

March 13, 2023

To All Bidders:

Subject: Bid No. 7970-W3, Arena Seating Installation – DCU Center / DPF

# **ADDENDUM NO. 3**

To Whom It May Concern:

With reference to our bid request relative to the above subject, please refer to the changes/modifications/clarifications to the original proposal request.

- PLEASE SEE BELOW GENERAL BID CLARIFICATIONS INCLUDING QUESTIONS RECEIVED AND RESPONSES FROM CITY.
- 1. Question: Our DCAM application was submitted on 2/21/23 and has not been approved. Please advise. Answer: DCAMM Certification is required.
- 2. Question: Will seating contractor or facility provide final electrical connection to building?

  Answer: Per Section 12 66 00 1.4.b.1 of the project specifications, the seating installation contractor is responsible for electrical work.
- 3. Question: Specification calls for final protection of seating. Is seating installer required to cover on bag seating at completion of install? Answer: No, this is not a requirement, if not required by the seating manufacturer.
- 4. Question: Specification calls for Permits and licenses to be included in pricing. What permits or licenses are required for seating installation? Answer: Per Section 4.7 of Section 00 20 00 General Conditions, all permits are the responsibility of the contractors including but not limited to a Hot Permit for welding, Electrical permit, and General Building Permit are required.
- 5. Question: Section 2.2.A calls for cleaning step to step. Is the top surface of the aisle step and the deck in front of steps required to be cleaned? Answer: Per 02 41 19 2.2A landings and stairs are walking surfaces and are required to be cleaned.



6. Question: Please confirm cleaning is required for walking surface only. Confirm the vertical riser surface is not required to be cleaned. Answer: Per 2 41 19 2.2A only horizontal walking surfaces are required to be cleaned; vertical surface are not required to be cleaned.

## SPECIFICATION ADDENDA

## Section 00 3113 Preliminary Schedules, attached page:

1. **DELETE** paragraph starting with "Arena Blackout Construction dates for Arena Floor and 100 Level Seats ONLY:" and dates that follow and replace with the following:

#### **Estimated Construction Start Date**

Monday, 6/12/23 (Note: This could be delayed to 6/15/23 depending on final event schedules but on-site access will be available)

## **Event Conflict Dates**

**6/22/23-6/25/23** – Arena Floor, 100 Level Seats AND the first 5 rows in the 200 Level must be in place and all areas free of debris.

**7/20/23-7/23/23** - Arena Floor, 100 Level Seats AND the first 5 rows in the 200 Level must be in place and all areas free of debris.

## **DRAWING ADDENDA**

**Updated Hussey Seating Drawing:** RETRACTABLE SEATING SUBMITTAL DRAWING PACKAGE – REV. A MXP TELESCOPIC, MARCH 3, 2023

Bidders are requested to acknowledge and/or include this addendum with submission. All other terms, conditions and specifications remain unchanged.

Very truly yours,

Christopher J. Gagliastro Purchasing Director



Administration & Finance – Purchasing Division
Christopher J. Gagliastro, MCPPO – Purchasing Director
455 Main Street, Room 201, Worcester, MA 01608
P | 508-799-1220
purchasing@worcesterma.gov