



The City of **WORCESTER**

Administration & Finance – Purchasing Division
Christopher J. Gagliastro, MCPPO – Purchasing Director
455 Main Street, Room 201, Worcester, MA 01608
P | 508-799-1220
purchasing@worcesterma.gov

June 13, 2023

To All Bidders:

Subject: **Bid No. 8024-W3, Floor Upgrade – DCU Convention Center / DPF**

ADDENDUM NO. 3

To Whom It May Concern:

With reference to our bid request relative to the above subject, please refer to the changes/modifications/clarifications to the original proposal request.

- **PLEASE SEE BELOW & ATTACHED GENERAL BID CLARIFICATIONS INCLUDING REVISED PRICING PAGE INCLUDING ALTERNATE # 1:**

- **Bidders shall enter alternate information on the attached pricing page**

- **Additional question received and response from City:**

The engineer's response to question 6: "Existing floor anchors will be required to be salvaged and reset, or new equivalent anchors to be provided" begs the following question. In order for all contractors to bid on equal footing: what is the quantity and type of anchor (product & manufacturer) to be used?

City Response: At Addenda #2, engineer's response to Contractor Question# 6: **DELETE**, "Existing floor anchors will be required to be salvaged and reset, or new equivalent anchors to be provided", **INSERT**, "12 (twelve) concrete floor slab anchors will be required to be salvaged and reset. If new anchors are required, provide 12 (twelve) concrete floor slab anchors at existing locations. Basis of Design, Jayco Sports, Floor Plate Assembly FP-89, or equal."

- **Noise must be minimized on the following dates:**

July 8, 2023 (Saturday)

July 29, 2023 (Saturday)

August 11-13, 2023 (Friday-Sunday)

August 17-18, 2023 (Thursday-Friday)

Bidders are requested to acknowledge and/or include this addendum with submission. All other terms, conditions and specifications remain unchanged.

Very truly yours,

Christopher J. Gagliastro - Purchasing Director

C-2 UNIT PRICES: N/A

In addition to stating the Total Base Bid Price, the Bidder shall state prices for the various items of work as may be listed herein. The Unit Prices listed below, if accepted by the Owner in the award of the contract, may be used for computing adjustments during the course of construction, based upon extra work ordered by the Owner, or for work countermanded, reduced, or omitted by the Owner.

C-3 ALTERNATES: See below

The owner may select at its option in the order below, any Alternate or combination of Alternates, or none of the Alternates, however, no single Alternate may be selected unless every Alternate preceding it has been selected. The Bidder is required to provide a bid for each Alternate listed below. If selected by the Owner, the Alternate(s) will be added/deducted to the total Base Bid price to determine the low bidder.

ALTERNATE 1: Contractor to complete half (½) of the Floor Upgrade Scope through August 18, 2023, and remobilize between June 24, 2024 and August 31, 2024 to complete the remaining scope. Coordination with DCU Center/ASM Global Operations, and City of Worcester representatives is required to establish a final schedule.

ADD ALTERNATE # 1 PRICE: \$ _____

C-4 TIME FOR COMPLETION:

The work of this contract must be completed by August 18, 2023 or August 31, 2024 should alternate # 1 be awarded.