



# The City of **WORCESTER**

Administration & Finance – Purchasing Division  
Christopher J. Gagliastro, MCPPO – Purchasing Director  
455 Main Street, Room 201, Worcester, MA 01608  
P | 508-799-1220  
[purchasing@worcesterma.gov](mailto:purchasing@worcesterma.gov)

July 25, 2024

To All Bidders:

Subject: **Bid No. 8223-M5, Resurfacing Streets M24-1 / DPW&P**

## **ADDENDUM NO. 2**

To Whom It May Concern:

With reference to our bid request relative to the above subject, please refer to the changes/modifications/clarifications to the original proposal request.

### **Questions received by this office, with answers from the City:**

1. Q: Both M24-2 and M24-1 contain Item 490 - Polymer and Crumb Rubber Modified Asphalt Crack Sealant Compound with Reinforcing Fibers. Please provide a specification for this item as it is not listed in the City's Standard Specifications or in the project's Special Provisions.

A: *ITEM 490 - POLYMER AND CRUMB RUBBER MODIFIED ASPHALT CRACK SEALANT COMPOUND WITH REINFORCING FIBERS removed from contract and replaced with ITEM 435 HOT POURED RUBBERIZED ASPHALT. Please see updated pricing pages.*

2. Q: Regarding Item 810.4000 Pull Box 12"x12" (SD 2.030) for Interconnection Cable; the MassDOT Standard SD2.030 is an 8"x23" pull box, the MassDOT Standard for a 12"x12" pull box is SD2.031 Please clarify which size is proposed for the pull boxes.

A: *ITEM 810.4 PULL BOX 12" X 12" (SD2.031) FOR INTERCONNECTION CABLE.*

3. Q: The City Specifications for Item 810.2 Electric Handhole Precast Concrete do not indicate a size. Please clarify which size is proposed for the hand holes.

A: *ITEM 810.2 – ELECTRIC HANDHOLE PRECAST CONCRETE removed from contract. Please see updated pricing pages.*

4. Q: Will plans be provided for the conduit work?

A: *There are no plans. The work will consist mainly of replacing direct bury street lighting wire with conduit, new wire, etc. The contractor will coordinate shutdowns, tie-ins, and layout with the City of Worcester Street Lights Department. The following streets are planned to have electrical work on this contract: **Germain.***

Bidders are requested to acknowledge and/or include this addendum with submission. All other terms, conditions and specifications remain unchanged.

Very truly yours,  
Stephen R. McDonald  
Assistant Purchasing Director

# Street Resurfacing M24-1

THE BIDDER MUST FILL IN THESE UNIT PRICES. Also carry out all extensions and fill in "Computed Totals."  
In case of error or discrepancies, UNIT PRICES govern and written works take precedence over figures.

ITEM NUMBER AND DESCRIPTION	ESTIMATED QUANTITY	COMPUTED TOTALS
100.0000 CLEARING & GRUBBING		
_____ Dollars	0.20	\$ _____
(\$ _____) AC		
113.0000 TREE PROTECTION		
_____ Dollars	16.00	\$ _____
(\$ _____) EA		
116.0000 EXCAVATION		
_____ Dollars	175.00	\$ _____
(\$ _____) CY		
126.0000 GRAVEL BORROW		
_____ Dollars	230.00	\$ _____
(\$ _____) CY		
128.0000 SCREENED LOAM BORROW		
_____ Dollars	555.00	\$ _____
(\$ _____) CY		
130.0000 CRUSHED STONE 3/4 INCH		
_____ Dollars	300.00	\$ _____
(\$ _____) CY		
132.0000 CRUSHED STONE 1-1/2 INCH		
_____ Dollars	340.00	\$ _____
(\$ _____) CY		
156.0000 SEEDING		
_____ Dollars	8,726.00	\$ _____
(\$ _____) SY		
235.0000 CATCH BASIN FRAME & GRATE		
_____ Dollars	53.00	\$ _____
(\$ _____) EA		

# Street Resurfacing M24-1

ITEM NUMBER AND DESCRIPTION		ESTIMATED QUANTITY	COMPUTED TOTALS
236.0000	MANHOLE FRAME & COVER		
		Dollars	64.00 \$
	(\$ ) EA		
245.1000	EXISTING GRANITE INLET STONE REMOVE & RESET		
		Dollars	63.00 \$
	(\$ ) EA		
246.0000	8 INCH GREEN TRAPS		
		Dollars	57.00 \$
	(\$ ) EA		
249.0000	CATCH BASIN CLEANING		
		Dollars	71.00 \$
	(\$ ) EA		
250.0000	MANHOLE FRAMES, REMOVE, PLATE & RETAIN		
		Dollars	72.00 \$
	(\$ ) EA		
252.1000	MANHOLE ADJUSTMENT 12 INCH OR LESS GRAVEL		
		Dollars	16.00 \$
	(\$ ) EA		
252.2000	MANHOLE ADJUSTMENT 12 INCH OR LESS RIGID		
		Dollars	2.00 \$
	(\$ ) EA		
253.1000	MANHOLE ADJUSTMENT OVER 12 INCH GRAVEL		
		Dollars	4.00 \$
	(\$ ) VI		
254.1000	CATCH BASIN ADJUST TO LINE AND/OR GRADE 12 INCH OR LESS, GRAVEL		
		Dollars	32.00 \$
	(\$ ) EA		

# Street Resurfacing M24-1

ITEM NUMBER AND DESCRIPTION		ESTIMATED QUANTITY	COMPUTED TOTALS
254.2000	CATCH BASIN ADJUST TO LINE AND/OR GRADE 12 INCH OR LESS, RIGID		
		Dollars	7.00 \$
	(\$ ) EA		
255.1000	CATCH BASIN ADJUST TO LINE AND/OR GRADE 12 INCH OR OVER, GRAVEL		
		Dollars	15.00 \$
	(\$ ) VI		
304.0300	ADJUST CURB STOP TO GRADE		
		Dollars	159.00 \$
	(\$ ) EA		
304.0400	REPLACING 4" - 12" GATE VALVE BOX, GRAVEL BASE		
		Dollars	66.00 \$
	(\$ ) EA		
304.0600	REMOVE AND RETAIN WATER BOX		
		Dollars	68.00 \$
	(\$ ) EA		
304.0700	RETURN AND RESET WATER BOX		
		Dollars	28.00 \$
	(\$ ) EA		
304.0800	WATER BOX ADJUST TO GRADE, GRAVEL BASE		
		Dollars	6.00 \$
	(\$ ) EA		
304.1000	LOWER STREET SERVICE BOX		
		Dollars	52.00 \$
	(\$ ) EA		
309.3000	Service Box and Cut-in Curb Stop (3/4" - 1")		
		Dollars	44.00 \$
	(\$ ) EA		

# Street Resurfacing M24-1

ITEM NUMBER AND DESCRIPTION	ESTIMATED QUANTITY	COMPUTED TOTALS
310.6000 HYDRANT PAINTING		
	Dollars	19.00 \$
(\$ ) EA		
404.0000 PULVI-MILLING		
	Dollars	27,450.00 \$
(\$ ) SY		
405.0000 STRAIGHT CURB (VA-4)		
	Dollars	8,660.00 \$
(\$ ) LF		
408.0000 CIRCULAR CURB (10' RADIUS & OVER) (VA-4)		
	Dollars	505.00 \$
(\$ ) LF		
409.0000 CIRCULAR CURB (10" RADIUS & UNDER) (VA-4)		
	Dollars	500.00 \$
(\$ ) LF		
410.0000 CIRCULAR CORNER (WORCESTER STANDARD)		
	Dollars	114.00 \$
(\$ ) EA		
416.0000 CURB REMOVE AND RESET		
	Dollars	4,309.00 \$
(\$ ) LF		
417.0000 COBBLESTONE CURB REMOVE & RESET		
	Dollars	32.00 \$
(\$ ) LF		
418.0000 CURB REMOVAL & STACK		
	Dollars	15.00 \$
(\$ ) LF		
422.1000 SUPERPAVE 9.5 MM LEVEL 2		
	Dollars	3,215.00 \$
(\$ ) TN		

# Street Resurfacing M24-1

ITEM NUMBER AND DESCRIPTION		ESTIMATED QUANTITY	COMPUTED TOTALS
422.2000	SUPERPAVE 12.5 MM LEVEL 2		
		Dollars	4,110.00 \$
	(\$ ) TN		
424.0000	BITUMINOUS CONCRETE DRIVEWAY & VARIOUS AREA		
		Dollars	216.00 \$
	(\$ ) TN		
430.0000	EXISTING BITUMINOUS CONCRETE DRIVEWAY REPAIR		
		Dollars	1,135.00 \$
	(\$ ) SY		
432.0000	EXISTING BITUMINOUS CONCRETE SIDEWALKS REPAIR		
		Dollars	80.00 \$
	(\$ ) SY		
435.0000	HOT POURED RUBBERIZED ASPHALT SEALER		
		Dollars	1,360.00 \$
	(\$ ) LF		
438.5000	BITUMINOUS CONCRETE BERM REPAIR		
		Dollars	100.00 \$
	(\$ ) LF		
441.0000	REPLACING BITUMINOUS CONCRETE SIDEWALK W/CONCRETE SIDEWALK 4 INCH		
		Dollars	5,890.00 \$
	(\$ ) SY		
442.0000	CONCRETE SIDEWALK REPAIR		
		Dollars	1,805.00 \$
	(\$ ) SY		
443.0000	REPLACING BITUMINOUS CONCRETE DRIVEWAY W/CONCRETE DRIVEWAY 6 INCH		
		Dollars	1,900.00 \$
	(\$ ) SY		

# Street Resurfacing M24-1

ITEM NUMBER AND DESCRIPTION	ESTIMATED QUANTITY	COMPUTED TOTALS
446.0000 CONCRETE DRIVEWAY REPAIR		
<div></div> <div>Dollars</div> <div>(\$ ) SY</div>	885.00	\$
446.1000 CLASS B CONCRETE FOR ROADWAY BASE (3,500 P.S.I. 1-1/2 520)		
<div></div> <div>Dollars</div> <div>(\$ ) CY</div>	621.00	\$
447.0100 NEW BRICK SIDEWALKS AND DRIVEWAYS WITH GRAVEL BASE		
<div></div> <div>Dollars</div> <div>(\$ ) SY</div>	20.00	\$
447.0200 EXISTING BRICK SIDEWALKS AND DRIVEWAYS WITH GRAVEL BASE – REMOVE & RESET		
<div></div> <div>Dollars</div> <div>(\$ ) SY</div>	47.00	\$
450.0000 BOUNDS, REMOVE & RESET		
<div></div> <div>Dollars</div> <div>(\$ ) EA</div>	30.00	\$
452.0000 WHEELCHAIR RAMP BIT. CONCRETE - 2" THICK WITH DETECTABLE WARNING PANELS		
<div></div> <div>Dollars</div> <div>(\$ ) SY</div>	50.00	\$
454.0000 WHEELCHAIR RAMP CEMENT CONCRETE - 6" THICK WITH DETECTABLE WARNING PANELS		
<div></div> <div>Dollars</div> <div>(\$ ) SY</div>	809.00	\$
456.0000 CONCRETE STEP (COMPLETE IN PLACE)		
<div></div> <div>Dollars</div> <div>(\$ ) EA</div>	2.00	\$
483.0000 REPLACING GAS BOX, GRAVEL BASE		
<div></div> <div>Dollars</div> <div>(\$ ) EA</div>	32.00	\$

# Street Resurfacing M24-1

ITEM NUMBER AND DESCRIPTION	ESTIMATED QUANTITY	COMPUTED TOTALS
485.0000 REMOVE AND RETAIN GAS BOX		
_____ Dollars	69.00	\$ _____
(\$ _____) EA		
486.0000 RETURN AND RESET GAS BOX		
_____ Dollars	39.00	\$ _____
(\$ _____) EA		
487.0000 GAS BOX ADJUST TO GRADE, GRAVEL BASE		
_____ Dollars	2.00	\$ _____
(\$ _____) EA		
488.0000 GAS BOX ADJUST TO GRADE, RIGID BASE		
_____ Dollars	3.00	\$ _____
(\$ _____) EA		
503.0000 12 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)		
_____ Dollars	500.00	\$ _____
(\$ _____) LF		
520.0000 WARNING AND REGULATORY SIGNS		
_____ Dollars	7.00	\$ _____
(\$ _____) EA		
522.0000 TYPE "B" STREET NAME SIGNS		
_____ Dollars	8.00	\$ _____
(\$ _____) EA		
523.0000 TRAFFIC SIGN POLES		
_____ Dollars	17.00	\$ _____
(\$ _____) EA		
530.0000 POLE PAINTING		
_____ Dollars	7.00	\$ _____
(\$ _____) EA		
804.2000 2-INCH ELECTRICAL CONDUIT (FOOT) TYPE NM PLASTIC (UL)		
_____ Dollars	860.00	\$ _____
(\$ _____) LF		



# Street Resurfacing M24-1

ITEM NUMBER AND DESCRIPTION	ESTIMATED QUANTITY	COMPUTED TOTALS
810.4000 PULL BOX 12"X12" (SD 2.031) FOR INTERCONNECTION CABLE		
<div></div> <div>Dollars</div>	3.00	\$ <div></div>
(\$ <div></div> ) EA		
900.0000 Lump Sum Reserve		
<div>three hundred seventy thousand and xx / 100</div> <div>Dollars</div>		\$ <div>370,000.00</div>
953.2020 SILT SACK		
<div></div> <div>Dollars</div>	52.00	\$ <div></div>
(\$ <div></div> ) EA		

# Street Resurfacing M24-1

## TOTAL BID PRICE INCLUDING CONTINGENCY

\_\_\_\_\_ Dollars                      and                      \_\_\_\_\_ Cents  
(amount in words)

\$ \_\_\_\_\_  
(amount in figures)

This proposal is based on provisions of the following addenda:

No. \_\_\_\_\_

No. \_\_\_\_\_

No. \_\_\_\_\_

No. \_\_\_\_\_

All amounts and totals given above will be subject to verification by the City. In case of variation between Unit Bid Price and Totals shown by the Bidder, the Unit Price written in words will be considered to be the bid.

The City reserves the right to reject any and all bids, wholly or in part, and to make awards in a manner deemed in the best interests of the City.

The above estimated quantities form an approximate statement of the extent of the work to be done, based upon the estimate of the Contracting Officer. The City does not expressly or by implication agree that the actual quantity of work will correspond therewith, but reserves the right to increase or decrease the quantity of any class or portion of the work, as may be deemed necessary by the Contracting Officer.