



May 4, 2026

To All Bidders:

Subject: **Bid No. 8689-M6 – Network Upgrades – Durkin Admin Building / WPS**

ADDENDUM NO. 3

To Whom It May Concern:

With reference to our bid request relative to the above subject, please refer to the changes/modifications/clarifications to the original proposal request.

General Bid Clarification:

The Bid Opening Date has been moved to Friday, May 8, 2026. Time remains at 10:00am local time.

Questions Received by this Office, and Answers from the City:

1. Phase A - How does the MDF currently connect to the IDF's; Outdated fiber, CAT 5, CAT 6?

A: The MDF currently connects to the 3rd floor IDF using older OM2 (orange) fiber. The Basement IDF uplinks to the MDF using Cat6 copper.

2. Phase B: Our bid assumes that all work will be performed Monday – Friday, between the hours of 8:00 AM - 5:00 PM In the work of re-terminating these cables, there will be down time. Is there a method that you would prefer to be used to minimize down time?

A: WPS IT will coordinate with the building administration to make sure the wireless is up for general connectivity. Anything critical we will address prior and have a solution in place to allow for other connectivity options.

3. What is the total number of cables that need to be re-terminated?

A: The MDF has ~200 ports that will be re-terminated as part of this project. 3rd Floor IDF is ~120 ports. Basement IDF is roughly about 12 ports.

Bidders are requested to acknowledge and/or include this addendum with submission. All other terms, conditions and specifications remain unchanged.

Very truly yours,

Stephen R. McDonald
Assistant Purchasing Director