The City of WORCESTER

Administration & Finance – Purchasing Division
Christopher J. Gagliastro, MCPPO – Purchasing Director
455 Main Street, Room 201, Worcester, MA 01608
P | 508-799-1220
purchasing@worcesterma.gov

October 27, 2026

To All Bidders:

Subject: **Bid No. 8828-M7 – Roof Replacement – 76 East Worcester St / DPW**

ADDENDUM NO. 5

To Whom It May Concern:

With reference to our bid request relative to the above subject, please refer to the changes/modifications/clarifications to the original proposal request.

General Bid Clarifications:

1. The Filed Sub Bid Opening Date has been moved to Wednesday, November 4, 2026. Time remains at 10:00am local time.

2. The General Bid Opening Date has been moved to Friday, November 13, 2026. Time remains at 10:00am local time.

3. In the Project Manual, Section 002000, Article 8, 8.1.2, ***ADD*** a sentence at the end to read as follows: "The Date of Commencement is anticipated to be 1/1/27."

4. In the Project Manual, Section 001000, under "Time of Completion" ***CHANGE*** "120 days" to read "180 days".

5. In the Project Manual, Section 010100, 1.3, ***CHANGE*** the sentence beginning with "The Date of Substantial Completion shall be…" to read "The Date of Substantial Completion shall be 180 days after the Date of Commencement".

Very truly yours,

Stephen R. McDonald
Assistant Purchasing Director