



The City of **WORCESTER**

Administration & Finance – Purchasing Division
Christopher J. Gagliastro, MCPPO – Purchasing Director
455 Main Street, Room 201, Worcester, MA 01608
P | 508-799-1220
purchasing@worcesterma.gov

October 16, 2026

To All Bidders:

Subject: **Bid No. 8843-M7 – Radon System Upgrade – City View School / WPS**

ADDENDUM NO. 1

To Whom It May Concern:

With reference to our bid request relative to the above subject, please refer to the changes/modifications/clarifications to the original proposal request.

Questions & Answers:

1. We are considering bidding the work you are requesting and have reached out to Durridge who builds the RAD 8's for pricing and availability. Ryan in sales has stated that the timeline could be tight to have these available within the 30 days after award of bid. Is there flexibility if there is a delay?
A: Timeline for completion is changed to 30 days after awarded vendor receives the RAD-8 equipment.
2. Also, if available, could we have someone email pictures of the RAD 8 rooms so we can plan out the time to deploy the new monitors.
A: Please see images on the following pages.

Very truly yours,

Stephen R. McDonald
Assistant Purchasing Director



The City of
WORCESTER

Administration & Finance – Purchasing Division
Christopher J. Gagliastro, MCPPO – Purchasing Director
455 Main Street, Room 201, Worcester, MA 01608
P | 508-799-1220
purchasing@worcesterma.gov





The City of
WORCESTER

Administration & Finance – Purchasing Division
Christopher J. Gagliastro, MCPPO – Purchasing Director
455 Main Street, Room 201, Worcester, MA 01608
P | 508-799-1220
purchasing@worcesterma.gov

