

Attachment A – Fee Breakdown Form

MEP COMMISSIONING (Cx)	TOTAL HOURS	TOTAL FEE PER/HOUR	TOTAL FEE
Design & Bid Phase Services			
Commissioning Kick-off meeting with Team	4	\$ 230	\$ 920
Review Owner's Project Requirements	10	\$ 158	\$ 1580
Review Basis of Design (prepared by Design team)	10	\$ 158	\$ 1580
Attend Integrated Design Meetings	30	\$ 219	\$ 6580
Review of SD Documents and meeting	NA	NA	N/A
Review of DD Documents and meeting	20	\$ 66	\$ 1320
Review of 90% CD Documents and meeting	20	\$ 168	\$ 3360
Review of 100% CD Documents and meeting	20	\$ 168	\$ 3360
Development of Commissioning Specifications	10	\$ 183	\$ 1830
Development of Commissioning Plan	20	\$ 92	\$ 1830
Subtotal			\$ 22,360
Construction Phase Services			
Update Construction Phase Cx Plan and integrate with overall project schedule and Lead Cx Kickoff meeting	10	\$ 164	\$ 1643
Review of Contractor Submittals, RFI's, Mtg. Minutes, Etc.	20	\$ 203	\$ 4056
Coordinate and lead Controls Integration Meeting	10	\$ 239	\$ 2392
Develop and Distribute Construction Checklists	10	\$ 200	\$ 1997
Project & Commissioning Coordination Meetings	20	\$ 172	\$ 3432
Witness Initial HVAC Piping Pressure Test & Flushing	20	\$ 137	\$ 2746
Witness Initial Ductwork Testing & Cleaning	30	\$ 92	\$ 2746
Field Visits to Verify Installation Checklists	40	\$ 185	\$ 7405
Review Mock Ups and/or First Piece Installations	10	\$ 199	\$ 1986
Verify Equipment Start Up	20	\$ 193	\$ 3851
Review and Verify TAB Reports	20	\$ 114	\$ 2282
Develop Functional Performance Test Procedures	10	\$ 193	\$ 1925
Oversee & Document Functional Systems Testing	30	\$ 195	\$ 5852
Coordinate Retesting (1 day)	10	\$ 193	\$ 1925
Develop & Maintain Cx Issue Log	20	\$ 89	\$ 1785
Review O&M Manual	20	\$ 178	\$ 3569
Review System Manual	20	\$ 178	\$ 3569
Verify Operator & Occupant Training	10	\$ 179	\$ 1785
Production of Final Cx Report	30	\$ 81	\$ 2423
Subtotal			\$ 57,369
Post-Occupancy Phase Services			
Coordinate and Witness Opposite Season & Deferred Testing	20	\$ 178	\$ 4297
Perform a Near Warranty End Review, Interview and Assistance	30	\$ 131	\$ 5861
Subtotal		\$	\$ 10,158
Project Expenses (Lump Sum)			\$ 2900
Grand Total, Fees & Expenses			
			\$ 92,787

Bidder Name: Colliers Project Leaders

COLLIERS

Attachment B – Fee Breakdown Form

ENVELOPE COMMISSIONING (BECx)	TOTAL HOURS	TOTAL FEE PER/HOUR	TOTAL FEE
Design & Bid Phase Services			
BECx Commissioning Kick-off meeting with Team	4	\$ 230	\$ 920
Review Construction Documents/ OPR/ BOD to develop Construction Phase BECx Plan	4	\$ 230	\$ 920
Attend Integrated Design Meetings	6	\$ 230	\$ 1380
Review of DD Documents and meeting	4	\$ 165	\$ 660
Review of 90% CD Documents and meeting	4	\$ 165	\$ 660
Review of 100% CD Documents and meeting	4	\$ 230	\$ 920
Development of Envelope Commissioning Specifications	4	\$ 280	\$ 725
Development of Envelope Commissioning Plan	6	\$ 187	\$ 1120
Subtotal			\$ 7,305
Construction Phase Services			
Update Construction Phase BECx Plan and integrate with overall project schedule and Lead BECx Kickoff meeting	4	\$ 239	\$ 957
Review of Contractor Submittals, RFI's, Mtg. Minutes, Etc.	8	\$ 239	\$ 1914
Project & BECx Commissioning Coordination Meetings	8	\$ 239	\$ 1914
Develop Performance Testing Procedures	8	\$ 239	\$ 1914
Oversee & Document Testing	16	\$ 205	\$ 3286
Review Mock Ups and/or In-situ Installations	8	\$ 172	\$ 1373
Develop & Maintain BECx Issue Log	10	\$ 172	\$ 1716
Coordinate Retesting (1 day)	10	\$ 212	\$ 2122
Production of Final BECx Report	10	\$ 199	\$ 1986
Subtotal			\$
<i>Project Expenses for Testing (lump sum):</i>			
IR Scan of building and roof			\$ 4784
Thermal Envelope Certificate			\$ 478
Blower Door Test (per ASTM E779)		witness test, provide report	\$ 1851
Whole Building Air Leakage Testing (per ASTM E3158)		witness test, provide report	\$ 1851
Sleeping Unit Enclosure test (ASTM E779, ANSI/RESNET/ICC 380, ASTM E1827, ASTM E3158, or an equivalent approved		witness test, provide report	\$ 1851
Review of construction documents to assess compliance with the requirements in Section C402.5.1. Inspection of continuous air barrier materials, assemblies, and during construction to verify compliance. (per requirements of Sections C402.5.2.3.1 or C402.5.2.3.2) Provide final inspection report.		carried above in Design Reviews	\$
Continuous air barrier shall be verified; provide final inspection report in accordance with C402.5.2.3 Building Envelope Design		1 site visit, per addendum	\$ 2392
Functional Performance Testing for Window/Storefronts/Glazing/Curtain Walls: test method ASTM E783/ASTM 1105 standard		1 site visit, per addendum	\$ 2392
Grand Total, Fees & Expenses			\$ 40,086

Bidder Name: Colliers Project Leaders

COLLIERS

FEE PROPOSAL

MEP COMMISSIONING (Cx)	TOTAL HOURS	TOTAL FEE PER/HOUR	TOTAL FEE
Design & Bid Phase Services			
Commissioning Kick-off meeting with Team	2	\$156	\$312
Review Owner's Project Requirements	4	\$156	\$624
Review Basis of Design (prepared by Design team)	4	\$156	\$624
Attend Integrated Design Meetings	2	\$156	\$312
Review of SD Documents and meeting	N/A		
Review of DD Documents and meeting	N/A		
Review 50% CD Documents and meeting	16	\$156	\$2496
Review of 100% CD Documents and meeting	0		
Development of Commissioning Specifications	4	\$156	\$624
Development of Commissioning Plan	2	\$156	\$312
Subtotal	34		\$5304
Construction Phase Services			
Update Construction Phase CxPlan and integrate with overall project schedule and Lead Cx Kickoff meeting	4	\$156	\$624
Review of Contractor Submittals, RFIs, Mtg Minutes, etc.	20	\$156	\$3120
Coordinate and lead Controls Integration Meeting	16	\$156	\$2496
Develop and Distribute Construction Checklists	16	\$156	\$2496
Project & Commissioning Coordination Meetings	8	\$156	\$1248
Witness Initial HVAC Piping Pressure Test & Flushing	2	\$156	\$312
Witness Initial Ductwork Testing & Cleaning	2	\$156	\$312
Field Visits to Verify Installation Checklists	30	\$156	\$4680
Review Mock Ups and/or First Piece Installations	8	\$156	\$1248
Verify Equipment Start Up	20	\$156	\$3120
Review and Verify TAB Reports	4	\$156	\$624
Develop Functional Performance Test Procedures	16	\$156	\$2496
Oversee & Document Functional Systems Testing	142	\$156	\$22152
Coordinate Retesting (1 day)	8	\$156	\$1248
Develop & Maintain Cx Issue Log	16	\$156	\$2496
Review O&M Manual	4	\$156	\$624
Review System Manual	4	\$156	\$624
Verify Operator & Occupant Training	4	\$156	\$624
Production of Final Cx Report	16	\$156	\$2496
Subtotal	340		\$53040
Post Occupancy Phase Services			
Coordinate and Witness Opposite Season & Deferred TEsting	8	\$156	\$1248
Perform a Near Warranty End Review, Interview and Assistance	4	\$156	\$624
Subtotal	12		\$1872
<i>Project Expenses (Lump Sum)</i>			\$250
Grand Total, Fees & Expenses			\$60466

Bidder Name: TERVA Engineering Corporation

Attachment A – Fee Breakdown Form

MEP COMMISSIONING (Cx)	TOTAL HOURS	TOTAL FEE PER/HOUR	TOTAL FEE
Design & Bid Phase Services			
Commissioning Kick-off meeting with Team	4	\$	\$
Review Owner's Project Requirements	10	\$	\$
Review Basis of Design (prepared by Design team)	10	\$	\$
Attend Integrated Design Meetings	30	\$	\$
Review of SD Documents and meeting	NA	NA	N/A
Review of DD Documents and meeting	20	\$	\$
Review of 90% CD Documents and meeting	20	\$	\$
Review of 100% CD Documents and meeting	20	\$	\$
Development of Commissioning Specifications	10	\$	\$
Development of Commissioning Plan	20	\$	\$
Subtotal			\$
Construction Phase Services			
Update Construction Phase Cx Plan and integrate with overall project schedule and Lead Cx Kickoff meeting	10	\$	\$
Review of Contractor Submittals, RFI's, Mtg. Minutes, Etc.	20	\$	\$
Coordinate and lead Controls Integration Meeting	10	\$	\$
Develop and Distribute Construction Checklists	10	\$	\$
Project & Commissioning Coordination Meetings	20	\$	\$
Witness Initial HVAC Piping Pressure Test & Flushing	20	\$	\$
Witness Initial Ductwork Testing & Cleaning	30	\$	\$
Field Visits to Verify Installation Checklists	40	\$	\$
Review Mock Ups and/or First Piece Installations	10	\$	\$
Verify Equipment Start Up	20	\$	\$
Review and Verify TAB Reports	20	\$	\$
Develop Functional Performance Test Procedures	10	\$	\$
Oversee & Document Functional Systems Testing	30	\$	\$
Coordinate Retesting (1 day)	10	\$	\$
Develop & Maintain Cx Issue Log	20	\$	\$
Review O&M Manual	20	\$	\$
Review System Manual	20	\$	\$
Verify Operator & Occupant Training	10	\$	\$
Production of Final Cx Report	30	\$	\$
Subtotal			\$
Post-Occupancy Phase Services			
Coordinate and Witness Opposite Season & Deferred Testing	20	\$	\$
Perform a Near Warranty End Review, Interview and Assistance	30	\$	\$
Subtotal		\$	\$
Project Expenses (Lump Sum)			\$
Grand Total, Fees & Expenses			\$

Bidder Name:  **Affiliated Engineers**

AEI



ENVELOPE COMMISSIONING (BECx)	TOTAL HOURS	TOTAL FEE PER/HOUR	TOTAL FEE
Design & Bid Phase Services			
BECx Commissioning Kick-off meeting with Team	4	\$255.00	\$ 1,020.00
Review Construction Documents/ OPR/ BOD to develop Construction Phase BECx Plan	4	\$255.00	\$ 1,020.00
Attend Integrated Design Meetings	6	\$236.67	\$ 1,420.00
Review of DD Documents and meeting	4	\$255.00	\$ 1,020.00
Review of 90% CD Documents and meeting	4	\$255.00	\$ 1,020.00
Review of 100% CD Documents and meeting	4	\$255.00	\$ 1,020.00
Development of Envelope Commissioning Specifications	4	\$255.00	\$ 1,020.00
Development of Envelope Commissioning Plan	6	\$236.67	\$ 1,420.00
Subtotal			\$ 8,560.00
Construction Phase Services			
Update Construction Phase BECx Plan and integrate with overall project schedule and Lead BECx Kickoff meeting	4	\$255.00	\$ 1,020.00
Review of Contractor Submittals, RFI's, Mtg. Minutes, Etc.	8	\$227.50	\$ 1,820.00
Project & BECx Commissioning Coordination Meetings	8	\$227.50	\$ 1,820.00
Develop Performance Testing Procedures	8	\$222.50	\$ 1,780.00
Oversee & Document Testing	16	\$216.90	\$ 3,470.00
Review Mock Ups and/or In-situ Installations	8	\$210.00	\$ 1,680.00
Develop & Maintain BECx Issue Log	10	\$212.00	\$ 2,120.00
Coordinate Retesting (1 day)	10	\$212.00	\$ 2,120.00
Production of Final BECx Report	10	\$212.00	\$ 2,120.00
Subtotal			\$17,950.00
<i>Project Expenses for Testing (lump sum):</i>			\$ 500.00
IR Scan of building and roof			\$ 5,100.00
Thermal Envelope Certificate			\$ 4,300.00
Blower Door Test (per ASTM E779)			\$ 3,700.00
Whole Building Air Leakage Testing (per ASTM E3158)			See Above
Sleeping Unit Enclosure test (ASTM E779, ANSI/RESNET/ICC 380, ASTM E1827, ASTM E3158, or an equivalent approved			\$ 3,700.00
Review of construction documents to assess compliance with the requirements in Section C402.5.1. Review of continuous air barrier materials, assemblies, and during construction to verify compliance. (per requirements of Sections C402.5.2.3.1 or C402.5.2.3.2) Provide final report.			\$ 8,600.00
Continuous air barrier shall be verified; provide final report in accordance with C402.5.2.3 Building Envelope Design			See above
Functional Performance Testing for Window/Storefronts/Glazing/Curtain Walls: test method ASTM E783/ASTM 1105 standard			\$ 2,600.00
Grand Total, Fees & Expenses			\$48,610.00

Bidder Name: Gale Associates, Inc

AEI

November 19, 2025

Fee Proposal - MEP Commissioning

MEP COMMISSIONING	Total Hours	Total Fee Per Hour	Total Fee
Design & Bidding Phase Services			
Commissioning Kick-off meeting with Team	4	175	700
Review Owner's Project Requirements	10	175	1750
Review Basis of Design (prepared by Design team)	10	175	1750
Attend Integrated Design Meetings	4	175	700
Review of SD Documents and meeting	N/A	N/A	N/A
Review of DD Documents and meeting - removed per addendum 1	N/A	N/A	N/A
Review of 90% CD Documents and meeting - changed to 50% per addendum 1	10	175	1750
Review of 100% CD Documents and meeting	10	175	1750
Development of Commissioning Specifications	8	175	1400
Development of Commissioning Plan	20	175	3500
Subtotal			13300
Construction Phase Services			
Update Construction Phase Cx Plan and integrate with overall project schedule and Lead Cx Kickoff meeting	10	175	1750
Review of Contractor Submittals, RFIs, MIs, Minutes, Etc.	20	175	3500
Coordinate and lead Controls Integration Meeting	10	175	1750
Develop and Distribute Construction Checklists	8	175	1400
Project & Commissioning Coordination Meetings	20	175	3500
Witness Initial HVAC Piping Pressure Test & Flushing	20	175	3500
Witness Initial Ductwork Testing & Cleaning	20	175	3500
Field Visits to Verify Installation Checklists	20	175	3500
Review Mock Ups and/or First Piece Installations	8	175	1400
Verify Equipment Start Up	8	175	1400
Review and Verify TAB Reports	8	175	1400
Develop Fundamental Functional Test Procedures	8	350	2800
Oversee & Document Functional Systems Testing	20	916	18320
Coordinate Retesting (1 day)	8	185	1480
Develop & Maintain Cx Issue Log	8	185	1480
Review O&M Manual	8	185	1480
Review System Manual	8	185	1480
Provide Operator & Occupant Training	8	185	1480
Production of Final Cx Report	30	185	5550
Subtotal			60670

SMRT Pg. 1A

Jeremy C. Flansburg, MCPPO, MAPPO

APPENDIX SECTION III

November 19, 2025

Post Occupancy Phase Services			
Coordinate and Witness Opposite Season & Deferred Testing	20	175	3500
Perform a Near Warranty End Review, Interview and Assistance	30	175	5250
Subtotal			8750
Project Expenses (Lump Sum)			2340
Grand Total, Fees & Expenses			85060

SMRT Pg. 2A

November 19, 2025

Fee Proposal - Building Envelope Commissioning

Building Envelope Commissioning	Total Hours	Total Fee Per Hour	Total Fee
Design & Bidding Phase Services			
BECx Commissioning Kick-off meeting with Team	4	185	740
Review Construction Documents/ OPR/ BOD to develop Construction Phase BECx Plan	4	440	1760
Attend Integrated Design Meetings	4	185	740
Review of DD Documents and meeting - removed addendum 1	NA	NA	NA
Review of 90% CD Documents and meeting - Changed to 50% addendum 1	4	440	1760
Review of 100% CD Documents and meeting	4	440	1760
Development of Envelope Commissioning Specifications	4	465	1860
Development of Envelope Commissioning Plan	6	310	1860
Subtotal			10480
Construction Phase Services			
Update Construction Phase BECx Plan and integrate with overall project schedule and Lead BECx Kickoff meeting	4	185	740
Review of Contractor Submittals, RFFs, Mfg. Minutes, Etc.	8	220	1760
Project & BECx Commissioning Coordination Meetings	8	185	1480
Develop Performance Testing Procedures	8	185	1480
Oversee & Document Testing	16	185	2960
Review Mock Ups and/or In-situ Installations	4	465	1860
Develop & Maintain BECx Issue Log	10	185	1850
Coordinate Retesting (1 day)	10	185	1850
Production of Final BECx Report	10	185	1850
Subtotal			15830
Project Testing (lump Sum)			
IR Scan and building roof	10	185	1850
Thermal Envelope Certificate	8	185	1480
Blower Door Test (per ASTM E779)	10	185	1850
Whole Building Air Leakage Testing (per ASTM E3158)	10	185	1850
Sleeping Unit Enclosure test (ASTM E779, ANSI/RESNET/ICC 380, ASTM E1827, ASTM E3158, or equivalent) - Listed above			0
Review of construction documents to assess compliance with air barrier requirements in Section C402.5.1	1	185	185
Verify compliance during construction (Section C402.5.2.3.1 or C402.5.2.3.2)	30	185	5550
Functional Performance Testing for storefronts/curtain walls per ASTM E783/ASTM 1105 standard	10	185	1850
Subtotal			14615
Expense Lump Sum (added not included in RFP)			1200

SMRT Pg. 1B

Jeremy C. Flansburg, MCPPO, MAPPO

APPENDIX SECTION III

November 19, 2025

Grand Total, Fees & Expenses

42125

SMRT Pg. 2B

FEEES FOR SCOPE OF SERVICES

To complete the Commissioning Services required for the Project, we propose the following.

MEP Commissioning (Cx)		Requested		Suggested	
Task	Hrs	Fee	Hrs	Fee	
Design + Bid Phase Services					
Kick Off Meeting	4	\$1,000.00	4	\$1,000.00	
Review OPR	10	\$2,500.00	4	\$1,000.00	
Review BOD	10	\$2,500.00	4	\$1,000.00	
Attend Integrated Design Meetings	30	\$7,500.00	8	\$2,000.00	
Review SD - NA	0	\$0.00	0	\$0.00	
Review DD	0	\$0.00	0	\$0.00	
Review 90% CD	12	\$3,000.00	0	\$0.00	
Review 100% CD - Single review due to timing	12	\$3,000.00	12	\$3,000.00	
Develop /Review Commissioning Specifications	10	\$2,500.00	10	\$2,500.00	
Develop Commissioning Plan	20	\$5,000.00	8	\$2,000.00	
Subtotal	108	\$27,000.00	50	\$12,500.00	
Construction Phase Services					
Update Cx Plan + Integrate with Project Schedule + Cx Kick Off Meeting	10	\$2,500.00	8	\$2,000.00	
Review of Contractor Submittals, RFI's, Mtg. Minutes, Etc.	20	\$5,000.00	12	\$3,000.00	
Coordinate and lead Controls Integration Meeting	10	\$2,500.00	8	\$2,000.00	
Develop Construction Checklists	10	\$2,000.00	8	\$1,600.00	
Project and Cx Coordination Meetings	20	\$5,000.00	25	\$6,250.00	
Witness Initial HVAC Piping Pressure Test and Flushing	20	\$5,000.00	12	\$3,000.00	
Witness Initial Ductwork Testing and Cleaning	30	\$7,500.00	12	\$3,000.00	
Field Visits to verify Installation Checklists	40	\$8,000.00	25	\$5,000.00	
Review mockup and/or first Piece Installation	10	\$2,500.00	10	\$2,500.00	
Verify Equipment Startup	20	\$5,000.00	10	\$2,500.00	
Review and Verify TAB reports	20	\$5,000.00	16	\$4,000.00	
Develop Functional Performance Test Procedures	10	\$2,500.00	12	\$3,000.00	
Oversee & Document Functional Systems Testing	30	\$7,500.00	45	\$11,250.00	
Coordinate Retesting (1 day)	10	\$2,500.00	12	\$3,000.00	
Develop & Maintain Cx Issue Log	20	\$5,000.00	10	\$2,500.00	
Review O&M Manual	20	\$5,000.00	8	\$2,000.00	
Review System Manual - LEED Requirement Suggest not doing unless LEED is being sought	20	\$5,000.00	0	\$0.00	
Verify Operator & Occupant Training	10	\$2,500.00	10	\$2,500.00	
Production of Final Cx Report	30	\$7,500.00	8	\$2,000.00	
Subtotal	360	\$87,500.00	251	\$61,100.00	
Post Occupancy Phase Services					
Seasonal/Deferred Testing	20	\$5,000.00	25	\$6,250.00	
Post Occupancy Survey - Warranty Review	30	\$7,500.00	20	\$5,000.00	
Subtotal	50	\$12,500.00	45	\$11,250.00	
Project Expenses (Lump Sum)					
Grand Total Fees and Expenses - MEP		\$127,000.00		\$84,850.00	

CES

Envelope Commissioning (BECx)		Requested		Suggested	
Task	Hrs	Fee	Hrs	Fee	
Design + Bid Phase Services					
Kick Off Meeting	4	\$1,000.00	4	\$1,000.00	
Review OPR	4	\$1,000.00	4	\$1,000.00	
Review BOD	6	\$1,500.00	6	\$1,500.00	
Attend Integrated Design Meetings	4	\$1,000.00	4	\$1,000.00	
Review SD - NA	0	\$0.00	0	\$0.00	
Review DD	0	\$0.00	0	\$0.00	
Review 90% CD	4	\$1,000.00	0	\$0.00	
Review 100% CD - Suggest 90% CD Set - Single Review due to timing	4	\$1,000.00	4	\$1,000.00	
Develop /Review Commissioning Specifications	4	\$1,000.00	4	\$1,000.00	
Develop Commissioning Plan	6	\$1,500.00	6	\$1,500.00	
Subtotal	36	\$9,000.00	32	\$8,000.00	
Construction Phase Services					
Update Cx Plan + Integrate with Project Schedule + Cx Kick Off Meeting	4	\$1,000.00	4	\$1,000.00	
Review of Contractor Submittals, RFI's, Mtg. Minutes, Etc.	8	\$2,000.00	8	\$2,000.00	
Project and BECx Commissioning Coordination Meetings	8	\$2,000.00	8	\$2,000.00	
Develop Performance Testing Procedures	8	\$1,600.00	8	\$1,600.00	
Oversee and Document Testing	16	\$4,000.00	16	\$4,000.00	
Review Mock Ups and/or In-situ Installations	8	\$2,000.00	12	\$3,000.00	
Develop & Maintain BECx Issue Log	10	\$2,500.00	10	\$2,500.00	
Coordinate Retesting (1 day)	10	\$2,500.00	10	\$2,500.00	
Production of Final BECx Report	10	\$2,500.00	10	\$2,500.00	
Subtotal	82	\$20,100.00	86	\$21,100.00	
<i>Project Expenses (Lump Sum)</i>					
IR Scan of Building and Roof + Report	16	\$4,000.00	20	\$5,000.00	
Thermal Envelope Certificate	4	\$1,000.00	0	\$0.00	
Blower Door Test (per ASTM E779) - Suggested Test	25	\$6,250.00	25	\$6,250.00	
Whole Building Air Leakage Testing (per ASTM E3158)	25	\$6,250.00	0		
Sleeping Unit Enclosure test (ASTM E779, ANSI/RESNET/ICC 380, ASTM E1827, ASTM E3158, or an equivalent approved	25	\$6,250.00	0		
Review of construction documents to assess compliance with the requirements in Section C402.5.1. Inspection of continuous air barrier materials, assemblies, and during construction to verify compliance. (per requirements of Sections C402.5.2.3.1 or C402.5.2.3.2) Provide final inspection report.	50	\$12,500.00	55	\$13,750.00	
Continuous air barrier shall be verified; provide final inspection report in accordance with C402.5.2.3 Building Envelope Design		Included in above		Included in above	
Functional Performance Testing for Window/Storefronts/Glazing/Curtain Walls: test method ASTM E783/ASTM 1105 standard					
Subtotal		\$23,750.00		\$25,000.00	
Grand Total Fees and Expenses - Envelope		\$52,850.00		\$54,100.00	

CES