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PURCHASING DIVISION  SEALED BID NO.   8615-W6 
CITY OF WORCESTER   
MASSACHUSETTS 01608-1895  DATE: December 16, 2025 
ROOM 201 - CITY HALL, 455 MAIN STREET   
PHONE (508) 799-1220 
 
SEALED BID INVITATION 
(Labor, - Filed Sub-Bids NOT Required) 

 CITY OF WORCESTER 
Christopher J. Gagliastro, MCPPO 

Purchasing Agent 

  BUYER:  Christopher J. Gagliastro 
 

INSTRUCTIONS TO BIDDERS 
 
All bids are subject to the terms and conditions and specificity herein set forth. 
 
COMPLETE FORM FOR GENERAL BID (ENCLOSED) MUST BE SUBMITTED IN A SEALED ENVELOPE: 
 
DATE:     JANUARY 14, 2026                                                                         TIME: 10:00 A.M. LOCAL TIME 
 
PLACE:             Purchasing Division, Room 201, City Hall, Worcester, Massachusetts        
 
MARK SEALED ENVELOPE "Sealed Bid No. 8615-W6, Structural Rigging Expansion – DCU Center / DPF"  
 
The name and address of the bidder must appear in the upper left-hand corner of the envelope. The City of Worcester is not 
responsible for bids not properly marked. 
 
GENERAL 
 
1. This Bid Invitation covers: provide all labor, equipment, materials and supervision necessary and proper for expansion 

of the structural rigging system and related work at DCU Center as per the attached specifications & requirements of 
the City of Worcester.  

 
2. A certified check or bid bond made payable to the "City Treasurer, City of Worcester" in the Amount of 5% of total 

bid MUST ACCOMPANY this bid. 
 
3. All bids received will be publicly opened and read in the Bid Room at City Hall at date and time shown above.  NO 

BID WILL BE ACCEPTED AFTER TIME AND DATE SPECIFIED  
 
4. A copy of the contractor’s DCAM Certificate of Eligibility Forms Q7 and Update Form CQ3 must accompany this bid. 

Only contractors holding a Certificate of Eligibility from DCAM in the category (ies) called for, and in a single project 
amount higher than the estimated project cost will be able to file a bid. 

 
THE PROJECT CLASSIFICATION IS:  GENERAL BUILDING CONSTRUCTION 
 
 

5. Any and all questions or clarifications regarding this bid must be sent in writing to: Christopher Gagliastro via 
e-mail at gagliastroc@worcesterma.gov  

 
 

6. A pre-bid site visit will be held on January 8, 2026 at 10:00 AM at DCU Center, Meet at Door 4A of 50 Foster Street, 
Worcester, MA.  All prospective bidders are strongly encouraged to attend. 

 

 
Questions are still required to be submitted via email as noted in 5 above. 
 

mailto:gagliastroc@worcesterma.gov
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7. Every general bid which is not accompanied by a bid deposit as prescribed by paragraph (1) section forty-four B, chapter 
149 of General Laws as amended, or which otherwise does not conform with section forty-four A to forty-four L, inclusive, 
or which is on a form not completely filled in, or which is incomplete, conditional or obscure or which contains any addition 
not called for, shall be invalid; and the awarding authority shall reject every such general bid. 

 
8. The bidder to whom a contract is awarded will be required to furnish and pay for a Performance Bond of a Surety Company 

authorized to do business in Massachusetts, for not less than 100% of the amount of the contract awarded satisfactory to 
the awarding authority of the City of Worcester, which besides bonding the contractor to well and faithfully perform all 
the terms and conditions of the contract, shall provide security for the payment for all labor performed or furnished and all 
materials used in the fulfillment of said contract. 

 
9. The bidder to whom a contract is awarded will also be required to furnish and pay for a labor and materials or payment 

bond, of a surety company qualified to do business under the laws of the Commonwealth, for not less than 100% of the 
amount of the contract awarded, satisfactory to the awarding authority. 

 
10. These bonds to be in forms as established by the City of Worcester. 
 
11. Purchases made by the City of Worcester are exempt from the payment of Federal Excise Taxes and Massachusetts State 

Sales Tax and such taxes must not be included in the quoted price. 
 
12. The City reserves the right to reject any and all bids, if deemed in the best interest of the City, as governed by section forty-

four E of chapter 149 of the General Laws. 
 
13. Bids may be withdrawn without penalty prior to the time and date specified.  For any bid withdrawn after time and date 

specified, the bidder shall forfeit deposit on bid as liquidated damages. 
 
14. The bidder must certify that no official or employee of the City of Worcester, Massachusetts, is financially interested in 

this proposal or in the contract which the bidder offers to execute or in expected profits to arise therefrom, unless there has 
been compliance with provisions of G. L. c. 43, sec. 27, and that this bid is made in good faith without fraud or collusion 
or connection with any other person submitting a proposal. 

 
15. Bids must be submitted in accordance with provisions of Chapter 149 of General Laws as amended. In the event of any 

inconsistency between these specifications and the cited statute, the statute shall control.  No sub bids under this contract 
are required to be filed. 

 
16. The general contract will be awarded to the lowest responsible and eligible general bidder pursuant to section forty-four A 

of chapter 149 of the General Laws. 
 
17. The successful bidder will be notified in writing, by mail or otherwise, that his bid has been accepted and that he has 

been awarded the contract. The successful bidder shall execute the contract and furnish the required bonds within five 
(5) days, Saturdays, Sundays and legal holidays excluded, after presentation of the contract. If the bidder selected as the 
general contractor fails to perform his agreement to execute the contract in accordance with the terms of his bid and 
furnish a performance bond and also a labor and materials payment  bond as stated in his bid, the award will be made 
to the next lowest responsible and eligible general bidder, subject to the provisions of Sections 44A-44J, inclusive, of 
said Chapter 149 of the General Laws. 

 
18. Before submitting a quotation, each bidder must make a careful study of these specifications and proposal, and fully assure 

himself as to the quality of the materials and character of the workmanship required. 
 
  



FORM 149 (Construction)-12-10 PAGE NO. 3 

19. The contractor must visit the place where the work is to be performed and materials delivered, and take into consideration 
the existing conditions and should his quotation be accepted, he will be held responsible for any omission, 
misunderstanding or error, whether it results from his failure to do so or not.  

 
20. The proposal for this work must cover all contingencies, including all labor and materials, scaffolding, tools, transportation, 

etc., necessary for the complete installation of everything described, shown or reasonably implied herein. 
 
21. Wherever the title “Contracting Officer” is used, it shall be interpreted as follows: 

Contracting Officer: Christopher J. Gagliastro, Purchasing Agent 
 
22. Any prospective bidder requesting a change in or interpretation of existing specifications or terms, and conditions must do 

so within five (5) days (Saturdays, Sundays and Holidays excluded) before scheduled bid opening date.  All requests are 
to be in writing to the Purchasing Division. No changes will be considered or any interpretation issued unless request is in 
our hands within five (5) days (Saturdays, Sundays and Holidays excluded) BEFORE scheduled bid opening date. The 
Purchasing Division shall respond in writing if the inquiry is received as described above. Oral clarifications or 
interpretations will be of no legal effect. The City will not be responsible for any information, explanation or 
interpretation rendered in any fashion except as herein provided. 

 
23. Each bid shall be submitted upon the bid forms furnished by the City, copies of which are bound with the Bid. Wherever 

unit prices are called for, all such prices shall be provided by the bidder. In the event of a discrepancy between prices 
written in words and prices written in figures, the written words shall govern. In the event of a discrepancy between the 
indicated sum of any column of figures and the correct sum thereof, the correct sum shall govern. The bid shall state the 
legal name of the bidder and shall be signed in ink by a person or persons legally authorized to bind the bidder to a 
contract. The name and title of the person or persons signing the bid shall be typed or printed below the signatures. 

 
24. Section 39L of Chapter 30 of the Massachusetts General Laws prohibits the City from entering into a contract for this 

work with, and shall not approve as a subcontractor furnishing labor and materials for a part of any such work, a foreign 
corporation which has not filed with the City, a certificate of the State Secretary stating that such corporation has 
complied with Massachusetts General Laws Chapter 156D, Part 15, subdivision A, s. 15.03, and Part 16, subdivision B, 
s. 16.22. Therefore, every Foreign Corporation, must furnish a certified copy of its Certificate of Registration that has 
been duly filed with the State Secretary's office. Any bid of a foreign corporation submitted without a Certificate may 
be invalid and may be rejected. 

 
25. On any project for the construction, reconstruction, installation, demolition, maintenance or repair of any building, or 

public work, to be funded in whole or in part by city funds, or funds which, in accordance with a federal or state grant, 
program, or otherwise, the city expends or administers, or any such project to which the city is a signatory to the contract 
therefore, the provisions of this section shall apply and the same shall be referenced in every invitation to bid for such 
project and, the following paragraphs shall be contained in every resulting contract there from: “It shall be a material 
breach of this contract if the contractor and each subcontractor shall not at all times adhere to the provisions of § 1A(e)(9) 
of chapter nine of the Revised Ordinances of the city by limiting their on- site, noise producing construction and related 
work to the hours specified by said ordinance”. 

 
26. The director of purchasing, commissioner of code enforcement and the head of any department shall have the authority 

to adopt any rules and regulations they deem necessary to implement this subsection with respect to contracts generally 
and the head of the department awarding any such contract shall have the authority to adopt any rules and regulations 
he or she deems necessary to implement this subsection with respect to any particular project.  

 
[End of Instructions To Bidders Documents] 
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GENERAL CONDITIONS TO THE CONTRACT FOR CONSTRUCTION 
 

ARTICLE 1 
GENERAL PROVISIONS 

 
1.1 THE CONTRACT DOCUMENTS 
 
1.1.1  The Contract Documents consist of the Owner-Contractor Agreement, the Conditions of the Contract 
(General, Supplementary and other Conditions), Performance Bond, Payment Bond, Vote of Corporation, 
Instructions to Bidders, Bid Proposal, the Drawings, the Specifications, and all Addenda issued prior to and 
all Modifications issued after execution of the Contract. A Modification is (1) a written amendment to the 
Contract signed by both parties, (2) a Change Order, (3) a written interpretation issued by the City, or (4) a 
written order for a minor change in the Work issued by the City pursuant to Paragraph 12.3. The Contract 
Documents do not include Bidding Documents such as, sample forms, or portions of Addenda relating to 
any of these, or any other documents, unless specifically enumerated in the Owner-Contractor Agreement.  
 
1.2 THE CONTRACT 
 
1.2.1  The Contract Documents form the Contract for Construction. This Contract represents the entire and 
integrated agreement between the parties hereto and supersedes all prior negotiations, representations, or 
agreements, either written or oral. The Contract may be amended or modified only by a Modification as 
defined in Subparagraph 1.1.1. These General Conditions, wherever applicable, shall be construed 
consistent with, and not to the exclusion of any terms of the Owner-Contractor Agreement, provided further 
however, that the terms of such Agreement shall take precedence, as provided in Subparagraph 1.1.1 
 
1.3 THE WORK 
 
1.3.1  The Work comprises the completed construction required by the Contract Documents and includes 
all labor necessary to produce such construction, and all materials and equipment incorporated or to be 
incorporated in such construction. 
 
1.4 THE PROJECT 
 
1.4.1  The Project is the total construction of which the Work performed under the Contract Documents 
may be the whole or a part. 
 
1.5 EXECUTION, CORRELATION AND INTENT 
 
1.5.1  The Owner and Contractor shall sign the Owner-Contractor Agreement (“Agreement”) in duplicate. 
By executing the Agreement, the Contractor represents that he has visited the site, familiarized himself with 
the local conditions under which the Work is to be performed, and correlated his observations with the 
requirements of the Contract Documents. 
 
 
1.5.2  The intent of the Contract Documents is to include all items necessary for the proper execution and 
completion of the Work. The Contract Documents are complementary, and what is required by any one 
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shall be as binding as if required by all.  Work not covered in the Contract Documents will not be required 
unless it is consistent therewith and is reasonably inferable therefrom as being necessary to produce the 
intended results. Words and abbreviations which have well-known technical or trade meanings are used in 
the Contract Documents in accordance with such recognized meanings. All work mentioned or indicated in 
the Contract Documents shall be performed by the Contractor as part of this Contract unless it is specifically 
indicated in the Contract Documents that such work is to be done by others.  Should the drawings or the 
Specifications disagree in themselves or with each other, the Contractor shall provide the better quality or 
greater quantity of work and/or materials unless otherwise directed by written addendum to the Contract. 
 
1.5.3  The organization of the Specifications into divisions, sections and articles, and the arrangement of 
Drawings shall not control the Contractor in dividing the Work among Subcontractors or in establishing the 
extent of Work to be performed by any trade. The Contractor and all subcontractors shall refer to all of the 
Drawings, including those showing primarily the work of the mechanical, electrical and other specialized 
trades, and to all of the Sections of the Specifications, and shall perform all work reasonably inferable 
therefrom as being necessary to produce the indicated results. 
 
1.5.4  All indications or notations which apply to one of a number of similar situations, materials or 
processes shall be deemed to apply to all such situations, materials or processes wherever they appear in 
the Work, except where a contrary result is clearly indicated by the Contract Documents. 
 
1.5.5  Where codes, standards, requirements and publications of public and private bodies are referred to in 
the Specifications, references shall be understood to be to the latest revision prior to the date of receiving 
bids, except where otherwise indicated. 
 
1.5.6  Where no explicit quality or standards for materials or workmanship are established for work, such 
work is to be of good quality for the intended use and consistent with the quality of the surrounding work 
and of the construction of the Project generally. 
 
1.5.7  All manufactured articles, materials, and equipment shall be applied, installed, connected, erected, 
used, cleaned, and conditioned in accordance with the manufacturer's written or printed directions and 
instructions unless otherwise indicated in the Contract Documents. 
 
1.6 OWNERSHIP AND USE OF DOCUMENTS 
 
1.6.1  All Drawings and Specifications furnished by the City, and all copies thereof and the copyright 
therein, are the property of the City. They are to be used only with respect to this Project and are not to be 
used on any other project. With the exception of one contract set for each party to the Contract, such 
documents are to be returned or suitably accounted for to the City on request at the completion of the Work. 
Submission or distribution to meet official regulatory requirements or for other purposes in connection with 
the Project is not to be construed as publication in derogation of the City's common law copyright or other 
reserved rights. 

 
 

ARTICLE 2 
ARCHITECT 

 
2.1 DEFINITION 
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2.1.1  The term Architect refers to either, (a) a professionally licensed architect or architectural firm hired 
or used by the City, or in the absence of thereof, (b) the Contracting Officer identified in the Instruction to 
Bidders. 
 
2.2 ADMINISTRATION OF THE CONTRACT 
 
2.2.1  The Architect will provide administration of the Contract, as herein described. 
 
2.2.2  The Architect will be the Owner’s representative during construction and until final payment is due. 
The Architect will advise and consult with the Owner. The Owner’s instruction to the Contractor shall be 
forwarded through the Architect. The Architect will have the authority to act on behalf of the Owner only 
to the extent provided in the Contract Documents and, when applicable, the Design Services Agreement 
between the two. 
 
2.2.3  The Architect will not be responsible for, and will not have control or charge of, construction means, 
methods, techniques, sequences or procedures, or for safety precautions and programs in connection with 
the Work, and will not be responsible for the Contractor’s failure to carry out the Work in accordance with 
the Contract Documents. The Architect will not be responsible for or have control or charge over the acts 
or omissions of the Contractor, subcontractors, or any of their agents or employees, or any other persons 
performing any of the Work. 
 
2.2.4  The Architect shall at all times have access to the Work wherever it is in preparation and progress. 
The Contractor shall provide facilities for such access so the Architect may perform his functions under the 
Contract Documents. 
 
2.2.5  Based on the Architect’s observations and an evaluation of the Contractor’s Applications for 
Payment, the Architect will determine the amounts owing to the Contractor and will issue Certificates for 
Payment in such amounts, as provided in Paragraph 9.4. 
 
2.2.6  The Architect will be the interpreter of the requirements of the Contract Documents and the judge of 
the performance thereunder by both the Owner and Contractor. 
 
2.2.7  The Architect will render interpretations necessary for the proper execution or progress of the Work, 
with reasonable promptness and in accordance with M.G.L. Chapter 30, Section 39P, or any lesser time 
limit agreed upon. Either party to the Contract may make written request to the Architect for such 
interpretations. 
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2.2.8  Claims, disputes and other matters in question between the Contractor and the Owner relating to the 
execution of progress of the Work or the interpretation of the Contract Documents shall be referred initially 
to the Architect for decision, which shall be rendered in writing within a reasonable time. 
 
2.2.9  All interpretations and decisions of the Architect shall be consistent with the intent of and reasonably 
inferable from the Contract Documents and will be in writing or in the form of drawings. In his capacity as 
interpreter and judge, he will endeavor to secure faithful performance by both the Owner and the Contractor, 
will not show partiality to either, and will not be liable for the result of any interpretation or decision 
rendered in good faith, and in the absence of negligence, in such capacity. 
 
2.2.10  The Architect will have authority to reject Work that does not conform to the Contract Documents. 
Whenever, in his opinion, the Architect considers it necessary or advisable for the implementation of the 
intent of the Contract Documents, he will have authority to require special inspection or testing of the Work, 
whether or not such Work be then fabricated, installed or completed. However, neither the Architect’s 
authority to act under this Subparagraph 2.2.10 nor any decision made by him in good faith either to exercise 
or not to exercise such authority, shall give rise to any duty or responsibility of the Architect to the 
Contractor, any subcontractor, any of their agents or employees, or any other person performing any of the 
Work. 
 
2.2.11  The Architect will review and approve or take other appropriate action upon the Contractor’s 
submittals such as Shop Drawings, Product Data and Samples, but only for conformance with the design 
concept of the Work and with the information given in the Contract Documents. Such action shall be taken 
with reasonable promptness so as to cause no delay. The Architect’s approval of a special item shall not 
indicate approval of an assembly of which the item is a component. 
 
2.2.12  The Architect will prepare Change Orders in accordance with Article 12, and will have authority to 
order minor changes in the Work as provided in Subparagraph 12.3. 
 
2.2.13  The Architect will conduct inspections to determine the dates of Substantial Completion and final 
completion, will receive and forward to the Owner for the Owner’s review written warranties and related 
documents required by the Contract and assembled by the Contractor, and will issue a final Certificate of 
Payment upon compliance with the requirements of Subparagraph 9.9. 
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ARTICLE 3 
OWNER 

3.1 DEFINITION   
 
3.1.1  The term Owner means the City of Worcester. 
 
3.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER 
 
3.2.1  The Owner shall, at the time of execution of the Owner-Contractor Agreement, furnish the 
certification of adequate appropriation pursuant to M. G. L. Chapter 44, section 31C of the General Laws. 
 
3.2.2  The Owner shall furnish existing surveys, if any, describing the physical characteristics, legal 
limitations and utility locations for the site of the Project, and a legal description of the site. 
 
3.2.3  Except as provided in Subparagraph 4.7.1, the Owner shall secure and pay for necessary approvals, 
easements, assessments and charges required for the construction, use or occupancy of permanent structures 
or for permanent changes in existing facilities. 
 
3.2.4  Information or services under the Owner's control shall be furnished by the Owner with reasonable 
promptness after receipt from the Contractor of a written request for such information or services. 
 
3.2.5  Unless otherwise provided in the Contract Documents, the Contractor will be furnished, free of 
charge, all copies of Drawings and Specifications reasonably necessary for the execution of the Work. 
 
3.3 OWNER'S RIGHT TO STOP THE WORK 
 
3.3.1  If the Contractor fails to correct defective Work as required by Paragraph 13.2 or persistently fails to 
carry out the Work in accordance with the Contract Documents, the Owner, by a written order may order 
the Contractor to stop the Work, or any portion thereof, until the cause for such order has been eliminated; 
however, this right of the Owner to stop the Work shall not give rise to any duty on the part of the Owner 
to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent 
required by Subparagraph 6.1.3. 
 
3.4 OWNER'S RIGHT TO CARRY OUT THE WORK 
 
3.4.1  If the Contractor defaults or neglects to carry out the Work in accordance with the Contract 
Documents and fails within seven (7) days after receipt of written notice from the Owner to commence and 
continue correction of such default or neglect with diligence and promptness, the Owner may, without 
prejudice to any other remedy he may have, make good such deficiencies. In such case, an appropriate 
Change Order shall be issued deducting from the payments then or thereafter due the Contractor the cost of 
correcting such deficiencies, including compensation for the City’s additional services made necessary by 
such default, neglect or failure. Such action by the Owner and the amount that is charged to the Contractor 
are both subject to prior notice being given by the Architect. If the payments then or thereafter due the 
Contractor are not sufficient to cover such amount, the Contractor shall pay the difference to the Owner. 
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ARTICLE 4 
CONTRACTOR 

 
4.1 DEFINITION 
 
4.1.1  The Contractor is the person or entity identified as such in the Owner-Contractor Agreement and is 
referred to throughout the Contract Documents as if singular in number and masculine in gender. The term 
Contractor means the Contractor or his Authorized Representative. 
 
4.2 REVIEW OF CONTRACT DOCUMENTS 
 
4.2.1  Before starting the Work, and at frequent intervals during the progress thereof, the Contractor shall 
carefully study and compare the Agreement, Conditions of the Contract, Drawings, Specifications, Addenda 
and other Contract Documents and shall at once report to the City any error, inconsistency or omission he 
may discover. Any necessary change shall be ordered as provided in Article 12, subject to the requirements 
of Paragraph 1.2 and other provisions of the Contract Documents. If the Contractor proceeds with the Work 
without such notice to the City, having discovered such errors, inconsistencies or omissions, or if by 
reasonably study of the Contract Documents he could have discovered such, the Contractor shall bear all 
costs arising therefrom. 
 
4.2.2  The Contractor shall give the City timely notice of any additional design drawings, specifications, or 
instructions required to define the Work in greater detail, or to permit the proper progress of the Work. 
 
4.2.3  The Contractor shall not proceed with any Work that is not clearly and consistently defined in detail 
in the Contract Documents, but shall request additional drawings or instructions from the City. If the 
Contractor proceeds with such Work without obtaining further drawings or instructions, he shall correct 
Work incorrectly done at his own expense. 
 
4.3 SUPERVISION AND CONSTRUCTION PROCEDURES 
 
4.3.1  The Contractor shall supervise and direct the Work, using his best skill and attention.  He shall be 
solely responsible for all construction means, methods, techniques, sequences and procedures and for 
coordinating all portions of the Work under the Contract. 
 
4.3.2  The Contractor shall be responsible to the Owner for the acts and omissions of his employees, 
subcontractors and their agents and employees, and other persons performing any of the Work under a 
contract with the Contractor. 
 
4.3.3  The Contractor shall not be relieved from his obligations to perform the Work in accordance with the 
Contract Documents either by the activities or duties of the City in his administration of the Contract, or by 
inspections, tests or approvals required or performed. 
 
4.3.4  Where the Contract Documents refer to particular construction means, methods, techniques, 
sequences or procedures or indicate or imply that such are to be used in the Work, such mention is intended 
only to indicate that the operations of the Contractor shall be as to produce at least the quality of work 
implied by the operations described, but the actual determination of whether or not the described operations 
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may be safely and suitably employed on the Work shall be the responsibility of the Contractor, who shall 
notify the City in writing of the actual means, methods, techniques, sequences or procedures which will be 
employed on the Work, if these differ from those mentioned in the Contract Documents. All loss, damage, 
or liability, or cost of correcting defective work arising from the employment of any construction means, 
methods, techniques, sequences or procedures shall be borne by the Contractor, notwithstanding that such 
construction means, methods, techniques, sequences or procedures are referred to, indicated or implied by 
the Contract Documents, unless the Contractor has given timely notice to the Architect in writing that such 
means, methods, techniques, sequences or procedures are not safe or suitable, and the Contractor has then 
been instructed in writing by the Owner to proceed at the Owner's risk. 
 
4.4 LABOR AND MATERIALS 
 
4.4.1  Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for all 
labor, materials, equipment, tools, construction equipment and machinery, water, heat, utilities, 
transportation, and other facilities and services necessary for the proper execution and completion of the 
Work, whether temporary or permanent and whether or not incorporated or to be incorporated in the Work. 
The word 'provide' shall mean furnish and install complete, including connections, unless otherwise 
specified. 
 
4.4.2  The Contractor shall at all times enforce strict discipline and good order among his employees and 
shall not employ on the Work any unfit person or anyone not skilled in the task assigned to him. 
 
4.5 WARRANTY 
 
4.5.1  The Contractor warrants to the Owner and the Architect that all materials and equipment furnished 
under this Contract will be new and of recent manufacture unless otherwise specified, and that all Work 
will be of good quality, free from faults and defects and in conformance with the Contract Documents. All 
Work not conforming to these requirements, including substitutions not properly approved and authorized, 
may be considered defective. 
 
4.5.2  The Contractor shall be responsible for determining that all materials furnished for the Work meet all 
requirements of the Contract Documents. The Owner may require the Contractor to produce reasonable 
evidence that a material meets such requirements, such as certified reports of past tests by qualified testing 
laboratories, reports of studies by qualified experts, or other evidence which, in the opinion of the Owner, 
would lead to a reasonable certainty that any material used, or proposed to be used, in the Work meets the 
requirements of the Contract Documents. All such data shall be furnished at the Contractor's expense. This 
provision shall not require the Contractor to pay for periodic testing of different batches of the same 
material, unless such testing is specifically required by the Contract Documents to be performed at the 
Contractor's expense. 
 
4.5.3  If the Contractor proposed to use a material which, while suitable for the intended use, deviates in 
any way from the detailed requirements of the Contract Documents, he shall inform the Architect in writing 
of the nature of such deviations at the time the material is submitted for approval, and shall request written 
approval of the deviation from the requirements of the Contract Documents. 
 
4.5.4  In requesting approval of the deviations or substitutions, the Contractor shall provide, upon request, 
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evidence leading to a reasonable certainty that the proposed substitution or deviation will provide a quality 
of result at least equal to that otherwise attainable.  If, in the opinion of the Architect, the evidence presented 
by the Contractor does not provide a sufficient basis for such reasonable certainty, the Architect may reject 
such substitution or deviation without further investigation. 
 
4.5.5  The Contract Documents are intended to produce a Work of consistent character and quality of design. 
All components of the Work including, if applicable, visible items of mechanical and electrical equipment 
have been selected to have a coordinated design in relation to the overall appearance of the Work. The 
Architect shall judge the design and appearance of proposed substitutes on the basis of their suitability in 
relation to the overall design of the project, as well as for their intrinsic merits. The Architect will not 
approve as equal to materials specified proposed substitutes which, in its opinion, would be out of character, 
obtrusive, or otherwise inconsistent with the character or quality of design of the project. In order to permit 
coordinated design of color and finishes the Contractor shall, if required by the Architect, furnish the 
substituted material in any color, finish, texture, or pattern which would have been available from the 
manufacturer originally specified, at no additional cost to the Owner. 
 
4.5.6  Any additional cost, or any loss or damage arising from the substitution of any material or any method 
for those originally specified shall be borne by the Contractor, notwithstanding approval or acceptance of 
such substitution by the Owner or the Architect, unless such substitution was made at the written request or 
direction of the Owner. 
 
4.5.7  The warranty provided in this Paragraph 4.5 shall be in addition to and not in limitation of any other 
warranty required by the Contract Documents or otherwise prescribed by law. 
 
4.5.8  The Contractor shall procure and deliver to the Owner, no later than the date claimed by the Contractor 
as the date of Substantial Completion, all special warranties required by the Contract Documents. Delivery 
by the Contractor shall constitute the Contractor's guarantee to the Owner that the warranty will be 
performed in accordance with its terms and conditions. 
 
4.6 TAXES 
 
4.6.1  The Contractor shall pay all sales, consumer, use and other similar taxes for the Work or portions 
thereof provided by the Contractor which are legally enacted at the time bids are received, whether or not 
yet effective. 
 
4.6.2  IMPORTANT TAX NOTE:  This project, being performed for a political subdivision of the 
Commonwealth of Massachusetts, is exempt from certain taxes. It is therefore required that the Contractor 
and all subcontractors purchasing taxable goods covered by the governing tax codes make known to 
suppliers the tax-exempt status of the institution in order that such taxes will not appear in the Contract 
Sum. The Owner will provide the necessary evidence and certificates of its tax exemption upon request of 
those concerned. The most applicable taxes concerned are: 
 
 (1) Federal Excise Taxes as applied to articles which are taxable under Chapter 12 of the Internal 

Revenue Code of l954, as amended. 
 (2) Commonwealth of Massachusetts Sales Tax. 
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4.7 PERMITS, FEES AND NOTICES 
 
4.7.1  Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the 
building permit and for all other permits and governmental fees, licenses and inspections necessary for the 
proper execution and completion of the Work which are customarily secured after execution of the Contract 
and which are legally required at the time the bids are received. Mechanical and Electrical trades shall 
secure permits associated with, and required for, their work. The permit fee for the General Contractor shall 
be based on the total Contract Price.  Cost of fees may be obtained by calling the City of Worcester Building 
Department at (508) 799-1210. 
 
4.7.2  The Contractor shall give all notices and comply with all laws, ordinances, rules, regulations, and 
lawful orders of any public authority bearing on the performance of the Work. 
 
4.7.3  It is not the responsibility of the Contractor to make certain the Contract Documents are in accordance 
with the applicable laws, statutes, building codes and regulations. If the Contractor observes that any of the 
Contract Documents are at variance therewith in any respect, he shall promptly notify the Architect in 
writing, and any necessary changes shall be accomplished by appropriate Modification. 
 
4.7.4  If the Contractor performs any Work knowing it to be contrary to such laws, ordinances, rules and 
regulations, and without such notice to the Architect, he shall assume full responsibility therefore and shall 
bear all costs attributable thereto. 
 
4.8 SUPERINTENDENCE 
 
4.8.1  The Contractor shall employ a competent superintendent and necessary assistants who shall be in 
attendance at the Project site full time daily during the progress of the Work until the date of substantial 
completion, and for such additional time thereafter as the City may determine to be necessary for the 
expeditious completion of the Work. Only under extenuating circumstances, and with approval of the 
Architect and Owner, will the Contractor be allowed to substitute superintendents prior to the date of 
Substantial Completion. The superintendent shall represent the Contractor and all communications given to 
the superintendent shall be as binding as if given to the Contractor. Important communications shall be 
confirmed in writing. Other communications shall be so confirmed on written request in each case. 
 
4.8.2  Where applicable, the Contractor shall retain a competent Registered Professional Engineer or 
Registered Land Surveyor, acceptable to the Architect, who shall establish the exterior lines and required 
elevations of all buildings and structures to be erected on the site and shall establish sufficient lines and 
grades for the construction of associated work such as, but not limited to, roads, utilities and site grading. 
The Engineer or Land Surveyor shall certify as to the actual location of the constructed facilities in relation 
to property lines, building lines, easements, and other restrictive boundaries. 
 
4.8.3  The Contractor shall establish the building grades, lines, levels, column, wall and partition lines 
required by the various subcontractors in laying out their work. 
 
4.8.4  Where applicable, the Contractor shall coordinate and supervise the work performed by 
subcontractors to the end that the work is carried out without conflict between trades and so that no trade at 
any time causes delay to the general progress of the Work. The Contractor and all subcontractors shall at 
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all times afford each trade, any separate contractor, or the Owner, every reasonable opportunity for the 
installation of work and the storage of materials. 
 
4.9 PROGRESS SCHEDULE 
 
4.9.1  The Contractor shall prepare and submit to the Architect a progress schedule as described in this 
document. 
 
4.10 DOCUMENTS AND SAMPLES AT THE SITE 
 
4.10.1  The Contractor shall maintain at the site for the Owner a record copy of all Drawings, Specifications, 
Addenda, Change Orders and other Modifications, in good order and marked currently to record all changes 
made during construction, and approved Shop Drawings, Product Data and Samples. These shall be 
available to the Architect and shall be delivered to him for the Owner upon completion of the Work. 
 
4.10.2  Where applicable, refer to the Specifications Section entitled PROJECT CLOSEOUT, for additional 
requirements for Record Drawing and Maintenance and Operating Manuals. 
 
4.11 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
 
4.11.1  Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the Work 
by the Contractor, or any subcontractor, manufacturer, supplier or distributor to illustrate some portion of 
the Work. 
 
4.11.2  Product Data are illustrations, standard schedules, performance charts, instructions, brochures, 
diagrams and other information furnished by the Contractor to illustrate a material, product or system for 
some portion of the Work. 
 
4.11.3  Samples are physical examples, which illustrate materials, equipment or workmanship and establish 
standards by which the Work will be judged. 
 
4.11.4  The Contractor shall review, approve and submit, with reasonable promptness and in such sequence 
as to cause no delay in the Work or in the work of the Owner or any separate contractor, all Shop Drawings, 
Product Data and Samples required by the Contract Documents. 
 
4.11.5  By approving and submitting Shop Drawings, Product Data, and Samples, the Contractor thereby 
represents that he has determined and verified all dimensions, quantities, field dimensions, relations to 
existing work, coordination with work to be installed later, coordination with information on previously 
accepted Shop Drawings, Product Data, or Samples and verification of compliance with all the requirements 
of the Contract Documents. The accuracy of all such information is the responsibility of the Contractor.  In 
reviewing Shop Drawings, Product Data, and Samples, the Architect shall be entitled to rely upon the 
Contractor's representation that such information is correct and accurate. 
 
4.11.6 The Contractor shall not be relieved of responsibility for any deviation from the requirements of the 
Contract Documents by the Architect's approval of Shop Drawings, Product Data or Samples unless the 
Contractor has specifically informed the Architect in writing of such deviation at the time of submission 
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and the Architect has given written approval to the specific deviation. The Contractor shall not be relieved 
from responsibility for errors or omissions in the Shop Drawings, Product Data or Samples by the 
Architect's approval thereof. 
 
4.11.7  The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product 
Data or Samples, to revisions other than those requested by the Architect on previous submittals. Unless 
such written notice has been given, the Architect's approval of a resubmitted Shop Drawing, Product Data, 
or Sample shall not constitute approval of any changes not requested on the prior submittal. 
 
4.11.8  No portion of the Work requiring submission of a Shop Drawing, Product Data or Sample shall be 
commenced until the Architect has approved the submittal. All such portions of the Work shall be in 
accordance with approved submittals. 
 
4.12 USE OF SITE 
 
4.12.1  The right of possession of the premises and the improvements made thereon by the Contractor shall 
remain at all times in the Owner. The Contractor's right of entry and use thereof arises solely from the 
permission granted by the Owner under the Contract Documents. The Contractor shall confine his 
apparatus, the storage of materials and the operations of his workmen to limits indicated by law, ordinances, 
the Contract Documents and permits and/or directions by the Architect and shall not unreasonably 
encumber the premises with his materials. 
 
4.13 CUTTING AND PATCHING WORK 
 
4.13.1  The Contractor shall be responsible for all cutting, fitting or patching that may be required to 
complete the Work or to make its several parts fit together properly. 
 
4.13.2  The Contractor shall not damage or endanger any portion of the Work or the work of the Owner or 
any separate contractors by cutting, patching or otherwise altering any work, or by excavation. The 
Contractor shall not cut or otherwise alter the work of the Owner or any separate contractor except with the 
written consent of the Owner and of such separate contractor. The Contractor shall not unreasonably 
withhold from the Owner or any separate contractor his consent to cutting or otherwise altering the Work. 
 
4.14 CLEANING UP 
 
4.14.1  The Contractor at all times shall keep the premises free from accumulation of waste materials or 
rubbish caused by his operations. At the completion of the Work he shall remove all his waste materials 
and rubbish from and about the Project as well as all his tools, construction equipment, machinery and 
surplus materials. Immediately prior to the Architect's inspection for Substantial Completion, the Contractor 
shall completely clean the premises. Concrete and ceramic surfaces shall be cleaned and washed. Resilient 
coverings shall be cleaned, waxed and buffed. Woodwork shall be dusted and cleaned. Sash, fixtures, and 
equipment shall be thoroughly cleaned and vacuumed. Stains, spots, dust, marks and smears shall be 
removed from all surfaces. Hardware and all metal surfaces shall be cleaned and polished. Glass and plastic 
surfaces shall be thoroughly cleaned by professional window cleaners. All damaged, broken or scratched 
glass or plastic shall be replaced by the Contractor at his expense. 
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4.14.2  If the Contractor fails to clean up at the completion of the Work, the Owner may do so as provided 
in Paragraph 3.4 and the cost thereof shall be charged to the Contractor. 
 
 

ARTICLE 5 
SUBCONTRACTORS 

 
5.1 DEFINITION 
 
5.1.1  A subcontractor is a person or entity who has a direct contract with the Contractor to perform any of 
the Work at the site and as further defined by M.G.L. Chapter 30, Section 39F(3). The term subcontractor 
is referred to throughout the Contract Documents as if singular in number and masculine in gender and 
means a subcontractor or his authorized representative. The term subcontractor does not include any 
separate contractor or his subcontractors. 
 
5.1.2  A sub-subcontractor is a person or entity who has a direct or indirect contact with a subcontractor to 
perform any of the Work at the site. The term sub-subcontractor is referred to throughout the Contract 
Documents as if singular in number and masculine in gender and means a sub-subcontractor or an 
authorized representative thereof. 
 
5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS 
 OF THE WORK 
 
5.2.1  Unless otherwise required by the Contract Documents or the Bidding Documents, the Contractor, as 
soon as practicable after the award of the Contract, shall furnish to the Owner in writing, the names of the 
persons or entities (including those who are to furnish materials or equipment fabricated to a special design) 
proposed for each of the principal portions of the Work. The Owner will promptly reply to the Contractor 
in writing stating whether or not the Owner, after due investigation, has reasonable objection to any such 
proposed person or entity. 
 
5.2.2  The Contractor shall not contract with any such proposed person or entity to which the Owner has 
made reasonable objection. The Contractor shall not be required to contract with anyone to whom he has a 
reasonable objection. 
 
5.2.3  If the Owner has reasonable objection to any such proposed person or entity, the Contractor shall 
submit a substitute to whom the Owner has no reasonable objection, and the Contract Sum shall be increased 
or decreased by the difference in cost occasioned by such substitution and an appropriate Change Order 
shall be issued; however, no increase in the Contract Sum shall be allowed for any such substitution unless 
the Contractor has acted promptly and responsively in submitting names. 
 
5.3 SUBCONTRACTUAL RELATIONS 
 
5.3.1  By an appropriate agreement, written where legally required for validity, the Contractor shall require 
each subcontractor, to the extent of the Work to be performed by the subcontractor, to be bound to the 
Contractor by the terms of the Contract Documents, and to assume toward the Contractor all the obligations 
and responsibilities which the Contractor, by these Documents, assumes toward the Owner. Said agreement 
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shall preserve and protect the rights of the Owner under the Contract Documents with respect to the Work 
to be performed by the subcontractor so that the subcontracting thereof will not prejudice such rights, and 
shall allow to the subcontractor, unless specifically provided otherwise in the Contractor-Subcontractor 
agreement, the benefit of all rights, remedies and redress against the Contractor that the Contractor, by these 
Documents, has against the Owner. Where appropriate, the Contractor shall require each subcontractor to 
enter into similar agreements with his sub-subcontractors. The Contractor shall make available to each 
proposed subcontractor, prior to the execution of the subcontract, copies of the Contract Documents to 
which the subcontractor will be bound by this Paragraph 5.3, and identify to the subcontractor any terms 
and conditions of the proposed subcontract which may be at variance with the Contract Documents. Each 
subcontractor shall similarly make copies of such Documents available to its sub-subcontractors. 
 

ARTICLE 6 
WORK BY OWNER OR BY SEPARATE CONTRACTORS 

 
6.1 OWNER’S RIGHT TO PERFORM WORK AND TO AWARD SEPARATE CONTRACTS 
 
6.1.1  The Owner reserves the right to perform work related to the Project with his own forces, and to award 
separate contracts in connection with other portions of the Project or other work on the site under these or 
similar Conditions of the Contract. If the Contractor claims that delay or additional cost is involved because 
of such action by the Owner, he shall make such claim as provided elsewhere in the Contract Documents. 
 
6.1.2  When separate contracts are awarded for different portions of the Project or other work on the site, 
the term Contractor in the Contract Documents in each case shall mean the Contractor who executes each 
separate Owner-Contractor Agreement. 
 
 
6.1.3  The Owner will provide for the coordination of the work of his own forces and of each separate 
contractor with the Work of the Contractor, who shall cooperate therewith as provided in Paragraph 6.2. 
 
6.2 MUTUAL RESPONSIBILITY 
 
6.2.1  The Contractor shall afford the Owner and separate contractors reasonable opportunity for the 
introduction and storage of their materials and equipment and the execution of their work, and shall connect 
and coordinate his Work and theirs as required by the Contract Documents. 
 
6.2.2  If any part of the Contractor’s Work depends for proper execution or results upon the work of the 
Owner or any separate contractor, the Contractor shall, prior to proceeding with the Work, promptly report 
to the Architect any apparent discrepancies or defects in such other work that render it unsuitable for such 
proper execution and results. Failure of the Contractor so to report shall constitute an acceptance of the 
Owner’s or separate contractors’ work as fit and proper to receive his Work, except as to defects which may 
subsequently become apparent in such work by others. 
 
6.2.3  Any costs caused by defective or ill-timed work shall be borne by the party responsible therefor. 
 
6.2.4  Should the Contractor wrongfully cause damage to the work or property of the Owner, or to other 
work on the site, the Contractor shall promptly remedy such damages as provided in Subparagraph 10.2.5. 
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6.2.5  Should the Contractor wrongfully cause damage to the work or property of any separate contractor, 
the Contractor shall upon due notice promptly attempt to settle with such other contractor by agreement or 
otherwise to resolve the dispute. If such separate contractor sues the Owner on account of any damage 
alleged to have been caused by the Contractor, the Owner shall notify the Contractor. 
 
6.3 OWNER’S RIGHT TO CLEAN UP 
 
6.3.1  If a dispute arises between the Contractor and separate contractors as to their responsibility for 
cleaning up as required by Paragraph 4.14, the Owner may clean up and charge the cost thereof to the 
contractors responsible therefor as the Architect shall determine to be just. 
 

ARTICLE 7 
MISCELLANEOUS PROVISIONS 

 
7.1 GOVERNING LAW 
 
7.1.1  The Contract shall be governed by the law of the Commonwealth of Massachusetts. 
 
7.2 SUCCESSORS AND ASSIGNS 
 
7.2.1  The Owner and the Contractor each binds himself, his partners, successors, assigns and legal 
representatives to the other party hereto and to the partners, successors, assigns and legal representatives of 
such other party with respect to all covenants, agreements, and obligations contained in the Contract 
Documents.  Neither party to the Contract shall assign the Contract or sublet it as a whole without the 
written consent of the other, nor shall the Contractor assign any moneys due or to become due to him 
hereunder, without the previous written consent of the Owner. 
 
7.3 WRITTEN NOTICE 
 
7.3.1  Written notice shall be deemed to have been duly served if delivered in person to an authorized 
representative of the person or entity for whom it was intended, or if delivered at or sent by registered or 
certified mail or by telegraph to the address of such person or entity set forth in the Agreement or in a 
subsequent written notice. 
 
7.4 CONSENT OR WAIVER 
 
7.4.1  No consent or waiver, express or implied, by the Owner to, or of, any breach of any covenant, 
condition or duty of the Contractor shall be construed as a consent to or waiver of any other breach of the 
same or any other covenant, condition or duty. 
 
 
7.5 RIGHTS AND REMEDIES 
 
7.5.1 The duties and obligations imposed by the Contract Documents and the rights and remedies available 
thereunder shall be in addition to and not a limitation of any duties, obligations, rights and remedies 
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otherwise imposed or available by law. 
 
 

ARTICLE 8 
TIME 

 
8.1 DEFINITIONS 
 
8.1.1  Unless otherwise provided, the Contract Time is the period of time allotted in the Contract Documents 
for Substantial Completion of the Work.  
 
8.1.2  The Date of Commencement of the Work is the date established in a notice to proceed. If there is no 
notice to proceed, it shall be the date of the Owner-Contractor Agreement or such other date as may be 
established therein. 
 
8.1.3  The Date of Substantial Completion of the Work or designated portion thereof is the date certified by 
the Architect when construction is sufficiently complete, in accordance with the Contract Documents, so 
the Owner can occupy or utilize the Work or designated portion thereof for the use for which it is intended 
and only minor items which can be corrected or completed without substantial interference with the Owner's 
use of the Work remain to be corrected or completed. 
 
8.1.4  The term “day” as used in the Contract Documents shall mean calendar day unless otherwise 
specifically designated. 
 
8.1.5  The term "working day" shall mean any calendar day except Saturdays, Sundays, and legal holidays 
at the place of the Work. 
 
8.2 PROGRESS AND COMPLETION 
 
8.2.1  All time limits stated in the Contract Documents are of the essence to the Contract. 
 
8.2.2  Nothing herein shall limit the Owner's right to liquidated or other damages for delays by the 
Contractor or to any other remedy which he may possess under other provisions of the Contract Documents 
or by law. 
 
8.3 DELAYS AND EXTENSIONS OF TIME 
 
8.3.1  Any delay and subsequent request for an extension of time shall be governed by M.G.L. Chapter 30, 
Section 39(O) and the Owner-Contractor Agreement. 
 
8.3.2  No work shall be suspended without the written permission of the Owner or his representative. 
 

 
ARTICLE 9 

PAYMENTS AND COMPLETION 
 

9.1 CONTRACT SUM 
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9.1.1  The Contract Sum is stated in the Owner-Contractor Agreement and, including authorized 
adjustments thereto, is the total amount payable by the Owner to the Contractor for the performance of the 
Work under the Contract Documents. 
 
9.2 SCHEDULE OF VALUES 
 
9.2.1  Before the first Application for Payment, the Contractor shall submit to the Architect a schedule of 
values allocated to the various portions of the Work, prepared in such form and supported by such data to 
substantiate its accuracy as the Architect may require and shall be revised if later found by the Architect to 
be inaccurate. This schedule, unless objected to by the Architect, shall be used only as a basis for the 
Contractor’s Applications for Payment. 
 
9.3 APPLICATIONS FOR PAYMENT 
 
9.3.1  At least ten days before the date for each progress payment, the Contractor shall submit to the 
Architect an itemized Application for Payment notarized, if required, supported by such data substantiating 
the Contractor’s right to payment as the Owner or the Architect may require, and reflecting retainage, if 
any. The format and number of copies of such Application for Payment shall be as directed by the Architect. 
 
9.3.2  Unless otherwise provided in the Contract Documents, payments will be made on account of materials 
or equipment not incorporated in the Work but delivered and suitably stored at the site and, if approved in 
advance by the Owner, payments may similarly be made for materials or equipment suitably stored at some 
other location agreed upon in writing. Payments for materials or equipment stored on or off the site shall 
be conditioned upon submission by the Contractor of bills of sale or such other procedures satisfactory to 
the Owner to establish the Owner’s title to such material or equipment or otherwise protect the Owner’s 
interest, including applicable insurance and transportation to the site for those materials and equipment 
stored off the site. The Contractor shall reimburse the Owner for any loss or damage to such unincorporated 
material or equipment not covered by insurance. 
 
9.3.3  The Contractor warrants that title to all work, materials and equipment covered by an Application for 
Payment will pass to the Owner either by incorporation in the construction or upon the receipt of payment 
by the Contractor, whichever occurs first, free and clear of all liens, claims, security interests or 
encumbrances, hereinafter referred to in this Article 9 as “liens.” The Contractor further agrees that the 
submission of any Application for Payment shall conclusively be deemed to waive all liens with respect to 
said work, materials and labor to which the Contractor then may be entitled; provided, however, that in no 
event shall such waiver of lien rights waive right to payment for said work, materials and labor. 
 
9.3.4  Each Application for Payment or periodic estimate requesting payment must be accompanied by a 
certificate from each subcontractor performing work on the Project stating that he has been paid all amounts 
due him on the basis of the previous periodic payment to the Contractor, or else stating the amount not so 
paid and the reason for the discrepancy. In the event of any such discrepancy, the Contractor shall be 
required to furnish his own written explanation. 
 
9.4 CERTIFICATES FOR PAYMENT 
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9.4.1  The Architect will, within seven days after the receipt of the Contractor’s Application for Payment, 
either certify a Certificate for Payment to the Owner, with a copy to the Contractor, for such amount as the 
Architect determines is properly due, or notify the Contractor in writing his reasons for withholding 
certification or a Certificate as provided in Subparagraph 9.6.1. 
 
9.4.2  The certification of a Certificate for Payment will constitute a representation by the Architect to the 
Owner, based on the data comprising the Application for Payment, that the Work has progressed to the 
point indicated; that, to the best of his knowledge, information and belief, the quality of the Work is in 
accordance with the Contract Documents (subject to an evaluation of the Work for conformance with the 
Contract Documents upon Substantial Completion, to the results of any subsequent tests required by or 
performed under the Contract Documents, to minor deviations from the Contract Documents correctable 
prior to completion, and to any specific qualifications stated in his Certificate); and that the Contractor is 
entitled to payment in the amount certified. However, by certifying a Certificate for Payment, the Architect 
shall not thereby be deemed to represent that he has made exhaustive or continuous on-site inspections to 
check the quality or quantity of the Work or that he has reviewed the construction means, methods, 
techniques, sequences or procedures, or that he has made any examination to ascertain how or for what 
purpose the Contractor has used the moneys previously paid on account of the Contract. 
 
9.5 PROGRESS PAYMENTS 
 
9.5.1  After the Architect has certified a Certificate for Payment, the Owner shall make payment in the 
manner and within the time provided by M.G.L. Chapter 30, Section 39K. 
 
9.5.2  The Contractor shall promptly pay each subcontractor employed upon the Work upon receipt of 
payment from the Owner, out of the amount paid to the Contractor on account of such subcontractor’s work, 
the amount to which the subcontractor is entitled, reflecting the percentage actually retained, if any, from 
payments to the Contractor on account of such subcontractor’s work. The Contractor shall, by an 
appropriate agreement with each subcontractor, require each subcontractor to make payment to his sub-
subcontractors in similar manner. 
 
9.5.3  The Architect may, on request and at his discretion, furnish to any subcontractor, if practicable, 
information regarding the percentages of completion or the amounts applied for by the Contractor and the 
action taken thereon by the Architect on account of Work done by such subcontractor. 
 
9.5.4  Neither the Owner nor the Architect shall have any obligation to pay or to see the payment of any 
monies to any subcontractor except as may otherwise be required by law. 
 
9.5.5  No Certificate for a progress payment, nor any progress payment, nor any partial or entire use or 
occupancy of the Project by the Owner, shall constitute an acceptance of any Work not in accordance with 
the Contract Documents. 
 
9.6 PAYMENTS WITHHELD 
 
9.6.1  The Architect may decline to certify payment, in whole or in part, to the extent reasonably necessary 
to protect the Owner if, in his opinion, he is unable to make representations to the Owner as provided in 
Subparagraph 9.4.2. If the Architect is unable to make representations to the Owner as provided in 
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Subparagraph 9.4.2, and to certify payment in the amount of the Application, he will notify the Contractor 
as provided in Subparagraph 9.4.1. If the Contractor and the Architect cannot agree on a revised amount, 
the Architect will promptly certify a Certificate for Payment for the amount for which he is able to make 
such representation to the Owner. The Architect may also decline to certify payment, or because of 
subsequently discovered evidence or subsequent observations he may nullify the whole or any part of any 
Certificate of Payment previously certified, to such extent as may be necessary, in his opinion, to protect 
the Owner from loss because of: 
 

(1) defective work not remedied; 
(2) third party claims filed or reasonable evidence indicating probable filing of such claims; 
(3) failure of the Contractor to make payments properly to subcontractors or for labor, materials 

or equipment; 
(4) reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract 

Sum; 
(5) damage to the Owner; 
(6) reasonable evidence that the Work will not be completed within the Contract Time; 
(7) persistent failure to carry out the Work in accordance with the Contract Documents; or (if 

applicable) 
(8) failure of mechanical trades or electrical trades subcontractors to comply with mandatory 

requirements for maintaining record drawings. The Contractor shall be required to check 
record drawings each month. The Architect shall require written confirmation that the record 
drawings are “up-to-date” before approval of the Contractor’s monthly payment requisition 
will be considered. 

 
9.6.2  When the above grounds in Subparagraph 9.6.1 are removed, payment shall be made for amounts 
withheld because of them. 
 
9.7 FAILURE OF PAYMENT 
 
9.7.1  If the Owner does not pay the Contractor as required by the provisions of M.G.L. Chapter 30, Section 
39K, the Contractor may demand interest on such payment as provided under said statute. 
 
9.8 SUBSTANTIAL COMPLETION 
 
9.8.1  When the Contractor considers that the Work, or a portion thereof designated in the Contract 
Documents for separate completion, is substantially complete as defined in subparagraph 8.1.3, the 
Contractor shall submit to the Architect, (1) a list of items to be completed or corrected, and (2) all special 
warranties required by the Contract Documents endorsed by the Contractor and in a form reasonably 
acceptable to the Architect. The failure to include any items on the list mentioned in the preceding sentence 
does not alter the responsibility of the Contractor to complete all Work in accordance with the Contract 
Documents. When the Architect on the basis of an inspection determines that the Work or designated 
portion thereof is substantially complete, and when the Contractor has submitted to the Architect the special 
warranties, as provided in the first sentence of this subparagraph, the Architect will then certify a Certificate 
of Substantial Completion which shall establish the Date of Substantial Completion, shall state the 
responsibilities of the Owner and the Contractor for security, maintenance, heat, utilities, damage to the 
Work, and insurance, and shall fix the time within which the Contractor shall complete the items listed 
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therein. Warranties required by the Contract Documents shall commence on the Date of Substantial 
Completion of the Work or designated portion thereof unless otherwise provided in the Certificate of 
Substantial Completion. The Certificate of Substantial Completion shall be submitted to the Owner and the 
Contractor for their written acceptance of the responsibilities assigned to them in such Certificate. 
 
9.8.2  Upon Substantial Completion of the Work or designated portion thereof and upon application by the 
Contractor and certification by the Architect, the Owner shall make payment as provided in M.G.L. Chapter 
30, Section 39K. 
 
9.9 FINAL COMPLETION AND FINAL PAYMENT 
 
9.9.1  Upon receipt of written notice that the Work is ready for final inspection and acceptance and upon 
receipt of a final Application for Payment, the Architect will promptly make such inspection and, when he 
finds the Work acceptable under the Contract Documents and the Contract fully performed, he will 
promptly certify a final Certificate of Payment stating that to the best of his knowledge, information and 
belief, and on the basis of his observations and inspections, the Work has been completed in accordance 
with the terms and conditions of the Contract Documents and that the entire balance found to be due the 
Contractor, as noted in said final Certificate, is due and payable. The Architect s certification of the final 
Certificate for Payment will constitute further representation that the conditions precedent to the 
Contractor’s being entitled to final payment as set forth in Subparagraph 9.9.2 have been fulfilled. 
 
9.9.2  Unless otherwise required by applicable law, neither the final payment nor the remaining retained 
percentage shall become due until the Contractor submits to the Architect (1) an affidavit that all payrolls, 
bills for materials and equipment, and other indebtedness connected with the Work for which the Owner 
might in any way be responsible, have been paid or otherwise satisfied, (2) consent of surety, to final 
payment, and (3) if required by the Owner, other data establishing payment or satisfaction of all such 
obligations, such as receipts, releases and waivers of liens, arising out of the Contract, to the extent and in 
such form as may be designated by the Owner. If the Contractor fails to furnish such releases or waivers as 
the Owner reasonably requires to satisfy the Owner that there are not outstanding claims, the Owner may 
require the Contractor, as a condition of final payment, to furnish a bond satisfactory to the Owner to 
indemnify the Owner against any such claims. 
 
9.9.3  If, after Substantial Completion of the Work, final completion thereof is materially delayed though 
no fault of the Contractor or by the issuance of Change Orders affecting final completion, and the Architect 
so confirms, the Owner shall, upon application by the Contractor and certification by the Architect, and 
without terminating the Contract, make payment of the balance due for that portion of the Work fully 
completed or corrected and accepted. If the remaining balance for Work not fully completed or corrected is 
less than the retainage stipulated in the Contract Documents, the written consent of the surety to the payment 
of the balance due for that portion of the Work fully completed and accepted shall be submitted by the 
Contractor to the Architect prior to certification of such payment. Such payment shall be made under the 
terms and conditions governing final payment, except that it shall not constitute a waiver of claims. 
 
9.9.4  The acceptance of final payment shall constitute a waiver of all claims by the Contractor except those 
previously made in writing and identified by the Contractor as unsettled at the time of the final Application 
for Payment. 
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ARTICLE 10 
PROTECTION OF PERSONS AND PROPERTY 

 
10.1 SAFETY PRECAUTIONS AND PROGRAMS 
 
10.1.1  The Contractor shall be responsible for initiating maintaining and supervising all safety precautions 
and programs in connection with the Work. 
 
10.2 SAFETY OF PERSONS AND PROPERTY 
 
10.2.1  The Contractor shall take all reasonable precautions for the safety of, and shall provide all reasonable 
protection to prevent damage, injury or loss to: (1) all employees on the Work and all other persons who 
may be affected thereby; (2) all the Work and all materials and equipment to be incorporated therein, 
whether in storage on or off the site, under the care, custody or control of the Contractor or any of his 
subcontractors or sub-subcontractors; and (3) other property at the site or adjacent thereto, including trees, 
shrubs, lawns, walks, pavements, roadways, structures and utilities not designated for removal, relocation 
or replacement in the course of construction. 
 
10.2.2  The Contractor shall give all notices and comply with all applicable laws, ordinances, rules, 
regulations and lawful orders of any public authority bearing on the safety of persons or property or their 
protection from damage, injury or loss.  
 
10.2.3  The Contractor shall erect and maintain, as required by existing conditions and progress of the Work, 
all reasonable safeguards for safety and protection, including posting danger signs and other warnings 
against hazards, promulgating safety regulations and notifying owners and users of adjacent utilities. 
 
10.2.4  When the use or storage of explosives or other hazardous materials or equipment is necessary for 
the execution of the Work, the Contractor shall exercise the utmost care and shall carry on such activities 
under the supervision of properly qualified personnel. 
 
10.2.5  The Contractor shall promptly remedy all damage or loss (other than damage or loss insured under 
Paragraph 11.3) to any property referred to in Clause 10.2.1(2) and 10.2.1(3) caused in whole or in part by 
the Contractor, any subcontractor, any sub-subcontractor, or anyone directly or indirectly employed by any 
of them, or by anyone whose acts any one of them may be liable and for which the Contractor is responsible 
under Clauses 10.2.1(2) and 10.2.l(3), except damage or loss attributable to the acts or omissions of the 
Owner or Architect or anyone directly or indirectly employed by either of them, or by anyone for whose 
acts either of them may be liable, and not attributable to the fault or negligence of the Contractor. 
 
10.2.6  The Contractor shall designate a responsible member of his organization at the site whose duty shall 
be the prevention of accidents. This person shall be the Contractor’s superintendent, unless otherwise 
designated by the Contractor in writing to the Owner and the Architect. 
 
10.2.7  The Contractor shall not load or permit any part of the Work to be loaded so as to endanger its 
safety. 
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10.3 EMERGENCIES 
 
10.3.1  In any emergency affecting the safety of persons or property, the Contractor shall act to prevent 
threatened damage, injury or loss. Any additional compensation or extension of time claimed by the 
Contractor on account of emergency work shall be determined as provided in Article 12 for the Changes in 
the Work. 
 
 

ARTICLE 11 
INSURANCE 

 
11.1 CONTRACTOR'S LIABILITY INSURANCE 
 
11.1.1  The Contractor shall purchase and maintain in a company or companies to which the Owner has no 
reasonable objection, such insurance as will protect him from claims set forth below which may arise out 
of or result from the Contractor's operations under the Contract, whether such operations be by himself or 
by any subcontractor or anyone directly or indirectly employed by any of them, or by anyone for whose 
acts any of them may be liable: 
 
 (1) claims under workers' or workmen’s compensation, disability benefit and other 

similar employee benefit acts; 
 (2) claims for damages because of bodily injury, occupational sickness or disease, 

or death of his employees; 
 (3) claims for damages because of bodily injury, sickness or disease, or death of any 

person other than his employees; 
 (4) claims for damages insured by usual personal injury liability coverage which are 

sustained (1) by any person as a result of an offence directly or indirectly related 
to the employment of such person by the contractor or, (2) by any other person; 

 (5) claims for damages, other than to the Work itself, because of injury to or 
destruction of tangible property, including loss of use resulting therefrom; and 

 (6) claims for damages because of bodily injury or death of any person or property 
damage arising out of the ownership, maintenance or use of any motor vehicle. 

 
11.1.2  The insurance required by Subparagraph 11.1.1 shall include all major divisions of coverage, and 
shall be on a comprehensive general basis including Premises and Operations (including X-C-U), Owner's 
and Contractor's Protective Products and Completed Operations, and Owned, Non-owned, and Hired Motor 
Vehicles. Such insurance shall be written for not less than any limits of liability required by law or those 
set forth below, whichever is greater. 
 
 (1) Workmen's Compensation -Statutory/Employers Liability $500,000. 
 (2) Commercial General Liability - Per Occurrence / Aggregate $1,000,000 / $2,000,000  
 (3) Automobile Liability - Bodily Injury & Property Damage combined single limit of $ 1,000,000 

(all owned, hired and non-owned autos). 
 (4) Excess / Umbrella Liability – Per Occurrence / Aggregate: $ 1,000,000 / $ 1,000,000 
 (5) Independent Contractors -Same limits as above 
 (6) Products and Completed Operations -Same limits as above commencing with issuance of final 
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Certificate of Payment. 
 (7) Contractual Liability - Same limits as above. 
 
11.1.3  The insurance required by Subparagraph 11.1.1 shall include contractual liability insurance. 
 
11.1.4  Certificates of Insurance acceptable to the Owner shall be filed with the Owner. These Certificates 
shall contain a provision that coverages afforded under the policies will not be canceled until at least thirty 
(30) days prior written notice has been given to the Owner. 
 
11.1.4.1  These certificates shall set forth evidence of all coverage required above. The Contractor shall 
furnish to the Owner copies of any endorsements that are subsequently issued amending limits of coverage. 
 
11.2 PROPERTY INSURANCE 
 
11.2.1  The Contractor shall purchase and maintain property insurance upon the entire Work at the site to 
the full insurable value thereof. This insurance shall include the interests of the Owner, the Contractor, 
subcontractors and sub-subcontractors in the Work and shall insure against the perils of fire and extended 
coverage and shall include "all risk" insurance for physical loss or damage including, without duplication 
of coverage, theft, vandalism and malicious mischief. 
 
11.2.2  The Owner shall purchase and maintain such boiler and machinery insurance as may be required by 
the Contract Documents or by law. This insurance shall include the interests of the Owner, the Contractor, 
subcontractors and sub-subcontractors in the Work. 
 
11.2.3  The Contractor shall file a copy of all policies with the Owner before an exposure to loss may occur. 
 

ARTICLE 12 
CHANGES IN THE WORK 

 
12.1 CHANGE ORDERS 
 
12.1.1 The Owner, without invalidating the Contract, may order changes in the Work within the general 
scope of the Contract consisting of additions, deletions or other revisions, the Contract Sum and the Contract 
Time being adjusted accordingly. All such changes in the Work shall be authorized by Change Order, and 
shall be performed under the applicable conditions of the Contract Documents. 
 
12.1.2 A Change Order is a written order to the Contractor signed by the Owner and the Architect, issued 
after execution of the Contract, authorizing or directing a change in the Work and/or an adjustment in the 
Contract Sum or the Contract Time, or both. The Contract Sum and the Contract Time may be changed 
only by Change Order. A Change Order signed by the Contractor indicates his agreement with the terms 
thereof, including the adjustment in the Contract Sum or the Contract Time. 
 
12.1.3 If the Contractor does not agree with the terms of the Change Order, the Contractor shall return the 
unsigned Change Order to the Owner. In such event, the Work, Contract Sum and /or Contract Time shall 
be adjusted as reflected in the Change Order, subject to the Contractor’s rights under M.G.L. Chapter 30, 
Section 39J, but in no event shall the Contractor refuse the perform the Work as modified by the Change 
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Order. 
 
 
12.2 CLAIMS FOR ADDITIONAL COST 
 
12.2.1  If the Contractor claims that any instructions or orders, whether oral, written, drawings, or otherwise, 
involve extra cost or time, and such instructions or orders are not accompanied by a written 
acknowledgment by the Owner that extra payment will be made or time extended, he shall promptly so 
notify the Owner in writing and shall not proceed with the work until he has received a further written order 
to proceed; except, as provided in Paragraph 10.3, in the case of an emergency affecting life or property.  
 
12.2.2  Upon receipt from the Contractor of a written notice of claim as provided in Paragraph 12.2.1, the 
Architect shall review such claim, and if he determines that any work in dispute should proceed, he shall 
issue to the Contractor a written order, signed by the Owner, (1) to proceed, which shall approve or deny 
the Contractor’s claim, in whole or in part, or (2) to proceed subject to a later determination by the Architect 
of the Contractor’s right to extra payment. 
 
12.2.3  To the extent that the Architect, when issuing the written order to proceed described in 12.2.2, 
approves the Contractor’s claim, the Contract Sum and/or Contract Time shall be adjusted by Change Order. 
If the Architect, when issuing his written order to proceed denies, in whole or in part, the Contractor’s 
claim, the Contractor shall proceed with the work without delay, subject to the Contractor’s rights under 
M.G.L. Chapter 30, Section 39J. If the Architect, when issuing his written order to proceed, instructs the 
Contractor to proceed with the work subject to a later determination by the Architect of the Contractor’s 
right to extra payment or time, the Contractor shall proceed with the Work without delay. 
 
12.3 MINOR CHANGES IN THE WORK 
 
12.3.1  The Architect shall have the authority to order minor changes in the Work that do not involve an 
adjustment in the Contract Sum or an extension of the Contract Time, and are not inconsistent with the 
intent of the Contract Documents. Such changes shall be effected by written order, and shall be binding on 
the Owner and the Contractor. The Contractor shall carry out such written orders promptly. 
 
12.4 EQUITABLE ADJUSTMENTS 
 
12.4.1  Equitable adjustments in the Contract Sum shall be determined according to one of the following 
methods, or a combination thereof; as determined by the Owner: 
 
 (1) fixed price basis, provided that the price shall be inclusive of items 3(a) through 3(d), below, 

and shall be computed in accordance with those provisions. 
(2) estimated lump sum basis to be adjusted in accordance with Contract unit prices, or other 

agreed upon unit prices, provided that the unit prices shall be inclusive of all costs related to 
such equitable adjustments. 

(3) time and materials basis, based upon a not to exceed, predetermined upset amount to be 
subsequently adjusted on the basis of actual costs comprised of items (a) through (d) below: 

  (a) the costs at prevailing rates for direct labor, material and use of equipment; 
  (b) plus, the costs of Workmen’s Compensation Insurance, Liability Insurance, Federal 
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Social Security and Massachusetts Unemployment Compensation; or as an alternative, 
the Contractor may elect to add a flat twenty-five (25%) percent to the total labor rate 
in (a), above; 

  (c) plus, ten (10) percent of (a), above, for overhead, superintendence and profit which will 
be paid to the Contractor for the work of the Contractor and all his subcontractors. The 
contracting parties referred to in this subparagraph shall agree upon the distribution of 
the ten (10) percent as a matter of contract between each other; 

(d) plus actual direct premium costs of payment and performance bonds required of the 
Contractor provided there would be an appropriate credit for premiums for a credit 
change order. 

 
12.4.2  If the net change is an addition to the Contract Sum, it shall include the Contractor’s overhead, 
superintendence and profit. On any change that involves a net credit, no allowance for overhead 
superintendence and profit shall be figured. For any change that does not include labor performed or 
materials installed in the Project, there will be no markup for the contractor’s overhead, superintendence, 
and profit, notwithstanding any net increase in the Contract Sum. Charges for small tools known as “tools 
of the trade” are not to be computed in the amount of an equitable change. 
 

ARTICLE 13 
UNCOVERING AND CORRECTION OF WORK 

 
13.1 UNCOVERING OF WORK 
 
13.1.1  If any portion of the Work should be covered contrary to the request of the Architect or to 
requirements specifically expressed in the Contract Documents, it must, if required in writing by the 
Architect, be uncovered for his observation and shall be replaced at the Contractor’s expense. 
 
13.1.2  If any other portion of the Work has been covered which the Architect has not specifically requested 
to observe prior to being covered, the Architect, with the approval of the Owner, may request to see such 
Work and it shall be uncovered by the Contractor. If such Work is found to be in accordance with the 
Contract Documents, the cost of uncovering and replacement shall, by appropriate Change Order, be 
charged to the Owner. If such Work is found not to be in accordance with the Contract Documents, the 
Contractor shall pay such costs unless it is found that the Owner or a separate contractor caused this 
condition, whereupon the Owner shall be responsible for such costs. 
 
13.2 CORRECTON OF WORK 
 
13.2.1  The Contractor shall promptly correct all Work rejected by the Architect as defective or as failing 
to conform to the Contract Documents, whether observed before or after Substantial Completion, and 
whether or not fabricated, installed or completed. The Contractor shall bear all costs of correcting such 
rejected Work, including compensation for the Architect’s additional services made necessary thereby and 
any costs, loss, or damages to the Owner resulting from such failure or defect. 
 
 
13.2.2  If, within one year after the Date of Substantial Completion of the Work or any designated portion 
thereof, or within one year after acceptance by the Owner of any designated equipment or within such 
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longer period of time as may be prescribed by law or by the terms of any applicable special warranty 
required by the Contract Documents, if any of such Work is found to be defective or not in accordance with 
the Contract Documents, the Contractor shall correct it promptly after receipt of a written notice from the 
Owner to do so; unless the Owner has previously given the Contractor a written acceptance of such 
condition. This obligation shall survive any termination of the Contract. The Owner shall give such notice 
promptly after discovery of the condition. 
 
13.2.3  The Contractor shall remove from the site all portions of the Work which are defective or 
nonconforming and which have not been corrected under Subparagraphs 13.2.1 and 13.2.2, unless removal 
is waived by the Owner. 
 
13.2.4  If the Contractor fails to correct defective or nonconforming Work as provided in Subparagraphs 
13.2.1 and 13.2.2, the Owner may correct it in accordance with Paragraph 3.4. 
 
13.2.5  If the Contractor does not proceed with the correction of such defective or non-conforming work 
within a reasonable time, fixed by written notice from the Architect, the Owner may remove it and may 
store the materials or equipment at the expense of the Contractor. If the Contractor does not pay the cost of 
such removal and storage within ten days thereafter, the Owner may, upon ten additional days written 
notice, sell such Work at auction or at private sale and shall account for the net proceeds thereof, after 
deducting all the costs that should have been borne by the Contractor, including compensation for the 
Architect’s additional services made necessary thereby. If such proceeds of sale do not cover all costs that 
the Contractor should have borne, the difference shall be charged to the Contractor and an appropriate 
Change Order shall be issued. If the payments then or thereafter due the Contractor are not sufficient to 
cover such amount, the Contractor shall pay the difference to the Owner. 
 
13.2.6  The Contractor shall bear the cost of making good all work of the Owner or separate contractors 
destroyed or damaged by such correction or removal. 
 
13.2.7  Nothing contained in this Paragraph 13.2 shall be construed to establish a period of limitation with 
respect to any other obligation which the Contractor might have under the Contract Documents. The 
establishment of the time period of one year after the Date of Substantial Completion or such longer period 
of time as may be prescribed by law or by the terms of any warranty required by the Contract Documents 
relates only to the specific obligation of the Contractor to correct the Work, and has no relationship to the 
time within which his obligation to comply with the Contract Documents may sought to be enforced, nor 
to the time within which proceedings may be commenced to establish the Contractor’s liability with respect 
to his obligation other than specifically to correct the Work. 
 
13.3 ACCEPTANCE OF DEFECTIVE, NON-CONFORMING OR INCOMPLETE WORK 
 
13.3.1  If the Owner prefers to accept defective, non-conforming, or incomplete Work, he may do so instead 
of requiring its removal and correction or completion, in which case a Change Order will be issued to reflect 
an equitable reduction in the Contract Sum. Such adjustment shall be effected whether or not final payment 
has been made. 
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SUPPLEMENTARY GENERAL CONDITIONS – PART I 
 

STATUTORY PROVISIONS FOR MASSACHUSETTS 
PUBLIC CONSTRUCTION CONTRACTS 

CONTENTS 
 
Paragraph  Subject   Statute or Executive Order 
 
ARTICLE 1 – PAYMENT, CONTRACT ADMINISTRATION, ETC. 
 
1.1   “or Equal” Clause   M.G.L. Chapter 30,  
        Section 39M(b)       
 
1.2   Delays     M.G.L. Chapter 30, 
        Section 39O 
 
1.3   Deviations    M.G.L. Chapter 30, 
        Section 39I 
 
1.4   Finality of Decisions   M.G.L. Chapter 30, 
        Section 39J 
 
1.5   Differing Site Conditions  M.G.L. Chapter 30, 
        Section 39N 
 
1.6   Timely Decisions   M.G.L. Chapter 30, 
        Section 39P 
 
1.7   Certificate of Appropriation  M.G.L. Chapter 44, 
        Section 31C 
 
1.8   Method of Payment   M.G.L. Chapter 30, 
   (Public Building Projects)  Section 39K 
 
1.9   Method of Payment   M.G.L. Chapter 30, 
   (Public Works Projects)  Section 39G 
 
1.10   Direct Payment   M.G.L. Chapter 30, 
        Section 39F 
 
1.11   Discharge or Release of Bonds M.G.L. Chapter 30, 
        Section 40 
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ARTICLE 2 – WAGES AND EMPLOYMENT PRACTICES 
 
2.1   Preference to Veterans  M.G.L. Chapter 149, 
   and Citizens    Section 26 
 
2.2   Determination of Wage Rates  M.G.L. Chapter 149, 
        Section 27 
 
2.3   Employment Records   M.G.L. Chapter 149, 
        Section 27B 
 
2.4   Wages Paid to Operators of  M.G.L. Chapter 149, 
   Trucks and Other Equipment  Section 37F 
 
2.5   Reserve Police Officers  M.G.L. Chapter 149, 
        Section 34B 
 
2.6   Eight-hour Day, etc.   M.G.L. Chapter 149, 
        Sections 30 and 34 
 
2.7   Lodging, etc.    M.G.L. Chapter 149, 
        Section 25 
 
2.8   Access to Contractor’s Records Executive Order No. 195 
 
2.9   Worker’s Compensation   M.G.L. Chapter 149, 
   Insurance    Section 34A 
 
ARTICLE 3 – CONTRACTOR’S ACCOUNTING METHODS 
 
3.1-3.5   Contractor’s Accounting   M.G.L. Chapter 30, 
   Method Requirements   Section 39R 
 
ARTICLE 4 – MISCELLANEOUS 
 
4.1   Weather Protection   M.G.L. Chapter 149, 
        Section 44F(1) 
 
4.2   Form for Sub-Contract  M.G.L. Chapter 149, 
        Section 44(F)(4)(c) 
 
4.3   Foreign Corporations   M.G.L. Chapter 
        30, Section 39L 
 
 
4.4   Shoring    M.G.L. Chapter 149, 
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        Section 129A 
 
4.5   Compliance with Tax Laws  M.G.L. Chapter 62C, 
        Section 49A 
 
4.6   Verification of Construction  2008 Worcester Revised 
   Debris Disposal   Ordinances, Chapter 8, 
        Section 7 
 
4.7   Responsible Employer  2008 Worcester Revised 
   Ordinance    Ordinances, Chapter 2, 
        Section 35 
 
4.8   Regulation of Construction  2008 Worcester Revised 
   Noise     Ordinances, Chapter 8, 
        Section 34 
 
4.9   Regulation of Excessive  2008 Worcester Revised 
   and Unreasonable Noise  Ordinances, Chapter Nine, 
        Section 1A(e)(9) 
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SUPPLEMENTARY GENERAL CONDITIONS – PART I 
STATUTORY PROVISIONS FOR MASSACHUSETTS 

PUBLIC CONSTRUCTION CONTRACTS 
 
The following provisions are required by or are intended to be consistent with requirements of 
Massachusetts statutes governing public construction contracts in the Commonwealth of Massachusetts 
(hereinafter referred by statute to be included herein shall be deemed to be so included.  In addition, the 
parties recognize that other rights, duties, and obligations with respect to public construction contracts are 
provided for in the Contract Documents.  In case of conflict between the provisions of these Supplementary 
General Conditions and other provisions in the Contract Documents, the provisions of these Supplementary 
General Conditions shall govern.  In case of conflict between the provisions of these Supplementary General 
Conditions and the provisions of any applicable statute, the statutory provisions shall govern.  Where the 
term “awarding authority” appears in the following paragraphs, it shall be taken as meaning the Owner. 
 
ARTICLE 1 – PAYMENT, CONTRACT ADMINISTRATION, etc. 
 
1.1 “Or Equal” Clause:  (Statutory reference: M.G.L. Chapter 30, Section 39M(b))   
This Paragraph 1.1 applies to every contract subject to M.G.L. Chapter 30, Section 39M(b).  
 
This Paragraph 1.1 applies to every contract for the construction, reconstruction or repair of any public 
work or for the purchase of any material by the Commonwealth, any political subdivision thereof, or any 
county, city, town, district or housing authority (above certain dollar limits, as stated in the statute), and to 
contracts awarded pursuant to M.G.L. Chapter 149, Sections 44A through 44H.  The said Sections 44A 
through 44H apply to every contract for the construction, reconstruction, installation, demolition, 
maintenance or repair of any building by a department, agency, board, commission, authority, or other 
instrumentality or the Commonwealth or political subdivision thereof, or two or more subdivisions thereof, 
but not including the Massachusetts Bay Transportation Authority, estimated to cost more than a dollar 
amount set forth in M.G.L. Chapter 149, Section 44A. 
 
Every such contract shall provide that an item equal to that named or described in the said specifications 
may be furnished. Where products or materials are prescribed by manufacturer name, trade name, or catalog 
reference, the words “or approved equal” shall be understood to follow.  An item shall be considered equal 
to the item so named or described if, in the opinion of the awarding authority: 
 

a. It is at least equal in quality, durability, appearance, strength, and design; 
 

b. it will perform at least equally the function imposed by the general design for the public work being 
contracted for or the material being purchased, and 

 
c. it conforms substantially, even with deviations, to the detailed requirements  for the items as 

indicated by the specifications.  For each item of material the specifications shall provide for either 
a minimum of three named brands of material or a description of material which can be met by a 
minimum of three manufacturers or producers, and for the equal of any one of said name or 
described materials.        
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Any structural or mechanical changes made necessary to accommodate substituted equipment under this 
paragraph shall be at the expense of the Contractor or Subcontractor responsible for the work item.  See 
other paragraphs of General and Supplementary Conditions for procedures to be used in determining 
compliance with the standards of this paragraph.       
 
1.2  Delays:   (Statutory reference:  Chapter 30, Section 39O).  This Paragraph 1.2 applies to every 
contract subject to M.G.L. Chapter 30, Section 39M and to every contract subject to Chapter 149, Sections 
44A through 44H.      
 
In the event a suspension, delay, interruption or failure to act of the awarding authority increases the cost 
of performance to any subcontractor, that subcontractor shall have the same rights against the general 
contractor for payment for an increase in the cost of his performance as provisions (a) and (b) give the 
general contractor against the awarding authority, but nothing in provisions (a) and (b) shall in any way 
change, modify or alter any other rights which the general contractor or the subcontractor may have against 
each other. 

 
Except as otherwise provided by law and by this Paragraph 1.2, the Contractor shall not be entitled to 
damages on account of any hindrances or delays, avoidable or unavoidable; but if such delay be occasioned 
by the awarding authority, the Contractor may be entitled to an extension of time only, in which to complete 
the work, to be determined by the Architect. 
 

(a) The awarding authority may order the general contractor in writing to suspend, delay, or interrupt 
all or any part of the work for such period of time as it may determine to be appropriate for the 
convenience of the awarding authority; provided however, that if there is a suspension, delay or 
interruption for fifteen days or more or due to a failure of the awarding authority to act within the 
time specified in this contract, the awarding authority shall make an adjustment in the contract price 
for any increase in the cost of performance of this contract but shall not include any profit to the 
general contractor on such increase; and provided further, that the awarding authority shall not make 
any adjustment in the contract price under this provision for any suspension, delay, interruption or 
failure to act to the extent that such is due to any cause for which this contract provides for an 
equitable adjustment of the contract price under any other contract provisions. 
(b) The general contractor must submit the amount of a claim under provision (a) to the awarding 
authority in writing as soon as practicable after the end of the suspension, delay, interruption or 
failure to act and, in any event, not later than the date of final payment under this contract and, 
except for costs due to a suspension order, the awarding authority shall not approve any costs in the 
claim incurred more than twenty days before the general contractor notified the awarding authority 
in writing of the act or failure to act involved in the claim.            

 
1.3   Deviations:  (Statutory referenced:  M.G.L. Chapter 30, section 39I)  This Paragraph 1.3 applies to 
every contract for the construction, alteration, maintenance, repair or demolition of, or addition to, any 
public building or public works for the Commonwealth or any political subdivision thereof.      
 
The Contractor shall perform all the work required by this contract in conformity with the plans and 
specifications contained therein.  No willful and substantial deviation from said plans and specifications 
shall be made unless authorized in writing by the awarding authority or by the Engineer or Architect in 
charge of the work who is duly authorized by the awarding authority to approve such deviations.  In order 
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to avoid delays in the prosecution of the work required by such contract, such deviation from the plans or 
specifications may be authorized by a written order of the awarding authority or such Engineer or Architect 
so authorized to approve such deviation.  Within thirty days thereafter, such written order shall be confirmed 
by a certificate of the awarding authority stating:  (1) If such deviation involves any substitution or 
elimination of materials, fixtures or equipment, the reasons why such materials, fixtures or equipment were 
included in the first instance and the reasons for substitution or elimination, and, if the deviation is of any 
other nature, the reasons for such deviation, giving justification therefor (2) that the specified deviation does 
not materially injure the project as a whole; (3) that either the work substituted for the work specified is the 
same cost and quality, or that an equitable adjustment has been agreed upon between the awarding authority 
and the Contractor and the amount in dollars of said adjustment; and (4) that the deviation is in the best 
interest of the awarding authority.         
 
Such certificate shall be signed under the penalties of perjury and shall be a permanent part of the file record 
of the work contracted for.   
 
Whoever violates any provision of this section willfully and with intent to defraud shall be punished by a 
fine of not more than five thousand dollars or by imprisonment for not more than six months, or both.  
 
1.4   Finality of Decisions by Awarding Authority or Architect: (Statutory reference: M.G.L. Chapter 30, 
Section 39J) This Paragraph 1.4 applies to every contract for the construction, reconstruction, alteration, 
remodeling, repair or demolition of any public building or public works by the Commonwealth or by any 
county, city, district, board, commission, or other public body, when the amount of the contract exceeds the 
amount stated in M.G.L. Chapter 30, Section 39J.     
 
Notwithstanding any contrary provision of this contract, a decision by the contracting body or by any 
administrative board, official or agency, or by any architect or engineer, on a dispute, whether of fact or of 
law, arising under said contract shall not be final or conclusive if such decision is made in bad faith, 
fraudulently, capriciously, or arbitrarily, is unsupported by substantial evidence, or is based upon error of 
law.        
 
1.5   Differing Site Conditions:  (Statutory reference:  M.G.L. Chapter 30, Section 39N)  This Paragraph 
1.5 applies to every contract subject to M.G.L. Chapter 30, Section 39M and to every contract subject to 
M.G.L. Chapter 49, Sections 44A through 44H.        
 
If, during the progress of the work, the Contractor or the awarding authority discovers that the actual 
subsurface or latent physical conditions encountered at the site differ substantially or materially from those 
shown on the plans or indicated in the Contract Documents, either the Contractor or the contracting 
authority may request an equitable adjustment in the contract price of the contract applying to work affected 
by the differing site conditions.  A request for such an adjustment shall be in writing and shall be delivered 
by the party making such claim to the other party as soon as possible after such conditions are discovered.  
Upon receipt of such a claim from a Contractor, or upon its own initiative, the awarding authority shall 
make an investigation of such physical conditions, and, if they differ substantially or materially from those 
shown on the plans or indicated in the Contract Documents or from those ordinarily encountered and 
generally recognized as inherent in work of the character provided for in the plans and Contract Documents 
and are such a nature as to cause an increase or decrease in the cost of the work, the contracting authority 
shall make an equitable adjustment in the contract price and the contract shall be modified in writing 
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accordingly. 
 
1.6 Timely Decision by Awarding Authority: (Statutory reference: M.G.L. Chapter  
30, Section 39P) This Paragraph 1.6 applies to every contract subject to M.G.L. Chapter 30, Section 39M, 
and to every contract subject to M.G.L. Chapter 149, Sections 44A through 44H. 
 
In every case in which this contract requires the awarding authority, any official, its Architect or Engineer 
to make a decision on interpretation of the specifications, approval of equipment, material or any other 
approval, or progress of the work, the decision shall be made promptly and, in any event, no later than thirty 
days after the written submission for decision; but if such decision requires extended investigation and 
study, the awarding authority, the official, Architect or Engineer shall, within thirty days after the receipt 
of the submission, give the party making the submission written notice of the reasons why the decision 
cannot be made within the thirty-day period and the date by which the decision will be made.   
 
1.7   Certificate of Appropriation:  (Statutory reference:  M.G.L. Chapter 44, Section 31C)  This Paragraph 
1.7 applies to contracts for construction, reconstruction, alteration, remodeling, repair or demolition of any 
public building or public work by any city or town costing more than the amount set forth in M.G.L. Chapter 
44, Section 31C.   
 
This Contract shall not be deemed to have been made until the auditor or accountant or other officer of the 
city or town having similar duties has certified thereon that an appropriation in the amount of such contract 
is available therefor and that an officer or agent of the city, town, or awarding-authority has been authorized 
to execute said contract and approve all requisitions and change orders.  No order to the Contractor for a 
change in or addition to the work to be performed under a contract subject to this section, whether in the 
form of a drawing, plan, detail or any other written instruction, unless it is an order which the Contractor is 
willing to perform without any increase in the contract price, shall be deemed to have been given until the 
auditor or accountant, or other officer of the awarding authority having similar duties, has certified thereon 
that an appropriation in the amount of such order is available therefor; but such certificate shall not be 
construed as an admission by the awarding authority of its liability to pay for such work.  The certificate of 
the auditor or accountant or other officer of the awarding authority having similar duties, that an 
appropriation in the amount of such contract or order is available shall bar any defense by the awarding 
authority on the ground of insufficient appropriation; and any law barring payment in excess of 
appropriations shall not apply to amounts covered by any certificate under this section.        
 
1.8   Method of Payment:  (Statutory reference:  M.G.L. Chapter 30, Section 39K)  This Paragraph 1.8 
applies to every contract for the construction, reconstruction, alteration, remodeling, repair or demolition 
of any public building by the Commonwealth, or by any county, city, town, district, board, commission or 
other public body, when the amount is more than two thousand dollars, or the amount set forth in M.G.L. 
Chapter 30, Section 39K. 
 
1.8.1 Within fifteen days after receipt from the Contractor, at the place  
designated by the awarding authority if such a place is so designated, of a periodic estimate requesting 
payment of the amount due for the preceding month, the awarding authority will make a periodic payment 
to the Contractor for the work performed during the preceding month and for the materials not incorporated 
in the work but delivered and suitably stored at the site (or at some location agreed upon in writing) to 
which the Contractor has title or to which a Subcontractor has title and has authorized the Contractor to 
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transfer title to the awarding authority, upon certification by the contractor that he is the lawful owner and 
that the materials are free from all encumbrances, but less (1) a retention based on its estimate of the fair 
value of its claims against the Contractor and less (2) a retention for direct payments to Subcontractors 
based on demands for same in accordance with the provisions of Paragraph 1.10 of these Supplementary 
General Conditions, and less (3) a retention not exceeding five percent of the approved amount of the 
periodic payment.  After the receipt of a periodic estimate requesting final payment and within sixty-five 
days after (a) the Contractor fully completes the work or substantially completes the work so that the value 
of the work remaining to be done is, in the estimate of the awarding authority, less than one percent of the 
original contract price, or (b) the Contractor substantially completes the work and the awarding authority 
takes possession for occupancy, whichever occurs first, the awarding authority shall pay the contractor the 
entire balance due on the contract less (1) a retention based on its estimate of the fair value of its claims 
against the Contractor and of the cost of completing the incomplete and unsatisfactory items of work and 
less (2) a retention for direct payments to Subcontractors based on demands for same in accordance with 
the provisions of Paragraph 1.10 of these Supplementary General Conditions, or based on the record of 
payments by the Contractor to the Subcontractors under this contract if such record of payment indicates 
that the Contractor has not paid Subcontractors as provided in Paragraph 1.10.  If the awarding authority 
fails to make payment as herein provided, there shall be added to each such payment daily interest at the 
rate of three percentage points above the rediscount rate then charged by the Federal Reserve Bank of 
Boston commencing on the first day after said payment is due and continuing until the payment is delivered 
or mailed to the contractor; provided, that no interest shall be due, in any event, on the amount due on a 
periodic estimate for final payment until fifteen days…after receipt of such periodic estimate from the 
Contractor, at the place designated by the awarding authority if such a place is so designated.  The 
Contractor agrees to pay to each Subcontractor a portion of any such interest paid in accordance with the 
amount due each Subcontractor. 
 
1.8.2 The awarding authority may make changes in any periodic estimate submitted by the Contractor, 
and the payment due on said periodic estimate shall be computed in accordance with the change so made, 
but such changes or any requirement for a corrected periodic estimate shall not affect the due date for the 
periodic payment or the date for the commencement of interest charges on the amount of the periodic 
payment computed in accordance with the changes made, as provided herein; provided, that the awarding 
authority may, within seven days after receipt, return to the Contractor for correction, any periodic estimate 
which is not in the required form or which contains computations not arithmetically correct and, in that 
event, the date of receipt of such periodic estimate shall be the date of receipt of the corrected periodic 
estimate in proper form and with arithmetically correct computations.  The date of receipt of a periodic 
estimate received on a Saturday shall be the first working day thereafter.         
 
1.8.3  All periodic estimates shall be submitted to the awarding authority, or to its designee as set forth in 
writing to the Contractor, and the date of receipt by the awarding authority or its designee shall be marked 
on the estimate.  All periodic estimates shall contain a separate item for each subtrade and each sub-subtrade 
listed in sub-bid form as required by the specifications, and a column listing the amount paid to each 
subcontractor and sub-subcontractor as of the date the periodic estimate is filed.  The person making 
payment for the awarding authority shall add the daily interest provided for herein to each payment for each 
day beyond the due date based on the date of receipt marked on the estimate.     
 
1.8.4  A certificate of the Architect to the effect that the Contractor has fully or substantially completed 
the work shall, subject to the provisions of Paragraph 1.4 of these Supplementary General Conditions, be 
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conclusive for the purposes of this Paragraph 1.8.         
  
1.8.5  Notwithstanding the provisions of this section, at any time after the value of the work remaining to 
be done is, in the estimation of the awarding authority, less than 1 per cent of the adjusted contract price, or 
the awarding authority has determined that the contractor has substantially completed the work and the 
awarding authority has taken possession for occupancy, the awarding authority may send to the general 
contractor by certified mail, return receipt requested, a complete and final list of all incomplete and 
unsatisfactory work items, including, for each item on the list, a good faith estimate of the fair and 
reasonable cost of completing such item.  The general contractor shall then complete all such work items 
within 30 days of receipt of such list or before the contract completion date, whichever is later.  If the 
general contractor fails to complete all incomplete and unsatisfactory work items within 45 days after 
receipt of such items furnished by the awarding authority or before the contract completion date, whichever 
is later, subsequent to an additional 14 days written notice to the general contractor by certified mail, return 
receipt requested, the awarding authority may terminate the contract and complete the incomplete and 
unsatisfactory work items and charge the cost of same to the general contractor and such termination shall 
be without prejudice to any other rights or remedies the awarding authority may have under the contract.  
The awarding authority shall note any such termination in the evaluation form to be filed by the awarding 
authority pursuant to the provisions of section 44D of chapter 149. 
 
1.9 Method of Payment:  (Statutory reference:  M.G.L. Chapter 30, section 39G)  This Paragraph 1.9 
applies to every contract for the construction, reconstruction, alteration, remodeling, repair or improvement 
of public ways; including bridges and other highway structures, sewers and water mains, airports and other 
public works entered into with the commonwealth, or any agency or political subdivision thereof.   
 
1.9.1  Upon substantial completion of the work required by a contract with the commonwealth, or any 
agency or political subdivision thereof, for the construction, reconstruction, alteration, remodeling, repair 
or improvement of public ways, including bridges and other highway structures, sewers and water mains, 
airports and other public works, the contractor shall present in writing to the awarding authority its 
certification that the work has been substantially completed.  Within twenty-one days thereafter, the 
awarding authority shall present to the contractor either a written declaration that the work has been 
substantially completed or an itemized list of incomplete or unsatisfactory work items required by the 
contract sufficient to demonstrate that the work has not been substantially completed.  The awarding 
authority may include with such list a notice setting forth a reasonable time, which shall not in any event 
be prior to the contract completion date, within which the contractor must achieve substantial completion 
of the work.  In the event that the awarding authority fails to respond, by presentation of a written declaration 
or itemized list as aforesaid, to the contractor’s certification within the twenty-one day period, the 
contractor’s certification shall take effect as the awarding authority’s declaration that the work has been 
substantially completed.    
 
1.9.2   Within sixty-five days after the effective date of a declaration of substantial completion, the 
awarding authority shall prepare and forthwith send to the contractor for acceptance a substantial 
completion estimate for the quality and price of the work done and all but one percent retainage on that 
work, including the quantity, price and all but one percent retainage for the undisputed part of each work 
item and extra work item in dispute but excluding the disputed part thereof, less the estimated cost of 
completing all incomplete and unsatisfactory work items and less the total periodic payments made to date 
for the work.  The awarding authority also shall deduct from the substantial completion estimate an amount 



FORM 149 (Construction)-12-10 PAGE NO. 38 

equal to the sum of all demands for direct payments filed by subcontractors and not yet paid to 
subcontractors or deposited in joint accounts pursuant to section 1.10, but no contract subject to said section 
1.10 shall contain any other provision authorizing the awarding authority to deduct any amount by virtue 
of claims asserted against the contract by subcontractors, material suppliers or others.     
 
1.9.3   If the awarding authority fails to prepare and send to the contractor any substantial completion 
estimate required by section 1.9.2, on or before the date herein above set forth, the awarding authority shall 
pay to the contractor interest on the amount which would have been due to the contractor pursuant to such 
substantial completion estimate, at the rate of three percentage points above the rediscount rate then charged 
by the Federal Reserve Bank of Boston from such date to the date on which the awarding authority sends 
that substantial completion estimate to the contractor for acceptance or to the date of payment therefor, 
whichever occurs first.  The awarding authority shall include the amount of such interest in the substantial 
completion estimate.             
 
1.9.4  Within fifteen days after the effective date of the declaration of substantial completion, the awarding 
authority shall send to the contractor by certified mail, return receipt requested, a complete list of all 
incomplete or unsatisfactory work items, and unless delayed by causes beyond his control, the contractor 
shall complete all such work items within forty-five days after the receipt of such list or before the then 
contract completion date, whichever is later.  If the contractor fails to complete such work within such time, 
the awarding authority may, subsequent to seven days’ written notice to the contractor by certified mail, 
return receipt requested, terminate the contract and complete the incomplete or unsatisfactory work items 
and charge the cost of same to the contractor.           
 
1.9.5   Within thirty days after receipt by the awarding authority of a notice from the contractor stating that 
all of the work required by the contract has been completed, the awarding authority shall prepare and 
forthwith send to the contractor for acceptance, a final estimate for the quantity and price of the work done 
and all retainage on that work less the payments made to date, unless the awarding authority’s inspection 
shows that work items required by the contract remain incomplete or unsatisfactory, or that documentation 
required by the contract has not been completed.  If the awarding authority fails to prepare and sends to the 
contractor the final estimate within thirty days after receipt of notice of completion, the awarding authority 
shall pay to the contractor interest on the amount which would have been due to the contractor pursuant to 
such final estimate at the rate hereinabove provided from the thirtieth day after such completion until the 
date on which the awarding authority sends the final estimate to the contractor for acceptance or the date of 
payment therefor, whichever occurs first, provided that the awarding authority’s inspection shows that no 
work items required by the contract remain incomplete or unsatisfactory.  Interest shall not be paid 
hereunder on amounts for which interest is required to be paid in connection with the substantial completion 
estimate as hereinabove provided.  The awarding authority shall include the amount of the interest required 
to be paid hereunder in the final estimate.              
 
1.9.6  The awarding authority shall pay the amount due pursuant to any substantial completion or final 
estimate within thirty-five days after receipt of written acceptance for such estimate from the contractor and 
shall pay interest on the amount due pursuant to such estimate at the rate hereinabove provided from that 
thirty-fifth day to the day of payment.  Within 15 days after receipt from the contractor, if such place is so 
designated by the awarding authority, if such place is so designated, of a periodic estimate requesting 
payment of the amount due for the preceding periodic estimate period, the awarding authority shall make a 
periodic payment to the contractor for the work performed during the preceding periodic estimate period 
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and for the materials not incorporated in the work but delivered and suitably stored at the site, or at some 
location agreed upon in writing, to which the contractor has title or to which a subcontractor has title and 
has authorized the contractor to transfer title to the awarding authority, upon certification by the contractor 
that he is the lawful owner and that materials are free from all encumbrances.  The awarding authority shall 
include with each such payment interest on the amount due pursuant to such periodic estimate at the rate 
herein above provided from the due date.  In the case of periodic payments, the contracting authority may 
deduct from its payment a retention based on its estimate of the fair value of its claim against the contractor, 
a retention for direct payments to subcontractors based on demands for same in accordance with the 
provisions of section 1.10, and a retention to secure satisfactory performance of the contractual work not 
exceeding five percent of the approved amount of any periodic payment, and the same right to retention 
shall apply to bonded subcontractors entitled to direct payment under section 1.10; provided, that a five 
percent value of all items that are planted in the ground shall be deducted from the periodic payments until 
final acceptance.  
 
1.9.7  No periodic, substantial completion or final estimate or acceptance or payment thereof shall bar a 
contractor from reserving all rights to dispute the quantity and amount of, or the failure of the awarding 
authority to approve a quantity and amount of, all or part of any work item or extra work item.       
 
1.9.8  Substantial completion, for the purpose of this section 1.9, shall mean either that the work required 
by the contract has been completed except for work having a contract price of less than one percent of the 
then adjusted total contract price, or substantially all of the work has been completed and opened to public 
use except for minor incomplete or unsatisfactory work items that do not materially impair the usefulness 
of the work required by the contract.          
 
1.10   Direct Payment:  (Statutory reference:  M.G.L. Chapter 30, Section 39F)  This Paragraph 1.10 
applies to every contract awarded pursuant to M.G.L. Chapter 149, Sections 44A through 44J, and (with 
the exception of Subparagraph 1.10.9) to every contract awarded pursuant to M.G.L. Chapter 30, Section 
39M.   
 
1.10.1  Forthwith after the General Contractor receives payment on account of a periodic estimate, the 
General Contractor shall pay to each subcontractor the amount paid for the labor performed and the 
materials furnished by that Subcontractor, less any amount specified in any court proceedings barring such 
payment and also less any amount claimed due from the Subcontractor by the General Contractor.            
 
1.10.2  Not later than the sixty-fifth day after each Subcontractor substantially completes the work in 
accordance with the plans and specifications, the entire balance due under the subcontract, less amounts 
retained by the awarding authority as the estimated cost of completing the incomplete and unsatisfactory 
items of work, shall be due the Subcontractor; and the awarding authority shall pay that amount to the 
General Contractor.  The General Contractor shall forthwith pay to the Subcontractor the full amount 
received from the awarding authority less any amount specified in any court proceedings barrings such 
payment and also less any amount claimed due from the Subcontractor by the General Contractor.       
 
1.10.3  Each payment made by the awarding authority to the General Contractor pursuant to Subparagraphs 
1.10.1 and 1.10.2 of this Paragraph 1.10 for the labor performed and the materials furnished by a 
Subcontractor shall be made to the General Contractor for the account of that Subcontractor; and the 
awarding authority shall take reasonable steps to compel the General Contractor to make each such payment 
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to each such Subcontractor.  If the awarding authority has received a demand for direct payment from a 
Subcontractor for any amount which has already been included in a payment to the General Contractor for 
payment to the Subcontractor as provided in Subparagraphs 1.10.1 and 1.10.2, the awarding authority shall 
act upon the demand as provided in this Paragraph 1.10.         
 
1.10.4  If, within seventy days after the Subcontractor has substantially completed the subcontract work, 
the Subcontractor has not received from the Contractor the balance due under the subcontract including any 
amount due for extra labor and materials furnished to the General Contractor, less any amount retained by 
the awarding authority as to the estimated cost of completing the incomplete and unsatisfactory items of 
work, the Subcontractor may demand direct payment of that balance from the awarding authority.  The 
demand shall be by a sworn statement delivered to or sent by certified mail to the awarding authority, and 
a copy shall be delivered to or sent by certified mail to the General Contractor at the same time.  The demand 
shall contain a detailed breakdown of the balance due under the subcontract and also a statement of the 
status of completion of the subcontract work.  Any demand made after substantial completion of the 
subcontract work shall be valid even if delivered or mailed prior to the seventieth day after the Subcontractor 
has substantially completed the subcontract work.  Within ten days after the Subcontractor has delivered or 
so mailed the demand to the awarding authority and delivered or so mailed a copy to the General Contractor, 
the General Contractor may reply to the demand.  The reply shall be a sworn statement delivered to or sent 
by certified mail to the awarding authority, and a copy shall be delivered to or sent by certified mail to the 
Subcontractor at the same time.  The reply shall contain a detailed breakdown of the balance due under the 
subcontract, including any amount due for extra labor and materials furnished to the General Contractor 
and of the amount due for each claim made by the General Contractor against the Subcontractor.         
 
1.10.5  Within fifteen days after receipt of the demand by the awarding authority, but in no event prior to 
the seventieth day after substantial completion of the subcontract work, the awarding authority shall make 
direct payment to the Subcontractor of the balance due under the subcontract, including any amount due for 
extra labor and materials furnished to the General Contractor, less any amount (i) retained by the awarding 
authority as the estimated cost of completing the incomplete or unsatisfactory items of work, (ii) specified 
in any court proceedings barring such payment, or (iii) disputed by the General Contractor in the sworn 
reply; provided, that the awarding authority shall not deduct from a direct payent any amount as provided 
in part (iii) if the reply is not sworn to, or for which the sworn reply does not contain the detailed breakdown 
required by Subparagraph 1.10.4  The awarding authority shall make further direct payments to the 
Subcontractor forthwith after the removal of the basis for deduction from direct payments made as provided 
in parts (i) and (ii) of this Subparagraph. 
 
1.10.6  The awarding authority shall forthwith deposit the amounts deducted from a direct payment as 
provided in part (iii) of the Subparagraph 1.10.5 in an interest-bearing joint account in the names of the 
General Contractor and the Subcontractor in a bank in Massachusetts selected by the awarding authority or 
agreed upon by the General Contractor and the Subcontractor and shall notify the General Contractor and 
the Subcontractor of the date of the deposit and the account, including accrued interest, as provided in an 
agreement between the General Contractor and the Subcontractor or as determined by decree of a court of 
competent jurisdiction.   



FORM 149 (Construction)-12-10 PAGE NO. 41 

1.10.7   All direct payments and all deductions from demands for direct payments deposited in an interest-
bearing account or accounts in a bank pursuant to Subparagraph 1.10.6 shall be made out of amounts 
payable to the General Contractor at the time of receipt of a demand for direct payment from a Subcontractor 
and out of amounts which later become payable to the General Contractor and in the order or receipt of 
such demands from subcontractors.  All direct payments shall discharge the obligation of the awarding 
authority to the Contractor to the extent of such payment.                         
 
1.10.8   The awarding authority shall deduct from payments to a General Contractor amounts which, 
together with the deposits in interest-bearing accounts pursuant to Subparagraph 1.10.6, are sufficient to 
satisfy all unpaid balances of demands for direct payments received from Subcontractors.  All such amounts 
shall be earmarked for such direct payments, and the Subcontractors shall have a right in such deductions 
prior to any claims against such amounts by creditors of the General Contractor.                 
 
1.10.9  If the Subcontractor does not receive payment as provided in Subparagraph 1.10.1 or if the General 
Contractor does not submit a periodic estimate for the value of the labor or materials performed or furnished 
by the Subcontractor and the Subcontractor does not receive payment for same when due less the deductions 
provided for in Subparagraph 1.10.1, the Subcontractor may demand direct payment by following the 
procedure in Subparagraph 1.10.4 and the General Contractor may file a sworn reply as provided in that 
same Subparagraph.  A demand made after the first day of the month following that for which the 
Subcontractor performed or furnished the labor and materials for which the Subcontractor seeks payment 
shall be valid even if delivered or mailed prior to the time payment was due on a periodic estimate from the 
General Contractor.  Thereafter the awarding authority shall proceed as provided in Subparagraphs 1.10.5, 
1.10.6, 1.10.7 and 1.10.8.              
 
1.10.10 Any assignment by a Subcontractor of the rights under this section to a surety company furnishing 
a bond under the provisions of M.G.L. Chapter 149, Section 29 shall be invalid.  The assignment and 
subrogation rights of the surety to amounts included in a demand for direct payment which are in the 
possession of the awarding authority or which are on deposit pursuant to Subparagraph 1.10.6 shall be 
subordinate to the rights of all Subcontractors who are entitled to be paid under this section and who have 
not been paid in full.                      
 
1.10.11  “Subcontractor” as used in this Paragraph 1.10 (i) for contracts awarded as provided in M.G.L. 
Chapter 149, Sections 44A-44J, inclusive, shall mean a person who files a sub-bid and receives a 
subcontract as a result of that filed sub-bid or who is approved by the awarding authority in writing as a 
person performing labor or both performing labor and furnishing materials pursuant to a contract with the 
General Contractor, (ii) for contracts awarded as provided in M.G.L. Chapter 30, Section 39M(a), shall 
mean a person approved by the awarding authority in writing as a person performing labor or both 
performing labor and furnishing materials pursuant to a contract with the General Contractor.              
 
1.10.12  A General Contractor or a Subcontractor shall enforce a claim to any portion of the amount of a 
demand for direct payment deposited as provided in Subparagraph 1.1.6 by a petition in equity in the 
superior court against the other and the bank shall not be a necessary party.  A Subcontractor shall enforce 
a claim for direct payment or a right to require a deposit as provided in Subparagraph 1.10.6 by a petition 
in equity in the superior court against the awarding authority and the Contractor shall not be a necessary 
party.  Upon motion of any party the court shall advance for speedy trial any petition filed as provided in 
this paragraph.  M.G.L. Chapter 231, Sections 59 and 59B shall apply to such petitions.  The Court shall 
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enter an interlocutory decree upon which execution shall issue for any part of a claim found due pursuant 
to Sections 59 and 59B and, upon motion of any party, shall advance for speedy trial the petition to collect 
the remainder of the claim.  Any party aggrieved by such interlocutory decree shall have the right to appeal 
therefrom as from a final decree.  The court shall not consolidate for trial the petition of any Subcontractor 
with the petition of one or more Subcontractors or the same general contract unless the court finds that a 
substantial portion of the evidence of the same events during the course of construction (other than the fact 
that the claims sought to be consolidated arise under the same general contract) is applicable to the petitions 
sought to be consolidated and that such consolidation will prevent unnecessary duplication of evidence.  A 
decree in any such proceeding shall not include interest on the disputed amount deposited in excess of the 
interest earned for the period of any such deposit.  No person except a Subcontractor filing a demand for 
direct payment for which no funds due the Contractor are available for direct payment shall have a right to 
file a petition in a court of equity against the awarding authority claiming a demand for direct payment is 
premature, and such Subcontractor must file the petition before the awarding authority has made a direct 
payment to the Subcontractor and has made a deposit of the disputed portion as provided in part (iii) of 
Subparagraph 1.10.5 and in Subparagraph 1.10.6.               
 
1.10.13 In any petition to collect any claim for which a Subcontractor has filed a demand for direct payment 
the court shall, upon motion of the General Contractor, reduce by the amount of any deposit of a disputed 
amount by the awarding authority as provided in part (iii) of Subparagraph 1.10.5 and in Subparagraph 
1.10.6 any amount held under a trustee writ or pursuant to a restraining order or injunction.     
 
1.11  Discharge or Release of Bonds (Statutory reference: M.G.L. c.30, section 40) This Paragraph 1.11 
applies to every contract awarded for the construction or repair of public buildings or other public works.         
 
1.11.1 Bonds given to the commonwealth, any county, city, town or political subdivision to secure the 
performance of contracts for the construction or repair of public buildings or other public works may be 
discharged or released by the awarding authority, upon such terms as it deems expedient, after the expiration 
of one year from the time of completion, subject to Section 1.8, of the work contracted to be done; provided 
that no claim filed under said bond is pending, and provided further, that no such bonds shall be discharged 
or released prior to the expiration of all special guarantees provided for in the contract  unless new bonds 
in substitution therefor specifically relating to the unexpired guarantees shall be taken.          
 
ARTICLE 2 – WAGES AND EMPLOYMENT PRACTICES          
 
2.1  Preference To Veterans and Citizens In Public Works; Rate of Wages: (Statutory reference: M.G.L. 
c. 149, Section 26)  This Paragraph 2.1 applies to every contract or subcontract for the construction of public 
works by the Commonwealth or by a county, town or district.          
 
2.1.1   In the employment of mechanics and apprentices, teamsters, chauffeurs and laborers, preference 
shall first be given to citizens of the Commonwealth who have been residents of the Commonwealth for at 
least six months at the commencement of their employment, who are veterans as defined in M.G.L. Chapter 
4, Section 7, clause 43, and who are qualified to perform the work to which the employment relates and, 
within such preference, preference shall be given to service-disabled veterans; and secondly, to citizens of 
the Commonwealth generally who have been residents of the Commonwealth for at least six months at the 
commencement of their employment, and if they cannot be obtained in sufficient numbers, then to citizens 
of the United States, and every contract for such work shall contain a provision to this effect.  Each county, 
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town or district in the construction of public works, or persons contracting or subcontracting for such works, 
shall give preference to veterans and citizens who are residents of such county, town, authority or district, 
and within such preference, preference shall be given to service-disabled veterans.           
 
2.1.2   The rate per hour of the wages paid to said mechanics and apprentices, teamsters, chauffeurs and 
laborers in the construction of public works shall not be less than the rate or rates of wages to be determined 
by the Commissioner as hereinafter provided; provided that the wages paid to laborers employed on said 
works shall not be less than those paid to laborers in the municipal service of the town or towns where said 
works are being constructed; provided further, that where the same public work is to be constructed in two 
or more towns, the wages paid to laborers shall not be less than those paid to laborers in the municipal town 
paying the highest rate; provided further, that if, in any of the towns where the works are to be constructed, 
a wage rate or wage rates have been established in certain trades and occupations by collective agreements 
or understandings in the private construction industry between organized labor and employers, the rate or 
rates to be paid on said works shall not be less than the rates so established; provided further, that in towns 
where no such rate or rates have been established, the wages paid to mechanics, teamsters, chauffeurs and 
laborers on public works, shall not be less than the wages paid to the employees in the same trades and 
occupations by private employers engaged in the construction industry.  This section shall also apply to 
regular employees of the Commonwealth or a county, town, authority or district, when such employees are 
employed in the construction, addition to or alteration of public buildings for which special appropriations 
of more than one thousand dollars are provided.  Payments by employers to health and welfare plans, 
pension plans and supplementary unemployment benefit plans under collective bargaining agreements or 
understandings between organized labor and employers shall be included for the purpose of establishing 
minimum wage rates as herein provided.      
 
2.2  List of Jobs; Classifications; Determination of Rate of Wages; Schedule:  (Statutory reference:  
M.G.L. Chapter 149, Section 27)  This Paragraph 2.2. applies to every contract or subcontract for the 
construction of public works by the Commonwealth, or by a county, town or district.           
 
2.2.1  The commissioner shall prepare, for the use of such public officials or public bodies whose duty it 
shall be to cause public works to be constructed, a list of the several jobs usually performed on various 
types of public works upon which mechanics and apprentices, teamsters, chauffeurs and laborers are 
employed, including the transportation of gravel or fill to the site of said public works or the removal of 
surplus gravel or fill from such site. The commissioner shall classify said jobs, and he may revise such 
classification from time to time, as he may deem advisable. Prior to awarding a contract for the construction 
of public works, said public official or public body shall submit to the commissioner a list of the jobs upon 
which mechanics and apprentices, teamsters, chauffeurs and laborers are to be employed, and shall request 
the commissioner to determine the rate of wages to be paid on each job. Each year after the awarding of the 
contract, the public official or public body shall submit to the commissioner a list of the jobs upon which 
mechanics and apprentices and laborers are to be employed and shall request that the commissioner update 
the determination of the rate of wages to be paid on each job. The general contractor shall annually obtain 
updated rates from the public official or public body and no contractor or subcontractor shall pay less than 
the rates so established. Said rates shall apply to all persons engaged in transporting gravel or fill to the site 
of said public works or removing gravel or fill from such site, regardless of whether such persons are 
employed by a contractor or subcontractor or are independent contractors or owner-operators. The 
commissioner, subject to the provisions of Section 2.1, shall proceed forthwith to determine the same, and 
shall furnish said official or public body with a schedule of such rate or rates of wages as soon as said 
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determination shall have been made. In advertising or calling for bids for said works, the awarding official 
or public body shall incorporate said schedule in the advertisement or call for bids by an appropriate 
reference thereto, and shall furnish a copy of said schedule, without cost, to any person requesting the same. 
Said schedule shall be made a part of the contract for said works and shall continue to be the minimum rate 
or rates of wages for said employees during the life of the contract. Any person engaged in the construction 
of said works shall cause a legible copy of said schedule and subsequent updates to be kept posted in a 
conspicuous place at the site of said works during the life of the contract. An apprentice performing work 
on a project subject to this section shall maintain in his possession an apprentice identification card issued 
pursuant to section M.G.L. Chapter 23, Section 11W. The aforesaid rates of wages in the schedule of wage 
rates shall include payments by employers to health and welfare plans, pension plans and supplementary 
unemployment benefit plans as provided in said Section 2.1, and such payments shall be considered as 

payments to persons under this section performing work as herein provided.  Any employer 
engaged in the construction of such works who does not make payments to a health and welfare plan, a 
pension plan and a supplementary unemployment benefit plan, where such payments are included in said 
rates of wages, shall pay the amount of said payments directly to each employee engaged in said 
construction. Whoever shall pay less than said rate or rates of wages, including payments to health and 
welfare funds and pension funds, or the equivalent payment in wages, on said works to any person 
performing work within classifications as determined by the commissioner, and whoever, for himself, or as 
representative, agent or officer of another, shall take or receive for his own use or the use of any other 
person, as a rebate, refund or gratuity, or in any other guise, any part or portion of the wages, including 
payments to health and welfare funds and pension funds, or the equivalent payment in wages, paid to any 
such person for work done or service rendered on said public works, shall have violated this section and 
shall be punished or shall be subject to a civil citation or order as provided in M.G.L. Chapter 149, Section 
27C. The president and treasurer of a corporation and any officers or agents having the management of such 
corporation shall also be deemed to be employers of the employees of any corporation within the meaning 
of Sections 2.1 to 2.3, inclusive. Offers of restitution or payment of restitution shall not be considered in 
imposing such punishment. 
 
2.2.2  When an investigation by the attorney general's office reveals that a contractor or subcontractor has 
violated this section by failing to pay said rate or rates of wages, including payments to health and welfare 
funds and pension funds, or the equivalent payment in wages, on said works to any person performing work 
within classifications as determined by the commissioner, or that a contractor or subcontractor has, for 
himself, or as representative, agent or officer of another, taken or received for his own use or the use of any 
other person, as a rebate, refund or gratuity, or in any other guise, any portion of the wages, including 
payments to health and welfare funds and pension funds, or the equivalent payment in wages, paid to any 
such person for work done or service rendered on said public works, the attorney general may, upon written 
notice to the contractor or subcontractor and the sureties of the contractor or subcontractor, and after a 
hearing thereon, order work halted on the part of the contract on which such wage violations occurred, until 
the defaulting contractor or subcontractor has filed with the attorney general's office a bond in the amount 
of such penal sum as the attorney general shall determine, conditioned upon payment of said rate or rates 
of wages, including payments to health and welfare funds and pension funds, or the equivalent payment in 
wages, on said works to any person performing work within classifications as determined by the 
commissioner. An employee claiming to be aggrieved by a violation of this section may, 90 days after the 
filing of a complaint with the attorney general, or sooner if the attorney general assents in writing, and 
within 3 years after the violation, institute and prosecute in his own name and on his own behalf, or for 
himself and for others similarly situated, a civil action for injunctive relief, for any damages incurred, and 

https://a.next.westlaw.com/Link/Document/FullText?findType=L&pubNum=1000042&cite=MAST23S11W&originatingDoc=N0E944800833F11DDB7CD8F29CEC8EB47&refType=LQ&originationContext=document&transitionType=DocumentItem&contextData=(sc.Category)
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for any lost wages and other benefits. An employee so aggrieved who prevails in such an action shall be 
awarded treble damages, as liquidated damages, for any lost wages and other benefits and shall also be 

awarded the costs of the litigation and reasonable attorneys' fees.  
 
2.3  Employment Records To Be Kept By Contractor, Subcontractors; Statement of Compliance:  
(Statutory reference:  M.G.L. c. 149, Section 27B)  This Paragraph 2.3 applies to every contract or 
subcontract for the construction of public works by the Commonwealth, or by a county, town or district.     
 
Every Contractor, Subcontractor or public body engaged in said public works to which Paragraph 2.3 of 
these Supplementary General Conditions applies shall keep a true and accurate records of all mechanics 
and apprentices, teamsters, chauffeurs and laborers employed thereon, showing the name, address and 
occupational classification of each such employee on said works, and hours worked by, and wages paid to, 
each such employee, and shall promptly furnish to the Attorney General or his representative, upon his 
request, a copy of said record, signed by the employer or his authorized agent under the penalties of perjury.  
For every week in which an apprentice is employed by a contractor, subcontractor or public body subject 
to this section, a photocopy of the apprentice’s apprentice identification card, issued pursuant to M.G.L. 
Chapter 23, Section 11W, shall be attached to the records submitted under this section.  Such records shall 
be open to inspection by any authorized representative of the department at any reasonable time, and as 
often as may be necessary.  Every contractor and subcontractor required to keep such a record shall submit 
a copy of said record to the awarding authority directly and on a weekly basis.               
 
Each such Contractor, Subcontractor or public body shall preserve its payroll records for a period of three 
years from the date of completion of the contract.      
 
Each such Contractor, Subcontractor or public body shall furnish to the awarding authority directly within 
fifteen days after completion of its portion of the work a statement, executed by the Contractor, 
Subcontractor, or public body who supervises the payment of wages, in the following form.       
 
STATEMENT OF COMPLIANCE 
 
I, _______________________________________________________________    
         (Name of signatory party)    (Title)          
 
do hereby state: 
 
 That I pay or supervise the payment of the persons employed by              
 
_________________________________________________________________    
 (Contractor, Subcontractor or public body)             
 
on the _________________________________ and that all mechanics       
                 (building or project)            
 
and apprentices, teamsters, chauffeurs and laborers employed on said project have been paid in accordance 
with wages determined under the provisions of sections twenty-six and twenty-seven of chapter one 
hundred and forty-nine of the General Laws.              
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     Signature ___________________________    
 
     Title          ___________________________    
 
The above-mentioned copies of payroll records and statements of compliance shall be available for 
inspection by any interested party filing a written request to the awarding authority for such inspection and 
copying.             
 
2.4  Wages Paid to Operators of Trucks and Other Equipment:  (Statutory reference:  M.G.L. c. 149, 
Section 27F)  This Paragraph 2.4 applies to every contract for the construction of public works by the 
Commonwealth, or by a county, city, town or district.                   
 
No agreement of lease, rental or other arrangement, and no order or requisition under which a truck or any 
automotive or other vehicle or equipment is to be engaged in public works by the commonwealth or by a 
county, city, town or district, shall be entered into or given by any public official or public body unless said 
agreement, order or requisition contains a stipulation requiring prescribed rates of wages, as determined by 
the commissioner, to be paid to the operators of said trucks, vehicles or equipment. Any such agreement, 
order or requisition which does not contain said stipulation shall be invalid, and no payment shall be made 
thereunder. Said rates of wages shall be requested of said commissioner by said public official or public 
body, and shall be furnished by the commissioner in a schedule containing the classifications of jobs, and 
the rate of wages to be paid for each job. Said rates of wages shall include payments to health and welfare 
plans, or, if no such plan is in effect between employers and employees, the amount of such payments shall 
be paid directly to said operators. Whoever pays less than said rates of wages, including payments to health 
and welfare funds, or the equivalent in wages, on said works, and whoever accepts for his own use, or for 
the use of any other person, as a rebate, gratuity or in any other guise, any part or portion of said wages or 
health and welfare funds, shall have violated this section and shall be punished or shall be subject to a civil 
citation or order as provided in M.G.L. Chapter 149, Section 27C. An employee claiming to be aggrieved 
by a violation of this section may, 90 days after the filing of a complaint with the attorney general, or sooner 
if the attorney general assents in writing, and within 3 years after the violation, institute and prosecute in 
his own name and on his own behalf, or for himself and for others similarly situated, a civil action for 
injunctive relief, for any damages incurred, and for any lost wages and other benefits. An employee so 
aggrieved who prevails in such an action shall be awarded treble damages, as liquidated damages, for any 
lost wages and other benefits and shall also be awarded the costs of the litigation and reasonable attorneys' 
fees. 
 
2.5  Reserve Police Officers:  (Statutory reference:  M.G.L. Chapter 149, Section 34B) This Paragraph 
2.5 applies to every contract for the construction, alteration, maintenance, repair or demolition of, or 
addition to, any public works for the Commonwealth or any political subdivision thereof.        
    
The contractor shall pay to any reserve police officer employed by him in any city or town the prevailing 
rate of wages paid to regular police officers in such city or town.        
 
2.6  Eight-hour Day, etc.:  (Statutory reference:  M.G.L. Chapter 149, Sections 30, 34, and 34A)  This 
Paragraph 2.6 applies only to contracts which are subject to the provisions of the aforesaid sections of the 
Massachusetts General Laws.         
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No laborer, worker, mechanic, foreman or inspector working within this Commonwealth in the employ of 
the Contractor, Subcontractor or other person doing or contracting to do the whole or part of the work 
contemplated by the contract, shall be required or permitted to work more than eight hours in any one day 
or more than forty-eight hours in any one week, or more than six days in any one week, except in cases of 
extraordinary emergency.    
 
2.7  Lodging, etc.:  (Statutory reference:  M.G.L. Chapter 149, Section 25) This paragraph 2.7 applies to 
every contract for the doing of public work with the Commonwealth, a county, city or town, or with a 
department, board, commission, or officer acting therefor.           
 
Every employee under this contract shall lodge, board and trade where and with whom he elects, and neither 
the Contractor nor his agents or employees shall, either directly or indirectly, require as a condition of the 
employment of any person that the employee shall lodge, board or trade at a particular place or with a 
particular person.               
 
2.8  Access to Contractor’s Records:  (Executive Order No. 195)  This Paragraph 2.8 applies to every 
contract for the purchase of services or materials by any agency, bureau, board, commission, institution, or 
department of the Commonwealth or a municipal contract funded, in whole or in part, by the 
Commonwealth.               
 
The Governor or his designee, the secretary of administration and finance, and the state auditor or his 
designee shall have the right at reasonable times and upon reasonable notice to examine the books, records 
and other compilations of data of the Contractor which pertain to the performance and requirements of this 
contract.          
 
2.9   Worker’s Compensation Insurance:  (Statutory reference:  M.G.L. chapter 149, Section 34)  This 
Paragraph 2.9 applies to every contract for the construction, alteration, maintenance, repair or demolition 
of, or addition to, any public building or other public works for the Commonwealth or any political 
subdivision thereof.         
 
The Contractor shall, before commencing performance of the contract, provide by insurance for the 
payment of and the furnishing of other benefits under M.G.L. Chapter 152 to all persons to be employed 
under the contract, and the Contractor shall continue such insurance in full force and effect during the term 
of the contract.  Sufficient proof of compliance with this Paragraph 2.9 must be furnished at the time of 
execution of this contract.  Failure to provide and continue in force such insurance as aforesaid shall be 
deemed a material breach of the contract and shall operate as an immediate termination thereof.  No 
cancellation of such insurance, whether by the insurer or by the insured, shall be valid unless written notice 
thereof is given by the party proposing cancellation to other party and to the awarding authority at least 
fifteen days prior to the intended effective date thereof, which date shall be expressed in said notice.            
Notice of cancellation sent by the party proposing cancellation by registered mail, postage prepaid, with a 
return receipt of the addressee requested, shall be a sufficient notice. An affidavit of any officer, agent or 
employee of the insurer or of the insured, as the case may be, duly authorized for the purpose, that he has 
so sent such notice addressed as aforesaid shall be prima facie evidence of the sending thereof as aforesaid. 
This section shall apply to the legal representative, trustee in bankruptcy, receiver, assignee, trustee and the 
successor in interest of any such contractor. The superior court shall have jurisdiction in equity to enforce 



FORM 149 (Construction)-12-10 PAGE NO. 48 

this section. 
Whoever violates any provision of this section shall be punished by a fine of not more than one hundred 
dollars or by imprisonment for six months, or both; and, in addition, any contractor who violates any 
provision of this section shall be prohibited from contracting, directly or indirectly, with the commonwealth 
or any political subdivision thereof, for the construction, alteration, demolition, maintenance or repair of, 
or addition to, any public works or public building for a period of two years from the date of conviction of 
said violation. 
      
            
 
ARTICLE 3 – CONTRACTOR’S ACCOUNTING METHOD REQUIREMENTS 
 
3.1  (Statutory reference:  M.G.L. Chapter 30, Section 39R)          
This Article 3 applies to “Contracts” and “Contractors”, as defined in Subparagraph 3.1.1 and 3.1.2, below.     
        
3.1.1 “Contractor” means any person, corporation, partnership, joint venture, sole proprietorship, or other 
entity awarded a contract pursuant to Sections 38A 1/2 to 38O, inclusive, of Chapter 7, Section 39M of 
Chapter 30, Sections 44A-44J, inclusive, of Chapter 149, or Section 11C of Chapter 25A which is for an 
amount or estimated amount that exceeds the dollar amount set forth in M.G.L. Chapter 30, Section 39R.                   
 
3.1.2  “Contract” means any contract awarded or executed pursuant to Sections 38A 1/2 to 38O, inclusive, 
of Chapter 7, Section 39M of Chapter 30, Sections 44A-44J, inclusive, of Chapter 149, or Section 11C of 
Chapter 25A which is for an amount or estimated amount that exceeds the dollar amount set forth in M.G.L. 
Chapter 30, Section 39R.               
 
3.1.3  “Records” means books of original entry, accounts, checks, bank statements and all other banking 
documents, correspondence, memoranda, invoices, computer printouts, tapes, discs, papers and other 
documents or transcribed information of any type, whether expressed in ordinary or machine language.          
 
3.1.4  “Independent Certified Public Accountant” means a person duly registered in good standing and 
entitled to practice as a certified public accountant under the laws of the place of his residence or principal 
office who is in fact independent.  In determining whether an accountant is independent with respect to a 
particular person, appropriate consideration should be given to all relationships between the accountant and 
that person or any affiliate thereof.  Determination of an accountant’s independence shall not be confined 
to the relationships existing in connection with the filing of reports with the awarding authority.           
 
3.1.5   “Audit”, when used in regard to financial statements, means an examination of records by an 
independent certified public accountant in accordance with generally accepting accounting principles and 
auditing standards for the purpose of expressing a certified opinion thereon, or, in the alternative, a qualified 
opinion or a declination to express an opinion for stated reasons.          
 
3.1.6  “Accountant’s Report”, when used in regard to financial statements, means a document in which an 
independent certified public accountant indicates the scope of the audit which he has made and sets his 
opinion regarding the financial statements taken as a whole with a listing of noted exceptions and 
qualifications, or an assertion to the effect that an overall opinion cannot be expressed.  When an overall 
opinion cannot be expressed, the reasons therefor shall be stated.  An accountant’s report shall include as a 
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part thereof a signed statement by the responsible corporate officer attesting that management has fully 
disclosed all material facts to the independent certified public accountant, and that the auditing financial 
statement is a true and complete statement of the financial condition of the Contractor.             
 
3.1.7  “Management”, when used herein, means the chief executive officers, partners, principals or other 
person or persons primarily responsible for the financial and operational policies and practices of the 
Contractor.          
 
3.1.8  Accounting terms, unless-otherwise defined herein, shall have a meaning in accordance with 
generally accepted accounting principles and auditing standards.      
 
3.2   Subparagraph 3.1.2 hereof notwithstanding, every agreement or contract awarded or executed 
pursuant to to Sections 38A 1/2 to 38O, inclusive, of Chapter 7, Section 39M of Chapter 30, Sections 44A-
44J, inclusive, of Chapter 149, or Section 11C of Chapter 25A, shall provide that:            
 
3.2.1   The Contractor shall make, and keep for at least six years after final payment, books, records, and 
accounts which in reasonable detail accurately and fairly reflect the transactions and dispositions of the 
Contractor; and               
 
3.2.2   Until the expiration of six years after final payment, the awarding authority, office of inspector 
general, and the commissioner of capital asset management and maintenance shall have the right to examine 
any books, documents, papers or records of the Contractor or his Subcontractors that directly pertain to, and 
involve transactions relating to, the Contractor or his Subcontractors; and          
 
3.2.3  If the agreement is a contract as defined herein, the Contractor shall describe any change in the 
method of maintaining records or recording transactions which materially affect any statements filed with 
the awarding authority, including in his description the date of the change and reasons therefor, and shall 
accompany said description with a letter from the Contractor’s independent certified public accountant 
approving or otherwise commenting on the changes.                
 
3.2.4  If the agreement is a contract as defined herein, the Contractor has filed a statement of management 
on internal accounting controls as set forth in Paragraph 3.3 below prior to the execution of the contract.              
 
3.2.5  If the agreement is a contract as defined herein, the Contractor has filed prior to the execution of the 
contracts and will continue to file annually, an audited financial statement for the most recent completed 
fiscal year as set forth in Paragraph 3.5 below.                 
 
3.3  Every Contractor awarded a contract shall file with the awarding authority a statement of 
management as to whether the system of internal accounting controls of the Contractor and its subsidiaries  
reasonably assures that:            
 
3.3.1  transactions are executed in accordance with management’s general and specific authorization:              
 
3.3.2  transactions are recorded as necessary                   
 
 (i) to permit preparation of financial statements in conformity with generally accepted 
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accounting principles, and                
 
 (ii) to maintain accountability for assets;             
 
3.3.3   Access to assets is permitted only in accordance with management’s general or specific 
authorization; and                
 
3.3.4   The recorded accountability for assets is compared with the existing assets at reasonable intervals 
and appropriate action was taken with respect to any difference.                  
 
3.4   Every Contractor awarded a contract shall also file with the awarding authority a statement prepared 
and signed by an independent certified public accountant, stating that he/she has examined the statement of 
management on internal accounting controls, and expressing an opinion as to:            
 
3.4.1   Whether the representations of management in response to this paragraph and Paragraph 3.2 above 
are consistent with the result of management’s evaluation of the system of internal accounting controls; and             
 
3.4.2   Whether such representations of management are, in addition, reasonable with respect to 
transactions and assets in amounts which would be material when measured in relation to the applicant’s 
financial statements.           
 
3.5   Every Contractor awarded a contract by the Commonwealth or by any political subdivision thereof 
shall annually file with the commissioner of capital asset management and maintenance during the term of 
the contract a financial statement prepared by an independent certified public accountant on the basis of an 
audit by such accountant.  The final statement filed shall include the date of final payment.  All statements 
shall be accompanied by an accountant’s report.               
 
ARTICLE 4 – MISCELLANEOUS 
 
4.1   Weather Protection:  This Paragraph 4.1 applies to every contract subject to M.G.L. Chapter 149, 
Section 44A.               
 
4.1.1   The Contractor shall install weather protection and provide adequate heat in the protected area from 
November 1 to March 31, as required by M.G.L. Chapter 149 Section 44F(1).               
 
4.2   Form for Sub-contract:  This Paragraph 4.2 applies to every contract subject to M.G.L. Chapter 149 
Section 44A.             
 
4.2.1   The Contractor when sub-contracting with sub-bidders filed pursuant to M.G.L. Chapter 149, 
Section 44F shall use the form for sub-contract in Chapter 149 Section 44F(4)(c).                 
 
4.3   Foreign Corporations:  This Paragraph 4.3 applies to every contract with the Commonwealth, a 
county, city, town, district, board, commission, or other public body for the construction, reconstruction, 
alteration, remodeling, repair, or demolition of any public building or other public works.             
 
4.3.1   The Contractor, if a foreign corporation, shall comply with M.G.L. Chapter 30, Section 39L.          
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4.4   Shoring:  (Statutory reference:  M.G.L. Chapter 149, Section 129A).  This Paragraph 4.4 applies to 
every construction project carried on by any city, town, county, or other subdivision of the Commonwealth 
in which a trench is to be dug to a depth of five feet or more, except a trench for laying of water pipes dug 
to a depth of six and one-half feet which will be open less than 48 hours, and except for digging of graves.          
 
4.4.1   Such trenches shall be shored and braced in conformity with rules and regulations for the prevention 
of accidents in construction operations, as adopted and enforced by the Attorney General.          
 
4.5   Certification of Compliance with Tax Laws:  (Statutory reference:  M.G.L. Chapter 62C, Section 
49A)  This Paragraph 4.5 applies to contracts for goods or services furnished by any department, board, 
commission, division, authority, district or other agency of the Commonwealth or any subdivision of the 
Commonwealth, including a city, town or district.              
 
4.5.1   By executing this contract, the Contractor certifies, under penalties of perjury, that to the best of his 
information, knowledge and belief he has complied with all laws of the Commonwealth relating to taxes.               
 
4.6   Verification of Construction Debris Disposal:  (Worcester Revised Ordinances Chapter 8, Section 
7)  This paragraph 4.6 shall apply to every contract entered into by the City of Worcester for the demolition, 
renovation, rehabilitation, or alteration of a building or structure.        
 

a. In furtherance of the requirements set forth in G.L. c.40, §54, and §114.1.3 of the State Building 
Code, the building commissioner shall require any person who obtains a permit for the demolition, 
renovation, rehabilitation, or alteration of a building or structure to provide verification that the 
debris resulting from such activities was disposed of at the licensed solid waste facility named in 
conjunction with the permit application.              

 
b. The verification required under sub-section (a), above, shall consist of the following:             

 
1) a dated receipt, signed by the owner/operator of the licensed solid waste disposal facility 

where the debris was deposited.         
 
2) the receipt shall contain a description of the debris disposed of, and its weight, or volume.  

 
3) the permit holder shall also provide the building commissioner with an affidavit that the 

receipt submitted is true and accurate to the best of the permit holder’s knowledge.              
 

4) if the permit holder cannot dispose of the debris at the location indicated, it shall be the 
permit holder’s obligation to obtain an amendment to the permit reflecting the new disposal 
location.  The building commissioner shall be so notified, and the permit amended, prior to 
the disposal of the debris at the new disposal location.               

 
c. This section shall not apply to the construction of a new building or structure.       

 
4.7   Responsible Employer Ordinance:  (Worcester Revised Ordinances, Chapter 2, Section 35)  This 
paragraph 4.7 shall apply to every contract entered into by the City of Worcester for the construction, 
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reconstruction, installation, demolition, maintenance or repair of any building, where the contract amount 
is more than one hundred thousand dollars.          
 
a. The city council  hereby finds and determines that taxpayer money is most efficiently and productively 

spent by awarding construction contracts to firms that include and enforce provisions requiring 
compliance with state laws governing the payment of prevailing wages, the provision of workers 
compensation coverage, and the proper classification of individuals as employees and not as 
independent contractors, as well as provisions concerning health insurance coverage and state-certified 
apprenticeship programs. The city council hereby further finds and determines that it is appropriate for 
it to exercise its entrepreneurial discretion by requiring firms that are awarded such contracts to comply 
with this ordinance because failure to comply is injurious to the life, health, and happiness of individuals 
employed by such firms and is deleterious to the quality of life in the city where most of such individuals 
reside.  

 
b. Every contract awarded by the city under G.L. c.149 and G.L. 149A shall be deemed to incorporate by 

reference the provisions of sub-parts (c)(1) through (8) of together with the provisions of subsections 
(d) and (e) of this section.  Any person, company or corporation shall acknowledge, in writing, receipt 
of said requirements with their bid or proposal.                       

 
c. All bidders or proposers and all subcontractors and trade contractors, including subcontractors that are 

not subject to G.L. c.149, Section 44F, under the bidder for projects subject to G.L. c.149, Section 
44A(2), and proposers under G.L. c. 149A, shall as a condition for bidding or subcontracting verify 
under oath and in writing at the time of bidding or subcontracting verify under oath and in writing at 
the time of budding or submittal in response to and RFP or in any event prior to entering into a 
subcontract at any tier, that they comply with the following conditions for bidding or subcontracting 
and, for the duration of the project, shall comply with the following obligations: 

 
1) The bidder or proposer and all trade contractors and subcontractors under the bidder or 

proposer must comply with the obligations established under G.L. c. 149 to pay the 
appropriate lawful prevailing wage rates to their employees. 

 
2) The bidder or proposer and all trade contractors and subcontractors under the bidder or 

proposer must at a the time of bidding maintain or participate in a bona fide apprentice 
training program as defined by G.L. c.23, Sections 11H and 11I for each apprenticable trade 
or occupation represented in their workforce that is approved by the Division of Apprentice 
Standards of the Department of Labor and Workforce Development, regardless of whether or 
not the program qualifies as an employee welfare benefit plan under ERISA, and must register 
all apprentices with the Division and abide by the apprentice to journeyman ratio for each 
trade prescribed therein in the performance of any work on the project.  This provision does 
not require the program to be an ERISA plan; the program need only have been approved by 
the Division of Apprentice Standards.  All general bidders or proposers and all trade 
contractors and sub-bidders at every tier must submit with its bid or proposal an original, 
stamped Sponsor Verification letter from the Commonwealth of Massachusetts, Department 
of Labor and Workforce Development – Division Apprentice Standards, issued within the 
past 90 days, evidencing that at the time of submitting a bid or proposal, the bidder or proposer 
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is currently an Approved Sponsor of Apprentices.  Any bid or proposal submitted without the 
above documentation shall be rejected;  
(Compliance with the Apprentice Training Provision is currently suspended)  

 
3) The bidder or proposer and all trade contractors and subcontractors under the bidder or 

proposer must maintain appropriate industrial accident insurance coverage for all the 
employees on the project in accordance with G.L. c. 152; 

 
4) The bidder or proposer and all trade contractors and subcontractors under the bidder must 

properly classify employees as employees rather than independent contractors and treat them 
accordingly for purposes of workers’ compensation insurance coverage, unemployment 
taxes, social security taxes and income tax withholding. (G.L. c.149, Section 148B on 
employee classification); 

 
5) The bidder or proposer and all trade contractors and subcontractors under the bidder or 

proposer must at the time of bidding certify that, at the time employees begin work at the 
worksite, all employees will have successfully completed a course in construction safety and 
health approved by the United States Occupational Safety and Health Administration that is 
at least 10 hours in duration, and shall ensure that all employees working at the worksite 
possess such qualifications at all times throughout the duration of their work on the project 
and furnish documentation of successful completion of the course; 

 
6) The bidder or proposer and all trade contractors and subcontractors under the bidder or 

proposer must be in compliance with the health and hospitalization requirements of the 
Massachusetts Health Care Reform law established by Chapter 58 of the Acts of 2006, as 
amended, and regulations promulgated under that statute by the Commonwealth Health 
Insurance Connector Authority. 

 
7) The bidder or proposer and all trade contractors and subcontractors under the bidder or 

proposer must make arrangements to ensure that each employee of every contractor entering 
or leaving the project individually completes the appropriate entries in a daily sign-in/out log.  
The sign-in/out log shall include: the location of the project; current date; printed employee 
name; signed employee name; and the time of each entry or exiting.  The log shall contain a 
prominent notice that employees are entitled under state law to receive the prevailing wage 
rate for their work on the project.  Such sign-in/out logs shall be provided to the City on a 
daily basis. 

 
8) The bidder or proposer and all trade contractors and subcontractors under the bidder or 

proposer, prior to bidding or, if not subject to bidding requirements, prior to performing any 
work on the project, shall sign under oath and provide to the City a certification that they are 
not debarred or otherwise prevented from bidding for or performing work on a public project 
in the Commonwealth of Massachusetts or in the City. 

 
d. A proposal or bid submitted by any general bidder or by any trade contractor or subcontractor under the 

general bidder or proposer that does not comply with any of the foregoing conditions for bidding shall 
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be rejected, and no subcontract for work outside the scope of G.L. c.149, Section 44F shall be awarded 
to a subcontractor that does not comply with the foregoing conditions. 

e. All bidders or proposers and all trade contractors and subcontractors under the bidder or proposer who 
are awarded or who otherwise obtain contracts on the projects subject to G.L. c.149, Section 44A(2) or 
c.149A, shall comply with each of the obligations set forth in this Section 4.7 for the entire duration of 
their work on the project, and an officer of each bidder or subcontractor under the bidder shall certify 
under oath and in writing on a weekly basis that they are in compliance with such obligations. 

f. Any proposer, bidder, trade contractor or subcontractor under the bidder or proposer who fails to comply 
with any one of the obligations set forth in this Section 4.7 for any period of time shall be, at the sole 
discretion of the City, subject to one or more of the following sanctions:  
1) cessation of work on the project until compliance is obtained;  
2) withholding of payment due under any contract or subcontract until compliance is obtained;  
3) permanent removal from any further work on the project;  
4) liquidated damages payable to the City in the amount of 5% of the dollar value of the contract. 
 

g. In addition to the sanctions outlined in subsection (h) above, a proposer, general bidder or contractor 
shall be equally liable for the violations of its subcontractor with the exception of violations arising 
from work performed pursuant to subcontracts that are subject to G.L. c.149, Section 44F.  Any 
contractor or subcontractor that has been determined by the City or by any court or agency to have 
violated any of the obligations set forth in this Section 4.7 shall be barred from performing any work on 
any future projects for six months for a first violation, three years for a second violation and permanently 
for a third violation.                 

 
4.8 Regulation of Construction Noise: (Worcester Revised Ordinances, Chapter 8, Section 34)  This 
paragraph 4.8 shall apply to anyone operating powered construction equipment delivering construction 
equipment and/or supplies at any construction site or project within the city of Worcester. 
 

a. It shall be unlawful for any person, firm, corporation, partnership, or other entity to operate powered 
construction equipment or to build, erect, construct, demolish, alter, repair, excavate or  
engage in hoisting, grading, site work, including tree and brush removal, dredging or pneumatic 
hammering, or to deliver construction equipment and/or supplies to the site on any building, road, 
tower, parking lot, machine, pipe, sewer, sidewalk, or any other construction project (hereafter 
collectively the “construction project”), except between the hours of 7:00 a.m. and 9:00 p.m. on 
weekdays and Saturday, except for “emergency work” which is performed in the interest of public 
safety or welfare and for which a permit has been issued by the commissioner of public works and 
parks or the commissioner of inspectional services. 

 
It shall be unlawful for any person, firm, corporation, partnership, or other entity to engage in a 
construction project activity on Sundays or legal holidays without a permit from the police chief 
issued pursuant to G.L. c. 136, Section 7 or 15 and a permit issued by the commissioner of 
inspectional services hereunder. 

 
b. Emergency work permits may be issued in:          

 
1) cases of urgent necessity and for the interests of health, safety and convenience of the public.  

The commissioner of inspectional services shall whether the reasons given for the urgent 
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necessity are valid and reasonable, and whether the health, safety and convenience of the 
public will be protected or better served by granting the permit requested and whether the 
manner and amount of loss or inconvenience to the party in interest imposes a significant 
hardship; or,               

 
2) cases where, because the location and nature of the work, the noise caused by said work will 

not be heard by anyone not working on the project.  The commissioner of inspectional 
services shall consider whether supplying machinery and/or materials to the construction 
project site will cause unreasonable noise along the routes to the construction project site, 
and whether such activity will impact residential neighborhoods, and shall not grant any 
emergency work permit unless unreasonable noise in residential areas will be prevented.        

 
c. Emergency work permits may be issued to the general contractor on a blanket basis that applies to 

all of the contractors working on the job, or may be issued to specific contractors on the construction 
project, at the discretion of the Commissioner.  Emergency work permits may be issued  for not 
more than one week at a time, and may be renewed for additional one week periods at the discretion 
of the Commissioner.                  

 
d. Prior to issuing or reissuing said emergency work permit, the commissioner of inspectional services 

shall review the work being conducted and all attendant circumstances, and shall prescribe whatever 
limitations possible to minimize the generation of noise, and to minimize the impact of noise on the 
neighbors to the construction project.         

 
e. Emergency repair work performed by the Department of Public Works and/or any public utility is 

exempt from this section.            
 

f. The fee for each such Emergency work permits issued under this section shall be set in accordance 
with Chapter 2, § 24 of the City of Worcester Revised Ordinances of 2008.           

 
g. On any project for the construction, reconstruction, installation, demolition, maintenance or repair 

of any building, or public work, to be funded in whole or in part by city funds, or funds which, in 
accordance with a federal or state grant, program, or otherwise, the city expends or administers, or 
any such project to which the city is a signatory to the contract therefor, the provisions of this section 
shall apply and the same shall be referred in every invitation to bid for such project and, the 
following paragraphs shall be contained in every resulting contract therefrom:                  

 
“It shall be a material breach of this contract if the contractor and each subcontractor shall 
not at all times adhere to the provisions of § 34 of chapter eight of the Revised Ordinances 
of the city, by limiting their on-site, noise producing construction and related work to the 
hours specified by the Ordinance.              
 
A waiver from the above requirements may, in certain circumstances, be granted in 
accordance with subsections (b), (c) and (d) of § 34 of chapter eight of the Revised 
Ordinances of the city.”                

 



FORM 149 (Construction)-12-10 PAGE NO. 56 

h. The commissioner of inspectional services shall have the authority to adopt any rules and regulations 
he or she deems necessary to implement this section.            

 
i. Nothing in this section shall be deemed to prevent an individual from performing work on his or her 

own property, so long as the work is being done by the owner of the property or by direct relative(s) 
of the owner, and said work is not being done for profit.          

 
j. This section may be enforced by the commissioner of inspectional services, the building 

commissioner, the chief of police or their subordinates.                
 

k. Any violation of this section by any person, firm, corporation, partnership, or other entity, shall be 
individually punished with a fine of $100.00.  Each day upon which a violation of this section occurs 
shall be considered a separate violation.  Employers shall be deemed the violator for violations 
committed by their employees.                    

 
 
4.9 Regulation of Excessive and Unreasonable Noise: (Worcester Revised Ordinances, Chapter 9, 
Section 1A(e)(9)  This paragraph 4.9 shall apply to anyone operating powered construction equipment 
delivering construction equipment and/or supplies at any construction site or project within the city of 
Worcester. 

 
a. No person shall operate any powered construction equipment or build, erect, construct, demolish, 

alter, repair, excavate or engage in hoisting, grading, site work, including tree and brush removal, 
dredging or pneumatic hammering, or deliver construction equipment and/or supplies to the site 
on any building, road, tower, parking lot, machine, pipe, sewer, sidewalk, or any other 
construction project, except between the hours of 7:00 a.m. and 9:00 p.m. on weekdays and 
Saturday, and between the hours of 9:00 a.m. and 7:00 p.m. on Sundays, except for work 
performed by a public service or municipal utility department or “emergency work” performed 
with the express written permission of the commissioner of inspectional services or the 
commissioner of public works and parks. Emergency work shall be limited to such work that is 
clearly essential to respond to a sudden and unexpected threat to public health or public safety. 
Emergency work permission may be granted to a general or sub-contractor on a blanket basis 
governing all persons working on a specified portion of a particular job. Emergency work 
permission may be granted for not more than one week at a time, and may be renewed for 
additional one week periods at the discretion of the commissioner who granted the initial 
permission. 
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CITY OF WORCESTER 
FORM FOR GENERAL BID 
 
This bid must be accompanied by a deposit in the form of cash, or bid bond, or a certified check, treasurer's 
check, or cashier's check, payable to the City of Worcester (hereinafter referred to as the "Owner", or the 
"Awarding Authority") in the amount of five (5) percent of the value of the bid. No other form of bid 
security will be accepted. 
 
By submitting this bid the undersigned represents to the Owner that it has examined and understands the 
Advertisement for Bids, Instructions to Bidders, contract forms, Conditions of the Contract (General and 
Supplementary), Drawings, Specifications and all other Contract Documents and has examined the site, as 
defined therein, and that this bid is made with distinct reference and relation to all said Contract Documents; 
but the undersigned declares that in regard to the conditions affecting the work to be done and the labor and 
materials needed, this bid is based solely on its own investigation and research and not in reliance upon any 
drawings, surveys, measurements, dimensions, calculations, estimates, or other tests or representations of 
any employee, officer, agent or consultant of the Owner. By submitting this bid, the undersigned agrees 
that it shall be subject to the jurisdiction of the courts of the Commonwealth of Massachusetts with respect 
to any actions arising out of or related to this bid or any contract that may be entered into based upon this 
bid, and that any such actions commenced by the undersigned shall be commenced in the courts of the 
Commonwealth of Massachusetts. 
 
A bidder wishing to amend this bid after transmittal to the Owner may do so only by withdrawing this bid 
and resubmitting another bid prior to the time for opening bids. 
 
TO: CITY OF WORCESTER 
 

A. The Undersigned proposes to furnish all labor and materials required for the project Structural 
Rigging Expansion – DCU Center / DPF, in Worcester, MA, in accordance with the 
accompanying plans and specifications prepared by the City of Worcester for the contract price 
specified below, subject to additions or deductions according to the terms of the specifications. 

 
B. This bid includes addenda numbered:    _______    _______    _______    _______    _______  

 
 

C. The proposed contract base bid price is: 
 

___________________________________________________________ Dollars       
               written amount 
 
 
($_______________________________________________________)    
            numerical amount 
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C-2 UNIT PRICES:   N/A  
 
In addition to stating the Total Base Bid Price, the Bidder shall state prices for the various items of work as 
may be listed herein. The Unit Prices listed below, if accepted by the Owner in the award of the contract, 
may be used for computing adjustments during the course of construction, based upon extra work ordered by 
the Owner, or for work countermanded, reduced, or omitted by the Owner. 

 
 
 
 
 C-3 ALTERNATES:         N/A  

The owner may select at its option in the order below, any Alternate or combination of Alternates, or none 
of the Alternates, however, no single Alternate may be selected unless every Alternate preceding it has been 
selected. The Bidder is required to provide a bid for each Alternate listed below. If selected by the Owner, 
the Alternate(s) will be added to the total Base Bid price to determine the low bidder. 

 
 
 
 
C-4 TIME FOR COMPLETION: 
 
The work of this contract must be substantially completed by August 31, 2026. 
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D. The undersigned agrees that, if selected as general contractor, he/she will within five days, Saturdays, 

Sundays and legal holidays excluded, after presentation thereof by the awarding authority execute 
a contract in accordance with the terms of this general bid and furnish a performance and also a 
labor and materials or payment bond, each of a surety company qualified to do business under the 
laws of the Commonwealth and satisfactory to the awarding authority and each in the sum of one 
hundred percent of the contract price, the premiums for which are to be paid by the general 
contractor and are included in the contract price 

 
E. The bidder hereby certifies that it is able to furnish labor that can work in harmony with all other 

elements of labor employed or to be employed on the work; that all employees to be employed at 
the worksite will have successfully completed a course on construction safety and health approved 
by the United States Occupational Safety and Health Administration that is at least ten hours in 
duration at the time the employee begins work and who shall furnish documentation of successful 
completion of said course with the first certified payroll report for each employee: and that he will 
comply fully with all laws and regulations applicable to awards of subcontracts subject to section 
44F. 

 
F. The undersigned further certifies under penalties of perjury that this bid is in all respects bona fide, 

fair and made without collusion or fraud with any other person. As used herein the word “person” 
shall mean any natural person, joint venture, partnership, corporation or other business or legal 
entity. The undersigned further certifies under the penalty of perjury that the undersigned is not 
presently debarred from doing public construction work in the Commonwealth under the provisions 
of section 29F of Chapter 29 or any other applicable debarment provisions of any other chapter of 
the General Laws or any rule or regulation promulgated thereunder. 

 
 
Date _________________ _________________________________________ 
  (Print Name of Bidder) 
 
 
__________________________________ By: ______________________________________ 
(Signature)  (Name of Person Signing Bid and Title) 
 
 
  _________________________________________ 
  (Business Address) 
Social Security Number or 
Federal Identification Number: 
 
_________________________________   ________________________________________________ 
       (City, State, and Zip Code) 
 
E-mail Address:     Telephone: (________) _____________________ 
 
_________________________________     Fax: (________) ___________________________ 
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GIVE FULL NAMES AND RESIDENCES OF ALL PERSONS INTERESTED IN THE FOREGOING 
PROPOSAL. 
(1) If a Proprietorship 
 
 Name of Owner ______________________________________________________________ 
  
 Business Address _____________________________________________________________ 
 
 Zip Code _____________  Telephone No. _________________ 
 
 Home Address ________________________________________________________________ 
 
 Zip Code _____________   
 
 
(2) If a Partnership 
 Full names and addresses of all partners 
 
 Name     Address     Zip Code 
   
 __________________________________________________________________________________ 
 
 __________________________________________________________________________________ 
 
 __________________________________________________________________________________ 
 
 
(3) If a Corporation 
 
 Full Legal Name _________________________________________________________________ 
 

State of Incorporation  _______ Qualified in Massachusetts ? Yes _____ No _____ 
 
 
 Principal Place of Business __________________________________________________ 
     Street     P.O. Box 
      __________________________________________________ 
     City/Town   State  Zip 
 
     Telephone No. ________________ 
 
  
 Place of Business in Massachusetts ________________________________________________ 
     Street     P.O. Box 
  
     ________________________________________________ 
     City/Town   State  Zip 
     
     Telephone No. ________________ 
 
If a foreign corporation (incorporated or organized under laws other than laws of the Commonwealth of Massachusetts), is the 
corporation registered with the Massachusetts Secretary of State’s office?    ___________ Yes  _____________ No 
If the bidder is a foreign corporation, it is required under MGL c. 30, section 39L to furnish the awarding authority a certificate of the 
Secretary of State stating that the corporation has complied with MGL c. 156D, Part 15, subdivision A, s. 15.03, and Part 16, subdivision 
B, s. 16.22  
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GIVE THE FOLLOWING INFORMATION REGARDING SURETY COMPANY THAT WILL SUPPLY THE 
REQUIRED BONDS. Performance and payment bonds in the amount of 100% of the dollar value of the contract will be 
required at time of contract execution. It is the contractor’s responsibility to submit the required bond documentation in 
a form that is satisfactory to the City. 
 

Full Legal Name of Surety Company ______________________________________________ 
 

State of Incorporation  ______ Admitted in Massachusetts ? Yes _____ No _____ 
 
 Principal Place of Business _______________________________________________________ 
     Street     P.O. Box  
      _______________________________________________________ 
     City/Town   State  Zip 
      
 Place of Business in Massachusetts ________________________________________________ 
     Street     P.O. Box 
     ________________________________________________ 
     City/Town   State  Zip 

 
Telephone No. ________________ 

    
   

 
NOTE 

 
The Office of the Attorney General, Washington, D.C. requires the following information on all bid proposals amounting to 
$1,000.00 or more. 
 
E.I. Number of bidder ___________________________ 
 
This number is regularly used by companies when filing their "EMPLOYER’S FEDERAL TAX RETURN, U.S." 
Treasury Department Form 941. 
 
AUTHORIZED SIGNATURE OF BIDDER ______________________________TITLE______________ 
      PLEASE SIGN 

 
DATE _________________________  BID SECURITY $______________________ 
 
The name (s) of customer service representative (s) to be responsible for servicing this account in the event of contract award 
are: 
 
_____________________________________________________  _________________________ 
NAME   (PLEASE PRINT)     TEL. NO. 
 
_____________________________________________________  __________________________ 
NAME   (PLEASE PRINT)     TEL. NO. 
 
 
PLEASE INDICATE YOUR FAX NUMBER FAX #_______________________________ 
 
 
PLEASE INDICATE E-MAIL ADDRESS:  E-MAIL:_____________________________________________ 
 

 
 



PREVAILING WAGE RATES 

& 

CERTIFIED PAYROLL REPORTING 
FORMS 

NOTE:  Successful bidder/contractor shall submit 
the required certified payroll reporting forms 
on a weekly basis via email to: 

certifiedpayrollrecords@worcesterma.gov 

City of Worcester – Purchasing Division 
City Hall – Room 201 
455 Main Street 
Worcester, MA 01608 

mailto:certifiedpayrollrecords@worcesterma.gov


MASSACHUSETTS WEEKLY CERTIFIED PAYROLL REPORT FORM

Company's Name: Address: Phone No.: Payroll No.:

Employer's Signature: Title: Contract No: Tax Payer ID Number Work Week Ending:

Awarding Authority's Name: Public Works Project Name: Public Works Project Location: Min. Wage Rate Sheet Number

General / Prime Contractor's Name: Subcontractor's Name: "Employer" Hourly Fringe Benefit Contributions

(B+C+D+E) (A x F)

Employee Name & Complete 
Address

Work 
Classification:

Employee 
is OSHA 

10 
certified 

(?)

Appr. 
Rate 
(%) Su. Mo. Tu. We. Th. Fr. Sa.

All Other 
Hours

Hourly 
Base 
Wage     

(B)

Health & 
Welfare 

Insurance  
(C)

ERISA 
Pension 

Plan     
(D)

Supp. 
Unemp.     

(E)

Total 
Hourly 

Prev. Wage 
(F)

Total Gross 
Wages

Check No.    
(H)

Are all apprentice employees identified above currently registered with the MA DLS's  Division of Apprentice Standards? YES  NO  

No apprentices are identified above

Date Received by Awarding Authority

Page ________of________    /                        /

NOTE: Pursuant to MGL c. 149, s. 27B, every contractor and subcontractor is required to submit a true and accurate copy of their certified weekly payroll records to the awarding 
authority by first-class mail or e-mail. In addition, each weekly payroll must be accompanied by a statement of compliance signed by the employer. Failure to comply may result in the 
commencement of a criminal action or the issuance of a civil citation. 

For all apprentices performing work during the reporting period, attach a copy of the apprentice identification card issued 
by the Massachusetts Department of Labor Standards / Division of Apprentice Standards.

Hours Worked
Project 
Gross 
Wages                  

Project 
Hours         

(A)



Contract No.:
Address: Tel. No.:
Address: Tel. No.:

Week Ending:

Report by: Y N
Title:

P.O.C. Women P.O.C. Women P.O.C. Women P.O.C. Women P.O.C. Women
0% 0% 0% 0%
0% 0% 0% 0%
0% 0% 0% 0%
0% 0% 0% 0%
0% 0% 0% 0%
0% 0% 0% 0%

-             -            -       -                   -     -       0% 0% -                -         -       0% 0%Totals

Project Name:

Final Report?:
Report No.:

Date Work Completed:Date Work Began:
Reporting Date:

Job Category

Name of Contractor Filing Report:
Name of General Contractor:

Contract Value:

Number of 
Employees

Total Weekly 
Workforce 

Hours

Total 
Workforce 
Hours to 

Weekly Workforce Utilization Report Form

Number of 
Employees Who Are

Total Weekly 
Workforce 

Weekly % 
Workforce Hours

Total Workforce 
Hours to Date

% of Workforce 
Hours to Date



WEEKLY PAYROLL RECORDS REPORT 
& STATEMENT OF COMPLIANCE 

DIVISION OF OCCUPATIONAL SAFETY, 19 STANIFORD STREET, 2nd FLOOR, BOSTON, MA  02114 

 
In accordance with Massachusetts General Law c. 149, §27B, a true and accurate record 

must be kept of all persons employed on the public works project for which the enclosed rates 
have been provided.  A Payroll Form has been printed on the reverse of this page and includes 
all the information required to be kept by law.  Every contractor or subcontractor is required to 
keep these records and preserve them for a period of three years from the date of completion of 
the contract. 

 
In addition, every contractor and subcontractor is required to submit a copy of their 

weekly payroll records to the awarding authority.  For every week in which an apprentice is 
employed, a photocopy of the apprentice’s identification card must be attached to the payroll 
report.  Once collected, the awarding authority is also required to preserve those records for three 
years. 

 
In addition, each such contractor, subcontractor, or public body shall furnish to the 

awarding authority directly, within fifteen days after completion of its portion of the work a 
statement, executed by the contractor, subcontractor or public body who supervises the payment 
of wages, in the following form: 
 

 
 
 STATEMENT OF COMPLIANCE 
 
                                                                 _______________, 20_______ 
 
   I,___________________________________,___________________________________ 
                   (Name of signatory party)                                          (Title) 
   do hereby state: 
                That I pay or supervise the payment of the persons employed by 
   ___________________________________ on the ______________________________ 
          (Contractor, subcontractor or public body)                           (Building or project) 
   and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on        
   said project have been paid in accordance with wages determined under the provisions of     
   sections twenty-six and twenty-seven of chapter one hundred and forty nine of the                
    General Laws.  
 
                                                          Signature _________________________ 
 
                                                          Title _____________________________ 
 
 



THE COMMONWEALTH OF MASSACHUSETTS 
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT 

DEPARTMENT OF LABOR STANDARDS 
Prevailing Wage Rates

MAURA HEALY
Governor

KIM DRISCOLL
Lt. Governor

As determined by the Director under the provisions of the  
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

LAUREN JONES
Secretary

MICHAEL FLANAGAN
Director

Awarding Authority: Worcester City/Town: WORCESTER

Contract Number: 8615-W6

Description of Work: Expansion of structural rigging systems at DCU Center per plans and specifications

Job Location: Foster Street

Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction projects. For construction projects lasting 

longer than one year, awarding authorities must request an updated wage schedule no later than two weeks before the anniversary of the date the contract was 

executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, the awarding authority must request an annual update no 

later than two weeks before the anniversary date, determined as the earlier of: (a) the execution date of the GMP Amendment, or (b) the execution date of the 

first amendment to permit procurement of construction services. The updated wage schedule must be provided to all contractors, including general and sub-

contractors, working on the construction project.

•

This annual update requirement is generally not applicable to 27F “rental of equipment” contracts. For such contracts, the prevailing wage rates issued by DLS 

shall remain in effect for the duration of the contract term. However, if the prevailing wage rate sheet issued does not contain wage rates for each year covered 

by the contract term, the Awarding Authority must request updated rate sheets from DLS and provide them to the contractor to ensure the correct rates are being 

paid throughout the duration of the contract. Additionally, if an Awarding Authority exercises an option to renew or extend the contract term, they must request 

updated rate sheets form DLS and provide them to the contractor.

•

This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the “Wage Request Number” on all pages of 

this schedule.

•

An Awarding Authority must request an updated wage schedule if it has not opened bids or selected a contractor within 90 days of the date of issuance of the 

wage schedule. For CM AT RISK projects (bid pursuant to G.L. c.149A), the earlier of: (a) the execution date of the GMP Amendment, or (b) the bid for the 

first construction scope of work must be within 90-days of the wage schedule issuance date.

•

The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, § 27. The wage schedule shall be 

made a part of the contract awarded for the project. The wage schedule must be posted in a conspicuous place at the work site for the life of the project in 

accordance with M.G.L. c. 149 § 27. The wages listed on the wage schedule must be paid to employees performing construction work on the project whether 

they are employed by the prime contractor, a filed sub-bidder, or a sub-contractor.

•

Apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice Standards (DAS). Apprentices must keep their 

apprentice identification card on their persons during all work hours on the project. An apprentice registered with DAS may be paid the lower apprentice wage 

rate at the applicable step as provided on the prevailing wage schedule. Any apprentice not registered with DAS regardless of whether they are registered 

with another federal, state, local, or private agency must be paid the journeyworker's rate.

•

Every contractor or subcontractor working on the construction project must submit weekly payroll reports and a Statement of Compliance directly to the 

awarding authority by mail or email and keep them on file for three years. Each weekly payroll report must contain: the employee’s name, address, occupational 

classification, hours worked, and wages paid. Do not submit weekly payroll reports to DLS. For a sample payroll reporting form go to 

http://www.mass.gov/dols/pw.

•

Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative obligation to inquire with DLS at (617) 

626-6953.

•

Contractors must obtain the wage schedules from awarding authorities. Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the 

wage schedule to all employees who perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and 

criminal penalties.

•

Employees not receiving the prevailing wage rate set forth on the wage schedule may file a complaint with the Fair Labor Division of the office of the Attorney 

General at (617) 727-3465.

•
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2025 $40.95 $15.57 $21.78 $0.00 $0.00 $78.30

1/1/2026 $40.95 $16.17 $21.78 $0.00 $0.00 $78.90

6/1/2026 $41.95 $16.17 $21.78 $0.00 $0.00 $79.90

12/1/2026 $41.95 $16.17 $23.52 $0.00 $0.00 $81.64

(2 AXLE) DRIVER - EQUIPMENT 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

1/1/2027 $41.95 $16.77 $23.52 $0.00 $0.00 $82.24

12/1/2025 $41.02 $15.57 $21.78 $0.00 $0.00 $78.37

1/1/2026 $41.02 $16.17 $21.78 $0.00 $0.00 $78.97

6/1/2026 $42.02 $16.17 $21.78 $0.00 $0.00 $79.97

12/1/2026 $42.02 $16.17 $23.52 $0.00 $0.00 $81.71

(3 AXLE) DRIVER - EQUIPMENT 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

1/1/2027 $42.02 $16.77 $23.52 $0.00 $0.00 $82.31

12/1/2025 $41.14 $15.57 $21.78 $0.00 $0.00 $78.49

1/1/2026 $41.14 $16.17 $21.78 $0.00 $0.00 $79.09

6/1/2026 $42.14 $16.17 $21.78 $0.00 $0.00 $80.09

12/1/2026 $42.14 $16.17 $23.52 $0.00 $0.00 $81.83

(4 & 5 AXLE) DRIVER - EQUIPMENT 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

1/1/2027 $42.14 $16.77 $23.52 $0.00 $0.00 $82.43

ADS/SUBMERSIBLE PILOT 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 2)

8/1/2024 $117.16 $10.08 $11.62 $12.67 $0.00 $151.53

For apprentice rates see "Apprentice- PILE DRIVER"

12/1/2025 $41.97 $10.15 $9.50 $9.11 $0.00 $70.73

6/1/2026 $43.41 $10.15 $9.50 $9.11 $0.00 $72.17

12/1/2026 $44.85 $10.15 $9.50 $9.11 $0.00 $73.61

6/1/2027 $46.30 $10.15 $9.50 $9.11 $0.00 $75.06

12/1/2027 $47.75 $10.15 $9.50 $9.11 $0.00 $76.51

6/1/2028 $49.25 $10.15 $9.50 $9.11 $0.00 $78.01

AIR TRACK OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.75 $10.15 $9.50 $9.11 $0.00 $79.51

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $41.97 $10.15 $9.50 $9.21 $0.00 $70.83

6/1/2026 $43.41 $10.15 $9.50 $9.21 $0.00 $72.27

AIR TRACK OPERATOR (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $44.85 $10.15 $9.50 $9.21 $0.00 $73.71

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASBESTOS WORKER (PIPES & TANKS) 

HEAT & FROST INSULATORS LOCAL 6 

HEAT & FROST INSULATORS LOCAL 6 (WORCESTER)

12/1/2025 $44.80 $14.50 $4.30 $6.75 $0.00 $70.35

12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23

6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00 $71.67

12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11

6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56

12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01

6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51

ASPHALT RAKER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2025 $41.47 $10.15 $9.50 $9.21 $0.00 $70.33

6/1/2026 $42.91 $10.15 $9.50 $9.21 $0.00 $71.77

ASPHALT RAKER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $44.35 $10.15 $9.50 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

12/1/2025 $59.28 $16.05 $13.25 $3.25 $0.00 $91.83

6/1/2026 $60.58 $16.05 $13.25 $3.25 $0.00 $93.13

ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $62.03 $16.05 $13.25 $3.25 $0.00 $94.58

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2025 $59.28 $16.05 $13.25 $3.25 $0.00 $91.83

6/1/2026 $60.58 $16.05 $13.25 $3.25 $0.00 $93.13

BACKHOE/FRONT-END LOADER 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $62.03 $16.05 $13.25 $3.25 $0.00 $94.58

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23

6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00 $71.67

12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11

6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56

12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01

6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51

BARCO-TYPE JUMPING TAMPER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $41.97 $10.15 $9.50 $9.11 $0.00 $70.73

6/1/2026 $43.41 $10.15 $9.50 $9.11 $0.00 $72.17

12/1/2026 $44.85 $10.15 $9.50 $9.11 $0.00 $73.61

6/1/2027 $46.30 $10.15 $9.50 $9.11 $0.00 $75.06

12/1/2027 $47.75 $10.15 $9.50 $9.11 $0.00 $76.51

6/1/2028 $49.25 $10.15 $9.50 $9.11 $0.00 $78.01

BLOCK PAVER, RAMMER / CURB SETTER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.75 $10.15 $9.50 $9.11 $0.00 $79.51

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $41.97 $10.15 $9.50 $9.21 $0.00 $70.83

6/1/2026 $43.41 $10.15 $9.50 $9.21 $0.00 $72.27

BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 

HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY) 12/1/2026 $44.85 $10.15 $9.50 $9.21 $0.00 $73.71

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

BOILER MAKER 

BOILERMAKERS LOCAL 29 

BOILERMAKERS LOCAL 29

1/1/2024 $48.12 $7.07 $14.60 $6.00 $0.00 $75.79

Apprentice: BOILER MAKER

Effective Date: 1/1/2024

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 65.00 $31.28 $7.07 $9.32 $3.90 $0.00 $51.57

2 65.00 $31.28 $7.07 $9.32 $3.90 $0.00 $51.57

3 70.00 $33.68 $7.07 $10.03 $4.20 $0.00 $54.98
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

8/1/2025 $65.81 $11.49 $15.57 $7.33 $0.00 $100.20

2/1/2026 $67.16 $11.49 $15.57 $7.33 $0.00 $101.55

8/1/2026 $69.36 $11.49 $15.57 $7.33 $0.00 $103.75

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING) 

BRICKLAYERS LOCAL 3 

BRICKLAYERS LOCAL 3 (WORCESTER)

2/1/2027 $70.76 $11.49 $15.57 $7.33 $0.00 $105.15

12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17

6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00 $92.45

BULLDOZER/GRADER/SCRAPER 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2025 $49.85 $10.15 $9.50 $9.80 $0.00 $79.30

6/1/2026 $51.40 $10.15 $9.50 $9.80 $0.00 $80.85

CAISSON & UNDERPINNING BOTTOM MAN 

LABORERS 

LABORERS - FOUNDATION AND MARINE
12/1/2026 $52.90 $10.15 $9.50 $9.80 $0.00 $82.35

Apprentice: BOILER MAKER

Effective Date: 1/1/2024

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

4 75.00 $36.09 $7.07 $10.74 $4.50 $0.00 $58.40

5 80.00 $38.50 $7.07 $11.45 $4.80 $0.00 $61.82

6 85.00 $40.90 $7.07 $12.18 $5.10 $0.00 $65.25

7 90.00 $43.31 $7.07 $12.88 $5.40 $0.00 $68.66

8 95.00 $45.71 $7.07 $13.62 $5.70 $0.00 $72.10

Apprentice to Journeyworker Ratio: 1:4

Apprentice: BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY WATERPROOFING)

Effective Date: 8/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $32.91 $11.49 $15.57 $7.33 $0.00 $67.30

2 60.00 $39.49 $11.49 $15.57 $7.33 $0.00 $73.88

3 70.00 $46.07 $11.49 $15.57 $7.33 $0.00 $80.46

4 80.00 $52.65 $11.49 $15.57 $7.33 $0.00 $87.04

5 90.00 $59.23 $11.49 $15.57 $7.33 $0.00 $93.62

Apprentice: BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY WATERPROOFING)

Effective Date: 2/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $33.58 $11.49 $15.57 $7.33 $0.00 $67.97

2 60.00 $40.30 $11.49 $15.57 $7.33 $0.00 $74.69

3 70.00 $47.01 $11.49 $15.57 $7.33 $0.00 $81.40

4 80.00 $53.73 $11.49 $15.57 $7.33 $0.00 $88.12

5 90.00 $60.44 $11.49 $15.57 $7.33 $0.00 $94.83

Apprentice to Journeyworker Ratio: 1:5
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $48.70 $10.15 $9.50 $9.80 $0.00 $78.15

6/1/2026 $50.25 $10.15 $9.50 $9.80 $0.00 $79.70

CAISSON & UNDERPINNING LABORER 

LABORERS 

LABORERS - FOUNDATION AND MARINE
12/1/2026 $51.75 $10.15 $9.50 $9.80 $0.00 $81.20

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $49.03 $10.15 $9.50 $9.80 $0.00 $78.48

6/1/2026 $50.58 $10.15 $9.50 $9.80 $0.00 $80.03

CAISSON & UNDERPINNING TOP MAN 

LABORERS 

LABORERS - FOUNDATION AND MARINE
12/1/2026 $52.08 $10.15 $9.50 $9.80 $0.00 $81.53

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23

6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00 $71.67

12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11

6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56

12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01

6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51

CARBIDE CORE DRILL OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

9/1/2025 $50.35 $10.33 $11.47 $8.50 $0.00 $80.65

3/1/2026 $51.60 $10.33 $11.47 $8.50 $0.00 $81.90

9/1/2026 $52.85 $10.33 $11.47 $8.50 $0.00 $83.15

CARPENTER 

CARPENTERS 

CARPENTERS -ZONE 2 (Eastern Massachusetts)

3/1/2027 $54.10 $10.33 $11.47 $8.50 $0.00 $84.40

Apprentice: CARPENTER

Effective Date: 9/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $22.66 $10.33 $0.00 $1.73 $0.00 $34.72

2 45.00 $22.66 $10.33 $0.00 $1.73 $0.00 $34.72

3 55.00 $27.69 $10.33 $0.00 $3.40 $0.00 $41.42

4 55.00 $27.69 $10.33 $0.00 $3.40 $0.00 $41.42

5 70.00 $35.25 $10.33 $11.41 $5.10 $0.00 $62.09

6 70.00 $35.25 $10.33 $11.41 $5.10 $0.00 $62.09

7 80.00 $40.28 $10.33 $11.44 $6.80 $0.00 $68.85

8 80.00 $40.28 $10.33 $11.44 $6.80 $0.00 $68.85

Apprentice: CARPENTER

Effective Date: 3/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $23.22 $10.33 $0.00 $1.73 $0.00 $35.28

2 45.00 $23.22 $10.33 $0.00 $1.73 $0.00 $35.28

3 55.00 $28.38 $10.33 $0.00 $3.40 $0.00 $42.11

4 55.00 $28.38 $10.33 $0.00 $3.40 $0.00 $42.11
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

10/1/2025 $27.75 $7.02 $3.80 $1.00 $0.00 $39.57CARPENTER WOOD FRAME 

CARPENTERS 

CARPENTERS-ZONE 3 (Wood Frame)
10/1/2026 $28.85 $7.02 $3.80 $1.00 $0.00 $40.67

All Aspects of New Wood Frame Work

CEMENT MASONRY/PLASTERING 

BRICKLAYERS LOCAL 3 

BRICKLAYERS LOCAL 3 (WORCESTER)

7/1/2024 $49.19 $13.35 $16.43 $7.78 $1.80 $88.55

Apprentice: CARPENTER

Effective Date: 3/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

5 70.00 $36.12 $10.33 $11.41 $5.10 $0.00 $62.96

6 70.00 $36.12 $10.33 $11.41 $5.10 $0.00 $62.96

7 80.00 $41.28 $10.33 $11.44 $6.80 $0.00 $69.85

8 80.00 $41.28 $10.33 $11.44 $6.80 $0.00 $69.85

Apprentice to Journeyworker Ratio: 1:5

Apprentice: CARPENTER WOOD FRAME

Effective Date: 10/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $16.65 $7.02 $0.00 $0.00 $0.00 $23.67

2 60.00 $16.65 $7.02 $0.00 $0.00 $0.00 $23.67

3 65.00 $18.04 $7.02 $0.00 $1.00 $0.00 $26.06

4 70.00 $19.43 $7.02 $0.00 $1.00 $0.00 $27.45

5 75.00 $20.81 $7.02 $3.80 $1.00 $0.00 $32.63

6 80.00 $22.20 $7.02 $3.80 $1.00 $0.00 $34.02

7 85.00 $23.59 $7.02 $3.80 $1.00 $0.00 $35.41

8 90.00 $24.98 $7.02 $3.80 $1.00 $0.00 $36.80

Apprentice: CARPENTER WOOD FRAME

Effective Date: 10/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $17.31 $7.02 $0.00 $0.00 $0.00 $24.33

2 60.00 $17.31 $7.02 $0.00 $0.00 $0.00 $24.33

3 65.00 $18.75 $7.02 $0.00 $1.00 $0.00 $26.77

4 70.00 $20.20 $7.02 $0.00 $1.00 $0.00 $28.22

5 75.00 $21.64 $7.02 $3.80 $1.00 $0.00 $33.46

6 80.00 $23.08 $7.02 $3.80 $1.00 $0.00 $34.90

7 85.00 $24.52 $7.02 $3.80 $1.00 $0.00 $36.34

8 90.00 $25.97 $7.02 $3.80 $1.00 $0.00 $37.79

Apprentice to Journeyworker Ratio: 1:5
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23

6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00 $71.67

12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11

6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56

12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01

6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51

CHAIN SAW OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $60.48 $16.05 $13.25 $3.25 $0.00 $93.03

6/1/2026 $61.81 $16.05 $13.25 $3.25 $0.00 $94.36

CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $63.29 $16.05 $13.25 $3.25 $0.00 $95.84

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2025 $37.97 $16.05 $13.25 $3.25 $0.00 $70.52

6/1/2026 $38.83 $16.05 $13.25 $3.25 $0.00 $71.38

COMPRESSOR OPERATOR 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $39.78 $16.05 $13.25 $3.25 $0.00 $72.33

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

7/1/2025 $58.51 $10.30 $11.95 $12.50 $0.00 $93.26DELEADER (BRIDGE) 

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 2
1/1/2026 $59.56 $10.35 $12.00 $12.60 $0.00 $94.51

Apprentice: CEMENT MASONRY/PLASTERING

Effective Date: 7/1/2024

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $24.60 $13.35 $16.43 $0.00 $0.00 $54.38

2 60.00 $29.51 $13.35 $16.43 $2.78 $1.80 $63.87

3 65.00 $31.97 $13.35 $16.43 $3.78 $1.80 $67.33

4 70.00 $34.43 $13.35 $16.43 $4.78 $1.80 $70.79

5 75.00 $36.89 $13.35 $16.43 $5.78 $1.80 $74.25

6 80.00 $39.35 $13.35 $16.43 $6.78 $1.80 $77.71

7 90.00 $44.27 $13.35 $16.43 $7.78 $1.80 $83.63

Apprentice to Journeyworker Ratio: 1:3

Apprentice: DELEADER (BRIDGE)

Effective Date: 7/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $29.26 $10.30 $0.00 $0.00 $0.00 $39.56

2 55.00 $32.18 $10.30 $0.00 $6.88 $0.00 $49.36

3 60.00 $35.11 $10.30 $0.00 $7.50 $0.00 $52.91

4 65.00 $38.03 $10.30 $0.00 $8.13 $0.00 $56.46

5 70.00 $40.96 $10.30 $11.95 $8.75 $0.00 $71.96

6 75.00 $43.88 $10.30 $11.95 $9.38 $0.00 $75.51
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2025 $48.75 $10.15 $9.50 $9.65 $0.00 $78.05

6/1/2026 $50.30 $10.15 $9.50 $9.65 $0.00 $79.60

12/7/2026 $51.80 $10.15 $9.50 $9.65 $0.00 $81.10

6/7/2027 $53.40 $10.15 $9.50 $9.65 $0.00 $82.70

12/6/2027 $55.00 $10.15 $9.50 $9.65 $0.00 $84.30

6/5/2028 $56.68 $10.15 $9.50 $9.65 $0.00 $85.98

DEMO: ADZEMAN 

LABORERS 

LABORERS - ZONE 2

12/4/2028 $58.35 $10.15 $9.50 $9.65 $0.00 $87.65

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $49.75 $10.15 $9.50 $9.65 $0.00 $79.05

6/1/2026 $51.30 $10.15 $9.50 $9.65 $0.00 $80.60

12/7/2026 $52.80 $10.15 $9.50 $9.65 $0.00 $82.10

6/7/2027 $54.40 $10.15 $9.50 $9.65 $0.00 $83.70

12/6/2027 $56.00 $10.15 $9.50 $9.65 $0.00 $85.30

6/5/2028 $57.68 $10.15 $9.50 $9.65 $0.00 $86.98

DEMO: BACKHOE/LOADER/HAMMER OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/4/2028 $59.35 $10.15 $9.50 $9.65 $0.00 $88.65

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $49.50 $10.15 $9.50 $9.65 $0.00 $78.80

6/1/2026 $51.05 $10.15 $9.50 $9.65 $0.00 $80.35

12/7/2026 $52.55 $10.15 $9.50 $9.65 $0.00 $81.85

6/7/2027 $54.15 $10.15 $9.50 $9.65 $0.00 $83.45

12/6/2027 $55.75 $10.15 $9.50 $9.65 $0.00 $85.05

6/5/2028 $57.43 $10.15 $9.50 $9.65 $0.00 $86.73

DEMO: BURNERS 

LABORERS 

LABORERS - ZONE 2

12/4/2028 $59.10 $10.15 $9.50 $9.65 $0.00 $88.40

For apprentice rates see "Apprentice- LABORER"

Apprentice: DELEADER (BRIDGE)

Effective Date: 7/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

7 80.00 $46.81 $10.30 $11.95 $10.00 $0.00 $79.06

8 90.00 $52.66 $10.30 $11.95 $11.25 $0.00 $86.16

Apprentice: DELEADER (BRIDGE)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $29.78 $10.35 $0.00 $0.00 $0.00 $40.13

2 55.00 $32.76 $10.35 $0.00 $6.93 $0.00 $50.04

3 60.00 $35.74 $10.35 $0.00 $7.56 $0.00 $53.65

4 65.00 $38.71 $10.35 $0.00 $8.19 $0.00 $57.25

5 70.00 $41.69 $10.35 $12.00 $8.82 $0.00 $72.86

6 75.00 $44.67 $10.35 $12.00 $9.45 $0.00 $76.47

7 80.00 $47.65 $10.35 $12.00 $10.08 $0.00 $80.08

8 90.00 $53.60 $10.35 $12.00 $11.34 $0.00 $87.29

Apprentice to Journeyworker Ratio: 1:1
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2025 $49.75 $10.15 $9.50 $9.65 $0.00 $79.05

6/1/2026 $51.30 $10.15 $9.50 $9.65 $0.00 $80.60

12/7/2026 $52.80 $10.15 $9.50 $9.65 $0.00 $82.10

6/7/2027 $54.40 $10.15 $9.50 $9.65 $0.00 $83.70

12/6/2027 $56.00 $10.15 $9.50 $9.65 $0.00 $85.30

6/5/2028 $57.68 $10.15 $9.50 $9.65 $0.00 $86.98

DEMO: CONCRETE CUTTER/SAWYER 

LABORERS 

LABORERS - ZONE 2

12/4/2028 $59.35 $10.15 $9.50 $9.65 $0.00 $88.65

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $49.50 $10.15 $9.50 $9.65 $0.00 $78.80

6/1/2026 $51.05 $10.15 $9.50 $9.65 $0.00 $80.35

12/7/2026 $52.55 $10.15 $9.50 $9.65 $0.00 $81.85

6/7/2027 $54.15 $10.15 $9.50 $9.65 $0.00 $83.45

12/6/2027 $55.75 $10.15 $9.50 $9.65 $0.00 $85.05

6/5/2028 $57.43 $10.15 $9.50 $9.65 $0.00 $86.73

DEMO: JACKHAMMER OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/4/2028 $59.10 $10.15 $9.50 $9.65 $0.00 $88.40

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $48.75 $10.15 $9.50 $9.65 $0.00 $78.05

6/1/2026 $50.30 $10.15 $9.50 $9.65 $0.00 $79.60

12/7/2026 $51.80 $10.15 $9.50 $9.65 $0.00 $81.10

6/7/2027 $53.40 $10.15 $9.50 $9.65 $0.00 $82.70

12/6/2027 $55.00 $10.15 $9.50 $9.65 $0.00 $84.30

6/5/2028 $56.68 $10.15 $9.50 $9.65 $0.00 $85.98

DEMO: WRECKING LABORER 

LABORERS 

LABORERS - ZONE 2

12/4/2028 $58.35 $10.15 $9.50 $9.65 $0.00 $87.65

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17

6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00 $92.45

DIRECTIONAL DRILL MACHINE OPERATOR 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DIVER 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 2)

8/1/2024 $78.11 $10.08 $11.62 $12.67 $0.00 $112.48

as of 8-1-24, Apprentices with diving licenses begin at second year. % of Diver wage 70/80/90 2A $69.83, 3A $91.79,4A $102.14 Total Rate

DIVER TENDER 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 2)

8/1/2024 $51.97 $10.08 $11.62 $12.67 $0.00 $86.34

as of 8-1-24, Apprentices with diving licenses begin at second year. % of Piledriver wage 70/80/90 2A $54.20, 3A $73.93,4A $82.05 Total Rate

DIVER TENDER (EFFLUENT) 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 2)

8/1/2024 $83.69 $10.08 $11.62 $12.67 $0.00 $118.06

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER/SLURRY (EFFLUENT) 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 2)

8/1/2024 $117.16 $10.08 $11.62 $12.67 $0.00 $151.53

For apprentice rates see "Apprentice- PILE DRIVER"
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

DRAWBRIDGE OPERATOR (Construction) 

DRAWBRIDGE - SEIU LOCAL 888  

DRAWBRIDGE - SEIU LOCAL 888

7/1/2020 $26.77 $6.67 $3.93 $0.00 $0.16 $37.53

9/7/2025 $48.16 $14.98 $14.30 $5.30 $0.00 $82.74ELECTRICIAN 

ELECTRICIANS LOCAL 96 

ELECTRICIANS LOCAL 96
9/6/2026 $49.38 $15.96 $14.57 $5.43 $0.00 $85.34

1/1/2025 $66.41 $16.28 $10.96 $10.40 $0.00 $104.05

1/1/2026 $69.23 $16.38 $11.06 $10.70 $0.00 $107.37

ELEVATOR CONSTRUCTOR 

ELEVATOR CONSTRUCTORS LOCAL 41 

ELEVATOR CONSTRUCTORS LOCAL 41
1/1/2027 $72.23 $16.48 $11.16 $11.00 $0.00 $110.87

Apprentice: ELECTRICIAN

Effective Date: 9/7/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 40.00 $19.26 $14.98 $0.58 $0.00 $0.00 $34.82

2 45.00 $21.67 $14.98 $0.65 $0.00 $0.00 $37.30

3 48.00 $23.12 $14.98 $13.55 $2.54 $0.00 $54.19

4 55.00 $26.49 $14.98 $13.65 $2.92 $0.00 $58.04

5 65.00 $31.30 $14.98 $13.80 $3.45 $0.00 $63.53

6 80.00 $38.53 $14.98 $14.02 $4.24 $0.00 $71.77

Apprentice: ELECTRICIAN

Effective Date: 9/6/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 40.00 $19.75 $15.96 $0.59 $0.00 $0.00 $36.30

2 45.00 $22.22 $15.96 $0.67 $0.00 $0.00 $38.85

3 48.00 $23.70 $15.96 $13.80 $2.61 $0.00 $56.07

4 55.00 $27.16 $15.96 $13.90 $2.99 $0.00 $60.01

5 65.00 $32.10 $15.96 $14.05 $3.53 $0.00 $65.64

6 80.00 $39.50 $15.96 $14.28 $4.35 $0.00 $74.09

Apprentice to Journeyworker Ratio: 2:3

Apprentice: ELEVATOR CONSTRUCTOR

Effective Date: 1/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $33.21 $16.28 $0.00 $0.00 $0.00 $49.49

2 55.00 $36.53 $16.28 $10.96 $10.40 $0.00 $74.17

3 65.00 $43.17 $16.28 $10.96 $10.40 $0.00 $80.81

4 70.00 $46.49 $16.28 $10.96 $10.40 $0.00 $84.13

5 80.00 $53.13 $16.28 $10.96 $10.40 $0.00 $90.77
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

1/1/2025 $46.49 $16.28 $10.96 $10.40 $0.00 $84.13

1/1/2026 $48.46 $16.38 $11.06 $10.70 $0.00 $86.60

ELEVATOR CONSTRUCTOR HELPER 

ELEVATOR CONSTRUCTORS LOCAL 41 

ELEVATOR CONSTRUCTORS LOCAL 41
1/1/2027 $50.56 $16.48 $11.16 $11.00 $0.00 $89.20

For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

12/1/2025 $41.47 $10.15 $9.50 $9.21 $0.00 $70.33

6/1/2026 $42.91 $10.15 $9.50 $9.21 $0.00 $71.77

FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $44.35 $10.15 $9.50 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

11/1/2025 $53.56 $16.05 $13.25 $3.25 $0.00 $86.11

5/1/2026 $55.00 $16.05 $13.25 $3.25 $0.00 $87.55

11/1/2026 $56.29 $16.05 $13.25 $3.25 $0.00 $88.84

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

5/1/2027 $57.72 $16.05 $13.25 $3.25 $0.00 $90.27

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

11/1/2025 $55.17 $16.05 $13.25 $3.25 $0.00 $87.72

5/1/2026 $56.62 $16.05 $13.25 $3.25 $0.00 $89.17

11/1/2026 $57.92 $16.05 $13.25 $3.25 $0.00 $90.47

FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

5/1/2027 $59.37 $16.05 $13.25 $3.25 $0.00 $91.92

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

11/1/2025 $26.03 $16.05 $13.25 $3.25 $0.00 $58.58

5/1/2026 $26.88 $16.05 $13.25 $3.25 $0.00 $59.43

11/1/2026 $27.64 $16.05 $13.25 $3.25 $0.00 $60.19

FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

5/1/2027 $28.49 $16.05 $13.25 $3.25 $0.00 $61.04

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

9/7/2025 $48.16 $14.98 $14.30 $5.30 $0.00 $82.74FIRE ALARM INSTALLER 

ELECTRICIANS LOCAL 96 

ELECTRICIANS LOCAL 96
9/6/2026 $49.38 $15.96 $14.57 $5.43 $0.00 $85.34

For apprentice rates see "Apprentice- ELECTRICIAN"

9/7/2025 $48.16 $14.98 $14.30 $5.30 $0.00 $82.74FIRE ALARM REPAIR / MAINT/COMMISSIONING 

ELECTRICIANS LOCAL 96 

ELECTRICIANS LOCAL 96
9/6/2026 $49.38 $15.96 $14.57 $5.43 $0.00 $85.34

For apprentice rates see "Apprentice- ELECTRICIAN"

Apprentice: ELEVATOR CONSTRUCTOR

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $34.62 $16.38 $0.00 $0.00 $0.00 $51.00

2 55.00 $38.08 $16.38 $11.06 $10.70 $0.00 $76.22

3 65.00 $45.00 $16.38 $11.06 $10.70 $0.00 $83.14

4 70.00 $48.46 $16.38 $11.06 $10.70 $0.00 $86.60

5 80.00 $55.38 $16.38 $11.06 $10.70 $0.00 $93.52

Apprentice to Journeyworker Ratio: 1:1
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2025 $47.69 $16.05 $13.25 $3.25 $0.00 $80.24

6/1/2026 $48.75 $16.05 $13.25 $3.25 $0.00 $81.30

FIREMAN (ASST. ENGINEER) 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $49.93 $16.05 $13.25 $3.25 $0.00 $82.48

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2025 $28.09 $10.15 $9.50 $9.21 $0.00 $56.95

6/1/2026 $29.21 $10.15 $9.50 $9.21 $0.00 $58.07

FLAGGER & SIGNALER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $29.21 $10.15 $9.50 $9.21 $0.00 $58.07

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FLOORCOVERER 

FLOORCOVERERS LOCAL 2168 

FLOORCOVERERS LOCAL 2168 ZONE II

3/1/2024 $48.93 $10.33 $11.47 $8.80 $0.00 $79.53

12/1/2025 $59.28 $16.05 $13.25 $3.25 $0.00 $91.83

6/1/2026 $60.58 $16.05 $13.25 $3.25 $0.00 $93.13

FORK LIFT/CHERRY PICKER 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $62.03 $16.05 $13.25 $3.25 $0.00 $94.58

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2025 $37.97 $16.05 $13.25 $3.25 $0.00 $70.52

6/1/2026 $38.83 $16.05 $13.25 $3.25 $0.00 $71.38

GENERATOR/LIGHTING PLANT/HEATERS 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $39.78 $16.05 $13.25 $3.25 $0.00 $72.33

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

7/1/2025 $48.01 $10.30 $11.95 $12.50 $0.00 $82.76GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR SYSTEMS) 

GLAZIERS LOCAL 35 

GLAZIERS LOCAL 35 (ZONE 2)
1/1/2026 $49.06 $10.35 $12.00 $12.60 $0.00 $84.01

Apprentice: FLOORCOVERER

Effective Date: 3/1/2024

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $24.47 $10.33 $0.00 $1.76 $0.00 $36.56

2 55.00 $26.91 $10.33 $0.00 $1.76 $0.00 $39.00

3 60.00 $29.36 $10.33 $0.00 $3.52 $0.00 $43.21

4 65.00 $31.80 $10.33 $0.00 $3.52 $0.00 $45.65

5 70.00 $34.25 $10.33 $11.47 $5.28 $0.00 $61.33

6 75.00 $36.70 $10.33 $11.47 $5.28 $0.00 $63.78

7 80.00 $39.14 $10.33 $11.47 $7.04 $0.00 $67.98

8 85.00 $41.59 $10.33 $11.47 $7.04 $0.00 $70.43

Apprentice Notes

Steps are 750 hrs.

Apprentice to Journeyworker Ratio: 1:1
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2025 $59.28 $16.05 $13.25 $3.25 $0.00 $91.83

6/1/2026 $60.58 $16.05 $13.25 $3.25 $0.00 $93.13

HOISTING ENGINEER/CRANES/GRADALLS 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $62.03 $16.05 $13.25 $3.25 $0.00 $94.58

Apprentice: GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR SYSTEMS)

Effective Date: 7/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $24.01 $10.30 $0.00 $0.00 $0.00 $34.31

2 55.00 $26.41 $10.30 $0.00 $6.88 $0.00 $43.59

3 60.00 $28.81 $10.30 $0.00 $7.50 $0.00 $46.61

4 65.00 $31.21 $10.30 $0.00 $8.13 $0.00 $49.64

5 70.00 $33.61 $10.30 $11.95 $8.75 $0.00 $64.61

6 75.00 $36.01 $10.30 $11.95 $9.38 $0.00 $67.64

7 80.00 $38.41 $10.30 $11.95 $10.00 $0.00 $70.66

8 90.00 $43.21 $10.30 $11.95 $11.25 $0.00 $76.71

Apprentice: GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR SYSTEMS)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $24.53 $10.35 $0.00 $0.00 $0.00 $34.88

2 55.00 $26.98 $10.35 $0.00 $6.88 $0.00 $44.21

3 60.00 $29.44 $10.35 $0.00 $7.50 $0.00 $47.29

4 65.00 $31.89 $10.35 $0.00 $8.13 $0.00 $50.37

5 70.00 $34.34 $10.35 $12.00 $8.75 $0.00 $65.44

6 75.00 $36.80 $10.35 $12.00 $9.38 $0.00 $68.53

7 80.00 $39.25 $10.35 $12.00 $10.00 $0.00 $71.60

8 90.00 $44.15 $10.35 $12.00 $11.25 $0.00 $77.75

Apprentice to Journeyworker Ratio: 1:1

Apprentice: HOISTING ENGINEER/CRANES/GRADALLS

Effective Date: 12/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 55.00 $32.88 $0.00 $0.00 $0.00 $0.00 $32.88

2 60.00 $35.87 $16.05 $13.25 $3.25 $0.00 $68.42

3 65.00 $38.86 $16.05 $13.25 $3.25 $0.00 $71.41

4 70.00 $41.85 $16.05 $13.25 $3.25 $0.00 $74.40

5 75.00 $44.84 $16.05 $13.25 $3.25 $0.00 $77.39

6 80.00 $47.82 $16.05 $13.25 $3.25 $0.00 $80.37

7 85.00 $50.81 $16.05 $13.25 $3.25 $0.00 $83.36

8 90.00 $53.80 $16.05 $13.25 $3.25 $0.00 $86.35

Page 13 of 34Wage Request Number: 20251215163011Issue Date: 12/15/2025



Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

7/1/2025 $43.48 $12.94 $11.01 $8.72 $2.13 $78.28

7/1/2026 $43.48 $13.24 $11.01 $9.92 $2.13 $79.78

1/1/2027 $43.48 $13.54 $11.01 $11.12 $2.13 $81.28

7/1/2027 $44.98 $13.54 $11.01 $11.12 $2.13 $82.78

HVAC (DUCTWORK) 

SHEETMETAL WORKERS LOCAL 63 

SHEETMETAL WORKERS LOCAL 63

1/1/2028 $46.48 $13.54 $11.01 $11.12 $2.13 $84.28

For apprentice rates see "Apprentice- SHEET METAL WORKER"

9/7/2025 $48.16 $14.98 $14.30 $5.30 $0.00 $82.74HVAC (ELECTRICAL CONTROLS) 

ELECTRICIANS LOCAL 96 

ELECTRICIANS LOCAL 96
9/6/2026 $49.38 $15.96 $14.57 $5.43 $0.00 $85.34

For apprentice rates see "Apprentice- ELECTRICIAN"

7/1/2025 $43.48 $12.94 $11.01 $8.72 $2.13 $78.28

7/1/2026 $43.48 $13.24 $11.01 $9.92 $2.13 $79.78

1/1/2027 $43.48 $13.54 $11.01 $11.12 $2.13 $81.28

7/1/2027 $44.98 $13.54 $11.01 $11.12 $2.13 $82.78

HVAC (TESTING AND BALANCING - AIR) 

SHEETMETAL WORKERS LOCAL 63 

SHEETMETAL WORKERS LOCAL 63

1/1/2028 $46.48 $13.54 $11.01 $11.12 $2.13 $84.28

For apprentice rates see "Apprentice- SHEET METAL WORKER"

9/1/2025 $55.00 $12.70 $9.71 $8.06 $0.00 $85.47HVAC (TESTING AND BALANCING -WATER) 

PLUMBERS LOCAL 4 

PLUMBERS LOCAL 4
3/1/2026 $57.80 $11.30 $9.71 $8.06 $0.00 $86.87

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

9/1/2025 $55.00 $12.70 $9.71 $8.06 $0.00 $85.47HVAC MECHANIC 

PLUMBERS LOCAL 4 

PLUMBERS LOCAL 4
3/1/2026 $57.80 $11.30 $9.71 $8.06 $0.00 $86.87

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

12/1/2025 $41.97 $10.15 $9.50 $9.11 $0.00 $70.73

6/1/2026 $43.41 $10.15 $9.50 $9.11 $0.00 $72.17

12/1/2026 $44.85 $10.15 $9.50 $9.11 $0.00 $73.61

6/1/2027 $46.30 $10.15 $9.50 $9.11 $0.00 $75.06

12/1/2027 $47.75 $10.15 $9.50 $9.11 $0.00 $76.51

6/1/2028 $49.25 $10.15 $9.50 $9.11 $0.00 $78.01

HYDRAULIC DRILLS 

LABORERS 

LABORERS - ZONE 2

Apprentice: HOISTING ENGINEER/CRANES/GRADALLS

Effective Date: 6/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 55.00 $33.32 $0.00 $0.00 $0.00 $0.00 $33.32

2 60.00 $36.35 $16.05 $13.25 $3.25 $0.00 $68.90

3 65.00 $39.38 $16.05 $13.25 $3.25 $0.00 $71.93

4 70.00 $42.41 $16.50 $13.25 $3.25 $0.00 $75.41

5 75.00 $45.44 $16.50 $13.25 $3.25 $0.00 $78.44

6 80.00 $48.46 $16.50 $13.25 $3.25 $0.00 $81.46

7 85.00 $51.49 $16.50 $13.25 $3.25 $0.00 $84.49

8 90.00 $54.52 $16.50 $13.25 $3.25 $0.00 $87.52

Apprentice to Journeyworker Ratio: 1:6
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2028 $50.75 $10.15 $9.50 $9.11 $0.00 $79.51

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $41.97 $10.15 $9.50 $9.21 $0.00 $70.83

6/1/2026 $43.41 $10.15 $9.50 $9.21 $0.00 $72.27

HYDRAULIC DRILLS (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $44.85 $10.15 $9.50 $9.21 $0.00 $73.71

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

9/1/2025 $54.31 $14.75 $9.52 $10.09 $0.00 $88.67INSULATOR (PIPES & TANKS) 

HEAT & FROST INSULATORS LOCAL 6 

HEAT & FROST INSULATORS LOCAL 6 (WORCESTER)
9/1/2026 $57.38 $14.75 $9.52 $10.09 $0.00 $91.74

IRONWORKER/WELDER 

IRONWORKERS LOCAL 7 

IRONWORKERS LOCAL 7 (WORCESTER AREA)

9/16/2025 $57.57 $9.05 $12.75 $14.50 $0.00 $93.87

12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23

6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00 $71.67

JACKHAMMER & PAVING BREAKER OPERATOR 

LABORERS 

Apprentice: INSULATOR (PIPES & TANKS)

Effective Date: 9/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $27.16 $14.75 $9.27 $5.05 $0.00 $56.23

2 60.00 $32.59 $14.75 $9.32 $6.05 $0.00 $62.71

3 70.00 $38.02 $14.75 $9.37 $7.06 $0.00 $69.20

4 80.00 $43.45 $14.75 $9.42 $8.07 $0.00 $75.69

Apprentice: INSULATOR (PIPES & TANKS)

Effective Date: 9/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $28.69 $14.75 $9.27 $5.05 $0.00 $57.76

2 60.00 $34.43 $14.75 $9.32 $6.05 $0.00 $64.55

3 70.00 $40.17 $14.75 $9.37 $7.06 $0.00 $71.35

4 80.00 $45.90 $14.75 $9.42 $8.07 $0.00 $78.14

Apprentice to Journeyworker Ratio: 1:4

Apprentice: IRONWORKER/WELDER

Effective Date: 9/16/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $34.54 $9.05 $12.75 $4.50 $0.00 $60.84

2 75.00 $43.18 $9.05 $12.75 $4.50 $0.00 $69.48

3 85.00 $48.93 $9.05 $12.75 $4.50 $0.00 $75.23

Apprentice to Journeyworker Ratio: 1:4
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11

6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56

12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01

6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51

LABORERS - ZONE 2

12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $41.22 $10.15 $9.50 $9.11 $0.00 $69.98

6/1/2026 $42.66 $10.15 $9.50 $9.11 $0.00 $71.42

12/1/2026 $44.10 $10.15 $9.50 $9.11 $0.00 $72.86

6/1/2027 $45.55 $10.15 $9.50 $9.11 $0.00 $74.31

12/1/2027 $47.00 $10.15 $9.50 $9.11 $0.00 $75.76

6/1/2028 $48.50 $10.15 $9.50 $9.11 $0.00 $77.26

LABORER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.00 $10.15 $9.50 $9.11 $0.00 $78.76

12/1/2025 $41.22 $10.15 $9.50 $9.21 $0.00 $70.08

6/1/2026 $42.66 $10.15 $9.50 $9.21 $0.00 $71.52

LABORER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $44.10 $10.15 $9.50 $9.21 $0.00 $72.96

Apprentice: LABORER

Effective Date: 12/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $25.03 $10.15 $9.50 $9.11 $0.00 $53.79

2 70.00 $29.20 $10.15 $9.50 $9.11 $0.00 $57.96

3 80.00 $33.38 $10.15 $9.50 $9.11 $0.00 $62.14

4 90.00 $37.55 $10.15 $9.50 $9.11 $0.00 $66.31

Apprentice: LABORER

Effective Date: 6/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $25.60 $10.15 $9.50 $9.11 $0.00 $54.36

2 70.00 $29.86 $10.15 $9.50 $9.11 $0.00 $58.62

3 80.00 $34.13 $10.15 $9.50 $9.11 $0.00 $62.89

4 90.00 $38.39 $10.15 $9.50 $9.11 $0.00 $67.15

Apprentice to Journeyworker Ratio: 1:5

Apprentice: LABORER (HEAVY & HIGHWAY)

Effective Date: 12/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $25.03 $10.15 $9.50 $9.21 $0.00 $53.89

2 70.00 $29.20 $10.15 $9.50 $9.21 $0.00 $58.06

3 80.00 $33.38 $10.15 $9.50 $9.21 $0.00 $62.24

4 90.00 $37.55 $10.15 $9.50 $9.21 $0.00 $66.41
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2025 $41.22 $10.15 $9.50 $9.11 $0.00 $69.98

6/1/2026 $42.66 $10.15 $9.50 $9.11 $0.00 $71.42

12/1/2026 $44.10 $10.15 $9.50 $9.11 $0.00 $72.86

6/1/2027 $45.55 $10.15 $9.50 $9.11 $0.00 $74.31

12/1/2027 $47.00 $10.15 $9.50 $9.11 $0.00 $75.76

6/1/2028 $48.50 $10.15 $9.50 $9.11 $0.00 $77.26

LABORER: CARPENTER TENDER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.00 $10.15 $9.50 $9.11 $0.00 $78.76

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $41.22 $10.15 $9.50 $9.11 $0.00 $69.98

6/1/2026 $42.66 $10.15 $9.50 $9.11 $0.00 $71.42

12/1/2026 $44.10 $10.15 $9.50 $9.11 $0.00 $72.86

6/1/2027 $45.55 $10.15 $9.50 $9.11 $0.00 $74.31

12/1/2027 $47.00 $10.15 $9.50 $9.11 $0.00 $75.76

6/1/2028 $48.50 $10.15 $9.50 $9.11 $0.00 $77.26

LABORER: CEMENT FINISHER TENDER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.00 $10.15 $9.50 $9.11 $0.00 $78.76

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $41.31 $10.15 $9.50 $9.65 $0.00 $70.61

6/1/2026 $42.75 $10.15 $9.50 $9.65 $0.00 $72.05

12/7/2026 $44.19 $10.15 $9.50 $9.65 $0.00 $73.49

6/7/2027 $45.64 $10.15 $9.50 $9.65 $0.00 $74.94

12/6/2027 $47.09 $10.15 $9.50 $9.65 $0.00 $76.39

6/5/2028 $48.59 $10.15 $9.50 $9.65 $0.00 $77.89

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 

LABORERS 

LABORERS - ZONE 2

12/4/2028 $50.09 $10.15 $9.50 $9.65 $0.00 $79.39

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23

6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00 $71.67

12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11

6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56

12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01

6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51

LABORER: MASON TENDER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $41.47 $10.15 $9.50 $9.21 $0.00 $70.33

6/1/2026 $42.91 $10.15 $9.50 $9.21 $0.00 $71.77

LABORER: MASON TENDER (HEAVY & HIGHWAY) 

LABORERS 

Apprentice: LABORER (HEAVY & HIGHWAY)

Effective Date: 6/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $25.60 $10.15 $9.50 $9.21 $0.00 $54.46

2 70.00 $29.86 $10.15 $9.50 $9.21 $0.00 $58.72

3 80.00 $34.13 $10.15 $9.50 $9.21 $0.00 $62.99

4 90.00 $38.39 $10.15 $9.50 $9.10 $0.00 $67.14

Apprentice to Journeyworker Ratio: 1:5
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

LABORERS - ZONE 2 (HEAVY & HIGHWAY) 12/1/2026 $44.35 $10.15 $9.50 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

12/1/2025 $41.22 $10.15 $9.50 $9.11 $0.00 $69.98

6/1/2026 $42.66 $10.15 $9.50 $9.11 $0.00 $71.42

12/1/2026 $44.10 $10.15 $9.50 $9.11 $0.00 $72.86

6/1/2027 $45.55 $10.15 $9.50 $9.11 $0.00 $74.31

12/1/2027 $47.00 $10.15 $9.50 $9.11 $0.00 $75.76

6/1/2028 $48.50 $10.15 $9.50 $9.11 $0.00 $77.26

LABORER: MULTI-TRADE TENDER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.00 $10.15 $9.50 $9.11 $0.00 $78.76

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $41.22 $10.15 $9.50 $9.11 $0.00 $69.98

6/1/2026 $42.66 $10.15 $9.50 $9.11 $0.00 $71.42

12/1/2026 $44.10 $10.15 $9.50 $9.11 $0.00 $72.86

6/1/2027 $45.55 $10.15 $9.50 $9.11 $0.00 $74.31

12/1/2027 $47.00 $10.15 $9.50 $9.11 $0.00 $75.76

6/1/2028 $48.50 $10.15 $9.50 $9.11 $0.00 $77.26

LABORER: TREE REMOVER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.00 $10.15 $9.50 $9.11 $0.00 $78.76

This classification applies to the removal of standing trees, and the trimming and removal of branches and limbs when related to public works construction or site clearance 

incidental to construction . For apprentice rates see "Apprentice- LABORER"

12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23

6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00 $71.67

12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11

6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56

12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01

6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51

LASER BEAM OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $41.47 $10.15 $9.50 $9.21 $0.00 $70.33

6/1/2026 $42.91 $10.15 $9.50 $9.21 $0.00 $71.77

LASER BEAM OPERATOR (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $44.35 $10.15 $9.50 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

8/1/2025 $52.08 $11.49 $15.57 $6.05 $0.00 $85.19

2/1/2026 $53.16 $11.49 $15.57 $6.05 $0.00 $86.27

8/1/2026 $54.92 $11.49 $15.57 $6.05 $0.00 $88.03

MARBLE & TILE FINISHERS 

BRICKLAYERS LOCAL 3 

BRICKLAYERS LOCAL 3 - MARBLE & TILE

2/1/2027 $56.04 $11.49 $15.57 $6.05 $0.00 $89.15

Apprentice: MARBLE & TILE FINISHERS

Effective Date: 8/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $26.04 $11.49 $15.57 $6.05 $0.00 $59.15

2 60.00 $31.25 $11.49 $15.57 $6.05 $0.00 $64.36

3 70.00 $36.46 $11.49 $15.57 $6.05 $0.00 $69.57

4 80.00 $41.66 $11.49 $15.57 $6.05 $0.00 $74.77
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

8/1/2025 $67.97 $11.49 $15.57 $7.99 $0.00 $103.02

2/1/2026 $69.32 $11.49 $15.57 $7.99 $0.00 $104.37

8/1/2026 $71.52 $11.49 $15.57 $7.99 $0.00 $106.57

MARBLE MASONS,TILELAYERS & TERRAZZO MECH 

BRICKLAYERS LOCAL 3 

BRICKLAYERS LOCAL 3 - MARBLE & TILE

2/1/2027 $72.92 $11.49 $15.57 $7.99 $0.00 $107.97

12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17MECH. SWEEPER OPERATOR (ON CONST. SITES) 

Apprentice: MARBLE & TILE FINISHERS

Effective Date: 8/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

5 90.00 $46.87 $11.49 $15.57 $6.05 $0.00 $79.98

Apprentice: MARBLE & TILE FINISHERS

Effective Date: 2/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $26.58 $11.49 $15.57 $6.05 $0.00 $59.69

2 60.00 $31.90 $11.49 $15.57 $6.05 $0.00 $65.01

3 70.00 $37.21 $11.49 $15.57 $6.05 $0.00 $70.32

4 80.00 $42.53 $11.49 $15.57 $6.05 $0.00 $75.64

5 90.00 $47.84 $11.49 $15.57 $6.05 $0.00 $80.95

Apprentice to Journeyworker Ratio: 1:5

Apprentice: MARBLE MASONS,TILELAYERS & TERRAZZO MECH

Effective Date: 8/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $33.99 $11.49 $15.57 $7.99 $0.00 $69.04

2 60.00 $40.78 $11.49 $15.57 $7.99 $0.00 $75.83

3 70.00 $47.58 $11.49 $15.57 $7.99 $0.00 $82.63

4 80.00 $54.38 $11.49 $15.57 $7.99 $0.00 $89.43

5 90.00 $61.17 $11.49 $15.57 $7.99 $0.00 $96.22

Apprentice: MARBLE MASONS,TILELAYERS & TERRAZZO MECH

Effective Date: 2/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $34.66 $11.49 $15.57 $7.99 $0.00 $69.71

2 60.00 $41.59 $11.49 $15.57 $7.99 $0.00 $76.64

3 70.00 $48.52 $11.49 $15.57 $7.99 $0.00 $83.57

4 80.00 $55.46 $11.49 $15.57 $7.99 $0.00 $90.51

5 90.00 $62.39 $11.49 $15.57 $7.99 $0.00 $97.44

Apprentice to Journeyworker Ratio: 1:5
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00 $92.45OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4 12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17

6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00 $92.45

MECHANICS MAINTENANCE 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

1/6/2025 $43.42 $10.08 $11.47 $9.75 $0.00 $74.72MILLWRIGHT (Zone 3) 

MILLWRIGHTS LOCAL 1121 

MILLWRIGHTS LOCAL 1121 - Zone 3
1/5/2026 $45.70 $10.08 $11.47 $9.75 $0.00 $77.00

12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23

6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00 $71.67

12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11

6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56

12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01

6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51

MORTAR MIXER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $25.68 $16.05 $13.25 $3.25 $0.00 $58.23

6/1/2026 $26.27 $16.05 $13.25 $3.25 $0.00 $58.82

OILER (OTHER THAN TRUCK CRANES,GRADALLS) 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $26.94 $16.05 $13.25 $3.25 $0.00 $59.49

Apprentice: MILLWRIGHT (Zone 3)

Effective Date: 1/6/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 55.00 $23.88 $10.08 $0.00 $5.36 $0.00 $39.32

2 65.00 $28.22 $10.08 $0.00 $6.34 $0.00 $44.64

3 75.00 $32.57 $10.08 $11.47 $7.31 $0.00 $61.43

4 85.00 $36.91 $10.08 $11.47 $8.29 $0.00 $66.75

Apprentice: MILLWRIGHT (Zone 3)

Effective Date: 1/5/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 55.00 $25.14 $10.08 $0.00 $5.36 $0.00 $40.58

2 65.00 $29.71 $10.08 $0.00 $6.34 $0.00 $46.13

3 75.00 $34.28 $10.08 $11.47 $7.31 $0.00 $63.14

4 85.00 $38.85 $10.08 $11.47 $8.29 $0.00 $68.69

Apprentice Notes

Step 1&2 Appr. indentured after 1/6/2020 receive no pension,

Apprentice to Journeyworker Ratio: 1:4
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2025 $31.65 $16.05 $13.25 $3.25 $0.00 $64.20

6/1/2026 $32.37 $16.05 $13.25 $3.25 $0.00 $64.92

OILER (TRUCK CRANES, GRADALLS) 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $33.17 $16.05 $13.25 $3.25 $0.00 $65.72

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17

6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00 $92.45

OTHER POWER DRIVEN EQUIPMENT - CLASS II 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

7/1/2025 $58.51 $10.30 $11.95 $12.50 $0.00 $93.26PAINTER (BRIDGES/TANKS) 

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 2
1/1/2026 $59.56 $10.35 $12.00 $12.50 $0.00 $94.41

7/1/2025 $49.41 $10.30 $11.95 $12.50 $0.00 $84.16PAINTER (SPRAY OR SANDBLAST, NEW) * 

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used. 

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 2

1/1/2026 $50.46 $10.35 $12.00 $12.60 $0.00 $85.41

Apprentice: PAINTER (BRIDGES/TANKS)

Effective Date: 7/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $29.26 $10.30 $0.00 $0.00 $0.00 $39.56

2 55.00 $32.18 $10.30 $0.00 $6.88 $0.00 $49.36

3 60.00 $35.11 $10.30 $0.00 $7.50 $0.00 $52.91

4 65.00 $38.03 $10.30 $0.00 $8.13 $0.00 $56.46

5 70.00 $40.96 $10.30 $11.95 $8.75 $0.00 $71.96

6 75.00 $43.88 $10.30 $11.95 $9.38 $0.00 $75.51

7 80.00 $46.81 $10.30 $11.95 $10.00 $0.00 $79.06

8 90.00 $52.66 $10.30 $11.95 $11.25 $0.00 $86.16

Apprentice: PAINTER (BRIDGES/TANKS)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $29.78 $10.35 $0.00 $0.00 $0.00 $40.13

2 55.00 $32.76 $10.35 $0.00 $6.93 $0.00 $50.04

3 60.00 $35.74 $10.35 $0.00 $7.56 $0.00 $53.65

4 65.00 $38.71 $10.35 $0.00 $8.19 $0.00 $57.25

5 70.00 $41.69 $10.35 $12.00 $8.82 $0.00 $72.86

6 75.00 $44.67 $10.35 $12.00 $9.45 $0.00 $76.47

7 80.00 $47.65 $10.35 $12.00 $10.08 $0.00 $80.08

8 90.00 $53.60 $10.35 $12.00 $11.34 $0.00 $87.29

Apprentice to Journeyworker Ratio: 1:1

Page 21 of 34Wage Request Number: 20251215163011Issue Date: 12/15/2025



Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

7/1/2025 $47.47 $10.30 $11.95 $12.50 $0.00 $82.22PAINTER (SPRAY OR SANDBLAST, REPAINT) 

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 2
1/1/2026 $48.52 $10.35 $12.00 $12.60 $0.00 $83.47

Apprentice: PAINTER (SPRAY OR SANDBLAST, NEW) *

Effective Date: 7/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $24.71 $10.30 $0.00 $0.00 $0.00 $35.01

2 55.00 $27.18 $10.30 $0.00 $6.88 $0.00 $44.36

3 60.00 $29.65 $10.30 $0.00 $7.50 $0.00 $47.45

4 65.00 $32.12 $10.30 $0.00 $8.13 $0.00 $50.55

5 70.00 $34.59 $10.30 $11.95 $8.75 $0.00 $65.59

6 75.00 $37.06 $10.30 $11.95 $9.38 $0.00 $68.69

7 80.00 $39.53 $10.30 $11.95 $10.00 $0.00 $71.78

8 90.00 $44.47 $10.30 $11.95 $11.25 $0.00 $77.97

Apprentice: PAINTER (SPRAY OR SANDBLAST, NEW) *

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $25.23 $10.35 $0.00 $0.00 $0.00 $35.58

2 55.00 $27.75 $10.35 $0.00 $6.93 $0.00 $45.03

3 60.00 $30.28 $10.35 $0.00 $7.56 $0.00 $48.19

4 65.00 $32.80 $10.35 $0.00 $8.19 $0.00 $51.34

5 70.00 $35.32 $10.35 $12.00 $8.82 $0.00 $66.49

6 75.00 $37.85 $10.35 $12.00 $9.45 $0.00 $69.65

7 80.00 $40.37 $10.35 $12.00 $10.08 $0.00 $72.80

8 90.00 $45.41 $10.35 $12.00 $11.34 $0.00 $79.10

Apprentice to Journeyworker Ratio: 1:1

Apprentice: PAINTER (SPRAY OR SANDBLAST, REPAINT)

Effective Date: 7/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $23.74 $10.30 $0.00 $0.00 $0.00 $34.04

2 55.00 $26.11 $10.30 $0.00 $6.88 $0.00 $43.29

3 60.00 $28.48 $10.30 $0.00 $7.50 $0.00 $46.28

4 65.00 $30.86 $10.30 $0.00 $8.13 $0.00 $49.29

5 70.00 $33.23 $10.30 $11.95 $8.75 $0.00 $64.23

6 75.00 $35.60 $10.30 $11.95 $9.38 $0.00 $67.23

7 80.00 $37.98 $10.30 $11.95 $10.00 $0.00 $70.23

8 90.00 $42.72 $10.30 $11.95 $11.25 $0.00 $76.22
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

7/1/2025 $48.01 $10.30 $11.95 $12.50 $0.00 $82.76PAINTER / TAPER (BRUSH, NEW) * 

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.  

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 2

1/1/2026 $49.06 $10.35 $12.00 $12.60 $0.00 $84.01

Apprentice: PAINTER (SPRAY OR SANDBLAST, REPAINT)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $24.26 $10.35 $0.00 $0.00 $0.00 $34.61

2 55.00 $26.69 $10.35 $0.00 $6.93 $0.00 $43.97

3 60.00 $29.11 $10.35 $0.00 $7.56 $0.00 $47.02

4 65.00 $31.54 $10.35 $0.00 $8.19 $0.00 $50.08

5 70.00 $33.96 $10.35 $12.00 $8.82 $0.00 $65.13

6 75.00 $36.39 $10.35 $12.00 $9.45 $0.00 $68.19

7 80.00 $38.82 $10.35 $12.00 $10.08 $0.00 $71.25

8 90.00 $43.67 $10.35 $12.00 $11.34 $0.00 $77.36

Apprentice to Journeyworker Ratio: 1:1

Apprentice: PAINTER / TAPER (BRUSH, NEW) *

Effective Date: 7/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $24.01 $10.30 $0.00 $0.00 $0.00 $34.31

2 55.00 $26.41 $10.30 $0.00 $6.88 $0.00 $43.59

3 60.00 $28.81 $10.30 $0.00 $7.50 $0.00 $46.61

4 65.00 $31.21 $10.30 $0.00 $8.13 $0.00 $49.64

5 70.00 $33.61 $10.30 $11.95 $8.75 $0.00 $64.61

6 75.00 $36.01 $10.30 $11.95 $9.38 $0.00 $67.64

7 80.00 $38.41 $10.30 $11.95 $10.00 $0.00 $70.66

8 90.00 $43.21 $10.30 $11.95 $11.25 $0.00 $76.71

Apprentice: PAINTER / TAPER (BRUSH, NEW) *

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $24.53 $10.35 $0.00 $0.00 $0.00 $34.88

2 55.00 $26.98 $10.35 $0.00 $6.93 $0.00 $44.26

3 60.00 $29.44 $10.35 $0.00 $7.56 $0.00 $47.35

4 65.00 $31.89 $10.35 $0.00 $8.19 $0.00 $50.43

5 70.00 $34.34 $10.35 $12.00 $8.82 $0.00 $65.51

6 75.00 $36.80 $10.35 $12.00 $9.45 $0.00 $68.60

7 80.00 $39.25 $10.35 $12.00 $10.08 $0.00 $71.68

8 90.00 $44.15 $10.35 $12.00 $11.34 $0.00 $77.84
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

7/1/2025 $46.07 $10.30 $11.95 $12.50 $0.00 $80.82PAINTER / TAPER (BRUSH, REPAINT) 

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 2
1/1/2026 $47.12 $10.35 $12.00 $12.60 $0.00 $82.07

12/1/2025 $41.22 $10.15 $9.50 $9.21 $0.00 $70.08

6/1/2026 $42.66 $10.15 $9.50 $9.21 $0.00 $71.52

PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $44.10 $10.15 $9.50 $9.21 $0.00 $72.96

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

12/1/2025 $40.78 $15.57 $21.78 $0.00 $0.00 $78.13

1/1/2026 $40.78 $16.17 $21.78 $0.00 $0.00 $78.73

6/1/2026 $41.78 $16.17 $21.78 $0.00 $0.00 $79.73

12/1/2026 $41.78 $16.17 $23.52 $0.00 $0.00 $81.47

PANEL & PICKUP TRUCKS DRIVER 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

1/1/2027 $41.78 $16.77 $23.52 $0.00 $0.00 $82.07

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK) 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 2)

8/1/2024 $51.97 $10.08 $11.62 $12.67 $0.00 $86.34

Apprentice to Journeyworker Ratio: 1:1

Apprentice: PAINTER / TAPER (BRUSH, REPAINT)

Effective Date: 7/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $23.04 $10.30 $0.00 $0.00 $0.00 $33.34

2 55.00 $25.34 $10.30 $0.00 $6.88 $0.00 $42.52

3 60.00 $27.64 $10.30 $0.00 $7.50 $0.00 $45.44

4 65.00 $29.95 $10.30 $0.00 $8.13 $0.00 $48.38

5 70.00 $32.25 $10.30 $11.95 $8.75 $0.00 $63.25

6 75.00 $34.55 $10.30 $11.95 $9.38 $0.00 $66.18

7 80.00 $36.86 $10.30 $11.95 $10.00 $0.00 $69.11

8 90.00 $41.46 $10.30 $11.95 $11.25 $0.00 $74.96

Apprentice: PAINTER / TAPER (BRUSH, REPAINT)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $23.56 $10.35 $0.00 $0.00 $0.00 $33.91

2 55.00 $25.92 $10.35 $0.00 $6.93 $0.00 $43.20

3 60.00 $28.27 $10.35 $0.00 $7.56 $0.00 $46.18

4 65.00 $30.63 $10.35 $0.00 $8.19 $0.00 $49.17

5 70.00 $32.98 $10.35 $12.00 $8.82 $0.00 $64.15

6 75.00 $35.34 $10.35 $12.00 $9.45 $0.00 $67.14

7 80.00 $37.70 $10.35 $12.00 $10.08 $0.00 $70.13

8 90.00 $42.41 $10.35 $12.00 $11.34 $0.00 $76.10

Apprentice to Journeyworker Ratio: 1:1
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

For apprentice rates see "Apprentice- PILE DRIVER"

PILE DRIVER 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 2)

8/1/2024 $51.97 $10.08 $11.62 $12.67 $0.00 $86.34

12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23

6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00 $71.67

12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11

6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56

12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01

6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51

PIPELAYER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $41.47 $10.15 $9.50 $9.21 $0.00 $70.33

6/1/2026 $42.91 $10.15 $9.50 $9.21 $0.00 $71.77

PIPELAYER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $44.35 $10.15 $9.50 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

9/1/2025 $55.00 $12.70 $9.71 $8.06 $0.00 $85.47PLUMBER & PIPEFITTER 

PLUMBERS LOCAL 4 

PLUMBERS LOCAL 4
3/1/2026 $57.80 $11.30 $9.71 $8.06 $0.00 $86.87

Apprentice: PILE DRIVER

Effective Date: 8/1/2024

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $23.39 $10.08 $0.00 $2.53 $0.00 $36.00

2 55.00 $28.58 $10.08 $0.00 $5.07 $0.00 $43.73

3 70.00 $36.38 $10.08 $11.62 $7.60 $0.00 $65.68

4 80.00 $41.58 $10.08 $11.62 $10.14 $0.00 $73.42

Apprentice to Journeyworker Ratio: 1:5

Apprentice: PLUMBER & PIPEFITTER

Effective Date: 9/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 40.00 $22.00 $12.70 $0.00 $0.00 $0.00 $34.70

2 50.00 $27.50 $12.70 $0.00 $0.00 $0.00 $40.20

3 60.00 $33.00 $12.70 $0.00 $0.00 $0.00 $45.70

4 70.00 $38.50 $12.70 $0.00 $8.06 $0.00 $59.26

5 80.00 $44.00 $12.70 $0.00 $8.06 $0.00 $64.76
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

9/1/2025 $55.00 $12.70 $9.71 $8.06 $0.00 $85.47PNEUMATIC CONTROLS (TEMP.) 

PLUMBERS LOCAL 4 

PLUMBERS LOCAL 4
3/1/2026 $57.80 $11.30 $9.71 $8.06 $0.00 $86.87

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23

6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00 $71.67

12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11

6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56

12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01

6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51

PNEUMATIC DRILL/TOOL OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $41.47 $10.15 $9.50 $9.21 $0.00 $70.33

6/1/2026 $42.91 $10.15 $9.50 $9.21 $0.00 $71.77

PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $44.35 $10.15 $9.50 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

12/1/2025 $42.22 $10.15 $9.50 $9.11 $0.00 $70.98

6/1/2026 $43.66 $10.15 $9.50 $9.11 $0.00 $72.42

12/1/2026 $45.10 $10.15 $9.50 $9.11 $0.00 $73.86

6/1/2027 $46.55 $10.15 $9.50 $9.11 $0.00 $75.31

12/1/2027 $48.00 $10.15 $9.50 $9.11 $0.00 $76.76

6/1/2028 $49.50 $10.15 $9.50 $9.11 $0.00 $78.26

POWDERMAN & BLASTER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $51.00 $10.15 $9.50 $9.11 $0.00 $79.76

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $42.22 $9.90 $9.50 $9.21 $0.00 $70.83

6/1/2026 $43.66 $9.90 $9.50 $9.21 $0.00 $72.27

POWDERMAN & BLASTER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $45.10 $9.90 $9.50 $9.21 $0.00 $73.71

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

12/1/2025 $59.28 $16.05 $13.25 $3.25 $0.00 $91.83

6/1/2026 $60.58 $16.05 $13.25 $3.25 $0.00 $93.13

POWER SHOVEL/DERRICK/TRENCHING MACHINE 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $62.03 $16.05 $13.25 $3.25 $0.00 $94.58

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

Apprentice: PLUMBER & PIPEFITTER

Effective Date: 3/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 40.00 $23.12 $11.30 $0.00 $0.00 $0.00 $34.42

2 50.00 $28.90 $11.30 $0.00 $0.00 $0.00 $40.20

3 60.00 $34.68 $11.30 $0.00 $0.00 $0.00 $45.98

4 70.00 $40.46 $11.30 $0.00 $8.06 $0.00 $59.82

5 80.00 $46.24 $11.30 $0.00 $8.06 $0.00 $65.60

Apprentice to Journeyworker Ratio: 1:3
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17

6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00 $92.45

PUMP OPERATOR (CONCRETE) 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2025 $37.97 $16.05 $13.25 $3.25 $0.00 $70.52

6/1/2026 $38.83 $16.05 $13.25 $3.25 $0.00 $71.38

PUMP OPERATOR (DEWATERING, OTHER) 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $39.78 $16.05 $13.25 $3.25 $0.00 $72.33

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY-MIX CONCRETE DRIVER 

TEAMSTERS 170 

TEAMSTERS 170 - Dauphinais (Bellingham)

1/1/2025 $27.60 $11.26 $6.15 $0.00 $0.00 $45.01

12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17

6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00 $92.45

RECLAIMERS 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23

6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00 $71.67

12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11

6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56

12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01

6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51

RIDE-ON MOTORIZED BUGGY OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17

6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00 $92.45

ROLLER/SPREADER/MULCHING MACHINE 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

8/1/2025 $53.53 $13.28 $12.67 $9.03 $0.00 $88.51ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg) 

ROOFERS LOCAL 33 

ROOFERS LOCAL 33
2/1/2026 $54.78 $13.28 $12.67 $9.03 $0.00 $89.76

Apprentice: ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)

Effective Date: 8/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $26.77 $13.28 $6.52 $9.03 $0.00 $55.60

2 60.00 $32.12 $13.28 $12.67 $9.03 $0.00 $67.10

3 65.00 $34.79 $13.28 $12.67 $9.03 $0.00 $69.77

4 75.00 $40.15 $13.28 $12.67 $9.03 $0.00 $75.13

5 85.00 $45.50 $13.28 $12.67 $9.03 $0.00 $80.48
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

8/1/2025 $53.78 $13.28 $12.67 $9.03 $0.00 $88.76ROOFER SLATE / TILE / PRECAST CONCRETE 

ROOFERS LOCAL 33 

ROOFERS LOCAL 33
2/1/2026 $55.03 $13.28 $12.67 $9.03 $0.00 $90.01

For apprentice rates see "Apprentice- ROOFER"

7/1/2025 $43.48 $12.94 $11.01 $8.72 $2.13 $78.28

7/1/2026 $43.48 $13.24 $11.01 $9.92 $2.13 $79.78

1/1/2027 $43.48 $13.54 $11.01 $11.12 $2.13 $81.28

7/1/2027 $44.98 $13.54 $11.01 $11.12 $2.13 $82.78

SHEETMETAL WORKER 

SHEETMETAL WORKERS LOCAL 63 

SHEETMETAL WORKERS LOCAL 63

1/1/2028 $46.48 $13.54 $11.01 $11.12 $2.13 $84.28

Apprentice: ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)

Effective Date: 2/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $27.39 $13.28 $6.52 $9.03 $0.00 $56.22

2 60.00 $32.87 $13.28 $12.67 $9.03 $0.00 $67.85

3 65.00 $35.61 $13.28 $12.67 $9.03 $0.00 $70.59

4 75.00 $41.09 $13.28 $12.67 $9.03 $0.00 $76.07

5 85.00 $46.56 $13.28 $12.67 $9.03 $0.00 $81.54

Apprentice Notes

** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1

Apprentice to Journeyworker Ratio: 1:5

Apprentice: SHEETMETAL WORKER

Effective Date: 7/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $19.57 $5.82 $4.95 $0.00 $0.85 $31.19

2 50.00 $21.74 $6.47 $5.51 $0.00 $0.94 $34.66

3 55.00 $23.91 $7.12 $9.91 $0.00 $1.15 $42.09

4 60.00 $26.09 $7.76 $9.91 $0.00 $1.23 $44.99

5 65.00 $28.26 $8.41 $9.91 $0.00 $1.31 $47.89

6 70.00 $30.44 $9.06 $9.91 $0.00 $1.39 $50.80

7 75.00 $32.61 $9.71 $9.91 $0.00 $1.47 $53.70

8 80.00 $34.78 $10.35 $9.91 $8.72 $1.78 $65.54

9 85.00 $36.96 $11.00 $9.91 $8.72 $1.86 $68.45

10 90.00 $39.13 $11.65 $9.91 $8.72 $1.94 $71.35

Apprentice: SHEETMETAL WORKER

Effective Date: 7/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2025 $41.24 $15.57 $21.78 $0.00 $0.00 $78.59

1/1/2026 $41.24 $16.17 $21.78 $0.00 $0.00 $79.19

6/1/2026 $42.24 $16.17 $21.78 $0.00 $0.00 $80.19

12/1/2026 $42.24 $16.17 $23.52 $0.00 $0.00 $81.93

SPECIALIZED EARTH MOVING EQUIP < 35 TONS 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

1/1/2027 $42.24 $16.77 $23.52 $0.00 $0.00 $82.53

12/1/2025 $41.53 $15.57 $21.78 $0.00 $0.00 $78.88

1/1/2026 $41.53 $16.17 $21.78 $0.00 $0.00 $79.48

6/1/2026 $42.53 $16.17 $21.78 $0.00 $0.00 $80.48

12/1/2026 $42.53 $16.17 $23.52 $0.00 $0.00 $82.22

SPECIALIZED EARTH MOVING EQUIP > 35 TONS 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

1/1/2027 $42.53 $16.77 $23.52 $0.00 $0.00 $82.82

10/1/2025 $53.25 $12.40 $7.40 $9.41 $0.00 $82.46

1/1/2026 $53.25 $13.60 $7.45 $9.41 $0.00 $83.71

4/1/2026 $56.54 $13.60 $7.45 $9.41 $0.00 $87.00

7/1/2026 $56.54 $13.60 $7.45 $9.41 $0.00 $87.00

10/1/2026 $56.54 $13.60 $7.45 $9.41 $0.00 $87.00

1/1/2027 $56.54 $14.55 $7.50 $9.41 $0.00 $88.00

4/1/2027 $59.83 $14.55 $7.50 $9.41 $0.00 $91.29

7/1/2027 $59.83 $14.55 $7.50 $9.41 $0.00 $91.29

10/1/2027 $59.83 $14.55 $7.50 $9.41 $0.00 $91.29

SPRINKLER FITTER 

SPRINKLER FITTERS LOCAL 669 

SPRINKLER FITTERS LOCAL 669

1/1/2028 $59.83 $15.50 $7.55 $9.41 $0.00 $92.29

Apprentice: SHEETMETAL WORKER

Effective Date: 7/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $19.57 $5.96 $4.95 $0.00 $0.85 $31.33

2 50.00 $21.74 $6.62 $5.51 $0.00 $0.94 $34.81

3 55.00 $23.91 $7.28 $9.91 $0.00 $1.15 $42.25

4 60.00 $26.09 $7.94 $9.91 $0.00 $1.23 $45.17

5 65.00 $28.26 $8.60 $9.91 $0.00 $1.31 $48.08

6 70.00 $30.44 $9.27 $9.91 $0.00 $1.39 $51.01

7 75.00 $32.61 $9.93 $9.91 $0.00 $1.47 $53.92

8 80.00 $34.78 $10.59 $9.91 $9.92 $1.78 $66.98

9 85.00 $36.96 $11.25 $9.91 $9.92 $1.86 $69.90

10 90.00 $39.13 $11.92 $9.91 $9.92 $1.94 $72.82

Apprentice to Journeyworker Ratio: 1:3

Apprentice: SPRINKLER FITTER

Effective Date: 10/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 43.00 $26.94 $12.40 $0.00 $0.00 $0.00 $39.34

2 48.00 $30.08 $12.40 $0.00 $0.00 $0.00 $42.48

3 52.00 $32.58 $12.40 $7.40 $1.15 $0.00 $53.53

4 56.00 $35.09 $12.40 $7.40 $1.15 $0.00 $56.04
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17

6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00 $92.45

STEAM BOILER OPERATOR 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17

6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00 $92.45

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

8/1/2025 $66.89 $11.49 $15.57 $8.02 $0.00 $101.97

2/1/2026 $68.24 $11.49 $15.57 $8.02 $0.00 $103.32

8/1/2026 $70.44 $11.49 $15.57 $8.02 $0.00 $105.52

TERRAZZO FINISHERS 

BRICKLAYERS LOCAL 3 

BRICKLAYERS LOCAL 3 - MARBLE & TILE

2/1/2027 $71.84 $11.49 $15.57 $8.02 $0.00 $106.92

Apprentice: SPRINKLER FITTER

Effective Date: 10/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

5 59.00 $36.97 $12.40 $7.40 $1.40 $0.00 $58.17

6 64.00 $40.10 $12.40 $7.40 $1.40 $0.00 $61.30

7 68.00 $42.61 $12.40 $7.40 $1.40 $0.00 $63.81

8 72.00 $45.12 $12.40 $7.40 $1.40 $0.00 $66.32

9 76.00 $47.62 $12.40 $7.40 $1.40 $0.00 $68.82

10 80.00 $50.13 $12.40 $7.40 $1.40 $0.00 $71.33

Apprentice: SPRINKLER FITTER

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 43.00 $26.94 $9.64 $0.00 $0.00 $0.00 $36.58

2 48.00 $30.08 $9.64 $0.00 $0.00 $0.00 $39.72

3 52.00 $32.58 $13.60 $7.45 $1.15 $0.00 $54.78

4 56.00 $35.09 $13.60 $7.45 $1.15 $0.00 $57.29

5 59.00 $36.97 $13.60 $7.45 $1.40 $0.00 $59.42

6 64.00 $40.10 $13.60 $7.45 $1.40 $0.00 $62.55

7 68.00 $42.61 $13.60 $7.45 $1.40 $0.00 $65.06

8 72.00 $45.12 $13.60 $7.45 $1.40 $0.00 $67.57

9 76.00 $47.62 $13.60 $7.45 $1.40 $0.00 $70.07

10 80.00 $50.13 $13.60 $7.45 $1.40 $0.00 $72.58

Apprentice to Journeyworker Ratio: 1:1

Apprentice: TERRAZZO FINISHERS

Effective Date: 8/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2025 $52.70 $10.15 $9.50 $9.80 $0.00 $82.15

6/1/2026 $54.25 $10.15 $9.50 $9.80 $0.00 $83.70

TEST BORING DRILLER 

LABORERS 

LABORERS - FOUNDATION AND MARINE
12/1/2026 $55.75 $10.15 $9.50 $9.80 $0.00 $85.20

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $48.82 $10.15 $9.50 $9.80 $0.00 $78.27

6/1/2026 $50.37 $10.15 $9.50 $9.80 $0.00 $79.82

TEST BORING DRILLER HELPER 

LABORERS 

LABORERS - FOUNDATION AND MARINE
12/1/2026 $51.87 $10.15 $9.50 $9.80 $0.00 $81.32

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $48.70 $10.15 $9.50 $9.80 $0.00 $78.15

6/1/2026 $50.25 $10.15 $9.50 $9.80 $0.00 $79.70

TEST BORING LABORER 

LABORERS 

LABORERS - FOUNDATION AND MARINE
12/1/2026 $51.75 $10.15 $9.50 $9.80 $0.00 $81.20

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17

6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00 $92.45

TRACTORS/PORTABLE STEAM GENERATORS 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2025 $41.82 $15.57 $21.78 $0.00 $0.00 $79.17

1/1/2026 $41.82 $16.17 $21.78 $0.00 $0.00 $79.77

6/1/2026 $42.82 $16.17 $21.78 $0.00 $0.00 $80.77

12/1/2026 $42.82 $16.17 $23.52 $0.00 $0.00 $82.51

TRAILERS FOR EARTH MOVING EQUIPMENT 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

1/1/2027 $42.82 $16.77 $23.52 $0.00 $0.00 $83.11

Apprentice: TERRAZZO FINISHERS

Effective Date: 8/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $33.45 $11.49 $15.57 $8.02 $0.00 $68.53

2 60.00 $40.13 $11.49 $15.57 $8.02 $0.00 $75.21

3 70.00 $46.82 $11.49 $15.57 $8.02 $0.00 $81.90

4 80.00 $53.51 $11.49 $15.57 $8.02 $0.00 $88.59

5 90.00 $60.20 $11.49 $15.57 $8.02 $0.00 $95.28

Apprentice: TERRAZZO FINISHERS

Effective Date: 2/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $34.12 $11.49 $15.57 $8.02 $0.00 $69.20

2 60.00 $40.94 $11.49 $15.57 $8.02 $0.00 $76.02

3 70.00 $47.77 $11.49 $15.57 $8.02 $0.00 $82.85

4 80.00 $54.59 $11.49 $15.57 $8.02 $0.00 $89.67

5 90.00 $61.42 $11.49 $15.57 $8.02 $0.00 $96.50

Apprentice to Journeyworker Ratio: 1:5
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2025 $60.93 $10.15 $9.50 $10.25 $0.00 $90.83

6/1/2026 $62.48 $10.15 $9.50 $10.25 $0.00 $92.38

TUNNEL WORK - COMPRESSED AIR 

LABORERS 

LABORERS (COMPRESSED AIR)
12/1/2026 $63.98 $10.15 $9.50 $10.25 $0.00 $93.88

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $62.93 $10.15 $9.50 $10.25 $0.00 $92.83

6/1/2026 $64.48 $10.15 $9.50 $10.25 $0.00 $94.38

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 

LABORERS 

LABORERS (COMPRESSED AIR)
12/1/2026 $65.98 $10.15 $9.50 $10.25 $0.00 $95.88

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $53.00 $10.15 $9.50 $10.25 $0.00 $82.90

6/1/2026 $54.55 $10.15 $9.50 $10.25 $0.00 $84.45

TUNNEL WORK - FREE AIR 

LABORERS 

LABORERS (FREE AIR TUNNEL)
12/1/2026 $56.05 $10.15 $9.50 $10.25 $0.00 $85.95

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $55.00 $10.15 $9.50 $10.25 $0.00 $84.90

6/1/2026 $56.55 $10.15 $9.50 $10.25 $0.00 $86.45

TUNNEL WORK - FREE AIR (HAZ. WASTE) 

LABORERS 

LABORERS (FREE AIR TUNNEL)
12/1/2026 $58.05 $10.15 $9.50 $10.25 $0.00 $87.95

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $41.24 $15.57 $21.78 $0.00 $0.00 $78.59

1/1/2026 $41.24 $16.17 $21.78 $0.00 $0.00 $79.19

6/1/2026 $42.24 $16.17 $21.78 $0.00 $0.00 $80.19

12/1/2026 $42.24 $16.17 $23.52 $0.00 $0.00 $81.93

VAC-HAUL 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

1/1/2027 $42.24 $16.77 $23.52 $0.00 $0.00 $82.53

9/7/2025 $36.12 $14.98 $13.94 $3.97 $0.00 $69.01VOICE-DATA-VIDEO TECHNICIAN 

ELECTRICIANS LOCAL 96 

ELECTRICIANS LOCAL 96
9/6/2026 $37.04 $15.96 $14.20 $4.07 $0.00 $71.27

Apprentice: VOICE-DATA-VIDEO TECHNICIAN

Effective Date: 9/7/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $18.06 $14.98 $0.54 $3.97 $0.00 $37.55

2 55.00 $19.87 $14.98 $0.60 $3.97 $0.00 $39.42

3 60.00 $21.67 $14.98 $13.51 $3.97 $0.00 $54.13

4 65.00 $23.48 $14.98 $13.56 $3.97 $0.00 $55.99

5 70.00 $25.28 $14.98 $13.62 $3.97 $0.00 $57.85

6 75.00 $27.09 $14.98 $13.67 $3.97 $0.00 $59.71

7 80.00 $28.90 $14.98 $13.73 $3.97 $0.00 $61.58

8 85.00 $30.70 $14.98 $13.78 $3.97 $0.00 $63.43

Apprentice: VOICE-DATA-VIDEO TECHNICIAN

Effective Date: 9/6/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $18.52 $15.96 $0.56 $4.07 $0.00 $39.11
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Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23

6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00 $71.67

12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11

6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56

12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01

6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51

WAGON DRILL OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $41.47 $10.15 $9.50 $9.21 $0.00 $70.33

6/1/2026 $42.91 $10.15 $9.50 $9.21 $0.00 $71.77

WAGON DRILL OPERATOR (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $44.35 $10.15 $9.50 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

12/1/2025 $59.28 $16.05 $13.25 $3.25 $0.00 $91.83

6/1/2026 $60.58 $16.05 $13.25 $3.25 $0.00 $93.13

WASTE WATER PUMP OPERATOR 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $62.03 $16.05 $13.25 $3.25 $0.00 $94.58

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

9/1/2025 $55.00 $12.70 $9.71 $8.06 $0.00 $85.47WATER METER INSTALLER 

PLUMBERS LOCAL 4 

PLUMBERS LOCAL 4
3/1/2026 $57.80 $11.30 $9.71 $8.06 $0.00 $86.87

For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Apprentice: VOICE-DATA-VIDEO TECHNICIAN

Effective Date: 9/6/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

2 55.00 $20.37 $15.96 $0.61 $4.07 $0.00 $41.01

3 60.00 $22.22 $15.96 $13.76 $4.07 $0.00 $56.01

4 65.00 $24.08 $15.96 $13.81 $4.07 $0.00 $57.92

5 70.00 $25.93 $15.96 $13.87 $4.07 $0.00 $59.83

6 75.00 $27.78 $15.96 $13.92 $4.07 $0.00 $61.73

7 80.00 $29.63 $15.96 $13.98 $4.07 $0.00 $63.64

8 85.00 $31.48 $15.96 $14.03 $4.07 $0.00 $65.54

Apprentice to Journeyworker Ratio: 1:1
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Additional Apprentice Information

All apprentices must be registered with the Division of Apprenticeship Training(DAS) in accordance with M.G.L.c. 23, §§ 11E-11L. Minimum wage rates for apprentices employed 
on public works projects are listed above as a percentage of the hourly prevailing wage rate established by the Commissioner under the provisions of M.G.L.c. 149, §§ 26-27D.

Apprentice ratios are established by DAS pursuant to M.G.L.c. 23, §§ 11E-11L. Ratios are expressed as the allowable number of apprentices to journeymen or fraction thereof, unless 
otherwise specified. The ratios listed herein have been taken from relevant private collective bargaining agreements(CBAs) and are provided for illustrative purposes only. They have 
not been independently verified as being accurate or continuing to be accurate.

Parties having questions regarding what ratio to use should contact DAS.
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RESPONSIBLE EMPLOYER ORDINANCE &         
M/WBE BUSINESS ENTERPRISE AND WORKER UTILIZATION Revised 11/2025 

1 

IMPORTANT NOTICE TO BIDDERS 
                  

** RESPONSIBLE EMPLOYER ORDINANCE 
 

and 
 

MINORITY/WOMEN BUSINESS ENTERPRISE AND WORKER UTILIZATION 
 
 
 

BIDDERS MUST COMPLETE FORMS EOO-101 AND REO-101, 
WHICH ARE PART OF THE BID SUBMISSION 

 
GENERAL BIDDERS, PROPOSERS, TRADE CONTRACTORS, FILED SUBCONTRACTORS, AND 
NON-FILED SUBCONTRACTORS, AT EVERY TIER, MUST PROVIDE EVIDENCE OF 
COMPLIANCE WITH THE CITY OF WORCESTER’S RESPONSIBLE EMPLOYER ORDINANCE 
(“REO”) (See, Supplementary General Conditions, Section 4.7). 
 

 PLEASE SEE THE FOLLOWING PAGES FOR FURTHER REO REQUIREMENTS. 
 
 
 
ALSO INCLUDED IN THIS SECTION IS A COPY OF THE AGREEMENT BETWEEN THE CITY AND 
THE MASSACHUSETTS COMMISSION AGAINST DISCRIMINATION THAT GOVERN THE 
ACTIVITIES ADDRESSED BY THE M/WBE BUSINESS ENTERPRISE AND WORKER 
UTILIZATION PROGRAM AND ITS ASSOCIATED FORMS CONTAINED HEREIN. 
 
 
Direct any questions about these forms and procedures to: 
 

certifiedpayrollrecords@worcesterma.gov or 
purchasing@worcesterma.gov  

 
City Hall – Room 201 

455 Main Street 
Worcester, MA 01608 

(508) 799-1220 
 

   
** This requirement applies to general bids over $150,000 and all subcontractors at every tier exclusive of 
any pricing threshold. 
 
 
 
 
 
 

 

mailto:certifiedpayrollrecords@worcesterma.gov
mailto:purchasing@worcesterma.gov


RESPONSIBLE EMPLOYER ORDINANCE &         
M/WBE BUSINESS ENTERPRISE AND WORKER UTILIZATION Revised 11/2025 

2 

 
 

 
CITY OF WORCESTER 

       INITIAL STATEMENT AND CERTIFICATION OF COMPLIANCE  
WITH THE RESPONSIBLE EMPLOYER ORDINANCE 

FORM REO 101 PAGE 1OF 2 
 
PROJECT:      CONTRACTOR: 

 
ALL GENERAL BIDDERS, PROPOSERS, TRADE CONTRACTORS, SUBCONTRACTORS, 
INCLUDING SUBCONTRATORS THAT ARE NOT SUBJECT TO G.L. c. 149, § 44F, UNDER THE 
GENERAL BIDDER FOR PROJECTS SUBJECT TO G.L. c. 149, § 44A(2) OR UNDER PROPOSERS 
FOR PROJECTS SUBJECT TO G.L. c. 149A, SHALL AS A CONDITION TO SUBMITTING A BID OR 
A PROPOSAL, OR OTHERWISE AS A CONDITION TO SUBCONTRACTING, VERIFY 
COMPLIANCE WITH THE FOLLOWING OBLIGATIONS AND SHALL CERTIFY SUCH 
COMPLIANCE ON A WEEKLY BASIS FOR THE DURATION OF THE PROJECT: 
 

 
1) That the appropriate lawful Prevailing Wage Rates shall be paid to all employees and the Weekly 

Payroll Report Form and Statement of Compliance shall be submitted to the Contract Compliance 
Office on a weekly basis for the entire duration of the project; 

 
2) That the contractor maintains or participates in a bona fide apprentice training program as defined 

by G.L. c.23, §§11H and 11I for each apprenticeable trade or occupation represented in its 
workforce that is approved by the Division of Apprentice Training (DAT) of the Dept. of Labor 
and Workforce Development of the Commonwealth, regardless of whether or not the program 
qualifies as an employee welfare benefit plan under ERISA, and must register all apprentices with 
the Division and abide by the apprentice to journeyman ratio for each trade prescribed therein; 
(COMPLIANCE WITH THE APPRENTICE TRAINING PROVISION IS CURRENTLY SUSPENDED-7/24/14) 

 
3) That appropriate industrial accident insurance coverage shall be furnished and maintained, for the 

duration of the project, for all its employees employed on the project in accordance with M.G.L. 
c. 152; 

 
4) That the contractor/company will properly classify employees on the project as employees rather 

than independent contractors and treat them accordingly for purposes of workers’ compensation 
insurance coverage, unemployment taxes, social security taxes and income tax withholding. (G.L. 
c.149, §148B on employee classification); 

 
5) That at the time employees begin work at the worksite, each employee will have successfully 

completed a course in construction safety and health approved by the United States Occupational 
Safety and Health Administration that is at least 10 hours in duration; 

 
6) That the contractor/company is in compliance with the health and hospitalization requirements of 

the Massachusetts Health Care Reform law established by Chapter 58 of the Acts of 2006, as 
amended, and regulations promulgated pursuant to that statute by the Commonwealth Health 
Insurance Connector Authority; 

 
7) That the contractor/company, for the duration of the contractor’s/company’s work on the project, 

shall make arrangements to ensure that each of its employees entering or leaving the project  
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CITY OF WORCESTER 

       INITIAL STATEMENT AND CERTIFICATION OF COMPLIANCE  
WITH THE RESPONSIBLE EMPLOYER ORDINANCE 

FORM REO 101 PAGE 2OF 2 
 
PROJECT:      CONTRACTOR: 

 
individually completes the appropriate entries in a daily sign-in/sign-out log to be maintained by 
the contractor/company; 
 

8) That the contractor/company is not debarred or otherwise prevented from bidding for or 
performing work on a public project in the Commonwealth of Massachusetts or in the city of 
Worcester 

 
THE UNDERSIGNED ACKNOWLEDGES HE/SHE HAS READ THE ABOVE OBLIGATIONS AND 
CERTIFIES THE CONTRACTOR’S COMPLIANCE WITH THEM. 

 
 

Signed as a True Statement under Oath: 
 
 

       By: __________________________________________ 
                        (Bidder/Company)        (Name/Signature)                                                      
 
 
 Date: _______________________________   By:__________________________________________ 
        (Print Name and Corporate Title 
 
 

              (Seal)                                                                     
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CITY OF WORCESTER 
RESPONSIBLE EMPLOYER ORDINANCE REQUIREMENTS (CONT’D) 

             
   FORM REO 103 

PAGE 1OF 1 
 
PROJECT:      CONTRACTOR: 

 
 
 

POST CONTRACT AWARD SUBMISSIONS 
 

THE SUCCESSFUL GENERAL CONTRACTOR, CONSTRUCTION MANAGER AT RISK, TRADE 
CONTRACTORS AND SUBCONTRACTORS, INCLUDING SUBCONTRATORS THAT ARE NOT 
SUBJECT TO G.L. c. 149, §44F, UNDER THE GENERAL CONTRACTOR FOR PROJECTS SUBJECT 
TO G.L. c. 149, §44A(2) OR UNDER THE CONSTRUCTION MANAGER AT RISK FOR PROJECTS 
SUBJECT TO G.L. c. 149A, SHALL SUBMIT THE FOLLOWING INFORMATION AS OUTLINED 
BELOW FOR THE DURATION OF THE PROJECT: 
 
 
 1, PRIOR TO EACH EMPLOYEE BEGINNING WORK AT THE WORKSITE, SUBMIT 

DOCUMENTATION EVIDENCING THE EMPLOYEE’S SUCCESSFUL COMPLETION OF A 
COURSE IN CONSTRUCTION SAFETY AND HEALTH THAT IS APPROVED BY THE UNITED 
STATES OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION. A QUALIFYING 
PROGRAM MUST BE A MINIMUM OF TEN HOURS IN DURATION. 

 
 2. ON A DAILY BASIS, SUBMIT DAILY SIGN-IN/SIGN-OUT LOGS THAT HAVE BEEN 

FILLED OUT BY EACH INDIVIDUAL EMPLOYEE ENTERING OR LEAVING THE WORKSITE. 
THE LOG SHALL INCLUDE THE FOLLOWING: THE LOCATION OF THE PROJECT; 
CURRENT DATE; PRINTED EMPLOYEE NAME; SIGNED EMPLOYEE NAME; AND THE TIME 
OF EACH ENTRY OR EXIT. THE LOG SHALL ALSO INCLUDE A PROMINENT NOTICE THAT 
EMPLOYEES ARE ENTITLED UNDER STATE LAW TO RECEIVE THE PREVAILING WAGE 
RATE FOR THEIR WORK ON THE PROJECT. 
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  MINORITY/WOMEN BUSINESS ENTERPRISE AND WORKER UTILIZATION 
                                                      
                 FORM EOO-D/102 

 
                    BIDDERS INFORMATION ON PROCEDURES AND FORMS 

 
To make all contractors aware of their obligation to follow certain procedures and file appropriate reports 
pertaining to those procedures, the following is an outline of the Minority/Women Business Enterprise and 
Worker Utilization Program, and the Responsible Employer Ordinance.  Also included here is the Affidavit 
of Acknowledgement and Certification of Compliance, Form E00-101.  This form is to be completed and 
filed as part of your bid. 
 
 The following documents are included in this bid: 
  
 

1. AFFIDAVIT OF ACKNOWLEDGEMENT AND CERTIFICATION OF COMPLIANCE,  
E00-101 

 
General Contractors, Trade Contractors, Filed Subcontractors and Non-Filed Subcontractors 
complete and submit this form as part of their bid on all City of Worcester construction projects. 
 
Each additional subcontractor shall complete this form and submit it to the general contractor 
who shall forward it to the Contract Compliance Office, PRIOR to the subcontractor’s beginning 
work on the project. 
 
 

2. SUPPLEMENTAL EQUAL EMPLOYMENT OPPORTUNITY ANTI-DISCRIMINATION 
AND AFFIRMATIVE ACTION PROGRAM  E00-D/3 

 
The agreement between the City of Worcester and the Massachusetts Commission Against 
Discrimination establishing the goals and procedures for the utilization of minority and women 
owned businesses and minority and women workers on City Construction projects. 
 

 
3. RESPONSIBLE EMPLOYER ORDINANCE 

This Ordinance sets certain minimal requirements for all General Contractors, Trade Contractors, 
Filed Subcontractors and Non-Filed Subcontractors bidding on City of Worcester construction 
projects.  

 
4. SUCCESSFUL BIDDER’S OBLIGATION TO PROCEDURES AND FORMS, EOO-D/103 

 
This is a listing of the procedures and forms that will be provided to the successful bidder for use 
prior to beginning work and at various times throughout the life of the project. 
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CITY OF WORCESTER 

MINORITY/WOMEN BUSINESS ENTERPRISE AND WORKER UTILIZATION PROGRAM 
 

 
AFFIDAVIT OF ACKNOWLEDGEMENT and CERTIFICATE OF COMPLIANCE 

 
                                                                                                                                FORM EOO-101   

 

 
I. THE MINORITY AND WOMEN BUSINESS AND UTILIZATION PROGRAMS 
 
Pursuant to an agreement between the City of Worcester and the Commonwealth of Massachusetts, during 
the performance of any contract with the City of Worcester, all General Contractors, Trade Contractors, 
Filed Subcontractors, and Subcontractors are bound by the obligations of the Supplemental Equal 
Employment Opportunity Anti-Discrimination and Affirmative Action Program.  All contractors and 
subcontractors if subcontracting any portion of the work are obligated to make a good faith effort to engage 
10% minority and 15% women owned businesses.  Further, each contractor shall make a good faith effort to 
maintain a workforce that is 38% people of color and 10% women. 
 
The undersigned hereby certifies that he/she is familiar with the provisions of The Supplemental Equal 
Employment Opportunity Anti-Discrimination and Affirmative Action Programs and agrees to adhere to the 
provisions therein. 
 
 
II. This contractor  IS        or  IS NOT        certified by the State Office of Minority and Women 

Business Assistance to be a minority or women owned and operated business; and 
 
 
III.   WILL       or WILL NOT         subcontract any portion of this contract.     
 
 
Project Name:                   Bid Number__________________________________ 
 
 
Authorized Signature: ________________________ Business Name________________________________ 
 
 
Printed Name: ______________________________ Title: _______________________________________ 
 
 
Address: __________________________________  Date: _______________________________________ 
 
 

 
 
 
 

TO ALL CONTRACTORS: 
The Bidder or Proposer and all Trade Contractors and Subcontractors under the Bidder or Proposer must 
complete and submit this form as part of their bid. 
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                FORM EOO-D/3 
 

     THE CITY OF WORCESTER 
 

SUPPLEMENTAL EQUAL EMPLOYMENT OPPORTUNITY ANTI-
DISCRIMINATION AND AFFIRMATIVE ACTION PROGRAM 

 
I. AGREEMENT 

During the performance of this contract, the Contractor or Filed Subcontractor and all subcontractors 
(herein collectively referred to as the Contractor), for himself/herself, his/her assignees, and 
successors in interest, agree as follows: 

 
1. In conjunction with the performance of work under this contract, the contractor shall not 

discriminate against any employee or applicant for employment because of race, color, religious 
creed, national origin, age, sex, or handicap.  The aforesaid provision shall include, but not be 
limited to, the following: employment upgrading, demotion, or transfer; recruitment advertising; 
layoff; termination, rates of pay or other forms of compensation; conditions or privileges of 
employment; and selection for apprenticeship.  The contractor shall post hereafter in a 
conspicuous place, available to employees and applicants for employment, notices to be provided 
by the Commission setting forth the provisions of the Fair Employment Practices Law of the 
Commonwealth (M.G.L. Chapter 151 B). 

 
2. In connection with the performance of work under this contract, the Contractor shall undertake in 

good faith affirmative action measures designed to eliminate any discriminatory barriers in the 
terms and conditions of employment on the grounds of race, color, religious creed, national 
origin, age, sex, or handicap, and to eliminate and remedy any effects of such discrimination in 
the past.  Such affirmative action shall entail positive and aggressive measures to ensure equal 
opportunity in the areas of apprenticeship training programs.  This affirmative action shall include 
all action required to guarantee equal employment opportunity for all persons, regardless of race, 
color, religious creed, national origin, age, sex, or handicap.  The purpose of this provision is to 
ensure to the fullest extent possible an adequate supply of skilled tradesmen for this and future 
City public construction projects. 

 
II. OBLIGATION 

1. As part of the obligation of remedial action under the foregoing section, the Contractor shall 
maintain goals on this project no less than 38 percent (38%) people of color employee and 10 
percent (10%) women employee hours of the total work hours in each job category including but 
not limited to, bricklayers, carpenters, cement masons, electricians, iron workers, operating 
engineers, and those “classes of work” enumerated in section 44C of chapter 149 of the 
Massachusetts General Laws. 

 
2. In the hiring of minority and women journeymen, apprentices, trainees and advanced trainees, the 

Contractor shall rely on referrals from a multi-employer affirmative action program approved by 
the City, traditional referral methods utilized by the construction industry, and referrals from 
agencies, not more than three in number at any one time, designated by the City. 
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III.  REPORTS 

1. Contractor shall provide a completed Project Minority / Women & Veteran Business 
Enterprise Table at the beginning of the project along with an updated final report at project 
completion. The report will reflect the contributions of each business type to the overall project 
by dollar amount for all filed and unfiled subcontractors performing work on the project. 

 
2. Records of employment referral orders, prepared by the Contractor, shall be made available to the 

City on request. 
 

3. The Contractor shall prepare the Certified Payroll Report on a weekly basis, which lists the 
hours worked in each trade by each employee identified as minority, non-minority, male and 
female.  Copies of these shall be provided to the City at the end of each week.  

 
4. Every Contractor and Subcontractor, at any and all tiers, shall complete and submit each week 

along with the Weekly Payroll Report Form, the “Weekly Workforce Utilization Form (v2)” to 
the Contract Compliance Office.  

 
IV. SUBCONTRACTING WORK 

If the Contractor shall use any Subcontractor on any work performed under this contract, 
affirmative action shall be taken to negotiate with qualified minority and women contractors.  
This affirmative action shall cover both pre-bid and post-bid periods. 

 
V. EMPLOYMENT 

In the employment of journeymen, apprentices, trainees, and advanced trainees, the Contractor 
shall give preference, first to citizens of the Commonwealth who have served in the armed forces 
of the United States in time of war and have been honorably discharged there from or released 
from active duty therein, and who are qualified to perform the work to which the employment 
relates, and, secondly, to citizens of the Commonwealth generally, and, if such cannot be 
obtained in sufficient numbers, then to citizens of the United States. 

 
VI. RIGHT OF ACCESS 

       A designee of the City shall have the right of access to the construction site. 
 
VII. COMPLIANCE WITH REQUIREMENTS 

The contractor shall comply with the provisions of Executive Order No. 227 amending and 
revising Executive Order No. 74, as amended by executive Order No. 16 dated May 1, 1975 
and of Chapter 151B as amended, of the Massachusetts General Laws, both of which are 
herein incorporated by reference and made part of this contract.  

 
     

VIII.  NON-DISCRIMINATION 
The Contractor, in the performance of all work after the award, and prior to completion of the 
contract work, will not discriminate on the grounds of race, color, religious creed, national 
origin, age, sex, or handicap in employment practices, in the selection or retention of other 
contractors or in the procurement of materials and rentals of equipment. 
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IX. SOLICITATIONS FOR SUBCONTRACTORS, AND FOR THE PROCUREMENT OF 
MATERIALS AND EQUIPMENT 

In all solicitations either by competitive bidding or negotiation made by the Contractor either 
for work to be performed under a subcontract or for the procurement of materials or supplies, 
each entity solicited shall be notified in writing by the contractor of the Contractor’s 
obligation under this contract relative to non-discrimination and affirmative action. 

 
X. CONTRACTOR’S CERTIFICATION 

Contractors bidding as General Contractors or Filed Sub-contractors shall certify that they 
will comply with the minority and women manpower and business enterprise goals and 
specific affirmative action steps contained in this Supplemental Equal Employment 
Opportunity Anti-Discrimination and Affirmative Action Program by signing and submitting 
with the bid the Affidavit of Acknowledgement and Certification of Compliance, Form 
E00-101. 

 
If any Contractor subcontracts any portion of the work, the Contractor is required to 
obtain from each Subcontractor, regardless of tier, an Affidavit of Acknowledgement and 
Certification of Compliance, Form E00-101 stating that it will comply with the minority 
and women subcontracting and manpower ratios and specific affirmative action steps 
contained in this Supplemental Equal 
Employment Opportunity Anti-Discrimination and Affirmative Action Program by signing 
this form and submitting it to the Contractor for submission to the awarding authority not later 
than five working days following the opening of the bids. 

 
XI. COMPLIANCE – INFORMATION, REPORTS, AND SANCTIONS 

1.  The Contractor will provide all information and reports required by the City on instructions 
issued and will permit access to its facilities and any books, records, accounts and other 
sources of information which may be determined by the City to affect the employment of 
personnel.  This provision shall apply only to information pertinent to the City’s 
supplementary affirmative action contract requirements.  Where information required is in the 
exclusive possession of another who fails or refuses to furnish this information, the Contractor 
shall so certify to the City and shall set forth what efforts have been made to obtain the 
information. 

                  
  

2. Whenever the City believes the Contractor may not be operating in compliance with the terms 
of this Section, the City directly, or through its designated agent, shall conduct an appropriate 
investigation, and confer with the parties, to determine if such Contractor is operating in 
compliance with the terms of this Section.  If  the City or its agent finds the Contractor not in 
compliance, it shall make a 
preliminary report of non-compliance and notify such Contractor in writing of such steps as 
will in the judgment of the City or its agent bring such Contractor into compliance.  In the 
event that such Contractor fails or refuses to fully perform such steps, the City shall make a 
final report of non-compliance, and recommend the imposition of one or more of the 
sanctions listed below.  If, however, the City believes the Contractor has taken or is taking 
every possible measure to achieve compliance, it shall not make final a report on non-
compliance.  Within fourteen (14) days of the receipt of recommendations of the City, the 
administering agency shall move to impose one or more of the following sanctions, as it may 
deem appropriate to attain full and effective enforcement. 
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a. The recovery by the administering agency from the Contractor of l/10 of 1%  of the contract 

award price or $l000.00, whichever sum is greater, in the nature of  liquidated damages or,  if 
a Subcontractor is in non-compliance, the recovery by the administering agency from the 
Contractor as a back charge against the Subcontractor  of l/10 of 1%  of the subcontract price, 
or $400.00, whichever sum is greater, in the nature of liquidated damages, for each week that 
such party fails or refuses to comply: 

  
b. The suspension of any payment or part thereof due under the contract until such  time as the 

Contractor or any Subcontractor is able to demonstrate compliance with the terms of the 
contract; 

 
c. The termination, or cancellation, of the contract, in whole or in part, unless the  Contractor is 

able to demonstrate within a specified time his compliance with the terms of the contract; 
 

d. The denial to the Contractor of the right to participate in any further contracts awarded by the 
administering agency for a period of up to three years. 

 
3. If at any time after the imposition of one or more of the above sanctions a Contractor is able 

to demonstrate that he/she is in compliance with this section, he/she may request the 
administering agency in consultation with the City, to suspend the sanctions conditionally, 
pending a final determination by the City as to whether the contractor is in compliance.  
Upon final determination, based on the recommendations of the adjudicatory body, the City 
shall either lift the sanctions or reimpose them. 

 
 

4. Sanctions enumerated under Section XII-2 shall not be imposed except after an adjudicatory 
proceeding, as that term is used in M.G.L. Chapter 30, has been conducted.  No investigation 
by the City or its agent shall be initiated without prior notice to the Contractor.               

  
 

XII. SEVERABILITY 
The provisions of this Section are severable, and if any of these provisions shall be held 
unconstitutional by any court of competent jurisdiction, the decisions of such court shall not 
affect or impair any of the remaining provisions. 
 

XIII.       WAIVER 
The City of Worcester reserves the right to waive any stipulation in the M/WBE Program when 
deemed necessary or appropriate for the general good of the City and its programs. 

 
DEFINITIONS 

 
Contractor  - Except where otherwise specifically stated the term “Contractor” shall mean any 
General Contractor. 

     
City  - is the City of Worcester, Massachusetts 
 
M/WBE - is Minority and Women Business Enterprise as certified by the State Office of  Minority 

and Women Business Assistance to be 5l% or more minority or women owned and operated. 
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RESPONSIBLE EMPLOYER ORDINANCE 
 

and 
 

MINORITY/WOMEN BUSINESS ENTERPRISE AND WORKER UTILIZATION 
 

============================================================================================= 
           FORM E00-D/103 

 
SUCCESSFUL BIDDER’S OBLIGATION TO PROCEDURES AND FORMS 

 
All successful bidders on City of Worcester construction projects will receive a package of procedures and 
forms that are to be used at specific times throughout the life of the project. 
The following is a list of the documents that will be sent to successful bidders when this office is notified 
that a contract has been, or is about to be, executed. 
 

I. BUILDING TRADES – CONTACT LIST, E00-D/6 
When a contractor cannot fulfill the worker utilization percentages, the appropriate building 
trades locals may be contacted to request assistance in locating and engaging qualified 
workers. 

 
II. AFFIDAVIT OF ACKNOWLEDGEMENT and CERTIFICATION  OF 

COMPLIANCE, (FOR SUBCONTRACTORS), E00-101 
If any portion of a project is to be subcontracted at any tier, each additional subcontractor 
shall complete this form and send it to the Contract Compliance Office within two business 
days of contract execution and PRIOR to beginning work on the project. 

 
III. TABLE OF PROJECTED SUBCONTRACTORS,  E00-103 

The use of subcontractors at any tier shall be reported to the Contract Compliance Office on 
this form prior to the subcontractor beginning work on the project. 
 

IV. SUBCONTRACTOR’S CERTIFICATE OF INTENT TO PARTICIPATE, E00-104 
Each Non-Filed subcontractor engaged to work a project shall complete and forward this form 
to the Contract Compliance Office prior to beginning work on the project. 

 
V. Project Minority / Women & Veteran Business Enterprise Table 

Contractor shall provide a completed Project Minority / Women & Veteran Business 
Enterprise Table at the beginning of the project along with an updated final report at project 
completion. The report will reflect the contributions of each business type to the overall 
project by dollar amount for all filed and unfiled subcontractors performing work on the 
project.   

 
VI. INITIAL STATEMENT and CERTIFICATION OF COMPLIANCE WITH THE  

RESPONSIBLE EMPLOYER ORDINANCE, REO-101 (Pages 1 & 2) 
  
General Contractors, Trade Contractors, Filed Subcontractors and Subcontractors complete 
and submit this form as part of their bid on all City of Worcester construction projects subject 
to the provisions of G.L. Chapter 149 and Chapter 149A. 
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The REO requirements are applicable under Chapter 149 to contracts of $150,000 or more. 
Under Chapter 149A the requirements are applicable only to contracts $5M and above.  
 

Note: Under the September 2012 revision of the REO, there is no minimum threshold 
for subcontractors. Hence all subcontractors, i.e., Trade Contractors, Filed 
Subcontractors and Non-Filed Subcontractors at every tier must comply with the 
requirements of the REO 

 
The General Contractor shall forward all Trade Contractor’s, Filed Subcontractor’s and 
Subcontractor’s REO-101 Forms and REO evidence to the Contract Compliance Office for 
approval, PRIOR to said subcontractors beginning work. 
 
 

VII. WEEKLY STATEMENT AND CERTIFICATION OF COMPLIANCE WITH THE 
RESPONSIBLE EMPLOYER ORDINANCE, REO-102 
 
At the end of each week of work, ALL Contractors, Trade Contractors, Filed Subcontractors, 
and Non-Filed Subcontractors regardless of tier, subject to the provisions of G.L. Chapter 149 
and Chapter 149A,.shall complete and submit this form along with their certified payroll 
reports to the Contract Compliance Office.   
 
 

VIII. INITIAL STATEMENT AND ADDITIONAL CERTIFICATION OF COMPLIANCE 
WITH THE RESPONSIBLE EMPLOYER ORDINANCE, REO-103 
 
General Contractors, Trade Contractors, Filed Subcontractors and Subcontractors complete 
and submit this form as part of their bid on all City of Worcester construction projects subject 
to the provisions of G.L. Chapter 149 and Chapter 149A.  
 
If any portion of a project is to be subcontracted at any tier, each additional subcontractor 
shall complete this form and send it to the General Contractor who, in turn will transmit this 
form to the Contract Compliance Office within two business days of contract execution and 
PRIOR to the subcontractor beginning work on the project. 
  

 
 
IX. WEEKLY CERTIFIED PAYROLL REPORT and WEEKLY WORKFORCE 

UTILIZATION REPORT  
 

At the end of each week of work, all Contractors, Filed Subcontractors, and Non-Filed 
Subcontractors, regardless of tier, shall complete and submit these forms to the Contract 
Compliance Office.  
 
The Contract Compliance Office will also accept computer generated payroll reports.  
However, if the computer payroll does not reflect the prevailing wage, the Contractor must 
provide a breakdown of the benefits paid to each employee which when added to the base 
wage equals the prevailing wage.  
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Every Contractor and Subcontractor, at any and all tiers, shall complete and submit each week 
along with the Weekly Payroll Report Form, the “Weekly Workforce Utilization Form 
(v2)” to the Contract Compliance Office.  

 
The City of Worcester regards the monitoring of weekly certified payroll reports to be a most 
important function. Therefore, all certified payroll reports shall be scrutinized by the Contract 
Compliance Office and any violations of the Commonwealth’s prevailing wage law will be 
vigorously enforced.  
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PRIME CONTRACTOR UPDATE STATEMENT 

TO ALL BIDDERS AND AWARDING AUTHORITIES 

A COMPLETED AND SIGNED PRIME CONTRACTOR UPDATE STATEMENT MUST BE SUBMITTED WITH EVERY 
PRIME BID FOR A CONTRACT PURSUANT TO M.G.L. c.149, §44A AND M.G.L. c. 149A.  ANY PRIME BID 
SUBMITTED WITHOUT AN APPROPRIATE UPDATE STATEMENT IS INVALID AND MUST BE REJECTED.  
 
Caution: This form is to be used for submitting Prime Contract bids.  It is not to be used for submitting Filed 
Sub-Bids or Trade Sub-Bids. 
 

AWARDING AUTHORITIES 

If the Awarding Authority determines that the bidder does not demonstrably possess the skill, ability and 
integrity necessary to perform the work on the project, it must reject the bid. 
 
BIDDER’S AFFIDAVIT 
 
I swear under the pains and penalties of perjury that I am duly authorized by the bidder named below 
to sign and submit this Prime Contractor Update Statement on behalf of the bidder named below, that 
I have read this Prime Contractor Update Statement, and that all of the information provided by the 
bidder in this Prime Contractor Update Statement is true, accurate, and complete as of the bid date. 
 
 

  

Bid Date Print Name of Prime Contractor 

  
Project Number  
(or name if no number) 

Business Address 

  

Awarding Authority Telephone Number 
 

 
 
 
 
 
 

INSTRUCTIONS 
 

 

SIGNATURE  

 Bidder’s Authorized Representative 

PRIME UPDATE STATEMENTS ARE NOT PUBLIC RECORDS AND 
ARE NOT OPEN TO PUBLIC INSPECTION (M.G.L. C.149, §44D) 
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INSTRUCTIONS TO BIDDERS 

• This form must be completed and submitted by all
Prime contractors bidding on projects pursuant to
M.G.L. c. 149, §44A and M.G.L. c. 149A.

• You must give complete and accurate answers to
all questions and provide all of the information
requested. MAKING A MATERIALLY FALSE
STATEMENT IN THIS UPDATE STATEMENT IS
GROUNDS FOR REJECTING YOUR BID AND FOR
DEBARRING YOU FROM ALL PUBLIC
CONTRACTING.

• This Update Statement must include all
requested information that was not previously
reported on the Application used for your firm’s
most recently issued (not extended or amended)
Prime Contractor Certificate of Eligibility.  The
Update Statement must cover the entire period
since the date of your Application, NOT since the
date of your Certification.

• You must use this official form of Update
Statement. Copies of this form may be obtained
from the awarding authority and from the Division
of Capital Asset Management and Maintenance
Web Site: www.mass.gov/DCAMM.

• If additional space is needed, please copy the
appropriate page of this Update Statement and
attach it as an additional sheet.

• See the section entitled “Bidding Limits” in the
Instructions to Awarding Authorities for important
information concerning your bidding limits.

INSTRUCTIONS TO AWARDING AUTHORITIES 

Determination of Bidder Qualifications 

• It is the awarding authority’s responsibility to
determine who is the lowest eligible and
responsible bidder. You must consider all of the
information in the low bidder’s Update Statement
in making this determination. Remember:  this
information was not available to the Division of
Capital Asset Management and Maintenance at
the time of certification.

• The bidder’s performance on the projects listed in
Parts 1 and 2 must be part of your review.
Contact the project references.

• AWARDING AUTHORITIES ARE STRONGLY
ENCOURAGED TO REVIEW THE LOW BIDDER’S
ENTIRE CERTIFICATION FILE AT THE DIVISION OF

CAPITAL ASSET MANAGEMENT AND 
MAINTENANCE.  Telephone (617) 727-9320 for an 
appointment.  

Bidding Limits 

Single Project Limit:  The total amount of the bid, 
including all alternates, may not exceed the bidder’s 
Single Project Limit. 

Aggregate Work Limit:  The annual value of the work 
to be performed on the contract for which the bid is 
submitted, when added to the annual cost to 
complete the bidder’s other currently held contracts, 
may not exceed the bidder’s Aggregate Work Limit. 
Use the following procedure to determine whether 
the low bidder is within its Aggregate Work Limit: 

Step 1      Review Update Statement Question #2 
to make sure that all requested 
information is provided and that the 
bidder has accurately calculated and 
totaled the annualized value of all 
incomplete work on its currently held 
contracts (column 9). 

Step 2      Determine the annual dollar value of the 
work to be performed on your project. 
This is done as follows: 

(i) If the project is to be completed in
less than 12 months, the annual dollar
value of the work is equal to the full
amount of the bid.

(ii) If the project will take more than 12
months to complete, calculate the
number of years given to complete
the project by dividing the total
number of months in the project
schedule by 12 (calculate to 3 decimal
places), then divide the amount of the
bid by the calculated number of years
to find the annual dollar value of the
work.

Step 3        Add the annualized value of all of the 
bidder’s incomplete contract work (the 
total of column 9 on page 5) to the 
annual dollar value of the work to be 

http://www.mass.gov/dcam
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performed on your project. The total 
may not exceed the bidder’s Aggregate 
Work Limit. 

Correction of Errors and Omissions in Update 
Statements 

Matters of Form:  An awarding authority shall not 
reject a contractor’s bid because there are mistakes or 
omissions of form in the Update Statement submitted 
with the bid, provided the contractor promptly 

corrects those mistakes or omissions upon request of 
the awarding authority. [810 CMR 8.05(1)]. 

Correction of Other Defects:  An awarding authority 
may, in its discretion, give a contractor notice of 
defects, other than mistakes or omissions of form, in 
the contractor’s Update Statement, and an 
opportunity to correct such defects, provided the 
correction of such defects is not prejudicial to fair 
competition. An awarding authority may reject a 
corrected Update Statement if it contains unfavorable 
information about the contractor that was omitted 
from the Update Statement filed with the contractor’s 
bid. [810 CMR 8.05(2)]. 



Division of Capital Asset Management and Maintenance Page 4 of 11 
Prime Contractor Update Statement  Effective March 30, 2023

PART 1 - COMPLETED PROJECTS 

LIST ALL PUBLIC AND PRIVATE BUILDING PROJECTS YOUR FIRM HAS COMPLETED SINCE THE DATE OF APPLICATION FOR YOUR MOST RECENTLY 
ISSUED (NOT EXTENDED OR AMENDED) DCAMM CERTIFICATE OF ELIGIBILITY.  YOU MUST REPORT ALL REQUESTED INFORMATION NOT 
PREVIOUSLY REPORTED ON THAT DCAMM APPLICATION*.  

PROJECT TITLE & LOCATION WORK 
CATEGORY 

CONTRACT PRICE START DATE DATE 
COMPLETED 

Attach additional sheets if necessary 

* If your firm has been terminated from a project prior to completion of the work or has failed or refused to complete its work under any
contract, full details and an explanation must be provided. See Part 3 of this Update Statement.
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PROVIDE THE FOLLOWING REFERENCE INFORMATION FOR EACH COMPLETED PROJECT LISTED ON THE PREVIOUS PAGE. 

PROJECT TITLE COMPANY NAME CONTACT PERSON TELEPHONE 
OWNER: 

DESIGNER: 

GC: 

OWNER: 

DESIGNER: 

GC: 

OWNER: 

DESIGNER: 

GC: 

OWNER: 

DESIGNER: 

GC: 

OWNER: 

DESIGNER: 

GC: 

Is your company or any individual who owns, manages or controls your company affiliated with any owner, designer or general contractor named 
above, either through a business or family relationship?        YES    NO 

Are any of the contact persons named above affiliated with your company or any individual who owns, manages or control your company, either 
through a business or family relationship?                                  YES    NO  

If you have answered YES to either question, explain. _ _ 
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PART 2 - CURRENTLY HELD CONTRACTS 

LIST ALL PUBLIC AND PRIVATE BUILDING AND NON-BUILDING CONSTRUCTION PROJECTS YOUR COMPANY HAS UNDER CONTRACT ON THIS DATE 
REGARDLESS OF WHEN OR WHETHER THE WORK COMMENCED. 

1 2 3 4 5 6 7 8 9 

PROJECT TITLE & 
LOCATION 

WORK 
CATEGORY 

START AND 
END DATES 

ON 
SCHEDULE 
(yes / no) 

CONTRACT 
PRICE 

% NOT 
COMPLETE 

$ VALUE OF 
WORK NOT 
COMPLETE 
(col. 5 X col. 

6) 

NO. OF YEARS 
REMAINING 

(see note 
below) 

ANNUALIZED 
VALUE OF 

INCOMPLETE 
WORK 

(col. 7 ÷ col. 8) 
(divided by) 

ANNUALIZED VALUE OF ALL INCOMPLETE CONTRACT WORK  (Total of Column 9)  $_       _ 

 Column 8   • If less than one year is left in the project schedule, write 1. 
• If more than 12 months are left in the project schedule, divide the number of months left

in the project schedule by 12 (calculate to three decimal places).
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PROVIDE THE FOLLOWING REFERENCE INFORMATION FOR EACH CURRENTLY HELD PROJECT LISTED ON THE PREVIOUS PAGE. 

PROJECT TITLE  COMPANY NAME CONTACT PERSON TELEPHONE 
 OWNER:    

DESIGNER:    

GC:    
 OWNER:    

DESIGNER:    

GC:    
 OWNER:    

DESIGNER:    

GC:    
 OWNER:    

DESIGNER:    

GC:    

 OWNER:    

DESIGNER:    

GC:   
 

Is your company or any individual who owns, manages or controls your company affiliated with any owner, designer or general contractor named 
above either through a business or family relationship?        YES    NO 
 
Are any of the contact persons named above affiliated with your company or any individual who owns, manages or control your company, either 
through a business or family relationship?                                  YES    NO  
 
If you have answered YES to either question, explain. _     _ 
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For Parts 3 and 4, if you answer YES to any question, please provide on a separate page a complete 
explanation.  You must report all requested information not previously reported on your most recent DCAMM 
Application for Prime Certificate of Eligibility. Information must supplement all judicial and administrative 
proceedings involving bidder’s firm, which were instituted or concluded (adversely or otherwise) since your 
firm’s Application for your most recently issued (not extended or amended) Certificate of Eligibility.  Include all 
details [project name(s) and location(s), names of all parties involved, relevant dates, etc.].  
 
 
PART 3 – GENERAL PERFORMANCE 
 
Part 3 of the Update Statement corresponds to Section 5 of the Prime Application.  The numbering below 
refers back to the numbered questions in the application for your reference.   
 
Prime Application Section  5 - General Performance 
 

 YES NO 
5.A.  Has your Company been terminated prior to completion of a Contract?   

5.B.  Has your Company failed or refused to perform or complete any of its Scope of Work 
under any Contract prior to substantial completion? 

  

5.C.  Has your Company and/or any principal, officer, or individual with a Financial Interest in 
your Company filed for bankruptcy? 

  

5.D.  Has a surety for your Company taken over or been asked to complete your Scope of 
Work under any Contract? 

  

5.E.  Has a payment or performance bond been invoked against your Company on any 
Contract? 

  

5.F.  Has any surety for your Company made payment under a payment bond to a vendor or 
supplier or other party on any Contract? 

  

5.G.  Has any subcontractor filed a demand for direct payment on any of your Contracts?   

5.H.  Has a lawsuit been filed by any of your subcontractors or suppliers to enforce a 
mechanic’s lien in connection with any of your Contracts?  

  

5.I.  Has there been a death of any Company employee or other person in connection with (or 
as the result of) performing your Company’s Scope of Work on any of your Contracts? 

  

5.J.  Has any Company employee or other person suffered an injury while performing any 
tasks within the Scope of Work on any of your Contracts resulting in his/her inability to 
return to work for a period in excess of one year? 
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PART 4 – LEGAL OR ADMINISTRATIVE PROCEEDINGS; COMPLIANCE WITH LAWS 
 
Part 4 of the Update Statement corresponds to section 6 of the Prime Application.  The numbering 
below refers back to the numbered questions in the application for your reference.   

 
Prime Application Section 6 -Legal or Administrative Proceedings; Compliance with Laws  
 
The term “administrative proceeding” as used in this Prime Contractor Update Statement includes (i) 
any action taken or proceeding brought by a governmental agency, department or officer to enforce any 
law, regulation, code, legal, or contractual requirement, except for those brought in state or federal 
courts, or (ii) any action taken by a governmental agency, department or officer imposing penalties, 
fines or other sanctions for failure to comply with any such legal or contractual requirement.   
 
The term “anyone with a financial interest in your firm” as used in this Section “I”, shall mean any 
person and/or entity with a 5% or greater ownership interest in the applicant’s firm. 
 

 
 YES NO 
6.A.   Have any Judicial Actions or Administrative Proceedings involving your Company and/or 

a principal or officer or individual with a Financial Interest in your Company been 
brought, concluded, or settled relating to the procurement or performance of any of your 
Contracts? 

  

6.B.  Have any Judicial Actions or Administrative Proceedings involving your Company and/or a 
principal or officer or individual with a Financial Interest in your Company been brought, 
concluded, or settled relating to a violation of any state or federal construction 
procurement laws? 

  

6.C.  Have any criminal charges involving your Company and/or a principal or officer or 
individual with a Financial Interest in your Company been brought, concluded, or settled 
relating to the procurement or performance of any of your Contracts (e.g., fraud, graft, 
embezzlement, forgery, bribery, falsification or destruction of records or receipt of stolen 
property)? 

  

6.D.  Have any Judicial Actions or Administrative Proceedings involving your Company and/or 
a principal or officer or individual with a Financial Interest in your Company been 
brought, concluded, or settled relating to a violation of state ethics laws (in 
Massachusetts: M.G.L. Chapter 268A)? 
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Section 6 - Legal or Administrative Proceedings; Compliance with Laws (continued) 
 

 YES NO 
6.E.  Have any Judicial Actions or Administrative Proceedings involving your Company and/or a 

principal or officer or individual with a Financial Interest in your Company been brought, 
concluded, or settled relating to a violation of any state or federal law regulating hours of 
labor, unemployment compensation, minimum wages, prevailing wages, overtime pay, 
equal pay, child labor or worker’s compensation? 

  

6.F.  Have any Judicial Actions or Administrative Proceedings involving your Company and/or a 
principal or officer or individual with a Financial Interest in your Company been brought, 
concluded, or settled relating to a violation of any state or federal law prohibiting 
discrimination in hiring and/or employment?  

  

6.G.  Have any Judicial Actions or Administrative Proceedings involving your Company and/or 
a principal or officer or individual with a Financial Interest in your Company been 
brought, concluded, or settled for violation of any state or federal law regulating labor 
relations, including collective bargaining agreements, employee welfare benefit plans, 
employee pension benefit plans, other ERISA and non-ERISA plans?  

  

6.H.  Have any proceedings by a local, state, or federal agency been brought, concluded, or 
settled relating to decertification, debarment or suspension of your Company and/or any 
principal or officer or individual with a Financial Interest in your Company from 
construction contracting? 

  

6.I.  Have any Judicial Actions or Administrative Proceedings involving your Company and/or a 
principal or officer or individual with a Financial Interest in your Company been brought, 
concluded, or settled relating to a violation of state or federal environmental laws? 

  

6.J. Has your Company been fined or sanctioned by OSHA and/or any other state or federal 
agency for violations of any laws or regulations related to occupational health or safety? 

  

6.K. Has your Company ever (i) failed to meet applicable workforce and/or diversity program 
goals, benchmarks or other requirements, and/or (ii) been sanctioned, fined and/or 
penalized for non-compliance with workforce policies and/or diversity programs (e.g., for 
MBEs, WBEs, SDVOBEs and DBEs) and/or failure to maintain and/or submit required 
reports, such as certified payrolls. 

  

6.L. Other than previously reported in the above questions, have any Judicial Actions or 
Administrative Proceedings or investigations involving your Company and/or a principal 
or officer or individual with a Financial Interest in your Company been brought, 
concluded, or settled by any local, state or federal agency relating to the procurement or 
performance of any construction contract? 
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PART 5 - SUPERVISORY PERSONNEL 
 
List all supervisory personnel, such as project managers and superintendents, who will be assigned to the 
project if your firm is awarded the contract. Attach the resume of each person listed below. 
 

NAME TITLE OR FUNCTION 
            

            

            

            

 
 
 
PART 6 - CHANGES IN BUSINESS ORGANIZATION OR FINANCIAL CONDITION 
 
Have there been any changes in your company’s business organization (including changes in 
ownership, mergers, or asset/stock sales), financial condition or bonding capacity since the date your 
current Certificate of Eligibility was issued?      Yes       No 
If YES, attach a separate page providing complete details. 
 
 
PART 7 – LIST OF COMPLETED CONSTRUCTION PROJECTS SUBMITTED TO THE DIVISION OF CAPITAL ASSET 
MANAGEMENT AND MAINTENANCE. 
 

Attach here a copy of the list of completed construction projects which was submitted with your 
firm’s DCAMM Application for your most recently issued (not extended or amended) DCAMM 
Certificate of Eligibility.  The Attachment must include a complete copy of the entire Projects 
Table – “Completed Projects” and the final page – “Certification” (Signature Page) containing the 
signature and date that the Completed Projects list was submitted to the Division of Capital 
Asset Management and Maintenance. 
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