PURCHASING DIVISION SEALED BID NO. 8636-W6

CITY OF WORCESTER

MASSACHUSETTS 01608-1895 DATE: January 23, 2026

ROOM 201 - CITY HALL, 455 MAIN ST.

PHONE (508) 799-1220 CITY OF WORCESTER

Christopher J. Gagliastro, MCPPO

SEALED BID INVITATION Purchasing Agent

(Labor, - Filed Sub-Bids NOT Required)
M.G.L. Chapter 30, §39M / Buyer: Christopher Gagliastro
M.G.L. Chapter 149, s.44A (C)

All bids are subject to the terms and conditions and specificity herein set forth.

COMPLETE FORM FOR GENERAL BID (ENCLOSED) MUST BE SUBMITTED IN A
SEALED ENVELOPE:

DATE: February 25, 2026 TIME: 10:00 A.M. LOCAL TIME

PLACE: Purchasing Division, Room 201, City Hall, Worcester, Massachusetts

MARK SEALED ENVELOPE !Sealed Bid No. 8636-W6, Demolition — 19 Hilma Street / DIS-
CDBG”

The name and address of the bidder must appear in the upper left-hand corner of the envelope. The City
of Worcester is not responsible for bids not properly marked.

A COMPLETE BID PACKAGE SUBMISSION CONSISTS OF THE FOLLOWING:

= Form for General Bid (80 — 85)
= Bid Security (5% of Total Bid)
=  Forms required by City Programs & Policies

OTHER CONDITIONS:

e Funding for this project, or a portion thereof, is being provided by Community Development Block Grant funds.
Please refer to the federal requirements associated with CDBG funded projects included within this bid.

e All materials and services under this bid/contract must comply with all CDBG funding regulations, including but
not limited to, Section 3 (24 CFR Part 75), Buy American requirements, compliance with the Davis Bacon Act,
payments bonds if the project value exceeds $100,000, and registry with SAM.gov (this will necessitate vendors
to have an active federal Unique Entity Identifier (UEI) number).

e Any and all questions must be referred in writing to Chris Gagliastro via e-mail at
gagliastroc@worcesterma.gov

A pre-bid meeting will be held on February 13, 2026 at 10:00 AM at 19 Hilma Street, Worcester, MA
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ARTICLE 101: INSTRUCTIONS TO BIDDERS
SECTION 1 - INTRODUCTION; DEFINITIONS

1.1 In accordance with an Advertisement for Bids, the City of Worcester (the
"Owner") has invited bids for the project described in the specifications contained
herein.

1.2 These Instructions to Bidders (the "Instructions") are intended to assist
bidders in the preparation of their bids, to call attention to various legal
requirements and to set forth certain conditions upon which bids are submitted
and received.

1.3 The award of the contract is governed by Chapter 30, s. 39M of the
Massachusetts General Laws. Certain provisions of the foregoing statute and of
other applicable statutes are summarized in these Instructions. Whenever these
Instructions or any other contract documents set forth or summarize applicable
statutory provisions, whether or not the statutes have been specifically referred to,
such summaries are for convenience only, do not purport to be complete or correct
as summaries of any particular material, and shall in no respect supersede,
expand or limit rights or duties of the Owner or bidders in matters governed by the
statute.

1.4 The following definitions shall apply in these Instructions and in the other
Contract Documents:

1) The term "bidding documents" shall include the Advertisement for Bids,
these Instructions, the bid forms, contract forms and other Contract
Documents bound herewith, the Drawings, the Specifications, and all
Addenda issued prior to receipt of bids.

2) The terms "Addenda" and "Addendum" shall mean written documents
and/or drawings issued by the Owner prior to execution of the contract
which supplement, modify, correct, explain or interpret the bidding
documents.

3) All definitions set forth in the Conditions of the Contract or the other
Contract Documents as therein defined are applicable to these
Instructions and to the other bidding documents

4) On any project for the construction, reconstruction, installation,
demolition, maintenance or repair of any building, or public work, to be
funded in whole or in part by city funds, or funds which, in accordance
with a federal or state grant, program, or otherwise, the city expends or
administers, or any such project to which the city is a signatory to the
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contract therefore, the provisions of this section shall apply and the
same shall be referenced in every invitation to bid for such project and,
the following paragraphs shall be contained in every resulting contract
there from: “It shall be a material breach of this contract if the contractor
and each subcontractor shall not at all times adhere to the provisions of
§ 1A(e)(9) of chapter nine of the Revised Ordinances of the city by
limiting their on- site, noise producing construction and related work to
the hours specified by said ordinance”.

5) The director of purchasing, commissioner of code enforcement and the
head of any department shall have the authority to adopt any rules and
regulations they deem necessary to implement this subsection with
respect to contracts generally and the head of the department awarding
any such contract shall have the authority to adopt any rules and
regulations he or she deems necessary to implement this subsection
with respect to any particular project.

SECTION 2 - AVAILABILITY OF CONTRACT DOCUMENTS

2.1 Each person requesting Contract Documents including bid forms, plans and
specifications shall proceed as directed in the Advertisement for Bids.

SECTION 3 - EXAMINATION OF SITE AND CONTRACT DOCUMENTS; PRE-
BID CONFERENCE

3.1 Before submitting a bid, each bidder must: (a) thoroughly examine the
Contract Documents (b) visit the site to fully examine and acquaint himself with
local conditions that may in any manner affect cost, progress, or performance of
the Work, (c) familiarize himself with federal, state and local laws, ordinances,
rules and regulations that may in any manner affect cost, progress or performance
of the Work, and (d) study and carefully correlate his observations with the
requirements of the Contract Documents. Failure of a bidder to visit the site and
acquaint himself with the Contract Documents or to attend the pre-bid conference,
if any, shall in no way relieve the bidder from any obligation with respect to his bid.

3.2 On request, the Owner will provide each bidder access to the site to conduct
such reasonable investigations and tests as such bidder deems necessary to
prepare his bid.

3.3 Each bidder shall promptly notify the Contracting Officer of any ambiguity,
inconsistency or error he may discover upon examination of the Contract
Documents, the site or other local conditions. Whenever the title “Contracting
Officer” is referenced it shall be interpreted as follows: John C. Orrell,
Purchasing Director, City of Worcester. The submission of a bid will constitute
a representation by the bidder that he has complied with every requirement of
this Section 3 and that the Contract Documents are sufficient in scope and detail
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to indicate and convey understanding of all terms and conditions for performance
of the work of this contract.

SECTION 4 - ADDENDA AND INTERPRETATION OF CONTRACT
DOCUMENTS

4.1 All questions and requests for clarifications or interpretations of the meaning
of the Contract Documents shall be in writing, addressed to the Purchasing
Department, City of Worcester, and to be given consideration must be received at
least five (5) days prior to the date fixed for opening of bids.

4.2 Clarifications or such interpretations and any supplemental instructions or
forms, if issued, will be issued in the form of written Addenda and when possible,
not later than two days before the date fixed for opening of bids. Each bidder shall
be responsible for determining that he has received all Addenda issued, and
failure of any bidder to receive any such Addendum shall not relieve such bidder
from any obligation under its bid as submitted.

4.3 All Addenda so issued shall become part of the Contract Documents.

4.4. Oral clarifications or interpretations will be of no legal effect. The Owner will
not be responsible for, and no bidder may rely upon or use as the basis of a claim
against the Owner or the Owner's agent, any information, explanation or
interpretation of the Contract Documents rendered in any fashion except as herein
provided.

SECTION 5 - WAGE RATES

5.1 Minimum rates of wages for work performed under this contract will be as
predetermined by the state Department of Labor and Workforce Development, in
accordance with the provisions of Sections 27 of Chapter 149 of the
Massachusetts General Laws or the requirements of the Secretary of Labor in
accordance with the Davis-Bacon Act (40 USC 3141 et. seq.), as amended,
whichever is greater.

5.2 Section 27B of said Chapter 149 provides record-keeping requirements for
contractors and subcontractors with respect to employees, hours, wages and
other matters.

5.3 Bidders' attention is called to Section 148 of Chapter 149 of the
Massachusetts General Laws, relating to the weekly payment of wages.

SECTION 6 - SALES TAX
6.1 Section 6(f) of Chapter 54H of the Massachusetts General Laws exempts from

Massachusetts sales tax, building materials and supplies to be used in the project,
and bidders shall not include in their bids any amount therefor. The number of the
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certificate granted by the Commissioner of Revenue for use in obtaining the
exemption may be obtained from the City of Worcester.

SECTION 7 - PREPARATION AND SUBMISSION OF BIDS

7.1 Each bid shall be submitted upon the bid forms furnished by the Owner, copies
of which are bound with the bid documents. The bid forms shall be submitted, as
bound, with the balance of the Contract Documents. All blank spaces shall be
filled in, in ink or typewritten, in words or figures. The bid prices for each item on
the bid forms shall be stated in both words and figures. Where itemized lump sum
or unit prices are called for, all such prices shall be provided by the bidder. In the
event of a discrepancy between prices written in words and prices written in
figures, the written words shall govern. In the event of a discrepancy between the
indicated sum of any column of figures and the correct sum thereof, the correct
sum shall govern. The bid shall state the legal name of the bidder and shall be
signed in ink by a person or persons legally authorized to bind the bidder to a
contract. The name and title of the person or persons signing the bid shall be typed
or printed below the signatures.

7.2 Each bid and the bid deposit (described below) shall be submitted to the
Owner at the place stated in the Advertisement for Bids in a sealed opaque
envelope bearing on the outside the name of the bidder, his address and the title
of the project for which the bid is submitted. If forwarded by mail, the sealed bid
and the bid deposit shall be enclosed in an envelope with the notation "BID
ENCLOSED" on the face and addressed as indicated in the Advertisement for
Bids.

7.3 Section 39L of Chapter 30 of the Massachusetts General Laws prohibits the
Owner from entering into a contract for this work with, and shall not approve as a
subcontractor furnishing labor and materials for a part of any such work, a foreign
corporation which has not filed with the Owner, a certificate of the state secretary
stating that such corporation has complied with M.G.L. c. 181, sections 3 and 5.
Therefore, every Foreign Corporation must furnish a certified copy of its Certificate
of Registration that has been duly filed with the state secretary's office. Any bid,
general or sub, of a foreign corporation submitted without a Certificate may be
rejected pursuant to Section 11.

SECTION 8 - RECEIPT OF BIDS

8.1 All bidders are cautioned to allow ample time for transmittal of bids. Bidders
are solely responsible for delivery to and receipt by the Owner of bids at the place
stated in the advertisement for Bids. Bids received after the specified time or at
other than the specified location will not be accepted or recognized. The time of
receipt will determine the acceptability of mailed bids, regardless of postmark.

8.2 Any bid may be withdrawn by the bidder or his duly authorized representative
by written notice received by the Owner at the address for receipt of bids specified
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in the Advertisement for Bids prior to the time scheduled for the opening of such
bids or authorized postponement thereof. No bid may be withdrawn for sixty (60)
days, Saturdays, Sundays and legal holidays excluded, after the opening of
general bids. No telephone or telegraphic bid, change in bid or withdrawal of bid
will be received or recognized. A bid may be amended or modified only by
withdrawing the bid and resubmitting another bid prior to the time for the opening
of bids.

8.3 Bids will be opened and read publicly at the place and time stated in the
Advertisement for Bids or the authorized postponement thereof. Bidders or their
authorized representatives are invited to be present.

SECTION 9 - BID DEPOSIT

9.1 Each bid must be accompanied by a bid deposit in the form of a bid bond, or
a certified check on, or a treasurer's or cashier check issued by, a responsible
bank or trust company, payable to the City of Worcester. A bid bond shall be

a) in form satisfactory to the Owner substantially conforming to the
sample contained in the Contract Documents,

b) with a surety company qualified to do business (licensed) in the
Commonwealth of Massachusetts and satisfactory to the Owner,
and

c) conditioned upon the faithful performance by the principal of the
agreements contained in the bid. The bid deposit shall be in the
amount of 5% of the value of the bid.

SECTION 10 - REJECTION OF BIDS

10.1 The Owner shall reject every general bid which is not accompanied by the
required bid deposit, or which otherwise does not conform to the statutory
requirements or the bid documents.

10.2 The Owner reserves the right to reject any and all general bids which
contains erasures, alterations, additions, errors or irregularities of any kind, or
which contains proposed prices for any class or item of work which are, in the
judgment of the Owner, substantially less or more than the actual cost to complete
the work; provided, however, that the Owner reserves the right to waive any and
all informalities as to form. Matters as to substance shall not be waived.

SECTION 11 - AWARD OF CONTRACT
11.1 The general contract will be awarded to the lowest responsible and eligible

general bidder complying with the conditions and requirements provided in these
Instructions, the bid forms and the other bid documents.

FORM - 30, 39M (Construction)-11-08 Page 10 of 120



11.2 Award of the contract will be made within ninety (90) days, Saturdays,
Sundays and legal holidays excluded, after (i) the opening of the bids or (ii) the
receipt by the Owner of any approvals necessary from federal or state agencies
in connection with the project, whichever is later.

11.3 The successful bidder will be notified in writing, by mail or otherwise, that his
bid has been accepted and that he has been awarded the contract. The
successful bidder shall execute the contract and furnish the required bonds, at the
offices of the Owner within five (5) days, Saturdays, Sundays and legal holidays
excluded, after presentation of the contract to him or notice to him that the contract
is ready for execution.

11.4 If the bidder selected as the general contractor fails to perform his agreement
to execute the contract in accordance with the terms of his bid and furnish a
performance bond and also a labor and materials payment bond as stated in his
bid, the award will be made to the next lowest responsible and eligible general
bidder.

SECTION 12 - CERTIFICATES AND DOCUMENTS TO BE FURNISHED UPON
EXECUTION OF THE CONTRACT

12.1 Pursuant to Sections 49A of Chapter 62C of the Massachusetts General
Laws the contractor must certify that it has complied with all laws of the
Commonwealth of Massachusetts relating to taxes. A form of certificate for this
purpose is included in the Contract Documents.

12.2 Prior to commencement of work, the contractor must furnish to the Owner
certificates evidencing required insurance coverage in accordance with the
provisions of the insurance requirements contained in the Supplementary
Conditions of the Contract.

12.3 The affidavit of compliance with certain laws of the Commonwealth relating
to corporations, and evidence of corporate authority with respect to execution of
the contract documents on behalf of the contractor, on the form contained in the
bidding documents, must be furnished by the contractor to the Owner at the time
of execution of the contract.

12.4 A performance bond and a labor and materials payment bond, each in the
amount of the contract sum, must be furnished by the general contractor as stated
in the bid form. Such bonds must be on the forms contained in the bid documents
and must be executed and delivered to the Owner at the time of execution of the
contract. Each attorney-in-fact who executes such a bond on behalf of the surety
must affix thereto a certified and current copy of his power of attorney.

SECTION 13 - MINORITY/WOMEN BUSINESS ENTERPRISE PROGRAM
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13.1 The Owner has established goals for the participation of minority and women
contractors and subcontractors on all City projects. In furtherance thereof,
the City of Worcester's Supplemental Equal Employment Opportunity Anti-
Discrimination and Affirmative Action Program is included in the Bidding
Documents, and all bidders shall comply with the requirements set forth
therein.

ARTICLE 102:
GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION

SECTION 1
GENERAL PROVISIONS

1.1 DEFINITIONS
1.1.1 THE CONTRACT DOCUMENTS

The Contract Documents consist of the Owner-Contractor Agreement, the
Conditions of the Contract (General, Supplementary and other Conditions),
Performance Bond, Payment Bond, Vote of Corporation, Information to Bidders,
Bid Proposal, the Drawings, the Specifications, and all Addenda issued prior to
and all Modifications issued after execution of the Contract. A Modification is (1) a
written amendment to the Contract signed by both parties, (2) a Change Order,
(3) a written interpretation issued by the Contracting Officer pursuant to
Subparagraph 2.2.3, or (4) a written order for a minor change in the Work issued
by the Contracting Officer pursuant to Paragraph 12.3. The Contract Documents
do not include Bidding Documents such as, sample forms, or portions of Addenda
relating to any of these, or any other documents, unless specifically enumerated
in the Owner-Contractor Agreement. The Drawings of this Contract shall be as
listed on the cover sheet of the Drawings, as applicable. The Specifications of this
Contract shall be listed on the Index to the Technical Specifications. In the event
of any conflict among the Contract Documents, the Documents shall be construed
according to the following priorities: Highest Priority - Modifications, Second
Priority-Agreement, Third Priority - Addenda-later date to take precedence, Fourth
Priority - Special Requirements, Fifth Priority - Special Conditions, Sixth Priority -
Supplementary General Conditions, Seventh Priority - General Conditions, Eighth
Priority - Specifications, Ninth Priority - Drawings.
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1.1.2 THE CONTRACT

The Contract Documents form the Contract for Construction. This Contract
represents the entire and integrated agreement between the parties hereto and
supersedes all prior negotiations, representations, or agreements, either written
or oral. The Contract may be amended or modified only by a Modification as
defined in Subparagraph 1.1.1. These General Conditions, wherever applicable,
shall be construed consistent with, and terms of the Owner-Contractor Agreement,
provided further however, that the terms of such Agreement shall take
precedence, as provided in Subparagraph 1.1.1. Except for the special
agreements in Paragraph 4.18, nothing contained in the Contract Documents shall
be construed to create any contractual relationship of any kind between the
Architect and the Contractor. Nothing contained in the Contract Documents shall
create any contractual relationship between the Owner or the Architect and any
Subcontractor or Sub-subcontractor.

1.1.3 THE WORK

The Work comprises the completed construction required by the Contract
Documents and includes all labor necessary to produce such construction, and all
materials and equipment incorporated or to be incorporated in such construction.

1.1.4 THE PROJECT

The Project is the total construction of which the Work performed under the
Contract Documents may be the whole or a part.

1.2 EXECUTION, CORRELATION AND INTENT

1.2.1 The Contract Documents shall be signed in not less than duplicate by the
Owner and the Contractor.

1.2.2 By executing the Contract, the Contractor represents that he has visited the
site, familiarized himself with the local conditions under which the Work is to be
performed, and correlated his observations with the requirements of the Contract
Documents.

1.2.3 The intent of the Contract Documents is to include all items necessary for
the proper execution and completion of the Work. The Contract Documents are
complementary, and what is required by any one shall be as binding as if required
by all. Work not covered in the Contract Documents will not be required unless it
is consistent therewith and is reasonably inferable therefrom as being necessary
to produce the intended results. Words and abbreviations which have well-known
technical or trade meanings are used in the Contract Documents in accordance
with such recognized meanings. All work mentioned or indicated in the Contract
Documents shall be performed by the Contractor as part of this Contract unless it
is specifically indicated in the Contract Documents that such work is to be done by
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others. Should the drawings or the Specifications disagree in themselves or with
each other, the Contractor shall provide the better quality or greater quantity of
work and/or materials unless otherwise directed by written addendum to the
Contract.

1.2.4 The organization of the Specifications into divisions, sections and articles,
and the arrangement of Drawings shall not control the Contractor in dividing the
Work among Subcontractors or in establishing the extent of Work to be performed
by any trade. The Contractor and all Subcontractors shall refer to all of the
Drawings, including those showing primarily the work of the mechanical, electrical
and other specialized trades, and to all of the Sections of the Specifications, and
shall perform all work reasonably inferable therefrom as being necessary to
produce the indicated results.

1.2.5 All indications or notations which apply to one of a number of similar
situations, materials or processes shall be deemed to apply to all such situations,
materials or processes wherever they appear in the Work, except where a contrary
result is clearly indicated by the Contract Documents.

1.2.6 Where codes, standards, requirements and publications of public and
private bodies are referred to in the Specifications, references shall be understood
to be to the latest revision prior to the date of receiving bids, except where
otherwise indicated.

1.2.7 Where no explicit quality or standards for materials or workmanship are
established for work, such work is to be of good quality for the intended use and
consistent with the quality of the surrounding work and of the construction of the
Project generally.

1.2.8 All manufactured articles, materials, and equipment shall be applied,
installed, connected, erected, used, cleaned, and conditioned in accordance with
the manufacturer's written or printed directions and instructions unless otherwise
indicated in the Contract Documents.

1.2.9 Any test boring or soil test information included with the Contract Documents
or otherwise made accessible to the Contractor was obtained by the Owner or
Architect for use by the Architect in the design. The Owner and Architect do not
hold out such information to the Contractor as an accurate or approximate
indication of subsurface conditions, and no claim for extra cost or extension of time
resulting from a reliance by the Contractor on such information shall be allowed
except as provided in M.G.L. c. 30, section 39N.

1.3 OWNERSHIP AND USE OF DOCUMENTS
1.3.1 All Drawings and Specifications furnished by the Architect, and all copies

thereof and the copyright therein, are the property of the Architect or the Owner.
They are to be used only with respect to this Project and are not to be used on
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any other project. With the exception of one contract set for each party to the
Contract, such documents are to be returned or suitably accounted for to the
Architect on request at the completion of the Work. Submission or distribution to
meet official regulatory requirements or for other purposes in connection with the
Project is not to be construed as publication in derogation of the Architect's or
Owner's common law copyright or other reserved rights.

SECTION 2
ARCHITECT

2.1 DEFINITION

2.1.1 The term Architect refers to either, (a) a professionally licensed architect,
engineer, or landscape architect, hired or used by the City, or in the absence of
thereof, (b) the Contracting Officer identified in the Instruction to Bidders. The
Architect is referred to throughout the Contract Documents as if singular in
number and masculine in gender.

2.2 ADMINISTRATION OF THE CONTRACT

2.2.1 The Architect will provide administration of the Contract as herein described
and pursuant to the terms of the contract between the Architect and the Owner.

2.2.2 The Architect will be the Owner's representative during construction and
until final payment is due. The Architect will advise and consult with the Owner.
The Owner's instructions to the Contractor shall be forwarded through the
Architect. The Architect will have the authority to act on behalf of the Owner only
to the extent provided in the Contract Documents and the Design Services
Agreement between the two, unless otherwise modified by written instrument in
accordance with Subparagraph 2.2.17.

2.2.3 The Architect will visit the site at intervals appropriate to the stage of
construction to familiarize himself generally with the progress and quality of the
Work and to determine in general if the Work is proceeding in accordance with the
Contract Documents. However, the Architect will not be required to make
exhaustive or continuous on-site inspections to check the quality or quantity of the
Work. On the basis of his on-site observations as an architect, he will keep the
Owner informed of the progress of the Work, and will endeavor to guard the Owner
against defects and deficiencies in the Work of the Contractor.

2.2.4 The Architect will not be responsible for and will not have control or charge
of construction means, methods, techniques, sequences or procedures, or for
safety precautions and programs in connection with the Work, and he will not be
responsible for the Contractor's failure to carry out the Work in accordance with
the Contract Documents. The Architect will not be responsible for or have control
or charge over the acts or omissions of the Contractor, Subcontractors, or any of
their agents or employees, or any other persons performing any of the Work.
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2.2.5 The Architect shall at all times have access to the Work wherever it is in
preparation and progress. The Contractor shall provide facilities for such access
so the Architect may perform his functions under the Contract Documents.

2.2.6 Based on the Architect's observations and an evaluation of the Contractor's
Applications for Payment, the Architect will determine the amounts owing to the
Contractor and will certify Certificates for Payment in such amounts, as provided
in Paragraph 9.4.

2.2.7 The Architect will be the interpreter of the requirements of the Contract
Documents and the judge of the performance thereunder by both the Owner and
Contractor.

2.2.8 The Architect will render interpretations necessary for the proper execution
or progress of the Work, with reasonable promptness and in accordance with
M.G.L. c. 30, section 39P, or any lesser time limit agreed upon. Either party to the
Contract may make written request to the Architect for such interpretations.

2.2.9 Claims, disputes and other matters in question between the Contractor and
the Owner relating to the execution of progress of the Work or the interpretation
of the Contract Documents shall be referred initially to the Architect for decision,
which he will render in writing within a reasonable time.

2.2.10 All interpretations and decisions of the Architect shall be consistent with
the intent of and reasonably inferable from the Contract Documents and will be in
writing or in the form of drawings. In his capacity as interpreter and judge, he will
endeavor to secure faithful performance by both the Owner and the Contractor,
will not show partiality to either, and will not be liable for the result of any
interpretation or decision rendered in good faith, and in the absence of negligence,
in such capacity.

2.2.11 The Architect's decisions in matters relating to artistic effect will be final if
consistent with the intent of the Contract Documents.

2.2.12 The Architect will have authority to reject Work that does not conform to
the Contract Documents. Whenever, in his opinion, he considers it necessary or
advisable for the implementation of the intent of the Contract Documents, he will
have authority to require special inspection or testing of the Work in accordance
with Subparagraph 7.7.2, whether or not such Work be then fabricated, installed
or completed. However, neither the Architect's authority to act under this
Subparagraph 2.2.12 nor any decision made by him in good faith either to exercise
or not to exercise such authority, shall give rise to any duty or responsibility of the
Architect to the Contractor, any Subcontractor, any of their agents or employees,
or any other person performing any of the Work.
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2.2.13 The Architect will review and approve or take other appropriate action upon
Contractor's submittals such as Shop Drawings, Product Data and Samples, but
only for conformance with the design concept of the Work and with the information
given in the Contract Documents. Such action shall be taken with reasonable
promptness so as to cause no delay. The Architect's approval of a special item
shall not indicate approval of an assembly of which the item is a component.

2.2.14 The Architect will prepare Change Orders in accordance with Article 12,
and will have authority to order minor changes in the Work as provided in
Subparagraph 12.3.1.

2.2.15 The Architect will conduct inspections to determine the dates of Substantial
Completion and final completion, will receive and forward to the Owner for the
Owner's review written warranties and related documents required by the Contract
and assembled by the Contractor, and will issue a final Certificate of Payment
upon compliance with the requirements of Paragraph 9.9.

2.2.16 If the Owner and Architect agree, the Architect will provide one or more
Project Representatives to assist the Architect in carrying out his responsibilities
at the site. The duties, responsibilities and limitations of authority of any such
Project Representative shall be as set forth in an exhibit to be incorporated in the
Contract Documents.

2.2.17 The duties, responsibilities, and limitations of authority of the Architect as
the Owner's representative during construction, as set forth in the Contract
Documents and the contract between the two, will not be modified or extended
without consent of the Owner and the Architect.

2.2.18 In case of the termination of the employment of the Architect, the Owner
shall appoint an architect against whom the Contractor makes no reasonable
objection whose status under the Contract Documents shall be the same as that
of the former architect.

SECTION 3
OWNER

3.1 DEFINITION

3.1.1 The term Owner means the city of Worcester.

INFORMATION AND SERVICES REQUIRED OF THE OWNER

3.2.1 The Owner shall, at the time of execution of the Owner-Contractor

Agreement, furnish the certification of adequate appropriation pursuant to M.G.L.
Chapter 44, section 31C of the General Laws.
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3.2.2 The Owner shall furnish existing surveys, if any, describing the physical
characteristics, legal limitations and utility locations for the site of the Project, and
a legal description of the site.

3.2.3 Except as provided in Subparagraph 4.7.1, the Owner shall secure and pay
for necessary approvals, easements, assessments and charges required for the
construction, use or occupancy of permanent structures or for permanent changes
in existing facilities.

3.2.4 Information or services under the Owner's control shall be furnished by the
Owner with reasonable promptness after receipt from the Contractor of a written
request for such information or services.

3.2.5 Unless otherwise provided in the Contract Documents, the Contractor will
be furnished, free of charge, three (3) copies of Drawings and Specifications
reasonably necessary for the execution of the Work.

3.2.6 The Owner shall forward all instructions to the Contractor through the
Architect.

3.2.7 The foregoing are in addition to other duties and responsibilities of the
Owner enumerated herein and especially those in respect to Work by Owner or
by Separate Contractors, Payments and Completion, and Insurance in Articles 6,
9 and 11 respectively.

3.3 OWNER'S RIGHT TO STOP THE WORK

3.3.1 If the Contractor fails to correct defective Work as required by Paragraph
13.2 or persistently fails to carry out the Work in accordance with the Contract
Documents, the Owner, by a written order signed personally or by an agent
specifically so empowered by the Owner in writing, may order the Contractor to
stop the Work, or any portion thereof, until the cause for such order has been
eliminated; however, this right of the Owner to stop the Work shall not give rise to
any duty on the part of the Owner to exercise this right for the benefit of the
Contractor or any other person or entity, except to the extent required by
Subparagraph 6.1.3.

3.4 OWNER'S RIGHT TO CARRY OUT THE WORK

3.4.1 If the Contractor defaults or neglects to carry out the Work in accordance
with the Contract Documents and fails within seven days after receipt of written
notice from the Owner to commence and continue correction of such default or
neglect with diligence and promptness, the Owner may, without prejudice to any
other remedy he may have, make good such deficiencies. In such case an
appropriate Change Order shall be issued deducting from the payments then or
thereafter due the Contractor the cost of correcting such deficiencies, including
compensation for the Architect's additional services made necessary by such
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default, neglect or failure. Such action by the Owner and the amount charged to
the Contractor are both subject to prior notice being given to the Architect by the
Owner. If the payments then or thereafter due the Contractor are not sufficient to
cover such amount, the Contractor shall pay the difference to the Owner.

SECTION 4
CONTRACTOR

4.1 DEFINITION

4.1.1 The Contractor is the person or entity identified as such in the Owner-
Contractor Agreement and is referred to throughout the Contract Documents as if
singular in number and masculine in gender. The term Contractor means the
Contractor or his authorized representative.

4.2 REVIEW OF CONTRACT DOCUMENTS

4.2.1 Before starting the Work, and at frequent intervals during the progress
thereof, the Contractor shall carefully study and compare the Agreement,
Conditions of the Contract, Drawings, Specifications, Addenda and other Contract
Documents and shall at once report to the Architect any error, inconsistency or
omission he may discover. Any necessary change shall be ordered as provided in
Article 12, subject to the requirements of paragraph 1.2 and other provisions of
the Contract Documents. If the Contractor proceeds with the Work without such
notice to the Architect, having discovered such errors, inconsistencies or
omissions, or if by reasonably study of the Contract Documents he could have
discovered such, the Contractor shall bear all costs arising therefrom.

4.2.2 The Contractor shall give the Architect timely notice of any additional design
drawings, specifications, or instructions required to define the Work in greater
detail, or to permit the proper progress of the Work.

4.2.3 The Contractor shall not proceed with any Work not clearly and consistently
defined in detail in the Contract Documents, but shall request additional drawings
or instructions from the Architect as provided in subparagraph 4.2.2. If the
Contractor proceeds with such Work without obtaining further drawings or
instructions, he shall correct Work incorrectly done at his own expense.

4.2.4 The Contractor hereby acknowledges that all or a portion of the funding for
this Project is from the United States Department of Housing and Urban
Development (“HUD”), through its Community Development Block Grant
(“CDBG?”) program, pursuant to a Grant Agreement between the Owner and HUD
(“Grant Agreement”). Contractor shall comply with the requirements of Title 24 of
the Code of Federal Regulations, Part 570, including but not limited to subpart K,
and as further set forth at Exhibit A, as well as any and all requirements of the
Granting Authority.
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SUPERVISION AND CONSTRUCTION PROCEDURES

4.3.1 The Contractor shall supervise and direct the Work, using his best skill and
attention. He shall be solely responsible for all construction means, methods,
techniques, sequences and procedures and for coordinating all portions of the
Work under the Contract.

4.3.2 The Contractor shall be responsible to the Owner for the acts and omissions
of his employees, Subcontractors and their agents and employees, and other
persons performing any of the Work under a contract with the Contractor.

4.3.3 The Contractor shall not be relieved from his obligations to perform the Work
in accordance with the Contract Documents either by the activities or duties of the
Architect in his administration of the Contract, or by inspections, tests or approvals
required or performed under Paragraph 7.7 by persons other than the Contractor.

4.3.4 Where the Contract Documents refer to particular construction means,
methods, techniques, sequences or procedures or indicate or imply that such are
to be used in the Work, such mention is intended only to indicate that the
operations of the Contractor shall be as to produce at least the quality of work
implied by the operations described, but the actual determination of whether or not
the described operations may be safely and suitably employed on the Work shall
be the responsibility of the Contractor, who shall notify the Architect in writing of
the actual means, methods, techniques, sequences or procedures which will be
employed on the Work, if these differ from those mentioned in the Contract
Documents. All loss, damage, or liability, or cost of correcting defective work
arising from the employment of any construction means, methods, techniques,
sequences or procedures shall be borne by the Contractor, notwithstanding that
such construction means, methods, techniques, sequences or procedures are
referred to, indicated or implied by the Contract Documents, unless the Contractor
has given timely notice to the Architect in writing that such means, methods,
techniques, sequences or procedures are not safe or suitable, and the Contractor
has then been instructed in writing by the Owner to proceed at the Owner's risk.

4.4 LABOR AND MATERIALS

4.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall
provide and pay for all labor, materials, equipment, tools, construction equipment
and machinery, water, heat, utilities, transportation, and other facilities and
services necessary for the proper execution and completion of the Work, whether
temporary or permanent and whether or not incorporated or to be incorporated in
the Work. The word 'provide' shall mean furnish and install complete, including
connections, unless otherwise specified.

4.4.2 The Contractor shall at all times enforce strict discipline and good order

among his employees and shall not employ on the Work any unfit person or
anyone not skilled in the task assigned to him.
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4.5 WARRANTY

4.5.1 The Contractor warrants to the Owner and the Architect that all materials
and equipment furnished under this Contract will be new and of recent
manufacture unless otherwise specified, and that all Work will be of good quality,
free from faults and defects and in conformance with the Contract Documents. All
Work not conforming to these requirements, including substitutions not properly
approved and authorized, may be considered defective.

4.5.2 The Contractor shall be responsible for determining that all materials
furnished for the Work meet all requirements of the Contract Documents. The
Architect may require the Contractor to produce reasonable evidence that a
material meets such requirements, such as certified reports of past tests by
qualified testing laboratories, reports of studies by qualified experts, or other
evidence which, in the opinion of the Architect, would lead to a reasonable
certainty that any material used, or proposed to be used, in the Work meets the
requirements of the Contract Documents. All such data shall be furnished at the
Contractor's expense. This provision shall not require the Contractor to pay for
periodic testing of different batches of the same material, unless such testing is
specifically required by the Contract Documents to be performed at the
Contractor's expense.

4.5.3 If the Contractor proposed to use a material which, while suitable for the
intended use, deviates in any way from the detailed requirements of the Contract
Documents, he shall inform the Architect in writing of the nature of such deviations
at the time the material is submitted for approval, and shall request written
approval of the deviation from the requirements of the Contract Documents.

4.5.4 Inrequesting approval of the deviations or substitutions, the Contractor shall
provide, upon request, evidence leading to a reasonable certainty that the
proposed substitution or deviation will provide a quality of result at least equal to
that otherwise attainable. If, in the opinion of the Architect, the evidence presented
by the Contractor does not provide a sufficient basis for such reasonable certainty,
the Architect may reject such substitution or deviation without further investigation.

4.5.5 The Contract Documents are intended to produce a completed project of
consistent character and quality of design. All components of the project have
been selected to have a coordinated design in relation to the overall appearance.
The Architect shall judge the design and appearance of proposed substitutes on
the basis of their suitability in relation to the overall design of the project, as well
as for their intrinsic merits. The Architect will not approve as equal to materials
specified proposed substitutes which, in his opinion, would be out of character,
obtrusive, or otherwise inconsistent with the character or quality of design of the
project. In order to permit coordinated design of color and finishes the Contractor
shall, if required by the Architect, furnish the substituted material in any color,
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finish, texture, or pattern that would have been available from the manufacturer
originally specified, at no additional cost to the Owner.

4.5.6 Any additional cost, or any loss or damage arising from the substitution of
any material or any method for those originally specified shall be borne by the
Contractor, notwithstanding approval or acceptance of such substitution by the
Owner or the Architect, unless such substitution was made at the written request
or direction of the Owner.

4.5.7 The warranty provided in this paragraph 4.5 shall be in addition to and not
in limitation of any other warranty required by the Contract Documents or
otherwise prescribed by law.

4.5.8 The Contractor shall procure and deliver to the Architect, no later than the
date claimed by the Contractor as the date of Substantial Completion, all special
warranties required by the Contract Documents. Delivery by the Contractor shall
constitute the Contractor's guarantee to the Owner that the warranty will be
performed in accordance with its terms and conditions.

4.6 TAXES

4.6.1 The Contractor shall pay all sales, consumer, use and other similar taxes
for the Work or portions thereof provided by the Contractor which are legally
enacted at the time bids are received, whether or not yet effective.

4.6.2 IMPORTANT TAX NOTE: This project, being constructed for a political
subdivision of the Commonwealth of Massachusetts, is exempt from certain taxes.
It is therefore required that the Contractor and all Subcontractors purchasing
taxable goods covered by the governing tax codes make known to suppliers the
tax-exempt status of the institution in order that such taxes will not appear in the
Contract Sum. The Owner will provide the necessary evidence and certificates of
its tax exemption upon request of those concerned. The most applicable taxes
concerned are:

a. Federal Excise Taxes as applied to articles which are taxable under
Chapter 12 of the Internal Revenue Code of 1954, as amended.

b. Commonwealth of Massachusetts Sales tax.
4.7 PERMITS, FEES AND NOTICES
4.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall
secure and pay for the building permit and for all other permits and governmental
fees, licenses and inspections necessary for the proper execution and completion

of the Work which are customarily secured after execution of the Contract and
which are legally required at the time the bids are received.
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4.7.2 The Contractor shall give all notices and comply with all laws, ordinances,
rules, regulations, and lawful orders of any public authority bearing on the
performance of the Work.

4.7.3 It is not the responsibility of the Contractor to make certain the Contract
Documents are in accordance with the applicable laws, statutes, building codes
and regulations. If the Contractor observes that any of the Contract Documents
are at variance therewith in any respect, he shall promptly notify the Architect in
writing, and any necessary changes shall be accomplished by appropriate
Modification.

4.7.4 If the Contractor performs any Work knowing it to be contrary to such laws,
ordinances, rules and regulations, and without such notice to the Architect, he
shall assume full responsibility therefore and shall bear all costs attributable
thereto.

4.8 ALLOWANCES

4.8.1. The Contract shall include in the Contract Sum all allowances stated in the
Contract Documents. Items covered by these allowances shall be supplied for
such amounts and by such persons as the Owner may direct, but the Contractor
will not be required to employ persons against whom he makes a reasonable
objection. Note, however, that the use of such allowances are prohibited in any
contract or work subject to the provisions of M.G.L. c. 149, section 44A.

4.8.2 Unless otherwise provided in the Contract Documents:

.1 these allowances shall cover the cost to the Contractor, less any applicable
trade discount, of the materials and equipment required by the allowance delivered
at the site, and all applicable taxes;

.2 the Contractor's costs for unloading and handling of the site, labor, installation
costs, overhead, profit and other expenses contemplated for the original allowance
shall be included in the Contract Sum and not in the allowance;

.3 whenever the cost is more than or less than the allowance, the Contract Sum
shall be adjusted accordingly by Change Order, the amount of which will recognize
changes, if any, in handling costs on the site, labor, installation costs, overhead,
profit and other expenses.

4.9 SUPERINTENDENCE

4.9.1 The Contractor shall employ one (1) competent superintendent who shall be
in attendance at the Project site full time during the progress of the Work until the
date of substantial completion, and for such additional time thereafter as the
Architect may determine to be necessary for the expeditious completion of the
Work. The superintendent shall represent the Contractor and all communications
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given to the superintendent shall be as binding as if given to the Contractor.
Important communications shall be confirmed in writing. Other communications
shall be so confirmed on written request in each case.

4.9.2 The Contractor shall retain a competent Registered Professional Engineer
or Registered Land Surveyor, registered in the Commonwealth of Massachusetts,
acceptable to the Architect, who shall establish, where necessary, the exterior
lines and required elevations of all buildings and structures to be erected on the
site and shall establish sufficient lines and grades for the construction of
associated work such as, but not limited to, layout, utilities and site grading. The
Engineer or Land Surveyor shall certify as to the actual location of the constructed
facilities in relation to property lines, building lines, easements, and other
restrictive boundaries and shall establish survey control points onsite.

4.9.3 The Contractor shall establish the grades, lines, levels, and necessary
layout required by the various subcontractors in laying out their work.

494 The Contractor shall coordinate and supervise the work performed by
Subcontractors to the end that the work, is carried out without conflict between
trades and so that no trade, at any time, causes delay to the general progress of
the Work. The Contractor and all Subcontractors shall at all times afford each
trade, any separate contractor, or the Owner, every reasonable opportunity for the
installation of work and the storage of materials.

4.10 PROGRESS SCHEDULE

4.10.1 The Contractor shall prepare and submit to the Landscape Architect a
progress schedule as described in subparagraphs 8.2.3 through 8.2.9.

4.11 DOCUMENTS AND SAMPLES AT THE SITE

4.11.1 The Contractor shall maintain at the site for the Owner the record copy of
all Drawings, Specifications, Addenda, Change Orders and other Modifications, in
good order and marked currently to record all changes made during construction,
and approved Shop Drawings, Product Data and Samples. These shall be
available to the Architect and shall be delivered to him for the Owner upon
completion of the Work.

4.11.2 Refer to Specifications Section entited CONTRACT CLOSEOUT, for
additional requirements for Record Drawings and Maintenance and Operating
Manuals.

4.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES
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4.12.1 Shop Drawings are drawings, diagrams, schedules and other data
specially prepared for the Work by the Contractor or any Subcontractor,
manufacturer, supplier or distributor to illustrate some portion of the Work.

4.12.2 Product Data are illustrations, standard schedules, performance charts,
instructions, brochures, diagrams and other information furnished by the
Contractor to illustrate a material, product or system for some portion of the Work.

4.12.3 Samples are physical examples that illustrate materials, equipment or
workmanship and establish standards by which the Work will be judged.

4.12.4 The Contractor shall review, approve and submit, with reasonable
promptness and in such sequence as to cause no delay in the Work or in the work
of the Owner or any separate contractor, all Shop Drawings, Product Data and
Samples required by the Contract Documents.

4.12.5 By approving and submitting Shop Drawings, Product Data, and, Samples,
the Contractor thereby represents that he has determined and verified all
dimensions, quantities, field dimensions, relations to existing work, coordination
with work to be installed later, coordination with information on previously
accepted Shop Drawings, Product Data, or Samples and verification of
compliance with all the requirements of the Contract Documents. The accuracy of
all such information is the responsibility of the Contractor. In reviewing Shop
Drawings, Product Data, and Samples, the Architect shall be entitled to rely upon
the Contractor's representation that such information is correct and accurate.

4.12.6 The Contractor shall not be relieved of responsibility for any deviation from
the requirements of the Contract Documents by the Architect's approval of Shop
Drawings, Product Data or Samples under Subparagraph 2.2.14 unless the
Contractor has specifically informed the Architect in writing of such deviation at
the time of submission and the Architect has given written approval to the specific
deviation. The Contractor shall not be relieved from responsibility for errors or
omissions in the Shop Drawings, Product Data or Samples by the Architect's
approval thereof.

4.12.7 The Contractor shall direct specific attention, in writing or on resubmitted
Shop Drawings, Product Data or Samples, to revisions other than those requested
by the Architect on previous submittals. Unless such written notice has been
given, the Architect's approval of a resubmitted Shop Drawing, Product Data, or
Sample shall not constitute approval of any changes not requested on the prior
submittal.

4.12.8 No portion of the Work requiring submission of a Shop Drawing, Product
Data or Sample shall be commenced until the submittal has been approved by
the Architect as provided in Subparagraph 2.2.14. All such portions of the Work
shall be in accordance with approved submittals.

FORM - 30, 39M (Construction)-11-08 Page 25 of 120



4.12.9 Refer to Specifications Section entitled, SUBMITTALS, for additional
requirements.

4.13 USE OF SITE

4.13.1 The right of possession of the premises and the improvements made
thereon by the Contractor shall remain at all times in the Owner. The Contractor's
right of entry and use thereof arises solely from the permission granted by the
Owner under the Contract Documents. The Contractor shall confine his apparatus,
the storage of materials and the operations of his workmen to limits indicated by
law, ordinances, the Contract Documents and permits and/or directions by the
Architect and shall not unreasonably encumber the premises with his materials.

4.14 CUTTING AND PATCHING WORK

4.14.1 The Contractor shall be responsible for all cutting, fitting or patching that
may be required to complete the Work or to make its several parts fit together

properly.

4.14.2 The Contractor shall not damage or endanger any portion of the Work or
the work of the Owner or any separate contractors by cutting, patching or
otherwise altering any work, or by excavation. The Contractor shall not cut or
otherwise alter the work of the Owner or any separate contractor except with the
written consent of the Owner and such separate contractor. The Contractor shall
not unreasonably withhold from the Owner or any separate contractor his consent
to cutting or otherwise altering the Work.

4.15 CLEANING UP

4.15.1 The Contractor at all times shall keep the premises free from accumulation
of waste materials or rubbish caused by his operations. At the completion of the
Work he shall remove all his waste materials and rubbish form and about the
Project as well as all his tools, construction equipment, machinery and surplus
materials. Immediately prior to the Architect's inspection for Substantial
Completion, the Contractor shall completely clean the premises. Concrete and
ceramic surfaces shall be cleaned and washed. Resilient coverings shall be
cleaned, waxed and buffed. Woodwork shall be dusted and cleaned. Sash,
fixtures, and equipment shall be thoroughly cleaned. Stains, spots, dust, marks
and smears shall be removed from all surfaces. Hardware and all metal surfaces
shall be cleaned and polished. Glass and plastic surfaces shall be thoroughly
cleaned by professional window cleaners. All damaged, broken or scratched glass
or plastic shall be replaced by the Contractor at this expense.

4.15.2 If the Contractor fails to clean up at the completion of the Work, the Owner

may do so as provided in Paragraph 3.4 and the cost thereof shall be charged to
the Contractor.
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4.15.3 Refer to Specifications Section entitled, PROJECT CLOSEOUT, for
additional requirements.

4.16 COMMUNICATIONS

4.16.1 The Contractor shall forward all communications to the Owner through the
Architect.

4.17 ROYALTIES AND PATENTS

4.17.1 The Contractor shall pay all royalties and license fees. He shall defend all
suits or claims for infringement of any patent rights and shall save the Owner
harmless from loss on account thereof, except that the Architect shall be
responsible for all such loss when a particular design, process or the product of a
particular manufacturer or manufacturers is specified, but if the Contractor has
reason to believe that the design, process or product specified is an infringement
of a patent, he shall be responsible for such loss unless he promptly gives such
information to the Architect.

4.18 INDEMNIFICATION

4.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and
hold harmless the Architect and its agents and employees from and against all
claims, damages, losses and expenses, including but not limited to attorney's fees,
arising out of or resulting from the performance of the Work, provided that any
such claim, damage, loss or expense (1) is attributable to bodily injury, sickness,
disease or death, or to injury to or destruction of tangible property (other than the
Work itself) including the loss of use resulting therefrom and (2) is caused in whole
or in part by any negligent act or omission of the Contractor, any Subcontractor,
anyone directly or indirectly employed by any of them or anyone for whose acts
any of them may be liable, regardless of whether or not it is caused in part by a
party indemnified hereunder. Such obligation shall not be construed to negate,
abridge, or otherwise reduce any other right or obligation of indemnity which would
otherwise exist as to any party or person described in this Paragraph 4.18.

4.18.2 In any and all claims against the Architect or any of his agents or
employees, by any employee of the Contractor, any Subcontractor, anyone
directly or indirectly employed by any of them or anyone for whose acts any of
them may be liable, the indemnification obligation under this Paragraph 4.18 shall
not be limited in any way by any limitation on the amount or type of damages,
compensation or benefits payable by or for the Contractor or any Subcontractor
under workers' or workmen's compensation acts, disability benefit acts or other
employee benefit acts.

4.18.3 The obligations of the Contractor under this Paragraph 4.18 shall not

extend to the liability of the Architect, his agents or employees, arising out of (1)
the preparation or approval of maps, drawings, opinions, reports, surveys, change
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orders, designs or specifications, or (2) the giving of or the failure to give directions
or instructions by the Architect, his agents or employees provided, such giving or
failure to give is the primary cause of the injury or damage.

SECTION 5
SUBCONTRACTORS

5.1 DEFINITION

5.1.1 A Subcontractor is a person or entity who has a direct contract with the
Contractor to perform any of the Work at the site and as further defined by M.G.L.
c. 30, section 39F(3). The term Subcontractor is referred to throughout the
Contract Documents as if singular in number and masculine in gender and means
a Subcontractor or his authorized representative. The term Subcontractor does
not include any separate contractor or his subcontractors.

5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contact
with a Subcontractor to perform any of the Work at the site. The term Sub-
subcontractor is referred to throughout the Contract Documents as if singular in
number and masculine in gender and means a Sub-subcontractor or an authorized
representative thereof.

5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR
PORTIONS OF THE WORK

5.2.1 Unless otherwise required by the Contract Documents or the Bidding
Documents, the Contractor, as soon as practicable after the award of the Contract,
shall furnish to the Owner and the Architect, in writing, the names of the persons
or entities (including those who are to furnish materials or equipment fabricated to
a special design) proposed for each of the principal portions of the Work. The
Architect will promptly reply to the Contractor in writing stating whether or not the
Owner or the Architect, after due investigation, has reasonable objection to any
such proposed person or entity. Failure of the Owner or Architect to reply promptly
shall constitute notice of no reasonable objection.

5.2.2 The Contractor shall not contract with any such proposed person or entity
to which the Owner or the Architect has made reasonable objection under the
provisions of Subparagraph 5.2.1. The Contractor shall not be required to contract
with anyone to whom he has a reasonable objection.

5.2.3 If the Owner or the Architect has reasonable objection to any such proposed
person or entity, the Contractor shall submit a substitute to whom the Owner or
the Architect has no reasonable objection, and the Contract Sum shall be
increased or decreased by the difference in cost occasioned by such substitution
and an appropriate Change Order shall be issued; however no increase in the
Contract Sum shall be allowed for any such substitution unless the Contractor has
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acted promptly and responsively in submitting names as required by
Subparagraph 5.2.1

5.2.4 The Contractor shall make no substitution for any Subcontractor, person or
entity previously selected if the Owner or Architect makes reasonable objection to
such substitution.

5.3 SUBCONTRACTUAL RELATIONS

5.3.1 By an appropriate agreement, written where legally required for validity, the
Contractor shall require each Subcontractor, to the extent of the Work to be
performed by the Subcontractor, to be bound to the Contractor by the terms of the
Contract Documents, and to assume to the Contractor all the obligations and
responsibilities which the Contractor, by these Documents, assumes toward the
Owner and the Architect. Said agreement shall preserve and protect the rights of
the Owner and the Architect under the Contract Documents with respect to the
Work to be performed by the Subcontractor so that the subcontracting thereof will
not prejudice such rights, and shall allow to the Subcontractor, unless specifically
provided otherwise in the Contractor-Subcontractor agreement, the benefit of all
rights, remedies and redress against the Contractor that the Contractor, by these
Documents, has against the Owner. Where appropriate, the Contractor shall
require each Subcontractor to enter into similar agreements with his Sub-
subcontractors. The Contractor shall make available to each proposed
Subcontractor, prior to the execution of the Subcontract, copies of the Contract
Documents to which the Subcontractor will be bound by this Paragraph 5.3, and
identify to the Subcontractor any terms and conditions of the proposed
Subcontract which may be at variance with the Contract Documents. Each
Subcontractor shall similarly make copies of such Documents available to his Sub-
subcontractors.
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SECTION 6
WORK BY OWNER OR BY SEPARATE CONTRACTORS

6.1 OWNER'S RIGHT TO PERFORM WORK AND TO AWARD SEPARATE
CONTRACTS

6.1.1 The Owner reserves the right to perform work related to the Project with his
own forces, and to award separate contracts in connection with other portions of
the Project or other work on the site under these or similar Conditions of the
Contract. If the Contractor claims that delay or additional cost is involved because
of such action by the Owner, he shall make such claim as provided elsewhere in
the Contract Documents.

6.1.2 When separate contracts are awarded for different portions of the Project or
other work on the site, the term Contractor in the Contract Documents in each
case shall mean the Contractor who executes each separate Owner-Contractor
Agreement.

6.1.3 The Owner will provide for the coordination of the work of his own forces
and of each separate contractor with the Work of the Contractor, who shall
cooperate therewith as provided in Paragraph 6.2.

6.1.4 The Contractor shall permit the Owner to place and install as much
equipment during the progress of the work as is possible before the completion of
the various parts of the work, and agrees that such placing and the installation of
equipment shall not in any way evidence the completion of the work or any portion
of it, nor shall it signify the Owner's completion of the work or any portion thereof.

6.2 MUTUAL RESPONSIBILITY

6.2.1 The Contractor shall afford the Owner and separate contractors reasonable
opportunity for the introduction and storage of their materials and equipment and
the execution of their work, and shall connect and coordinate his Work with theirs
as required by the Contract Documents.

6.2.2 If any part of the Contractor's Work depends for proper execution or results
upon the work of the Owner or any separate contractor, the Contractor shall, prior
to proceeding with the Work, promptly report to the Architect any apparent
discrepancies or defects in such other work that render it unsuitable for such
proper execution and results. Failure of the Contractor so to report shall constitute
an acceptance of the Owner's or separate contractors' work as fit and proper to
receive his Work, except as to defects which may subsequently become apparent
in such work by others.

6.2.3 Any costs caused by defective or ill-timed work shall be borne by the party
responsible therefor.
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6.2.4 Should the Contractor wrongfully cause damage to the work or property of
the Owner, or to other work on the site, the Contractor shall promptly remedy such
damages as provided in Subparagraph 10.2.5.

6.2.5 Should the Contractor wrongfully cause damage to the work or property of
any separate contractor, the Contractor shall upon due notice promptly attempt to
settle with such other contractor by agreement, or otherwise to resolve the dispute.
If such separate contractor sues the Owner on account of any damage alleged to
have been caused by the Contractor, the Owner shall notify the Contractor.

6.3 OWNER'S RIGHT TO CLEAN UP

6.3.1 If a dispute arises between the Contractor and separate contractors as to
their responsibility for cleaning up as required by Paragraph 4.15, the Owner may
clean up and charge the cost thereof to the contractors responsible therefor as the
Architect shall determine to be just.

SECTION 7
MISCELLANEOUS PROVISIONS

7.1 GOVERNING LAW

7.1.1 The Contract shall be governed by the law of the Commonwealth of
Massachusetts.

7.2 SUCCESSORS AND ASSIGNS

7.2.1 The Owner and the Contractor each binds himself, his partners, successors,
assigns and legal representatives to the other party hereto and to the partners,
successors, assigns and legal representatives of such other party with respect to
all covenants, agreements, and obligations contained in the Contract Documents.
Neither party to the Contract shall assign the Contract or sublet it as a whole
without the written consent of the other, nor shall the Contractor assign any
moneys due or to become due to him hereunder, without the previous written
consent of the Owner.

7.2.2 |If, after making final payment, the Owner conveys to a third party any
building or other improvement constructed under the Contract, any rights with
respect to the property so conveyed which the Owner may have against the
Contractor under Article 13 or by virtue of claims which, under the terms of
subparagraph 9.9.4, are reserved to the Owner after the making and acceptance
of final payment, shall automatically transfer to such third party.

7.3 WRITTEN NOTICE
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7.3.1 Written notice shall be deemed to have been duly served if delivered in
person to an authorized representative of the person or entity for whom it was
intended, or if delivered at or sent by registered or certified mail or by telegraph to
the address of such person or entity set forth in the Agreement or in a subsequent
written notice.

7.4 CONSENT OR WAIVER

7.4.1 No consent or waiver, express or implied, by the Owner or the Architect to,
or of, any breach of any covenant, condition or duty of the Contractor shall be
construed as a consent to or waiver of any other breach of the same or any other
covenant, condition or duty.

7.5 PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND

7.5.1 The Owner shall have the right to require the Contractor to furnish bonds
covering the faithful performance of the Contract and the payment of all obligations
arising thereunder if and as required in the Bidding Documents or in the Contract
Documents.

7.6 RIGHTS AND REMEDIES

7.6.1 The duties and obligations imposed by the Contract Documents and the
rights and remedies available thereunder shall be in addition to and not a limitation
of any duties, obligations, rights and remedies otherwise imposed or available by
law.

7.7 TESTS

7.7.1 If the Contract Documents, laws, ordinances, rules, regulations or orders of
any public authority having jurisdiction require any portion of the Work to be
inspected, tested or approved, the Contractor shall give the Architect timely notice
of its readiness so the Architect may observe such inspection, testing or approval.
The Contractor shall bear all costs of such inspections, tests or approvals
conducted by public authorities. Unless otherwise provided, the Owner shall bear
all costs of other inspections, tests or approvals.

7.7.2 If the Architect determines that any Work requires special inspection,
testing, or approval which Subparagraph 7.7.1 does not include, he will, upon
written authorization from the Owner, instruct the Contractor to order such special
inspection, testing or approval, and the Contractor shall give notice as provided in
Subparagraph 7.7.1. If such special inspection or testing reveals a failure of the
Work to comply with the requirements of the Contract Documents, the Contractor
shall bear all costs thereof, including compensation for the Architect's additional
services made necessary by such failure, otherwise the Owner shall bear such
costs, and an appropriate Change Order shall be issued.
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7.7.3 The Contractor shall obtain and deliver promptly to the Architect any
occupancy permit or any certificates of final inspection of any part of his work or
operating permits for any mechanical apparatus, such as elevators, escalators,
boilers, air compressors, etc., which may be required by law to permit full use and
occupancy of the premises by the Owner. Receipt of such permits or certificates
by the Architect shall be a condition precedent to Substantial Completion of the
Work.

SECTION 8
TIME

8.1 DEFINITIONS

8.1.1 Unless otherwise provided, the Contract Time is the period of time allotted
in the Contract Documents for Substantial Completion of the Work as defined in
Subparagraph 8.1.3, including authorized adjustments thereto.

8.1.2 The date of commencement of the Work is the date established in a notice
to proceed. If there is no notice to proceed, it shall be the date of the Owner-
Contractor Agreement or such other date as may be established therein.

8.1.3 The Date of Substantial Completion of the Work or designated portion
thereof is the Date certified by the Architect when construction is sufficiently
complete, in accordance with the Contract Documents, so the Owner can occupy
or utilize the Work or designated portion thereof for the use for which it is intended
and only minor items which can be corrected or completed without substantial
interference with the Owner's use of the Work remain to be corrected or
completed.

8.1.4 The term day as used in the Contract Documents shall mean calendar day
unless otherwise specifically designated.

8.1.5 The term "working day" shall mean any calendar day except Saturdays,
Sundays, and legal holidays at the place of the project.

8.2 PROGRESS AND COMPLETION

8.2.1 All time limits stated in the Contract Documents are of the essence of the
Contract.

8.2.2 The Contractor shall begin the Work on the date of commencement as
defined in Subparagraph 8.1.2. He shall carry the Work forward expeditiously with
adequate forces and shall achieve Substantial Completion within the Contract
Time.

8.2.3 Within two weeks after award of the Contract, the Contractor shall submit to
the Architect a Progress Schedule showing for each class of work included in the
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Schedule of Values, the percentage completion to be obtained and the total dollar
value of work to be completed as of the first of each month until Substantial
Completion. All calculations shall be on the basis of work in place, but not
including the value of materials delivered but not in place.

8.2.4 The Progress Schedule shall be based on an orderly progression of the
Work, allowing adequate time for each operation, and leading to a reasonable
certainty of Substantial Completion by the date established in the Agreement. The
Progress Schedule will be reviewed by the Architect for compliance with the
requirements of this article and will be accepted by him or returned to the
Contractor for revision and re-submittal. Unless specifically required by law, no
payment under this Contract shall be due until the Progress Schedule has been
approved by the Architect.

8.2.5 If in any Application for Payment the total value of the completed Work in
place, as certified by the Architect, is less than 90% of the total value of the Work
in place estimated in the Progress Schedule, the Owner may, at his option, require
the Contractor to accelerate the progress of the work without cost to the Owner by
increasing the work force or hours of work, or by other reasonable means
approved by the Architect.

8.2.6 If each of three successive applications, as certified by the Architect,
indicate that the actual work completed is less than 90% of the values estimated
in the Progress Schedule to be completed by the respective dates, the Owner may
at his option, treat the Contractor's delinquency as a default justifying the Owner
to initiate a termination of the Contract.

8.2.7 If the Architect has determined that the Contractor should be permitted to
extend the time for completion, as provided in paragraph 8.3, the calendar dates
in the Progress Schedule shall be adjusted accordingly to retain their same
relationship to the adjusted date of Substantial Completion, and the dollar value
of work to be completed as of the first of each month shall be adjusted pro-rata.

8.2.8 If the Contractor fails to submit any Application for Payment in any month,
the Architect shall, for the purpose of this evaluation of progress, certify separately
to the actual value of the work in place and completed as of the first of the month,
to the best of his knowledge.

8.2.9 Nothing herein shall limit the Owner's right to liquidated or other damages

for delays by the Contractor or to any other remedy which he may possess under
other provisions of the Contract Documents or by law.
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8.3 DELAYS AND EXTENSIONS OF TIME

8.3.1 Any delay and subsequent request for an extension of time shall be
governed by M.G.L. c. 30, section 39(O) and the Owner-Contractor Agreement.

8.3.2 No work shall be suspended without the written permission of the Owner or
his representative.

8.3.3 If no agreement is made stating the dates upon which interpretations as
provided in Subparagraph 2.2.8 shall be furnished, then no claim for delay shall
be allowed on account of failure to furnish such interpretations until thirty days
after written request is made for them, and not then unless such claim is
reasonable.

8.3.4 This Paragraph 8.3 does not exclude the recovery of damages for delay by
either party under other provisions of the Contract Documents.

SECTION 9
PAYMENTS AND COMPLETION

9.1.1 The Contract Sum is stated in the Owner-Contractor Agreement and,
including authorized adjustments thereto, is the total amount payable by the
Owner to the Contractor for the performance of the Work under the Contract
Documents.

9.2 SCHEDULE OF VALUES

9.2.1 Before the first Application for Payment, the Contractor shall submit to the
Architect a schedule of values allocated to the various portions of the Work,
prepared in such form and supported by such data to substantiate its accuracy as
the Architect may require and shall be revised if later found by the Architect to be
inaccurate. This schedule, unless objected to by the Architect, shall be used only
as a basis for the Contractor's Applications for Payment.

9.3 APPLICATIONS FOR PAYMENT

9.3.1 Atleast ten days before the date for each progress payment, the Contractor
shall submit to the Architect an itemized Application for Payment notarized if
required, supported by such data substantiating the Contractor's right to payment
as the Owner or the Architect may require, and reflecting retainage, if any, as
provided in Supplemental General Conditions-Part |, Article |, Paragraph 1.8 or
1.9; whichever is applicable. The format and number of copies of such
Applications for Payment shall be as directed by the Architect.

9.3.2 Unless otherwise provided in the Contract Documents, payments will be
made on account of materials or equipment not incorporated in the Work but
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delivered and suitably stored at the site and, if approved in advance by the Owner,
payments may similarly be made for materials or equipment suitably stored at
some other location agreed upon in writing. Payments for materials or equipment
stored on or off the site shall be conditioned upon submission by the Contractor of
bills of sale or such other procedures satisfactory to the Owner to establish the
Owner's title to such materials or equipment or otherwise protect the Owner's
interest, including applicable insurance and transportation to the site for those
materials and equipment stored off the site. The Contractor shall reimburse the
Owner for any loss or damage to such unincorporated materials or equipment not
covered by insurance.

9.3.3 The Contractor warrants that title to all Work, materials and equipment
covered by an Application for Payment will pass to the Owner either by
incorporation in the construction or upon the receipt of payment by the Contractor,
whichever occurs first, free and clear of all liens, claims, security interests or
encumbrances, hereinafter referred to in this Article 9 as "liens". The Contractor
further agrees that the submission of any Application for Payment shall
conclusively be deemed to waive all liens with respect to said work, materials and
labor to which the Contractor then may be entitled; provided, however, that in no
event shall such waiver of lien rights waive right to payment for said Work,
materials and labor.

9.3.4 Each Application for Payment or periodic estimate requesting payment must
be accompanied by a certificate from each subcontractor stating that he has been
paid all amounts due him on the basis of the previous periodic payment to the
Contractor, or else stating the amount not so paid and the reason for the
discrepancy. In the event of any such discrepancy, the Contractor shall be
required to furnish his own written explanation.

9.4 CERTIFICATES FOR PAYMENT

9.4.1 The Architect will, within seven days after the receipt of the Contractor's
Application for Payment, either certify a Certificate for Payment to the Owner, with
a copy to the Contractor, for such amount as the Architect determines is properly
due, or notify the Contractor in writing his reasons for withholding certification of a
Certificate as provided in Subparagraph 9.6.1.

9.4.2 The certification of a Certificate for Payment will constitute a representation
by the Architect to the Owner, based on his observations at the site as provided in
Subparagraph 2.2.3 and the data comprising the Application for Payment, that the
Work has progressed to the point indicated; that, to the best of his knowledge,
information and belief, the quality of the Work is in accordance with the Contract
Documents (subject to an evaluation of the Work for conformance with the
Contract Documents upon Substantial Completion, to the results of any
subsequent tests required by or performed under the Contract Documents, to
minor deviations from the Contract Documents correctable prior to completion,
and to any specific qualifications stated in his Certificate); and that the Contractor
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is entitled to payment in the amount certified. However, by certifying a Certificate
for Payment, the Architect shall not thereby be deemed to represent that he has
made exhaustive or continuous on-site inspections to check the quality or quantity
of the Work or that he has reviewed the construction means, methods, techniques,
sequences or procedures, or that he has made any examination to ascertain how
or for what purpose the Contractor has used the moneys previously paid on
account of the Contract.

9.5 PROGRESS PAYMENTS

9.5.1 After the Architect has certified a Certificate for Payment, the Owner shall
make payment in the manner and within the time provided in the Contract
Documents.

9.5.2 The Contractor shall promptly pay each Subcontractor upon receipt of
payment from the Owner, out of the amount paid to the Contractor on account of
such Subcontractor's Work, the amount to which said Subcontractor is entitled,
reflecting the percentage actually retained, if any, from payments to the Contractor
on account of such Subcontractor's Work. The Contractor shall, by an appropriate
agreement with each Subcontractor, require each Subcontractor to make
payments to his Sub-subcontractors in similar manner.

9.5.3 The Architect may, on request and at his discretion, furnish to any
Subcontractor, if practicable, information regarding the percentages of completion
or the amounts applied for by the Contractor and the action taken thereon by the
Architect on account of Work done by such Subcontractor.

9.5.4 Neither the Owner nor the Architect shall have any obligation to pay or to
see the payment of any moneys to any Subcontractor except as may otherwise
be required by law.

9.5.5 No Certificate for a progress payment, nor any progress payment, nor any
partial or entire use or occupancy of the Project by the Owner, shall constitute an
acceptance of any Work not in accordance with the Contract Documents.

9.6 PAYMENTS WITHHELD

9.6.1 The Architect may decline to certify payment, in whole or in part, to the extent
reasonably necessary to protect the Owner, if in his/her opinion he/she is unable
to make representations to the Owner as provided in Subparagraph 9.4.2. If the
Architect is unable to make representations to the Owner as provided in
Subparagraph 9.4.2 and to certify payment in the amount of the Application,
he/she will notify the Contractor as provided in Subparagraph 9.4.1. If the
Contractor and the Architect cannot agree on a revised amount, the Architect will
promptly certify a Certificate for Payment for the amount for which he/she is able
to make such representations to the Owner. The Architect may also decline to
certify payment or because of subsequently discovered evidence or subsequent
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observations, he may nullify the whole or any part of any Certificate for Payment
previously certified, to such extent as may be necessary in his/her opinion to
protect the Owner from loss because of:

1. defective Work not remedied

2. third party claims filed or reasonable evidence indicating probable filing
of such claims,

3. failure of the Contractor to make payments properly to subcontractors
or for labor, materials or equipment

4. reasonable evidence that the Work cannot be completed for the unpaid
balance of the Contract Sum,

5. damage to the Owner,

6. reasonable evidence that the Work will not be completed within the
Contract Time or

7. persistent failure to carry out the Work in accordance with the Contract
Documents

8. failure of mechanical trades or electrical trades subcontractors to
comply with mandatory requirements for maintaining record drawings.
The Contractor shall be required to check record drawings each month.
Written conformation that the record drawings are "up-to-date" shall be
required by the Architect before approval of the Contractor's monthly
payment requisition will be considered.

9.6.2 When the above grounds in Subparagraph 9.6.1 are removed, payment
shall be made for amounts withheld because of them.

9.7 FAILURE OF PAYMENT

9.7.1 If the Architect does not certify a Certificate for Payment, through no fault of
the Contractor, within seven days after receipt of the Contractor's Application for
Payment, or if the Owner does not pay the Contractor as required by the Contract
Documents any amount certified by the Architect, then the Contractor may, upon
seven additional days written notice to the Owner and the Architect, stop the Work
until payment of the amount owing has been received.

9.8 SUBSTANTIAL COMPLETION
9.8.1 When the Contractor considers that the Work, or a portion thereof

designated in the Contract Documents for separate completion, is substantially
complete as defined in subparagraph 8.1.3, the Contractor shall submit to the
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Architect (1) a list of items to be completed or corrected, and (2) all special
warranties required by the Contract Documents endorsed by the Contractor and
in a form reasonably acceptable to the Architect. The failure to include any items
on the list mentioned in the preceding sentence does not alter the responsibility of
the Contractor to complete all Work in accordance with the Contract Documents.
When the Architect on the basis of an inspection determines that the Work or
designed portion thereof is substantially complete, and when the Contractor has
submitted to the Architect the special warranties, as provided in the first sentence
of this subparagraph, the Architect will then certify a Certificate of Substantial
Completion which shall establish the Date of Substantial Completion, shall state
the responsibilities of the Owner and the Contractor for security, maintenance,
heat, utilities, damage to the Work, and insurance, and shall fix the time within
which the Contractor shall complete the items listed therein. Warranties required
by the Contract Documents shall commence on the Date of Substantial
Completion of the Work or designated portion thereof unless otherwise provided
in the Certificate of Substantial Completion. The Certificate of Substantial
Completion shall be submitted to the Owner and the Contractor for their written
acceptance of the responsibilities assigned to them in such Certificate.

9.8.2 Upon Substantial Completion of the Work or designated portion thereof and
upon application by the Contractor and certification by the Architect, the Owner
shall make payment, reflecting adjustment in retainage, if any, for such Work or
portion thereof, as provided in the Contract Documents.

9.9 FINAL COMPLETION AND FINAL PAYMENT

9.9.1 Upon receipt of written notice that the Work is ready for final inspection and
acceptance and upon receipt of a final Application for Payment, the Architect will
promptly make such inspection and, when he finds the Work acceptable under the
Contract Documents and the Contract fully performed, he will promptly certify a
final Certificate of Payment stating that to the best of his knowledge, information
and belief, and on the basis of his observations and inspections, the Work has
been completed in accordance with the terms and conditions of the Contract
Documents and that the entire balance found to be due the Contractor, and noted
in said final Certificate, is due and payable. The Architect's certification of the final
Certificate for Payment will constitute a further representation that the conditions
precedent to the Contractor's being entitled to final payment as set forth in
Subparagraph 9.9.2 have been fulfilled.

9.9.2 Unless otherwise required by applicable law, neither the final payment nor
the remaining retained percentage shall become due until the Contractor submits
to the Architect (1) an affidavit that all payrolls, bills for materials and equipment,
and other indebtedness connected with the Work for which the Owner or his
property might in any way be responsible, have been paid or otherwise satisfied,
(2) consent of surety, if any, to final payment and (3), if required by the Owner,
other data establishing payment or satisfaction of all such obligations, such as
receipts, releases and waivers of liens, arising out of the Contract, to the extent
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and in such form as may be designated by the Owner. If the Contractor fails to
furnish such releases or waivers as the Owner reasonably requires to satisfy the
Owner that there are not outstanding claims, the Owner may require the
Contractor, as a condition of final payment, to furnish a bond satisfactory to the
Owner to indemnify the Owner against any such claims.

9.9.3 |If, after Substantial Completion of the Work, final completion thereof is
materially delayed through no fault of the Contractor or by the issuance of Change
Orders affecting final completion, and the Architect so confirms, the Owners shall,
upon application by the Contractor and certification by the Architect, and without
terminating the Contract, make payment of the balance due for that portion of the
Work fully completed and accepted. If the remaining balance for Work not fully
completed or corrected is less than the retainage stipulated in the Contract
Documents, and if bonds have been furnished as provided in Paragraph 7.5., the
written consent of the surety to the payment of the balance due for that portion of
the Work fully completed and accepted shall be submitted by the Contractor to the
Architect prior to certification of such payment. Such payment shall be made
under the terms and conditions governing final payment, except that it shall not
constitute a waiver of claims.

9.9.4 The making of final payment shall constitute a waiver of all claims by the
Owner except those arising from: (1) unsettled claims under the Bonds required
elsewhere in the Contract Documents, (2) faulty or defective Work appearing after
Substantial Completion, (3) failure of the Work to comply with the requirements of
the Contract Documents, or (4) terms of any special warranties required by the
Contract Documents.

9.9.5 The acceptance of final payment shall constitute a waiver of all claims by
the Contractor except those previously made in writing and identified by the
Contractor as unsettled at the time of the final Application for Payment.

SECTION 10
PROTECTION OF PERSONS AND PROPERTY

10.1 SAFETY PRECAUTIONS AND PROGRAMS

10.1.1  The Contractor shall be responsible for initiating, maintaining and
supervising all safety precautions and programs in connection with the Work.

10.2 SAFETY OF PERSONS AND PROPERTY

10.2.1 The Contractor shall take all reasonable precautions for the safety of, and
shall provide all reasonable protection to prevent damage, injury or loss to: (1) all
employees on the Work and all other persons who may be affected thereby; (2)
all the Work and all materials and equipment to be incorporated therein, whether
in storage on or off the site, under the care, custody or control of the Contractor or
any of his Subcontractors or Sub-subcontractors; and (3) other property at the
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site or adjacent thereto, including trees, shrubs, lawns, walks, pavements,
roadways, structures and utilities not designated for removal, relocation or
replacement in the course of construction.

10.2.2 The Contractor shall give all notices and comply with all applicable laws,
ordinances, rules, regulations and lawful orders of any public authority bearing on
the safety of persons or property or their protection from damage, injury or loss.

10.2.3 The Contractor shall erect and maintain, as required by existing conditions
and progress of the Work, all reasonable safeguards for safety and protection,
including posting danger signs and other warnings against hazards, promulgating
safety regulations and notifying owners and users of adjacent utilities.

10.2.4 When the use or storage of explosives or other hazardous materials or
equipment is necessary for the execution of the Work, the Contractor shall
exercise the utmost care and shall carry on such activities under the supervision
of properly qualified personnel.

10.2.5 The Contractor shall promptly remedy all damage or loss (other than
damage or loss insured under Paragraph 11.3) to any property referred to in
Clause 10.2.1.2 and 10.2.1.3 caused in whole or in part by the Contractor, any
Subcontractor, any Sub-subcontractor, or anyone directly or indirectly employed
by any of them, or by anyone whose acts any of them may be liable and for which
the Contractor is responsible under Clauses 10.2.1.2 and 10.2.1.3, except
damage or loss attributable to the acts or omissions of the Owner or Architect or
anyone directly or indirectly employed by either by of them, or by anyone for whose
acts either of them may be liable, and not attributable to the fault or negligence of
the Contractor. The foregoing obligations of the Contractor are in addition to his
obligations under Paragraph 4.18.

10.2.6 The Contractor shall designate a responsible member of his organization
at the site whose duty shall be the prevention of accidents. This person shall be
the Contractor's superintendent unless otherwise designed by the Contractor in
writing to the Owner and the Architect.

10.2.7 The Contractor shall not load or permit any part of the Work to be loaded
so as to endanger its safety.

10.3 EMERGENCIES

10.3.1 In any emergency affecting the safety of persons or property, the
Contractor shall act, at his discretion, to prevent threatened damage, injury or loss.
Any additional compensation or extension of time claimed by the Contractor on
account of emergency work shall be determined as provided in Article 12 for the
Changes in the Work.

SECTION 11
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INSURANCE
11.1 CONTRACTOR'S LIABILITY INSURANCE

11.1.1 The Contractor shall purchase and maintain in a company or companies
to which the Owner has no reasonable objection, such insurance as will protect
him from claims set forth below which may arise out of or result from the
Contractor's operations under the Contract whether such operations be by himself
or by any Subcontractor or anyone directly or indirectly employed by any of them,
or by anyone for whose acts any of them may be liable:

1) claims under workers' or workmen’s compensation, disability benefit and
other similar employee benefit acts;

2) claims for damages because of bodily injury, occupations sickness or
disease, or death of his or her employees

3) claims for damages because of bodily injury, sickness or disease, or death
of any person other than his or her employees

4) claims for damages insured by usual personal injury liability coverage which
are sustained (1) by any person as a result of an offense directly or
indirectly related to the employment of such person by the contractor or,
92) by any other person;

5) claims for damages, other than to the Work itself, because of injury to or
destruction of tangible property, including loss of use resulting therefrom;
and

6) claims for damages because of bodily injury or death of any person or
property damage arising out of the ownership, maintenance or use of any
motor vehicle

11.1.2 The insurance required by subparagraph 11.1.1 shall include all major
divisions of coverage, and shall be on a comprehensive general basis including
Premises and Operations (including X-C-U), Owner's and Contractor's Protective
Products and Completed Operations, and Owned, Non-owned, and Hired Motor
Vehicles. Such insurance shall be written for not less than any limits of liability
required by law or those set forth below, whichever is greater.

1. Workmen's Compensation -Statutory/Employers Liability $500,000.

2. Commercial General Liability - Per Occurrence / Aggregate
$1,000.000 / 2,000,000

3. Automobile Liability — Combined Single Limit
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4. Bodily Injury & Property Damage combined single limit of $ 1,000,000 (all
owned, hired and non-owned autos).

5. Excess / Umbrella Liability — Per Occurrence / Aggregate $ 1,000,000 / $
1,000,000

6. Independent Contractors -Same limits as above

7. Products and Completed Operations -Same limits as above commencing with
issuance of final Certificate of Payment.

8. Contractual Liability - Same limits as above.

11.1.3 The insurance required by Subparagraph 11.1.1 shall include contractual
liability insurance applicable to the Contractor's obligations under Paragraph 4.18.

11.1.4 Certificates of Insurance acceptable to the Owner shall be filed with the
Owner. These Certificates shall contain a provision that coverages afforded under
the policies will not be canceled until at least thirty days prior written notice has
been given to the Owner.

11.1.4.1 These certificates shall set forth evidence of all coverage required by
11.1.1, 11.1.2 and 11.1.3. The Contractor shall furnish to the Owner copies of any
endorsements that are subsequently issued amending limits of coverage.

11.2 OWNER'S LIABILITY INSURANCE

11.2.1 The Owner shall be responsible for maintaining his own liability insurance
and, at his option, may purchase and maintain such insurance as will protect him
against claims which may arise from operations under the Contract.

11.3 PROPERTY INSURANCE

11.3.1 The Contractor shall purchase and maintain property insurance upon the
entire Work at the site to the full insurable value thereof. This insurance shall
include the interests of the Owner, the Contractor, Subcontractors and Sub-
subcontractors in the Work and shall insure against the perils of fire and extended
coverage and shall include "all risk" insurance for physical loss or damage
including, without duplication of coverage, theft, vandalism and malicious mischief.

11.3.2 The Owner shall purchase and maintain such boiler and machinery
insurance as may be required by the Contract Documents or by law. This
insurance shall include the interests of the Owner, the Contractor, Subcontractors
and Sub-subcontractors in the Work.

11.3.3 Any loss insured under Subparagraph 11.3.1 is to be adjusted with the
Contractor and made payable to the Contractor as trustee for the insureds, as
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their interests may appear, subject to the requirements of any applicable
mortgagee clause and of Subparagraph 11.3.8.

11.3.4. The Contractor shall pay each Subcontractor a just share of any insurance
moneys received by the Contractor, and by appropriate agreement, written where
legally required for validity, shall require each Subcontractor to make payments to
his Sub-subcontractors in similar manner.

11.3.5 The Contractor shall file a copy of all policies with the Owner before an
exposure to loss may occur.

11.3.6 The Owner and Contractor waive all rights against (1) each other and the
Subcontractors, Sub-subcontractors, agents and employees each of the other,
and (2) the Architect and separate contractors, if any, and their subcontractors,
sub-subcontractors, agents and employees, for damages caused by fire or other
perils to the extent covered by insurance obtained pursuant to this Paragraph 11.3
or any other property insurance applicable to the Work, except such rights as they
may have to the proceeds of such insurance held by the Contractor as trustee.
The foregoing waiver afforded the Architect, his agents and employees shall not
extend to the liability imposed by Subparagraph 4.18.3. The Owner or the
Contractor, as appropriate, shall require of the Architect, separate contractors,
Subcontractors, and Sub-subcontractors by appropriate agreements, written
where legally required for validity, similar waivers each in favor of all other parties
enumerated in this Subparagraph 11.3.6.

11.3.7 If required in writing by any party in interest, the Contractor as trustee shall,
upon the occurrence of an insured loss, give bond for the proper performance of
his duties. He shall deposit in a separate account any money so received, and he
shall distribute it in accordance with such agreement as the parties in interest may
reach or in accordance with the direction of a court of competent jurisdiction.

11.3.8 The Contractor as trustee shall have power to adjust and settle any loss
with the insurers unless one of the parties in interest shall object in writing within
five days after the occurrence of loss to the Contractor's exercise of this power. If
such objection be made, the Contractor as trustee shall make settlement with the
insurers in accordance with the direction of a court of competent jurisdiction.
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11.4 LOSS OF USE INSURANCE

11.4.1 The Owner, at his option, may purchase and maintain such insurance as
will insure him against loss of use of his property due to fire or other hazards,
however caused. The Owner waives all rights of action against the Contractor for
loss of use of his property including consequential losses due to fire or other
hazards however caused, to the extent covered by insurance under this Paragraph
11.4.

SECTION 12
CHANGES IN THE WORK

12.1 CHANGE ORDERS

12.1.1 The Owner, without invalidating the Contract, may order changes in the
Work within the general scope of the Contract consisting of additions, deletions or
other revisions, the Contract Sum and the Contract Time being adjusted
accordingly. All such changes in the Work shall be authorized by Change Order,
and shall be performed under the applicable conditions of the Contract
Documents.

12.1.2 A Change Order is a written order to the Contractor signed by the Owner
and the Architect, issued after execution of the Contract, authorizing or directing
a change in the Work and/or an adjustment in the Contract Sum or the Contract
Time, or both. The Contract Sum and the Contract Time may be changed only by
Change Order. A Change Order signed by the Contractor indicates his agreement
with the terms thereof, including the adjustment in the Contract Sum and/or the
Contract Time.

12.1.3 If the Contractor does not agree with the terms of the Change Order, the
Contractor shall return the unsigned Change Order to the Owner. In such event,
the Work, Contract Sum and /or Contract Time shall be adjusted as reflected in
the Change Order, subject to the Contractor’'s rights under M.G.L. Chapter 30,
Section 39J, but in no event shall the Contractor refuse the perform the Work as
modified by the Change Order.

12.2 CLAIMS FOR ADDITIONAL COST

12.2.1 If the Contractor claims that any instructions or orders, whether oral, written,
drawings, or otherwise, involve extra cost or time, and such instructions or orders
are not accompanied by a written acknowledgment by the Owner that extra
payment will be made or time extended, he shall promptly so notify the Owner in
writing and shall not proceed with the work until he has received a further written
order to proceed; except, as provided in Paragraph 10.3, in the case of an
emergency affecting life or property.

FORM - 30, 39M (Construction)-11-08 Page 45 of 120



12.2.2 Upon receipt from the Contractor of a written notice of claim as provided
in Paragraph 12.2.1, the Architect shall review such claim, and if he determines
that any work in dispute should proceed, he shall issue to the Contractor a written
order, signed by the Owner, (1) to proceed, which shall approve or deny the
Contractor’s claim, in whole or in part, or (2) to proceed subject to a later
determination by the Architect of the Contractor’s right to extra payment.

12.2.3 To the extent that the Architect, when issuing the written order to proceed
described in 12.2.2, approves the Contractor’s claim, the Contract Sum and/or
Contract Time shall be adjusted by Change Order. If the Architect, when issuing
his written order to proceed denies, in whole or in part, the Contractor’s claim, the
Contractor shall proceed with the work without delay, subject to the Contractor’'s
rights under M.G.L. Chapter 30, Section 39J. If the Architect, when issuing his
written order to proceed, instructs the Contractor to proceed with the work subject
to a later determination by the Architect of the Contractor’s right to extra payment
or time, the Contractor shall proceed with the Work without delay.

12.3 MINOR CHANGES IN THE WORK

12.3.1 The Architect shall have the authority to order minor changes in the Work
that do not involve an adjustment in the Contract Sum or an extension of the
Contract Time, and are not inconsistent with the intent of the Contract Documents.
Such changes shall be effected by written order, and shall be binding on the Owner
and the Contractor. The Contractor shall carry out such written orders promptly.

12.4 EQUITABLE ADJUSTMENTS

12.4.1 Equitable adjustments in the Contract Sum shall be determined according
to one of the following methods, or a combination thereof; as determined by the
Owner:

1) fixed price basis, provided that the price shall be inclusive of items 3(a)
through 3(d), below, and shall be computed in accordance with those
provisions.

2) Estimated lump sum basis to be adjusted in accordance with Contract unit
prices, or other agreed upon unit prices, provided that the unit prices shall be
inclusive of all costs related to such equitable adjustments.

3) Time and materials basis, based upon a not to exceed, predetermined upset
amount to be subsequently adjusted on the basis of actual costs comprised
of items (a) through (d) below:

a) the costs at prevailing rates for direct labor, material and use of
equipment;
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b) plus, the costs of Worker's Compensation Insurance, Liability
Insurance, Federal Social Security and Massachusetts
Unemployment Compensation; or as an alternative, the Contractor
may elect to add a flat twenty-five (25%) percent to the total labor rate
in (a), above;

c) plusten (10) percent of (a), above, for overhead, superintendence and
profit which will be paid to the Contractor for the work of the Contractor
and all subcontractors. The contracting parties referred to in this
subparagraph shall agree upon the distribution of the ten (10) percent
as a matter of contract between each other;

d) plus actual direct premium costs of payment and performance bonds
required of the Contractor provided there would be an appropriate
credit for premiums for a credit change order

e) if the extra work requires the use of heavy equipment, cranes and
hoisting equipment, and special tools not on site and not originally
required to be used upon the work, then the cost of transportation to
and from the work site, not exceeding 100 miles, shall be included.
The cost of extra work shall not include any cost or rental of small
tools, buildings, or nay portion of the time of the Contractor's
management or office personnel, or any allowance for use of capital.

12.4.2 If the net change is an addition to the Contract Sum, it shall include the
Contractor’s overhead, superintendence and profit. On any change that involves
a net credit, no allowance for overhead superintendence and profit shall be
figured. For any change that does not include labor performed or materials
installed in the Project, there will be no markup for the contractor's overhead,
superintendence, and profit, notwithstanding any net increase in the Contract
Sum. Charges for small tools known as “tools of the trade” are not to be computed
in the amount of an equitable change.

SECTION 13
UNCOVERING AND CORRECTION OF WORK

13.1 UNCOVERING OF WORK

13.1.1 If any portion of the Work should be covered contrary to the request of the
Architect or to requirements specifically expressed in the Contract Documents, it
must, if required in writing by the Architect, be uncovered for his observation and
shall be replaced at the Contractor's expense.

13.1.2 If any other portion of the Work has been covered which the Architect has
not specifically requested to observe prior to being covered, the Architect, with the
approval of the Owner, may request to see such Work and it shall be uncovered
by the Contractor. If such Work be found in accordance with the Contract
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Documents, the cost of uncovering and replacement shall, by appropriate Change
Order, be charged to the Owner. If such Work be found not in accordance with the
Contract Documents, the Contractor shall pay such costs unless it is found that
this condition was caused by the Owner or a separate contractor as provided in
Article 6, in which event the Owner shall be responsible.

13.2 CORRECTION OF WORK

13.2.1 The Contractor shall promptly correct all Work rejected by the Architect as
defective or as failing to conform to the Contract Documents whether observed
before or after Substantial Completion and whether or not fabricated, installed or
completed. The Contractor shall bear all costs of correcting such rejected Work,
including compensation for the Architect's additional services made necessary
thereby and any costs, loss, or damages to the Owner resulting from such failure
or defect.

13.2.2 If, within one year after the Date of Substantial Completion of the Work or
designated portion thereof or within one year after acceptance by the Owner of
designated equipment or within such longer period of time as may be prescribed
by law or by the terms of any applicable special warranty required by the Contract
Documents, any of the Work is found to be defective or not in accordance with the
Contract Documents, the Contractor shall correct it promptly after receipt of a
written notice from the Owner to do so unless the Owner has previously given the
Contractor a written acceptance of such condition. This obligation shall survive
termination of the Contract. The Owner shall give such notice promptly after
discovery of the condition.

13.2.3 The Contractor shall remove from the site all portions of the Work which
are defective or non-conforming and which have not been corrected under
Subparagraphs 4.5.1, 13.2.1, and 13.2.2, unless removal is waived by the Owner.

13.2.4 If the Contractor fails to correct defective or nonconforming Work as
provided in Subparagraphs 4.5.1, 13.2.1, and 13.2.2, the Owner may correct it in
accordance with Paragraph 3.4.

13.2.5 If the Contractor does not proceed with the correction of such defective or
non-conforming Work within a reasonable time fixed by written notice from the
Architect, the Owner may remove it and may store the materials or equipment at
the expense of the Contractor. If the Contractor does not pay the cost of such
removal and storage within ten days thereafter, the Owner may upon ten additional
days written notice, sell such Work at auction or at private sale and shall account
for the net proceeds thereof, after deducting all the costs that should have been
borne by the Contractor, including compensation for the Architect's additional
services made necessary thereby. If such proceeds of sale do not cover all costs
which the Contractor should have borne, the difference shall be charged to the
Contractor and an appropriate Change Order shall be issued. If the payments then
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or thereafter due the Contractor are not sufficient to cover such amount, the
Contractor shall pay the difference to the Owner.

13.2.6 The Contractor shall bear the cost of making good all work of the Owner
or separate contractors destroyed or damaged by such correction or removal.

13.2.7 Nothing contained in this Paragraph 13.2 shall be construed to establish a
period of limitation with respect to any other obligation which the Contractor might
have under the Contract Documents, including Paragraph 4.5 hereof. The
establishment of the time period of one year after the Date of Substantial
Completion or such longer period of time as may be prescribed by law or by the
terms of any warranty required by the Contract Documents relates only to the
specific obligation of the Contractor to correct the Work, and has no relationship
to the time within which his obligation to comply with the Contract Documents may
be sought to be enforced, nor to the time within which proceedings may be
commenced to establish the Contractor's liability with respect to his obligations
other than specifically to correct the Work.

13.3 ACCEPTANCE OF DEFECTIVE OR NON-CONFORMING WORK

13.3.1 If the Owner prefers to accept defective or non-conforming Work, he may
do so instead of requiring its removal and correction, in which case a Change
Order will be issued to reflect a reduction in the Contract Sum where appropriate
and equitable. Such adjustment shall be effected whether or not final payment has
been made.
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SUPPLEMENTARY GENERAL CONDITIONS - PART |

STATUTORY PROVISIONS FOR MASSACHUSETTS
PUBLIC CONSTRUCTION CONTRACTS
CONTENTS

Paragraph Subject Statute or Executive Order

ARTICLE 1 — PAYMENT, CONTRACT ADMINISTRATION, ETC.

1.1 ‘or Equal” Clause M.G.L. Chapter 30,
Section 39M(b)

1.2 Delays M.G.L. Chapter 30,
Section 390

1.3 Deviations M.G.L. Chapter 30,
Section 39

1.4 Finality of Decisions M.G.L. Chapter 30,
Section 39J

1.5 Differing Site Conditions M.G.L. Chapter 30,
Section 39N

1.6 Timely Decisions M.G.L. Chapter 30,
Section 39P

1.7 Certificate of Appropriation M.G.L. Chapter 44,
Section 31C

1.8 Method of Payment M.G.L. Chapter 30,

(Public Building Projects) Section 39K
1.9 Method of Payment M.G.L. Chapter 30,
(Public Works Projects) Section 39G

1.10 Direct Payment M.G.L. Chapter 30,
Section 39F

1.11 Discharge or Release of Bonds M.G.L. Chapter 30,

Section 40
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ARTICLE 2 - WAGES AND EMPLOYMENT PRACTICES

2.1 Preference to Veterans M.G.L. Chapter 149,
and Citizens Section 26
2.2 Determination of Wage Rates M.G.L. Chapter 149,
Section 27
2.3 Employment Records M.G.L. Chapter 149,
Section 27B
24 Wages Paid to Operators of M.G.L. Chapter 149,
Trucks and Other Equipment Section 37F
2.5 Reserve Police Officers M.G.L. Chapter 149,
Section 34B
2.6 Eight-hour Day, etc. M.G.L. Chapter 149,
Sections 30 and 34
2.7 Lodging, etc. M.G.L. Chapter 149,
Section 25
2.8 Access to Contractor’'s Records Executive Order No. 195
29 Worker's Compensation M.G.L. Chapter 149,
Insurance Section 34A

ARTICLE 3 - CONTRACTOR’S ACCOUNTING METHODS

3.1-3.5 Contractor’s Accounting M.G.L. Chapter 30,
Method Requirements Section 39R

ARTICLE 4 — MISCELLANEOUS

4.1 Weather Protection M.G.L. Chapter 149,
Section 44F(1)

4.2 Form for Sub-Contract M.G.L. Chapter 149,
Section 44(F)(4)(c)

4.3 Foreign Corporations M.G.L. Chapter

30, Section 39L

4.4 Shoring M.G.L. Chapter 149,
Section 129A
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4.5

4.6

4.7

4.8

4.9

Compliance with Tax Laws

Verification of Construction
Debris Disposal

Responsible Employer
Ordinance

Regulation of Construction
Noise

Regulation of Excessive
and Unreasonable Noise

M.G.L. Chapter 62C,
Section 49A

2008 Worcester Revised
Ordinances, Chapter 8,
Section 7

2008 Worcester Revised
Ordinances, Chapter 2,
Section 35

2008 Worcester Revised
Ordinances, Chapter 8,
Section 34

2008 Worcester Revised
Ordinances, Chapter Nine,
Section 1A(e)(9)

ARTICLE 5 - HUD COMMUNITY DEVELOPMENT BLOCK GRANT

5.1

5.2

5.3

5.4

CDBG Regulations

Employment for Very Low

24 CFR, Part 570 including subpart K

12 USC 1701u

Income Persons (so called “Section 3)

Federal Minimum Wage Rates

40 USC 3141 et. seq. (Davis Bacon

Act)

Additional requirements set forth in Exhibit A.
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SUPPLEMENTARY GENERAL CONDITIONS - PART |
STATUTORY PROVISIONS FOR MASSACHUSETTS
PUBLIC CONSTRUCTION CONTRACTS

The following provisions are required by or are intended to be consistent with requirements of
Massachusetts statutes governing public construction contracts in the Commonwealth of
Massachusetts (hereinafter referred by statute to be included herein shall be deemed to be so
included. In addition, the parties recognize that other rights, duties, and obligations with respect
to public construction contracts are provided for in the Contract Documents. In case of conflict
between the provisions of these Supplementary General Conditions and other provisions in the
Contract Documents, the provisions of these Supplementary General Conditions shall govern.
In case of conflict between the provisions of these Supplementary General Conditions and the
provisions of any applicable statute, the statutory provisions shall govern. Where the term
“awarding authority” appears in the following paragraphs, it shall be taken as meaning the
Owner.

ARTICLE 1 — PAYMENT, CONTRACT ADMINISTRATION, etc.

1.1 “Or Equal” Clause: (Statutory reference: M.G.L. Chapter 30, Section 39M(b))
This Paragraph 1.1 applies to every contract subject to M.G.L. Chapter 30, Section 39M(b).

This Paragraph 1.1 applies to every contract for the construction, reconstruction or repair of any
public work or for the purchase of any material by the Commonwealth, any political subdivision
thereof, or any county, city, town, district or housing authority (above certain dollar limits, as
stated in the statute), and to contracts awarded pursuant to M.G.L. Chapter 149, Sections 44A
through 44H. The said Sections 44A through 44H apply to every contract for the construction,
reconstruction, installation, demolition, maintenance or repair of any building by a department,
agency, board, commission, authority, or other instrumentality or the Commonwealth or political
subdivision thereof, or two or more subdivisions thereof, but not including the Massachusetts
Bay Transportation Authority, estimated to cost more than a dollar amount set forth in M.G.L.
Chapter 149, Section 44A.

Every such contract shall provide that an item equal to that named or described in the said
specifications may be furnished. Where products or materials are prescribed by manufacturer
name, trade name, or catalog reference, the words “or approved equal” shall be understood to
follow. An item shall be considered equal to the item so named or described if, in the opinion of
the awarding authority:

a. ltis at least equal in quality, durability, appearance, strength, and design;

b. it will perform at least equally the function imposed by the general design for the public
work being contracted for or the material being purchased, and

c. it conforms substantially, even with deviations, to the detailed requirements for the items

as indicated by the specifications. For each item of material the specifications shall
provide for either a minimum of three named brands of material or a description of
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material which can be met by a minimum of three manufacturers or producers, and for
the equal of any one of said name or described materials.

Any structural or mechanical changes made necessary to accommodate substituted equipment
under this paragraph shall be at the expense of the Contractor or Subcontractor responsible for
the work item. See other paragraphs of General and Supplementary Conditions for procedures
to be used in determining compliance with the standards of this paragraph.

1.2 Delays: (Statutory reference: Chapter 30, Section 390). This Paragraph 1.2 applies to
every contract subject to M.G.L. Chapter 30, Section 39M and to every contract subject to
Chapter 149, Sections 44A through 44H.

In the event a suspension, delay, interruption or failure to act of the awarding authority increases
the cost of performance to any subcontractor, that subcontractor shall have the same rights
against the general contractor for payment for an increase in the cost of his performance as
provisions (a) and (b) give the general contractor against the awarding authority, but nothing in
provisions (a) and (b) shall in any way change, modify or alter any other rights which the general
contractor or the subcontractor may have against each other.

Except as otherwise provided by law and by this Paragraph 1.2, the Contractor shall not be
entitled to damages on account of any hindrances or delays, avoidable or unavoidable; but if
such delay be occasioned by the awarding authority, the Contractor may be entitled to an
extension of time only, in which to complete the work, to be determined by the Architect.

(a) The awarding authority may order the general contractor in writing to suspend, delay,
or interrupt all or any part of the work for such period of time as it may determine to be
appropriate for the convenience of the awarding authority; provided however, that if there
is a suspension, delay or interruption for fifteen days or more or due to a failure of the
awarding authority to act within the time specified in this contract, the awarding authority
shall make an adjustment in the contract price for any increase in the cost of performance
of this contract but shall not include any profit to the general contractor on such increase;
and provided further, that the awarding authority shall not make any adjustment in the
contract price under this provision for any suspension, delay, interruption or failure to act
to the extent that such is due to any cause for which this contract provides for an equitable
adjustment of the contract price under any other contract provisions.

(b) The general contractor must submit the amount of a claim under provision (a) to the
awarding authority in writing as soon as practicable after the end of the suspension,
delay, interruption or failure to act and, in any event, not later than the date of final
payment under this contract and, except for costs due to a suspension order, the
awarding authority shall not approve any costs in the claim incurred more than twenty
days before the general contractor notified the awarding authority in writing of the act or
failure to act involved in the claim.

1.3 Deviations: (Statutory referenced: M.G.L. Chapter 30, section 391) This Paragraph 1.3
applies to every contract for the construction, alteration, maintenance, repair or demolition of,
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or addition to, any public building or public works for the Commonwealth or any political
subdivision thereof.

The Contractor shall perform all the work required by this contract in conformity with the plans
and specifications contained therein. No willful and substantial deviation from said plans and
specifications shall be made unless authorized in writing by the awarding authority or by the
Engineer or Architect in charge of the work who is duly authorized by the awarding authority to
approve such deviations. In order to avoid delays in the prosecution of the work required by
such contract, such deviation from the plans or specifications may be authorized by a written
order of the awarding authority or such Engineer or Architect so authorized to approve such
deviation. Within thirty days thereafter, such written order shall be confirmed by a certificate of
the awarding authority stating: (1) If such deviation involves any substitution or elimination of
materials, fixtures or equipment, the reasons why such materials, fixtures or equipment were
included in the first instance and the reasons for substitution or elimination, and, if the deviation
is of any other nature, the reasons for such deviation, giving justification therefor (2) that the
specified deviation does not materially injure the project as a whole; (3) that either the work
substituted for the work specified is the same cost and quality, or that an equitable adjustment
has been agreed upon between the awarding authority and the Contractor and the amount in
dollars of said adjustment; and (4) that the deviation is in the best interest of the awarding
authority.

Such certificate shall be signed under the penalties of perjury and shall be a permanent part of
the file record of the work contracted for.

Whoever violates any provision of this section willfully and with intent to defraud shall be
punished by a fine of not more than five thousand dollars or by imprisonment for not more than
six months, or both.

1.4 Finality of Decisions by Awarding Authority or Architect: (Statutory reference: M.G.L.
Chapter 30, Section 39J) This Paragraph 1.4 applies to every contract for the construction,
reconstruction, alteration, remodeling, repair or demolition of any public building or public works
by the Commonwealth or by any county, city, district, board, commission, or other public body,
when the amount of the contract exceeds the amount stated in M.G.L. Chapter 30, Section 39J.

Notwithstanding any contrary provision of this contract, a decision by the contracting body or by
any administrative board, official or agency, or by any architect or engineer, on a dispute,
whether of fact or of law, arising under said contract shall not be final or conclusive if such
decision is made in bad faith, fraudulently, capriciously, or arbitrarily, is unsupported by
substantial evidence, or is based upon error of law.

1.5 Differing Site Conditions: (Statutory reference: M.G.L. Chapter 30, Section 39N) This
Paragraph 1.5 applies to every contract subject to M.G.L. Chapter 30, Section 39M and to every
contract subject to M.G.L. Chapter 49, Sections 44A through 44H.

If, during the progress of the work, the Contractor or the awarding authority discovers that the

actual subsurface or latent physical conditions encountered at the site differ substantially or
materially from those shown on the plans or indicated in the Contract Documents, either the
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Contractor or the contracting authority may request an equitable adjustment in the contract price
of the contract applying to work affected by the differing site conditions. A request for such an
adjustment shall be in writing and shall be delivered by the party making such claim to the other
party as soon as possible after such conditions are discovered. Upon receipt of such a claim
from a Contractor, or upon its own initiative, the awarding authority shall make an investigation
of such physical conditions, and, if they differ substantially or materially from those shown on
the plans or indicated in the Contract Documents or from those ordinarily encountered and
generally recognized as inherent in work of the character provided for in the plans and Contract
Documents and are such a nature as to cause an increase or decrease in the cost of the work,
the contracting authority shall make an equitable adjustment in the contract price and the
contract shall be modified in writing accordingly.

1.6 Timely Decision by Awarding Authority: (Statutory reference: M.G.L. Chapter
30, Section 39P) This Paragraph 1.6 applies to every contract subject to M.G.L. Chapter 30,
Section 39M, and to every contract subject to M.G.L. Chapter 149, Sections 44A through 44H.

In every case in which this contract requires the awarding authority, any official, its Architect or
Engineer to make a decision on interpretation of the specifications, approval of equipment,
material or any other approval, or progress of the work, the decision shall be made promptly
and, in any event, no later than thirty days after the written submission for decision; but if such
decision requires extended investigation and study, the awarding authority, the official, Architect
or Engineer shall, within thirty days after the receipt of the submission, give the party making
the submission written notice of the reasons why the decision cannot be made within the thirty-
day period and the date by which the decision will be made.

1.7 Certificate of Appropriation: (Statutory reference: M.G.L. Chapter 44, Section 31C) This
Paragraph 1.7 applies to contracts for construction, reconstruction, alteration, remodeling, repair
or demolition of any public building or public work by any city or town costing more than the
amount set forth in M.G.L. Chapter 44, Section 31C.

This Contract shall not be deemed to have been made until the auditor or accountant or other
officer of the city or town having similar duties has certified thereon that an appropriation in the
amount of such contract is available therefor and that an officer or agent of the city, town, or
awarding-authority has been authorized to execute said contract and approve all requisitions
and change orders. No order to the Contractor for a change in or addition to the work to be
performed under a contract subject to this section, whether in the form of a drawing, plan, detail
or any other written instruction, unless it is an order which the Contractor is willing to perform
without any increase in the contract price, shall be deemed to have been given until the auditor
or accountant, or other officer of the awarding authority having similar duties, has certified
thereon that an appropriation in the amount of such order is available therefor; but such
certificate shall not be construed as an admission by the awarding authority of its liability to pay
for such work. The certificate of the auditor or accountant or other officer of the awarding
authority having similar duties, that an appropriation in the amount of such contract or order is
available shall bar any defense by the awarding authority on the ground of insufficient
appropriation; and any law barring payment in excess of appropriations shall not apply to
amounts covered by any certificate under this section.
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1.8 Method of Payment: (Statutory reference: M.G.L. Chapter 30, Section 39K) This
Paragraph 1.8 applies to every contract for the construction, reconstruction, alteration,
remodeling, repair or demolition of any public building by the Commonwealth, or by any county,
city, town, district, board, commission or other public body, when the amount is more than two
thousand dollars, or the amount set forth in M.G.L. Chapter 30, Section 39K.

1.8.1 Within fifteen days after receipt from the Contractor, at the place

designated by the awarding authority if such a place is so designated, of a periodic estimate
requesting payment of the amount due for the preceding month, the awarding authority will make
a periodic payment to the Contractor for the work performed during the preceding month and
for the materials not incorporated in the work but delivered and suitably stored at the site (or at
some location agreed upon in writing) to which the Contractor has title or to which a
Subcontractor has title and has authorized the Contractor to transfer title to the awarding
authority, upon certification by the contractor that he is the lawful owner and that the materials
are free from all encumbrances, but less (1) a retention based on its estimate of the fair value
of its claims against the Contractor and less (2) a retention for direct payments to Subcontractors
based on demands for same in accordance with the provisions of Paragraph 1.10 of these
Supplementary General Conditions, and less (3) a retention not exceeding five percent of the
approved amount of the periodic payment. After the receipt of a periodic estimate requesting
final payment and within sixty-five days after (a) the Contractor fully completes the work or
substantially completes the work so that the value of the work remaining to be done is, in the
estimate of the awarding authority, less than one percent of the original contract price, or (b) the
Contractor substantially completes the work and the awarding authority takes possession for
occupancy, whichever occurs first, the awarding authority shall pay the contractor the entire
balance due on the contract less (1) a retention based on its estimate of the fair value of its
claims against the Contractor and of the cost of completing the incomplete and unsatisfactory
items of work and less (2) a retention for direct payments to Subcontractors based on demands
for same in accordance with the provisions of Paragraph 1.10 of these Supplementary General
Conditions, or based on the record of payments by the Contractor to the Subcontractors under
this contract if such record of payment indicates that the Contractor has not paid Subcontractors
as provided in Paragraph 1.10. If the awarding authority fails to make payment as herein
provided, there shall be added to each such payment daily interest at the rate of three
percentage points above the rediscount rate then charged by the Federal Reserve Bank of
Boston commencing on the first day after said payment is due and continuing until the payment
is delivered or mailed to the contractor; provided, that no interest shall be due, in any event, on
the amount due on a periodic estimate for final payment until fifteen days...after receipt of such
periodic estimate from the Contractor, at the place designated by the awarding authority if such
a place is so designated. The Contractor agrees to pay to each Subcontractor a portion of any
such interest paid in accordance with the amount due each Subcontractor.

1.8.2 The awarding authority may make changes in any periodic estimate submitted by the
Contractor, and the payment due on said periodic estimate shall be computed in accordance
with the change so made, but such changes or any requirement for a corrected periodic estimate
shall not affect the due date for the periodic payment or the date for the commencement of
interest charges on the amount of the periodic payment computed in accordance with the
changes made, as provided herein; provided, that the awarding authority may, within seven
days after receipt, return to the Contractor for correction, any periodic estimate which is not in
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the required form or which contains computations not arithmetically correct and, in that event,
the date of receipt of such periodic estimate shall be the date of receipt of the corrected periodic
estimate in proper form and with arithmetically correct computations. The date of receipt of a
periodic estimate received on a Saturday shall be the first working day thereafter.

1.8.3 All periodic estimates shall be submitted to the awarding authority, or to its designee as
set forth in writing to the Contractor, and the date of receipt by the awarding authority or its
designee shall be marked on the estimate. All periodic estimates shall contain a separate item
for each subtrade and each sub-subtrade listed in sub-bid form as required by the specifications,
and a column listing the amount paid to each subcontractor and sub-subcontractor as of the
date the periodic estimate is filed. The person making payment for the awarding authority shall
add the daily interest provided for herein to each payment for each day beyond the due date
based on the date of receipt marked on the estimate.

1.8.4 A certificate of the Architect to the effect that the Contractor has fully or substantially
completed the work shall, subject to the provisions of Paragraph 1.4 of these Supplementary
General Conditions, be conclusive for the purposes of this Paragraph 1.8.

1.8.5 Notwithstanding the provisions of this section, at any time after the value of the work
remaining to be done is, in the estimation of the awarding authority, less than 1 per cent of the
adjusted contract price, or the awarding authority has determined that the contractor has
substantially completed the work and the awarding authority has taken possession for
occupancy, the awarding authority may send to the general contractor by certified mail, return
receipt requested, a complete and final list of all incomplete and unsatisfactory work items,
including, for each item on the list, a good faith estimate of the fair and reasonable cost of
completing such item. The general contractor shall then complete all such work items within 30
days of receipt of such list or before the contract completion date, whichever is later. If the
general contractor fails to complete all incomplete and unsatisfactory work items within 45 days
after receipt of such items furnished by the awarding authority or before the contract completion
date, whichever is later, subsequent to an additional 14 days written notice to the general
contractor by certified mail, return receipt requested, the awarding authority may terminate the
contract and complete the incomplete and unsatisfactory work items and charge the cost of
same to the general contractor and such termination shall be without prejudice to any other
rights or remedies the awarding authority may have under the contract. The awarding authority
shall note any such termination in the evaluation form to be filed by the awarding authority
pursuant to the provisions of section 44D of chapter 149.

1.9 Method of Payment: (Statutory reference: M.G.L. Chapter 30, section 39G) This
Paragraph 1.9 applies to every contract for the construction, reconstruction, alteration,
remodeling, repair or improvement of public ways; including bridges and other highway
structures, sewers and water mains, airports and other public works entered into with the
commonwealth, or any agency or political subdivision thereof.

1.9.1 Upon substantial completion of the work required by a contract with the commonwealth,
or any agency or political subdivision thereof, for the construction, reconstruction, alteration,
remodeling, repair or improvement of public ways, including bridges and other highway
structures, sewers and water mains, airports and other public works, the contractor shall present
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in writing to the awarding authority its certification that the work has been substantially
completed. Within twenty-one days thereafter, the awarding authority shall present to the
contractor either a written declaration that the work has been substantially completed or an
itemized list of incomplete or unsatisfactory work items required by the contract sufficient to
demonstrate that the work has not been substantially completed. The awarding authority may
include with such list a notice setting forth a reasonable time, which shall not in any event be
prior to the contract completion date, within which the contractor must achieve substantial
completion of the work. In the event that the awarding authority fails to respond, by presentation
of a written declaration or itemized list as aforesaid, to the contractor’s certification within the
twenty-one day period, the contractor’s certification shall take effect as the awarding authority’s
declaration that the work has been substantially completed.

1.9.2 Within sixty-five days after the effective date of a declaration of substantial completion,
the awarding authority shall prepare and forthwith send to the contractor for acceptance a
substantial completion estimate for the quality and price of the work done and all but one percent
retainage on that work, including the quantity, price and all but one percent retainage for the
undisputed part of each work item and extra work item in dispute but excluding the disputed part
thereof, less the estimated cost of completing all incomplete and unsatisfactory work items and
less the total periodic payments made to date for the work. The awarding authority also shall
deduct from the substantial completion estimate an amount equal to the sum of all demands for
direct payments filed by subcontractors and not yet paid to subcontractors or deposited in joint
accounts pursuant to section 1.10, but no contract subject to said section 1.10 shall contain any
other provision authorizing the awarding authority to deduct any amount by virtue of claims
asserted against the contract by subcontractors, material suppliers or others.

1.9.3 If the awarding authority fails to prepare and send to the contractor any substantial
completion estimate required by section 1.9.2, on or before the date herein above set forth, the
awarding authority shall pay to the contractor interest on the amount which would have been
due to the contractor pursuant to such substantial completion estimate, at the rate of three
percentage points above the rediscount rate then charged by the Federal Reserve Bank of
Boston from such date to the date on which the awarding authority sends that substantial
completion estimate to the contractor for acceptance or to the date of payment therefor,
whichever occurs first. The awarding authority shall include the amount of such interest in the
substantial completion estimate.

1.9.4 Within fifteen days after the effective date of the declaration of substantial completion,
the awarding authority shall send to the contractor by certified mail, return receipt requested, a
complete list of all incomplete or unsatisfactory work items, and unless delayed by causes
beyond his control, the contractor shall complete all such work items within forty-five days after
the receipt of such list or before the then contract completion date, whichever is later. If the
contractor fails to complete such work within such time, the awarding authority may, subsequent
to seven days’ written notice to the contractor by certified mail, return receipt requested,
terminate the contract and complete the incomplete or unsatisfactory work items and charge the
cost of same to the contractor.

1.9.5 Within thirty days after receipt by the awarding authority of a notice from the contractor
stating that all of the work required by the contract has been completed, the awarding authority
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shall prepare and forthwith send to the contractor for acceptance, a final estimate for the quantity
and price of the work done and all retainage on that work less the payments made to date,
unless the awarding authority’s inspection shows that work items required by the contract
remain incomplete or unsatisfactory, or that documentation required by the contract has not
been completed. If the awarding authority fails to prepare and sends to the contractor the final
estimate within thirty days after receipt of notice of completion, the awarding authority shall pay
to the contractor interest on the amount which would have been due to the contractor pursuant
to such final estimate at the rate hereinabove provided from the thirtieth day after such
completion until the date on which the awarding authority sends the final estimate to the
contractor for acceptance or the date of payment therefor, whichever occurs first, provided that
the awarding authority’s inspection shows that no work items required by the contract remain
incomplete or unsatisfactory. Interest shall not be paid hereunder on amounts for which interest
is required to be paid in connection with the substantial completion estimate as hereinabove
provided. The awarding authority shall include the amount of the interest required to be paid
hereunder in the final estimate.

1.9.6 The awarding authority shall pay the amount due pursuant to any substantial completion
or final estimate within thirty-five days after receipt of written acceptance for such estimate from
the contractor and shall pay interest on the amount due pursuant to such estimate at the rate
hereinabove provided from that thirty-fifth day to the day of payment. Within 15 days after
receipt from the contractor, if such place is so designated by the awarding authority, if such
place is so designated, of a periodic estimate requesting payment of the amount due for the
preceding periodic estimate period, the awarding authority shall make a periodic payment to the
contractor for the work performed during the preceding periodic estimate period and for the
materials not incorporated in the work but delivered and suitably stored at the site, or at some
location agreed upon in writing, to which the contractor has title or to which a subcontractor has
title and has authorized the contractor to transfer title to the awarding authority, upon certification
by the contractor that he is the lawful owner and that materials are free from all encumbrances.
The awarding authority shall include with each such payment interest on the amount due
pursuant to such periodic estimate at the rate herein above provided from the due date. In the
case of periodic payments, the contracting authority may deduct from its payment a retention
based on its estimate of the fair value of its claim against the contractor, a retention for direct
payments to subcontractors based on demands for same in accordance with the provisions of
section 1.10, and a retention to secure satisfactory performance of the contractual work not
exceeding five percent of the approved amount of any periodic payment, and the same right to
retention shall apply to bonded subcontractors entitled to direct payment under section 1.10;
provided, that a five percent value of all items that are planted in the ground shall be deducted
from the periodic payments until final acceptance.

1.9.7 No periodic, substantial completion or final estimate or acceptance or payment thereof
shall bar a contractor from reserving all rights to dispute the quantity and amount of, or the failure
of the awarding authority to approve a quantity and amount of, all or part of any work item or
extra work item.

1.9.8 Substantial completion, for the purpose of this section 1.9, shall mean either that the work

required by the contract has been completed except for work having a contract price of less than
one percent of the then adjusted total contract price, or substantially all of the work has been
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completed and opened to public use except for minor incomplete or unsatisfactory work items
that do not materially impair the usefulness of the work required by the contract.

1.10 Direct Payment: (Statutory reference: M.G.L. Chapter 30, Section 39F) This Paragraph
1.10 applies to every contract awarded pursuant to M.G.L. Chapter 149, Sections 44A through
44J, and (with the exception of Subparagraph 1.10.9) to every contract awarded pursuant to
M.G.L. Chapter 30, Section 39M.

1.10.1 Forthwith after the General Contractor receives payment on account of a periodic
estimate, the General Contractor shall pay to each subcontractor the amount paid for the labor
performed and the materials furnished by that Subcontractor, less any amount specified in any
court proceedings barring such payment and also less any amount claimed due from the
Subcontractor by the General Contractor.

1.10.2 Not later than the sixty-fifth day after each Subcontractor substantially completes
the work in accordance with the plans and specifications, the entire balance due under the
subcontract, less amounts retained by the awarding authority as the estimated cost of
completing the incomplete and unsatisfactory items of work, shall be due the Subcontractor;
and the awarding authority shall pay that amount to the General Contractor. The General
Contractor shall forthwith pay to the Subcontractor the full amount received from the awarding
authority less any amount specified in any court proceedings barrings such payment and also
less any amount claimed due from the Subcontractor by the General Contractor.

1.10.3 Each payment made by the awarding authority to the General Contractor pursuant
to Subparagraphs 1.10.1 and 1.10.2 of this Paragraph 1.10 for the labor performed and the
materials furnished by a Subcontractor shall be made to the General Contractor for the account
of that Subcontractor; and the awarding authority shall take reasonable steps to compel the
General Contractor to make each such payment to each such Subcontractor. If the awarding
authority has received a demand for direct payment from a Subcontractor for any amount which
has already been included in a payment to the General Contractor for payment to the
Subcontractor as provided in Subparagraphs 1.10.1 and 1.10.2, the awarding authority shall act
upon the demand as provided in this Paragraph 1.10.

1.10.4 If, within seventy days after the Subcontractor has substantially completed the
subcontract work, the Subcontractor has not received from the Contractor the balance due
under the subcontract including any amount due for extra labor and materials furnished to the
General Contractor, less any amount retained by the awarding authority as to the estimated cost
of completing the incomplete and unsatisfactory items of work, the Subcontractor may demand
direct payment of that balance from the awarding authority. The demand shall be by a sworn
statement delivered to or sent by certified mail to the awarding authority, and a copy shall be
delivered to or sent by certified mail to the General Contractor at the same time. The demand
shall contain a detailed breakdown of the balance due under the subcontract and also a
statement of the status of completion of the subcontract work. Any demand made after
substantial completion of the subcontract work shall be valid even if delivered or mailed prior to
the seventieth day after the Subcontractor has substantially completed the subcontract work.
Within ten days after the Subcontractor has delivered or so mailed the demand to the awarding
authority and delivered or so mailed a copy to the General Contractor, the General Contractor
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may reply to the demand. The reply shall be a sworn statement delivered to or sent by certified
mail to the awarding authority, and a copy shall be delivered to or sent by certified mail to the
Subcontractor at the same time. The reply shall contain a detailed breakdown of the balance
due under the subcontract, including any amount due for extra labor and materials furnished to
the General Contractor and of the amount due for each claim made by the General Contractor
against the Subcontractor.

1.10.5 Within fifteen days after receipt of the demand by the awarding authority, but in no event
prior to the seventieth day after substantial completion of the subcontract work, the awarding
authority shall make direct payment to the Subcontractor of the balance due under the
subcontract, including any amount due for extra labor and materials furnished to the General
Contractor, less any amount (i) retained by the awarding authority as the estimated cost of
completing the incomplete or unsatisfactory items of work, (ii) specified in any court proceedings
barring such payment, or (iii) disputed by the General Contractor in the sworn reply; provided,
that the awarding authority shall not deduct from a direct payent any amount as provided in part
(iii) if the reply is not sworn to, or for which the sworn reply does not contain the detailed
breakdown required by Subparagraph 1.10.4 The awarding authority shall make further
direct payments to the Subcontractor forthwith after the removal of the basis for deduction from
direct payments made as provided in parts (i) and (ii) of this Subparagraph.

1.10.6 The awarding authority shall forthwith deposit the amounts deducted from a direct
payment as provided in part (iii) of the Subparagraph 1.10.5 in an interest-bearing joint account
in the names of the General Contractor and the Subcontractor in a bank in Massachusetts
selected by the awarding authority or agreed upon by the General Contractor and the
Subcontractor and shall notify the General Contractor and the Subcontractor of the date of the
deposit and the account, including accrued interest, as provided in an agreement between the
General Contractor and the Subcontractor or as determined by decree of a court of competent
jurisdiction.

1.10.7 All direct payments and all deductions from demands for direct payments
deposited in an interest-bearing account or accounts in a bank pursuant to Subparagraph 1.10.6
shall be made out of amounts payable to the General Contractor at the time of receipt of a
demand for direct payment from a Subcontractor and out of amounts which later become
payable to the General Contractor and in the order or receipt of such demands from
subcontractors. All direct payments shall discharge the obligation of the awarding authority to
the Contractor to the extent of such payment.

1.10.8 The awarding authority shall deduct from payments to a General Contractor
amounts which, together with the deposits in interest-bearing accounts pursuant to
Subparagraph 1.10.6, are sufficient to satisfy all unpaid balances of demands for direct
payments received from Subcontractors. All such amounts shall be earmarked for such direct
payments, and the Subcontractors shall have a right in such deductions prior to any claims
against such amounts by creditors of the General Contractor.

1.10.9 If the Subcontractor does not receive payment as provided in Subparagraph 1.10.1 or if

the General Contractor does not submit a periodic estimate for the value of the labor or materials
performed or furnished by the Subcontractor and the Subcontractor does not receive payment
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for same when due less the deductions provided for in Subparagraph 1.10.1, the Subcontractor
may demand direct payment by following the procedure in Subparagraph 1.10.4 and the
General Contractor may file a sworn reply as provided in that same Subparagraph. A demand
made after the first day of the month following that for which the Subcontractor performed or
furnished the labor and materials for which the Subcontractor seeks payment shall be valid even
if delivered or mailed prior to the time payment was due on a periodic estimate from the General
Contractor. Thereafter the awarding authority shall proceed as provided in Subparagraphs
1.10.5, 1.10.6, 1.10.7 and 1.10.8.

1.10.10 Any assignment by a Subcontractor of the rights under this section to a surety company
furnishing a bond under the provisions of M.G.L. Chapter 149, Section 29 shall be invalid. The
assignment and subrogation rights of the surety to amounts included in a demand for direct
payment which are in the possession of the awarding authority or which are on deposit pursuant
to Subparagraph 1.10.6 shall be subordinate to the rights of all Subcontractors who are entitled
to be paid under this section and who have not been paid in full.

1.10.11 “Subcontractor” as used in this Paragraph 1.10 (i) for contracts awarded as provided in
M.G.L. Chapter 149, Sections 44A-44J, inclusive, shall mean a person who files a sub-bid and
receives a subcontract as a result of that filed sub-bid or who is approved by the awarding
authority in writing as a person performing labor or both performing labor and furnishing
materials pursuant to a contract with the General Contractor, (ii) for contracts awarded as
provided in M.G.L. Chapter 30, Section 39M(a), shall mean a person approved by the awarding
authority in writing as a person performing labor or both performing labor and furnishing
materials pursuant to a contract with the General Contractor.

1.10.12 A General Contractor or a Subcontractor shall enforce a claim to any portion of the
amount of a demand for direct payment deposited as provided in Subparagraph 1.1.6 by a
petition in equity in the superior court against the other and the bank shall not be a necessary
party. A Subcontractor shall enforce a claim for direct payment or a right to require a deposit
as provided in Subparagraph 1.10.6 by a petition in equity in the superior court against the
awarding authority and the Contractor shall not be a necessary party. Upon motion of any party
the court shall advance for speedy trial any petition filed as provided in this paragraph. M.G.L.
Chapter 231, Sections 59 and 59B shall apply to such petitions. The Court shall enter an
interlocutory decree upon which execution shall issue for any part of a claim found due pursuant
to Sections 59 and 59B and, upon motion of any party, shall advance for speedy trial the petition
to collect the remainder of the claim. Any party aggrieved by such interlocutory decree shall
have the right to appeal therefrom as from a final decree. The court shall not consolidate for
trial the petition of any Subcontractor with the petition of one or more Subcontractors or the
same general contract unless the court finds that a substantial portion of the evidence of the
same events during the course of construction (other than the fact that the claims sought to be
consolidated arise under the same general contract) is applicable to the petitions sought to be
consolidated and that such consolidation will prevent unnecessary duplication of evidence. A
decree in any such proceeding shall not include interest on the disputed amount deposited in
excess of the interest earned for the period of any such deposit. No person except a
Subcontractor filing a demand for direct payment for which no funds due the Contractor are
available for direct payment shall have a right to file a petition in a court of equity against the
awarding authority claiming a demand for direct payment is premature, and such Subcontractor
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must file the petition before the awarding authority has made a direct payment to the
Subcontractor and has made a deposit of the disputed portion as provided in part (iii) of
Subparagraph 1.10.5 and in Subparagraph 1.10.6.

1.10.13 In any petition to collect any claim for which a Subcontractor has filed a demand for
direct payment the court shall, upon motion of the General Contractor, reduce by the amount of
any deposit of a disputed amount by the awarding authority as provided in part (iii) of
Subparagraph 1.10.5 and in Subparagraph 1.10.6 any amount held under a trustee writ or
pursuant to a restraining order or injunction.

1.11 Discharge or Release of Bonds (Statutory reference: M.G.L. ¢.30, section 40) This
Paragraph 1.11 applies to every contract awarded for the construction or repair of public
buildings or other public works.

1.11.1 Bonds given to the commonwealth, any county, city, town or political subdivision to
secure the performance of contracts for the construction or repair of public buildings or other
public works may be discharged or released by the awarding authority, upon such terms as it
deems expedient, after the expiration of one year from the time of completion, subject to Section
1.8, of the work contracted to be done; provided that no claim filed under said bond is pending,
and provided further, that no such bonds shall be discharged or released prior to the expiration
of all special guarantees provided for in the contract unless new bonds in substitution therefor
specifically relating to the unexpired guarantees shall be taken.

ARTICLE 2 - WAGES AND EMPLOYMENT PRACTICES

21 Preference To Veterans and Citizens In Public Works; Rate of Wages: (Statutory
reference: M.G.L. c. 149, Section 26) This Paragraph 2.1 applies to every contract or
subcontract for the construction of public works by the Commonwealth or by a county, town or
district.

2.1.1 In the employment of mechanics and apprentices, teamsters, chauffeurs and laborers,
preference shall first be given to citizens of the Commonwealth who have been residents of the
Commonwealth for at least six months at the commencement of their employment, who are
veterans as defined in M.G.L. Chapter 4, Section 7, clause 43, and who are qualified to perform
the work to which the employment relates and, within such preference, preference shall be given
to service-disabled veterans; and secondly, to citizens of the Commonwealth generally who
have been residents of the Commonwealth for at least six months at the commencement of their
employment, and if they cannot be obtained in sufficient numbers, then to citizens of the United
States, and every contract for such work shall contain a provision to this effect. Each county,
town or district in the construction of public works, or persons contracting or subcontracting for
such works, shall give preference to veterans and citizens who are residents of such county,
town, authority or district, and within such preference, preference shall be given to service-
disabled veterans.

2.1.2 The rate per hour of the wages paid to said mechanics and apprentices, teamsters,

chauffeurs and laborers in the construction of public works shall not be less than the rate or
rates of wages to be determined by the Commissioner as hereinafter provided; provided that
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the wages paid to laborers employed on said works shall not be less than those paid to laborers
in the municipal service of the town or towns where said works are being constructed; provided
further, that where the same public work is to be constructed in two or more towns, the wages
paid to laborers shall not be less than those paid to laborers in the municipal town paying the
highest rate; provided further, that if, in any of the towns where the works are to be constructed,
a wage rate or wage rates have been established in certain trades and occupations by collective
agreements or understandings in the private construction industry between organized labor and
employers, the rate or rates to be paid on said works shall not be less than the rates so
established; provided further, that in towns where no such rate or rates have been established,
the wages paid to mechanics, teamsters, chauffeurs and laborers on public works, shall not be
less than the wages paid to the employees in the same trades and occupations by private
employers engaged in the construction industry. This section shall also apply to regular
employees of the Commonwealth or a county, town, authority or district, when such employees
are employed in the construction, addition to or alteration of public buildings for which special
appropriations of more than one thousand dollars are provided. Payments by employers to
health and welfare plans, pension plans and supplementary unemployment benefit plans under
collective bargaining agreements or understandings between organized labor and employers
shall be included for the purpose of establishing minimum wage rates as herein provided.

2.2 List of Jobs; Classifications; Determination of Rate of Wages; Schedule: (Statutory
reference: M.G.L. Chapter 149, Section 27) This Paragraph 2.2. applies to every contract or
subcontract for the construction of public works by the Commonwealth, or by a county, town or
district.

2.2.1 The commissioner shall prepare, for the use of such public officials or public bodies
whose duty it shall be to cause public works to be constructed, a list of the several jobs usually
performed on various types of public works upon which mechanics and apprentices, teamsters,
chauffeurs and laborers are employed, including the transportation of gravel or fill to the site of
said public works or the removal of surplus gravel or fill from such site. The commissioner shall
classify said jobs, and he may revise such classification from time to time, as he may deem
advisable. Prior to awarding a contract for the construction of public works, said public official
or public body shall submit to the commissioner a list of the jobs upon which mechanics and
apprentices, teamsters, chauffeurs and laborers are to be employed, and shall request the
commissioner to determine the rate of wages to be paid on each job. Each year after the
awarding of the contract, the public official or public body shall submit to the commissioner a list
of the jobs upon which mechanics and apprentices and laborers are to be employed and shall
request that the commissioner update the determination of the rate of wages to be paid on each
job. The general contractor shall annually obtain updated rates from the public official or public
body and no contractor or subcontractor shall pay less than the rates so established. Said rates
shall apply to all persons engaged in transporting gravel or fill to the site of said public works or
removing gravel or fill from such site, regardless of whether such persons are employed by a
contractor or subcontractor or are independent contractors or owner-operators. The
commissioner, subject to the provisions of Section 2.1, shall proceed forthwith to determine the
same, and shall furnish said official or public body with a schedule of such rate or rates of wages
as soon as said determination shall have been made. In advertising or calling for bids for said
works, the awarding official or public body shall incorporate said schedule in the advertisement
or call for bids by an appropriate reference thereto, and shall furnish a copy of said schedule,
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without cost, to any person requesting the same. Said schedule shall be made a part of the
contract for said works and shall continue to be the minimum rate or rates of wages for said
employees during the life of the contract. Any person engaged in the construction of said works
shall cause a legible copy of said schedule and subsequent updates to be kept posted in a
conspicuous place at the site of said works during the life of the contract. An apprentice
performing work on a project subject to this section shall maintain in his possession an
apprentice identification card issued pursuant to section M.G.L. Chapter 23, Section 11W. The
aforesaid rates of wages in the schedule of wage rates shall include payments by employers to
health and welfare plans, pension plans and supplementary unemployment benefit plans as
provided in said Section 2.1, and such payments shall be considered as payments to persons

under this section performing work as herein provided.‘ Any employer engaged in
the construction of such works who does not make payments to a health and welfare plan, a
pension plan and a supplementary unemployment benefit plan, where such payments are
included in said rates of wages, shall pay the amount of said payments directly to each employee
engaged in said construction. Whoever shall pay less than said rate or rates of wages, including
payments to health and welfare funds and pension funds, or the equivalent payment in wages,
on said works to any person performing work within classifications as determined by the
commissioner, and whoever, for himself, or as representative, agent or officer of another, shall
take or receive for his own use or the use of any other person, as a rebate, refund or gratuity,
or in any other guise, any part or portion of the wages, including payments to health and welfare
funds and pension funds, or the equivalent payment in wages, paid to any such person for work
done or service rendered on said public works, shall have violated this section and shall be
punished or shall be subject to a civil citation or order as provided in M.G.L. Chapter 149, Section
27C. The president and treasurer of a corporation and any officers or agents having the
management of such corporation shall also be deemed to be employers of the employees of
any corporation within the meaning of Sections 2.1 to 2.3, inclusive. Offers of restitution or
payment of restitution shall not be considered in imposing such punishment.

2.2.2 When an investigation by the attorney general's office reveals that a contractor or
subcontractor has violated this section by failing to pay said rate or rates of wages, including
payments to health and welfare funds and pension funds, or the equivalent payment in wages,
on said works to any person performing work within classifications as determined by the
commissioner, or that a contractor or subcontractor has, for himself, or as representative, agent
or officer of another, taken or received for his own use or the use of any other person, as a
rebate, refund or gratuity, or in any other guise, any portion of the wages, including payments
to health and welfare funds and pension funds, or the equivalent payment in wages, paid to any
such person for work done or service rendered on said public works, the attorney general may,
upon written notice to the contractor or subcontractor and the sureties of the contractor or
subcontractor, and after a hearing thereon, order work halted on the part of the contract on
which such wage violations occurred, until the defaulting contractor or subcontractor has filed
with the attorney general's office a bond in the amount of such penal sum as the attorney general
shall determine, conditioned upon payment of said rate or rates of wages, including payments
to health and welfare funds and pension funds, or the equivalent payment in wages, on said
works to any person performing work within classifications as determined by the commissioner.
An employee claiming to be aggrieved by a violation of this section may, 90 days after the filing
of a complaint with the attorney general, or sooner if the attorney general assents in writing, and
within 3 years after the violation, institute and prosecute in his own name and on his own behalf,
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or for himself and for others similarly situated, a civil action for injunctive relief, for any damages
incurred, and for any lost wages and other benefits. An employee so aggrieved who prevails in
such an action shall be awarded treble damages, as liquidated damages, for any lost wages
and other benefits and shall also be awarded the costs of the litigation and reasonable attorneys'

fees.

2.3 Employment Records To Be Kept By Contractor, Subcontractors; Statement of
Compliance: (Statutory reference: M.G.L. c. 149, Section 27B) This Paragraph 2.3 applies to
every contract or subcontract for the construction of public works by the Commonwealth, or by
a county, town or district.

Every Contractor, Subcontractor or public body engaged in said public works to which
Paragraph 2.3 of these Supplementary General Conditions applies shall keep a true and
accurate records of all mechanics and apprentices, teamsters, chauffeurs and laborers
employed thereon, showing the name, address and occupational classification of each such
employee on said works, and hours worked by, and wages paid to, each such employee, and
shall promptly furnish to the Attorney General or his representative, upon his request, a copy of
said record, signed by the employer or his authorized agent under the penalties of perjury. For
every week in which an apprentice is employed by a contractor, subcontractor or public body
subject to this section, a photocopy of the apprentice’s apprentice identification card, issued
pursuant to M.G.L. Chapter 23, Section 11W, shall be attached to the records submitted under
this section. Such records shall be open to inspection by any authorized representative of the
department at any reasonable time, and as often as may be necessary. Every contractor and
subcontractor required to keep such a record shall submit a copy of said record to the awarding
authority directly and on a weekly basis.

Each such Contractor, Subcontractor or public body shall preserve its payroll records for a
period of three years from the date of completion of the contract.

Each such Contractor, Subcontractor or public body shall furnish to the awarding authority
directly within fifteen days after completion of its portion of the work a statement, executed by
the Contractor, Subcontractor, or public body who supervises the payment of wages, in the
following form.
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STATEMENT OF COMPLIANCE

1,

(Name of signatory party) (Title)
do hereby state:

That | pay or supervise the payment of the persons employed by

(Contractor, Subcontractor or public body)

on the and that all mechanics
(building or project)

and apprentices, teamsters, chauffeurs and laborers employed on said project have been paid
in accordance with wages determined under the provisions of sections twenty-six and twenty-
seven of chapter one hundred and forty-nine of the General Laws.

Signature

Title

The above-mentioned copies of payroll records and statements of compliance shall be available
for inspection by any interested party filing a written request to the awarding authority for such
inspection and copying.

2.4  Wages Paid to Operators of Trucks and Other Equipment: (Statutory reference: M.G.L.
c. 149, Section 27F) This Paragraph 2.4 applies to every contract for the construction of public
works by the Commonwealth, or by a county, city, town or district.

No agreement of lease, rental or other arrangement, and no order or requisition under which a
truck or any automotive or other vehicle or equipment is to be engaged in public works by the
commonwealth or by a county, city, town or district, shall be entered into or given by any public
official or public body unless said agreement, order or requisition contains a stipulation requiring
prescribed rates of wages, as determined by the commissioner, to be paid to the operators of
said trucks, vehicles or equipment. Any such agreement, order or requisition which does not
contain said stipulation shall be invalid, and no payment shall be made thereunder. Said rates
of wages shall be requested of said commissioner by said public official or public body, and shall
be furnished by the commissioner in a schedule containing the classifications of jobs, and the
rate of wages to be paid for each job. Said rates of wages shall include payments to health and
welfare plans, or, if no such plan is in effect between employers and employees, the amount of
such payments shall be paid directly to said operators. Whoever pays less than said rates of
wages, including payments to health and welfare funds, or the equivalent in wages, on said
works, and whoever accepts for his own use, or for the use of any other person, as a rebate,
gratuity or in any other guise, any part or portion of said wages or health and welfare funds, shall
have violated this section and shall be punished or shall be subject to a civil citation or order as
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provided in M.G.L. Chapter 149, Section 27C. An employee claiming to be aggrieved by a
violation of this section may, 90 days after the filing of a complaint with the attorney general, or
sooner if the attorney general assents in writing, and within 3 years after the violation, institute
and prosecute in his own name and on his own behalf, or for himself and for others similarly
situated, a civil action for injunctive relief, for any damages incurred, and for any lost wages and
other benefits. An employee so aggrieved who prevails in such an action shall be awarded treble
damages, as liquidated damages, for any lost wages and other benefits and shall also be
awarded the costs of the litigation and reasonable attorneys' fees.

2.5 Reserve Police Officers: (Statutory reference: M.G.L. Chapter 149, Section 34B) This
Paragraph 2.5 applies to every contract for the construction, alteration, maintenance, repair or
demolition of, or addition to, any public works for the Commonwealth or any political subdivision
thereof.

The contractor shall pay to any reserve police officer employed by him in any city or town the
prevailing rate of wages paid to regular police officers in such city or town.

2.6  Eight-hour Day, etc.: (Statutory reference: M.G.L. Chapter 149, Sections 30, 34, and
34A) This Paragraph 2.6 applies only to contracts which are subject to the provisions of the
aforesaid sections of the Massachusetts General Laws.

No laborer, worker, mechanic, foreman or inspector working within this Commonwealth in the
employ of the Contractor, Subcontractor or other person doing or contracting to do the whole or
part of the work contemplated by the contract, shall be required or permitted to work more than
eight hours in any one day or more than forty-eight hours in any one week, or more than six
days in any one week, except in cases of extraordinary emergency.

2.7 Lodging, etc.: (Statutory reference: M.G.L. Chapter 149, Section 25) This paragraph 2.7
applies to every contract for the doing of public work with the Commonwealth, a county, city or
town, or with a department, board, commission, or officer acting therefor.

Every employee under this contract shall lodge, board and trade where and with whom he elects,
and neither the Contractor nor his agents or employees shall, either directly or indirectly, require
as a condition of the employment of any person that the employee shall lodge, board or trade
at a particular place or with a particular person.

2.8  Access to Contractor’s Records: (Executive Order No. 195) This Paragraph 2.8 applies
to every contract for the purchase of services or materials by any agency, bureau, board,
commission, institution, or department of the Commonwealth or a municipal contract funded, in
whole or in part, by the Commonwealth.

The Governor or his designee, the secretary of administration and finance, and the state auditor
or his designee shall have the right at reasonable times and upon reasonable notice to examine
the books, records and other compilations of data of the Contractor which pertain to the
performance and requirements of this contract.

FORM - 30, 39M (Construction)-11-08 Page 69 of 120



2.9 Worker's Compensation Insurance: (Statutory reference: M.G.L. chapter 149, Section
34) This Paragraph 2.9 applies to every contract for the construction, alteration, maintenance,
repair or demolition of, or addition to, any public building or other public works for the
Commonwealth or any political subdivision thereof.

The Contractor shall, before commencing performance of the contract, provide by insurance for
the payment of and the furnishing of other benefits under M.G.L. Chapter 152 to all persons to
be employed under the contract, and the Contractor shall continue such insurance in full force
and effect during the term of the contract. Sufficient proof of compliance with this Paragraph
2.9 must be furnished at the time of execution of this contract. Failure to provide and continue
in force such insurance as aforesaid shall be deemed a material breach of the contract and shall
operate as an immediate termination thereof. No cancellation of such insurance, whether by
the insurer or by the insured, shall be valid unless written notice thereof is given by the party
proposing cancellation to other party and to the awarding authority at least fifteen days prior to
the intended effective date thereof, which date shall be expressed in said notice.

Notice of cancellation sent by the party proposing cancellation by registered mail, postage
prepaid, with a return receipt of the addressee requested, shall be a sufficient notice. An affidavit
of any officer, agent or employee of the insurer or of the insured, as the case may be, duly
authorized for the purpose, that he has so sent such notice addressed as aforesaid shall be
prima facie evidence of the sending thereof as aforesaid. This section shall apply to the legal
representative, trustee in bankruptcy, receiver, assignee, trustee and the successor in interest
of any such contractor. The superior court shall have jurisdiction in equity to enforce this section.

Whoever violates any provision of this section shall be punished by a fine of not more than one
hundred dollars or by imprisonment for six months, or both; and, in addition, any contractor who
violates any provision of this section shall be prohibited from contracting, directly or indirectly,
with the commonwealth or any political subdivision thereof, for the construction, alteration,
demolition, maintenance or repair of, or addition to, any public works or public building for a
period of two years from the date of conviction of said violation.

ARTICLE 3 - CONTRACTOR’S ACCOUNTING METHOD REQUIREMENTS

3.1 (Statutory reference: M.G.L. Chapter 30, Section 39R)
This Article 3 applies to “Contracts” and “Contractors”, as defined in Subparagraph 3.1.1 and
3.1.2, below.

3.1.1 “Contractor” means any person, corporation, partnership, joint venture, sole
proprietorship, or other entity awarded a contract pursuant to Sections 38A 1/2 to 380, inclusive,
of Chapter 7, Section 39M of Chapter 30, Sections 44A-44J, inclusive, of Chapter 149, or
Section 11C of Chapter 25A which is for an amount or estimated amount that exceeds the dollar
amount set forth in M.G.L. Chapter 30, Section 39R.

3.1.2 “Contract” means any contract awarded or executed pursuant to Sections 38A 1/2 to
380, inclusive, of Chapter 7, Section 39M of Chapter 30, Sections 44A-44J, inclusive, of Chapter
149, or Section 11C of Chapter 25A which is for an amount or estimated amount that exceeds
the dollar amount set forth in M.G.L. Chapter 30, Section 39R.
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3.1.3 “Records” means books of original entry, accounts, checks, bank statements and all other
banking documents, correspondence, memoranda, invoices, computer printouts, tapes, discs,
papers and other documents or transcribed information of any type, whether expressed in
ordinary or machine language.

3.1.4 “Independent Certified Public Accountant” means a person duly registered in good
standing and entitled to practice as a certified public accountant under the laws of the place of
his residence or principal office who is in fact independent. In determining whether an
accountant is independent with respect to a particular person, appropriate consideration should
be given to all relationships between the accountant and that person or any affiliate thereof.
Determination of an accountant’s independence shall not be confined to the relationships
existing in connection with the filing of reports with the awarding authority.

3.1.5 “Audit’, when used in regard to financial statements, means an examination of records
by an independent certified public accountant in accordance with generally accepting
accounting principles and auditing standards for the purpose of expressing a certified opinion
thereon, or, in the alternative, a qualified opinion or a declination to express an opinion for stated
reasons.

3.1.6 “Accountant’s Report”, when used in regard to financial statements, means a document
in which an independent certified public accountant indicates the scope of the audit which he
has made and sets his opinion regarding the financial statements taken as a whole with a listing
of noted exceptions and qualifications, or an assertion to the effect that an overall opinion cannot
be expressed. When an overall opinion cannot be expressed, the reasons therefor shall be
stated. An accountant’s report shall include as a part thereof a signed statement by the
responsible corporate officer attesting that management has fully disclosed all material facts to
the independent certified public accountant, and that the auditing financial statement is a true
and complete statement of the financial condition of the Contractor.

3.1.7 “Management’, when used herein, means the chief executive officers, partners,
principals or other person or persons primarily responsible for the financial and operational
policies and practices of the Contractor.

3.1.8 Accounting terms, unless-otherwise defined herein, shall have a meaning in accordance
with generally accepted accounting principles and auditing standards.

3.2  Subparagraph 3.1.2 hereof notwithstanding, every agreement or contract awarded or
executed pursuant to to Sections 38A 1/2 to 380, inclusive, of Chapter 7, Section 39M of
Chapter 30, Sections 44A-44J, inclusive, of Chapter 149, or Section 11C of Chapter 25A, shall
provide that:

3.2.1 The Contractor shall make, and keep for at least six years after final payment, books,

records, and accounts which in reasonable detail accurately and fairly reflect the transactions
and dispositions of the Contractor; and
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3.2.2 Until the expiration of six years after final payment, the awarding authority, office of
inspector general, and the commissioner of capital asset management and maintenance shall
have the right to examine any books, documents, papers or records of the Contractor or his
Subcontractors that directly pertain to, and involve transactions relating to, the Contractor or his
Subcontractors; and

3.2.3 Ifthe agreementis a contract as defined herein, the Contractor shall describe any change
in the method of maintaining records or recording transactions which materially affect any
statements filed with the awarding authority, including in his description the date of the change
and reasons therefor, and shall accompany said description with a letter from the Contractor’s
independent certified public accountant approving or otherwise commenting on the changes.

3.2.4 If the agreement is a contract as defined herein, the Contractor has filed a statement of
management on internal accounting controls as set forth in Paragraph 3.3 below prior to the
execution of the contract.

3.2.5 If the agreement is a contract as defined herein, the Contractor has filed prior to the
execution of the contracts and will continue to file annually, an audited financial statement for
the most recent completed fiscal year as set forth in Paragraph 3.5 below.

3.3  Every Contractor awarded a contract shall file with the awarding authority a statement of
management as to whether the system of internal accounting controls of the Contractor and its
subsidiaries reasonably assures that:

3.3.1 transactions are executed in accordance with management’s general and specific
authorization:

3.3.2 transactions are recorded as necessary

(1) to permit preparation of financial statements in conformity with generally accepted
accounting principles, and

(i) to maintain accountability for assets;

3.3.3 Access to assets is permitted only in accordance with management’s general or specific
authorization; and

3.3.4 The recorded accountability for assets is compared with the existing assets at reasonable
intervals and appropriate action was taken with respect to any difference.

3.4 Every Contractor awarded a contract shall also file with the awarding authority a
statement prepared and signed by an independent certified public accountant, stating that
he/she has examined the statement of management on internal accounting controls, and
expressing an opinion as to:
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3.4.1 Whether the representations of management in response to this paragraph and
Paragraph 3.2 above are consistent with the result of management’s evaluation of the system
of internal accounting controls; and

3.4.2 Whether such representations of management are, in addition, reasonable with respect
to transactions and assets in amounts which would be material when measured in relation to
the applicant’s financial statements.

3.5 Every Contractor awarded a contract by the Commonwealth or by any political
subdivision thereof shall annually file with the commissioner of capital asset management and
maintenance during the term of the contract a financial statement prepared by an independent
certified public accountant on the basis of an audit by such accountant. The final statement filed
shall include the date of final payment. All statements shall be accompanied by an accountant’s
report.

ARTICLE 4 — MISCELLANEOUS

4.1  Weather Protection: This Paragraph 4.1 applies to every contract subject to M.G.L.
Chapter 149, Section 44A.

4.1.1 The Contractor shall install weather protection and provide adequate heat in the
protected area from November 1 to March 31, as required by M.G.L. Chapter 149 Section
44F(1).

4.2 Form for Sub-contract: This Paragraph 4.2 applies to every contract subject to M.G.L.
Chapter 149 Section 44A.

4.2.1 The Contractor when sub-contracting with sub-bidders filed pursuant to M.G.L. Chapter
149, Section 44F shall use the form for sub-contract in Chapter 149 Section 44F(4)(c).

4.3 Foreign Corporations: This Paragraph 4.3 applies to every contract with the
Commonwealth, a county, city, town, district, board, commission, or other public body for the
construction, reconstruction, alteration, remodeling, repair, or demolition of any public building
or other public works.

4.3.1 The Contractor, if a foreign corporation, shall comply with M.G.L. Chapter 30, Section
39L.

4.4  Shoring: (Statutory reference: M.G.L. Chapter 149, Section 129A). This Paragraph 4.4
applies to every construction project carried on by any city, town, county, or other subdivision of
the Commonwealth in which a trench is to be dug to a depth of five feet or more, except a trench
for laying of water pipes dug to a depth of six and one-half feet which will be open less than 48
hours, and except for digging of graves.

4.4.1 Such trenches shall be shored and braced in conformity with rules and regulations for the

prevention of accidents in construction operations, as adopted and enforced by the Attorney
General.
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4.5 Certification of Compliance with Tax Laws: (Statutory reference: M.G.L. Chapter 62C,
Section 49A) This Paragraph 4.5 applies to contracts for goods or services furnished by any
department, board, commission, division, authority, district or other agency of the
Commonwealth or any subdivision of the Commonwealth, including a city, town or district.

4.5.1 By executing this contract, the Contractor certifies, under penalties of perjury, that to the
best of his information, knowledge and belief he has complied with all laws of the
Commonwealth relating to taxes.

4.6 Verification of Construction Debris Disposal: (Worcester Revised Ordinances Chapter 8,
Section 7) This paragraph 4.6 shall apply to every contract entered into by the City of Worcester
for the demolition, renovation, rehabilitation, or alteration of a building or structure.

a. In furtherance of the requirements set forth in G.L. c.40, §54, and §114.1.3 of the State
Building Code, the building commissioner shall require any person who obtains a permit
for the demolition, renovation, rehabilitation, or alteration of a building or structure to
provide verification that the debris resulting from such activities was disposed of at the
licensed solid waste facility named in conjunction with the permit application.

b. The verification required under sub-section (a), above, shall consist of the following:

1) a dated receipt, signed by the owner/operator of the licensed solid waste disposal
facility where the debris was deposited.

2) the receipt shall contain a description of the debris disposed of, and its weight, or
volume.

3) the permit holder shall also provide the building commissioner with an affidavit that
the receipt submitted is true and accurate to the best of the permit holder's
knowledge.

4) if the permit holder cannot dispose of the debris at the location indicated, it shall
be the permit holder’s obligation to obtain an amendment to the permit reflecting
the new disposal location. The building commissioner shall be so notified, and the
permit amended, prior to the disposal of the debris at the new disposal location.

c. This section shall not apply to the construction of a new building or structure.
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4.7 Responsible Employer Ordinance: (Worcester Revised Ordinances, Chapter 2, Section
35) This paragraph 4.7 shall apply to every contract entered into by the City of Worcester for
the construction, reconstruction, installation, demolition, maintenance or repair of any building,
where the contract amount is more than one hundred thousand dollars.

a. The city council hereby finds and determines that taxpayer money is most efficiently and
productively spent by awarding construction contracts to firms that include and enforce
provisions requiring compliance with state laws governing the payment of prevailing wages,
the provision of workers compensation coverage, and the proper classification of individuals
as employees and not as independent contractors, as well as provisions concerning health
insurance coverage and state-certified apprenticeship programs. The city council hereby
further finds and determines that it is appropriate for it to exercise its entrepreneurial
discretion by requiring firms that are awarded such contracts to comply with this ordinance
because failure to comply is injurious to the life, health, and happiness of individuals
employed by such firms and is deleterious to the quality of life in the city where most of such
individuals reside.

b. Every contract awarded by the city under G.L. c.149 and G.L. 149A shall be deemed to
incorporate by reference the provisions of sub-parts (c)(1) through (8) of together with the
provisions of subsections (d) and (e) of this section. Any person, company or corporation
shall acknowledge, in writing, receipt of said requirements with their bid or proposal.

c. All bidders or proposers and all subcontractors and trade contractors, including
subcontractors that are not subject to G.L. ¢.149, Section 44F, under the bidder for projects
subject to G.L. c.149, Section 44A(2), and proposers under G.L. c. 149A, shall as a condition
for bidding or subcontracting verify under oath and in writing at the time of bidding or
subcontracting verify under oath and in writing at the time of budding or submittal in response
to and RFP or in any event prior to entering into a subcontract at any tier, that they comply
with the following conditions for bidding or subcontracting and, for the duration of the project,
shall comply with the following obligations:

1) The bidder or proposer and all trade contractors and subcontractors under the
bidder or proposer must comply with the obligations established under G.L. c. 149
to pay the appropriate lawful prevailing wage rates to their employees.

2) The bidder or proposer and all trade contractors and subcontractors under the
bidder or proposer must at a the time of bidding maintain or participate in a bona
fide apprentice training program as defined by G.L. ¢.23, Sections 11H and 11l for
each apprenticable trade or occupation represented in their workforce that is
approved by the Division of Apprentice Standards of the Department of Labor and
Workforce Development, regardless of whether or not the program qualifies as an
employee welfare benefit plan under ERISA, and must register all apprentices with
the Division and abide by the apprentice to journeyman ratio for each trade
prescribed therein in the performance of any work on the project. This provision
does not require the program to be an ERISA plan; the program need only have
been approved by the Division of Apprentice Standards. All general bidders or
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proposers and all trade contractors and sub-bidders at every tier must submit with
its bid or proposal an original, stamped Sponsor Verification letter from the
Commonwealth of Massachusetts, Department of Labor and Workforce
Development — Division Apprentice Standards, issued within the past 90 days,
evidencing that at the time of submitting a bid or proposal, the bidder or proposer
is currently an Approved Sponsor of Apprentices. Any bid or proposal submitted
without the above documentation shall be rejected; (compliance with the apprentice
training provision is currently suspended)

The bidder or proposer and all trade contractors and subcontractors under the
bidder or proposer must maintain appropriate industrial accident insurance
coverage for all the employees on the project in accordance with G.L. c. 152;

The bidder or proposer and all trade contractors and subcontractors under the
bidder must properly classify employees as employees rather than independent
contractors and treat them accordingly for purposes of workers’ compensation
insurance coverage, unemployment taxes, social security taxes and income tax
withholding. (G.L. ¢.149, Section 148B on employee classification);

The bidder or proposer and all trade contractors and subcontractors under the
bidder or proposer must at the time of bidding certify that, at the time employees
begin work at the worksite, all employees will have successfully completed a course
in construction safety and health approved by the United States Occupational
Safety and Health Administration that is at least 10 hours in duration, and shall
ensure that all employees working at the worksite possess such qualifications at all
times throughout the duration of their work on the project and furnish
documentation of successful completion of the course;

The bidder or proposer and all trade contractors and subcontractors under the
bidder or proposer must be in compliance with the health and hospitalization
requirements of the Massachusetts Health Care Reform law established by
Chapter 58 of the Acts of 2006, as amended, and regulations promulgated under
that statute by the Commonwealth Health Insurance Connector Authority.

The bidder or proposer and all trade contractors and subcontractors under the
bidder or proposer must make arrangements to ensure that each employee of every
contractor entering or leaving the project individually completes the appropriate
entries in a daily sign-in/out log. The sign-in/out log shall include: the

location of the project; current date; printed employee name; signed employee
name; and the time of each entry or exiting. The log shall contain a prominent
notice that employees are entitled under state law to receive the prevailing wage
rate for their work on the project. Such sign-in/out logs shall be provided to the City
on a daily basis.

The bidder or proposer and all trade contractors and subcontractors under the
bidder or proposer, prior to bidding or, if not subject to bidding requirements, prior
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to performing any work on the project, shall sign under oath and provide to the City
a certification that they are not debarred or otherwise prevented from bidding

for or performing work on a public project in the Commonwealth of Massachusetts
or in the City.

d. A proposal or bid submitted by any general bidder or by any trade contractor or subcontractor
under the general bidder or proposer that does not comply with any of the foregoing
conditions for bidding shall be rejected, and no subcontract for work outside the scope of
G.L. c.149, Section 44F shall be awarded to a subcontractor that does not comply with the
foregoing conditions.

e. All bidders or proposers and all trade contractors and subcontractors under the bidder or
proposer who are awarded or who otherwise obtain contracts on the projects subject to G.L.
c.149, Section 44A(2) or c.149A, shall comply with each of the obligations set forth in this
Section 4.7 for the entire duration of their work on the project, and an officer of each bidder
or subcontractor under the bidder shall certify under oath and in writing on a weekly basis
that they are in compliance with such obligations.

f. Any proposer, bidder, trade contractor or subcontractor under the bidder or proposer who
fails to comply with any one of the obligations set forth in this Section 4.7 for any period of
time shall be, at the sole discretion of the City, subject to one or more of the following
sanctions:

1) cessation of work on the project until compliance is obtained;

2) withholding of payment due under any contract or subcontract until compliance is
obtained;

3) permanent removal from any further work on the project;

4) liquidated damages payable to the City in the amount of 5% of the dollar value of the
contract.

g. In addition to the sanctions outlined in subsection (h) above, a proposer, general bidder or
contractor shall be equally liable for the violations of its subcontractor with the exception of
violations arising from work performed pursuant to subcontracts that are subject to G.L.
c.149, Section 44F. Any contractor or subcontractor that has been determined by the City
or by any court or agency to have violated any of the obligations set forth in this Section 4.7
shall be barred from performing any work on any future projects for six months for a first
violation, three years for a second violation and permanently for a third violation.

4.8 Regulation of Construction Noise: (Worcester Revised Ordinances, Chapter 8, Section
34) This paragraph 4.8 shall apply to anyone operating powered construction equipment
delivering construction equipment and/or supplies at any construction site or project within the
city of Worcester.

a. It shall be unlawful for any person, firm, corporation, partnership, or other entity to operate
powered construction equipment or to build, erect, construct, demolish, alter, repair,
excavate or engage in hoisting, grading, site work, including tree and brush removal,
dredging or pneumatic hammering, or to deliver construction equipment and/or supplies
to the site on any building, road, tower, parking lot, machine, pipe, sewer, sidewalk, or
any other construction project (hereafter collectively the “construction project”), except
between the hours of 7:00 a.m. and 9:00 p.m. on weekdays and Saturday, except for
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‘emergency work” which is performed in the interest of public safety or welfare and for
which a permit has been issued by the commissioner of public works and parks or the
commissioner of inspectional services.

It shall be unlawful for any person, firm, corporation, partnership, or other entity to engage
in a construction project activity on Sundays or legal holidays without a permit from the
police chief issued pursuant to G.L. c. 136, Section 7 or 15 and a permit issued by the
commissioner of inspectional services hereunder.

. Emergency work permits may be issued in:

1) cases of urgent necessity and for the interests of health, safety and convenience
of the public. The commissioner of inspectional services shall whether the
reasons given for the urgent necessity are valid and reasonable, and whether the
health, safety and convenience of the public will be protected or better served by
granting the permit requested and whether the manner and amount of loss or
inconvenience to the party in interest imposes a significant hardship; or,

2) cases where, because the location and nature of the work, the noise caused by
said work will not be heard by anyone not working on the project. The
commissioner of inspectional services shall consider whether supplying
machinery and/or materials to the construction project site will cause
unreasonable noise along the routes to the construction project site, and whether
such activity will impact residential neighborhoods, and shall not grant any
emergency work permit unless unreasonable noise in residential areas will be
prevented.

. Emergency work permits may be issued to the general contractor on a blanket basis that
applies to all of the contractors working on the job, or may be issued to specific
contractors on the construction project, at the discretion of the Commissioner.
Emergency work permits may be issued for not more than one week at a time, and may
be renewed for additional one week periods at the discretion of the Commissioner.

. Prior to issuing or reissuing said emergency work permit, the commissioner of
inspectional services shall review the work being conducted and all attendant
circumstances, and shall prescribe whatever limitations possible to minimize the
generation of noise, and to minimize the impact of noise on the neighbors to the
construction project.

. Emergency repair work performed by the Department of Public Works and/or any public
utility is exempt from this section.

The fee for each such Emergency work permits issued under this section shall be set in
accordance with Chapter 2, § 24 of the City of Worcester Revised Ordinances of 2008.

. On any project for the construction, reconstruction, installation, demolition, maintenance
or repair of any building, or public work, to be funded in whole or in part by city funds, or
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funds which, in accordance with a federal or state grant, program, or otherwise, the city
expends or administers, or any such project to which the city is a signatory to the contract therefor,
the provisions of this section shall apply and the same shall be referred in every invitation to bid
for such project and, the following paragraphs shall be contained in every resulting contract
therefrom:

“It shall be a material breach of this contract if the contractor and each subcontractor shall
not at all times adhere to the provisions of § 34 of chapter eight of the Revised Ordinances
of the city, by limiting their on-site, noise producing construction and related work to the
hours specified by the Ordinance.

A waiver from the above requirements may, in certain circumstances, be granted in
accordance with subsections (b), (c) and (d) of § 34 of chapter eight of the Revised
Ordinances of the city.”

h. The commissioner of inspectional services shall have the authority to adopt any rules and
regulations he or she deems necessary to implement this section.

i. Nothing in this section shall be deemed to prevent an individual from performing work on his or
her own property, so long as the work is being done by the owner of the property or by direct
relative(s) of the owner, and said work is not being done for profit.

j-  This section may be enforced by the commissioner of inspectional services, the building
commissioner, the chief of police or their subordinates.

Any violation of this section by any person, firm, corporation, partnership, or other entity,
shall be individually punished with a fine of $100.00. Each day upon which a violation of
this section occurs shall be considered a separate violation. Employers shall be
deemed the violator for violations committed by their employees.

4.9 Regulation of Excessive and Unreasonable Noise: (Worcester Revised Ordinances, Chapter 9,
Section 1A(e)(9) This paragraph 4.9 shall apply to anyone operating powered construction equipment
delivering construction equipment and/or supplies at any construction site or project within the city of
Worcester.

a. No person shall operate any powered construction equipment or build, erect, construct,
demolish, alter, repair, excavate or engage in hoisting, grading, site work, including tree and
brush removal, dredging or pneumatic hammering, or deliver construction equipment and/or
supplies to the site on any building, road, tower, parking lot, machine, pipe, sewer, sidewalk, or
any other construction project, except between the hours of 7:00 a.m. and 9:00 p.m. on
weekdays and Saturday, and between the hours of 9:00 a.m. and 7:00 p.m. on Sundays,
except for work performed by a public service or municipal utility department or “emergency
work” performed with the express written permission of the commissioner of inspectional
services or the commissioner of public works and parks. Emergency work shall be limited to
such work that is clearly essential to respond to a sudden and unexpected threat to public
health or public safety. Emergency work permission may be granted to a general or sub-
contractor on a blanket basis governing all persons working on a specified portion of a
particular job. Emergency work permission may be granted for not more than one week at a
time, and may be renewed for additional one week periods at the discretion of the
commissioner who granted the initial permission.
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ARTICLE 104: GENERAL BID FORM
for

Demolition — 19 Hilma Street / DIS - CDBG
Bid #: 8636-W6

BIDDER

Print Name of the Firm or Proprietorship Submitting this Bid

This bid must be accompanied by a deposit in the form of cash, or bid bond, or a
certified check, treasurer's check, or cashier's check, payable to the City of
Worcester (hereinafter referred to as the “Owner”, or the “Awarding Authority”) in
the amount of five percent (5%) of the total value of the bid. No other form of bid
security will be accepted.

By submitting this bid the Bidder represents that it has carefully examined the site
of work described herein; has become thoroughly familiar with local conditions and
the character and extent of the work; has carefully examined the Drawings, Project
Manual and Contract Documents including all Addenda which are a part of this
proposal, the General Bid Form, and thoroughly understands their stipulations,
requirements, and provisions, and that the Bidder will contract, in the form of
contract required, to provide all necessary and proper machinery, equipment,
facilities, and means to do all the work and furnish all the materials necessary and
proper to carry out such contract in the manner and on the conditions set forth
therein in accordance with the Contract Documents, and to perform or observe all
other contract requirements thereby. By submitting this bid, the Bidder further
represents that it agrees to be subject to the jurisdiction of the courts of the
Commonwealth of Massachusetts with respect to any actions arising out of or
related to this bid or any contract that may be entered into based upon this bid,
and that any such actions commenced by the Bidder shall be commenced in the
courts of the Commonwealth of Massachusetts.

A bidder wishing to amend this bid after transmittal to the Owner may do so only
by withdrawing this bid and resubmitting another bid prior to the time for opening
bids.

TO THE AWARDING AUTHORITY:

A. The undersigned Bidder proposes to furnish all labor, materials, and
equipment necessary and required for the project described herein in
Worcester, MA, in accordance with the accompanying plans and
specifications for the contract price specified below, subject to additions or
deductions according to the terms of the Contract Documents.
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B. This Bid includes Addenda numbered:

C. The proposed total base Bid price is:
$

(TOTAL BASE BID WRITTEN IN WORDS)

D. BID ALTERNATES: N/A

The owner may select at its option in the order below, any Alternate or combination of
Alternates, or none of the Alternates, however, no single Alternate may be selected unless
every Alternate preceding it has been selected. The Bidder is required to provide a bid for each
Alternate listed below. If selected by the Owner, the Alternate(s) will be added to the total Base
Bid price to determine the low bidder.

E. UNIT PRICES: N/A

In addition to stating the Total Base Bid Price, the Bidder shall state prices for the various
items of work as may be listed herein. The Unit Prices listed below, if accepted by the
Owner in the award of the contract, may be used for computing adjustments during the
course of construction, based upon extra work ordered by the Owner, or for work
countermanded, reduced, or omitted by the Owner.

F. TIME FOR COMPLETION

The work of this contract must be completed by June 1, 2026
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G. The Bidder agrees that if it is selected as the lowest responsible and eligible
bidder, the Bidder will within five (5) days, Saturdays, Sundays and legal
holidays excluded, after presentation thereof by the awarding authority,
execute a contract in accordance with the terms of this bid and furnish a
performance bond and also a labor and materials (a.k.a., payment) bond,
each of a surety company qualified to do business under the laws of the
Commonwealth of Massachusetts and satisfactory to the awarding
authority and each in the sum of the contract price, the premiums for which
are to be paid by the Bidder and are included in the bid price(s) contained
herein.

The Bidder hereby certifies that he is able to furnish labor that can work in
harmony with all other elements of labor employed or to be employed on
the work; that all employees to be employed at the worksite will have
successfully completed a course in construction safety and health
approved by the United States Occupational Safety and Health
Administration that is at least 10 hours in duration at the time the employee
begins work and who shall furnish documentation of successful completion
of said course with the first certified payroll report for each employee: and
that he will comply fully with all laws and regulations applicable to awards
of subcontracts subject to section 44F.

The undersigned further certifies under penalties of perjury that this bid is in
all respects bona-fide, fair and made without collusion or fraud with any other
person. As used herein the word “person” shall mean any natural person, joint
venture, partnership, corporation or other business or legal entity. The
undersigned further certifies under penalty of perjury that the said
undersigned is not presently debarred from doing public construction work in
the Commonwealth under the provisions of section 29F of Chapter 29 or any
other applicable debarment provisions of any other chapter of the General
Laws or any rule or regulation promulgated thereunder.
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Date:

Signature:

Fax: (

(Print Name of Bidder)

By:

(Name of Person Signing Bid and Title)

(Business Address)

(City, State and Zip Code)

) Phone: ( )

Social Security Number or
Federal Identification Number:

E-Mail Address:

NOTE: If Bidder is a corporation, indicate state of incorporation; if a partnership, give
full names and addresses of all partners; and if a sole proprietorship, give residential
address if different from business address. Use the following spaces:

If a Corporation:

Incorporated in what state:

President:

Treasurer:

Secretary:

If a foreign corporation (incorporated or organized under laws other than laws of the
Commonwealth of Massachusetts), is the corporation registered with the
Massachusetts Secretary of State’s office? Yes _ No __

If the Bidder is a foreign corporation, it is required under M.G.L. c. 30, section 39L to
furnish to the awarding authority a certificate of the Secretary of State stating that the
corporation has complied with M.G.L. c. 156D, Part 15, subdivision A, s. 15.03, and
Part 16, subdivision B, s. 16.22.
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If a Partnership: (Name all Partners)

Name of Partner:

Residence:

Name of Partner:

Residence:

Name of Partner:

Residence:

If an Individual:

Name:

Residence:

If an Individual doing business under a firm name:

Name of Firm:

Name of Individual:

Business Address:

Residential Address

(if different from above)
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Other form of business organization:

SURETY INFORMATION:

The bidder will give below the name and address and State of Incorporation of
the surety company who will sign the bonds. Performance and Payment
Bonds in the amount of 100% of the dollar value of the contract will be required
at time of contract execution.

It is contractor’s responsibility to submit the required bond documentation in a form
satisfactory to the City.

STATEMENT OF BIDDER’S QUALIFICATIONS
The bidder is requested to state below what work of a similar character to that
included in the proposed contract he/she has done and to give references that
will enable the Owner to judge his/her experience, skill, business standing and
overall responsibility.

IEND OF GENERAL BID FORM
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ARTICLE 105: OWNER-CONTRACTOR AGREEMENT

THIS AGREEMENT made on at Worcester, in the County of Worcester and
Commonwealth of Massachusetts, by and between (hereinafter called the Contractor), and
the City of Worcester, a municipal corporation within said County of Worcester, (hereinafter
called the City).

WITNESSETH:

That the Contractor, in consideration of the payments hereinafter mentioned, and of the
fulfillment of the agreements herein mutually entered into, agrees with the City as follows:

SCOPE OF WORK:

(1) The Contractor shall, pursuant to the terms of this AGREEMENT, provide all the supplies,
materials, and equipment, and perform all the labor, services and supervision necessary and
proper for (hereinafter called the “Project”) in the City of Worcester, Massachusetts,
and to accomplish any and all work incidental thereto.

BONDS:
(2) The Contractor shall obtain and deposit with the City the following bond(s) in the amount of:

PERFORMANCE BOND: ($ )

PAYMENT BOND: ($ )

with sureties satisfactory to the Contracting Officer to (a) guarantee the faithful performance by
the Contractor of all its obligations under this AGREEMENT and (b) constitute the security
required by Massachusetts General Laws Chapter 149, Section 29, and Chapter 30, Section
39A, as amended, for the payment by the Contractor and its subcontractors for all labor
performed or furnished and for all materials used or employed in connection with this
AGREEMENT.

CONTRACTING OFFICER:

(3) Wherever used in this AGREEMENT, the term "Contracting Officer" shall mean the City
Official(s) so designated below, or the individual duly appointed by him/her for the performance
of any of his/her functions or responsibilities under this AGREEMENT. The work performed

hereunder shall be carried out under the direction and subject to the approval and acceptance
of (hereinafter called the Contracting Officer).

INCORPORATED DOCUMENTS:
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(4) The performance of this AGREEMENT is subject to the provisions of the following
documents, all of which are attached hereto and intended to be an integral part of this
AGREEMENT (hereinafter collectively referred to as "the Contract Documents").

a. Information to Bidders
b. Bid Proposal
c. Specifications, Drawings and Addenda

The Contract Documents are to be read collectively and complementary to one another;
any requirement under one shall be as binding as if required by all. In the event of any conflict
or inconsistency between the provisions of this AGREEMENT and any of the other Contract
Documents, the provisions of this AGREEMENT shall prevail. In the event of any conflict or
inconsistency between this AGREEMENT, the Contract Documents and any applicable state
law, the applicable statutory provisions shall prevail.

TIME FOR PERFORMANCE:

(5) Time is of the essence for this AGREEMENT. The work of this AGREEMENT must be
substantially completed .

PRICE:

(6) The City will pay the Contractor for all materials delivered or furnished and for all the work
performed pursuant to Article (1) hereof a sum of money as follows:

($ ).

PAYMENT:

(7) Payment shall be made by the City in accordance with General Laws Chapter 30, Section
39G (1988 ed.), as amended, which is included in the Supplementary General Conditions to the
Contract.

(a) In addition to the retainage provided for in the above statutory provisions, the City
may also, with the written consent of the Contractor, use any of the sums payable under this
contract to pay for labor, materials, and for the rental of equipment that has been furnished to
the Contractor or any of its subcontractors in connection with work under this contract,
regardless of whether claims for such obligations have been filed with the City under General
Laws Chapter 149, Section 29 or Chapter 30, Section 39A.

(b) The payment shall be in full for furnishing all materials, supplies, labor services,
supervision, tools and equipment and the use thereof as embraced under the AGREEMENT
and shall also constitute the payment for all loss or damage to the Contractor arising out of the
nature of the work or from the action of the elements or from any unforeseen difficulties or
obstructions which may arise or be encountered during the prosecution of the work until its final
approval by the Contracting Officer, and for all risks to the Contractor of every description
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connected with the prosecution of the work or infringement of patents, trademarks, or copyrights
and for completing the work in an acceptable manner.

(c) The payment of any periodic estimate or of any retained percentage shall in no way
constitute an acceptance of the work or in no way prejudice or affect the obligation of the
Contractor at his own cost or expense to repair, correct, renew, or replace any defects or
imperfections in the construction as well as all damages due or attributable to such defects, nor
shall any such payment for any current estimate or of any retained percentages prejudice or
affect the rights of the City to hold the Contractor liable for breach of contract or to avail itself of
the remedies under Article 15, hereof.

(d) If at any time there shall be evidence of any lien or other claim for which, if
established, the City may become liable, directly or indirectly, and which is chargeable to the
Contractor, the City may retain out of any payment then due or thereafter to become due an
amount sufficient to completely indemnify it against any such claim. If there prove to be any
such claim after all the payments are made, the Contractor shall refund to the City all moneys
that the City pays in discharging such claim in consequence of the Contractor's default.

(e) The Contractor, and each subcontractor, at every tier, represents, warrants and
certifies that it has complied with all laws of the Commonwealth of Massachusetts relating to
taxes and all Ordinances and Orders of the City of Worcester relating to taxes, fees and charges,
or is lawfully contesting the validity of the same. The Contractor, and each subcontractor, at
every tier, further represents, warrants and certifies that it will remain in such compliance during
the term of this Agreement, including any amendments or extensions hereto. Breach of any of
these provisions shall be deemed a material breach which shall entitle the City to immediately
terminate this Agreement and take any other action authorized by law to collect any amounts
due the City.

PAYMENT OF SUBCONTRACTORS

(8) Payment to subcontractors shall be made in accordance with General Laws Chapter 30,
Section 39F (1988 ed.), as amended, which is included in the Supplementary General
Conditions.

NOTICE:

(9) Wherever in this AGREEMENT the City is to give or receive a notice, the Contracting Officer
as defined in Article (3) shall be the City's agent for such purpose.

PERFORMANCE:

(10) (a) The Contractor shall give his personal attention constantly to the faithful prosecution
of the work and shall keep the same under his personal control. He shall not assign by power
of attorney or otherwise the work or any part thereof without the previous written consent of the
Contracting Officer. He shall not either legally or equitably assign any of the moneys payable
under this contract or any claim thereto unless by and with like consent on the part of the
Contracting Officer and the City Treasurer. He shall be responsible for all the acts and omissions
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of his employees and of all persons directly or indirectly employed by him in connection with the
prosecution of this work.

(b) The Contractor shall provide sufficient and proper facilities at all times for the
inspection of the work by the City. He shall, after receiving written notice that certain work or
construction is improper, unsafe or defective or that such construction in any way fails to conform
to the contract documents, forthwith remove such unsafe or defective construction and
reconstruct the same in a manner satisfactory to the Contracting Officer. Upon failure of the
Contractor to remedy the construction after being so notified, the Contracting Officer may cause
such defective work to be remedied or replaced and the City may deduct the cost thereof from
any moneys due or to become due the Contractor.

(c) The City, acting through the Contracting Officer, shall have the authority to suspend
the work wholly, or in part thereof, for such period as he shall deem necessary, due to failure of
the Contractor to carry out orders given or to perform any provision of the contract. Upon receipt
of written order from the Contracting Officer, the Contractor shall immediately suspend the work
or such part thereof in accordance with the order. No work shall be suspended without the
written permission of the Contracting Officer. The work shall be resumed when conditions so
warrant, or deficiencies have been corrected and the condition of the contract satisfied as
ordered or approved in writing by the Contracting Officer. No allowance of any kind will be made
for suspension of work by order of the Contracting Officer pursuant to this paragraph.

(d) If, during the process of the work, the Contractor or the City discovers that the actual
subsurface or latent physical conditions encountered at the site differ substantially or materially
from those shown on the plans or indicated in the contract documents either the Contractor or
the City may request an equitable adjustment in the price of the AGREEMENT applying to work
affected by the differing site conditions. A request for such an adjustment shall be in writing and
shall be delivered by the party making such claim to the other party as soon as possible after
such conditions are discovered. Upon receipt of such a claim from the Contractor, or upon its
own initiative, the City shall make an investigation of such physical conditions, and, if they differ
substantially or materially from those shown on the plans or indicated in the contract documents
or from those ordinarily encountered and generally recognized as inherent in work of the
character provided for in the plans and contract documents and are of such a nature as to cause
an increase or decrease in the cost of performance of the work or a change in the construction
methods required for the performance of the work which results in an increase or decrease in
the cost of work, the City shall make an equitable adjustment in the contract price and the
AGREEMENT shall be modified in writing accordingly. (G. L. c. 30, s.39N, as amended, which
is included in the Supplementary General Conditions).

(e) The Contractor agrees that it will have no claim for damages of any kind on account
of any delay in commencement of the Work, or any delay or suspension of any portion thereof,
except as hereinafter provided. Post commencement, the Contractor shall have no claim for
damages of any kind on account of any delay or suspension of any portion of the work except
as hereinafter provided. Adjustments, if any, in the contract price due to a suspension, delay,
interruption or failure to act by the City shall be governed by the provisions of General Laws
Chapter 30, section 39(0O), as amended, which is included in the Supplementary Conditions.
Provided, however, the provisions of this paragraph shall not apply to any suspension pursuant
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to paragraph 10(c), or for any suspension, delay, interruption or failure to act to the extent that
such is due to any cause for which this AGREEMENT provides for an equitable adjustment of
the contract price, or time under any other AGREEMENT provision. Provided further, that no
adjustment shall be made if the performance of the Contractor would have been prevented by
other causes, even if the work had not been so suspended, delayed or interrupted by the City.
Provided further, that a subcontractor shall have the same rights against the Contractor for
payment for an increase in the cost of his performance as the provisions of this paragraph gives
the Contractor against the City, but nothing herein shall in any way change, modify or alter any
other rights which the Contractor and subcontractor may have against each other.

(f) The Contractor must submit the amount of a claim under provision (e) to the City in
writing as soon as practicable after the end of the suspension, delay or interruption or failure to
act and, in any event, not later than the date of final payment under this AGREEMENT and,
except for costs due to a suspension order, the City shall not approve any costs in the claim
incurred more than twenty days before the Contractor notified the City in writing of the act or
failure to act involved in the claim.

(g) The City may award other contracts for additional work. The Contractor shall
cooperate fully with other contractors and carefully fit his own work to that of other contracts as
may be directed by the Contracting Officer. The Contractor shall not commit or permit any act
that will interfere with the performance of work by any other contractor.

(h) The Contractor shall comply with all the laws, state and federal, applicable to the
work and construction herein provided for. This AGREEMENT is made subject to all laws, state
and federal; and if any clause hereof does not conform to such law, then such clause shall be
void and the operative state or federal law shall be inserted in lieu thereof. Any violation by the
Contractor of state or federal laws relating to the employment of labor upon the work or the
construction contemplated by this AGREEMENT shall be a sufficient cause for the City to cancel
the AGREEMENT without in any way being liable in damages therefor. Should the City cancel
the AGREEMENT because of the failure on the part of the Contractor to observe the state or
federal laws, or the rules and regulations relating to employment and labor upon the work herein
contemplated, then upon cancellation the City reserves all rights and benefits herein or by law
provided against the Contractor for the breach of the conditions of this AGREEMENT.

(i) When the use of explosives is necessary for the prosecution of the work, the
Contractor shall take the utmost care not to endanger life and property. Whenever directed, the
number and size of the charges shall be reduced. All explosives shall be stored in a secure
manner. All such storage places shall be marked clearly "DANGEROUS - EXPLOSIVES", and
shall be in the care of competent watchmen at all times. The method of storage and handling
explosives and highly inflammable materials shall conform to all the State laws and regulations,
as well as any local requirements.

() Upon the completion of the work, the Contractor shall at his own expense remove all
equipment, temporary Contractor's buildings and sheds, fencing, rubbish and waste material in
and about the area that has been worked and he shall leave the premises and the work
performed all in a neat and proper condition.
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(k) Before commencing the work, the Contractor shall, if required, submit a schedule of
operations for approval by the Contracting Officer. The schedule shall show the methods and
order of operations that the Contractor proposes to use. The approval of the schedule by the
Contracting Officer shall not be construed as relieving the Contractor from any responsibility.

() Should the Contractor be obstructed or delayed in the prosecution of the work by any
act or neglect on the part of the City, or as a result of damage which may be caused by lightning,
earthquake, rain, storm, or cyclone, then the time fixed for completion may be extended for a
period equivalent to the time lost by reason of any of the foregoing causes. No such extension
shall be made unless a claim therefor is presented in writing to the Contracting Officer within
forty-eight hours of the occurrence of such delay. The Contractor shall have no claim against
the City for damages on account of such delay. The duration of the extension itself must be
certified to by the Contracting Officer.

(m) Contractor shall comply with the requirements of Exhibit A, hereby incorporated and
made a part hereof. Failure to so comply shall constitute a material breach of this Agreement.

ADDITIONAL WORK:

(11) (a) The Contractor agrees to perform any work related to the subject matter of the
AGREEMENT, but not within the scope of the AGREEMENT and its specifications, upon the
written order of the Contracting Officer, the payment for such extra work to be made in
accordance with one of the methods set forth in Article 12 of the General Conditions of the
Contract for Construction.

(b) The Contracting Officer may make alterations in the line, grade, plan, form,
dimensions, or materials of the subject matter of the contract, or any part thereof either before
or after commencement of construction. Where such alterations increase the quantity or
standard of the work to be done, payment for such increase shall be made in the same way that
payment is made for such extra work under (a), above. Where such alterations diminish the
quantity or standard of the work to be done, an adjustment shall be made to the benefit of the
City based upon the unit prices where used, or where unit prices are not used, as the Contracting
Officer shall determine.

EMPLOYMENT:

(12) (a) The Contractor shall employ competent workers, and if notified by the Contracting
Officer in writing that any person engaged upon the work is incompetent, unfaithful, disorderly
or otherwise unsatisfactory, then such worker shall be discharged from the work.

(b) In the employment of persons, including mechanics, teamsters, chauffeurs and
laborers, under this contract, preference shall be given

First: To citizens of the Commonwealth who are residents of the City of Worcester
and who have served in the Army or Navy of the United States in time of war and have been
honorably discharged therefrom or released from active duty therein, and who are qualified to
perform the work to which the employment relates.
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Second: To citizens of the Commonwealth who are residents of Worcester and are
qualified to perform the work to which the employment relates.

Third: To citizens of the Commonwealth who have served in the Army or Navy of the
United States in time of war and have been honorably discharged therefrom or released from
active duty therein and who are qualified to perform the work to which the employment relates.

Fourth: To citizens of the Commonwealth generally.
Fifth: To citizens of the United States.

The foregoing provisions shall not apply to those persons employed in a supervisory capacity.
In so far as practicable preference is to be given Worcester Truckers in hauling materials.

(c) No laborer, worker, mechanic, foreman, or inspector working within the
Commonwealth of Massachusetts in the employ of the Contractor, sub-contractors, or other
persons doing or contracting to do the whole or part of the work contemplated by this
AGREEMENT, shall be required or permitted to work more than eight hours in any one calendar
day; or more than 48 hours in one week, or more than 6 days in any one week in full compliance
with provisions of G. L. c. 149, sec. 34, except in cases of emergency.

(d) Every employee in the work covered by this AGREEMENT shall lodge, board and
trade where and with whom he elects and neither the Contractor nor his agents or employees
shall directly or indirectly require as a condition of employment therein that an employee shall
lodge, board or trade at a
particular place or with a particular person.

(e) The Contractor shall provide and maintain in a neat and sanitary condition such
accommodations for the use of his employees as may be necessary to comply with the
requirements of the Department of Public Health, local health officials or of other appropriate
authorities. The maintenance of all sanitary facilities shall be subject to the laws of the
Commonwealth and to the rules and regulations of the State Board of Health and of the
Commissioner of Public Health for the City of Worcester.

(f) The Contractor shall, before commencing the work, provide by insurance for the
payment of compensation and the furnishing of other benefits under Chapter 152 of the General
Laws (Ter. Ed.) to all persons employed under the AGREEMENT, and he shall continue such
insurance in force and effect during the term thereof. The City may require the Contractor to
deliver certificates of insurance as sufficient proof of compliance with the foregoing. Failure to
provide and continue in force such insurance as aforesaid shall be deemed a material breach
of the AGREEMENT and shall entitle the City to terminate the AGREEMENT without in any way
being liable in damages therefor.

(g) The Contractor shall keep a true and accurate register of all mechanics, teamsters,

chauffeurs and laborers employed upon the work contemplated by this AGREEMENT, showing
the name, address and occupational classification of each such employee, the hours worked by
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and the wages paid to each such employee, and shall furnish the Massachusetts Attorney
General’s office, or such other appropriate state official upon request a true statement thereof.

(h) Minimum wage rates under the provisions of General Laws c. 149, section 27, as
amended, have been determined by the state Department of Labor and Workforce
Development, and the Contractor shall in the payment of wages be bound by them during the
life of the AGREEMENT. The applicable schedule of minimum wage rates, as so determined, is
incorporated elsewhere within the Contract Documents.

TERMINATION:

(13) (a) If the Contractor shall be adjudged a bankrupt, or if he shall make a general
assignment for the benefit of his creditors, or if a receiver of his property shall be appointed, or
if the work to be done under the AGREEMENT shall be abandoned, or if the AGREEMENT or
any part thereof shall be sublet without the previous written consent of the Contracting Officer,
or if the AGREEMENT or any claim thereunder shall be assigned by the Contractor otherwise
than as herein specified, or if at any time the Contracting Officer shall be of the opinion that the
work, or any part thereof, is unnecessarily or unreasonably delayed, or that the Contractor has
violated any of the provisions of the AGREEMENT, the Contracting Officer, for and in behalf of
the City, may notify the Contractor to discontinue all work, or any part thereof; and thereupon
the Contractor shall discontinue such work or such part thereof as the Contracting Officer may
designate, remove his equipment, tools, supplies and materials as the Contracting Officer
directs, and the City may thereupon, by contract or otherwise, as it may determine, complete
the work, or such part thereof, and charge the entire expense of so completing the work or any
part thereof to the Contractor.

(b) If the Contracting Officer shall certify by written notice to the Contractor that the rate
of progress is not satisfactory, the City may, instead of notifying the Contractor to discontinue
all of the work or any part thereof, notify him from time to time to increase the force, equipment
and plant, or any of them, employed on the whole or any part of the work, stating the amount of
increase required. Unless the Contractor shall, within five days after such notice, increase his
force, equipment and plant to the extent required therein, and maintain and employ the same
from day to day until the completion of the work or such part thereof, or until the conditions of
the work or such part thereof, or until the conditions as to the rate of progress shall, in the opinion
of the Contracting Officer, be fulfilled, the City may employ and direct the labors of such
additional force, equipment and plant as may, in the opinion of the Contracting Officer, be
necessary to insure the completion of the work or such part thereof within the time specified or
at the earliest possible date thereafter, and charge the expense thereof to the Contractor.
Neither the notice from the Contracting Officer to the Contractor to increase his force, equipment
or plant nor the employment of additional force, equipment or plant by the City shall be held to
prevent a subsequent notice to the Contractor from the City to discontinue the work under the
provisions of the preceding portion of this Article.

(c) All expenses charged under this Article shall be deducted by the City out of moneys
then due or to become due the Contractor under this AGREEMENT, or any part thereof. In such
accounting, the City shall not be obligated to obtain the lowest figures for the work of completing
the AGREEMENT or any part thereof, or for insuring its proper completion, and all sums actually
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paid by the City shall be charged to the Contractor. If the expense so charged is greater than
the sum which would have been payable under the AGREEMENT, if the same had been
completed by the Contractor, then the Contractor shall pay the amount of the excess to the City
upon completion of the work and without further demand being made therefor.

(d) The Contractor shall not be relieved of liability to the City by virtue of any termination
of this AGREEMENT and any claim for damages against the Contractor relating to the
Contractor's performance under this AGREEMENT shall survive any termination hereunder.

GUARANTEES:

(14) (a) The Contractor guarantees the work under this AGREEMENT and the materials
furnished by him for use in connection therewith to be free from defects or flaws for one year
after the completion of the AGREEMENT. It is expressly understood, however, that this
guarantee provision shall not absolve the Contractor from any liability to the City arising out of
a failure to substantially comply with the terms of the AGREEMENT.

(b) If at any time within said guaranty period, any part of the work constructed under the
terms of this AGREEMENT shall in the opinion of the Contracting Officer require repairing due
to defective work or materials furnished by the Contractor he may notify the Contractor in writing
to make the required repairs. If the Contractor shall neglect to start such repairs within ten days
of the date of giving him notice thereof and to complete the same to the satisfaction of the
Contracting Officer with reasonable dispatch, then the latter may employ other persons to make
such repairs. The City shall charge the expense thereof to the Contractor and may use any
moneys still retained to pay for the same, and if such sum is insufficient, the Contractor shall be
obligated to pay the balance thereof.

INDEMNIFICATION:

(15) (a) The Contractor shall indemnify and save harmless the City of Worcester and all of its
officers, agents and employees against all suits, claims or liability of every name, nature, and
description arising out of or in consequence of the acts or omissions of this AGREEMENT in the
performance of the work covered by the contract and/or his failure to comply with the terms and
conditions hereof; and will at his own cost and expense defend any and all such suits and
actions.

(b) The Contractor shall bear all losses resulting from the use or storage of explosives
and highly inflammable materials and shall save the City harmless from all claims for bodily
injuries or death to any person and from all claims for property damage or destruction arising
out of the use or storage of explosives and highly inflammable materials.

(c) The Contractor further covenants to hold and save the City, its officers, servants and
employees harmless from and against all and every demand or demands, of any nature or kind
for or on account of the use of any patented invention, article or appliance included in the
materials and equipment agreed to be furnished, supplied or used under this AGREEMENT.

INSURANCE:
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(16) (a) The Contractor shall carry public liability insurance so as to save the City harmless
from any and all claims for damages arising out of bodily injury to, or death of, any person or
persons and for all claims for damages arising out of injury to or destruction of property caused
by accidents resulting from the use of implements, equipment or labor used in the performance
of the AGREEMENT or from any neglect, default, omission or want of proper care or misconduct
on the part of the Contractor or of any one in his employ during the execution of the work. Such
insurance shall include coverage for blasting and explosion if explosives are to be used.

(b) The Contractor shall carry any other types of insurance as may be required elsewhere
in the Contract Documents. All insurance policies required in the Contract Document shall be
provided by companies satisfactory to the City.

(c) Prior to starting work under this AGREEMENT the Contractor shall deposit with the
City's Purchasing Division certificates from the insurers to the effect that the insurance policies
required in the above paragraphs have been issued to the Contractor. The certificates must be
on a form satisfactory to the City.

(d) Unless greater amounts of insurance coverage are required elsewhere in the
Contract Documents, the amounts of such public liability insurance shall not be less than the
minimum amounts set forth below:

(i) Commercial General Liability $1,000,000.00 per occurrence / $ 2,000,000.00
aggregate.

(ii) Automotive Liability, for bodily injury & property damage combined single limit
of, $ 1,000,000.00 (all owned, hired and non-owned autos).

(iii) Excess / Umbrella Liability — Per Occurrence / Aggregate $ 1,000,000 / $
1,000,000

(e) Unless greater amounts of insurance coverage are required elsewhere in the
Contract Documents, the Contractor shall also carry bodily injury and property damage
insurance in amounts not less than those set forth above covering the operation of all motor
vehicles owned by the Contractor and engaged in this work.

(f) No cancellation of any insurance whether by the insurer or by insured shall be effective
unless written notice thereof is given to the City at least fifteen days prior to the intended effective
date thereof, which date has been expressed in the notice. Prior to the effective date of any
such cancellation the Contractor shall take out new insurance to cover the policies so canceled.
The Insurance Companies shall remain liable, however, until new and satisfactory insurance
policies have been delivered to and accepted by the City.

CONFLICT OF INTEREST

(17) (a) The Contractor warrants that he has complied with all provisions of law regarding the
award of this AGREEMENT and that he, or his employees, agents, officers, directors or trustees
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have not offered or attempted to offer anything of value to any employee of the City in connection
with this AGREEMENT.

(b) The Contractor further warrants that no elected official or employee of the City of
Worcester, including unpaid members of the City boards and commissions, serves as an officer,
director, trustee or employee of Contractor, and that no elected officials or employees of the City
of Worcester have or will have a direct or indirect financial interest in this AGREEMENT.

(c) Violation of this Article shall be material breach of this AGREEMENT and shall be
grounds for immediate termination of this AGREEMENT by the City without regard to any
enforcement activities undertaken or completed by any enforcement agency.

(d) Termination of this AGREEMENT pursuant to this Article shall not waive any claims
for damages that the City may have against the Contractor resulting from Contractor's violation
of the terms of this Article.

SEVERABILITY:

(18) If any provision of this AGREEMENT is held invalid by any court or body of competent
jurisdiction, the remainder of this AGREEMENT shall remain in full force and effect.

HEADINGS:

(19) The section headings in this AGREEMENT are for convenience and reference only and in
no way define or limit the scope or content of this AGREEMENT or in any way affect its
provisions.

AMENDMENTS:

(20) This AGREEMENT may be amended or modified only by written instrument duly executed
by the parties.

ENTIRE AGREEMENT:

(21) This AGREEMENT contains the entire understanding of the parties and supersedes all
prior agreements, representations, proposals and undertakings of the parties.
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IN WITNESS WHEREOF, the Contractor has hereunto set his hand and seal, and the
City has caused its corporate seal to be hereto affixed and this AGREEMENT to be executed
in its name and behalf the day and year first above written.

CITY OF WORCESTER (CONTRACTOR)
By: By:
Christopher J. Gagliastro
Purchasing Director (Seal)

APPROVED AS TO FORM:

By:

CERTIFICATION OF FUNDING:

| certify that an appropriation of funds in the
amount of this Agreement is contained
in account number

By:
Robert V. Stearns
City Auditor

APPROVED:

By:
Eric D. Batista
City Manager
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EXHIBIT A
HUD CDBG Requirements

In addition to the requirements set forth elsewhere in the Contract Documents, the Contractor
shall comply with the following:

1. The Contractor shall comply with the requirements of Title 24 of the Code of Federal
Regulations, Part 570 (HUD regulations concerning Community Development Block Grants
(hereinafter “CDBG”)) including subpart K of these regulations.

2. If the Contractor (including any subcontractor, consultant or supplier) breaches this
Agreement or violates the rules and regulations of the City and/or HUD, said City may withhold
further funding, demand return of unexpended funds, terminate or suspend this Agreement
and/or seek further administrative and/or legal relief to assure and guarantee full compliance
with the intent and purposes of this Agreement and the CDBG Program. Additionally, the City
may take any action authorized by 24 CRF 570.910, and made applicable by 24 CFR
570.501(b), to prevent a continuation of a performance deficiency, mitigate the adverse effects
or consequences of a deficiency and/or prevent a recurrence of a deficiency.

3. The Contractor shall maintain and furnish to the City upon request any and all records
required by this Agreement, or by applicable federal, state, or local laws, regulations, guidelines
or orders, including but not limited to the following books of accounts and records;
appropriation/expenditure records, encumbrance records (if applicable), cash receipts and
disbursements register, journal, general ledger, purchase order log, voucher register, fixed asset
register and cost accounts.

3.1.  Without limiting the generality of the foregoing, the Contractor shall for a period of six (6)
years after the City’s issuance of final completion for this Project, maintain records required by
the federal regulations specified in 24 CFR 570.506, that are pertinent to this Agreement,
including but not limited to (a) records providing a full description of each activity undertaken,
(b) records demonstrating that each activity undertaken meets one of the National Objectives of
the CDBG program, (c) records required to determine the eligibility of activities, (d) records
required to document the acquisition, improvement, use or disposition of real property acquired
or improved with CDBG assistance, (e) records documenting compliance with the fair housing
and equal opportunity of the CDBG program, (f) financial records as required by 24 CFR
570.502, and 24 CFR 84.21-28, and (g) other records necessary to document compliance with
Subpart K of 24 CFR Part 570.

3.2. The Contractor shall maintain separate records for funding transactions relating to this
Agreement, and promptly furnish to the City any and all documents necessary to accomplish
the audit of this CDBG Program, as further described below.

3.3. The Contractor shall require any and all of its subcontractors, suppliers and consultants
(for the purpose of this section, “subcontractors”) to comply with the requirements herein and
this Agreement shall be incorporated into any written subcontract. The Contractor further
guarantees and assumes sole responsibility to impose the herein cited requirements upon all
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such subcontractors, including but not limited to the availability of any and all such records upon
request by the City.

4, The Contractor (and any subcontractors) shall comply with 24 CFR 84.21-28, 24 CFR
570.502 and 570.610, and adhere to the accounting principles and procedures required therein,
use adequate internal controls, and maintain necessary source documentation for all costs
incurred.

4.1. The records shall identify the source and application of funds for grant-supported
activities. These records shall contain information pertaining to grant awards, authorizations,
obligations, unobligated balances, assets, liabilities, outlays and income. The Contractor shall
include earned and unearned grant funds as part of its records. The Contractor shall properly
safeguard all accounting records and source documentation from theft, fire, heat and water
damage.

4.2. Systems reviews, internal audits and financial and compliance audits to be made by the
City, or its representative, to determine at minimum, the fiscal integrity of financial actions and
reports and the compliance with laws, regulations and administrative requirements.

4.3. The Contractor shall require that any and all its subcontractors comply with the financial
management and record keeping requirements set forth herein and that said requirements shall
be incorporated into any written subcontract. The Contractor further guarantees and assumes
sole responsibility to impose the herein cited requirements upon all such subcontractors.

5. Civil Rights

5.1. Compliance. The Contractor shall comply with any and all applicable state and local civil
rights laws, ordinances, orders and regulations and with Title VI of the Civil Rights Act of 1964
as amended, Title VIII of the Civil Rights Act of 1968 as amended, Section 104(b) and Section
109 of Title | of the Housing and Community Development Act of 1974 as amended, Section
504 of the Rehabilitation Act of 1973, the Americans with Disabilities Act of 1990, the Age
Discrimination Act of 1975, Executive Order 11063, and Executive Order 11246 as amended by
Executive Orders 11375, 11478, 12107 and 12086.

5.2. Nondiscrimination. The Contractor shall comply with the non-discrimination in employment
and contracting opportunities laws, regulations, and executive orders referenced in 24 CFR
570.607, as revised by Executive Order 13279. The applicable non-discrimination provisions in
Section 109 of the HCDA are still applicable. The Contractor shall further comply with all non-
discrimination laws, ordinances, regulations, and orders of the Commonwealth of
Massachusetts and the City of Worcester.

5.3. The Contractor shall furnish all notices, information and reports required by Executive Order
No. 11246 of September 1965, and by the rules, regulations, and orders of the Secretary of
Labor, or pursuant thereto and will permit access to his books, records and accounts by the City
and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules,
regulations and orders, and shall further comply with all applicable provisions of the law.
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5.4. Section 504. The Contractor shall comply with all Federal regulations issued pursuant to
compliance with Section 504 of the Rehabilitation Act of 1973 (29 U.S.C. 794), which prohibits
discrimination against the individuals with disabilities or handicaps in any Federally assisted
program.

6. Affirmative Action.

6.1. Approved Plan. The Contractor agrees that it will carry out an Affirmative Action
Program that complies with the President’s Executive Order 11246 of September 24,
1966. The Contractor shall provide Affirmative Action guidelines to the City to assist in the
formation of such program. The Contractor shall submit a plan for an Affirmative Action
Program for approval prior to the award of funds.

6.2. Women- and Minority-Owned Businesses (hereinafter “W/MBE”). The Contractor shall
use its best efforts to afford small businesses, minority business enterprises, and women’s
business enterprises the maximum practicable opportunity to participate in the performance of
this Agreement. As used in this Agreement, the terms “small business” means a business that
meets the criteria set forth in Section 3(a) of the Small Business Act, as amended (15 U.S.C.
632), and “minority and women’s business enterprise” means a business at least fifty-one (51)
percent owned and controlled by minority group members or women. For the purpose of this
definition, “minority group members” are Afro-Americans, Spanish-speaking, Spanish surnamed
or Spanish-heritage Americans, Asian-Americans, and American Indians. The Contractor may
rely on written representations by businesses regarding their status as minority and female
business enterprises in lieu of an independent investigation.

6.3. Access to Records. Without limiting other provisions contained in this Agreement regarding
records, record access and record keeping, the Contractor shall furnish and cause each of its
own subcontractors to furnish all information and reports required hereunder and shall permit
access to its books, records and accounts by the City, HUD or its agent, or other authorized
Federal officials for purposes of investigation to ascertain compliance with the rules, regulations
and provisions stated herein.

6.4. Equal Employment Opportunity and Affirmative Action (hereinafter “EEO/AA”) Statement.
The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf
of the Contractor, state that it is an Equal Opportunity or Affirmative Action employer.

7. Employment Restrictions

7.1. Labor Standards. The Contractor shall comply with the requirements of the Secretary of
Labor in accordance with the Davis-Bacon Act as amended, the provisions of Contract Work
Hours and Safety Standards Act (40 U.S.C. 327 et seq.) and all other applicable federal, state
and local laws and regulations pertaining to labor standards insofar as those acts apply to the
performance of this Agreement. The Contractor shall comply with the Copeland Anti-Kick Back
Act (18 U.S.C. 874 et seq.) and its implementing regulations of the U.S. Department of Labor at
29 CFR Part 5. The Contractor shall maintain documentation that demonstrates compliance with
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hour and wage requirements of this part. Such documentation shall be made available to the
City for review upon request.

7.2. The Contractor and any and all subcontractors shall comply with the regulations of the
Secretary of Labor contained in 29 CFR 3 (1964) made pursuant to 40 AZOTE, Section 276(c)
(1964) which requires a weekly wage payment statement.

7.3. The Contractor shall assist and cooperate with the Department and the Secretary of Labor
in obtaining the compliance of subcontractor with the Equal Opportunity clause and the rules,
regulations and relevant orders of the Secretary of Labor; that it shall furnish the Department
and the Secretary of Labor such information as they may require for the supervision of such
compliance; and that it shall otherwise assist the Department in the discharge of its primary
responsibility for securing compliance.

8. “Section 3” Clause

8.1. Compliance. Compliance with the provisions of Section 3 of the HUD Act of 1968, as
amended, and as implemented by the regulations set forth in 24 CFR 135, and all applicable
rules and orders issued hereunder prior to the execution of this Agreement, shall be a condition
of this Agreement and upon the Contractor and any subcontractor. Failure to fulfill these
requirements shall subject the Contractor and any subcontractor to those sanctions specified by
the Grant Agreement and by applicable law. The Contractor certifies that no contractual or other
disability exists that would prevent compliance with these requirements.

8.2. The Contractor-recipient shall comply with these “Section 3” requirements and to include
the following language in all subcontracts executed under this Agreement:

“The work to be performed under this Agreement is a project assisted under a program providing
direct Federal financial assistance from HUD and is subject to the requirements of Section 3 of
the Housing and Urban Development Act of 1968, as amended (12 U.S.C. 1701). Section 3
requires that to the greatest extent feasible opportunities for training and employment be given
to low- and very low-income residents of the project area, and that contracts for work in
connection with the project be awarded to business concerns that provide economic
opportunities for low- and very low-income persons residing in the metropolitan area in which
the project is located.”

8.3. The Contractor shall ensure that opportunities for training and employment arising in
connection with a housing rehabilitation (including reduction and abatement of lead-based paint
hazards), housing construction, or other public construction project are given to low- and very
low-income persons residing within the metropolitan area in which the CDBG-funded project is
located; where feasible, priority should be given to low- and very low-income persons within the
service area of the project or the neighborhood in which the project is located, and to low- and
very low-income participants in other HUD programs; and award contracts for work undertaken
in connection with a housing rehabilitation (including reduction and abatement of lead-based
paint hazards), housing construction, or other public construction project to business concerns
that provide economic opportunities for low- and very low-income persons residing within the
metropolitan area in which the CDBG-funded project is located; where feasible, priority should

FORM - 30, 39M (Construction)-11-08 Page 101 of 120



be given to business concerns that provide economic opportunities to low- and very low-income
residents within the service area or the neighborhood in which the project is located, and to low-
and very low-income participants in other HUD programs.

8.4. Notifications. The Contractor shall send to each labor organization or representative of
workers with which it has a collective bargaining agreement or other contract or understanding,
if any, a notice advising said labor organization or worker’s representative of its commitments
under this Section 3 clause and shall post copies of the notice in conspicuous places available
to employees and applicants for employment or training.

8.5. Subcontracts. The Contractor shall include this Section 3 clause in every subcontract and
shall take appropriate action pursuant to the subcontract upon a finding that the subcontractor
is in violation of regulations issued by the grantor agency. The Contractor shall not subcontract
with any entity where it has notice or knowledge that the latter has been found in violation of
regulations under 24 CFR Part 135 and shall not enter into any subcontract unless the entity
has first provided it with a preliminary statement of ability to comply with the requirements of
these regulations.

9. Conduct
9.1. Subcontracts

9.2. Content. The Contractor shall cause all of the provisions of this Agreement in its entirety to
be included in and made a part of any subcontract executed in the performance of this
Agreement.

9.3. Monitoring. The Contractor shall monitor all subcontracted services on a regular basis to
assure contract compliance.

9.4. No covered persons who exercise or have exercised any functions or responsibilities with
respect to CDBG-assisted activities, or who are in a position to participate in a decision-making
process or gain inside information with regard to such activities, may obtain a financial interest
in any contract, or have a financial interest in any contract, subcontract, or agreement with
respect to the CDBG-assisted activity, or with respect to the proceeds from the CDBG-assisted
activity, either for themselves or those with whom they have business or immediate family ties,
during their tenure or for a period of one (1) year thereafter. For purposes of this paragraph, a
“covered person” includes any person who is an employee, agent, consultant, officer, or elected
or appointed official of the City, the Contractor, or any designated public agency.

9.5. Hatch Act. The Contractor shall insure that no funds provided, nor personnel employed
under this Agreement, shall be in any way or to any extent engaged in the conduct of political
activities in violation of Chapter 15 of Title V of the U.S.C.

9.6. Lobbying/Political Activity Prohibited. None of the funds, materials, property or services
provided directly or indirectly under this Agreement may be used for any partisan political activity
or to further the election or defeat of any candidate for public office, nor may any personnel
employed in the administration of the Community Development Program be engaged in any way
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or to any extent in the conduct of political activities. None of the funds provided under this
Agreement shall be used for publicity purposes designed to support or defeat legislation pending
before the Congress or the General Court.

9.7. Lobbying. The Contractor hereby makes the following certifications.

9.7.1. No Federal appropriated funds have been paid or will be paid, by or on behalf of it, to any
person for influencing or attempting to influence an officer or employee of any agency, a Member
of Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with the awarding of any Federal contract, the making of any Federal grant, the
making of any Federal loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement;

9.7.2. If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any agency, a Member
of Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or cooperative agreement, it shall complete
and submit Standard Form-LLL, “Disclosure Form to Report Lobbying,” in accordance with its
instructions; and

9.7.3. It shall require that the language of paragraph (d) of this certification be included in the
award documents for all sub-awards at all tiers (including subcontracts, subgrants, and contracts
under grants, loans, and cooperative agreements) and that all Contractors shall certify and
disclose accordingly:

9.7.4. Lobbying Certification. This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into. Submission of this
certification is a prerequisite for making or entering into this transaction imposed by Section
1352, title 31, U.S.C. Any person who fails to file the required certification shall be subject to a
civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

9.7.5. Copyright. If this contract results in any copyrightable material or inventions, the City
and/or Granting Authority reserves the right to royalty-free, non-exclusive and irrevocable
license to reproduce, publish or otherwise use and to authorize others to use, the work or
materials for governmental purposes.
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ARTICLE 106: PAYMENT BOND

KNOW ALL BY THESE PRESENTS, that a corporation duly
established by law and having a usual place of business at as PRINCIPAL, and,
a corporation organized under the laws of the
(State/Commonwealth) of and duly authorized and admitted, under
the provisions of Chapter 175 of the Massachusetts General Laws as amended,
to transact the business of a fidelity and surety company in Massachusetts, as
SURETY, are held and firmly bound unto the City of Worcester, a municipal
corporation within the Commonwealth of Massachusetts, in the sum of
lawful money of the United States of America, to be paid to the City
of Worcester, its successors and assigns, to the payment of which, well and truly
to be made, the PRINCIPAL and the SURETY bind themselves, their heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by
these presents.

WHEREAS, the said PRINCIPAL has entered into an Agreement of even date
herewith with the City of Worcester, said Agreement being for the
in the city of Worcester, Massachusetts;

NOW THEREFORE, the condition of this obligation is such that if the
PRINCIPAL shall pay for all labor performed or furnished and for all materials used
or employed or any appliance and equipment used or employed or rented or hired
out in the execution of said Agreement and in any and all duly authorized
modifications, alterations, extensions of time, changes or additions to said
Agreement that may hereafter be made, notice to the SURETY of such
modifications, alterations, extensions of time, changes or additions being hereby
waived, the foregoing to include any other purposes or items set out in, and to be
subject to, the provisions of Massachusetts General Laws, Chapter 149, Section
29 and Chapter 30, Section 39A as amended, then this obligation shall become
null and void; otherwise it shall remain in full force and virtue.
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IN TESTIMONY WHEREOF, the PRINCIPAL has hereunto caused its name
and seal to be affixed, and the SURETY has caused its corporate seal to be
hereunto affixed by a duly authorized officer thereof and this instrument to be
executed and delivered in its name and behalf by its attorney-in-fact, duly
authorized by its by-laws and votes, powers of attorney, and letters of appointment
and authorization, certificated copies of which documents are annexed to this
bond and may be introduced in evidence as if a part hereof.

(Principal) (Seal)
By:

(Surety) (Seal)
BY:

Attorney-in-Fact
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ARTICLE 107: PERFORMANCE BOND

KNOW ALL BY THESE PRESENTS, that a corporation duly
established by law and having a usual place of business at as PRINCIPAL, and
, a corporation duly established under the laws of the
(Commonwealth/State) of and duly authorized and admitted,
under the provisions of Chapter 175 of the Massachusetts General Laws as
amended, to transact the business of a fidelity and surety company in
Massachusetts, as SURETY, are held and firmly bound unto the City of Worcester,
a municipal corporation within the Commonwealth of Massachusetts, in the sum
of lawful money of the United States of America, to be paid to
said City of Worcester, its successors and assigns, to the payment of which, well
and truly to be made, the PRINCIPAL and said SURETY bind themselves, their
heirs, executors, administrators, successors and assigns, jointly and severally,
firmly by these presents.

Whereas the said PRINCIPAL has entered into an Agreement of even date
hereof with the City of Worcester, said Agreement being for the
in the city of Worcester, Massachusetts;

NOW THEREFORE, the condition of this obligation is such that if the said
PRINCIPAL shall well and faithfully perform all the terms and conditions of said
Agreement on its part to be kept and performed as therein stipulated, including
guarantee and maintenance provisions therein, and shall pay for all materials
furnished and for all labor performed in the execution of said Agreement, and shall
indemnify and save harmless the said City of Worcester as therein stipulated, then
this obligation shall be of no effect; otherwise it shall remain in full force and virtue.

And the said SURETY, for value received, hereby stipulates and agrees that
no change, extension of time, alteration or addition to the terms of said Agreement,
or to the work to be performed thereunder, or to the specifications accompanying
the same, shall in any way effect its obligation on this bond; and it does hereby
waive notice of any change, extension of time, alterations or additions to the terms
of said Agreement, or to the work, or to the specifications.

In the event that the Agreement is abandoned by the Contractor, or is
terminated by the City under the provisions thereof, said SURETY hereby further
agrees that it shall, if requested in writing by the City, take such action as is
necessary to complete said Agreement.
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IN TESTIMONY WHEREOF, the PRINCIPAL has hereunto caused its name
and seal to be affixed, and the said SURETY has caused its corporate seal to be
hereunto affixed by a duly authorized officer thereof and this instrument to be
executed and delivered in its name and behalf by its attorney-in-fact, duly
authorized by its by-laws and votes, powers of attorney, and letters of appointment
and authorization, certificated copies of which documents are annexed to this
bond and may be introduced in evidence as if a part hereof.

(PRINCIPAL) (SEAL)
By:

(SURETY) (SEAL)
By:

Attorney-in-fact
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ARTICLE 108 - APPLICATIONS FOR PAYMENT
PART 1 - GENERAL
1.1 RELATED DOCUMENTS

A. Drawings and general provisions of Contract, including General and
Supplementary Conditions and other Division 1 Specification Sections, are hereby
made a part of this Section.

1.2 SUMMARY

A. This Section specifies administrative and procedural requirements
governing the Contractor's Applications for Payment.

1. Coordinate the Schedule of Values and Applications for Payment with
the Contractor's Construction Schedule, List of Subcontracts, and Submittal
Schedule.

B. The Contractor's Construction Schedule and Submittal Schedule are
included in Section "Submittals".

1.3 SCHEDULE OF VALUES

A. Coordinate preparation of the Schedule of Values with preparation of the
Contractor's Construction Schedule.

1. Correlate line items in the Schedule of Values with other required
administrative schedules and forms, including:

Contractor's construction schedule.
Application for Payment form.

List of subcontractors.

Schedule of allowances, if any.
Schedule of alternates, if any.

List products.

List of principal suppliers and fabricators.
Schedule of submittals.

e

2. Submit the Schedule of Values to the Architect at the earliest feasible
date, but in no case later than seven (7) days before the date scheduled for
submittal of the initial Application for Payment.

3. Sub-Schedules: Where the Work is separated into phases that require

separately phased payments, provide sub-schedules showing values correlated
with each phase of payment.
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B. Format and Content: Use the Project Manual Table of Contents as a guide
to establish the format for the Schedule of Values. Coordinate with the Clerk of the
Works for exact breakdown of major categories of work.

1. Identification: Include the following Project identification on the Schedule
of Values:

Project name and location.
Name of the Architect.

Project number.

Contractor's name and address.
Date of submittal.

P20 TO

2. Arrange the Schedule of Values in a tabular form with separate columns
to indicate the following for each item listed:

a. Generic name.

b. Related Specification Section.

c. Name of subcontractor.

d. Name of manufacturer or fabricator.

e. Name of supplier.

f. Change Orders (numbers) that have affected value.

g. Dollar value to nearest dollar.

h. Percentage of Contract Sum to the nearest percent, adjusted to
total 100 percent

3. Provide a breakdown of the Contract Sum in sufficient detail to facilitate
continued evaluation of Applications for Payment and progress reports. Break
principal subcontract amounts down into several line items.

4. Round amounts off to the nearest whole dollar; the total shall equal the
Contract Sum.

5. For each part of the Work where an Application for Payment may include
materials or equipment, purchased or fabricated and stored, but not yet installed,
provide separate line items on the Schedule of Values for initial cost of the
materials, for each subsequent stage of completion, and for total installed value of
that part of the Work.

6. Margins of Cost: Show line items for indirect costs, and margins on
actual costs, only to the extent that such items will be listed individually in
Applications for Payment. Each item in the Schedule of Values and Applications
for Payment shall be complete including its total cost and proportionate share of
general overhead and profit margin.
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a. At the Contractor's option, temporary facilities and other major cost
items that are not direct cost of actual work-in-place may be shown as separate
line items in the Schedule of Values or distributed as general overhead expense.

7. Schedule Updating: Update and resubmit the Schedule of Values when
Change Orders result in a change in the Contract Sum.

1.4 APPLICATIONS FOR PAYMENT:

A. Each Application for Payment shall be consistent with previous applications
and payments as certified by the Architect and paid for by the Owner.

1. The initial Application for Payment, the Application for Payment at time
of Substantial Completion, and the final Application for Payment involve additional
requirements.

B. Payment Application Times: Each progress payment date is as indicated
in the Agreement. The period of construction Work covered by each Application
or Payment is the period indicated in the Agreement.

C. Payment Application Forms: Use AIA Document G 702 and Continuation
Sheets G 703 as the form for Application for Payment. No exceptions will be made.

D. Application Preparation: Complete every entry on the form, including
notarization and execution by person authorized to sign legal documents on behalf
of the Contractor. Incomplete applications will be returned without action.

1. Entries shall match data on the Schedule of Values and Contractor's
Construction Schedule. Use updated schedules if revisions have been made.

2. Include amounts of Change Orders issued prior to the last day of the
construction period covered by the application.

E. Transmittal: Submit six (6) executed copies of each Application for Payment
to the Architect by means ensuring receipt within twenty-four (24) hours; one (1)
copy shall be complete, including proof of payments (see, 1.4F) and similar
attachments, when required.

1. Transmit each copy with a transmittal form listing attachments, and
recording appropriate information related to the application in a manner
acceptable to the Architect.

2. With each requisition, after the first requisition, submit one (1) copy of

up-dated as-built drawings for all underground and concealed work, showing
locations, depths, or elevations.
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F. Proof of Payments: With each Application for Payment, submit proof of
payment to every subcontractor and supplier, at each tier, entitled to payment
under the previous requisition and periodic payment made by the Owner to the
Contractor on behalf of all such entities.

1. Submit partial waivers on each item for the amount requested, prior to
deduction for retainage, on each item.

2. When an application shows completion of an item, submit final or full
waivers or proof of payments.

3. Proof of Payment Delays: Submit each Application for Payment with the
Contractor's proof of payment for the period of construction covered by the
Application or it may be returned as incomplete.

a. Submit final Application for Payment with or preceded by final proof
of payment for every entity involved with performance of Work covered by the
application who could lawfully be entitled to file for direct payment under M.G.L. c.
30, s. 39F, and/or against the Contractor's Labor and Materials Payment Bond.

4. Submit proof of payment in a manner acceptable to Owner.
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G. In

itial Application for Payment: Administrative actions and submittals that

must precede or coincide with submittal of the first Application for Payment include
the following:

SOONO RN =

List of subcontractors.

List of principal suppliers and fabricators.

Schedule of Values.

. Contractor's Construction Schedule (preliminary, if not final).
Schedule of principal products.

Submittal Schedule (preliminary, if not final).

List of Contractor's staff assignments.

List of Contractor's principal consultants.

Copies of building permits.

0. Copies of authorizations and licenses from governing

authorities for performance of the Work.

11. Initial progress report.

12. Report of pre-construction meeting.

13. Certificates of insurance and insurance policies.
14. Performance and payment bonds (if required).
15. Data needed to acquire Owner's insurance.

16. Initial settlement survey and damage report, if

required.

H. Application for Payment at Substantial Completion: Following issuance of
the Certificate of Substantial Completion, submit an Application for Payment; this
application shall reflect any Certificates of Partial Substantial Completion issued
previously for Owner occupancy of designated portions of the Work.

I.  Administrative actions and submittals that shall proceed or coincide with

Applicati

NO O R WN

on for Payment at Substantial Completion include:

Occupancy permits and similar approvals.

Warranties (guarantees) and maintenance agreements.
Test/adjust/balance records.

Maintenance instructions.

Meter readings.

Start-up performance reports.

Change over information related to Owner's occupancy, use, operation

and maintenance.

8.
9.
10.
11.
12.

Final cleaning.

Application for reduction of retainage, and consent of surety.

Advice on shifting insurance coverages.

Final progress photographs.

List of incomplete Work, recognized as exceptions to Architect's
Certificate of Substantial Completion.
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J. Final Payment Application: Administrative actions and submittals that must
precede or coincide with submittal of the final payment Application for Payment
include the following:

1. Completion of Project closeout requirements.

2. Completion of items specified for completion after Substantial
Completion.

3. Assurance that unsettled claims will be settled.

4. Assurance that Work not complete and accepted will be completed
without undue delay.

5. Transmittal of required Project construction records to Owner.

6. Certified property survey.

7. Proof that taxes, fees and similar obligations have been paid.

8. Removal of temporary facilities and services.

9. Removal of surplus materials, rubbish and similar elements.

10. Change of door locks to Owner's access.
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ARTICLE 109 - MODIFICATION PROCEDURES
PART 1 - GENERAL
1.1 RELATED DOCUMENTS

A. Drawings and general provisions of Contract, including General and
Supplementary Conditions and other Division 1 Specification Sections, are hereby
made a part of this Section.

1.2 SUMMARY

A. This section specifies administrative and procedural requirements for
handling and processing Contract modifications.

B. Related Sections: The following sections contain requirements that relate
to this section:

1. Division 1 Section "Submittals" for requirements for the Contractor's
Construction Schedule.

2. Division 1 Section "Application for Payment" for administrative
procedures governing applications for payment.

3. Division 1 Section "Product Substitutions" for administrative procedures
for handling requests for substitutions made after award of the Contract.

1.3 MINOR CHANGES IN THE WORK

A. Supplemental instructions authorizing minor changes in the Work, not
involving an adjustment to the Contract Sum or Contract Time, will be issued by
the Architect.

1.4 CHANGE ORDER PROPOSAL REQUESTS

A. Owner-Initiated Proposal Requests: Proposed changes in the Work that
will require adjustment to the Contract Sum or Contract Time will be issued by the
Architect, with a detailed description of the proposed change and supplemental or
revised Drawings and Specifications, if necessary.

1. Proposal requests issued by the Architect are for information only. Do

not consider them an instruction either to stop work in progress, or to execute
the proposed change.
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2. Unless otherwise indicated in the proposal request, within twenty (20)
days of receipt of the proposal request, submit to the Architect for the Owner's
review an estimate of cost necessary to execute the proposed change.

a. Include a list of quantities of products to be purchased and unit
costs, along with the total amount of purchases to be made. Where requested,
furnish survey data to substantiate quantities.

b. Indicate applicable taxes, delivery charges, equipment rental, and
amounts of trade discounts.

c. Include a statement indicating the effect the proposed change in the
Work will have on the Contract Time.

B. Contractor-Initiated Change Order Proposal Requests: When latent or
other unforeseen conditions require modifications to the Contract, the Contractor
may propose changes by submitting a request for a change to the Architect.

1. Include a statement outlining the reasons for the change and the effect
of the change on the Work. Provide a complete description of the proposed
change. Indicate the effect of the proposed change on the Contract Sum
and/or the Contract Time.

2. Include a list of quantities of products to be purchased and unit costs
along with the total amount of purchases to be made. Where requested,
furnish survey data to substantiate quantities.

3. Indicate applicable taxes, delivery charges, equipment rental, and
amounts of trade discounts.

4. Comply with requirements in Section "Product Substitutions" if the

proposed change in the Work requires the substitution of one product or
system for a product or system specified.
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1.5 ALLOWANCES

A. Allowance Adjustment: Base each Change Order Proposal Request for an
allowance cost adjustment solely on the difference between the actual purchase
amount and the allowance, multiplied by the final measurement of work-in-place,
with reasonable allowances, where applicable, for cutting losses, tolerances,
mixing wastes, normal product imperfections, and similar margins.

1. Include installation costs in the purchase amount only where indicated as
part of the allowance.

2. When requested, prepare explanations and documentation to
substantiate the margins claimed.

3. The Owner reserves the right to establish the actual quantity of work-in-
place by independent quantity survey, measure, or count.

B. Submit claims for increased costs because of a change in scope or nature
of the allowance described in the Contract Documents, whether for the purchase
order amount or Contractor's handling, labor, installation, overhead, and profit,
within twenty (20) days of receipt of the change order authorizing work to proceed.
Claims submitted later than twenty (20) days will be rejected.

1. The Change Order cost amount shall not include the Contractor's or
Subcontractor's indirect expense except when it is clearly demonstrated that
either the nature or scope of work required was changed from that which could
have been foreseen from information in Contract Documents.

2. No change to the Contractor's indirect expense is permitted for selection
of higher or lower priced materials or systems of the same scope and nature
as originally indicated.

1.6 CHANGE ORDER PROCEDURES

A. Upon the Owner's approval of a Change Order Proposal Request, the
Architect will issue a Change Order for signatures of the Owner and Contractor.

1.7 OVERHEAD AND PROFIT
A. Overhead and Profit will be as noted elsewhere in these specifications.
B. Inreviewing change orders, the Architect will exercise his right to request
a complete breakdown from the Contractor showing exact costs for labor

and material, as well as delivery slips and invoices from suppliers and
other subcontractors.

FORM - 30, 39M (Construction)-11-08 Page 116 of 120



ARTICLE 110 - PRODUCT SUBSTITUTIONS
PART 1 - GENERAL
1.1 RELATED DOCUMENTS

A. Drawings and general provisions of Contract, including General and
Supplementary Conditions and other Division 1 Specification Sections, are hereby
made a part of this Section.

1.2 SUMMARY

A. This Section specifies administrative and procedural requirements for
handling requests for substitutions made after award of the Contract.

B. The Contractor's Construction Schedule and the Schedule of Submittals
are included under Section "Submittals".

C. Standards: Refer to Section "Reference Standards and Definitions" for
applicability of industry standards to products specified.

D. Procedural requirements governing the Contractor's selection of products
and product options are included under Section "Materials and Equipment".

1.3 DEFINITIONS

A. Definitions used in this Article are not intended to change or modify the
meaning of other terms used in the Contract Documents.

B. Substitutions: Requests for changes in products, materials, equipment, and
methods of construction required by Contract Documents proposed by the
Contractor after award of the Contract are considered requests for "substitutions".
The following are not considered substitutions:

1.  Specified options of products and construction methods included in
Contract Documents.

2. The Contractor's determination of and compliance with governing
regulations and orders issued by governing authorities.
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1.4 SUBMITTALS

A. Substitution Request Submittal: Requests for substitution will be
considered if received within sixty (60) days after commencement of the Work.
Requests received more than sixty (60) days after commencement of the Work
may be considered or rejected at the discretion of the Architect.

1. Submit three (3) copies of each request for substitution for consideration.
Submit requests in the form and in accordance with procedures required
for Change Order proposals.

2. ldentify the product, or the fabrication or installation method to be replaced
in each request. Include related Specification Section and Drawing
numbers. Provide complete documentation showing compliance with the
requirements for substitutions, and the following information, as
appropriate.

a. Product Data, including Drawings and descriptions of products, fabrication
and installation procedures.

b. Samples, where applicable or requested.

c. A detailed comparison of significant qualities of the proposed substitution
with those of the Work specified. Significant qualities may include elements
such as size, weight, durability, performance and visual effect, i.e. color,
texture, pattern, etc.

d. Coordination information, including a list of changes or modifications
needed to other parts of the Work and to construction performed by the
Owner and separate Contractors, that will become necessary to
accommodate the proposed substitution.

e. A statement indicating the substitution's effect on the Contractor's
Construction Schedule compared to the schedule without approval of the
substitution. Indicate the effect of the proposed substitution on overall
Contract Time.
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f. Cost information, including a proposal of the net change, if any, in the
Contract Sum.

g. Certification by the Contractor that the substitution proposed is equal to or
better in every significant respect to that required by the Contract
Documents, and that it will perform adequately in the application indicated.
Include the Contractor's waiver of rights to additional payment or time, that
may subsequently become necessary because of the failure of the
substitution to perform adequately.

3. Architects' Action: Within one (1) week of receipt of the request for
substitution, the Architect will request additional information or
documentation necessary for evaluation of the request. Within two (2)
weeks of receipt of the request, or one (1) week of receipt of the additional
information or documentation, which ever is later, the Architect will notify
the Contractor of acceptance or rejection of the proposed substitution. If a
decision on use of a proposed substitute cannot be made or obtained within
the time allocated, use the product specified by name. Acceptance will be
in the form of a Change Order, when a change in contract cost or time is
required; or in the form of Architect’s supplemental instructions when no
change to contract cost or time is required.

PART 2 - PRODUCTS
21 SUBSTITUTIONS

A. Conditions: The Contractor's substitution request will be received and
considered by the Architect when one or more of the following conditions are
satisfied, as determined by the Architect; otherwise requests will be returned
without action except to record non-compliance with these requirements.

1. Extensive revisions to Contract Documents are not required.

2. Proposed changes are in keeping with the intent of Contract Documents.

3. The request is timely, fully documented and properly submitted.

4. The request is directly related to an "or equal" clause or similar language in
the Contract Documents.

5. The specified product or method of construction cannot receive necessary
approval by a governing authority, and the requested substitution can be
approved.

6. The specified product or method of construction cannot be provided in a

manner that is compatible with other materials, and where the Contractor
certifies that the substitution will overcome the incompatibility.
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7. The specified product or method of construction cannot be coordinated with
other materials, and where the Contractor certifies that the proposed
substitution can be coordinated.

8. The specified product or method of construction cannot provide a warranty
required by the Contract Documents and where the Contractor certifies that
the proposed substitution provide the required warranty.

9. Where a proposed substitution involves more than one prime Contractor,
each Contractor shall cooperate with the other Contractors involved to
coordinate the Work, provide uniformity and consistency, and to assure
compatibility of products.

B. The Contractor's submittal and Architect's acceptance of Shop Drawings,
Product Data or Samples that relate to construction activities not complying with
the Contract Documents does not constitute an acceptable or valid request for
substitution, nor does it constitute approval.
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SPECIFICATION FOR DEMOLITION OF BUILDING(s)
LOCATED at 19 Hilma Street, (including inground pool)

GENERAL

The intent of these specifications is to provide for the demolition and removal, as specified,
of building(s) located at 19 Hilma Street (including inground pool/pond), Worcester,
Massachusetts in a manner satisfactory to the Department of Inspectional Services of the
City of Worcester, Massachusetts and in accordance with all applicable State, local and
Federal laws, rules and regulations. The Demolitions are in accordance with requirements
of Chapter 139, Section 1-3 inclusive of the General Laws of Massachusetts.

Please note that the demolition is for the structure(s) and its contents located on the
property at 19 Hilma Street, (including inground pool/pond,) as shown on the attached
plan. The building is in unstable structural condition and some portions may not be
accessible.

REQUIREMENTS

The contractor shall include in the bid, the price of demolition and removal of this structure,
back-filling of foundation hole and rough grading and tamping of backfill to prevent erosion
or surface water nuisance on this cleared lot, removing trash, rubbish and debris, leaving lot
clean and leveled to uniform grade. Demolition and removal of building(s) shall be as
required by the Commonwealth of Massachusetts State Building Code with special attention
given to Chapter 1 section 112 and Chapter 33 inclusive. No demolition work shall begin
until a permit is issued and required fees are paid.

A. The contractor is required to have a licensed professional remove and legally dispose of
oil tanks, boilers, water tanks, etc., if any are located on the property. The contractor
shall view the property and investigate for such elements prior to submitting a bid.

B. Demolition should proceed in a systematic manner, from top to bottom. Complete

demolition work above each floor or tier before disturbing supporting members on lower

levels.

Concrete shall be demolished in small sections.

Locate demolition equipment throughout structure and remove materials so not to

impose excessive loads to supporting walls, floors, or framing.

E. Demolish foundation walls and other below grade construction, including concrete
slabs, to a depth of not less than four (4°) feet below existing grade.

F. Concrete walls and floors can be used as backfill when demolished and compacted in a
manner that no cavities are present. Please ensure that the area to be filled is free of
standing water, frost, frozen materials, trash, and debris.

G. Properly dispose of debris away from site in approved disposal areas.

H. Upon completion of the demolition the property must be loamed and seeded.

o a

HAZARDOUS MATERIALS

The demolition contractors who submit bids for the demolition of structures are
responsible for viewing the sites and determining the nature and extent of all hazardous
materials and special handling materials, which exist prior to bidding. The estimated




extent of hazardous materials and the estimated cost to legally remove and dispose
of any hazardous materials shall be included in the base bid. Caution should be
observed when viewing the interior to assess the contents due to its unstable structural
condition. The City has engaged a professional consultant to conduct a hazardous
materials survey. A copy of the findings is included with this bid.

The contractor who is awarded the bid will then be responsible to conduct a thorough
investigation of the structure(s) by a licensed individual and produce a report of those
findings. The cost of such investigation, testing and resultant report shall be included
in the bid.

The reasonable cost to remove any additional hazardous materials found in the
subsequent full investigation, above and beyond those contained in the base bid, will be
compensated for through change orders to the original contract. Requests for such
change orders shall be submitted to the Inspectional Services Department in writing and
include copies of the investigation reports, an itemized breakdown of the costs to remove
and legally dispose of the additional hazardous materials and documentation to support
the requested costs of disposal are reasonable. If the City determines that the additional
cost is fair and reasonable and accurate as verified by the City, compensation will be
allowed.

ABILITY AND EXPERIENCE OF BIDDER

The City reserves the right not to award the contract to any bidder who does not furnish
evidence of prior experience and current capabilities, including manpower and equipment,
necessary to enable them to prosecute the required demolition and to successfully complete
the work in the time named in the contract if requested to do so.

PERMITS

The Contractor shall obtain all necessary permits at the Contractor's expense before
commencing work, including all arrangements with utility companies and City departments
for discontinuance of gas, water, sewer, electricity and telephone service.

HISTORIC BUILDINGS DELAY ORDINACE

No person shall demolish any designated historic building without the approval of the
Worcester Historical Commission. Any applicant for a demolition permit shall obtain
evidence of approval of the commission for all buildings prior to the Building Commissioner
of Inspectional Services issuing any such permit. If a building is deemed to pose an imminent
threat to the public health or safety then the Building Commissioner may waive this
requirement.

SANITARY AND DRAINAGE CONNECTIONS AND ALL OTHER UTILITIES

The Contractor shall assure that all utilities and city services (e.g. water, sewer, gas,
electricity, etc.) are disconnected and appropriate steps taken to protect the Contractor's
interest in the property (e.g. capping of disconnected sewers) prior to the scheduling of



demolition. The Contractor shall excavate, break and seal all drainage and sanitary sewer
connections at the street line of the building lot (property line). Seals within the building will
not be accepted. The sealed pipes and drains shall not be backfilled until they have been
inspected and approved by the City of Worcester's Department of Public Works.

DEMOLITION DISPOSAL AND FEES

The Contractor shall assure that the building inspector, or other official designated by the
building inspector, is aware of their demolition operations at all times. The Contractor must
provide sufficient evidence for a determination that he and all other subcontractors meet all
Federal, State and local laws and regulations and the terms and conditions of this contract.
Without limiting the foregoing, the Contractor is responsible for removal and proper off-site
disposal of demolition debris, including oil tanks with or without oil, and any other hazardous
debris, including, but not limited to Asbestos. It is the responsibility of the contractor to
determine the nature and extent of all hazardous and special handling materials, which
exists on site prior to bidding. The contractor shall submit evidence of such legal removal
and disposal, in the form of trucking slips, and in the case of hazardous materials, disposal
permits, as part of their payment request to the City.

RODENT CONTROL

The contractor shall take rodent control measures prior to demolition. These measures shall
include a pre-demolition survey and extermination of rodents prior to the start of demolition
to prevent their displacement to adjacent structures when necessary. This work when
required is to be performed as part of the contract by a licensed exterminator and at no
additional cost to the contract.

NOTIFICATION OF ADJACENT PROPERTIES

The Contractor shall provide notification to and protection of all adjacent properties. All
demolition is to be confined to the property boundaries. No demolition activities are to be
conducted on any public way without both prior consent and/or permits from the Worcester
Department of Public Works, the Worcester Police Department, the Worcester Department
of Transportation & Mobility or the Inspectional Services Department.

Any work conducted on adjacent private property shall be conducted only with the prior
written consent of the property owner. All adjacent streets and sidewalks must be
protected during demolition activities.

BUILDING SEARCH
The Contractor shall conduct a thorough search of the property immediately prior to the
demolition to assure that the property is vacant.

SECURE SITE

The Contractor shall secure the site(s) of building(s) to be demolished, including, but not
limited to, the construction of fencing or other protective barriers, police protection and
protection of area residents from any and all hazards during demolition as deemed necessary
to ensure the safety of the public.



INVESTIGATION OF CONDITIONS

Bidders are required to submit their proposals upon the express condition that they
have noted the site of the proposed work and are fully acquainted with work to be
performed under this contract. The contractors are expected to make their estimates of
the facilities needed and the difficulties attending the execution of proposed contract,
including local conditions, availability of labor, weather and other contingencies. In no event
will the City assume any responsibility whatsoever for interpretation, deduction or
conclusion drawn from the inspection of the site. Failure to acquaint themselves with all
available information concerning these conditions will not relieve the successful bidder from
responsibility for estimating difficulties and costs of successfully performing and completing
the work.

SITE VISIT
A site visit of the property proposed for demolition within this bid package will be conducted
Friday, February 13th, 2026, beginning at 10 a.m. at 19 Hilma Street, Worcester, MA.

METHOD AND ORDER OF DEMOLITION

Upon the award of contract, the Contractor shall immediately proceed to demolish the
structure in accordance with the terms of the contract. The work must be completed
by June 1, 2026 for final payment. Penalties may be imposed for failure to fully complete
demolition to the full satisfaction of the City as specified within this document and the
governing contract within thirty days of award of the contract without just cause. The
Salvaging of materials may occur at the Contractor's option providing such operation does
not impede the demolition process or create either a hazardous or nuisance condition. The
method of demolition to be used shall not include burning, or fire, or explosives, of any form
on the premises.

The Contractor shall demolish structures in a safe and orderly manner and remove all rubbish
and other materials from the premises to the satisfaction and approval of the Inspectional
Services Department of the City of Worcester. If the safety of the public so requires, in the
opinion of the City of Worcester, the contractor shall arrange with the Police Department for
police protection at no additional cost to the contract.

The contractor shall leave the premises free of rubbish and other like materials including
existing rubbish found on the premises.

LIQIDATED DAMAGES FOR DELAY

If the work is not completed within the time stipulated in the contract documents, including
any extensions of time for excusable delays, which shall be determined by the Purchasing
Agent, the contractor shall pay the City a rate of $150.00 per day for each calendar day of
delay, until the work is completed. A maximum of one (1) weather related day per week
shall be allowed for extensions. No extra allowance will be made for holidays. The City
shall enforce the liquidated damages for failure to complete the work within the allotted time
frame. Liquidated damages shall be deducted from the final payment for this contract.
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781'932'9600 Testing

Web: www.asbestosidentificationlab.com Email: Lab Code: 200919-0
mikemanning@asbestosidentificationlab.com

Asbestos Identification Laboratory. ®
165 New Boston St., Ste 227 NV @
Woburn, MA 01801

Batch: 88353

Alan Siphaxay Project Information Method: BULK PLM ANALYSIS,
Atlas Technical Services, Woburn EPA/600/R-93/116

10 State Street )

Suite 100 19 Hilma St.,

Woburn, MA 01801 \,\/AVZFCGSter,

Dear Alan Siphaxay,

Asbestos Identification Laboratory has completed the analysis of the samples from your office for the above referenced project.
The Analysis Method is BULK PLM ANALYSIS, EPA/600/R-93/116The information and analysis contained in this report have
been generated using the EPA /600/R-93/116 Method for the Determination of Asbestos in Bulk Building Materials. Materials or
products that contain more than 1% of any kind or combination of asbestos are considered an asbestos containing building
material as determined by the EPA. This Polarized Light Microscope (PLM) technique may be performed either by visual
estimation or point counting. Point counting provides a determination of the area percentage of asbestos in a sample. If the
asbestos is estimated to be less than 10% by visual estimation of friable material, the determination may be repeated using the
point counting technique. The results of the point counting supersede visual PLM results. Results in this report only relate to
the items tested. This report may not be used by the customer to claim product endorsement by NVLAP or any other U.S.
Government Agency.

Laboratory results represent the analysis of samples as submitted by the customer. Information regarding sample location,
description, area, volume, etc., was provided by the customer. Asbestos Identification Laboratory is not responsible for sample
collection activities or analytical method limitations. Unless notified in writing to return samples, Asbestos Identification
Laboratory discards customer samples after 30 days. Samples containing subsamples or layers will be analyzed separately
when applicable. Reports are kept at Asbestos Identification Laboratory for three years. This report shall not be reproduced,
except in full, without the written consent of Asbestos Identification Laboratory.

¢ NVLAP Lab Code: 200919-0

* Massachusetts Certification License: AA000208

 State of Connecticut, Department of Public Health Approved Environmental Laboratory Registration Number: PH-0142

« State of Maine, Department of Environmental Protection Asbestos Analytical Laboratory License Number: LB-0078(Bulk) LA-0087(Air)
« State of Rhode Island and Providence Plantations. Department of Health Certification: AAL-121

 State of Vermont, Department of Health Environmental Health License AL934461

Thank you Alan Siphaxay for your business.

Michael Manning
Owner/Director



Alan Siphaxay

Atlas Technical Services, Woburn

10 State Street

Project Information

Method: BULK PLM ANALYSIS,
EPA/600/R-93/116

Suite 100 19 Hilma St.,
Woburn, MA 01801 Worcester,
MA
FieldID Material Location Color Non-Asbestos % |Asbestos %
LablD
1A Wall Plaster White Skim  |1st Floor Bedroom white Non- Fi brous 100 [None Det ect ed
Coat
972651
1B Wall Plaster White Skim  [1st Floor Bedroom white Non- Fi brous 100 [None Detected
Coat
972652
1C Wall Plaster White Skim  [1st Floor Bedroom white Non- Fi brous 100 [None Det ected
Coat
972653
1D Wall Plaster White Skim  |2nd Floor Bedroom white Non- Fi brous 100 [None Det ect ed
Coat
972654
1E Wall Plaster White Skim  |2nd Floor Master white Non- Fi brous 100 [None Det ect ed
Coat
972655
2A Wall Plaster Grey Base 1st Floor Bedroom gray Hai r 3 None Det ect ed
Coat Non- Fi br ous 97
972656
2B \Wall Plaster Grey Base 1st Floor Bedroom gray Hai r 3 None Det ect ed
Coat Non- Fi br ous 97
972657
2C Wall Plaster Grey Base 1st Floor Bedroom gray Hai r 3 None Det ect ed
Coat Non- Fi br ous 97
972658
2D Wall Plaster Gray Base 2nd Floor Bedroom gray Hai r 5None Det ect ed
Coat Non- Fi br ous 95
972659
2E \Wall Plaster Gray Base 2nd Floor Master gray Hai r 3 |None Det ect ed
Coat Non- Fi br ous 97
972660
3A Joint Compound Dining Room white Non- Fi brous 100 [None Detected
972661
3B Joint Compound Kitchen white Non- Fi brous 100 None Detected
972662
3C Joint Compound 1st Floor Living Room white Non- Fi brous 100 [None Det ect ed
972663
3D Joint Compound 1st Floor Bedroom white Non- Fi brous 100 [None Det ect ed
972664
3E Joint Compound 2nd Floor Staircase white Non- Fi brous 100 None Detected
972665
4A Tan Sheet Flooring 1st Floor Bathroom multi Synt heti c 20 [None Det ect ed
Non- Fi br ous 80
972666
Sampled: November 23, 2022 Received: November 29, 2022 Analyzed: November 30, 2022

Thursday 01 Decem

; Batch: 88353 Page 2 of 6

Analyzed by:



Alan Siphaxay Project Information Method: BULK PLM ANALYSIS,

Atlas Technical Services, Woburn EPA/600/R-93/116
10 State Street .
Suite 100 19 Hilma St,
Woburn, MA 01801 Worcester,
MA
FieldID Material Location Color Non-Asbestos % [Asbestos %
LabID
4B Tan Sheet Flooring 1st Floor Bathroom multi Synt heti c 20 [None Det ect ed
Non- Fi br ous 80
972667
5A Tan Mastic Assoc. w/ 1st Floor Bathroom multi Non- Fi brous 100 None Det ected
Sample 4A
972668
5B Tan Mastic Assoc. 4B 1st Floor Bathroom multi Non- Fi brous 100 |None Detected
972669
6A Brown Sheet Flooring 2nd Floor Master tan Non- Fi brous 100 [None Det ect ed
972670
6B Brown Sheet Flooring 2nd Floor Master tan Non- Fi brous 100 [None Detected
972671
A Clear Adhesive assoc. w/ |2nd Floor Master clear Non- Fi brous 100 |None Detected
Sample 6A
972672
7B Clear Adhesive assoc. w/ |2nd Floor Master clear Non- Fi brous 100 None Det ected
Sample 6B
972673
8A 12 X 12 Brown Vinyl Floor |2nd Floor Bedroom multi Non- Fi brous 100 [None Detected
Tile
972674
8B 12 X 12 Brown Vinyl Floor |2nd Floor Bedroom multi Non- Fi brous 100 None Detected
Tile
972675
9A Clear Adhesive assoc. w/ |2nd Floor Bedroom clear Non- Fi brous 100 None Det ected
Sample 8A
972676
9B Clear Adhesive assoc. w/ |2nd Floor Bedroom clear Non- Fi brous 100 None Det ected
Sample 8B
972677
10A 12 X 12 Tan Vinyl Floor  |Dining Room tan Non- Fi brous 100 None Detected
Tile
972678
108 12 X 12 Tan Vinyl Floor Dining Room tan Non- Fi brous 100 [None Det ect ed
Tile
972679
11A Clear Adhesive assoc. w/ [Dining Room clear Non- Fi brous 100 [None Detected
Sample 10A
972680
11B Clear Adhesive assoc. w/ |Dining Room clear Non- Fi brous 100 None Detected
Sample 10B
972681
12A 12 X 12 White Vinyl Floor |2nd Floor Bedroom tan Non- Fi brous 100 [None Det ect ed
Tile
972682
Sampled: November 23, 2022 Received: November 29, 2022 Analyzed: November 30, 2022

Thursday 01 Decem ?
Analyzed by: ; Batch: 88353 Page 3 of 6



Alan Siphaxay Project Information Method: BULK PLM ANALYSIS,

Atlas Technical Services, Woburn EPA/600/R-93/116
10 State Street .
Suite 100 19 Hilma St,
Woburn, MA 01801 Worcester,
MA
FieldID Material Location Color Non-Asbestos % [Asbestos %
LabID
12B 12 X 12 White Vinyl Floor |2nd Floor Bedroom tan Non- Fi brous 100 [None Det ect ed
Tile
972683
13A Black Mastic assoc. w/ 2nd Floor Bedroom black Non- Fi brous 100 None Det ected
Sample 12A
972684
13B Black Mastic assoc. w/ 2nd Floor Bedroom black Non- Fi brous 100 |None Detected
Sample 12B
972685
14A 12 X 12 Light Brown Vinyl |2nd Floor Master tan Non- Fi brous 100 [None Det ect ed
Floor Tile
972686
14B 12 X 12 Light Brown Vinyl |2nd Floor Master tan Non- Fi brous 100 [None Detected
Floor Tile
972687
15A Clear Adhesive assoc. w/ |2nd Floor Master clear Non- Fi brous 100 |None Detected
Sample 14A
972688
15B Clear Adhesive assoc. w/ |2nd Floor Master clear Non- Fi brous 100 None Det ected
Sample 14B
972689
16A Brown Sheet Flooring 1st Floor Bathroom multi Non- Fi brous 100 [None Detected
972690
16B Brown Sheet Flooring 1st Floor Bathroom multi Non- Fi brous 100 None Detected
972691
17A Tan Carpet Mastic Dining Room yellow Non- Fi brous 100 [None Det ect ed
972692
17B Tan Carpet Mastic Living Room yellow Non- Fi brous 100 [None Detected
972693
18A Gypsum Board 2nd Floor Bedroom gray Cel | ul ose 25None Det ected
Non- Fi br ous 75
972694
18B Gypsum Board 2nd Floor Bedroom gray Cel I ul ose 25[None Det ect ed
Non- Fi br ous 75
972695
19A Tan Glue Daubs under 2nd Floor Bedroom tan Non- Fi brous 100 None Det ected
Wood Flooring
972696
19B Tan Glue Daubs under 2nd Floor Bedroom tan Non- Fi brous 100 |None Detected
Wood Flooring
972697
20A White Window Glazing Entrance white Non- Fi brous 100 [None Det ect ed
972698
Sampled: November 23, 2022 Received: November 29, 2022 Analyzed: November 30, 2022

Thursday 01 Decem ?
Analyzed by: ; Batch: 88353 Page 4 of 6



Alan Siphaxay

Atlas Technical Services, Woburn

10 State Street

Project Information

Method: BULK PLM ANALYSIS,
EPA/600/R-93/116

Suite 100 19 Hilma St.,
Woburn, MA 01801 Worcester,
MA
FieldID Material Location Color Non-Asbestos % |Asbestos %
LablD
20B White Window Glazing Entrance white Non- Fi brous 100 [None Det ect ed
972699
21A Fireplace Mortar Living Room gray Non- Fi brous 100 [None Detected
972700
21B Fireplace Mortar Living Room gray Non- Fi brous 100 None Detected
972701
22A 2 X 4 Smooth Ceiling Tile |2nd Floor Master brown Cel I ul ose 98 [None Det ect ed
Non- Fi br ous 2
972702
22B 2 X 4 Smooth Ceiling Tile [2nd Floor Bedroom brown Cel | ul ose 98 None Det ect ed
Non- Fi br ous 2
972703
23A 2 X 4 Fissured Ceiling Tile |2nd Floor Master multi Fi ber gl ass 90 None Det ect ed
Non- Fi br ous 10
972704
23B 2 X 4 Fissured Ceiling Tile |2nd Floor Bedroom multi Fi ber gl ass 85 [None Det ect ed
Non- Fi brous 15
972705
24A 2 X 4 Stippled Ceiling Tile [Entrance gray Fi ber gl ass 20None Det ected
Cel I ul ose 70
972706 Non- Fi br ous 10
24B 2 X 4 Stippled Ceiling Tile [Entrance gray Fi ber gl ass 30 |None Detect ed
Cel | ul ose 60
972707 Non- Fi br ous 10
25A Roof Shingle Roof black Cel I ul ose 40 None Detected
Non- Fi br ous 60
972708
25B Roof Shingle Roof black Cel | ul ose 30 |None Det ect ed
Non- Fi br ous 70
972709
25C Roof Shingle Roof black Cel | ul ose 35None Det ect ed
Non- Fi br ous 65
972710
26A Paper Underlayment Roof black Cel I ul ose 70 [None Det ect ed
under Shingle Non- Fi br ous 30
972711
26B Paper Underlayment Roof black Cel | ul ose 70 None Det ect ed
under Shingle Non- Fi br ous 30
972712
26C Paper Underlayment Roof black Cel | ul ose 70 None Det ected
under Shingle Non- Fi br ous 30
972713
27A Black Roof Sealant Roof black Non- Fi brous 100 [None Det ect ed
972714
Sampled: November 23, 2022 Received: November 29, 2022 Analyzed: November 30, 2022
Thursday 01 Decem
leeld 2,
Analyzed by: Batch: 88353 Page 50of 6




Alan Siphaxay
Atlas Technical Services, Woburn
10 State Street

Project Information Method: BULK PLM ANALYSIS,
EPA/600/R-93/116

Suite 100 19 Hilma St.,
Woburn, MA 01801 Worcester,
MA
FieldID Material Location Color Non-Asbestos % J|Asbestos %
LabID
27B Black Roof Sealant Roof black Non- Fi brous 100 None Det ected
972715
Sampled: November 23, 2022 Received: November 29, 2022 Analyzed: November 30, 2022

Thursday 01 Decem

Analyzed by: ; Batch: 88353 Page 6 of 6
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"\ Aerobiology 4, Laboratory

ﬂ% ASSOCIATES, m INCORPORATED Telephone: 781-935-3212

Facsimile: 781-932-4857

A Pace Analytical® Laboratory Email: boston@aerobiology.net
Laboratory Report
Contact: Bryan Thompson Batch #: C 313100
Client: Atlas Technical Consultants, LLC Date received: 11/28/2022
Address: 10 State St., Suite 100 Date analyzed: 11/29/2022
Woburn, MA 01801 Date of report: 11/29/2022
Project# N/A AIHA-LAP, LLC Lab ID 102754

P.O.# N/A
Project Site: 19 Hilma St.
Worcester, MA

Lead Analysis In Paint Using SOP Based on SW846-7000B/3051
Results in weight percent on an "as received" weight basis

Sample Reporting
Lab ID Client ID date Description Result Limit | Comments

White Paint on Gypsum Board/2nd Floor
C 717471 1 11/23/22 |Staircase <RL 0.019 [painttpaper

Pink Paint on Gypsum Board/2nd Floor
C717472 2 11/23/22 |Master <RL 0.0081 |paint-+paper
C 717473 3 11/23/22 |White Paint on Metal Door/Entrance 0.019 0.012
C717474 4 11/23/22 |Brown Paint on Wood/Exterior 0.020 0.015 |paint+wood

—
//’/ 7"‘»
T 7/

Simona Peavey, Teth. Mana ﬁ/ Chemistry

Aimee Cormier, Lab Direct
Page 1 of 1

Unless otherwise indicated, all samples were received in acceptable condition.
All results apply only to the samples tested and as received and are accurate to no more than three significant figures.
Unless otherwise indicated, all the quality control criteria for the method above have been met.
RL-Reporting Limit(%by weight) Note on units: mg/Kg is the same as ppm by weight.
RL-Reporting Limit; Defined as the lowest concentration the laboratory can accurately quantitate.
The Report shall not be reproduced except in full without the written approval of the laborato
Please visit our website at www.aerobiology.net for the current accreditation status.




ProScience Analytical Services, Inc.
Chemistiry Chain of Custody Record

LABORATORY/HEADQUARTERS

www.proscience.net

Rush/<6 Hours

Turn Around Time Requested

Same Day Next Day 2 Day 3 Day 5 Days
22 Cummings Park, Woburn, MA 01301 general@proscience.net (]
T:781-935-3212 F:781-932-4857
lient 3
,g\ﬁas Technical Consultants ‘:I NELAG analysis Element gravimetric
Address it i
S¥&'State St Suite 100 Woburn MA 01801 . o o
Town DUST PAINT & soIL
WIPES Ha Se Ag Ba Fe For Laboratory Use
Project Site  Line 1 H‘ ﬂ{/ TCLP
] q \ (mp\m AR o {100g) Other (please spzcify under Comments) BATCH NUMBER
e
Wte (e PM10 Other -
Contact S.com Please use & separate form for each matrix. ac 05 / 5 (00
Bryan Thompson@oneatlas.com
Alan.Siphaxay@oneatlas.com [ JastME1702 FOR LABORATORY USE  ONLY
Alr Sampling Intormation Wiped area ANALYSIS
Date and Time Field Sample Descrzptlon/Loca’aon Start End Start End Volume |flength| width | Area || Welght AA/ICP Lab
Sampled L.D. Time Time Flowrate | Flowrate | (liters) |i (inch) | (inch) | {sgin) || {grams) iDi'n | Reading | RESULT I.D.
l ‘\.‘w M_‘ h H
WZalsy, [ @m %b | NIT471
(Y\L 0“ '“’ i
1 r #
(| & oo i
uvo | 5 “‘“@“\'&ﬁwf 5“"“‘“ 23
/
Relinguished By: Alan Slphaxay _//l/ ///} <,?//z— vl Time: / g—g?)
Received By: Date: Time: 5
7 / X8 / AF=
Comments:
ver5.3 PAGE [ OF ]
s ]

Field blanks are required for airs and wipes per the sampling method.
Proscience Analytical Services reserves the right to subcontract samples to an appropriately accredited laboratory when we are unable to perform the analysis in house,

mmV



PREVAILING WAGE RATES

&

CERTIFIED PAYROLL REPORTING
FORMS

Successful bidder/contractor shall submit
the required certified payroll reporting forms

on a weekly basis via email to:

certifiedpavrollrecords@worcesterma.qov

City of Worcester — Purchasing Division
City Hall — Room 201

455 Main Street

Worcester, MA 01608



mailto:certifiedpayrollrecords@worcesterma.gov

MASSACHUSETTS WEEKLY CERTIFIED PAYROLL REPORT FORM

Company's Name:

Address:

Phone No.:

Payroll No.:

Employer's Signature:

Title:

Contract No: |Tax Payer ID Number

Work Week Ending:

Awarding Authority's Name:

Public Works Project Name:

Public Works Project Location:

Min. Wage Rate Sheet Number

General / Prime Contractor's Name:

Subcontractor's Name:

"Employer" Hourly Fringe Benefit Contributions

(B+C+D+E) (AXF)

Employee Hourl Health & | ERISA Total Gross
- Hours ourly eal ota
. w
° CizHA Appr. Hours Worked (A Base Welfare | Pension Supp. Hourly ages
Employee Name & Complete Work certified | Rate All other| Wage Insurance Plan Unemp. |Prev. Wage| Total gross | Check No.
Address Classification: (?) (%) Su. Mo. Tu. We. Th. Fr. Sa. Hours (B) (©) (D) (E) (F) Wages (H)

Project

Project

Are all apprentice employees identified above currently registered with the MA DLS's Division of Apprentice Standards?

For all apprentices performing work during the reporting period, attach a copy of the apprentice identification card issued
by the Massachusetts Department of Labor Standards / Division of Apprentice Standards.
NOTE: Pursuant to MGL c. 149, s. 27B, every contractor and subcontractor is required to submit a true and accurate copy of their certified weekly payroll records to the awarding

authority by first-class mail or e-mail. In addition, each weekly payroll must be accompanied by a statement of compliance signed by the employer. Failure to comply may result in the
commencement of a criminal action or the issuance of a civil citation.

Page of

ves [ ] no[_]

No apprentices are identified above

]

Date Received by Awarding Authority
/ /




CITY OF WORCESTER

Monthly Workforce Report
PROJECT NAME

Construction Manager:

Project: Contract #:
Period Covered: through
GOAL - 38% GOAL - 10%
MINORITY WOMEN
PROJECT-TO-DATE: PEOPLE OF COLOR FEMALE OWNED OWNED
Contractor/Sub-Contractor Total Hours | PTD Hours PTD FTD PTD
Percentage Hours Percentage
XX 600 0.0% 0.0% YES / NO YES / NO
YES /NO YES /NO
YES / NO YES / NO
YES / NO YES / NO
MONTHLY TOTAL: 600.0 0.00 0.0% 0.0 0.0%
PROJECT NAME
Construction Manager:
Project: Contract #:
Period Covered: through
GOAL - 38% GOAL - 10%
PROJECT-TO-DATE: PEOPLE OF COLOR FEMALE
PTD PTD PTD PTD
Trade Total Hours
Hours Percentage Hours Percentage
Carpenter 600.0 0.0 0.0% 0.0 0.0%
X
X
X
X
X
MONTHLY TOTALS 600.0 0.0 0.0% 0.0 0.0%




WEEKLY PAYROLL RECORDS REPORT
& STATEMENT OF COMPLIANCE

In accordance with Massachusetts General Law c. 149, §27B, a true and accurate record
must be kept of all persons employed on the public works project for which the enclosed rates
have been provided. A Payroll Form has been printed on the reverse of this page and includes
all the information required to be kept by law. Every contractor or subcontractor is required to
keep these records and preserve them for a period of three years from the date of completion of
the contract.

In addition, every contractor and subcontractor is required to submit a copy of their
weekly payroll records to the awarding authority. For every week in which an apprentice is
employed, a photocopy of the apprentice’s identification card must be attached to the payroll
report. Once collected, the awarding authority is also required to preserve those records for three
years.

In addition, each such contractor, subcontractor, or public body shall furnish to the
awarding authority directly, within fifteen days after completion of its portion of the work a
statement, executed by the contractor, subcontractor or public body who supervises the payment
of wages, in the following form:

STATEMENT OF COMPLIANCE

, 20

l, ,
(Name of signatory party) (Title)
do hereby state:
That | pay or supervise the payment of the persons employed by

on the
(Contractor, subcontractor or public body) (Building or project)

and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on
said project have been paid in accordance with wages determined under the provisions of
sections twenty-six and twenty-seven of chapter one hundred and forty nine of the
General Laws.

Signature

Title

DIVISION OF OCCUPATIONAL SAFETY, 19 STANIFORD STREET, 2nd FLOOR, BOSTON, MA 02114



& THE COMMONWEALTH OF MASSACHUSETTS
N & EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
1 ﬁ' DEPARTMENT OF LABOR STANDARDS
f%&:;é’; Prevailing Wage Rates

MAURA HEALY Asdethermined bytr;Je Directorhunder theprovi_sionsof the LAUREN JONES
Governor M assachusetts General Laws, Chapter 149, Sections 26 to 27H Secretary
KIM DRISCOLL MICHAEL FLANAGAN
Lt. Governor Director

Awarding Authority: Worcester City/Town: WORCESTER
Contract Number: 86 36-W6

Description of Work: Demolition of property and removal of debris at 19 Hilma Street including pool

Job L ocation: Hilma Street

Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

* Thewagerateswill remain in effect for the duration of the project, except in the case of multi-year public construction projects. For construction projects lasting
longer than one year, awarding authorities must request an updated wage schedule no later than two weeks before the anniversary of the date the contract was
executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, the awarding authority must request an annual update no
later than two weeks before the anniversary date, determined as the earlier of: (a) the execution date of the GMP Amendment, or (b) the execution date of the
first amendment to permit procurement of construction services. The updated wage schedule must be provided to all contractors, including general and sub-
contractors, working on the construction project.

» Thisannual update requirement is generally not applicable to 27F “rental of equipment” contracts. For such contracts, the prevailing wage rates issued by DL S
shall remain in effect for the duration of the contract term. However, if the prevailing wage rate sheet issued does not contain wage rates for each year covered
by the contract term, the Awarding Authority must request updated rate sheets from DL S and provide them to the contractor to ensure the correct rates are being
paid throughout the duration of the contract. Additionally, if an Awarding Authority exercises an option to renew or extend the contract term, they must request
updated rate sheets form DL S and provide them to the contractor.

« Thiswage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the “Wage Request Number” on al pages of
this schedule.

* An Awarding Authority must request an updated wage schedule if it has not opened bids or selected a contractor within 90 days of the date of issuance of the
wage schedule. For CM AT RISK projects (bid pursuant to G.L. ¢.149A), the earlier of: (a) the execution date of the GMP Amendment, or (b) the bid for the
first construction scope of work must be within 90-days of the wage schedul e issuance date.

» Thewage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, § 27. The wage schedule shall be
made a part of the contract awarded for the project. The wage schedule must be posted in a conspicuous place at the work site for the life of the project in
accordance with M.G.L. c. 149 § 27. The wages listed on the wage schedule must be paid to employees performing construction work on the project whether
they are employed by the prime contractor, afiled sub-bidder, or a sub-contractor.

« Apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice Standards (DAS). Apprentices must keep their
apprentice identification card on their persons during all work hours on the project. An apprentice registered with DAS may be paid the lower apprentice wage
rate at the applicable step as provided on the prevailing wage schedule. Any apprentice not registered with DAS regar dless of whether they areregistered
with another federal, state, local, or private agency must be paid the jour neyworker'srate.

« Every contractor or subcontractor working on the construction project must submit weekly payroll reports and a Statement of Compliance directly to the
awarding authority by mail or email and keep them on file for three years. Each weekly payroll report must contain: the employee’ s name, address, occupational
classification, hours worked, and wages paid. Do not submit weekly payroll reportsto DLS. For a sample payroll reporting form go to
http://www.mass.gov/dol s/pw.

» Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative obligation to inquire with DLS at (617)
626-6953.

« Contractors must obtain the wage schedules from awarding authorities. Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the
wage schedule to all employees who perform construction work on the project is aviolation of the law and subjects the contractor or subcontractor to civil and
criminal penalties.

» Employees not receiving the prevailing wage rate set forth on the wage schedule may file a complaint with the Fair Labor Division of the office of the Attorney
Genera at (617) 727-3465.

Issue Date: 01/22/2026 Wage Request Number: 20260121170147 Page 1 of 32



Construction

Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
(2 AXLE) DRIVER - EQUIPMENT 1/1/2026 $40.95 $16.17 $21.78 $0.00 $0.00 $78.90
TEAMSTERS JOINT COUNCIL NO. 10 6/1/2026 $41.95 $16.17 $21.78 $0.00 $0.00  $79.90
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
12/1/2026 $41.95 $16.17 $23.52 $0.00 $0.00 $81.64
1/1/2027 $41.95 $16.77 $23.52 $0.00 $0.00 $82.24
(3 AXLE) DRIVER - EQUIPMENT 1/1/2026 $41.02 $16.17 $21.78 $0.00 $0.00 $78.97
TEAMSTERS JOINT COUNCIL NO. 10 6/1/2026 $42.02 $16.17 $21.78 $0.00 $0.00  $79.97
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
12/1/2026 $42.02 $16.17 $23.52 $0.00 $0.00 $81.71
1/1/2027 $42.02 $16.77 $23.52 $0.00 $0.00 $82.31
(4 & 5AXLE) DRIVER - EQUIPMENT 1/1/2026 $41.14 $16.17 $21.78 $0.00 $0.00  $79.09
TEAMSTERS JOINT COUNCIL NO. 10 6/1/2026 $42.14 $16.17 $21.78 $0.00 $0.00  $80.09
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
12/1/2026 $42.14 $16.17 $23.52 $0.00 $0.00 $81.83
112027 $42.14 $16.77 $23.52 $0.00 $0.00 $82.43
ADS/'SUBMERSIBLE PILOT 8/1/2024 $117.16 $10.08 $11.62 $12.67 $0.00 $151.53
PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 2)
For apprentice rates see "Apprentice- PILE DRIVER"
AIR TRACK OPERATOR 12/1/2025 $41.97 $10.15 $9.50 $9.11 $0.00 $70.73
LABORERS 6/1/2026 $43.41 $10.15 $9.50 $9.11 $000  $72.17
LABORERS - ZONE 2
12/1/2026 $44.85 $10.15 $9.50 $9.11 $0.00 $73.61
6/1/2027 $46.30 $10.15 $9.50 $9.11 $0.00 $75.06
12/1/2027 $47.75 $10.15 $9.50 $9.11 $0.00 $76.51
6/1/2028 $49.25 $10.15 $9.50 $9.11 $0.00 $78.01
12/1/2028 $50.75 $10.15 $9.50 $9.11 $0.00 $79.51
For apprentice rates see "Apprentice- LABORER"
AIR TRACK OPERATOR (HEAVY & HIGHWAY) 12/1/2025 $41.97 $10.15 $9.50 $9.21 $0.00 $70.83
LABORERS 6/1/2026 $43.41 $10.15 $9.50 $9.21 $0.00 $72.27
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $44.85 $10.15 $9.50 $9.21 $0.00 $73.71
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
ASBESTOS WORKER (PIPES & TANKS) 12/1/2025 $44.80 $14.50 $4.30 $6.75 $0.00 $70.35
HEAT & FROST INSULATORS LOCAL 6
HEAT & FROST INSULATORSLOCAL 6 (WORCESTER)
ASPHALT RAKER 12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23
LABORERS 6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00 $71.67
LABORERS - ZONE 2
12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11
6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56
12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01
6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51
12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
ASPHALT RAKER (HEAVY & HIGHWAY) 12/1/2025 $41.47 $10.15 $9.50 $9.21 $0.00 $70.33
LABORERS 6/1/2026 $42.01 $10.15 $9.50 $9.21 $0.00  $7L77
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $44.35 $10.15 $9.50 $9.21 $0.00 $73.21

Issue Date: 01/22/2026 Wage Request Number: 20260121170147 Page 2 of 32



Construction

Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 12/1/2025 $59.28 $16.05 $13.25 $3.25 $0.00 $91.83
OPERATING ENGINEERSLOCAL 4 6/1/2026 $60.58 $16.05 $13.25 $3.25 $0.00  $93.13
OPERATING ENGINEERS LOCAL 4
12/1/2026 $62.03 $16.05 $13.25 $3.25 $0.00  $94.58
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
BACKHOE/FRONT-END LOADER 12/1/2025 $59.28 $16.05 $13.25 $3.25 $0.00 $91.83
OPERATING ENGINEERSLOCAL 4 6/1/2026 $60.58 $16.05 $13.25 $3.25 $000  $93.13
OPERATING ENGINEERS LOCAL 4
12/1/2026 $62.03 $16.05 $13.25 $3.25 $0.00  $94.58
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
BARCO-TYPE JUMPING TAMPER 12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23
LABORERS 6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00 $71.67
LABORERS - ZONE 2
12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11
6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56
12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01
6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51
12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
BLOCK PAVER, RAMMER / CURB SETTER 12/1/2025 $41.97 $10.15 $9.50 $9.11 $0.00 $70.73
LABORERS 6/1/2026 $43.41 $10.15 $9.50 $9.11 $0.00 $72.17
LABORERS - ZONE 2
12/1/2026 $44.85 $10.15 $9.50 $9.11 $0.00 $73.61
6/1/2027 $46.30 $10.15 $9.50 $9.11 $0.00 $75.06
12/1/2027 $47.75 $10.15 $9.50 $9.11 $0.00 $76.51
6/1/2028 $49.25 $10.15 $9.50 $9.11 $0.00 $78.01
12/1/2028 $50.75 $10.15 $9.50 $9.11 $0.00 $79.51
For apprentice rates see "Apprentice- LABORER"
BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 12/1/2025 $41.97 $10.15 $9.50 $9.21 $0.00 $70.83
HIGHWAY) 6/1/2026 $43.41 $10.15 $9.50 $9.21 $0.00  $72.27
LABORERS
LABORERS - ZONE 2 (HEAVY & HIGHWAY) 12/1/2026 $44.85 $10.15 $9.50 $9.21 $0.00 $73.71
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
BOILER MAKER 1/1/2024 $48.12 $7.07 $14.60 $6.00 $0.00 $75.79
BOILERMAKERSLOCAL 29
BOILERMAKERS LOCAL 29
Apprenticee BOILER MAKER
Effective Date: 1/1/2024
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 65.00 $31.28 $7.07 $9.32 $3.90 $0.00 $51.57
2 65.00 $31.28 $7.07 $9.32 $3.90 $0.00 $51.57
3 70.00 $33.68 $7.07 $10.03 $4.20 $0.00 $54.98
4 75.00 $36.09 $7.07 $10.74 $4.50 $0.00 $58.40
5 80.00 $38.50 $7.07 $11.45 $4.80 $0.00 $61.82
6 85.00 $40.90 $7.07 $12.18 $5.10 $0.00 $65.25
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Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
Apprentice: BOILER MAKER
Effective Date: 1/1/2024
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
7 90.00 $43.31 $7.07 $12.88 $5.40 $0.00 $68.66
8 95.00 $45.71 $7.07 $13.62 $5.70 $0.00 $72.10
Apprenticeto Journeyworker Ratio: 1:4
BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 8/1/2025 $65.81 $11.49 $15.57 $7.33 $0.00 $100.20
WATERPROOFING) 2/1/2026 $67.16 $11.49 $1557 $7.33 $0.00 $10155
BRICKLAYERSLOCAL 3
BRICKLAYERS LOCAL 3 (WORCESTER) 8/1/2026 $69.36 $11.49 $15.57 $7.33 $0.00 $103.75
2/1/2027 $70.76 $11.49 $15.57 $7.33 $0.00 $105.15
Apprentice: BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY WATERPROOFING)
Effective Date: 8/1/2025
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $32.91 $11.49 $15.57 $7.33 $0.00 $67.30
2 60.00 $39.49 $11.49 $15.57 $7.33 $0.00 $73.88
3 70.00 $46.07 $11.49 $15.57 $7.33 $0.00 $80.46
4 80.00 $52.65 $11.49 $15.57 $7.33 $0.00 $87.04
5 90.00 $59.23 $11.49 $15.57 $7.33 $0.00 $93.62
Apprentice: BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY WATERPROOFING)
Effective Date: 2/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $33.58 $11.49 $15.57 $7.33 $0.00 $67.97
2 60.00 $40.30 $11.49 $15.57 $7.33 $0.00 $74.69
3 70.00 $47.01 $11.49 $15.57 $7.33 $0.00 $81.40
4 80.00 $53.73 $11.49 $15.57 $7.33 $0.00 $88.12
5 90.00 $60.44 $11.49 $15.57 $7.33 $0.00 $94.83
Apprenticeto Journeyworker Ratio: 1:5
BULLDOZER/GRADER/SCRAPER 12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00  $91.17
OPERATING ENGINEERSLOCAL 4 6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00  $92.45
OPERATING ENGINEERS LOCAL 4
12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00  $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
CAISSON & UNDERPINNING BOTTOM MAN 12/1/2025 $49.85 $10.15 $9.50 $9.80 $0.00  $79.30
LABORERS 6/1/2026 $51.40 $10.15 $9.50 $9.80 $0.00  $80.85
LABORERS - FOUNDATION AND MARINE
12/1/2026 $52.90 $10.15 $9.50 $9.80 $0.00 $82.35
For apprentice rates see "Apprentice- LABORER"
CAISSON & UNDERPINNING LABORER 12/1/2025 $48.70 $10.15 $9.50 $9.80 $0.00 $78.15
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Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
LABORERS 6/1/2026 $50.25 $10.15 $9.50 $9.80 $0.00  $79.70
LABORERS - FOUNDATION AND MARINE 12/1/2026 $51.75 $10.15 $9.50 $9.80 $0.00  $81.20

For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING TOP MAN 12/1/2025 $49.03 $10.15 $9.50 $9.80 $0.00 $78.48
tﬁggiiig_ FOUNDATION AND MARINE 6/1/2026 $50.58 $10.15 $9.50 $9.80 $0.00  $80.03
12/1/2026 $52.08 $10.15 $9.50 $9.80 $0.00 $81.53
For apprentice rates see "Apprentice- LABORER"
CARBIDE CORE DRILL OPERATOR 12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23
tﬁggiiiz - ZONE 2 6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00 $71.67
12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11
6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56
12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01
6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51
12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
CARPENTER 9/1/2025 $50.35 $10.33 $11.47 $8.50 $0.00  $80.65
g’;iimiiz ZONE 2 (Easern Mssachusets) 312026 $51.60 $10.33 $11.47 $8.50 $000  $8190
9/1/2026 $52.85 $10.33 $11.47 $8.50 $0.00 $83.15
3/1/2027 $54.10 $10.33 $11.47 $8.50 $0.00  $84.40
Apprentice: CARPENTER
Effective Date: 9/1/2025
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 45.00 $22.66 $10.33 $0.00 $1.73 $0.00 $34.72
2 45.00 $22.66 $10.33 $0.00 $1.73 $0.00 $34.72
3 55.00 $27.69 $10.33 $0.00 $3.40 $0.00 $41.42
4 55.00 $27.69 $10.33 $0.00 $3.40 $0.00 $41.42
5 70.00 $35.25 $10.33 $11.41 $5.10 $0.00 $62.09
6 70.00 $35.25 $10.33 $11.41 $5.10 $0.00 $62.09
7 80.00 $40.28 $10.33 $11.44 $6.80 $0.00 $68.85
8 80.00 $40.28 $10.33 $11.44 $6.80 $0.00 $68.85
Apprentice: CARPENTER
Effective Date: 3/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 45.00 $23.22 $10.33 $0.00 $1.73 $0.00 $35.28
2 45.00 $23.22 $10.33 $0.00 $1.73 $0.00 $35.28
3 55.00 $28.38 $10.33 $0.00 $3.40 $0.00 $42.11
4 55.00 $28.38 $10.33 $0.00 $3.40 $0.00 $42.11
5 70.00 $36.12 $10.33 $11.41 $5.10 $0.00 $62.96
6 70.00 $36.12 $10.33 $11.41 $5.10 $0.00 $62.96
7 80.00 $41.28 $10.33 $11.44 $6.80 $0.00 $69.85
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Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprenticee CARPENTER

Effective Date: 3/1/2026

Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
8 80.00 $41.28 $10.33 $11.44 $6.80 $0.00 $69.85

Apprentice to Journeyworker Ratio: 1:5

CARPENTER WOOD FRAME 10/1/2025 $27.75 $7.02 $3.80 $1.00 $0.00  $39.57
CARPENTERS

10/1/2026 $28.85 $7.02 $3.80 $1.00 $0.00 $40.67
CARPENTERS-ZONE 3 (Wood Frame)

All Aspects of New Wood Frame Work

Apprentice: CARPENTER WOOD FRAME

Effective Date: 10/1/2025

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 60.00 $16.65 $7.02 $0.00 $0.00 $0.00 $23.67

2 60.00 $16.65 $7.02 $0.00 $0.00 $0.00 $23.67

3 65.00 $18.04 $7.02 $0.00 $1.00 $0.00 $26.06

4 70.00 $19.43 $7.02 $0.00 $1.00 $0.00 $27.45

5 75.00 $20.81 $7.02 $3.80 $1.00 $0.00 $32.63

6 80.00 $22.20 $7.02 $3.80 $1.00 $0.00 $34.02

7 85.00 $23.59 $7.02 $3.80 $1.00 $0.00 $35.41

8 90.00 $24.98 $7.02 $3.80 $1.00 $0.00 $36.80

Apprentice: CARPENTER WOOD FRAME

Effective Date: 10/1/2026

Apprentice Supplemental  Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 60.00 $17.31 $7.02 $0.00 $0.00 $0.00 $24.33

2 60.00 $17.31 $7.02 $0.00 $0.00 $0.00 $24.33

3 65.00 $18.75 $7.02 $0.00 $1.00 $0.00 $26.77

4 70.00 $20.20 $7.02 $0.00 $1.00 $0.00 $28.22

5 75.00 $21.64 $7.02 $3.80 $1.00 $0.00 $33.46

6 80.00 $23.08 $7.02 $3.80 $1.00 $0.00 $34.90

7 85.00 $24.52 $7.02 $3.80 $1.00 $0.00 $36.34

8 90.00 $25.97 $7.02 $3.80 $1.00 $0.00 $37.79

Apprenticeto Journeyworker Ratio: 1:5

CEMENT MASONRY/PLASTERING 1/1/2026 $53.24 $13.35 $16.43 $7.78 $1.80 $92.60
PLASTERERS AND CEMENT MASONS LOCAL 534 7112026 $54.49 $13.35 $16.43 $7.78 $1.80 $93.85
Plasterers and Cement Masons - Zone 1
1/1/2027 $55.94 $13.35 $16.43 $7.78 $1.80  $95.30
7/1/2027 $57.29 $13.35 $16.43 $7.78 $1.80 $96.65
1/1/2028 $58.64 $13.35 $16.43 $7.78 $1.80  $98.00
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Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprentice: CEMENT MASONRY/PLASTERING

Effective Date: 1/1/2026

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $26.62 $13.35 $16.43 $0.00 $0.00 $56.40

2 60.00 $31.94 $13.35 $16.43 $7.78 $1.80 $71.30

3 65.00 $34.61 $13.35 $16.43 $7.78 $1.80 $73.97

4 70.00 $37.27 $13.35 $16.43 $7.78 $1.80 $76.63

5 75.00 $39.93 $13.35 $16.43 $7.78 $1.80 $79.29

6 80.00 $42.59 $13.35 $16.43 $7.78 $1.80 $81.95

7 90.00 $47.92 $13.35 $16.43 $0.00 $0.00 $77.70

Apprentice: CEMENT MASONRY/PLASTERING

Effective Date: 7/1/2026

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $27.25 $13.35 $16.43 $0.00 $0.00 $57.03

2 60.00 $32.69 $13.35 $16.43 $7.78 $1.80 $72.05

3 65.00 $35.42 $13.35 $16.43 $7.78 $1.80 $74.78

4 70.00 $38.14 $13.35 $16.43 $7.78 $1.80 $77.50

5 75.00 $40.87 $13.35 $16.43 $7.78 $1.80 $80.23

6 80.00 $43.59 $13.35 $16.43 $7.78 $1.80 $82.95

7 90.00 $49.04 $13.35 $0.00 $7.78 $0.00 $70.17

Apprenticeto Journeyworker Ratio: 1:5

CHAIN SAW OPERATOR 12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23
LABORERS 6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00 $71.67
LABORERS - ZONE 2
12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11
6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56
12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01
6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51
12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 12/1/2025 $60.48 $16.05 $13.25 $3.25 $0.00  $93.03
OPERATING ENGINEERSLOCAL 4 6/1/2026 $61.81 $16.05 $13.25 $3.25 $0.00 $94.36
OPERATING ENGINEERSLOCAL 4
12/1/2026 $63.29 $16.05 $13.25 $3.25 $0.00 $95.84
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
COMPRESSOR OPERATOR 12/1/2025 $37.97 $16.05 $13.25 $3.25 $0.00  $70.52
OPERATING ENGINEERSLOCAL 4 6/1/2026 $38.83 $16.05 $13.25 $3.25 $0.00 $71.38
OPERATING ENGINEERS LOCAL 4
12/1/2026 $39.78 $16.05 $13.25 $3.25 $0.00 $72.33
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
DELEADER (BRIDGE) 1/1/2026 $59.56 $10.35 $12.00 $12.60 $0.00 $94.51

PAINTERS LOCAL 35
PAINTERS LOCAL 35-ZONE 2
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Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprenticee DELEADER (BRIDGE)
Effective Date: 1/1/2026

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate

1 50.00 $29.78 $10.35 $0.00 $0.00 $0.00 $40.13

2 55.00 $32.76 $10.35 $0.00 $6.93 $0.00 $50.04

3 60.00 $35.74 $10.35 $0.00 $7.56 $0.00 $53.65

4 65.00 $38.71 $10.35 $0.00 $8.19 $0.00 $57.25

5 70.00 $41.69 $10.35 $12.00 $8.82 $0.00 $72.86

6 75.00 $44.67 $10.35 $12.00 $9.45 $0.00 $76.47

7 80.00 $47.65 $10.35 $12.00 $10.08 $0.00 $80.08

8 90.00 $53.60 $10.35 $12.00 $11.34 $0.00 $87.29

Apprenticeto Journeyworker Ratio: 1:1

DEMO: ADZEMAN 12/1/2025 $48.75 $10.15 $9.50 $9.65 $0.00  $78.05
::':ESEEEE - ZONE 2 6/1/2026 $50.30 $10.15 $9.50 $9.65 $0.00 $79.60
12/7/2026 $51.80 $10.15 $9.50 $9.65 $0.00 $81.10
6/7/2027 $53.40 $10.15 $9.50 $9.65 $0.00 $82.70
12/6/2027 $55.00 $10.15 $9.50 $9.65 $0.00  $84.30
6/5/2028 $56.68 $10.15 $9.50 $9.65 $0.00 $85.98
12/4/2028 $58.35 $10.15 $9.50 $9.65 $0.00 $87.65

For apprentice rates see "Apprentice- LABORER"
DEMO: BACKHOE/LOADER/HAMMER OPERATOR 12/1/2025 $49.75 $10.15 $9.50 $9.65 $0.00  $79.05
t228§5§2 - ZONE 2 6/1/2026 $51.30 $10.15 $9.50 $9.65 $0.00  $80.60
12/7/2026 $52.80 $10.15 $9.50 $9.65 $0.00 $82.10
6/7/2027 $54.40 $10.15 $9.50 $9.65 $0.00 $83.70
12/6/2027 $56.00 $10.15 $9.50 $9.65 $0.00 $85.30
6/5/2028 $57.68 $10.15 $9.50 $9.65 $0.00 $86.98
12/4/2028 $59.35 $10.15 $9.50 $9.65 $0.00  $88.65

For apprentice rates see "Apprentice- LABORER"
DEMO: BURNERS 12/1/2025 $49.50 $10.15 $9.50 $9.65 $0.00 $78.80
tﬁggiiig_ JoNE 2 6/1/2026 $51.05 $10.15 $9.50 $9.65 $000  $80.35
12/7/2026 $52.55 $10.15 $9.50 $9.65 $0.00 $81.85
6/7/2027 $54.15 $10.15 $9.50 $9.65 $0.00  $83.45
12/6/2027 $55.75 $10.15 $9.50 $9.65 $0.00  $85.05
6/5/2028 $57.43 $10.15 $9.50 $9.65 $0.00 $86.73
12/4/2028 $59.10 $10.15 $9.50 $9.65 $0.00  $88.40

For apprentice rates see "Apprentice- LABORER"
DEMO: CONCRETE CUTTER/SAWYER 12/1/2025 $49.75 $10.15 $9.50 $9.65 $0.00  $79.05
tﬁ:giiig - ZONE 2 6/1/2026 $51.30 $10.15 $9.50 $9.65 $0.00  $80.60
12/7/2026 $52.80 $10.15 $9.50 $9.65 $0.00 $82.10
6/7/2027 $54.40 $10.15 $9.50 $9.65 $0.00  $83.70
12/6/2027 $56.00 $10.15 $9.50 $9.65 $0.00  $85.30
6/5/2028 $57.68 $10.15 $9.50 $9.65 $0.00 $86.98
12/4/2028 $59.35 $10.15 $9.50 $9.65 $0.00  $88.65
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For apprentice rates see "Apprentice- LABORER"

DEMO: JACKHAMMER OPERATOR 12/1/2025 $49.50 $10.15 $9.50 $9.65 $0.00 $78.80
LABORERS 6/1/2026 $51.05 $10.15 $9.50 $9.65 $0.00 $80.35
LABORERS - ZONE 2
12/7/2026 $52.55 $10.15 $9.50 $9.65 $0.00 $81.85
6/7/2027 $54.15 $10.15 $9.50 $9.65 $0.00 $83.45
12/6/2027 $55.75 $10.15 $9.50 $9.65 $0.00  $85.05
6/5/2028 $57.43 $10.15 $9.50 $9.65 $0.00 $86.73
12/4/2028 $59.10 $10.15 $9.50 $9.65 $0.00  $88.40
For apprentice rates see "Apprentice- LABORER"
DEMO: WRECKING LABORER 12/1/2025 $48.75 $10.15 $9.50 $9.65 $0.00 $78.05
LABORERS 6/1/2026 $50.30 $10.15 $9.50 $9.65 $000  $79.60
LABORERS - ZONE 2
12/7/2026 $51.80 $10.15 $9.50 $9.65 $0.00 $81.10
6/7/2027 $53.40 $10.15 $9.50 $9.65 $0.00 $82.70
12/6/2027 $55.00 $10.15 $9.50 $9.65 $0.00  $84.30
6/5/2028 $56.68 $10.15 $9.50 $9.65 $0.00  $85.98
12/4/2028 $58.35 $10.15 $9.50 $9.65 $0.00 $87.65
For apprentice rates see "Apprentice- LABORER"
DIRECTIONAL DRILL MACHINE OPERATOR 12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17
OPERATING ENGINEERSLOCAL 4 6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00 $92.45
OPERATING ENGINEERS LOCAL 4
12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00  $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
DIVER 8/1/2024 $78.11 $10.08 $11.62 $12.67 $0.00 $112.48

PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 2)

as of 8-1-24, Apprentices with diving licenses begin at second year. % of Diver wage 70/80/90 2A $69.83, 3A $91.79,4A $102.14 Total Rate

DIVER TENDER 8/1/2024 $51.97 $10.08 $11.62 $12.67 $0.00 $86.34
PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 2)

as of 8-1-24, Apprentices with diving licenses begin at second year. % of Piledriver wage 70/80/90 2A $54.20, 3A $73.93,4A $82.05 Total Rate

DIVER TENDER (EFFLUENT) 8/1/2024 $83.69 $10.08 $11.62 $12.67 $0.00 $118.06
PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 2)

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER/SLURRY (EFFLUENT) 8/1/2024 $117.16 $10.08 $11.62 $12.67 $0.00 $151.53
PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 2)

For apprentice rates see "Apprentice- PILE DRIVER"

DRAWBRIDGE OPERATOR (Construction) 7/1/2020 $26.77 $6.67 $3.93 $0.00 $0.16  $37.53
DRAWBRIDGE - SEIU LOCAL 888
DRAWBRIDGE - SEIU LOCAL 888

ELECTRICIAN 9/7/2025 $48.16 $14.98 $14.30 $5.30 $0.00 $82.74

ELECTRICIANSLOCAL 9 9/6/2026 $49.38 $15.96 $14.57 $5.43 $0.00 $85.34
ELECTRICIANS LOCAL 96
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Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
Apprentice: ELECTRICIAN
Effective Date: 9/7/2025
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 40.00 $19.26 $14.98 $0.58 $0.00 $0.00 $34.82
2 45.00 $21.67 $14.98 $0.65 $0.00 $0.00 $37.30
3 48.00 $23.12 $14.98 $13.55 $2.54 $0.00 $54.19
4 55.00 $26.49 $14.98 $13.65 $2.92 $0.00 $58.04
5 65.00 $31.30 $14.98 $13.80 $3.45 $0.00 $63.53
6 80.00 $38.53 $14.98 $14.02 $4.24 $0.00 $71.77
Apprentice: ELECTRICIAN
Effective Date: 9/6/2026
Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 40.00 $19.75 $15.96 $0.59 $0.00 $0.00 $36.30
2 45.00 $22.22 $15.96 $0.67 $0.00 $0.00 $38.85
3 48.00 $23.70 $15.96 $13.80 $2.61 $0.00 $56.07
4 55.00 $27.16 $15.96 $13.90 $2.99 $0.00 $60.01
5 65.00 $32.10 $15.96 $14.05 $3.53 $0.00 $65.64
6 80.00 $39.50 $15.96 $14.28 $4.35 $0.00 $74.09
Apprenticeto Journeyworker Ratio: 2:3
ELEVATOR CONSTRUCTOR 1/1/2026 $69.23 $16.38 $11.06 $10.70 $0.00 $107.37
ELEVATOR CONSTRUCTORSLOCAL 41 1/1/2027 $72.23 $16.48 $11.16 $11.00 $0.00 $110.87

ELEVATOR CONSTRUCTORS LOCAL 41

Issue Date: 01/22/2026

Apprentice: ELEVATOR CONSTRUCTOR

Effective Date: 1/1/2026

Apprentice Supplemental ~ Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $34.62 $16.38 $0.00 $0.00 $0.00 $51.00

2 55.00 $38.08 $16.38 $11.06 $10.70 $0.00 $76.22

3 65.00 $45.00 $16.38 $11.06 $10.70 $0.00 $83.14

4 70.00 $48.46 $16.38 $11.06 $10.70 $0.00 $86.60

5 80.00 $55.38 $16.38 $11.06 $10.70 $0.00 $93.52

Apprentice: ELEVATOR CONSTRUCTOR

Effective Date: 1/1/2027

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $36.12 $16.48 $0.00 $0.00 $0.00 $52.60

2 55.00 $39.73 $16.48 $11.16 $11.00 $0.00 $78.37

3 65.00 $46.95 $16.48 $11.16 $11.00 $0.00 $85.59

Wage Request Number: 20260121170147
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Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprentice: ELEVATOR CONSTRUCTOR

Effective Date: 1/1/2027

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
4 70.00 $50.56 $16.48 $11.16 $11.00 $0.00 $89.20

5 80.00 $57.78 $16.48 $11.16 $11.00 $0.00 $96.42

Apprenticeto Journeyworker Ratio: 1:1

ELEVATOR CONSTRUCTOR HELPER 1/1/2026 $48.46 $16.38 $11.06 $10.70 $0.00 $86.60
ELEVATOR CONSTRUCTORSLOCAL 41 1/1/2027 $50.56 $16.48 $11.16 $11.00 $0.00  $89.20
ELEVATOR CONSTRUCTORS LOCAL 41
For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"
FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY) 12/1/2025 $41.47 $10.15 $9.50 $9.21 $0.00 $70.33
LABORERS 6/1/2026 $42.91 $10.15 $9.50 $9.21 $0.00 $71.77
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $44.35 $10.15 $9.50 $9.21 $0.00 $73.21
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY 11/1/2025 $53.56 $16.05 $13.25 $3.25 $0.00 $86.11
OPERATING ENGINEERSLOCAL 4 5/1/2026 $55.00 $16.05 $13.25 $3.25 $0.00 $87.55
OPERATING ENGINEERS LOCAL 4
11/2/2026 $56.29 $16.05 $13.25 $3.25 $0.00 $88.84
5/1/2027 $57.72 $16.05 $13.25 $3.25 $0.00  $90.27
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
FIELD ENG.PARTY CHIEF-BLDG,SITEHVY/HWY 11/2/2025 $55.17 $16.05 $13.25 $3.25 $0.00 $87.72
OPERATING ENGINEERSLOCAL 4 5/1/2026 $56.62 $16.05 $13.25 $3.25 $0.00 $89.17
OPERATING ENGINEERS LOCAL 4
11/1/2026 $57.92 $16.05 $13.25 $3.25 $0.00  $90.47
5/1/2027 $59.37 $16.05 $13.25 $3.25 $0.00  $91.92
For apprentice rates see " Apprentice- OPERATING ENGINEERS"
FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY 11/1/2025 $26.03 $16.05 $13.25 $3.25 $0.00  $58.58
OPERATING ENGINEERSLOCAL 4 5/1/2026 $26.88 $16.05 $13.25 $3.25 $0.00  $59.43
OPERATING ENGINEERS LOCAL 4
11/1/2026 $27.64 $16.05 $13.25 $3.25 $0.00 $60.19
5/1/2027 $28.49 $16.05 $13.25 $3.25 $0.00 $61.04
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
FIRE ALARM INSTALLER 9/7/2025 $48.16 $14.98 $14.30 $5.30 $0.00 $82.74
ELECTRICIANSLOCAL 96 9/6/2026 $49.38 $15.96 $14.57 $5.43 $0.00 $85.34
ELECTRICIANS LOCAL 96
For apprentice rates see "Apprentice- ELECTRICIAN"
FIRE ALARM REPAIR / MAINT/COMMISSIONING 9/7/2025 $48.16 $14.98 $14.30 $5.30 $0.00 $82.74
ELECTRICIANSLOCAL 96 9/6/2026 $49.38 $15.96 $14.57 $5.43 $0.00 $85.34
ELECTRICIANS LOCAL 96
For apprentice rates see "Apprentice- ELECTRICIAN"
FIREMAN (ASST. ENGINEER) 12/1/2025 $47.69 $16.05 $13.25 $3.25 $0.00  $80.24
OPERATING ENGINEERSLOCAL 4 6/1/2026 $48.75 $16.05 $13.25 $3.25 $0.00 $81.30
OPERATING ENGINEERS LOCAL 4
12/1/2026 $49.93 $16.05 $13.25 $3.25 $0.00 $82.48

For apprentice rates see "Apprentice- OPERATING ENGINEERS'
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Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
FLAGGER & SIGNALER (HEAVY & HIGHWAY) 12/1/2025 $28.09 $10.15 $9.50 $9.21 $0.00 $56.95
LABORERS 6/1/2026 $29.21 $10.15 $9.50 $9.21 $0.00  $58.07
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $29.21 $10.15 $9.50 $9.21 $0.00  $58.07
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
FLOORCOVERER 3/1/2024 $48.93 $10.33 $11.47 $8.80 $0.00 $79.53
FLOORCOVERERS LOCAL 2168
FLOORCOVERERS LOCAL 2168 ZONE |1
Apprenticee FLOORCOVERER
Effective Date: 3/1/2024
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $24.47 $10.33 $0.00 $1.76 $0.00 $36.56
2 55.00 $26.91 $10.33 $0.00 $1.76 $0.00 $39.00
3 60.00 $29.36 $10.33 $0.00 $3.52 $0.00 $43.21
4 65.00 $31.80 $10.33 $0.00 $3.52 $0.00 $45.65
5 70.00 $34.25 $10.33 $11.47 $5.28 $0.00 $61.33
6 75.00 $36.70 $10.33 $11.47 $5.28 $0.00 $63.78
7 80.00 $39.14 $10.33 $11.47 $7.04 $0.00 $67.98
8 85.00 $41.59 $10.33 $11.47 $7.04 $0.00 $70.43
I Apprentice Notes
I Steps are 750 hrs.
Apprenticeto Journeyworker Ratio: 1:1
FORK LIFT/CHERRY PICKER 12/1/2025 $59.28 $16.05 $13.25 $3.25 $0.00 $91.83
OPERATING ENGINEERSLOCAL 4 6/1/2026 $60.58 $16.05 $13.25 $3.25 $0.00 $93.13
OPERATING ENGINEERS LOCAL 4
12/1/2026 $62.03 $16.05 $13.25 $3.25 $0.00  $94.58
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
GENERATOR/LIGHTING PLANT/HEATERS 12/1/2025 $37.97 $16.05 $13.25 $3.25 $0.00 $70.52
OPERATING ENGINEERSLOCAL 4 6/1/2026 $38.83 $16.05 $13.25 $3.25 $0.00 $71.38
OPERATING ENGINEERS LOCAL 4
12/1/2026 $39.78 $16.05 $13.25 $3.25 $0.00 $72.33
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR SYSTEMS) 1/1/2026 $49.06 $10.35 $12.00 $12.60 $0.00 $84.01
GLAZIERSLOCAL 35
GLAZIERSLOCAL 35 (ZONE 2)
Apprentice: GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR SYSTEMYS)
Effective Date: 1/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $24.53 $10.35 $0.00 $0.00 $0.00 $34.88
2 55.00 $26.98 $10.35 $0.00 $6.88 $0.00 $44.21
3 60.00 $29.44 $10.35 $0.00 $7.50 $0.00 $47.29

Issue Date: 01/22/2026

Wage Request Number: 20260121170147
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Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
Apprentice: GLAZIER (GLASSPLANK/AIR BARRIER/INTERIOR SYSTEMS)
Effective Date: 1/1/2026
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
4 65.00 $31.89 $10.35 $0.00 $8.13 $0.00 $50.37
5 70.00 $34.34 $10.35 $12.00 $8.75 $0.00 $65.44
6 75.00 $36.80 $10.35 $12.00 $9.38 $0.00 $68.53
7 80.00 $39.25 $10.35 $12.00 $10.00 $0.00 $71.60
8 90.00 $44.15 $10.35 $12.00 $11.25 $0.00 $77.75

Apprenticeto Journeyworker Ratio: 1:1

HOISTING ENGINEER/CRANES/GRADALLS 12/1/2025 $59.28 $16.05 $13.25 $3.25 $0.00  $91.83
OPERATING ENGINEERS LOCAL 4 6/1/2026 $60.58 $16.05 $13.25 $3.25 $0.00 $93.13
OPERATING ENGINEERS LOCAL 4

12/1/2026 $62.03 $16.05 $13.25 $3.25 $0.00  $94.58

Apprentice: HOISTING ENGINEER/CRANES/GRADALLS

Effective Date: 12/1/2025

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 55.00 $32.88 $0.00 $0.00 $0.00 $0.00 $32.88

2 60.00 $35.87 $16.05 $13.25 $3.25 $0.00 $68.42

3 65.00 $38.86 $16.05 $13.25 $3.25 $0.00 $71.41

4 70.00 $41.85 $16.05 $13.25 $3.25 $0.00 $74.40

5 75.00 $44.84 $16.05 $13.25 $3.25 $0.00 $77.39

6 80.00 $47.82 $16.05 $13.25 $3.25 $0.00 $80.37

7 85.00 $50.81 $16.05 $13.25 $3.25 $0.00 $83.36

8 90.00 $53.80 $16.05 $13.25 $3.25 $0.00 $86.35

Apprentice: HOISTING ENGINEER/CRANES/GRADALLS

Effective Date: 6/1/2026

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 55.00 $33.32 $0.00 $0.00 $0.00 $0.00 $33.32

2 60.00 $36.35 $16.05 $13.25 $3.25 $0.00 $68.90

3 65.00 $39.38 $16.05 $13.25 $3.25 $0.00 $71.93

4 70.00 $42.41 $16.50 $13.25 $3.25 $0.00 $75.41

5 75.00 $45.44 $16.50 $13.25 $3.25 $0.00 $78.44

6 80.00 $48.46 $16.50 $13.25 $3.25 $0.00 $81.46

7 85.00 $51.49 $16.50 $13.25 $3.25 $0.00 $84.49

8 90.00 $54.52 $16.50 $13.25 $3.25 $0.00 $87.52

Apprenticeto Journeyworker Ratio: 1:6

HVAC (DUCTWORK) 7112025 $43.48 $12.94 $11.01 $8.72 $2.13  $78.28
SHEETMETAL WORKERSLOCAL 63 7112026 $43.48 $13.24 $11.01 $9.92 $2.13  $79.78
SHEETMETAL WORKERS LOCAL 63

1/1/2027 $43.48 $13.54 $11.01 $11.12 $2.13  $81.28
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Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
7112027 $44.98 $13.54 $11.01 $11.12 $2.13  $82.78
1/1/2028 $46.48 $13.54 $11.01 $11.12 $2.13  $84.28

For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS) 9/7/2025 $48.16 $14.98 $14.30 $5.30 $0.00 $82.74
ELECTRICIANSLOCAL 96 9/6/2026 $49.38 $15.96 $14.57 $5.43 $0.00 $85.34
ELECTRICIANS LOCAL 96
For apprentice rates see "Apprentice- ELECTRICIAN"
HVAC (TESTING AND BALANCING - AIR) 7/1/2025 $43.48 $12.94 $11.01 $8.72 $2.13 $78.28
SHEETMETAL WORKERSLOCAL 63 7112026 $43.48 $13.24 $11.01 $9.92 $2.13  $79.78
SHEETMETAL WORKERS LOCAL 63
1/1/2027 $43.48 $13.54 $11.01 $11.12 $2.13  $81.28
7112027 $44.98 $13.54 $11.01 $11.12 $2.13  $82.78
1/1/2028 $46.48 $13.54 $11.01 $11.12 $2.13  $84.28
For apprentice rates see "Apprentice- SHEET METAL WORKER"
HVAC (TESTING AND BALANCING -WATER) 9/1/2025 $55.00 $12.70 $9.71 $8.06 $0.00 $85.47
PLUMBERSLOCAL 4 3/1/2026 $57.80 $11.30 $9.71 $8.06 $0.00 $86.87
PLUMBERSLOCAL 4

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HVAC MECHANIC 9/1/2025 $55.00 $12.70 $9.71 $8.06 $0.00  $85.47

PLUMBERSLOCAL 4 3/1/2026 $57.80 $11.30 $9.71 $8.06 $0.00 $86.87
PLUMBERS LOCAL 4

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HYDRAULICDRILLS 12/1/2025 $41.97 $10.15 $9.50 $9.11 $0.00 $70.73
LABORERS 6/1/2026 $43.41 $10.15 $9.50 $9.11 $000  $72.17
LABORERS - ZONE 2
12/1/2026 $44.85 $10.15 $9.50 $9.11 $0.00 $73.61
6/1/2027 $46.30 $10.15 $9.50 $9.11 $0.00  $75.06
12/1/2027 $47.75 $10.15 $9.50 $9.11 $0.00 $76.51
6/1/2028 $49.25 $10.15 $9.50 $9.11 $0.00 $78.01
12/1/2028 $50.75 $10.15 $9.50 $9.11 $0.00 $79.51
For apprentice rates see "Apprentice- LABORER"
HYDRAULIC DRILLS (HEAVY & HIGHWAY) 12/1/2025 $41.97 $10.15 $9.50 $9.21 $0.00 $70.83
LABORERS 6/1/2026 $43.41 $10.15 $9.50 $9.21 $0.00 $72.27
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $44.85 $10.15 $9.50 $9.21 $0.00 $73.71
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
INSULATOR (PIPES & TANKS) 9/1/2025 $54.31 $14.75 $9.52 $10.09 $0.00 $88.67
HEAT & FROST INSULATORSLOCAL 6 9/1/2026 $57.38 $14.75 $9.52 $10.09 $0.00 $91.74

HEAT & FROST INSULATORS LOCAL 6 (WORCESTER)

Apprentice: INSULATOR (PIPES & TANKS)

Effective Date: 9/1/2025

Apprentice Supplemental ~ Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $27.16 $14.75 $9.27 $5.05 $0.00 $56.23

2 60.00 $32.59 $14.75 $9.32 $6.05 $0.00 $62.71
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Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprentice: INSULATOR (PIPES & TANKS)

Effective Date: 9/1/2025

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
3 70.00 $38.02 $14.75 $9.37 $7.06 $0.00 $69.20

4 80.00 $43.45 $14.75 $9.42 $8.07 $0.00 $75.69

Apprentice: INSULATOR (PIPES & TANKYS)

Effective Date: 9/1/2026

Apprentice Supplemental  Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $28.69 $14.75 $9.27 $5.05 $0.00 $57.76

2 60.00 $34.43 $14.75 $9.32 $6.05 $0.00 $64.55

3 70.00 $40.17 $14.75 $9.37 $7.06 $0.00 $71.35

4 80.00 $45.90 $14.75 $9.42 $8.07 $0.00 $78.14

Apprenticeto Journeyworker Ratio: 1:4

IRONWORKER/WELDER 9/16/2025 $57.57 $9.05 $12.75 $14.50 $0.00  $93.87
IRONWORKERS LOCAL 7
IRONWORKERS LOCAL 7 (WORCESTER AREA)

Apprentice: IRONWORKER/WELDER
Effective Date: 9/16/2025
Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 60.00 $34.54 $9.05 $12.75 $4.50 $0.00 $60.84
2 75.00 $43.18 $9.05 $12.75 $4.50 $0.00 $69.48
3 85.00 $48.93 $9.05 $12.75 $4.50 $0.00 $75.23

Apprenticeto Journeyworker Ratio: 1:4

JACKHAMMER & PAVING BREAKER OPERATOR 12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23
::':ESEEEE - ZONE 2 6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00 $71.67
12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11
6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56
12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01
6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51
12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"
LABORER 12/1/2025 $41.22 $10.15 $9.50 $9.11 $0.00  $69.98
tﬁggiiiz - ZONE 2 6/1/2026 $42.66 $10.15 $9.50 $9.11 $0.00 $71.42
12/1/2026 $44.10 $10.15 $9.50 $9.11 $0.00 $72.86
6/1/2027 $45.55 $10.15 $9.50 $9.11 $0.00 $74.31
12/1/2027 $47.00 $10.15 $9.50 $9.11 $0.00 $75.76
6/1/2028 $48.50 $10.15 $9.50 $9.11 $0.00 $77.26
12/1/2028 $50.00 $10.15 $9.50 $9.11 $0.00 $78.76
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Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
Apprentice: LABORER
Effective Date: 12/1/2025

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate

1 60.00 $25.03 $10.15 $9.50 $9.11 $0.00 $53.79

2 70.00 $29.20 $10.15 $9.50 $9.11 $0.00 $57.96

3 80.00 $33.38 $10.15 $9.50 $9.11 $0.00 $62.14

4 90.00 $37.55 $10.15 $9.50 $9.11 $0.00 $66.31
Apprenticee LABORER
Effective Date: 6/1/2026

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate

1 60.00 $25.60 $10.15 $9.50 $9.11 $0.00 $54.36

2 70.00 $29.86 $10.15 $9.50 $9.11 $0.00 $58.62

3 80.00 $34.13 $10.15 $9.50 $9.11 $0.00 $62.89

4 90.00 $38.39 $10.15 $9.50 $9.11 $0.00 $67.15

Apprenticeto Journeyworker Ratio: 1.5

LABORER (HEAVY & HIGHWAY) 12/1/2025 $41.22 $10.15 $9.50 $9.21 $0.00  $70.08
LABORERS

6/1/2026 $42.66 $10.15 $9.50 $9.21 $0.00 $71.52
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

12/1/2026 $44.10 $10.15 $9.50 $9.21 $0.00 $72.96

Apprentice: LABORER (HEAVY & HIGHWAY)

Effective Date: 12/1/2025

Apprentice Supplemental ~ Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 60.00 $25.03 $10.15 $9.50 $9.21 $0.00 $53.89

2 70.00 $29.20 $10.15 $9.50 $9.21 $0.00 $58.06

3 80.00 $33.38 $10.15 $9.50 $9.21 $0.00 $62.24

4 90.00 $37.55 $10.15 $9.50 $9.21 $0.00 $66.41

Apprentice: LABORER (HEAVY & HIGHWAY)

Effective Date: 6/1/2026

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 60.00 $25.60 $10.15 $9.50 $9.21 $0.00 $54.46

2 70.00 $29.86 $10.15 $9.50 $9.21 $0.00 $58.72

3 80.00 $34.13 $10.15 $9.50 $9.21 $0.00 $62.99

4 90.00 $38.39 $10.15 $9.50 $9.10 $0.00 $67.14

Apprenticeto Journeyworker Ratio: 1:5

LABORER: CARPENTER TENDER 12/1/2025 $41.22 $10.15 $9.50 $9.11 $0.00  $69.98
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Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
LABORERS 6/1/2026 $42.66 $10.15 $9.50 $9.11 $0.00 $71.42
LABORERS - ZONE 2 12/1/2026 $44.10 $10.15 $9.50 $9.11 $0.00 $72.86
6/1/2027 $45.55 $10.15 $9.50 $9.11 $0.00 $74.31

12/1/2027 $47.00 $10.15 $9.50 $9.11 $0.00 $75.76

6/1/2028 $48.50 $10.15 $9.50 $9.11 $0.00 $77.26

12/1/2028 $50.00 $10.15 $9.50 $9.11 $0.00 $78.76

For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER 12/1/2025 $41.22 $10.15 $9.50 $9.11 $0.00  $69.98
tQESEEEE - ZONE 2 6/1/2026 $42.66 $10.15 $9.50 $9.11 $0.00 $71.42
12/1/2026 $44.10 $10.15 $9.50 $9.11 $0.00 $72.86
6/1/2027 $45.55 $10.15 $9.50 $9.11 $0.00 $74.31
12/1/2027 $47.00 $10.15 $9.50 $9.11 $0.00 $75.76
6/1/2028 $48.50 $10.15 $9.50 $9.11 $0.00 $77.26
12/1/2028 $50.00 $10.15 $9.50 $9.11 $0.00 $78.76
For apprentice rates see "Apprentice- LABORER"
LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 12/1/2025 $41.31 $10.15 $9.50 $9.65 $0.00 $70.61
tﬁggiiiz - ZONE 2 6/1/2026 $42.75 $10.15 $9.50 $9.65 $0.00 $72.05
12/7/2026 $44.19 $10.15 $9.50 $9.65 $0.00 $73.49
6/7/2027 $45.64 $10.15 $9.50 $9.65 $0.00 $74.94
12/6/2027 $47.09 $10.15 $9.50 $9.65 $0.00 $76.39
6/5/2028 $48.59 $10.15 $9.50 $9.65 $0.00 $77.89
12/4/2028 $50.09 $10.15 $9.50 $9.65 $0.00  $79.39
For apprentice rates see "Apprentice- LABORER"
LABORER: MASON TENDER 12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23
tﬁsgiiﬁz_ JONE 2 6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00  $7167
12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11
6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56
12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01
6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51
12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
LABORER: MASON TENDER (HEAVY & HIGHWAY) 12/1/2025 $41.47 $10.15 $9.50 $9.21 $0.00 $70.33
tﬁggiiig_ ZONE 2 (HEAVY & HIGHWAY) 6/1/2026 $42.91 $10.15 $9.50 $9.21 $0.00 $71.77
12/1/2026 $44.35 $10.15 $9.50 $9.21 $0.00 $73.21
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
LABORER: MULTI-TRADE TENDER 12/1/2025 $41.22 $10.15 $9.50 $9.11 $0.00  $69.98
t228§5§2 - ZONE 2 6/1/2026 $42.66 $10.15 $9.50 $9.11 $0.00 $71.42
12/1/2026 $44.10 $10.15 $9.50 $9.11 $0.00 $72.86
6/1/2027 $45.55 $10.15 $9.50 $9.11 $0.00 $74.31
12/1/2027 $47.00 $10.15 $9.50 $9.11 $0.00 $75.76
6/1/2028 $48.50 $10.15 $9.50 $9.11 $0.00 $77.26
12/1/2028 $50.00 $10.15 $9.50 $9.11 $0.00 $78.76
For apprentice rates see "Apprentice- LABORER"
LABORER: TREE REMOVER 12/1/2025 $41.22 $10.15 $9.50 $9.11 $0.00  $69.98
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Construction

Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
LABORERS 6/1/2026 $42.66 $10.15 $9.50 $9.11 $0.00 $71.42
LABORERS - ZONE 2 12/1/2026 $44.10 $10.15 $9.50 $9.11 $0.00 $72.86
6/1/2027 $45.55 $10.15 $9.50 $9.11 $0.00 $74.31

12/1/2027 $47.00 $10.15 $9.50 $9.11 $0.00 $75.76

6/1/2028 $48.50 $10.15 $9.50 $9.11 $0.00 $77.26

12/1/2028 $50.00 $10.15 $9.50 $9.11 $0.00 $78.76

This classification applies to the removal of standing trees, and the trimming and removal of branches and limbs when related to public works construction or site clearance
incidental to construction . For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR 12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00  $70.23
LABORERS 6/1/2026 $42.91 $10.15 $9.50 $9.11 $000  $71.67
LABORERS - ZONE 2
12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11
6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00  $74.56
12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01
6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51
12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
LASER BEAM OPERATOR (HEAVY & HIGHWAY) 12/1/2025 $41.47 $10.15 $9.50 $9.21 $0.00 $70.33
LABORERS 6/1/2026 $42.91 $10.15 $9.50 $9.21 $0.00  $71.77
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $44.35 $10.15 $9.50 $9.21 $0.00 $73.21
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
MARBLE & TILE FINISHERS 8/1/2025 $52.08 $11.49 $15.57 $6.05 $0.00  $85.19
BRICKLAYERSLOCAL 3 2/1/2026 $53.16 $11.49 $15.57 $6.05 $0.00 $86.27
BRICKLAYERSLOCAL 3- MARBLE & TILE
8/1/2026 $54.92 $11.49 $15.57 $6.05 $0.00  $88.03
2/12027 $56.04 $11.49 $15.57 $6.05 $0.00 $89.15

Apprentice: MARBLE & TILE FINISHERS

Effective Date: 8/1/2025

Apprentice Supplemental ~ Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $26.04 $11.49 $15.57 $6.05 $0.00 $59.15

2 60.00 $31.25 $11.49 $15.57 $6.05 $0.00 $64.36

3 70.00 $36.46 $11.49 $15.57 $6.05 $0.00 $69.57

4 80.00 $41.66 $11.49 $15.57 $6.05 $0.00 $74.77

5 90.00 $46.87 $11.49 $15.57 $6.05 $0.00 $79.98

Apprentice: MARBLE & TILE FINISHERS

Effective Date: 2/1/2026

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $26.58 $11.49 $15.57 $6.05 $0.00 $59.69

2 60.00 $31.90 $11.49 $15.57 $6.05 $0.00 $65.01

3 70.00 $37.21 $11.49 $15.57 $6.05 $0.00 $70.32

4 80.00 $42.53 $11.49 $15.57 $6.05 $0.00 $75.64

5 90.00 $47.84 $11.49 $15.57 $6.05 $0.00 $80.95
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Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprenticeto Journeyworker Ratio: 1.5

MARBLE MASONS,TILELAYERS & TERRAZZO MECH 8/1/2025 $67.97 $11.49 $15.57 $7.99 $0.00 $103.02
BRICKLAYERSLOCAL 3 2/1/2026 $69.32 $11.49 $15.57 $7.99 $0.00 $104.37
BRICKLAYERSLOCAL 3-MARBLE & TILE
8/1/2026 $71.52 $11.49 $15.57 $7.99 $0.00 $106.57
2/1/2027 $72.92 $11.49 $15.57 $7.99 $0.00 $107.97

Apprentice: MARBLE MASONS, TILELAYERS & TERRAZZO MECH

Effective Date: 8/1/2025

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $33.99 $11.49 $15.57 $7.99 $0.00 $69.04

2 60.00 $40.78 $11.49 $15.57 $7.99 $0.00 $75.83

3 70.00 $47.58 $11.49 $15.57 $7.99 $0.00 $82.63

4 80.00 $54.38 $11.49 $15.57 $7.99 $0.00 $89.43

5 90.00 $61.17 $11.49 $15.57 $7.99 $0.00 $96.22

Apprentice: MARBLE MASONS,TILELAYERS & TERRAZZO MECH

Effective Date: 2/1/2026

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $34.66 $11.49 $15.57 $7.99 $0.00 $69.71

2 60.00 $41.59 $11.49 $15.57 $7.99 $0.00 $76.64

3 70.00 $48.52 $11.49 $15.57 $7.99 $0.00 $83.57

4 80.00 $55.46 $11.49 $15.57 $7.99 $0.00 $90.51

5 90.00 $62.39 $11.49 $15.57 $7.99 $0.00 $97.44

Apprenticeto Journeyworker Ratio: 1:5

MECH. SWEEPER OPERATOR (ON CONST. SITES) 12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17
OPERATING ENGINEERSLOCAL 4 6/1/2026 $50.90 $16.05 $13.25 $3.25 $000  $92.45
OPERATING ENGINEERS LOCAL 4

12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00  $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
MECHANICS MAINTENANCE 12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17
OPERATING ENGINEERSLOCAL 4 6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00  $92.45
OPERATING ENGINEERS LOCAL 4

12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00  $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
MILLWRIGHT (Zone 3) 1/5/2026 $45.70 $10.08 $11.47 $9.75 $0.00 $77.00

MILLWRIGHTSLOCAL 1121
MILLWRIGHTSLOCAL 1121 - Zone 3

Apprentice: MILLWRIGHT (Zone 3)
Effective Date: 1/5/2026

Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
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Construction

Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
Apprenticee MILLWRIGHT (Zone 3)
Effective Date: 1/5/2026
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 55.00 $25.14 $10.08 $0.00 $5.36 $0.00 $40.58
2 65.00 $29.71 $10.08 $0.00 $6.34 $0.00 $46.13
3 75.00 $34.28 $10.08 $11.47 $7.31 $0.00 $63.14
4 85.00 $38.85 $10.08 $11.47 $8.29 $0.00 $68.69
I Apprentice Notes I
I Step 1& 2 Appr. indentured after 1/6/2020 receive no pension, I

Apprenticeto Journeyworker Ratio: 1:4

MORTAR MIXER 12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23
LABORERS 6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00 $71.67
LABORERS - ZONE 2

12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11

6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56
12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01
6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51

12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
OILER (OTHER THAN TRUCK CRANES,GRADALLYS) 12/1/2025 $25.68 $16.05 $13.25 $3.25 $0.00  $58.23
OPERATING ENGINEERSLOCAL 4 6/1/2026 $26.27 $16.05 $13.25 $3.25 $000  $58.82
OPERATING ENGINEERS LOCAL 4

12/1/2026 $26.94 $16.05 $13.25 $3.25 $0.00  $59.49
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
OILER (TRUCK CRANES, GRADALLS) 12/1/2025 $31.65 $16.05 $13.25 $3.25 $0.00 $64.20
OPERATING ENGINEERSLOCAL 4 6/1/2026 $32.37 $16.05 $13.25 $3.25 $0.00 $64.92
OPERATING ENGINEERS LOCAL 4

12/1/2026 $33.17 $16.05 $13.25 $3.25 $0.00  $65.72
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
OTHER POWER DRIVEN EQUIPMENT - CLASS| 12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17
OPERATING ENGINEERSLOCAL 4 6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00  $92.45
OPERATING ENGINEERSLOCAL 4

12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00  $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
PAINTER (BRIDGES'TANKS) 1/1/2026 $59.56 $10.35 $12.00 $12.50 $0.00 $94.41

PAINTERS LOCAL 35
PAINTERS LOCAL 35- ZONE 2

Apprentice: PAINTER (BRIDGES/TANKS)

Effective Date: 1/1/2026

Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $29.78 $10.35 $0.00 $0.00 $0.00 $40.13
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Construction

Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprentice: PAINTER (BRIDGES/TANKYS)
Effective Date: 1/1/2026

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate

2 55.00 $32.76 $10.35 $0.00 $6.93 $0.00 $50.04

3 60.00 $35.74 $10.35 $0.00 $7.56 $0.00 $53.65

4 65.00 $38.71 $10.35 $0.00 $8.19 $0.00 $57.25

5 70.00 $41.69 $10.35 $12.00 $8.82 $0.00 $72.86

6 75.00 $44.67 $10.35 $12.00 $9.45 $0.00 $76.47

7 80.00 $47.65 $10.35 $12.00 $10.08 $0.00 $80.08

8 90.00 $53.60 $10.35 $12.00 $11.34 $0.00 $87.29

Apprenticeto Journeyworker Ratio: 1:1

PAINTER (SPRAY OR SANDBLAST, NEW) * 1/1/2026 $50.46 $10.35 $12.00 $12.60 $0.00 $8541
* |f 30% or more of surfaces to be painted are new construction,

NEW paint rate shall be used.

PAINTERSLOCAL 35

PAINTERS LOCAL 35- ZONE 2

Apprentice: PAINTER (SPRAY OR SANDBLAST, NEW) *
Effective Date: 1/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $25.23 $10.35 $0.00 $0.00 $0.00 $35.58
2 55.00 $27.75 $10.35 $0.00 $6.93 $0.00 $45.03
3 60.00 $30.28 $10.35 $0.00 $7.56 $0.00 $48.19
4 65.00 $32.80 $10.35 $0.00 $8.19 $0.00 $51.34
5 70.00 $35.32 $10.35 $12.00 $8.82 $0.00 $66.49
6 75.00 $37.85 $10.35 $12.00 $9.45 $0.00 $69.65
7 80.00 $40.37 $10.35 $12.00 $10.08 $0.00 $72.80
8 90.00 $45.41 $10.35 $12.00 $11.34 $0.00 $79.10

Apprenticeto Journeyworker Ratio: 1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT) 1/1/2026 $48.52 $10.35 $12.00 $12.60 $0.00  $83.47
PAINTERS LOCAL 35
PAINTERS LOCAL 35- ZONE 2

Apprentice: PAINTER (SPRAY OR SANDBLAST, REPAINT)
Effective Date: 1/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $24.26 $10.35 $0.00 $0.00 $0.00 $34.61
2 55.00 $26.69 $10.35 $0.00 $6.93 $0.00 $43.97
3 60.00 $29.11 $10.35 $0.00 $7.56 $0.00 $47.02
4 65.00 $31.54 $10.35 $0.00 $8.19 $0.00 $50.08
5 70.00 $33.96 $10.35 $12.00 $8.82 $0.00 $65.13
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Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprentice: PAINTER (SPRAY OR SANDBLAST, REPAINT)

Effective Date: 1/1/2026

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
6 75.00 $36.39 $10.35 $12.00 $9.45 $0.00 $68.19

7 80.00 $38.82 $10.35 $12.00 $10.08 $0.00 $71.25

8 90.00 $43.67 $10.35 $12.00 $11.34 $0.00 $77.36

Apprenticeto Journeyworker Ratio: 1:1

PAINTER / TAPER (BRUSH, NEW) * 1/1/2026 $49.06 $10.35 $12.00 $12.60 $0.00 $84.01
* |f 30% or more of surfaces to be painted are new construction,

NEW paint rate shall be used.

PAINTERSLOCAL 35

PAINTERS LOCAL 35- ZONE 2

Apprentice: PAINTER / TAPER (BRUSH, NEW) *
Effective Date: 1/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $24.53 $10.35 $0.00 $0.00 $0.00 $34.88
2 55.00 $26.98 $10.35 $0.00 $6.93 $0.00 $44.26
3 60.00 $29.44 $10.35 $0.00 $7.56 $0.00 $47.35
4 65.00 $31.89 $10.35 $0.00 $8.19 $0.00 $50.43
5 70.00 $34.34 $10.35 $12.00 $8.82 $0.00 $65.51
6 75.00 $36.80 $10.35 $12.00 $9.45 $0.00 $68.60
7 80.00 $39.25 $10.35 $12.00 $10.08 $0.00 $71.68
8 90.00 $44.15 $10.35 $12.00 $11.34 $0.00 $77.84

Apprenticeto Journeyworker Ratio: 1:1

PAINTER / TAPER (BRUSH, REPAINT) 1/1/2026 $47.12 $10.35 $12.00 $12.60 $0.00  $82.07
PAINTERS LOCAL 35
PAINTERS LOCAL 35- ZONE 2

Apprentice: PAINTER / TAPER (BRUSH, REPAINT)
Effective Date: 1/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $23.56 $10.35 $0.00 $0.00 $0.00 $33.91
2 55.00 $25.92 $10.35 $0.00 $6.93 $0.00 $43.20
3 60.00 $28.27 $10.35 $0.00 $7.56 $0.00 $46.18
4 65.00 $30.63 $10.35 $0.00 $8.19 $0.00 $49.17
5 70.00 $32.98 $10.35 $12.00 $8.82 $0.00 $64.15
6 75.00 $35.34 $10.35 $12.00 $9.45 $0.00 $67.14
7 80.00 $37.70 $10.35 $12.00 $10.08 $0.00 $70.13
8 90.00 $42.41 $10.35 $12.00 $11.34 $0.00 $76.10

Apprenticeto Journeyworker Ratio: 1:1
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Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY) 12/1/2025 $41.22 $10.15 $9.50 $9.21 $0.00 $70.08
LABORERS 6/1/2026 $42.66 $10.15 $9.50 $9.21 $0.00 $71.52
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $44.10 $10.15 $9.50 $9.21 $0.00 $72.96
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
PANEL & PICKUP TRUCKS DRIVER 1/1/2026 $40.78 $16.17 $21.78 $0.00 $0.00 $78.73
TEAMSTERS JOINT COUNCIL NO. 10 6/1/2026 $41.78 $16.17 $21.78 $0.00 $0.00 $79.73
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
12/1/2026 $41.78 $16.17 $23.52 $0.00 $0.00  $81.47
112027 $41.78 $16.77 $23.52 $0.00 $0.00 $82.07
PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 8/1/2024 $51.97 $10.08 $11.62 $12.67 $0.00 $86.34
DECK)
PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 2)
For apprentice rates see "Apprentice- PILE DRIVER"
PILE DRIVER 8/1/2024 $51.97 $10.08 $11.62 $12.67 $0.00 $86.34
PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 2)
Apprentice: PILE DRIVER
Effective Date: 8/1/2024
Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 45.00 $23.39 $10.08 $0.00 $2.53 $0.00 $36.00
2 55.00 $28.58 $10.08 $0.00 $5.07 $0.00 $43.73
3 70.00 $36.38 $10.08 $11.62 $7.60 $0.00 $65.68
4 80.00 $41.58 $10.08 $11.62 $10.14 $0.00 $73.42

Apprenticeto Journeyworker Ratio: 1:5

PIPELAYER 12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23
LABORERS 6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00  $71.67
LABORERS - ZONE 2
12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11
6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56
12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01
6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51
12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
PIPELAYER (HEAVY & HIGHWAY) 12/1/2025 $41.47 $10.15 $9.50 $9.21 $0.00  $70.33
LABORERS 6/1/2026 $42.91 $10.15 $9.50 $9.21 $0.00 $71.77
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $44.35 $10.15 $9.50 $9.21 $0.00 $73.21
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
PLUMBER & PIPEFITTER 9/1/2025 $55.00 $12.70 $9.71 $8.06 $0.00  $85.47
PLUMBERSLOCAL 4 3/1/2026 $57.80 $11.30 $9.71 $8.06 $0.00 $86.87

PLUMBERS LOCAL 4
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Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprentice: PLUMBER & PIPEFITTER

Effective Date: 9/1/2025

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 40.00 $22.00 $12.70 $0.00 $0.00 $0.00 $34.70

2 50.00 $27.50 $12.70 $0.00 $0.00 $0.00 $40.20

3 60.00 $33.00 $12.70 $0.00 $0.00 $0.00 $45.70

4 70.00 $38.50 $12.70 $0.00 $8.06 $0.00 $59.26

5 80.00 $44.00 $12.70 $0.00 $3.06 $0.00 $64.76

Apprentice: PLUMBER & PIPEFITTER

Effective Date: 3/1/2026

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 40.00 $23.12 $11.30 $0.00 $0.00 $0.00 $34.42

2 50.00 $28.90 $11.30 $0.00 $0.00 $0.00 $40.20

3 60.00 $34.68 $11.30 $0.00 $0.00 $0.00 $45.98

4 70.00 $40.46 $11.30 $0.00 $8.06 $0.00 $59.82

5 80.00 $46.24 $11.30 $0.00 $8.06 $0.00 $65.60

Apprenticeto Journeyworker Ratio: 1:3

PNEUMATIC CONTROLS (TEMP.) 9/1/2025 $55.00 $12.70 $9.71 $8.06 $0.00 $85.47
PLUMBERSLOCAL 4 3/1/2026 $57.80 $11.30 $9.71 $8.06 $0.00  $86.87
PLUMBERSLOCAL 4

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR 12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23
LABORERS 6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00 $71.67
LABORERS - ZONE 2
12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11
6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56
12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01
6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51
12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & HIGHWAY) 12/1/2025 $41.47 $10.15 $9.50 $9.21 $0.00 $70.33
LABORERS 6/1/2026 $42.01 $10.15 $9.50 $9.21 $000  $7L77
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $44.35 $10.15 $9.50 $9.21 $0.00 $73.21
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
POWDERMAN & BLASTER 12/1/2025 $42.22 $10.15 $9.50 $9.11 $0.00  $70.98
LABORERS 6/1/2026 $43.66 $10.15 $9.50 $9.11 $0.00 $72.42
LABORERS - ZONE 2
12/1/2026 $45.10 $10.15 $9.50 $9.11 $0.00 $73.86
6/1/2027 $46.55 $10.15 $9.50 $9.11 $0.00 $75.31
12/1/2027 $48.00 $10.15 $9.50 $9.11 $0.00 $76.76
6/1/2028 $49.50 $10.15 $9.50 $9.11 $0.00 $78.26
12/1/2028 $51.00 $10.15 $9.50 $9.11 $0.00 $79.76
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Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

For apprentice rates see "Apprentice- LABORER"

POWDERMAN & BLASTER (HEAVY & HIGHWAY) 12/1/2025 $42.22 $9.90 $9.50 $9.21 $0.00 $70.83
LABORERS 6/1/2026 $43.66 $9.90 $9.50 $9.21 $0.00 $72.27
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

12/1/2026 $45.10 $9.90 $9.50 $9.21 $0.00 $73.71
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
POWER SHOVEL/DERRICK/TRENCHING MACHINE 12/1/2025 $59.28 $16.05 $13.25 $3.25 $0.00 $91.83
OPERATING ENGINEERSLOCAL 4 6/1/2026 $60.58 $16.05 $13.25 $3.25 $000  $03.13
OPERATING ENGINEERS LOCAL 4

12/1/2026 $62.03 $16.05 $13.25 $3.25 $0.00  $94.58
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
PUMP OPERATOR (CONCRETE) 12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17
OPERATING ENGINEERSLOCAL 4 6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00  $92.45
OPERATING ENGINEERS LOCAL 4

12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00  $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
PUMP OPERATOR (DEWATERING, OTHER) 12/1/2025 $37.97 $16.05 $13.25 $3.25 $0.00 $70.52
OPERATING ENGINEERSLOCAL 4 6/1/2026 $38.83 $16.05 $13.25 $3.25 $0.00 $71.38
OPERATING ENGINEERS LOCAL 4

12/1/2026 $39.78 $16.05 $13.25 $3.25 $0.00 $72.33
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
READY-MIX CONCRETE DRIVER 1/1/2025 $27.60 $11.26 $6.15 $0.00 $0.00 $45.01
TEAMSTERS 170
TEAMSTERS 170 - Dauphinais (Bellingham)
RECLAIMERS 12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00  $91.17
OPERATING ENGINEERSLOCAL 4 6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00  $92.45
OPERATING ENGINEERS LOCAL 4

12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00  $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
RIDE-ON MOTORIZED BUGGY OPERATOR 12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00 $70.23
LABORERS 6/1/2026 $42.91 $10.15 $9.50 $9.11 $0.00 $71.67
LABORERS - ZONE 2

12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11

6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00 $74.56
12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01
6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51

12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
ROLLER/SPREADER/MULCHING MACHINE 12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00  $91.17
OPERATING ENGINEERSLOCAL 4 6/1/2026 $50.90 $16.05 $13.25 $3.25 $000  $92.45
OPERATING ENGINEERS LOCAL 4

12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00  $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
ROOFER (Inc.Roofer Waterproofng & Roofer Damproofg) 8/1/2025 $53.53 $13.28 $12.67 $9.03 $0.00 $88.51
ROOFERSLOCAL 33 2/1/2026 $54.78 $13.28 $12.67 $9.03 $0.00 $89.76

ROOFERS LOCAL 33
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Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
Apprenticee ROOFER (Inc.Roofer Water proofng & Roofer Dampr oofg)
Effective Date: 8/1/2025
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $26.77 $13.28 $6.52 $9.03 $0.00 $55.60
2 60.00 $32.12 $13.28 $12.67 $9.03 $0.00 $67.10
3 65.00 $34.79 $13.28 $12.67 $9.03 $0.00 $69.77
4 75.00 $40.15 $13.28 $12.67 $9.03 $0.00 $75.13
5 85.00 $45.50 $13.28 $12.67 $9.03 $0.00 $80.48
Apprenticee ROOFER (Inc.Roofer Water proofng & Roofer Dampr oofg)
Effective Date: 2/1/2026
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $27.39 $13.28 $6.52 $9.03 $0.00 $56.22
2 60.00 $32.87 $13.28 $12.67 $9.03 $0.00 $67.85
3 65.00 $35.61 $13.28 $12.67 $9.03 $0.00 $70.59
4 75.00 $41.09 $13.28 $12.67 $9.03 $0.00 $76.07
5 85.00 $46.56 $13.28 $12.67 $9.03 $0.00 $81.54
I Apprentice Notes
I ** 1.5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1
Apprenticeto Journeyworker Ratio: 1.5
ROOFER SLATE/ TILE / PRECAST CONCRETE 8/1/2025 $53.78 $13.28 $12.67 $9.03 $0.00 $88.76
ROOFERSLOCAL 33 2/1/2026 $55.03 $13.28 $12.67 $9.03 $0.00  $90.01
ROOFERSLOCAL 33
For apprentice rates see "Apprentice- ROOFER"
SHEETMETAL WORKER 7/1/2025 $43.48 $12.94 $11.01 $8.72 $2.13  $78.28
SHEETMETAL WORKERSLOCAL 63 7/1/2026 $43.48 $13.24 $11.01 $9.92 $213  $79.78
SHEETMETAL WORKERS LOCAL 63
1/1/2027 $43.48 $13.54 $11.01 $11.12 $2.13  $81.28
7112027 $44.98 $13.54 $11.01 $11.12 $2.13  $82.78
1/1/2028 $46.48 $13.54 $11.01 $11.12 $2.13  $84.28
Apprentice: SHEETMETAL WORKER
Effective Date: 7/1/2025
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 45.00 $19.57 $5.82 $4.95 $0.00 $0.85 $31.19
2 50.00 $21.74 $6.47 $5.51 $0.00 $0.94 $34.66
3 55.00 $23.91 $7.12 $9.91 $0.00 $1.15 $42.09
4 60.00 $26.09 $7.76 $9.91 $0.00 $1.23  $44.99
5 65.00 $28.26 $8.41 $9.91 $0.00 $1.31 $47.89
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Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprenticee SHEETMETAL WORKER

Effective Date: 7/1/2025

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
6 70.00 $30.44 $9.06 $9.91 $0.00 $1.39 $50.80

7 75.00 $32.61 $9.71 $9.91 $0.00 $1.47 $53.70

8 80.00 $34.78 $10.35 $9.91 $8.72 $1.78 $65.54

9 85.00 $36.96 $11.00 $9.91 $8.72 $1.86 $68.45

10 90.00 $39.13 $11.65 $9.91 $8.72 $1.94 $71.35

Apprenticee SHEETMETAL WORKER

Effective Date: 7/1/2026

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 45.00 $19.57 $5.96 $4.95 $0.00 $0.85 $31.33
2 50.00 $21.74 $6.62 $5.51 $0.00 $0.94 $34.81
3 55.00 $23.91 $7.28 $9.91 $0.00 $1.15 $42.25
4 60.00 $26.09 $7.94 $9.91 $0.00 $1.23 $45.17
5 65.00 $28.26 $3.60 $9.91 $0.00 $1.31 $48.08
6 70.00 $30.44 $9.27 $9.91 $0.00 $1.39 $51.01
7 75.00 $32.61 $9.93 $9.91 $0.00 $1.47 $53.92
8 80.00 $34.78 $10.59 $9.91 $9.92 $1.78 $66.98
9 85.00 $36.96 $11.25 $9.91 $9.92 $1.86 $69.90
10 90.00 $39.13 $11.92 $9.91 $9.92 $1.94 $72.82

Apprenticeto Journeyworker Ratio: 1:3

SPECIALIZED EARTH MOVING EQUIP < 35 TONS 1/1/2026 $41.24 $16.17 $21.78 $0.00 $000  $79.19
TEAMSTERS JOINT COUNCIL NO. 10 6/1/2026 $42.24 $16.17 $21.78 $0.00 $0.00  $80.19
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
12/1/2026 $42.24 $16.17 $23.52 $0.00 $000  $81.93
1/1/2027 $42.24 $16.77 $23.52 $0.00 $000 $8253
SPECIALIZED EARTH MOVING EQUIP > 35 TONS 1/1/2026 $41.53 $16.17 $21.78 $0.00 $0.00  $79.48
TEAMSTERS JOINT COUNCIL NO. 10 6/1/2026 $42.53 $16.17 $21.78 $0.00 $0.00  $80.48
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
12/1/2026 $42.53 $16.17 $23.52 $0.00 $000  $82.22
1/1/2027 $42.53 $16.77 $23.52 $0.00 $0.00  $82.82
SPRINKLER FITTER 1/1/2026 $53.25 $13.60 $7.45 $9.41 $000  $83.71
SPRINKLER FITTERS LOCAL 669 4/1/2026 $56.54 $13.60 $7.45 $9.41 $0.00  $87.00
SPRINKLER FITTERS LOCAL 669
7/1/2026 $56.54 $13.60 $7.45 $9.41 $0.00  $87.00
10/1/2026 $56.54 $13.60 $7.45 $9.41 $0.00  $87.00
1/1/2027 $56.54 $14.55 $7.50 $9.41 $0.00  $88.00
4/1/2027 $59.83 $14.55 $7.50 $9.41 $0.00  $91.29
71172027 $59.83 $14.55 $7.50 $9.41 $0.00  $91.29
10/1/2027 $59.83 $14.55 $7.50 $9.41 $000  $91.29
1/1/2028 $59.83 $15.50 $7.55 $9.41 $0.00  $92.29
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Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprentice: SPRINKLER FITTER

Effective Date: 1/1/2026

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 43.00 $26.94 $9.64 $0.00 $0.00 $0.00 $36.58
2 48.00 $30.08 $9.64 $0.00 $0.00 $0.00 $39.72
3 52.00 $32.58 $13.60 $7.45 $1.15 $0.00 $54.78
4 56.00 $35.09 $13.60 $7.45 $1.15 $0.00 $57.29
5 59.00 $36.97 $13.60 $7.45 $1.40 $0.00 $59.42
6 64.00 $40.10 $13.60 $7.45 $1.40 $0.00 $62.55
7 68.00 $42.61 $13.60 $7.45 $1.40 $0.00 $65.06
8 72.00 $45.12 $13.60 $7.45 $1.40 $0.00 $67.57
9 76.00 $47.62 $13.60 $7.45 $1.40 $0.00 $70.07
10 80.00 $50.13 $13.60 $7.45 $1.40 $0.00 $72.58

Apprentice: SPRINKLER FITTER

Effective Date: 4/1/2026

Apprentice Supplemental  Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 43.00 $28.36 $9.64 $0.00 $0.00 $0.00 $38.00
2 48.00 $31.66 $9.64 $0.00 $0.00 $0.00 $41.30
3 52.00 $34.29 $13.60 $7.45 $1.15 $0.00 $56.49
4 56.00 $36.93 $13.60 $7.45 $1.15 $0.00 $59.13
5 59.00 $38.91 $13.60 $7.45 $1.40 $0.00 $61.36
6 64.00 $42.21 $13.60 $7.45 $1.40 $0.00 $64.66
7 68.00 $44.85 $13.60 $7.45 $1.40 $0.00 $67.30
8 72.00 $47.48 $13.60 $7.45 $1.40 $0.00 $69.93
9 76.00 $50.12 $13.60 $7.45 $1.40 $0.00 $72.57
10 80.00 $52.76 $13.60 $7.45 $1.40 $0.00 $75.21

Apprenticeto Journeyworker Ratio: 1:1

STEAM BOILER OPERATOR 12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00  $91.17
OPERATING ENGINEERSLOCAL 4 6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00  $92.45
OPERATING ENGINEERS LOCAL 4
12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00  $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00  $91.17
OPERATING ENGINEERSLOCAL 4 6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00  $92.45
OPERATING ENGINEERS LOCAL 4
12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00  $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
TERRAZZO FINISHERS 8/1/2025 $66.89 $11.49 $15.57 $8.02 $0.00 $101.97
BRICKLAYERSLOCAL 3 2/1/2026 $68.24 $11.49 $15.57 $8.02 $0.00 $103.32
BRICKLAYERSLOCAL 3- MARBLE & TILE
8/1/2026 $70.44 $11.49 $15.57 $8.02 $0.00 $105.52
2/12027 $71.84 $11.49 $15.57 $8.02 $0.00 $106.92
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Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprentice: TERRAZZO FINISHERS

Effective Date: 8/1/2025

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $33.45 $11.49 $15.57 $3.02 $0.00 $68.53

2 60.00 $40.13 $11.49 $15.57 $8.02 $0.00 $75.21

3 70.00 $46.82 $11.49 $15.57 $8.02 $0.00 $81.90

4 80.00 $53.51 $11.49 $15.57 $8.02 $0.00 $88.59

5 90.00 $60.20 $11.49 $15.57 $3.02 $0.00 $95.28

Apprentice: TERRAZZO FINISHERS

Effective Date: 2/1/2026

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $34.12 $11.49 $15.57 $8.02 $0.00 $69.20

2 60.00 $40.94 $11.49 $15.57 $3.02 $0.00 $76.02

3 70.00 $47.77 $11.49 $15.57 $8.02 $0.00 $82.85

4 80.00 $54.59 $11.49 $15.57 $8.02 $0.00 $89.67

5 90.00 $61.42 $11.49 $15.57 $8.02 $0.00 $96.50

Apprenticeto Journeyworker Ratio: 1:5

TEST BORING DRILLER 12/1/2025 $52.70 $10.15 $9.50 $9.80 $0.00 $82.15
LABORERS 6/1/2026 $54.25 $10.15 $9.50 $9.80 $0.00 $83.70
LABORERS - FOUNDATION AND MARINE

12/1/2026 $55.75 $10.15 $9.50 $9.80 $0.00  $85.20
For apprentice rates see "Apprentice- LABORER"
TEST BORING DRILLER HELPER 12/1/2025 $48.82 $10.15 $9.50 $9.80 $0.00 $78.27
LABORERS 6/1/2026 $50.37 $10.15 $9.50 $9.80 $0.00 $79.82
LABORERS - FOUNDATION AND MARINE

12/1/2026 $51.87 $10.15 $9.50 $9.80 $0.00 $81.32
For apprentice rates see "Apprentice- LABORER"
TEST BORING LABORER 12/1/2025 $48.70 $10.15 $9.50 $9.80 $0.00 $78.15
LABORERS 6/1/2026 $50.25 $10.15 $9.50 $9.80 $0.00 $79.70
LABORERS - FOUNDATION AND MARINE

12/1/2026 $51.75 $10.15 $9.50 $9.80 $0.00 $81.20
For apprentice rates see "Apprentice- LABORER"
TRACTORS/PORTABLE STEAM GENERATORS 12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17
OPERATING ENGINEERSLOCAL 4 6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00 $92.45
OPERATING ENGINEERS LOCAL 4

12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00  $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
TRAILERS FOR EARTH MOVING EQUIPMENT 1/1/2026 $41.82 $16.17 $21.78 $0.00 $0.00 $79.77
TEAMSTERS JOINT COUNCIL NO. 10 6/1/2026 $42.82 $16.17 $21.78 $0.00 $0.00  $80.77
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

12/1/2026 $42.82 $16.17 $23.52 $0.00 $0.00 $82.51

112027 $42.82 $16.77 $23.52 $0.00 $0.00 $83.11
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TUNNEL WORK - COMPRESSED AIR 12/1/2025 $60.93 $10.15 $9.50 $10.25 $0.00 $90.83
LABORERS 6/1/2026 $62.48 $10.15 $9.50 $10.25 $0.00  $92.38
LABORERS (COMPRESSED AIR)

12/1/2026 $63.98 $10.15 $9.50 $10.25 $0.00  $93.88
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 12/1/2025 $62.93 $10.15 $9.50 $10.25 $0.00 $92.83
LABORERS 6/1/2026 $64.48 $10.15 $9.50 $10.25 $0.00 $94.38
LABORERS (COMPRESSED AIR)

12/1/2026 $65.98 $10.15 $9.50 $10.25 $0.00  $95.88
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - FREE AIR 12/1/2025 $53.00 $10.15 $9.50 $10.25 $0.00  $82.90
LABORERS 6/1/2026 $54.55 $10.15 $9.50 $10.25 $0.00  $84.45
LABORERS (FREE AIR TUNNEL)

12/1/2026 $56.05 $10.15 $9.50 $10.25 $0.00  $85.95
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - FREE AIR (HAZ. WASTE) 12/1/2025 $55.00 $10.15 $9.50 $10.25 $0.00 $84.90
LABORERS 6/1/2026 $56.55 $10.15 $9.50 $10.25 $0.00 $86.45
LABORERS (FREE AIR TUNNEL)

12/1/2026 $58.05 $10.15 $9.50 $10.25 $0.00 $87.95
For apprentice rates see "Apprentice- LABORER"
VAC-HAUL 1/1/2026 $41.24 $16.17 $21.78 $0.00 $0.00 $79.19
TEAMSTERS JOINT COUNCIL NO. 10 6/1/2026 $42.24 $16.17 $21.78 $0.00 $000  $80.19
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

12/1/2026 $42.24 $16.17 $23.52 $0.00 $0.00 $81.93

112027 $42.24 $16.77 $23.52 $0.00 $0.00 $82.53

VOICE-DATA-VIDEO TECHNICIAN 9/7/2025 $36.12 $14.98 $13.94 $3.97 $0.00 $69.01
ELECTRICIANSLOCAL 96 9/6/2026 $37.04 $15.96 $14.20 $4.07 $0.00 $71.27

ELECTRICIANS LOCAL 96

Apprentice: VOICE-DATA-VIDEO TECHNICIAN

Effective Date: 9/7/2025

Apprentice Supplemental  Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $18.06 $14.98 $0.54 $3.97 $0.00 $37.55

2 55.00 $19.87 $14.98 $0.60 $3.97 $0.00 $39.42

3 60.00 $21.67 $14.98 $13.51 $3.97 $0.00 $54.13

4 65.00 $23.48 $14.98 $13.56 $3.97 $0.00 $55.99

5 70.00 $25.28 $14.98 $13.62 $3.97 $0.00 $57.85

6 75.00 $27.09 $14.98 $13.67 $3.97 $0.00 $59.71

7 80.00 $28.90 $14.98 $13.73 $3.97 $0.00 $61.58

8 85.00 $30.70 $14.98 $13.78 $3.97 $0.00 $63.43

Apprentice: VOICE-DATA-VIDEO TECHNICIAN

Effective Date: 9/6/2026

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $18.52 $15.96 $0.56 $4.07 $0.00 $39.11

2 55.00 $20.37 $15.96 $0.61 $4.07 $0.00 $41.01
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Construction

Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprentice: VOICE-DATA-VIDEO TECHNICIAN
Effective Date: 9/6/2026

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate

3 60.00 $22.22 $15.96 $13.76 $4.07 $0.00 $56.01

4 65.00 $24.08 $15.96 $13.81 $4.07 $0.00 $57.92

5 70.00 $25.93 $15.96 $13.87 $4.07 $0.00 $59.83

6 75.00 $27.78 $15.96 $13.92 $4.07 $0.00 $61.73

7 80.00 $29.63 $15.96 $13.98 $4.07 $0.00 $63.64

8 85.00 $31.48 $15.96 $14.03 $4.07 $0.00 $65.54

Apprenticeto Journeyworker Ratio: 1:1

WAGON DRILL OPERATOR 12/1/2025 $41.47 $10.15 $9.50 $9.11 $0.00  $70.23
LABORERS 6/1/2026 $42.91 $10.15 $9.50 $9.11 $000  $71.67
LABORERS - ZONE 2

12/1/2026 $44.35 $10.15 $9.50 $9.11 $0.00 $73.11

6/1/2027 $45.80 $10.15 $9.50 $9.11 $0.00  $74.56
12/1/2027 $47.25 $10.15 $9.50 $9.11 $0.00 $76.01
6/1/2028 $48.75 $10.15 $9.50 $9.11 $0.00 $77.51

12/1/2028 $50.25 $10.15 $9.50 $9.11 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
WAGON DRILL OPERATOR (HEAVY & HIGHWAY) 12/1/2025 $41.47 $10.15 $9.50 $9.21 $0.00 $70.33
LABORERS 6/1/2026 $42.91 $10.15 $9.50 $9.21 $0.00  $71.77
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

12/1/2026 $44.35 $10.15 $9.50 $9.21 $0.00 $73.21
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
WASTE WATER PUMP OPERATOR 12/1/2025 $59.28 $16.05 $13.25 $3.25 $0.00 $91.83
OPERATING ENGINEERSLOCAL 4 6/1/2026 $60.58 $16.05 $13.25 $3.25 $0.00 $93.13
OPERATING ENGINEERS LOCAL 4

12/1/2026 $62.03 $16.05 $13.25 $3.25 $0.00  $94.58
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
WATER METER INSTALLER 9/1/2025 $55.00 $12.70 $9.71 $8.06 $0.00  $85.47
PLUMBERSLOCAL 4 312026 $57.80 $11.30 $9.71 $8.06 $000  $86.87

PLUMBERS LOCAL 4
For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"
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Additional Apprentice Information

All apprentices must be registered with the Division of Apprenticeship Training(DAS) in accordance with M.G.L.c. 23, 8§ 11E-11L. Minimum wage rates for apprentices employed
on public works projects are listed above as a percentage of the hourly prevailing wage rate established by the Commissioner under the provisions of M.G.L.c. 149, 88 26-27D.

Apprentice ratios are established by DAS pursuant to M.G.L.c. 23, 88 11E-11L. Ratios are expressed as the allowable number of apprentices to journeymen or fraction thereof, unless
otherwise specified. The ratios listed herein have been taken from relevant private collective bargaining agreements(CBAs) and are provided for illustrative purposes only. They have
not been independently verified as being accurate or continuing to be accurate.

Parties having questions regarding what ratio to use should contact DAS.
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AGENCY/CONTRACTOR GUIDE

INTRODUCTION

This Guide has been developed as part of HUD's communications
strategy with its approximately 5,000 client agencies, and contractors
performing work on construction projects that are assisted by the U.S.
Department of Housing and Urban Development and subject to Da-
vis-Bacon prevailing wage requirements. This Guide does not address
contractor requirements involved in direct Federal contracting where
HUD or another Federal agency enters into a procurement contract.
While the guidance contained in this Guide is generally applicable to
any Davis-Bacon-covered project, specific questions pertaining to di-
rect Federal contracts should be addressed to the Contracting Officer

who signed the contract for the Federal agency.

This Guide has been designed to help agencies develop organizational
and administrative policies that will enable them to meet labor stan-
dards contractual responsibilities in the administration of HUD-assist-
ed programs as efficiently as possible. It is also useful as a training tool
and a ready reference for compliance staff. Further, it may be used by
contractors to provide further background. While this Guide is intended
to address numerous situations, it was not written to cover every pos-
sible labor standards issue. If there is a labor standards issue not ad-
dressed in this Guide, please contact your local HUD Labor Standards
Specialist (LSS). Throughout this Guide, the acronym “LCA” or “LCAs”

shall mean state, tribal, and local agencies.

This Guide also provides information to assist with Davis-Bacon labor
standards compliance. HUD’s Office of Davis-Bacon and Labor Stan-
dards worked with the U.S. Department of Labor’s Wage and Hour Divi-
sion to ensure that the labor standards provisions required to be incor-
porated in Davis-Bacon contracts and the specifics of complying with
them represent the latest information. The U.S. Department of Labor
(DOL) has general administrative oversight of all Federal contracting
agencies, such as HUD, which administer the day-to-day responsibili-
ties of enforcing Davis-Bacon provisions in construction contracts they

either fund or assist in funding.
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This Guide contains five main chapters. The first chapter includes
basic DBA definitions that affect every Davis-Bacon-covered project.
The second chapter lists the responsibilities of state, tribal, and local
contracting agencies that administer HUD programs. The third chapter
includes the laws and regulations associated with Federal labor stan-
dards administration and enforcement. The fourth chapter describes
LCA flexibility for labor standards responsibilities. The fifth and final
chapter discusses payroll compliance reviews and corrections.

Finally, not all HUD construction projects are covered by Davis-Bacon
wage rates. For the pur-pose of this Guide, we are assuming that a de-
termination has already been made that Davis-Bacon wage rates are
applicable. If you need assistance in determining whether Davis-Bacon
wage rates apply to a project or if you need other related technical as-
sistance, please contact the HUD Labor Standards Field staff for your
area. If you do not know which staff to contact, a list of Labor Standards
field offices with their geographic areas, telephone numbers and email

addresses are located on HUD’s Home Page at the address below.

RESOURCE

Visit the Office of Davis Bacon and Labor Standards online:

www.hud.gov/program_offices/davis_bacon_and_labor_stan-

Table of Contents


http://www.hud.gov/program_offices/davis_bacon_and_labor_standards/laborrelstf
http://www.hud.gov/program_offices/davis_bacon_and_labor_standards/laborrelstf

AGENCY/CONTRACTOR GUIDE

KEY LABOR STANDARDS

OBJECTIVES OF THE GUIDE

The Office of Davis-Bacon and Labor Standards has identified five Key
Labor Standards Objectives—the basics of what must be accomplished
in order to protect workers' rights. We also identified all the policies,
procedures, and paperwork at our disposal—what we do ourselves and
what we impose on contractors. HUD eliminated superfluous require-
ments and will not institute policies, procedures, or paperwork that is
not required by statute or regulation, or that does not contribute to one

or more of the Key Objectives.

Apply Davis-Bacon requirements properly

Make certain that labor standards, including Davis-Bacon prevailing
wage rates, are applied where required. Ensure that any exemptions or

exceptions are identified.

Through education and advice, support con-
tractor compliance with labor standards

Provide basic training and technical support to contractors to ensure
that they understand their obligations under prevailing wage and report-

ing requirements.

Monitor contractor performance

Perform reviews of certified payroll submissions and other information
to help ensure contractor compliance with labor standards provisions

and the payment of prevailing wages to workers.
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Investigate probable violations and complaints
of underpayment

Thoroughly explore any evidence of violations, especially allegations of

underpayment.

Pursue debarment and other available sanc-
tions against repeat labor standards violators

Carry out a zero tolerance policy toward contractors who violate pre-

vailing wage laws.

RESOURCE

Program technical guidance

For interpretations of program requirements or handbooks and

instructions on the use of forms:

Housing Programs - See our Contact List for help.
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BASIC DBA DEFINITIONS

There are several compliance principles, definitions, and interpreta-

tions that affect every Davis-Bacon-covered project.

Responsibilities of employers

All employers (contractors, subcontractors, and any lower-tier subcon-
tractors) are required to pay all laborers and mechanics employed or
working on the site of the work unconditionally and not less often than
once per week the full amount of wages and bona fide fringe benefits
computed at rates not less than those contained in the wage decision.
Employers must prepare, certify, and submit weekly payroll reports re-
flecting all the laborers and mechanics (employees) engaged in con-
struction on the site of the work. Employers may also be required to

submit related documentation in order to demonstrate compliance.

Responsibilities of the principal (prime)
contractor

The principal contractor (also referred to as the “prime contractor”) is
responsible for the full compliance of all employers (itself, subcontrac-
tors, and any lower-tier subcontractors) with the labor standards provi-

sions applicable to the project.

Prime contractor

The principal contractor.

Subcontractor

All subcontractors and lower-tier subcontractors.
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Employer

Any contractor, subcontractor, or lower-tier subcontractor that has en-

gaged the services of laborers or mechanics on the project.

To make this Guide easier to understand, the term “prime contractor”
will mean the principal contractor; “subcontractor” will mean all sub-
contractors including lower-tier subcontractors; and the term “employ-
er” will mean all contractors as a group, including the prime contractor

and any subcontractors and lower-tier subcontractors.

Laborers and mechanics

Those individuals whose duties are manual or physical in nature, includ-
ing workers who are performing the work of a trade (e.g., electrician).
“Laborers” and “mechanics” include apprentices, trainees, helpers, and,
for contracts subject to the Contract Work Hours and Safety Standards
Act (CWHSSA), watchmen and guards.

Working foremen

Foremen or supervisors that perform construction work and devote
more than 20% of their time as a laborer or mechanic are treated, for
labor standards purposes, as “laborers” or “mechanics” for their time

spent working as a laborer or mechanic.

Exclusions
Persons whose duties are primarily administrative, managerial, or cleri-

cal are not laborers or mechanics.
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Employee

Every person who performs the work of a laborer or mechanic is “em-
ployed” regardless of any contractual relationship that may be alleged

to exist between a contractor or subcontractor and such person.

Working subcontractors

Persons who perform the work of laborers or mechanics and who
represent themselves to be owners of businesses, sole proprietors,
or self-employed are not exempt from prevailing wage requirements.
These laborers and mechanics are “employed” and are entitled to the
prevailing wage for the type of work they perform, and must be report-
ed on the payroll report for their craft, hours of work, and wages paid.
For additional information, see LR-96-01, Labor Standards for Self-Em-

ployed Laborers and Mechanics.
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Administrative allowances
HUD permits administrative allowances concerning payroll reporting
and certification requirements relating to the following:

* Owners of Businesses Working with Their Crew

* Owner/Operators of Power Equipment

* Owner/Operators of Trucks

Apprentice

A person employed and individually registered in a bona fide appren-
ticeship program. Bona fide programs are those that have been reg-
istered with DOL, Employment and Training Administration, Office of
Apprenticeship, or with a DOL-recognized State Apprenticeship Agency
(SAA). (Note that an SAA must also partner with a State Apprenticeship
Council (SAC). The SAC must consist of an equal number of represen-

tatives of employer and employee organizations.)

Probationary apprentice

A person in the first 90 days of probationary employment as an appren-
tice in a bona fide apprenticeship program but who has not yet been
formally registered in such program may be considered an “apprentice”
provided that DOL or SAC has certified that such person is eligible for

probationary employment as an apprentice.

Pre-apprentice
A person who is employed as a “pre-apprentice”—that is, in a prepara-
tory position which may result in registration in an apprenticeship pro-

gram—is not considered to be an “apprentice.”
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Trainee

A person registered and receiving on-the-job training in a construction
occupation pursuant to a training program approved in advance by the

Office of Apprenticeship Training.

Prevailing wages or wage rates

Davis-Bacon prevailing wage rates generally appear as a basic hourly
rate plus fringe benefits, if any. “Prevailing wage” is made up of two in-
terchangeable components: the basic hourly wage, and fringe benefits.
The total of the basic hourly wage and fringe benefits comprises the
“prevailing wage” obligation. This obligation may be met by any combi-
nation of cash wages and creditable “bona fide” fringe benefits provid-
ed by the employer. For example:

The Davis-Bacon wage decision requires:

Basic Hourly Rate $10.00
Fringe Benefits $1.00
Total Prevailing Wage  $11.00

Employers may comply by paying:

1. $11.00 in cash wages;

2.$10.00 plus $1.00 in bona fide fringe benefits; or

3. Any combination of wages and benefits that totals $11.00

per hour.
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Piece rate/piece work employees

Employees whose earnings are calculated by the amount of work pro-
duced (rather than hours worked) must receive no less than the appli-
cable DBRA/MWD (Davis-Bacon and Related Acts/Maintenance Wage
Determination) wage rate based upon the hours of work performed.
The employer must divide the piece rate earnings by the actual hours
worked to determine the “effective” hourly rate. The effective hourly
rate must be calculated for each week’s earnings and must be no less
than the applicable prevailing wage rate. It does not matter whether the
effective hourly rate changes from week to week as long as the result is
at least as much as the prevailing wage rate. If the effective hourly rate
is less than the applicable prevailing wage rate, the employee must be

compensated at the prevailing wage rate for all hours worked.

Fringe benefits

Fringe benefits may include:
* Sick, vacation, or holiday pay;
* Costs to defray expenses of apprenticeship or similar pro-
grams;
* Medical or hospital care;

¢ Supplemental unemployment benefits;

¢ Lifeinsurance;

* Pensions on retirement or death;

¢ Compensation for injuries or illness resulting from occupa-
tional activity;

¢ Other bona fide fringe benefits; or

* Insurance to provide any of the above.

8 Agency/Contractor Guide Table of Contents



AGENCY/CONTRACTOR GUIDE

Overtime

Overtime (O/T) hours are defined as all hours worked in excess of 40
hours in any workweek. Where governed by Federal labor standards,
O/T hours shall be compensated at not less than one and one-half
times the regular rate of basic pay plus the straight-time (S/T) rate of

any required fringe benefits.

Deductions

The employer may make payroll deductions as permitted by DOL regu-
lations in 29 CFR Part 3. These regulations prohibit the employer from
requiring employees to “kick back” any of their earnings. Deductions
may include employee obligations for income taxes, Social Security
payments, insurance premiums, retirement contributions, savings ac-
counts, and any other legally permissible deduction authorized by the
employee. Deductions may also be made for payments on judgments
and other financial obligations legally imposed against the employee

(which will require documentation).

Site of work

The “site of work” is limited to the physical place or places where the
construction called for in the contract will remain when work on it has
been completed. “Site of work” includes other adjacent or nearby prop-
erties used by the contractor/subcontractor in the construction of the

project (e.g., fabrication sites) provided they are dedicated exclusively
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or nearly so to the performance of the contract or project, and are so

located in proximity to the actual construction location that it would be

reasonable to include them.

Proper designation of trade

Each laborer and mechanic shall be classified in accordance with the
work classifications listed on the wage decision and the actual type
of work they perform and shall be paid the appropriate wage rate and
fringe benefits for the classification regardless of their level of skill. In
other words, if someone is performing carpentry work on the project,
they must be paid no less than the wage rate on the wage decision for
carpenters even if they aren't considered by the employer to be fully
trained as a carpenter. Remember, the only people who can be paid less
than the rate for their craft are apprentices and trainees registered in

approved programs.

Split classification

Laborers and mechanics that perform work in more than one classifi-
cation may be compensated at the rate specified for each classification
provided that the employer maintains time records that accurately set
forth the time spent in each classification in which the work was per-
formed. If accurate time records are not maintained, the employee shall
be compensated at the highest of all wage rates for the classifications

in which work was performed.
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LCA RESPONSIBILITIES

State, tribal, and local contracting agencies (LCAs) that administer HUD
programs agree to administer and enforce Davis-Bacon requirements
as a condition for receiving HUD program assistance. LCAs have the

following responsibilities:

1. Designate appropriate staff (e.g., a Contract Administrator) before
the start of construction to ensure compliance with all applicable
labor standards requirements and to act for and in liaison with
HUD. Provide the name(s) of the staff to the appropriate HUD Field
Office of Davis-Bacon and Labor Standards.

2. Establish a construction contract management system that
meets the standards of 2 CFR Part 200 Uniform Administrative Re-
quirements, Cost Principles, and Audit Requirements for Federal

Awards.

3. Ensure that all bid documents, contracts, and subcontracts con-
tain the applicable Davis-Bacon wage decision and Federal labor

standards provisions.

4. Ensurethatno contract is awarded to a contractor that is ineligible

(e.g., debarred) for Federally-assisted work.

5. Conducton-siteinspections including interviews with laborers and
mechanics employed on the construction project. Ensure that the
applicable Davis-Bacon wage decision, DOL's Davis-Bacon poster
(Form WH-1321), and additional classifications are displayed at
the job site.

10.

Review certified payroll reports (CPRs) and related documenta-
tion. Identify any discrepancies and/or violations. Ensure that any
needed corrections are made promptly, including the payment of
wage restitution as needed, and the assessment and collection of

liquidated damages, as appropriate.

Maintain full documentation of Federal labor standards adminis-

tration and enforcement activities.

Refer potential criminal or complex enforcement actions to HUD,
in addition to CWHSSA liquidated damages assessments for O/T

violations and debarment recommendations.

Comply with all HUD requirements concerning statutory, program,

and/or other requirements.

Prepare Federal labor standards enforcement reports as required
in DOL regulations (29 CFR Part 5, § 5.7).
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LAWS AND REGULATIONS

The Davis-Bacon Act (DBA)

The DBA, enacted in 1931, applies to contracts in excess of $2,000
for construction, alteration, and/or repair of public buildings or public
works, including painting and decorating, to which the United States or
the District of Columbia is a party. This type of applicability is referred
to as direct Davis-Bacon Act or DBA coverage. An example of DBA cov-
erage is when HUD contracts directly for repairs to HUD-owned prop-
erties. HUD’s Office of the Chief Procurement Officer manages these
types of contracts. The DBA requires that the advertised specifications
for such contracts contain a provision stating that the minimum wages
to be paid to various classes of laborers and mechanics must be based

upon the wages found to be prevailing by the Secretary of Labor.

Most HUD construction work is not covered by the DBA since HUD does
not usually contract directly for construction work. Rather, Davis-Bacon
wage rates apply to HUD programs because of prevailing wage require-
ments expressed in HUD “Related Acts” such as the U. S. Housing Act
of 1937 and the Housing and Community Development Act of 1974, as
amended. The Related Acts (referred to throughout this Guide as the
Davis-Bacon and Related Acts or DBRA) are discussed further in Sec-
tion 5.9.

The DBA includes provisions that:
1. Require the contractor or subcontractor to pay all mechanics and

laborers at least once per week;

2. Prohibit contractors or subcontractors from taking deductions or

rebates from wages earned by laborers and mechanics;

3. Requirethe contractor or subcontractor to pay Davis-Bacon wages
to all laborers and mechanics employed on the site of the work
regardless of their skill level, and regardless of any contractual
relationship alleged to exist between the laborers and mechanics

and the contractor or subcontractor;
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4. Require the contractor or subcontractor to post the scale of wag-
es to be paid (i.e., the applicable Davis-Bacon wage decision) in a

prominent and accessible place at the work site;
5. Define prevailing wages to include fringe benefits;

6. Permit the withholding of payments due to the contractor on ac-
count of wage restitution that may be found due to the laborers

and mechanics;

7. Permit the payment of wage restitution from amounts withheld

from contract payments;

8. Permit the termination of the contract where it is found that any

laborer or mechanic is underpaid; and

9. Permit the debarment of persons or firms found to have disregard-

ed their obligations to employees and subcontractors.

The Contract Work Hours and
Safety Standards Act (CWHSSA)

The CWHSSA applies to both direct federal contracts and to feder-
ally-assisted contracts where those contracts require or involve the
employment of laborers and mechanics and where federal wage stan-
dards (e.g., Davis-Bacon or HUD-determined prevailing wage rates) are
applicable. CWHSSA provisions apply to all laborers and mechanics, in-
cluding watchmen and guards, employed by any contractor or subcon-
tractor. CWHSSA also applies to maintenance laborers and mechanics
employed by contractors or subcontractors engaged in the operation
of Public Housing Agencies (PHA), Tribally Designated Housing Entities
(TDHE), and Indian Housing Agencies (IHA) developments.
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CWHSSA 0/T provisions do not apply to laborers and mechanics em-
ployed directly by PHAs or IHAs. However, O/T provisions generally ap-
ply to these workers under the Fair Labor Standards Act (FLSA). HUD
does not have authority to enforce FLSA violations. Refer complaints of

FLSA violations to DOL, Wage and Hour Division.

CWHSSA provides that all O/T hours (defined as hours worked in ex-
cess of 40 during any workweek on the CWHSSA-covered project site)
must be compensated at a rate not less than one and one-half times
the regular basic rate of pay. Where CWHSSA O/T provisions are appli-
cable, compensatory time in lieu of premium pay for O/T hours is not
permissible. In the event of O/T violations, the CWHSSA renders the
contractor liable to the underpaid workers for wage restitution and to
the United States Government for liquidated damages computed per
person per day at a rate that DOL publishes annually. It is a federal crim-

inal misdemeanor to intentionally violate CWHSSA standards.
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Exemptions:
* CWHSSA O/T provisions do not apply where the federal assis-
tance is only in the nature of a loan guarantee or insurance.
* CWHSSA O/T provisions do not apply to prime contracts of
$100,000 or less.

RESOURCE

DOL posts current fines at:

https://www.dol.gov/whd/govcontracts/cwhssa.htm#cmp
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The Copeland Act (Anti-Kickback Act) Exemptions:

* Copeland Act CPR requirements are applicable only where Da-

The Copeland Act concerns three facets of prevailing wage compliance: vis-Bacon (DBA or DBRA) prevailing wage provisions are appli-
cable.

1. The “anti-kickback” provision prohibits contractors and subcon- * Copeland Act anti-kickback provisions do not apply where the

tractors from inducing an employee working on a covered contract only federal assistance is a loan guarantee.

to give up any part of the compensation to which he or she is en-

titled. Violations are a criminal offense and are punishable by a

$5,000 fine or imprisonment up to five years, or both.

2. Associated DOL regulations restrict payroll deductions to those
that are permissible without DOL approval as explained at 29 CFR
§ 3.5; deductions that require advance DOL approval are explained
at 29 CFR § 3.6.

3. The Act requires the submission of weekly CPRs accompanied by
a Statement of Compliance by all contractors and subcontractors
engaged in such construction, prosecution, completion, or repair.
The willful falsification of a CPR or statement of compliance may
subject the employer to civil or criminal prosecution under § 1001
of Title 18 and § 3729 of Title 31 of the United States Code (USC),

and may also be a cause for debarment.
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The Fair Labor Standards Act (FLSA)

The FLSA governs matters such as federal minimum wage rates and
O/T. These standards are generally applicable to any labor performed
and may be pre-empted by other (often more stringent) federal stan-
dards such as the DBRA prevailing wage requirements and CWHSSA
O/T provisions. The authority to administer and enforce FLSA provi-

sions resides solely with DOL.

Portal-to-Portal Act (PA)

The PA applies to the DBA and prevents the commencement of any
court suit for unpaid S/T wages more than two years after performance
of the work (three years in the case of willful violations), where permissi-
ble under the law. However, DOL's position is that the PA does not apply
to administrative actions initiated through Administrative Law Judge
(ALJ) hearing procedures; thus, the PA does not preclude corrective ad-

ministrative action after two (or three) years.

The PA does not apply to federally-assisted (DBRA) projects. Instead,
the various State statutes of limitations apply to such projects in private
actions where they are judicially determined to be permissible under the
law. The Federal six-year statute of limitations applies in government

enforcement actions.

McNamara-0’Hara Service Contract Act (SCA)

The SCA governs maintenance and other service work and applies
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when the Federal Government or the District of Columbia contracts di-
rectly for such services and the value of the contract exceeds $2,500.
SCA coverage in HUD programs is limited because HUD infrequently

enters into direct contracts for services in the administration of its pro-
grams. By way of example, however, a contract for maintenance service
at an HUD-owned multifamily property would be covered by the SCA.
Like DBA contracts, SCA contracts are managed under the auspices of
HUD'’s Office of the Chief Procurement Officer. SCA enforcement au-

thority resides solely with DOL.

Davis-Bacon Regulations

DOL has published rules and instructions concerning Davis-Bacon and
other labor laws in the Code of Federal Regulations (CFR). These reg-
ulations can be found in Title 29 CFR Parts 1, 3, 5, 6, and 7. Part 1 ex-
plains how DOL establishes and publishes DBA wage determinations
(also referred to as wage decisions) and provides instructions on how
to use the determinations. Part 3 describes Copeland Act requirements
for payroll deductions and the submission of weekly CPRs. Part 5 cov-
ers the labor standards provisions that are in contracts relating to Da-
vis-Bacon Act wage rates and the responsibilities of contractors and
contracting agencies to administer and enforce the provisions. Part 6
provides for administrative proceedings enforcing Federal labor stan-
dards on construction and service contracts. Finally, Part 7 sets param-
eters for practice before the Administrative Review Board. These regu-

lations are used as the basis for administering and enforcing the laws.

DOL Regulations are available online: www.ecfr.gov/current/title-29
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Construction Contract Provisions and
Labor Standards Administration

Labor standards administration involves the activities that take place
primarily before construction begins. Administration sets the stage for
the compliance activities that occur during the construction phase. The
first and sometimes most difficult step is determining whether and to
what extent Davis-Bacon wage standards apply to a particular contract
or project. The Factors of Labor Standards Applicability (see Appendix
11-6) should be helpful. Most HUD-assisted construction work is cov-
ered by Davis-Bacon, but there are some exceptions. The best and saf-
est approach is to first assume that Davis-Bacon requirements will be
applicable whenever the contract/project involves construction work
valued in excess of $2,000, then look more closely to see if there is any
reason for non-coverage. Each contract subject to Davis-Bacon labor
standards requirements must contain labor standards clauses and a
Davis-Bacon wage decision. These documents are normally wound into

the contract specifications.

The labor standards clauses

The contract for construction is the vehicle to ensure contractor com-
pliance and Davis-Bacon wage enforcement. Therefore, the bid speci-
fications and/or the contract for each project subject to Davis-Bacon
wage rates must contain both a Davis-Bacon wage decision and labor
standards clauses. The labor standards clauses describe the responsi-
bilities of the contractor concerning Davis-Bacon wages and obligate
the contractor to comply with the Davis-Bacon wage and reporting re-

quirements and with the O/T provisions of the CWHSSA (applicable
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only when the prime contract is valued at over $100,000).

The labor standards clauses also provide for remedies in the event of vi-
olations, including the withholding of payments due to the contractor to
ensure the payment of wages or liquidated damages that may be found
due, and sanctions should violations occur. These contract clauses en-
able the contract administrator to enforce the Federal labor standards
applicable to the project. HUD has standard forms that contain contract
clauses. For example, the HUD-92554M, Supplementary Conditions Of
The Contract for Construction, which is issued primarily for FHA (Feder-
al Housing Administration) multifamily housing and other construction
projects administered by HUD; the HUD-4010, Federal Labor Standards
Provisions, which is used for CDBG (Community Development Block
Grant) and HOME (HOME Investment Partnerships Program) projects;
and the HUD-5370, General Conditions for Construction Contracts
(construction contracts >$150,000) or the HUD-5370-EZ, General Con-
tract Conditions for Small Construction/Development Contracts (con-
struction contracts >$2,000 but <$150,000) which are used for Public
and Indian Housing projects. These should be wound into the contract
specifications or incorporated by specific reference in the bid/contract

documents (see Labor Relations Letter 96-03).

RESOURCE

A fillable version of this form is available online at HUDClips

www.hud.gov/program_offices/administration/hudclips/forms
Contact the contract administrator monitoring the project for

assistance with a Project Wage Rate.
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Specific Davis-Bacon Related Act (statute)
for the program involved

Related Acts are program statutes that contain provisions requiring
compliance with the wages that the Secretary of Labor finds to be pre-
vailing pursuant to the Davis-Bacon Act. These are commonly referred
to as the Davis-Bacon and Related Acts or DBRA.

HUD Related Acts include (but are not limited to) the:
* National Housing Act;
* U.S. Housing Act of 1937,
* Housing and Community Development Act of 1974;
* National Affordable Housing Act of 1990; and
* Native American Housing Assistance and Self-determination

Act of 1996, each as amended.

Many of the labor provisions in HUD Related Acts contain applicabili-
ty thresholds based upon the number of dwelling units involved. Some
thresholds are based upon the amount of HUD assistance or the use of
HUD funds or assistance. In addition, most HUD Related Acts contain
exemptions from prevailing wage coverage for bona-fide volunteers. It
is important for DBLS and LCA staff to be familiar with the statutory
provisions and how these are interpreted.

The labor provisions found in current HUD Related Acts are excerpted

for reference in Appendix II-1 to this Guide. Applicability factors relating
to specific HUD Related Acts are in Appendix II-6.
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Labor Standards Letters

This special directives series is designed to provide current and thor-
ough guidance on Davis-Bacon issues in HUD programs. Popular top-
ics include Davis-Bacon applicability, and prevailing wage requirements
concerning self-employed laborers and mechanics. Labor Standards
Letters are available online at the Davis-Bacon and Labor Standards

Library: www.hud.gov/program_offices/davis_bacon_and_labor_stan-

dards/olr_Irl

HUD Guides

These Guides complement the guidance and instructions provided in
HUD Handbook 1344.1, Federal Labor Standards Compliance in HUD
Programs. These Guides are also available at the Davis-Bacon and La-

bor Standards Library.

Davis-Bacon Wage Decisions

The term “wage decision” includes the original decision and any subse-
quent decisions that modify, supersede, correct, or otherwise change
the provisions of the original decision. The term “wage decision” is used
within this Guide to mean the Davis-Bacon wage decision. The terms
“wage decision” and “wage determination” are used interchangeably. A
wage decision is a schedule of construction work classifications, wage
rates, and fringe benefits that represent the minimum rates that must
be paid to workers employed in those classifications. Wage decisions

are established for defined geographic areas, usually by county
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or group of counties, and four general characters of construction work.

Davis-Bacon Wage Decisions

The term “wage decision” includes the original decision and any subse-
quent decisions that modify, supersede, correct, or otherwise change
the provisions of the original decision. The term “wage decision” is used
within this Guide to mean the Davis-Bacon wage decision. The terms
“wage decision” and “wage determination” are used interchangeably.
A wage decision is a schedule of construction work classifications,
wage rates, and fringe benefits that represent the minimum rates that
must be paid to workers employed in those classifications. Wage deci-

sions are established for defined geographic areas, usually by county

or group of counties, and four general characters of construction work.

RESOURCE

All current Davis Bacon wage decisions can be accessed online

at no cost at www.sam.gov
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Character of work

There are four basic categories (or characters) of wage decisions
based on the type of construction. DOL established these categories
and provides details of each one in All Agency Memoranda Nos. 130
and 131. DOL provides further guidance in All Agency Memorandum
236, Prevailing Wage Resource Book, and Field Operations Handbook,
Chapter 15. The four categories include:

1. Residential: Residential construction includes the construction,
alteration, or repair of single-family houses or apartment buildings
of no more than four stories in height. This typically includes all
incidental items unless there is an established area practice to the

contrary.

Incidental items are elements of a project whose function is to support
the principal purpose and do not change the overall character of work.
Examples of incidental items include sidewalks and handrails installed
to support residential or building projects. While sidewalks intrinsical-
ly constitute “highway” construction, this element considered in con-
junction with a residential or building project becomes incidental to the
principal purpose of the construction and is subject to the same wage

decision that applies to the principal purpose.
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Character of work (continued)

2. Building: Building construction generally is the construction of
sheltered enclosures with walk-in access for the purpose of hous-
ing persons, machinery, equipment, or supplies. This category in-
cludes buildings exceeding four stories in height that have housing
units and buildings of four stories or less that do not have housing
units. This category also includes incidental items such as grad-
ing, sidewalks, and utilities. Building examples include high-rise
apartment buildings, nursing homes and convalescent facilities,
community centers, fire stations, commercial buildings, parking
garages, and dormitories.

3. Highway: Highway construction includes the construction, alter-
ation, or repair of roads, streets, highways, alleys, parking areas,
and other similar projects not incidental to the main category of
construction, which is either residential or building for housing de-
velopment projects.

4. Heavy: Heavy construction includes those projects that are not
properly classified as “residential,” “building,” or “highway.” Some
examples include antenna towers, canals, landscaping, drainage
and irrigation projects, permanent erosion control, storm sewers,

and storage tanks.

General wage decisions

Most Davis-Bacon wage decisions are general wage decisions. DOL
usually publishes these annually and may modify or supersede them
throughout the year. LCAs and HUD Labor Standard Specialists (LSS)
may use general wage decisions without advance notice or approval

from DOL. Most Davis-Bacon wage decisions are available as published
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general wage decisions.

General wage decisions and project wage decisions may be modified
from time to time to keep them current, correct errors, and for other
purposes. Modifications may be limited to one or more particular work
classifications and wage rates. Modifications are effective to a project
if HUD or an LCA receives them, or if notice of the modification is pub-
lished at www.sam.gov prior to the lock-in date. Modifications to a proj-
ect wage decision expire on the same date as the original project wage
decision. A modification to a general wage determination remains in
effect until it is superseded by a subsequent modification, or the origi-

nal general wage decision is superseded or cancelled.

Project wage decisions

If an appropriate wage decision (by location, character of work, or spe-
cific trade required) is not published in the general wage decisions, a
project wage decision shall be requested from DOL. Project wage deci-
sions are applicable only to the construction work specified on the re-
quest to DOL and listed on the front page of the wage decision. Project
wage decisions are valid for 180 days from the date of original issuance
by DOL. The issuance and expiration dates will be indicated on the front
page of the wage decision. Like general wage decisions, project wage

decisions may be modified.

A project wage decision may be applicable even though a general wage
determination is published which covers the geographic location and
character of work involved. For example: A project involves only roof
replacement on a 4-story apartment building and the only classification

needed for the entire contract is a roofer.
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Project wage decisions (continued)

A general wage decision is published for residential construction in the
county in which the project is located; however, the general wage deci-
sion does not include a roofer classification and wage rate. In this case,
the general wage decision is not relevant to the roof replacement and a

project wage decision may be requested from DOL.

RESOURCE

General wage decisions and modifications are available at

This is the only online location endorsed by DOL. Project wage

decisions must be requested on a case by case basis from DOL.

Project wage decisions, as needed
The LCA or LSS shall submit a completed SF-308, Request for Wage
Determination And Response to Request, to the DOL National Office,

allowing 30 days for receipt of the project wage decision from DOL.

Selecting the correct wage decision

The responsible contracting officer (also referred to as the contract ad-
ministrator) selects and assigns wage decisions to specific contracts
or projects. For HUD-administered projects (e.g., FHA-insured mul-
tifamily development), the responsible contracting officer is the LSS.

In addition, the LSS provides technical support and oversight to LCAs
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administering HUD programs in selecting and assigning appropriate
wage decisions. Determining wage decisions is dependent upon the
geographic location and the character of work (Residential, Building,
Highway, and/or Heavy) assigned to the project.

Arequest for additional classification and wage rates may be made only
after contract award. The request must originate with the contractor/

employer and must be submitted by the LCA to DOL.
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Conformances (additional classifications)
Conformances (additional classifications)
Attimes, the wage decision will not contain some of the work classifica-

tion and wage rates that are needed for the construction work.

RESOURCE

In these cases, send a form SF 1444 to DOL at

whd-cbaconformance_incoming@dol.gov

Arequest for additional classification and wage rates may be made only
after contract award. The request must originate with the contractor/

employer and must be submitted by the LCA to DOL.

Verify contractor eligibility

Once the LCA has selected the contractor to whom they wish to award
the contract, the LCA must verify that the contractor is not ineligible
(e.g., debarred) from participation in Federal programs. Only the eli-
gibility of the prime contractor needs to be verified. The U.S. General

Services Administration (GSA) maintains a list of ineligible contractors,

which can be accessed online at www.sam.gov.
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An additional classification and wage rate will be approved by DOL
where:
1. Therequested work classification is used in the area of the project

by the construction industry;

2. The work that will be performed is not performed by a work classi-

fication already contained in the wage decision;

3. The proposed wage rate bears a reasonable relationship to the

wage rates on the wage decision; and

4. The workers that will be employed in the requested work classifi-
cation (if known) or the workers’ representatives (if any) agree with

the proposed wage rate.

Provide contractor training

The LCA must make certain that the contractor understands its re-
sponsibilities for Davis-Bacon compliance: The principal contractor
is responsible for the full compliance of all employers (the contractor,
subcontractors, and any lower-tier subcontractors) with the labor stan-
dards provisions applicable to the project. LCAs may also wish to pro-
vide formal training separate from the contracting process for contrac-
tors that are interested in performing work on HUD-assisted contracts

and want to learn more about what is involved.
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CONTRACTOR RESPONSIBILITIES

See Section 4 in the Contractor Addendum.

CONTRACT ADMINISTRATOR
RESPONSIBILITIES

See Section 5 in the Contractor Addendum.

LCA FLEXIBILITY FOR LABOR

STANDARDS RESPONSIBILITIES

While some aspects of labor standards administration are inflexible,
such as which wage decision is applicable to a specific project, the fol-
lowing aspects are not. For these, HUD leaves the preference of how to

achieve end results with the LCA.

LCAs may hold preconstruction conferences for
labor standards purposes.

HUD acknowledges that there are many good reasons to hold a pre-
construction conference (PCC), and these conferences are strongly
encouraged in order to have the opportunity to discuss topics such as
construction inspections, progress and contractor payment require-
ments, Section 3 employment and training, and other issues particular
to the project. However, HUD has determined that the time and resourc-
es used to conduct and document PCCs for labor standards purposes

do not yield measurably better results.

Many contractors have prior Davis-Bacon contract experience and have
demonstrated successful performance. These contractors do not re-
quire the repetitive basic training that is provided at most PCCs. Con-
tractors new to Davis-Bacon projects that understand the basic require-
ments and choose not to comply will likely not be persuaded to fully

comply just because they attended a PCC.
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LCAs may prepare Project Wage Rate Sheets

Some general wage decisions cover large areas (e.g., several counties
or different characters of construction) and may contain wage rates
that do not apply to the contract/project to which the wage decision
applies. Such wage decisions can be difficult to decipher and confusing
to contractors and subcontractors, and to the workers reviewing the
wage decision to determine whether they are being paid correctly. For
ease of reference for the LSS/LCA, the prime contractor and any sub-
contractors, and the workers, the LSS/LCA may prepare a form HUD-
4720, Project Wage Rate Sheet, which should reflect the most common-
ly used work classifications and wage rates as contained in the wage
decision applicable to the project. The Project Wage Rate Sheet should
be prepared only after the wage decision has been “locked-in" by con-
tract award or start of construction, as applicable. The Project Wage
Rate Sheet does not replace the wage decision; it is only provided as a
convenience. If there is a conflict between the Project Wage Rate Sheet

and the wage decision, the wage decision prevails.

LCAs can prepare a Project Wage Rate Sheet for contracts using the
onscreen fillable versions in either the HUD Forms or DBLS websites.
HUD DBLS staff is available to provide assistance to LCAs in preparing
Project Wage Rate Sheets. HUD strongly recommends incorporation of
the full wage decision text into bid solicitations and contracts, either in

hard copy or by specific reference.
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LCAs may develop their own
labor standards file system

HUD believes that LCAs can best determine how to maintain their files
provided that certain minimum requirements are met. The minimum
requirements include compliance with DOL regulations that certified
payrolls and basic records relating to the payrolls be preserved for no
less than three years after completion of the project and the resolution
of any enforcement actions that may carry over after completion. In
addition, the files must be maintained in such a way that the LCA can
utilize them to demonstrate its own compliance with its labor standards
administration and enforcement responsibilities. For example, the LCA
must, at HUD’s request, demonstrate how it has documented that the

eligibility of the prime contractor was verified for each contract.

LCAs may target on-site interviews
with laborers and mechanics

HUD is interested in using on-site interviews as a proactive enforcement
tool rather than to meet a “representative sampling” quota. Instead of
conducting interviews randomly for the sake of assembling a sample,
LCAs are encouraged to target interviews to projects or groups of work-
ers where violations are suspected or alleged. In this way, on-site inter-
views can be used to support a specific ongoing enforcement action.
HUD realizes that this approach may mean that fewer on-site interviews
may be conducted randomly; HUD considers targeting a far more effi-

cient and effective means of utilizing on-site interview resources.
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LCAS may limit payroll reviews to spot-checks
and HUD-11 (Employee Interview Form)
comparison

The goal: to detect falsification. HUD believes that serious violations
involving underpaid workers and significant wage restitution may be
overlooked because the contract administrator is overtasked with
HUD-mandated payroll review minutiae. HUD recognizes that it is not
possible to conduct payroll reviews in 100% of cases; therefore, it is not
possible to identify and correct every discrepancy and underpayment.
Itis also the case that the violations disclosed behind falsified payrolls
are much more egregious (both in terms of affected workers and the
amount of underpayment) than violations that appear on the face of
the payroll records. Accordingly, HUD has prioritized payroll reviews so
that the objective is to detect falsification, and so that enforcement ac-
tivities will yield the greatest impact. HUD has developed guidance on
how to detect falsification through spot-checks and HUD-11 interview
comparison. (See Willful Violations and Falsification Applicability in Ap-

pendix I11-1.)
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LCAS may limit payroll reviews to spot-checks and HUD-
11 (Employee Interview Form) comparison (continued)

Routine payroll review results may be communicated to the prime con-
tractor by telephone and documented with a record in the file. Many
times, the types of deficiencies that come to the attention of the con-
tract administrator can be handled more efficiently and just as effec-
tively with good informal communication (e.g., a telephone call, email,
etc.) with the employer/prime contractor rather than with formal letters.
Examples of the types of issues that could easily be addressed infor-
mally—assuming the cooperation of both sides—include a missing pay-
roll report or missing apprenticeship certificates, requests for employ-
ee authorizations for deductions, small underpayments that appear on
the face of the payroll, and similar matters. With the prime contractor’s
cooperation, these matters can be disposed of quickly with a telephone
call and a brief note to the contract file documenting the call. If the em-
ployer/prime contractor does not respond appropriately to this type of

communication, it may be necessary to resort to more formal means.

RESOURCE

The Department of Housing and Urban Development (HUD) one

stop forms resource page.

www.hud.gov/program_offices/administration/hudclips/forms

23 Agency/Contractor Guide Table of Contents


http://www.hud.gov/program_offices/administration/hudclips/forms

AGENCY/CONTRACTOR GUIDE

FEDERAL LABOR STANDARDS
COMPLIANCE CHECKLIST FOR
DAVIS-BACON COVERED PROJECTS

RESOURCE

See LCA DBRA Checklist online at the link below:

https://www.hud.gov/program_offices/davis_bacon_and_la-

bor_standards/OLRLibrary

REVIEWING PAYROLLS

See Section 7 in the Contractor Addendum.

REPORTING PAYROLLS

See Section 8 in the Contractor Addendum.

PAYROLL COMPLIANCE

REVIEWS AND CORRECTIONS

Compliance reviews

The contract administrator or other inspector may visit the project site
and interview some of the workers concerning their employment on
the project. DOL may also independently conduct its own reviews (see
10.2.2 in the Contractor Addendum). In addition, the contract adminis-
trator will periodically review payrolls and related submissions, com-
paring the interview information to the payrolls, to ensure that the labor

standards requirements have been met. Contractors will be notified by
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the contract administrator if these reviews find any discrepancies or
errors, and will be given instructions about what steps must be taken to

correct any problems.

On-site interviews

Every employer (contractor, subcontractor, etc.) must make their em-
ployees available for interview at the job site with the contract admin-
istrator or other agency representative (or HUD or DOL representative).
The interviews are confidential and the employees will be asked about
the number of hours they work, the kind of work they perform, and their
rate of pay. Every effort will be made to ensure that these interviews
cause as little disruption as possible to the ongoing work. The inter-
viewer will record the interview information, usually on a form HUD-11,
Record of Employee Interview, and forward the interviews to the con-
tract administrator. Completed HUD-11s must be compared to the cor-
responding contractor and subcontractor certified payrolls to test and

verify the accuracy of the payroll information.

RESOURCE

HUD 11 forms are available online in English and in Spanish in

a fillable format via the HUD Forms website (www.hud.gov/pro-

gram_offices/administration/hudclips/forms) and at the DBLS
website (www.hud.gov/program_offices/davis_bacon_and_la-

bor_standards/olrform).
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Project payroll reviews

The contract administrator will compare the information on the inter-
view forms to the corresponding payrolls to ensure that the workers
are properly listed on the payrolls for the days and hours worked on
the job site, work classification, and rate of pay. The contract adminis-
trator will also review the payroll submissions to make certain that the
payrolls are complete and signed, that employees are paid no less than
the wage rate for the work classification shown, that apprentice and
trainee certifications are submitted (where needed), that employee or
other authorizations for other deductions are submitted (where need-
ed), etc. Contract administrators should be particularly alert for indi-
cations of payroll falsification—misinformation on payrolls to conceal
underpayments. Falsification on payrolls indicates that a contractor or
subcontractor is aware of its obligations, is knowingly underpaying its
employees, and is attempting to avoid detection of the violations. See
Appendix IlI-1 for an explanation of willful violations and falsification

indicators.

Typical payroll errors and required corrections

Contract administrators must ensure the full correction of all discrep-
ancies disclosed during compliance monitoring conducted by the LCA,
HUD, or DOL. This includes the collection of documentation to demon-
strate that corrective measures have been successfully completed.

They must:
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1.

Examine and resolve probable violations and complaints of un-
derpayment. Contract administrators must explore probable vi-
olations—particularly those involving falsification of payrolls and
complaints alleging underpayments. In addition to the HUD-11,
Record of Employee Interview, HUD has developed a question-
naire form (HUD-4730) and a complaint intake form (HUD-4731)
for HUD and LCA use. The forms are available in onscreen fillable

formats at the HUD forms website and via the DBLS website;

Refer complex issues and/or falsification cases to HUD or DOL.
Some issues may be more complex than LCAs are able to address.
HUD encourages LCAs to consult with the LSS for their area to
secure appropriate guidance and support. HUD has decided, in
consultation with DOL, that it will refer to DOL cases involving fal-
sification of payrolls or related documents for DOL investigation.
HUD strongly suggests that LCAs employ this strategy for cases

involving falsification;

Take steps to ensure the full resolution of any monetary liability
that has or may be imposed for labor standards reasons. Con-
tract administrators must take prompt action to ensure that funds
will be available to satisfy any labor standards liability that may
be imposed. Actions include the withholding of contract payments
due to the contractor and requiring funding for an escrow account
to guarantee the satisfaction of any restitution and/or liquidated

damages assessment that may be pending at contract closeout;

Table of Contents



AGENCY/CONTRACTOR GUIDE

Typical payroll errors and required corrections
(continued)

4. Recommend debarment against repeat violators. HUD has imple-
mented a zero tolerance policy against contractors who are repeat
violators of Davis-Bacon labor standards. The first time an em-
ployer is found in violation, the employer is required to pay full res-
titution to all affected workers and to pay any CWHSSA liquidated
damages (for O/T violations) that may be assessed. In addition, the
employer must provide written assurance of future compliance. If
the employer promptly completes these corrective actions, HUD
will not object if the LCA does not recommend debarment against
the employer unless there are extenuating circumstances that war-
rant debarment. If the employer is found in violation again, the LCA
must require full correction of any underpayments and payment
of CWHSSA liquidated damages assessed. A debarment recom-

mendation made by the LCA against the employer is expected; and

5. Prepare and submit enforcement reports. In accordance with DOL
regulations (29 CFR Part 5, § 5.7), the contract administrator must
prepare and submit to HUD an enforcement report in any case
where an employer (contractor or subcontractor) has underpaid
its employees by $1,000 or more or where there is reason to be-
lieve that the violations are aggravated or willful, and prepare and
submit to HUD semi-annual enforcement reports concerning all
Davis-Bacon labor standards administration and enforcement ac-
tivities involving all HUD-assisted programs. Enforcement reports

cover wage underpayments by contractors and subcontractors.
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Note that enforcement reports concern only wage violations associat-
ed with projects or contracts subject to the labor standards provisions
of the DBRA.

Employer-specific enforcement reports

These enforcement reports are used for three general purposes. First,
to report to the Secretary of Labor on Davis-Bacon enforcement ac-
tions successfully completed in the field by all federal, state, and local
agencies. Second, to refer to the Wage and Hour Administrator inves-
tigative findings that are in dispute (e.g., where the employer contests
findings of underpayment made against it and requests a hearing to
appeal the findings). Third, to make recommendations for debarment
and other sanctions and for recommendations concerning liquidated
damages computed for CWHSSA O/T violations. (See Labor Relations
Letter LR-92-02 for additional guidance concerning employer-based en-
forcement reports.)

6. Semi-Annual Enforcement Reports. HUD is required to furnish
to DOL semi--annual reports (SARs) concerning the volume of
DBRA-covered activities and the compliance and enforcement of
DBRA labor standards provisions in HUD programs. The reports
are due to DOL by April 30 and October 31 of each calendar year
and cover the periods of October 1 through March 31 and April 1
through September 30, respectively. (See DOL regulations at 29
CFR § 5.7(b) and All Agency Memorandum 189.)
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Typical payroll errors and
required corrections (continued)

To prepare the SAR, HQLS (Headquarters Office Davis-Bacon and Labor
Standards) collects data from the LSIS (Labor Standards Information
System) and from each RLSO (Regional Labor Standards Officer), and

then submits the report to DOL, which accepts electronic submittals of

the semi-annual reports in lieu of paper copies at SemiAnnualReport@

DOL.gov. HUD collects the reports fromiits client agencies and compiles
a comprehensive report to DOL covering all HUD-assisted Davis-Bacon
construction activity. The report may be completed onscreen, saved,

and attached to an email message for submission purposes.
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RESOURCE

A copy of the Semi Annual Report form (HUD 4710) and instruc

tions (HUD4710i) for LCAs and are available at HUDClips (

) and

at the Davis Bacon and Labor Standards Forms page (
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Common errors

The following paragraphs describe common payroll errors and the cor-

rective steps that must be taken.

Inadequate payroll information

If an alternate payroll format used by an employer (such as some com-
puter payrolls) is inadequate (e.g., does not contain all the necessary
information that would be on the optional form WH-347), the employer

will be asked to resubmit the payrolls on an acceptable form.

Missing identification numbers

If the first payroll on which an employee appears does not contain the
employee’s individually identifying number, the employer will be asked
to supply the missing information. This information can be reported on
the next payroll submitted by the employer if the employer is still work-
ing on the project. Otherwise, the employer will be asked to submit a

correction certified payroll.

Incomplete payrolls
If the information on the payroll is not complete, for example, if work
classifications or rates of pay are missing, the employer will be asked to

send a correction certified payroll.

Classifications
If the payrolls show work classifications that do not appear on the wage
decision, the employer will be asked to reclassify the employees in ac-

cordance with the wage decision, or the employer may request an ad-
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ditional classification and wage rate (see Section 9 in the Contractor
Addendum). If reclassification results in underpayment (i.e., the wage
rate reported on the payroll is less than the rate required for the new
classification), the employer will be asked to pay wage restitution to all
affected reclassified employees (see Section 10 in the Contractor Ad-

dendum for instructions about wage restitution).

Wage rates
If the wage rates on the payroll are less than the wage rates on the wage
decision for the work classifications reported, the employer will be

asked to pay wage restitution to all affected employees.

Indications of falsification on payrolls

The greatest threat to construction workers entitled to a statutori-
ly-mandated prevailing wage for their craft is from employers who know
what is required, choose not to pay the required prevailing wage rates,
and falsify CPRs to conceal the underpayments. Such willful violators
see the workers’ underpayment as their own gain and engage in decep-
tion to increase this gain. In addition, willful violators that successfully
escape detection and are not required to pay prevailing wages will con-
tinue to bid on Davis-Bacon contracts until their violations are disclosed

and administrative sanctions such as debarment are imposed.

Falsification indicators
HUD has prepared a list and explanation of four common falsification

indicators that are detectable during payroll “spot-checks.”
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Information reported on payrolls that indicate falsification suggests
willful, much more serious violations in terms of the amount of back

wages that may be due and the number of employees affected.

Such cases most often warrant investigation, which can include on-site
interviews, mailing questionnaires to employees, taking written state-
ments or complaints, and other methods to gather and assess the facts
of the case. See Appendix IlI-1 for an explanation of willful violations

and falsification indicators.

Apprentices and trainees

If a copy of the employee’s registration or the approved program ratio
and wage schedule are not submitted with the first payroll on which an
apprentice or trainee appears, the employer will be asked to submit a
copy of each apprentice’s or trainee’s registration and/or the approved
program ratio and wage schedule. If the ratio of apprentices or trainees
to journeymen on the payroll is greater than the ratio in the approved
program, the employer will be asked to pay wage restitution to any ex-
cess apprentices or trainees. Also, any apprentice or trainee that is not
registered in an approved program must receive the journeyman’s wage

rate for the classification of work they performed.

Overtime

If the employees did not receive at least time and one-half for any O/T

hours worked on the project, the following will occur:

1. Ifthe project is subject to CWHSSA O/T requirements, the employ-
er will be asked to pay wage restitution for all O/T hours worked

on the project.
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The employer may also be liable to the United States for liquidated dam-
ages computed at $26 per day per violation, and indexed to increase

annually. Or,

2. If the project is not subject to CWHSSA, the employer will be noti-
fied of the possible FLSA O/T violations.

Also, the contract administrator may refer the matter to DOL for further

review.

Computations

If the payroll computations (hours worked times rate of pay) or exten-
sions (deductions, net pay) show frequent errors, the employer will be
asked to take greater care. Wage restitution may be required if under-

payments resulted from the errors.

Deductions

If there are any “Other” deductions that are not identified, or if employee
authorization isn't provided, or if there is any unusual (very high, or large
number) deduction activity, the employer will be asked to identify the
deductions, provide employee authorization, or explain unusual deduc-

tions, as necessary.

HUD does not enforce or attempt to provide advice on employer obliga-
tions to make deductions from employee earnings for taxes or Social
Security. However, HUD may refer to the IRS or other responsible agen-
cy copies of CPRs that show wages paid in gross amounts (i.e., without

tax deduction) for its review and appropriate action.
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Fringe benefits

If the wage decision contains fringe benefits but the payroll does not
indicate how fringe benefits were paid (neither 4(a) nor 4(b) is marked
on the Statement of Compliance), the employer may be asked to submit
correction certified payrolls and will be required to pay wage restitution

if underpayments occurred.

However, if the basic hourly rates for the employees are at least as
much as the total wage rate on the wage decision (basic hourly rate

plus the fringe benefit rate), no correction is necessary.

Signature

If the payroll Statement of Compliance is not signed or is missing, the
employer will be asked to submit a signed Statement of Compliance
for each payroll affected. If the Statement of Compliance is signed by a
person who is not a principal of the firm and that person has not been
authorized by principal to sign, the employer will be asked to provide an
authorization or to resubmit the Statement(s) of Compliance bearing

the signature of a principal or other authorized signatory.

On-site interview comparisons

If the comparison of on-site interviews to the payrolls indicates any dis-
crepancies (e.g., the employee does not appear on the payroll for the
date of the interview), the employer will be asked to submit a correction
CPR.

Correction certified payroll
Any and all changes to data on a submitted payroll report must be re-
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ported on a certified correction payroll. In no case will a payroll report

be returned to the prime contractor or employer for revision.

Restitution for underpayment of wages

Where underpayments of wages have occurred, the employer will be
required to pay wage restitution to the affected employees. Wage resti-
tution must be paid promptly in the full amounts due, less permissible
and authorized deductions. All wages paid to laborers and mechanics
for work performed on the project, including wage restitution, must be
reported on a CPR. If a violation of labor standards requirements re-
sults in an underpayment of wages to employees, the LCA should notify
the prime contractor to either make wage restitution or direct its sub-
contractor to do so. Where restitution amounts are in excess of $10 per
worker, the employer must attest to wage restitution paid on a correc-

tion certified payroll.

Notification to the Employer/Prime contractor

The contract administrator will notify the employer and/or prime con-
tractor in writing of any underpayments that are found during payroll
or other reviews. The contract administrator will describe the under-
payments and provide instructions for computing and documenting
the restitution to be paid. The employer/prime contractor is allowed 30
days to correct the underpayments. Note that the prime contractor is
responsible to the contract administrator for ensuring that restitution is
paid. If the employer is a subcontractor, the subcontractor will usually
make the computations and restitution payments and furnish the re-

quired documentation through the prime contractor.
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Notification to the Employer/Prime
contractor (continued)

Computing wage restitution

Wage restitution is simply the difference between the wage rate paid
to each affected employee and the wage rate required on the wage de-
cision for all hours worked where underpayments occurred. The differ-
ence in the wage rates is called the adjustment rate. The adjustment
rate times the number of hours involved equals the gross amount of
restitution due. Alternatively, wage restitution may be computed by cal-
culating the total amount of Davis-Bacon wages earned and subtract-
ing the total amount of wages paid. The difference is the amount of

back wages due.

Total hours worked times (x) adjustment rate (DB rate - rate paid)

= wage restitution due; or
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Total wages earned minus (-) total wages paid = wage restitution due.

Correction certified payrolls

The employer will be required to report the restitution paid on a correc-
tion certified payroll. The correction payroll will reflect the period for
which restitution is due (e.g., Payrolls #1 through #6, or a beginning
date and ending date). The correction payroll will list each employee
to whom restitution is due and their work classification, the total num-
ber of work hours involved (daily hours are usually not applicable for
wage restitution), the adjustment wage rate (the difference between
the required wage rate and the wage rate paid), the gross amount of
restitution due, deductions, and the net amount actually paid. A prop-
erly signed Statement of Compliance must accompany the correction
payroll. HUD no longer requires the signature of the employee on the
correction payroll to evidence employee receipt of restitution payment.
In addition, except in the most extraordinary cases, HUD no longer re-

quires employers to submit copies of restitution checks (certified, ca-

shier’s, canceled, or other) or employee-signed receipts or waivers.
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Review of correction CPR

The contract administrator will review the correction certified payroll
to ensure that full restitution was paid. The prime contractor shall be
notified in writing of any discrepancies and will be required to make
additional payments, if needed, documented on a correction certified

payroll within 30 days.

Withholding payments due to the contractor

If wage violations are not corrected within 30 days after notification
to the prime contractor, the LCA may cause the withholding of pay-
ments due to the contractor in the amount needed to ensure the full
payment of restitution and, if applicable, liquidated damages computed
for CWHSSA O/T violations. Only the amounts necessary to meet the
potential back wage and CWHSSA liquidated damages liabilities should
be withheld.
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Unfound workers

Sometimes, wage restitution cannot be paid to an affected employee
because, for example, the employee has moved and cannot be located.
After wage restitution has been paid to all the workers who could be lo-
cated, the employer must submit a list of any workers who could not be
found and paid (i.e., unfound workers), providing their name, Social Se-
curity number, last known address, and the gross amount due. In such
cases, at the end of the project the prime contractor will be required to
place in a deposit or labor standards escrow account an amount equal
to the total gross amount of restitution that could not be paid because
the employee(s) could not be located. The contract administrator will
continue attempts to locate the unfound workers for three years after
the completion of the project. After three years, any amount remaining
in the account for unfound workers will be credited and/or forwarded by
the contract administrator to HUD. Contact the HUD LSS for your area if

you encounter this situation.
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ADDITIONAL WORK APPENDIX

CLASSIFICATION AND
WAGE RATES

¢ Appendix I-1 Reorganization Plan No. 14 of 1950
See Section 9 in the Contractor Addendum. ¢ Appendix I-2 Delegations of Authority
* Appendix I-3 Labor Standards Core Work Activities

* Appendix II-1 HUD Davis-Bacon Related Acts

SANCTIONS AND RESTITUTION

* Appendix II-2 Davis-Bacon Act Copeland Anti-Kickback Act

* Appendix II-3 Contract Work Hours and Safety Standards Act

See Section 9 in the Contractor Addendum. . . )
* Appendix Il-4 Federal Labor Standards Coverage in Major HUD

Programs
¢ Appendix II-5 Factors of Labor Standards Applicability

¢ Appendix IlI-1 HUD’s Willful Violations and Falsification Appli-
cability

¢ Appendix IlI-2 Sample Deposit Schedule

¢ Appendix IlI-3 Sample Tax Withholding Notice

¢ Appendix IlI-4 Unfound Worker Schedule

¢ Appendix IlI-5 Refund of Deposit Memorandum Template

¢ Appendix IV-1 Acronyms and Symbols
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INTRODUCTION

This Guide has been prepared for you as a contractor performing work
on construction projects that are assisted by the Department of Hous-
ing and Urban Development and subject to Davis-Bacon prevailing wage
requirements. This Guide does not address contractor requirements
involved in direct Federal contracting where HUD or another Federal
agency enters into a procurement contract. In this latter case, the Fed-
eral Acquisition Regulations (FAR) are applicable. While the guidance
contained in this Guide is generally applicable to any Davis-Bacon cov-
ered project, specific questions pertaining to direct Federal contracts
should be addressed to the Contracting Officer who signed the contract

for the Federal agency.

Our objective here is to provide you with a guide that is simple and
non-bureaucratic yet comprehensive, and will help you better under-
stand and comply with Davis-Bacon labor standards. HUD's Office of
Davis Bacon and Labor Standards worked closely with the Department
of Labor’s Wage and Hour Division to make sure that the labor stan-
dards provisions in your contract and the specifics of complying with
them represent the latest information. It is the Department of Labor that
has general administrative oversight of all Federal contracting agen-
cies, such as HUD, which administer the day-to-day responsibilities of
enforcing Davis-Bacon provisions in construction contracts that they

either fund or assist in funding.

This Guide contains six main chapters. The first chapter includes the
laws and regulations associated with Federal labor standards adminis-
tration and enforcement. The second chapter lists the responsibilities
of contractors and of state, tribal, and local contracting agencies that
administer HUD programs. The third chapter lists wage basics, includ-
ing wage decisions, wage classifications, and wage rates, to provide
background for the rest of the Guide. The fourth chapter discusses re-
viewing and reporting payrolls. The fifth chapter delves into additional
work classifications and wage rates. The sixth and final chapter dis-
cusses sanctions and restitution. For further background, the DBLS

Agency Guide may be used as a reference.
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Finally, not all HUD construction projects are covered by Davis-Bacon
wage rates. For the purpose of this Guide, we are assuming that a deter-
mination has already been made that Davis-Bacon wage rates are appli-
cable. Should you wish assistance in determining whether Davis-Bacon
wage rates apply to a particular project or if you need other related tech-
nical assistance, please consult with the HUD Labor Standards Field

staff for your area.

RESOURCE

Visit the Office of Davis Bacon and Labor Standards online:

www.hud.gov/program_offices/davis_bacon_and_labor_stan-

BASIC DBA DEFINITIONS

See Section 3 in the Agency Guide.
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LAWS AND REGULATIONS

The Davis-Bacon Act (DBA)

The Davis-Bacon Act (DBA) requires the payment of prevailing wage
rates (determined by the U.S. Department of Labor) to all laborers and
mechanics on Federal government and District of Columbia construc-
tion projects in excess of $2,000. Construction includes alteration and/
or repair, including painting and decorating, of public buildings or public
works. Most HUD construction work is not covered by the DBA itself
since HUD seldom contracts directly for construction services. Most
often, if DB applies to a HUD project is it because of a labor provision
contained in one of HUD's “Related Acts” (see 5.9 in the Agency Guide).
The Related Acts are often referred to as the Davis-Bacon and Related
Acts or DBRA.

The Contract Work Hours
and Safety Standards Act (CWHSSA)

CWHSSA requires time and one-half pay for overtime (OT) hours (over
40 in any workweek) worked on a covered project. The CWHSSA ap-
plies to both direct federal contracts and to federally-assisted contracts
where those contracts require or involve the employment of laborers
and mechanics and where federal wage standards (e.g., Davis-Bacon
or HUD-determined prevailing wage rates) are applicable. CWHSSA
provisions apply to all laborers and mechanics, including watchmen
and guards, employed by any contractor or subcontractor. CWHSSA
also applies to maintenance laborers and mechanics employed by con-
tractors or subcontractors engaged in the operation of Public Housing
Agencies (PHA), Tribally Designated Housing Entities (TDHE), and Indi-

an Housing Agencies (IHA) developments.

Exemptions:

CWHSSA O/T provisions do not apply where the federal assistance is
only in the nature of a loan guarantee or insurance.

CWHSSA 0/T provisions do not apply to prime contracts of $100,000

orless.
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The Copeland Act (Anti-Kickback Act)

The Copeland Act makes it a Federal crime for anyone to require any
laborer or mechanic (employed on a Federal or Federally-assisted proj-
ect) to kickback, (i.e., give up or pay back) any part of their wages. The
Copeland Act requires every employer to submit weekly certified payroll

reports, and regulates permissible payroll deductions.

The Fair Labor Standards Act (FLSA)

The FLSA governs matters such as federal minimum wage rates and
O/T. These standards are generally applicable to any labor performed
and may be pre-empted by other (often more stringent) federal stan-
dards such as the DBRA prevailing wage requirements and CWHSSA
O/T provisions. The authority to administer and enforce FLSA provi-

sions resides solely with DOL.

Davis-Bacon Regulations

DOL has published rules and instructions concerning Davis-Bacon and
other labor laws in the Code of Federal Regulations (CFR). These reg-
ulations can be found in Title 29 CFR Parts 1, 3, 5, 6, and 7. Part 1 ex-
plains how DOL establishes and publishes DBA wage determinations
(also referred to as wage decisions) and provides instructions on how
to use the determinations. Part 3 describes Copeland Act requirements
for payroll deductions and the submission of weekly CPRs. Part 5 cov-
ers the labor standards provisions that are in contracts relating to Da-
vis-Bacon Act wage rates and the responsibilities of contractors and
contracting agencies to administer and enforce the provisions. Part 6
provides for administrative proceedings enforcing Federal labor stan-
dards on construction and service contracts. Finally, Part 7 sets param-
eters for practice before the Administrative Review Board. These regu-

lations are used as the basis for administering and enforcing the laws.

DOL Regulations are available online: www.ecfr.gov/current/title-29
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Construction Contract Provisions
and Labor Standards Administration

Labor standards administration involves the activities that take place
primarily before construction begins. Administration sets the stage for
the compliance activities that occur during the construction phase. The
first and sometimes most difficult step is determining whether and to
what extent Davis-Bacon wage standards apply to a particular contract
or project. The Factors of Labor Standards Applicability (see Appendix
11-6) should be helpful. Most HUD-assisted construction work is cov-
ered by Davis-Bacon, but there are some exceptions. The best and saf-
est approach is to first assume that Davis-Bacon requirements will be
applicable whenever the contract/project involves construction work
valued in excess of $2,000, then look more closely to see if there is any
reason for non-coverage. Each contract subject to Davis-Bacon labor
standards requirements must contain labor standards clauses and a
Davis-Bacon wage decision. These documents are normally wound into

the contract specifications.

The labor standards clauses

The contract for construction is the vehicle to ensure contractor com-
pliance and Davis-Bacon wage enforcement. Therefore, the bid speci-
fications and/or the contract for each project subject to Davis-Bacon
wage rates must contain both a Davis-Bacon wage decision and labor
standards clauses. The labor standards clauses describe the responsi-
bilities of the contractor concerning Davis-Bacon wages and obligate

the contractor to comply with the Davis-Bacon wage and reporting
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requirements and with the O/T provisions of the CWHSSA (applicable
only when the prime contract is valued at over $100,000). The labor
standards clauses also provide for remedies in the event of violations,
including the withholding of payments due to the contractor to ensure
the payment of wages or liquidated damages that may be found due,
and sanctions should violations occur. These contract clauses enable
the contract administrator to enforce the Federal labor standards ap-
plicable to the project. HUD has standard forms that contain contract
clauses. For example, the HUD-92554M, Supplementary Conditions Of
The Contract for Construction, which is issued primarily for FHA (Fed-
eral Housing Administration) multifamily housing and other construc-
tion projects administered by HUD; the HUD-4010, Federal Labor Stan-
dards Provisions, which is used for CDBG (Community Development
and Block Grant) and HOME (HOME Investment Partnerships Program)
projects; and the HUD-5370, General Conditions for Construction Con-
tracts (construction contracts >$150,000) or the HUD-5370-EZ, Gener-
al Contract Conditions for Small Construction/Development Contracts
(construction contracts >$2,000 but <$150,000) which are used for
Public and Indian Housing projects. These should be wound into the
contract specifications or incorporated by specific reference in the bid/

contract documents (see Labor Relations Letter 96-03).
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Davis-Bacon Wage Decisions

The term “wage decision” includes the original decision and any subse-
quent decisions that modify, supersede, correct, or otherwise change
the provisions of the original decision. The term “wage decision” is used
within this Guide to mean the Davis-Bacon wage decision. The terms
“wage decision” and “wage determination” are used interchangeably.
A wage decision is a schedule of construction work classifications,
wage rates, and fringe benefits that represent the minimum rates that
must be paid to workers employed in those classifications. Wage deci-
sions are established for defined geographic areas, usually by county

or group of counties, and four general characters of construction work.

RESOURCE

The Department of Housing and Urban Development (HUD) one

stop forms resource page.

www.hud.gov/program_offices/administration/hudclips/forms

RESOURCE

All current Davis Bacon wage decisions can be accessed online

at no cost at www.sam.gov
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CONTRACTOR RESPONSIBILITIES

The principal contractor is responsible for the full compliance of all em-
ployers (the contractor, subcontractors, and any lower-tier subcontrac-
tors) with the labor standards provisions applicable to the project. Be-
cause of the contractual relationship between a prime contractor and
their subcontractors, subcontractors generally should communicate
with the contract administrator only through the prime contractor. (See

Contract Administrator Responsibilities, below.)

CONTRACT ADMINISTRATOR

RESPONSIBILITIES

The contract administrator is responsible for the proper administration
and enforcement of the Federal labor standards provisions on con-
tracts covered by Davis-Bacon requirements. This term is used to rep-
resent the person (or persons) who will provide labor standards advice
and support to contractors and other project principals (e.g., owner,
sponsor, architect), including providing the proper Davis-Bacon wage
decision (see 6.1, The Wage Decision) and ensuring that the wage de-
cision and contract clauses are incorporated into the contract for con-
struction. The contract administrator also monitors labor standards
compliance (see Section 12, Payroll Compliance Reviews and Correc-
tions, in the Agency Guide) by conducting interviews with construction
workers at the job site and reviewing payroll reports, and oversees any

enforcement actions that may be required.

The contract administrator could be an employee or agent of HUD, or
of a city or county or public housing agency. For HUD projects admin-
istered directly by HUD staff, usually FHA-insured multifamily projects,
the contract administrator will be the HUD Labor Standards field staff.
But many HUD-assisted projects are administered by local contracting
agencies such as PHAs, TDHEs, and States, cities and counties under
HUD’s CDBG and HOME programs.

7 Contractor Guide Addendum

In these cases, the contract administrator will likely be local agency
staff. In either case, the guidance for contractors remains essentially

the same.

DOL also has a role in monitoring Davis-Bacon administration and en-
forcement. In addition, DOL has independent authority to conduct in-
vestigations. A DOL investigator or other DOL representative may visit
Davis-Bacon construction sites to interview construction workers or

review payroll information.

RESOURCE

Program technical guidance

For interpretations of program requirements or handbooks and

instructions on the use of forms:

Housing Programs - See our Contact List for help.
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WAGE BASICS

The Wage Decision

Davis-Bacon labor standards stipulate the wage payment requirements
for skilled workers, operators, truck drivers, and laborers—for example:
carpenters, electricians, plumbers, roofers, rollers, screeds, bulldozers,
water wagons, dump trucks, and other construction work classifica-
tions that may be needed for the project. The Davis-Bacon wage deci-
sion that applies to the project contains a schedule of work classifica-

tions and wage rates that must be followed.

Remember, the wage decision is contained in the contract specifica-
tions along with the labor standards clauses. See 5.12 in the Agency
Guide.

The work classifications and wage rates
A Davis-Bacon wage decision is simply a listing of different work clas-
sifications and the minimum wage rates that must be paid to anyone

performing work in those classifications.

You'll want to make sure that the work classifications you need are con-
tained in the wage decision, and make certain that you know exactly
what wage rate(s) you will need to pay. Some wage decisions cover sev-
eral counties and/or types of construction work (e.g., residential and
commercial work) and can be lengthy and difficult to read. The contract
administrator (HUD Labor Standards field staff or local agency staff) is
available to assist with any trouble reading the wage decision or finding

the applicable work classification(s).

To make reading lengthy wage decisions easier, a contract administra-
tor may prepare a Project Wage Sheet (HUD-4720). This sheet is a one-
page transcript that will show only the classifications and wage rates
for a project. A blank copy of a Project Wage Rate Sheet is provided in
the Appendix.
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RESOURCE

A fillable version of this form is available online at HUDClips

www.hud.gov/program_offices/administration/hudclips/forms

Contact the contract administrator monitoring the project for

assistance with a Project Wage Rate.

Posting the wage decision, Davis-Bacon poster,

and Additional Classifications wages

The prime contractor is responsible for posting a copy of the wage de-
cision (or the Project Wage Rate Sheet), a copy of the DOL Davis-Bacon
poster titled Employee Rights Under the Davis-Bacon Act (Form WH-
1321), and Additional Classifications wages at the job site in a place
that is easily accessible to all the construction workers employed on the
project and where the wage decision and poster will not be destroyed by
wind, rain, etc. The purpose of this posting is to provide information to
the construction laborers and mechanics working on the project about
their entitlement to the prevailing wage for their trade, and to advise
them whom to contact (the contract administrator) if they have any

questions or want to file a complaint.

RESOURCE

The Employee Rights Under the Davis Bacon Act poster replac
es the Notice To All Employees. The new poster is available in

English and Spanish online at:

www.hud.gov/program_offices/davis_bacon_and_labor_stan-

dards/olrmk13.
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REVIEWING PAYROLLS

Certified Payroll Reports (CPRs)

To demonstrate compliance with labor standards requirements, each
employer shall prepare, certify, and submit payroll reports for each
week to the sponsor, applicant, or owner for any contract work that is
performed. See 29 CFR § 5.5(a)(3)(ii) for information on CPRs.

CPR format

Employers on an FHA project are required to use the HUD-authorized
Electronic Payroll System (EPS) to submit CPR reports. If an approved
electronic payroll reporting system is not being used by the LCA,, the
employer must ensure that all information from DOL Payroll Form WH-

347 is included and that the LSS can reasonably interpret it. Form WH-

347 is available online at www.dol.gov/whd/forms/wh347.pdf.

Submission requirements
Each employer shall submit payroll reports beginning with the first week
such employer performs work on the site of the work. Employers shall

submit reports promptly following the close of each such pay week.

“No Work" payrolls

Employers are not required to submit reports for weeks during which
no work was performed at the site of work, provided that the payroll
reports are numbered sequentially or that the employer has provided

written notice that its work on the project has been suspended.
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Weekly payroll certification

Each weekly payroll submitted shall be accompanied by a “Statement of
Compliance” that bears the original signature of the owner, executive/
corporate officer, or a designee authorized by the owner or officer. The
signature must be in ink; pencil is not acceptable. Signature stamps,
photocopies, and facsimiles are not acceptable. The employer may uti-
lize the reverse side of the DOL Payroll Form WH-347 as its Statement
of Compliance or another document that contains the same language
prescribed on the reverse of the WH-347.

False Submissions

The falsification of any of the above certifications may subject the em-
ployer to civil or criminal prosecution under § 1001 of Title 18 and § 231
of Title 31 of the United States Code (USC).

Table of Contents


http://www.dol.gov/whd/forms/wh347.pdf

CONTRACTOR GUIDE ADDENDUM

Payroll Review and Submission

The prime contractor should review each subcontractor’s payroll re-
ports for compliance prior to submitting the reports to the contract
administrator. Remember, the prime contractor is responsible for the
full compliance of all subcontractors on the contract and will be held
accountable for any wage restitution that may be found due to any la-
borer or mechanic that is underpaid and for any liquidated damages
that may be assessed for O/T violations. All the payroll reports for any
project must be submitted to the contract administrator through the

prime contractor.

An alert prime contractor that reviews subcontractor payroll submis-
sions can detect any misunderstandings early, prevent costly under-

payments, and protect itself from financial loss should underpayments

occur.

Payroll Retention

Every contractor (including every subcontractor) must keep a complete
set of their own payrolls and other basic records—such as employee ad-
dresses and full SSNs, time cards, tax records, evidence of fringe bene-
fit payments—for a Davis-Bacon project for at least three years after the
project is completed. The prime contractor must keep a complete set
of all the payrolls for every contractor (including subcontractors) for at

least three years after completion of the project.
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Payroll Inspection

In addition to submitting payrolls to the contract administrator, every
contractor (including subcontractors) must make their own copy of the
payrolls and other basic records available for review or copying to any

authorized representative from HUD or DOL.
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REPORTING PAYROLLS

Completing a Payroll Report

Each employer shall maintain payroll records with respect to their own
workforce employed at the site of the work. The prime contractor shall
maintain such records relative to all laborers and mechanics working
at the site of the work during the course of the construction work for
at least three years following the completion of the work. Such records

shall contain:

Project and contractor/subcontractor information

Each payroll must identify the contractor or subcontractor’s name and
address, the project name and number, and the week ending date. Week
dates must be indicated in the spaces provided. Numbering payrolls is

optional but strongly recommended.

Employee information

The name and an individually identifying 4-digit number for each labor-
er and mechanic. Employers must always maintain each employee's ad-
dress and full Social Security number (SSN) during the construction of
the project and for no less than three years following completion. This
information must be made available to the prime contractor, HUD, and/

or the LCA upon request.

Employers (prime contractors and subcontractors) must maintain the
current address and full SSN for each employee and must provide this
information upon request to the contracting agency or other authorized
representative responsible for Federal labor standards compliance
monitoring. Prime contractors may require a subcontractor to provide
this information for the prime contractor’s records. DOL has modified

form WH-347, Payroll, to accommodate these reporting requirements.
Work classification

Each employee must be classified in accordance with the wage deci-

sion based on the type of work they perform.
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Apprentices or trainees

The first payroll on which any apprentice or trainee appears must be
accompanied by a copy of that apprentice’s or trainee’s registration in
a registered or approved program. A copy of the portions of the regis-
tered or approved program pertaining to the wage rates and ratios shall
also accompany the first payroll on which the first apprentice or trainee

appears.

Split classifications

For an employee that worked in a split classification, make a separate
entry for each classification of work performed, distributing the hours
of work to each classification accordingly, and reflecting the rate of pay
and gross earnings for each classification. Deductions and net pay may

be based upon the total gross amount earned for all classifications.

Hours worked

The payroll should show only the regular and O/T hours worked on
one particular project. The employer must show both the daily and to-
tal weekly hours for each employee. If an employee performs work at
job sites other than the project for which the payroll is prepared, those
“other job” hours should not be reported on the payroll. In these cases,
employers should list the employee’s name, classification, hours for
this project only, the rate of pay and gross earnings for this project, and
the gross earned for all projects. Deductions and net pay may be based

upon the employee’s total earnings (for all projects) for the week.

Rate of pay

Employers must show the basic hourly rate of pay for each employee for
one particular project. If the wage decision includes a fringe benefit and
the employer does not participate in approved fringe benefit programs,
the employer must add the fringe benefit rate to the basic hourly rate of

pay, and must list the O/T rate if O/T hours were worked.
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Piece-work

For any piece-work employees, the employer must compute an ef-
fective hourly rate for each employee each week based upon the em-
ployee’s piece-work earnings for that week. To compute the effective
hourly rate, divide the piece-work earnings by the total number of hours

worked, including consideration for any O/T hours.

The effective hourly rate must be reflected on the certified payroll. This
hourly rate may be no less than the wage rate (including fringe benefits,
if any) on the wage decision for the classification of work performed.
It does not matter that the effective hourly rate changes from week to
week, only that the rate is no less than the rate on the wage decision for

the classification of work performed.

Remember, the O/T rate is computed at one and one-half times the ba-
sic rate of pay plus any fringe benefits. For example, if the wage deci-
sion requires $10/hour basic plus $5/hour fringe benefits, the O/T rate
would be: (810 x 1.5) + $5 = $20/hour.

Gross wages earned

Show the gross amount of wages earned for work performed on a par-
ticular project. Note: Employees with work hours and earnings on other
projects may show gross wages for a particular project over gross earn-
ings from all projects (e.g., $425.40/$764.85) and base deductions and
net pay on the “all projects” earnings.
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Deductions

Show the amounts of any deductions from the gross earnings. “Other”
deductions should be identified (e.g., Savings Account or Loan Repay-
ment). Any voluntary deduction (i.e., not required by law or by an order
of a proper authority) must be authorized in writing by the employee or
provided for in a collective bargaining (union) agreement. A short note
signed by the employee is all that is needed and should accompany the
first payroll on which the other deduction appears. The note needs to
show the type, amount, and frequency of the deduction. A new deduc-

tion authorization is required when any of the aforementioned items

change.
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Net pay
Show the net amount of wages paid.

Statement of Compliance

The Statement of Compliance is the certification. It is located on the
reverse side of a standard payroll form (WH-347). Employers must be
sure to complete the identifying information at the top, particularly if at-
taching the Statement of Compliance to an alternate payroll form such
as a computer payroll. Also, the employer must check either 4(a) or 4(b)
if the wage decision contains a fringe benefit. Checking 4(a) indicates
that the employer is paying required fringe benefits to approved plans
or programs; and 4(b) indicates that the employer is paying any required
fringe benefit amounts directly to the employee by adding the fringe
benefit rate to the basic hourly rate of pay. If the employer is paying
a portion of the required fringe benefit to programs and the balance
directly to the employee, the employer must explain those differences
in box 4(c).

13 Contractor Guide Addendum

Signature

For paper payrolls submitted, the payroll is signed with an original sig-
nature in ink. The payroll must be signed by a principal of the firm (owner
or officer such as the president, treasurer, or payroll administrator) or by
an authorized agent (a person authorized by a principal in writing to sign
the payroll reports). Signature authorization (for persons other than a
principal) should be submitted with the first payroll signed by such an
agent. For paper payrolls, signatures in pencil, signature stamps, Xerox

copies, PDFs, and other facsimiles are not acceptable.
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ADDITIONAL WORK

CLASSIFICATION AND WAGE RATES

After contract award, if it is determined that additional work classifica-
tions are required because the wage decision lacks all the necessary
classifications and wage rates, the prime contractor and, if applicable,
its subcontractors employing workers in such classifications shall re-
quest an additional work classification and propose a wage rate and
fringe benefits for such classification on form SF-1444, Request for
Authorization of Additional Classification and Rate. The contractor or
subcontractor shall make its request for a final decision through the
LSS or LCA, as appropriate, to DOL at

whd-cbaconformance_incoming@dol.gov. The LSS/LCA shall assist

the employer in preparing the request and, if necessary, provide guid-

ance on the policies and procedures involved.

Note: Additional work classifications and wage rates may be requested
only after the effective wage decision “lock-in" date. (See DOL Regula-
tions at 29 CFR Part 5 § 5.5(a)(1)(ii).)

Additional Work Classification
and Wage Rate Parameters

Signature

Additional work classifications must be signed by DBLS for FHA-in-
sured projects managed by HUD and signed by the LCA contracting
officer for projects managed by LCAs, then forwarded to DOL with the
applicable wage decision where:

The requested work classification is used in the area of the project by

the construction industry;
The work that will be performed by the requested work classification is

not performed by a work classification that is already contained within

the applicable wage decision;
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The proposed wage rate for the requested work classification bears a

reasonable relationship to the wage rates on the wage decision; and

The workers that will be employed in the requested work classification
(if it is known who the workers are or will be) or the workers' representa-

tives agree with the proposed wage rate.

General guide

The wage rate and fringe benefits proposed for any classification must
be in accordance with the guidance available in All Agency Memoran-
dum 213. The proposed wage rate and fringe benefits should bear a
reasonable relationship to the entirety of the rates within the relevant
category. There are four basic categories: skilled crafts, laborers, truck
drivers, and power equipment operators. Additional classifications pro-
posed for power equipment operators must specify the type(s) of pow-

er equipment involved.

Making the Request

Although a request for additional work classification and wage rate may
be prompted following an LSS/LCA review, the proposal must originate
with the prime contractor/employer that will utilize the work classifica-
tion. The prime contractor/employer must submit the request in writ-
ing. A basic request must identify the contract/project involved, the
work classification requested, and the wage rate, including any bona
fide fringe benefits proposed. In some cases, it may be necessary for
the prime contractor/employer to describe the work that the request-
ed work classification would perform. The prime contractor/employer
should use form SF-1444, Request for Authorization of Additional Clas-

sification and Rate, to submit the request.
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LSS/LCA Review of Request

The LSS/LCA will review the prime contractor/employer’s request to
determine if it satisfies the approval criteria at 5.12.1.9.2. The LSS/LCA
will contact the prime contractor/employer if clarification or additional

information is needed to complete the review.

Signing the request, reporting to DOL

If the LSS/LCA review finds that the requested work classifications and
wage rate/fringe benefits meet the criteria at 5.12.1.9.2, the LSS/LCA
submits the completed SF-1444, related documentation, and the appli-
cable wage decision to the DOL National Office for final decision using

DOL’s dedicated email address:

whd-cbaconformance_incoming@dol.gov.

Disagreement with the request;

referring for DOL decision

If the LSS/LCA review finds that the requested work classification and
wage rate/fringe benefits fails to meet the approval criteria or if the par-
ties do not agree on the proper classification or wage rate/fringe bene-
fits for the work described, the LSS/LCA shall prepare an SF-1444 and
a written report explaining the results of the review and any issues in
dispute among the parties, and shall forward these along with a copy of
the applicable wage decision to the DOL National Office for its decision

using the same dedicated DOL email address.
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DOL decision
DOL regulations permit 30 days for DOL to respond to the SF-1444. DOL
will notify the LSS/LCA in writing of its decision.

DOL approval

When DOL approves the requested additional work classification and
wage rate/fringe benefits, the LSS/LCA shall provide a copy of the DOL
notice of approval to the prime contractor/employer with instructions
that the additional work classification and wage rate/fringe benefits

must be posted on the job site with the wage decision.
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DOL disapproval

When DOL disapproves the requested work classification and wage
rate/fringe benefits, DOL will notify the LSS/LCA in writing of the rea-
sons why the request cannot be approved. DOL may also indicate what
work classifications/wage rate/fringe benefits could be approved for

the work involved if a modified request is submitted.

Notification to the prime contractor/employer

The LSS/LCA will notify the prime contractor/employer in writing of the
results of the LSS/LCA review and/or DOL decision and provide a copy
of the DOL notice.
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Requests for DOL reconsideration

The LSS/LCA, the prime contractor/employer, or other interested par-
ties may request reconsideration of the DOL decision on a requested
additional work classification and wage rate/fringe benefits. Such re-
quests must be made in writing accompanied by a full statement of the
interested party’s views and any supporting wage data or other perti-

nent information.
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SANCTIONS AND RESTITUTION

Introduction

Even in the best of circumstances, things can go wrong. In a Davis-Ba-
con context, “things going wrong” usually means there’s a difference of
opinion or a dispute about whether and to what extent underpayments
have occurred. These disputes are usually between the contract ad-
ministrator and one or more employers (the prime contractor and/or a
subcontractor). The dispute may involve something simple such as an
additional classification request that is pending before DOL, or some-
thing as significant as investigative findings following a complaint of
underpayment. This chapter discusses some of the things you might
expect, and what you can do to make your views known and to lessen

any delays in resolving the problem or issue.

Administrative Review on
Labor Standards Disputes

The labor standards clauses in the contract and DOL regulations pro-
vide for administrative review of issues where there is a difference of
views between the contract administrator and any employer. The most

common circumstances include:

Additional classifications and wage rates

Additional classification and wage rate requests are sometimes denied
by DOL. An employer that is dissatisfied with the denial can request re-
consideration by the DOL Wage and Hour Administrator. The employer
may continue to pay the wage rate, as requested, until a final decision is
rendered on the matter. When the final decision is known, the employer
will be required to pay any additional wages that may be necessary to

satisfy the wage rate that is established.

Reconsideration
DOL normally identifies the reasons for denial in its response to the re-
quest. Any interested person (e.g., the contract administrator, employer,

or representatives of the employees) may request reconsideration of
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the decision on the additional classification request.

The request for reconsideration must be made in writing and must thor-
oughly address the denial reasons identified by DOL. Employer requests
for reconsideration should be made through the contract administrator
but may be made directly to DOL. (See DOL Regulations 29 CFR § 1.8.)
All requests initiated by or made through the contract administrator or
HUD must be submitted through HQLS (Headquarters Office Davis-Ba-

con and Labor Standards).

Administrative Review Board

Any interested party may request a review of the Administrator’s de-
cision on reconsideration by DOL's Administrative Review Board. DOL
regulations 29 CFR Part 7 explain the procedures for such reviews. (See
also 29 CFR§1.9.)

Findings of underpayment

Compliance reviews and other follow-up enforcement actions may re-
sult in findings of underpayment. The primary goal in every case and
at every step in this process is to reach agreements about who may
have been underpaid and how much wage restitution may be due, and
to promptly deliver restitution to any underpaid workers. The contract
administrator will usually work informally with employers to reach such

agreements.

Rulings and interpretations

unrelated to findings of underpayment

DOL is the authority for rulings and interpretations unrelated to findings
of underpayments. This includes disputes concerning the prevailing
wage rates as determined by DOL, DBRA applicability, character of work
decisions, and interpretation and application of DOL regulations at 29
CFR Parts 1, 3, and 5. These and other such matters must be referred to
the DOL Wage and Hour Administrator for their ruling and/or interpreta-
tion per 29 CFR § 5.13. Any request for a ruling or an interpretation from
the DOL Administrator via DBLS must be submitted through HQLS with
a copy to the local LSS.
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Disputes concerning findings of underpayment

Underpayments usually occur when a contractor or subcontractor does
not properly pay wages according to the approved wage determination
and it has been identified as part of a Davis-Bacon and DBLS enforce-
ment action. There may be other situations that also create underpay-
ments, and they can originate from the employer, prime contractor, or
any other interested party. Any underpayment decision by DBLS will in-

clude a formal decision letter with a Notice of Right to Appeal.

DOL review

DOL will review the contract administrator’s report and the arguments
against the findings presented in the hearing request. DOL may affirm
or modify the findings based upon the materials presented. You will be
notified in writing by DOL of the results of its review. If DOL concludes
that violations have occurred, you will be given an opportunity to correct
any underpayments or to request a hearing before a DOL ALJ. (See DOL
Regulations 29 CFR § 5.11 (b) and 29 CFR Part 6, Rules of Practice for

Administrative Proceedings.)

Administrative Review Board

Contractors and/or subcontractors may request a review by the Admin-
istrative Review Board of the decision(s) rendered by the DOL ALJ in the
administrative hearing process. See DOL regulations 29 CFR Part 7 for

more information about this proceeding.
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Withholding

The contract administrator shall cause the withholding of payments
due to the prime contractor to ensure the payment of wages that are
believed to be due and unpaid (e.g., if wage underpayments or other
violations are not corrected within 30 days after written notification to
the prime contractor). DOL may also direct the withholding of contract
payments for alleged wage underpayments. Withholding is serious and
is not taken unless warranted. If withholding is deemed necessary, the
contractor will be notified in writing. Only the amounts needed to meet

the contractor’s (and/or subcontractors’) liability shall be withheld.
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Deposits and Escrows

In some situations, certain labor standards issues are not or cannot be
resolved in time to meet project closeout schedules. In order to per-
mit a final closing/closeout to proceed while certain labor issues are
outstanding, a deposit account (HUD-administered projects, e.g. mul-
tifamily housing-insured and grant programs) or an escrow account
(LCA-administered projects, e.g., CDBG, HOME, HOPE VI (Housing Op-
portunities for People Everywhere)) may be established as a guarantee
to ensure the payment of any wages that have been or may be found
due to workers that were employed in the construction of the project.
Deposit and escrow accounts may also hold fringe benefits payments
that are due to plans or programs and/or liquidated damages that are
assessed for violations of CWHSSA O/T provisions. The deposit or es-
crow account is controlled by the contract administrator. When a final
decision is rendered, the contract administrator makes disbursements

from the account in accordance with the decision. Deposit/escrow ac-

counts are established for one or more of the following reasons:
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Where the parties have agreed to amounts of wage resti-
tution that are due, but the employer hasn’t furnished ev-
idence yet that all the underpaid workers have received
their back wages (e.g., unfound workers)

The amount of the deposit is equal to the total gross amount of resti-
tution due to workers lacking payment evidence. As these workers are
paid and proper documentation is provided to the contract administra-
tor, amounts corresponding to the documented payments are returned
to the depositor. Amounts for any workers who cannot be located are
held in the deposit/escrow account for three years and disposed as de-
scribed in Section 11.4.1 of this Guide;

Sometimes, wage restitution cannot be paid to an affected employee
because, for example, the employee has moved and cannot be located.
After wage restitution has been paid to all the workers who could be
located, the employer must submit a list of any workers who could not
be found and paid (unfound workers). See 12.4.6 in the Agency Guide

for more information.

Where underpayments are suspected or alleged and an
investigation has not yet been completed

The deposit is equal to the amount of wage restitution and any liquidat-
ed damages, if applicable, that are estimated to be due. If the final de-
termination of wages due is less than the amount estimated and placed
in the escrow account, the escrow will be reduced to the final amount
and the difference will be returned to the depositor. If the parties agree
to the investigative findings, the amounts due to the workers will be paid

by the employer. As these workers are paid and proper
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documentation is provided to the contract administrator, the gross
amounts corresponding to the documented payments are returned to

the depositor;

If the employer is unable to make the payments to the workers (e.g.,
lacks the funds necessary), the contract administrator may make dis-
bursements directly to the workers in the net amounts calculated by the
employer. The amounts withheld from the workers for tax deduction
will be returned to the employer as payments to workers are made. The
employer shall be responsible for reporting and transmitting withhold-

ings to the appropriate agencies.

If the employer is not cooperating in the resolution, the contract admin-
istrator shall make disbursements to the workers in accordance with
the schedule of wages due. Amounts for unfound workers will be re-
tained as described in Section 13.4.6 in the Agency Guide.

If the parties do not agree and an administrative hearing is requested,

the escrow will be maintained.
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Where the parties are waiting for the outcome of an ad-
ministrative hearing that has been or will be requested
contesting a final determination of wages due

The deposit shall be equal to the amount of wage restitution and liqui-
dated damages, if applicable, that have been determined due. Once a
final decision is rendered, disbursements from the escrow account are

made in accordance with the decision.

Administrative Sanctions

Contractors and/or subcontractors that violate the labor standards
provisions may face administrative sanctions imposed by HUD and/or
DOL.

DOL debarment

Contractors and/or subcontractors that are found by the Secretary of
Labor to be in aggravated or willful violation of the labor standards pro-
visions of the DBRA will be ineligible (debarred) to participate in any
DBRA or Davis-Bacon Act contracts for up to three years. Debarment in-
cludes the contractor or subcontractor and any firm, corporation, part-
nership, or association in which the contractor or subcontractor has a
substantial interest. Debarment proceedings can be recommended by
the contract administrator or initiated by DOL. Debarment proceedings
are described in DOL regulations 29 CFR § 5.12.

HUD sanctions
HUD sanctions may include Limited Denials of Participation (LDPs), de-

barments, and suspensions.
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Limited Denial of Participation

HUD may issue to the employer an LDP, which prohibits the employer
from further participation in HUD programs for a period of up to one
year. The LDP is usually effective for the HUD program in which the
violation occurred and for the geographic jurisdiction of the issuing
HUD Office. HUD regulations concerning LDPs are found at 24 CFR §§
24.700-24.714.

Debarment and suspensions

In certain circumstances, HUD may initiate its own debarment or sus-
pension proceedings against a contractor and/or subcontractor in
connection with improper actions regarding Davis-Bacon obligations.
For example, HUD may initiate debarment where a contractor has been
convicted for making false statements (such as false statements on
certified payrolls or other prevailing wage certifications), or initiate sus-
pension where a contractor has been indicted for making false state-
ments. HUD regulations concerning debarment and suspension are
found at 24 CFR Part 24.

Falsification of Certified Payroll Reports

Cases that involve certified payroll falsification may be referred to DOL
for its investigation at the outset or referred to DOL for administrative

review/hearings or other sanctions.
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All referrals suggesting consideration for criminal prosecution must be
submitted through the established hierarchy:

States may submit any such recommendation to DOL directly.
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"General Decision Number: MA20260002 01/02/2026
Superseded General Decision Number: MA20250002
State: Massachusetts

Construction Type: Heavy
HEAVY CONSTRUCTION PROJECTS; AND
MARINE CONSTRUCTION PROJECTS

County: Worcester County in Massachusetts.
HEAVY CONSTRUCTION PROJECTS; AND MARINE CONSTRUCTION PROJECTS

Modification Number Publication Date
0 01/02/2026

ASBE0006-005 09/01/2024
Rates Fringes

Insulator/asbestos worker
Includes the application
of all insulating
materials, protective
coverings, coating, and
finishes all types of
mechanical systems.......... $ 49.10 36.63
Includes the application
of all insulating
materials, protective
coverings, coating, and
finishes to all types of
mechanical systems.......... $ 37.50 24 .35

BRMA0O001-002 08/01/2023
SPRINGFIELD/PITTSFIELD CHAPTER WORCESTER (Warren County)
Rates Fringes

Bricklayer, Cement Mason,
Plasterer & Stonemason........... S 50.81 32.27

BRMAO001-014 08/01/2023

WORCESTER CHAPTER
WORCESTER (Auburn Barre, Blackstone, Berlin, Bolton, Boylston,



the Brookfields, Charlton, Clinton, Douglas, Dudley, Grafton,
Hardwick, Holden, Leicester, Mendon, Millbury, Milville, New
Braintree, Northboro, Northbridge, Oakham, Oxford, Paxton,

Rutland, Shrewbury, Southbridge, Spencer, Sturbridge, Sutton,
Upton, Uxbridge, Webster, Westboro, West Boylston, Worcester)

Rates Fringes

Bricklayer, Cement Mason,
Plasterer & Stonemason........... S 60.26 33.71

BRMAO001-015 08/01/2023

LOWELL CHAPTER
WORCESTER (Hopedale, Milford, Southboro)

Rates Fringes

Bricklayer, Cement Mason,
Plasterer & StonemasSoN........... S 60.26 33.71

BRMAO001-023 08/01/2023

LOWELL CHAPTER

WORCESTER (Ashburhanm, Athol, Fitchburg, Gardner, Harvard,
Hubbardston, Lancaster, Leominster, Lunenburg, Petersham,
Phillipston, Princeton, Royalston, Sterling, Templeton,
Westminster, Winchendon)

Rates Fringes
Bricklayer, Cement Mason,
Plasterer & Stonemason........... $ 60.26 33.71
BRMAOOQ03-001 08/01/2024
Rates Fringes
Marble & Tile Finisher........... S 49.32 35.26
Marble, Tile & Terrazzo
WOXKETrS . ittt ettt ittt e eeeeennn S 64.52 37.51
TERRAZZO FINISHER................ S 63.44 37.33
CARP0056-004 08/01/2024
Rates Fringes
DIVER TENDER. ... ... i en.. S 61.70 35.47
DIVER . ittt it ettt ettt taeeeeea $ 78.11 35.47

CARP0056-008 08/01/2024



CARP0336-002 09/01/2025
WORCESTER (Except Gilbertville, Harwick, Warren, West

Brookfield)

Rates Fringes

CARP0336-007 09/01/2025

WORCESTER (Gilbertville, Hardwick, Warren, West Brookfield)

Rates Fringes
Carpenter/Lather................. $ 50.10 31.45
CARP1121-004 04/21/2025
Rates Fringes
MILLWRIGHT . ..t ittt it et et e e et een S 43.42 33.00
ELEC0096-002 09/07/2025
WORCESTER (Warren)
Rates Fringes
ELECTRICIAN. « & ittt e e ettt e eeeeenn $ 48.16 36.20
ELEC0104-001 09/01/2024
Rates Fringes
Line Construction:
Cableman. .....eeeeeeeeeeen.. $ 58.41 30.19+A
Equipment Operator.......... $ 49.65 26.72+A
Groundman. « oo eeeeeeeeenenn. $ 32.13 12.70+A
Lineman. ... oo e eeeeeeeeenn. S 58.41 30.19+A

A. PAID HOLIDAYS: New Year's Day; Memorial Day;
Independence Day; Labor Day; Thanksgiving Day; Christmas
Day and Columbus Day, provided the employee has been
employed 5 working days prior to any one of the listed
holidays.

ELEV0041-002 01/01/2025



Rates Fringes
ELEVATOR MECHANIC.......cvvveve.. S 66.41 38.435+a+b

FOOTNOTE :
a.Vacation: 6%/under 5 years based on regular hourly rate for
all hours worked. 8%/over 5 years based on regular hourly
rate for all hours worked.
b. PAID HOLIDAYS: New Year's Day; Memorial Day; Independence
Day; Labor Day; Veterans' Day; Thanksgiving Day; the Friday
after Thanksgiving Day; and Christmas Day.

ENGI0004-003 06/01/2025

WORCESTER (Except Athol, Barre, Brookfield, East Brookfield,
Hardwick, New Braintree, North Brookfield, Oakham, Petersham,
Phillipston, Royalston, Strutbridge, Templeton, Warren, West
Brookfield, Winchendon)

Rates Fringes
Power equipment operators:
BUILDING, HEAVY & MARINE
GROUP 1.... . iiiiiiinnnennn S 48.73 29.25
GroUP 1. vt eieeeeeeeeeeeennn $ 57.83 33.70
GROUP 2. .. iiiiiiiiiiiinn S 48.23 29.25
GrOUR 2 et ettt eeeeeeeeenenn S 57.18 33.70
GROUP 3. ittt iiiiiieeeennn S 32.47 29.25
GroOUP 3ttt eeeeeeeeeennn S 37.02 33.70
GROUP 4. ..t iiiiiiieeenn $ 39.89 29.25
GroUp 4. ii it it teeiieieeenn S 46.52 33.70
GROUP 5.ttt iiiiiiieeenn $ 23.08 29.25
GroUP Dttt it eeeeeeeeennn $ 25.02 33.70
GROUP 6.ttt iiiiiieeeeeennn $ 27.64 29.25
GrOUP B e ettt eeeeeeeeennnn $ 30.85 33.70

FOOTNOTE FOR POWER EQUIPMENT OPERATORS:
A. PAID HOLIDAYS: New Year's Day, Washington's Birthday,
Memorial Day, Independence Day, Labor Day, Patriot's Day,
Columbus Day, Veteran's Day, Thanksgiving Day, Christmas Day

HOURLY PREMIUM FOR BOOM LENGTHS (Including Jib):

Over 150 ft. +2.18
Over 185 ft. +3.84
Over 210 ft. +5.39

Over 250 ft. +8.16
Over 295 ft. +11.29
Over 350 ft. +13.14

POWER EQUIPMENT OPERATORS CLASSIFICATIONS BUILDING AND HEAVY



CONSTRUCTION

GROUP 1: Power shovel; crane; truck crane; derrick; pile
driver; trenching machine; mechanical hoist pavement
breaker; cement concrete paver; dragline; hoisting engine;
three drum machine; pumpcrete machine; loaders; shovel
dozer; front end loader; mucking machine; shaft hoist;
steam engine; backhoe; gradall; cable way; fork 1lift;
cherry picker; boring machine; rotary drill; post hole
hammer; port hole digger; asphalt plant on job site;
concrete batching and/or mixing plant on job site; crusher
plant on job site; paving concrete mixer; timber jack
GROUP 2: Sonic or vibratory hammer; grader; scraper; tandem
scraper; bulldozer; tractor; mechanic - maintenance; York
rake; mulching machine; paving screed machine;stationary
steam boiler; paving concrete finishing machine; grout
pump; portable steam boiler; portable steam generator;
roller; spreader; asphalt paver; locomotives or machines
used in place thereof; tamper (self propelled or
tractor-draw); cal tracks; ballast regulator;rail anchor
machine; switch tamper; tire truck

GROUP 3: Pumps (1-3 grouped); compressor; welding machines
(1-3 grouped); generator; sighting plant; heaters (power
driven, 1- 5); syphon-pulsometer; concrete mixer; valves

controlling permanent plant air steam, conveyor, wellpoint
system (operating)

GROUP 4: Assitant engineer (fireman)

GROUP 5: Oiler (other than truck cranes and gradalls)

GROUP 6: Oiler (on truck cranes and gradalls)

POWER EQUIPMENT OPERATORS CLASSIFICATIONS MARINE CONSTRUCTION
GROUP 1: Shovel; crane; truck crane; cherry picker; derrick;
pile driver; two or more drum machines; lighters; derrick
boats; trenching machines; mechanic hoist pavement
breakers; cement concrete pavers; draglines; hoisting
engines; pumpcrete machines; elevating graders; shovel
dozer; front end loader; backhoe; gradall; cable ways;
boring machine; rotary drill; post hole hammer; post hole
digger; fork lift; timber jack; asphalt plant (on site);
concrete batching and/or mixing plant (on site); crusher
plant (on site); paving concrete mixer
GROUP 2: Portable steam boiler; portable steam generator;
sonic or vibratory hammer; grader; scraper; tandem scraper;
concrete pump; bulldozer; tractor; York rake; mulching
machine; roller; spreader; tamper (self-propelled or
tractor-drawn); asphalt paver; concrete mixer with side
loader; mechanic - maintenance; cal tracks; ballast
regulator; switch tamper; rail anchor machine; tire truck

GROUP 3: Pumps (1-3 grouped); comressor; welding machines
(1-3 grouped); generator; lighting plant; heaters (power
driven 1-5); syphon-pulsometer; concrete mixer; valves

controlling permanent plant air or steam; conveyor; well
point systems; auger (powered by independent engines and
attached to pile drivers); hydraulic saws

GROUP 4: Fireman



GROUP 5: Assistant engineer (other than truck crane and
gradall)
GROUP 6: Assistant engineer (on truck crane and gradall)

ENGI0098-005 12/01/2024

Rates Fringes
Power equipment operators:
Group  Ll.viiiiieieiieennnn. S 42.88 31.04+A
GrOUP 2.4 ittt eneeeeennneennn $ 42.57 31.04+A
GroUP 3ttt et ieieeeenenn $ 42.35 31.04+A
Group 4. it i i $ 39.12 31.04+A
GroUp S. i iiiit et iiineennnn $ 38.00 31.04+A
GrOUP B et ettt eeeeeeenenns S 36.06 31.04+A
GroUP T et ittt e ieineennn $ 54.38 31.04+A
GroUP Bttt it eeieeeeeenn S 44.06 31.04+A
Group 9.ttt it S 44 .37 31.04+A
Group 10. ... iiineeennnn. S 46.38 31.04+A
Group 11l... i nnnneennn $ 47.38 31.04+A
Group 12. ..t eennnennnn $ 48.88 31.04+A
Group 13. .. it it i iiennenn. $ 49.88 31.04+A
Group 14. ...t ii e $ 50.88 31.04+A
Group 15. .. i it inennnn. $ 52.38 31.04+A

HAZARDOUS WASTE PREMIUM $2.00

FOOTNOTE FOR POWER EQUIPMENT OPERATORS:

Group 8 and Group 9 are per day wages.
A. Paid Holidays: New year's Day, Washington's Birthday,
Memorial Day, Independence Day, Labor Day, Columbus Day,
Veterans Day, Thanksgiving Day and Christmas Day

POWER EQUIPMENT OPERATORS CLASSIFICATIONS
Group 1l: Shovels; crawlers and truck cranes including all
tower; self-propelled hydraulic cranes 10 tons and over;
draglines; clam shells; cableways; shaft hoists; mucking
machines derricks; backhoes; bulldozers; gradalls;
elevating graders; pile drivers; concrete pavers; trenching
machines; front end loaders- 5 1/2 cu yds and over; dual
drum paver; automatic grader-excavator (C.M.I. or equal);
scrapers towing pan or wagon; tandem dozers or push cats (2
units in tandem); shotcrete machine; tunnel boring machine;
combination backhoe/loader 3/4 cu yd hoe or over; jet
engine dryer; tree shredder; post hole digger; post hole
hammer; post extractor; truck mounted concrete pump with
boom; roto-mill; Grader; Horizontal Drilling Machine; John
Henry Rock Drill and similar equipment.
Group 2: Rotary drill with mounted compressor; compressor
house (3 to 6 compressors); rock and earth boring machines
(excluding McCarthy and similar drills); front end loaders
4 cu yds to 5 1/2 cu yds); forklifts-7 ft 1ift and over 3
ton capacity; scraper 21 yds and over (struck load); sonic



hammer console; reclaimers road planer/milling machine; cal
tracks; ballast regulators; rail anchor machines; switch
tampers, asphalt pavers; mechanic; welder and transfer
machine.
Group 3: Combination backhoe/loader up to 3/4 cu yd;
scrapers up to 21 cu yd (struck load, self propelled or
tractor drawn); tireman; front end loaders up to 4 yds;
well drillers; engineer or fireman on high pressure boiler;
self-loading batch plant; well point operators electric
pumps used in well point system; pumps, 16 inches and over
(total discharge); compressor, one or two 900 cu ft and
over; powered grease truck; tunnel locomotives and dingys;
grout pumps; hydraulic jacks; boom truck; hydraulic cranes-
up to 10 ton.
Group 4: Asphalt rollers; self-powered rollers and
compactors; tractor without blade drawing sheepsfoot
roller; rubber tire roller; vibratory roller or other type
of compactors including machines for pulverizing and
aerating soil; york rake.
Group 5: Hoists; conveyors; power pavement breakers;
self-powered concrete pavement finishing machines; two bag
mixers with skip; McCarthy and similar drills; batch plants
(not self loading); bulk cement plants; self-propelled
material spreaders; three or more 10 KW light plants; 30
KW or more generators; power broom.
Group 6: Compressor (one or two) 315 cu ft to 900 cu ft;
pumps 4 inches to 16 inches (total discharge).
Group 7: Compressors up to 315 cu ft; small mixers with
skip; pumps up to 4 inches; power heaters; oiler; A-frame
trucks; forklifts-up to 7 ft. 1lift and up to 3 ton
capacity; hydro broom; stud welder.

Group 8: Truck crane crews

Group 9: Oiler

Group 10: Master Mechanic

Group 11: Boom lengths over 150 feet including jib

Group 12: Boom lengths over 200 feet including jib

Group 13: Boom lengths over 250 feet including jib

Group 14: Boom lengths over 300 feet including jib

Group 15: Boom lengths over 350 feet including jib

Rates Fringes
JRONWORKER. . . v v vttt it i e e $ 57.57 37.67
LABO0022-001 12/02/2024
Rates Fringes

Laborers: (HEAVY CONSTRUCTION)
GROUP 1.t iiiii i iiiieennnn. S 38.95 29.70
GROUP 2. ittt ei e i tieeeenn S 39.20 29.70



GROUP 3. ...ttt $ 39.70 29.70

GROUP 4.......0tiiiiieenn. $ 39.95 29.70
GROUP b5.... ittt $ 39.70 29.70
GROUP 6....cviiiiiinnnn. $ 40.95 29.70

LABORERS CLASSIFICATIONS

GROUP 1: Laborers; carpenter tenders; cement finisher
tenders, plasterer tenders

GROUP 2: Asphalt raker; fence and guard rail erector; laser
beam operator; mason tender; pipelayer; pneumatic drill
operator; pneumatic tool operator; wagon drill operator,
jack hammer operator, pavement breaker, carbide core
drilling machine, chain saw operator, barco type jumping
tampers, concrete pump, motorized mortar mixer,
ride-on-motorized buggy

GROUP 3: Air track operator; block paver; rammer; curb
setter, hydraulic and similar self powered drills

GROUP 4: Blaster; powderman
GROUP 5: Flagger

GROUP 6: Asbestos Abatement; Toxic and Hazardous Waste
Laborers

LABO0022-003 12/01/2024
Rates Fringes

Plasterer tender
BARNSTABLE, BRISTOL,
DUKES, ESSEX, NANTUCKET,
MIDDLESEX (with the
exception of Arlington,
Belmont, Burlington,
Cambridge, Everett,
Malden, Medford, Melrose,
Reading, Somerville,
Stoneham, Wakefield,
Winchester, Winthrop and
Woburn) ; NORFOLK (with the
exception of Brookline
Dedham and Milton) COUNTIES.S$ 38.95 29.70
SUFFOLK COUNTY (Boston,
Chelsea, Revere, Winthrop,
Deer Island, Nut Island);
MIDDLESEX COUNTY
(Arlington, Belmont,
Burlington, Cambridge,
Everett, Malden, Medford,



Melrose, Reading,

Somerville, Stoneham,

Wakefield, Winchester,

Winthrop and Woburn only) ;

NORFOLK COUNTY (Brookline,

Dedham, and Milton only)....$ 46.20 29.70

LABO0022-013 12/01/2024

Rates Fringes
Laborers:

(FREE AIR OPERATION) :

SHIELD DRIVEN AND LINER

PLATE IN FREE AIR)

GROUP 1. it iiiiiiiiiienennnn $ 50.50 29.70
GROUP 2. it iiiiiiiiiiiieennn $ 50.50 29.70
(OPEN AIR CASSONS,

UNDERPINNING AND TEST

BORING INDUSTRIES) :

TEST BORING & WELL DRILLING

Driller.. ... e e e e eenennnn. S 50.20 29.70
Laborer. ... ..., S 46.20 29.70
(OPEN AIR CASSONS,

UNDERPINNING AND TEST

BORING INDUSTRIES) :

OPEN AIR CASSON,

UNDERPINNING WORK & BORING

CREW

Bottom man.......oeeeeeenn. S 47.35 29.70
Laborers; TOp MaAN......u... $ 46.20 29.70
(TUNNELS, CAISSON &

CYLINDER WORK IN

COMPRESSED AIR)

GROUP 1. iiiiiiiiiiiiiinnnnn $ 47.95 29.70
GROUP 2. it iiiiiiiieienenenn $ 58.43 29.70
GROUP 3.ttt iiieiennnenn $ 58.43 29.70
GROUP 4. i iiiiiiiiiiiennnn $ 58.43 29.70
GROUP 5. it iiiiiiiiiiiienenn $ 58.43 29.70
GROUP Bt tteieeteieeeeeennn $ 58.43 29.70
CLEANING CONCRETE AND

CAULKING TUNNEL (Both New

& Existing)

GROUP 1. it iiiiiiiiiiennnn. $ 50.50 29.70
GROUP 2.t ittt iiiiiiiiennn. $ 50.50 29.70

ROCK SHAFT, CONCRETE

LINING OF SAME AND TUNNEL

IN FREE AIR

GROUP 1. it iiieiiiiiiennnn. $ 47.95 29.70
GROUP 2. ittt et ieieieeeann $ 50.50 29.70
GROUP 3. ittt iiiiiiiennnn. $ 50.50 29.70

GROUP 4...... ..., $ 50.50 29.70



GROUP 5... ..t $ 52.50 29.70

LABORERS CLASSIFICATIONS for TUNNELS, CAISSON & CYLINDER WORK
IN COMPRESSED AIR

GROUP 1: Powder watchman; Top man on iron bolt; change house
attendant
GROUP 2: Brakeman; trackman; groutman; tunnel laborer;

outside lock tender; lock tender; guage tender
GROUP 3: Motorman, miner
GROUP 4: Blaster
GROUP 5: Mucking machine operator
GROUP 6: Hazardous Waste work within the ""HOT"" zone. (A

premium of two dollars $2.00 per hour over the basic wage
rate.

LABORERS CLASSIFICATIONS for (FREE AIR OPERATION) : SHIELD
DRIVEN AND LINER PLATE IN FREE AIR

GROUP 1: Miner; miner welder; conveyor operator; motorman;
mucking machine operator; nozzle man; grout man-; pumps,
shaft and tunnel steel and rodman; shield and erector arm
operators, mole nipper, outside motorman, burner, TBM
operator, safety miner; laborer topside; heading motormen;
erecting operators; top signal men

GROUP 2: Brakeman; trackman
LABORERS CLASSIFICATIONS FOR CLEANING CONCRETE AND CAULKING
TUNNEL (Both New & Existing)

GROUP 1: Concrete workers; strippers and form movers (wood &
steel), cement finisher

GROUP 2: Form erector (wood & steel and all accessories)
LABORERS CLASSIFICATIONS for ROCK SHAFT, CONCRETE LINING OF
SAME AND TUNNE IN FREE AIR

GROUP 1: Change house attendants

GROUP 2: Laborers, topside, bottom men (when heading is 50
ft. from shaft) and all other laborers

GROUP 3: Brakeman; trackman; tunnel laborers; shaft laborers



GROUP 4: Miner; cage tender; bellman

GROUP 5: Hazardous Waste work within the ""HOT"" zone. (A
premium of two dollars $2.00 per hour over the basic wage
rate)

FOOTNOTE FOR LABORERS:

A. PAID HOLIDAYS: New Year's Day, Washington's Birthday,
Patriot's Day, Memorial Day, Independence Day, Labor Day,
Columbus Day, Veteran's Day, Thanksgiving Day, and
Christmas Day

LAB01421-003 12/02/2024

Rates Fringes
Laborers: (WRECKING)

GroUP L v ettt eeeeeeeeenn. S 46.25 29.70
GIrOUP 2.t tteneeeeennneennn $ 47.00 29.70
GroUP 3ttt it e eeeeeeenn S 47.25 29.70
Group 4.t e ittt iiinenennn $ 42.25 29.70
GroUP Dttt i eeieieeeenn $ 45.35 29.70
GIrOUP B v et tieneeeeeenneennn $ 46.25 29.70

Group 1l: Adzeman, Wrecking Laborer.

Group 2: Burners, Jackhammers.
Group 3: Small Backhoes, Loaders on tracks, Bobcat Type
Loaders, Hydraulic ""Brock"" Type Hammer Operators, Concrete
Cutting Saws.

Group 4: Yardman (Salvage Yard Only).

Group 5: Yardman, Burners, Sawyers.

Group 6: Asbestos, Lead Paint, Toxic and Hazardous Waste.

PAIN0035-006 07/01/2024

Rates Fringes
PAINTER
NEW CONSTRUCTION:
Bridge. ...t iiiiiiiie $ 56.76 36.00
Brush, Taper.........c.eueu.. $ 46.26 36.00
Spray, Sandblast........... $ 47.66 36.00
REPAINT
Bridge . v v e it ii et e i $ 44.32 36.00
Brush, Taper........c.c.oueu.. S 44.32 36.00
Spray, Sandblast........... $ 45.72 36.00

PAIN0035-021 07/01/2024



PLUM0004-002 09/01/2025

WORCESTER (Except Hopedale and Southboro)

Rates Fringes
Plumbers and Pipefitters......... $ 55.00 31.57
PLUM0012-002 03/02/2025
WORCESTER (Hopedale and Southboro)
Rates Fringes
PLUMBER . &« 4 ittt ettt ettt eeeeeeenns S 69.84 36.43
ROOF0033-001 08/01/2025
Rates Fringes
Roofers:
All Tear-off and/or
removal of any types of
roofing and all spudding,
sweeping, vacuuming and/or
cleanup of any and all
areas of any type where a
roof is to be relaid........ $ 53.53 35.69
SFMA0669-002 04/01/2025
Rates Fringes
SPRINKLER FITTER. ...t it eeeennnn $ 53.25 29.75
SHEEQ017-004 04/01/2025
WORCESTER (Harvard, Lancaster)
Rates Fringes
Sheet metal worker............... $ 60.00 48.78

SHEE0063-002 07/01/2025
WORCESTER (Except Harvard & Lancaster)

Rates Fringes



TEAM0379-003 06/01/2025

Rates Fringes

Truck drivers:
Group ... innnnnn. $ 40.78 37.35+a+b
GrOUP 24t ettt et eeeeeeeeenns $ 40.95 37.35+a+b
GroUDP 3.ttt ittt etieiaeennnn $ 41.02 37.35+a+b
GroUP i ittt e ieieeeen S 41.14 37.35+a+b
Group S..ei ittt S 41.24 37.35+a+b
GrOUP B e v ettt et eeeeeeeeenns $ 41.53 37.35+a+b
GrOUP 7 ettt e et et eeeeeeenn. $ 41.82 37.35+a+b

TRUCK DRIVERS CLASSIFICATIONS

Group 1l: Station wagons; panel trucks; and pickup trucks

Group 2: Two axle equipment; & forklift operator

Group 3: Three axle equipment and tireman

Group 4: Four and Five Axle equipment

Group 5: Specialized earth moving equipment under 35 tons

other than conventional type trucks; low bed; vachual;
mechanics, paving restoration equipment

Group 6: Specialized earth moving equipment over 35 tons

Group 7: Trailers for earth moving equipment (double hookup)

POWER TRUCKS $.25 DIFFERENTIAL BY AXLE TUNNEL WORK
(UNDERGROUND ONLY) $.40 DIFFERENTIAN BY AXLE HAZARDOUS
MATERIALS (In Hot Zone Only) $2.00 premium

FOOTNOTES: A. PAID HOLIDAYS: New Year's Day, Washington's
Birthday, Memorial Day, Independence Day, Labor Day,
Patriot's Day, Columbus Day, Veteran's Day, Thanksgiving
Day, & Christmas Day

B. PAID VACATION: Employees with 4 months to 1 year of
service receive 1/2 day's pay per month; 1 week vacation
for 1 - 5 years of service; 2 weeks vacation for 5 - 10
years of service; and 3 weeks vacation for more than 10
years of service

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.



Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Note: Executive Order 13658 generally applies to contracts
subject to the Davis-Bacon Act that were awarded on or between
January 1, 2015 and January 29, 2022, and that have not been
renewed or extended on or after January 30, 2022. Executive
Order 13658 does not apply to contracts subject only to the
Davis-Bacon Related Acts regardless of when they were awarded.
If a contract is subject to Executive Order 13658, the
contractor must pay all covered workers at least $13.30 per
hour (or the applicable wage rate listed on this wage
determination, if it is higher) for all hours spent performing
on the contract in 2025. The applicable Executive Order
minimum wage rate will be adjusted annually. Additional
information on contractor requirements and worker protections
under Executive Order 13658 is available at
www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

The body of each wage determination lists the classifications
and wage rates that have been found to be prevailing for the
type(s) of construction and geographic area covered by the wage
determination. The classifications are listed in alphabetical
order under rate identifiers indicating whether the particular
rate i1s a union rate (current union negotiated rate), a survey
rate, a weighted union average rate, a state adopted rate, or a
supplemental classification rate.



Union Rate Identifiers

A four-letter identifier beginning with characters other than
wnrsynr, ""UAVG"", ?SA?, or ?SC? denotes that a union rate was
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2024. PLUM is an identifier of the union
whose collectively bargained rate prevailed in the survey for
this classification, which in this example would be Plumbers.
0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next
number, 005 in the example, is an internal number used in
processing the wage determination. The date, 07/01/2024 in the
example, is the effective date of the most current negotiated
rate.

Union prevailing wage rates are updated to reflect all changes
over time that are reported to WHD in the rates

in the collective bargaining agreement (CBA) governing the
classification.

Union Average Rate Identifiers

The UAVG identifier indicates that no single rate prevailed for
those classifications, but that 100% of the data reported for
the classifications reflected union rates. EXAMPLE:
UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a
weighted union average rate. OH indicates the State of Ohio.
The next number, 0010 in the example, is an internal number
used in producing the wage determination. The date, 01/01/2024
in the example, indicates the date the wage determination was
updated to reflect the most current union average rate.

A UAVG rate will be updated once a year, usually in January, to
reflect a weighted average of the current rates in the
collective bargaining agreements on which the rate is based.

Survey Rate Identifiers

The ""SU"" identifier indicates that either a single non-union
rate prevailed (as defined in 29 CFR 1.2) for this
classification in the survey or that the rate was derived by
computing a weighted average rate based on all the rates
reported in the survey for that classification. As a weighted
average rate includes all rates reported in the survey, it may
include both union and non-union rates. Example: SUFL2022-007
6/27/2024. SU indicates the rate is a single non-union
prevailing rate or a weighted average of survey data for that
classification. FL indicates the State of Florida. 2022 is the
year of the survey on which these classifications and rates are
based. The next number, 007 in the example, is an internal
number used in producing the wage determination. The date,
6/27/2024 in the example, indicates the survey completion date
for the classifications and rates under that identifier.



?5U? wage rates typically remain in effect until a new survey
is conducted. However, the Wage and Hour Division (WHD) has the
discretion to update such rates under 29 CFR 1.6(c) (1).

State Adopted Rate Identifiers

The ""SA"" identifier indicates that the classifications and
prevailing wage rates set by a state (or local) government were
adopted under 29 C.F.R 1.3(g)-(h). Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.

The date, 01/03/2024 in the example, reflects the date on which
the classifications and rates under the ?SA? identifier took
effect under state law in the state from which the rates were
adopted.

WAGE DETERMINATION APPEALS PROCESS

1) Has there been an initial decision in the matter? This can
be:

a) a survey underlying a wage determination
b) an existing published wage determination
c) an initial WHD letter setting forth a position on
a wage determination matter
d) an initial conformance (additional classification
and rate) determination

On survey related matters, initial contact, including requests
for summaries of surveys, should be directed to the WHD Branch
of Wage Surveys. Requests can be submitted via email to
davisbaconinfo@dol.gov or by mail to:

Branch of Wage Surveys

Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

Regarding any other wage determination matter such as
conformance decisions, requests for initial decisions should be
directed to the WHD Branch of Construction Wage Determinations.
Requests can be submitted via email to BCWD-Office@dol.gov or
by mail to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.



Washington, DC 20210

2) If an initial decision has been issued, then any interested
party (those affected by the action) that disagrees with the
decision can request review and reconsideration from the Wage
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
Requests for review and reconsideration can be submitted via
email to dba.reconsideration@dol.gov or by mail to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and any information (wage payment
data, project description, area practice material, etc.) that
the requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210.

END OF GENERAL DECISION
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