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PURCHASING DIVISION SEALED BID NO. 8649-M6 

CITY OF WORCESTER 

MASSACHUSETTS 01608-1895 DATE:   March 3, 2026 

ROOM 201 - CITY HALL, 455 MAIN ST. 

PHONE (508) 799-1220 

SEALED BID INVITATION 

(Labor, - Filed Sub-Bids NOT Required) 

CITY OF WORCESTER 

Christopher J. Gagliastro, MCPPO 

Purchasing Agent 

M.G.L. Chapter 30, §39M /

M.G.L. Chapter 149, s.44A (C)

Buyer: Stephen R. McDonald 

All bids are subject to the terms and conditions and specificity herein set forth. 

COMPLETE FORM FOR GENERAL BID (ENCLOSED) MUST BE SUBMITTED IN A 

SEALED ENVELOPE: 

DATE:          MARCH 25, 2026                                                     TIME: 10:00 A.M. LOCAL TIME 

PLACE:      Purchasing Division, Room 201, City Hall, Worcester, Massachusetts       

MARK SEALED ENVELOPE "Sealed Bid No. 8649-M6 Resurfacing Streets (M25-3) / DPW” 

The name and address of the bidder must appear in the upper left-hand corner of the envelope. The City 

of Worcester is not responsible for bids not properly marked. 

A COMPLETE BID PACKAGE SUBMISSION CONSISTS OF THE FOLLOWING: 

▪ Form for General Bid (81 – 86, & Unit Pricing Pages)

▪ Bid Security (5% of Total Bid)

▪ Forms required by City Policies & Programs

OTHER CONDITIONS: 

• All questions must be referred in writing to Stephen McDonald via email at:

MCDONALDS@WORCESTERMA.GOV

• Pre-bid meeting to be held on Wednesday March 18, 2026 at 10:00 AM at 20 E. Worcester Street, 1st 

Floor Conference room.

• Streets to be resurfaced under this contract include: CASTINE ST, EAGLE RD, NOTTINGHAM RD, 
PASADENA PKWY, SEARS ISLAND DR, & BRANDON RD

• This bid is subject to Chapter 90 funding and requires prequalification in accordance with 720 CMR 5.00. 
Interested bidders must be prequalified by Mass DOT (or have been granted a waiver from Mass DOT) to 
bid this project. Contact Massachusetts DOT for further information regarding prequalification. MassDOT 
prequalification of contractors with the class of work as Highway Construction for the 
project with an estimated value of $3,291,566.85 will be required.

mailto:MCDONALDS@WORCESTERMA.GOV
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ARTICLE 101:  INSTRUCTIONS TO BIDDERS 
 
SECTION 1 - INTRODUCTION; DEFINITIONS 
 
1.1  In accordance with an Advertisement for Bids, the City of Worcester (the 
"Owner") has invited bids for the project described in the specifications contained 
herein. 
 
1.2  These Instructions to Bidders (the "Instructions") are intended to assist 
bidders in the preparation of their bids, to call attention to various legal 
requirements and to set forth certain conditions upon which bids are submitted 
and received. 
 
1.3  The award of the contract is governed by Chapter 30, s. 39M of the 
Massachusetts General Laws.  Certain provisions of the foregoing statute and of 
other applicable statutes are summarized in these Instructions. Whenever these 
Instructions or any other contract documents set forth or summarize applicable 
statutory provisions, whether or not the statutes have been specifically referred to, 
such summaries are for convenience only, do not purport to be complete or correct 
as summaries of any particular material, and shall in no respect supersede, 
expand or limit rights or duties of the Owner or bidders in matters governed by the 
statute. 
 
1.4  The following definitions shall apply in these Instructions and in the other 
Contract Documents: 
 

1) The term "bidding documents" shall include the Advertisement for Bids, 
these Instructions, the bid forms, contract forms and other Contract 
Documents bound herewith, the Drawings, the Specifications, and all 
Addenda issued prior to receipt of bids. 

 
2) The terms "Addenda" and "Addendum" shall mean written documents 

and/or drawings issued by the Owner prior to execution of the contract 
which supplement, modify, correct, explain or interpret the bidding 
documents. 

 
3) All definitions set forth in the Conditions of the Contract or the other 

Contract Documents as therein defined are applicable to these 
Instructions and to the other bidding documents 

 
4) On any project for the construction, reconstruction, installation, 

demolition, maintenance or repair of any building, or public work, to be 
funded in whole or in part by city funds, or funds which, in accordance 
with a federal or state grant, program, or otherwise, the city expends or 
administers, or any such project to which the city is a signatory to the 
contract therefore, the provisions of this section shall apply and the 
same shall be referenced in every invitation to bid for such project and, 
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the following paragraphs shall be contained in every resulting contract 
there from: “It shall be a material breach of this contract if the contractor 
and each subcontractor shall not at all times adhere to the provisions of 
§ 1A(e)(9) of chapter nine of the Revised Ordinances of the city by 
limiting their on- site, noise producing construction and related work to 
the hours specified by said ordinance”. 

 
5) The director of purchasing, commissioner of code enforcement and the 

head of any department shall have the authority to adopt any rules and 
regulations they deem necessary to implement this subsection with 
respect to contracts generally and the head of the department awarding 
any such contract shall have the authority to adopt any rules and 
regulations he or she deems necessary to implement this subsection 
with respect to any particular project. 

 
SECTION 2 - AVAILABILITY OF CONTRACT DOCUMENTS 
 
2.1  Each person requesting Contract Documents including bid forms, plans and 
specifications shall proceed as directed in the Advertisement for Bids.  

 
SECTION 3 - EXAMINATION OF SITE AND CONTRACT DOCUMENTS; PRE-
BID CONFERENCE 
 
3.1  Before submitting a bid, each bidder must: (a) thoroughly examine the 
Contract Documents (b) visit the site to fully examine and acquaint himself with 
local conditions that may in any manner affect cost, progress, or performance of 
the Work, (c) familiarize himself with federal, state and local laws, ordinances, 
rules and regulations that may in any manner affect cost, progress or performance 
of the Work, and (d) study and carefully correlate his observations with the 
requirements of the Contract Documents. Failure of a bidder to visit the site and 
acquaint himself with the Contract Documents or to attend the pre-bid conference, 
if any, shall in no way relieve the bidder from any obligation with respect to his bid. 
 
3.2  On request, the Owner will provide each bidder access to the site to conduct 
such reasonable investigations and tests as such bidder deems necessary to 
prepare his bid. 
 
3.3  Each bidder shall promptly notify the Contracting Officer of any ambiguity, 
inconsistency or error he may discover upon examination of the Contract 
Documents, the site or other local conditions.  Whenever the title “Contracting 
Officer” is referenced it shall be interpreted as follows:  Purchasing Director, City 
of Worcester.  The submission of a bid will constitute a representation by the 
bidder that he has complied with every requirement of this Section 3 and that the 
Contract Documents are sufficient in scope and detail to indicate and convey 
understanding of all terms and conditions for performance of the work of this 
contract. 
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SECTION 4 - ADDENDA AND INTERPRETATION OF CONTRACT 
DOCUMENTS 
4.1  All questions and requests for clarifications or interpretations of the meaning 
of the Contract Documents shall be in writing, addressed to the Purchasing 
Department, City of Worcester, and to be given consideration must be received at 
least five (5) days prior to the date fixed for opening of bids. 
 
4.2  Clarifications or such interpretations and any supplemental instructions or 
forms, if issued, will be issued in the form of written Addenda and when possible, 
not later than two days before the date fixed for opening of bids. Each bidder shall 
be responsible for determining that he has received all Addenda issued, and 
failure of any bidder to receive any such Addendum shall not relieve such bidder 
from any obligation under its bid as submitted. 
 
4.3  All Addenda so issued shall become part of the Contract 
Documents. 
 
4.4.  Oral clarifications or interpretations will be of no legal effect. The Owner will 
not be responsible for, and no bidder may rely upon or use as the basis of a claim 
against the Owner or the Owner’s agent, any information, explanation or 
interpretation of the Contract Documents rendered in any fashion except as herein 
provided. 
 
SECTION 5 - WAGE RATES 
 
5.1  Minimum rates of wages for work performed under this contract will be as 
predetermined by the state Department of Labor and Workforce Development, in 
accordance with the provisions of Sections 27 of Chapter 149 of the 
Massachusetts General Laws. 
 
5.2  Section 27B of said Chapter 149 provides record-keeping requirements for 
contractors and subcontractors with respect to employees, hours, wages and 
other matters. 
 
5.3  Bidders' attention is called to Section 148 of Chapter 149 of the 
Massachusetts General Laws, relating to the weekly payment of wages. 
 
SECTION 6 - SALES TAX 
 
6.1  Section 6(f) of Chapter 54H of the Massachusetts General Laws exempts from 
Massachusetts sales tax, building materials and supplies to be used in the project, 
and bidders shall not include in their bids any amount therefor. The number of the 
certificate granted by the Commissioner of Revenue for use in obtaining the 
exemption may be obtained from the City of Worcester. 
 
 
SECTION 7 - PREPARATION AND SUBMISSION OF BIDS 
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7.1  Each bid shall be submitted upon the bid forms furnished by the Owner, copies 
of which are bound with the bid documents. The bid forms shall be submitted, as 
bound, with the balance of the Contract Documents.  All blank spaces shall be 
filled in, in ink or typewritten, in words or figures.  The bid prices for each item on 
the bid forms shall be stated in both words and figures.  Where itemized lump sum 
or unit prices are called for, all such prices shall be provided by the bidder.  In the 
event of a discrepancy between prices written in words and prices written in 
figures, the written words shall govern.  In the event of a discrepancy between the 
indicated sum of any column of figures and the correct sum thereof, the correct 
sum shall govern.  The bid shall state the legal name of the bidder and shall be 
signed in ink by a person or persons legally authorized to bind the bidder to a 
contract. The name and title of the person or persons signing the bid shall be typed 
or printed below the signatures. 
 
7.2  Each bid and the bid deposit (described below) shall be submitted to the 
Owner at the place stated in the Advertisement for Bids in a sealed opaque 
envelope bearing on the outside the name of the bidder, his address and the title 
of the project for which the bid is submitted.  If forwarded by mail, the sealed bid 
and the bid deposit shall be enclosed in an envelope with the notation "BID 
ENCLOSED" on the face and addressed as indicated in the Advertisement for 
Bids. 
 
7.3  Section 39L of Chapter 30 of the Massachusetts General Laws prohibits the 
Owner from entering into a contract for this work with, and  shall not approve as a 
subcontractor furnishing labor and materials for a part of any such work, a foreign 
corporation which has not filed with the Owner, a certificate of the state secretary 
stating that such corporation has complied with M.G.L. c. 181, sections 3 and 5.  
Therefore, every Foreign Corporation must furnish a certified copy of its Certificate 
of Registration that has been duly filed with the state secretary's office.  Any bid, 
general or sub, of a foreign corporation submitted without a Certificate may be 
rejected pursuant to Section 11. 
 
SECTION 8 - RECEIPT OF BIDS 
 
8.1  All bidders are cautioned to allow ample time for transmittal of bids.  Bidders 
are solely responsible for delivery to and receipt by the Owner of bids at the place 
stated in the advertisement for Bids.  Bids received after the specified time or at 
other than the specified location will not be accepted or recognized.  The time of 
receipt will determine the acceptability of mailed bids, regardless of postmark. 
 
8.2  Any bid may be withdrawn by the bidder or his duly authorized representative 
by written notice received by the Owner at the address for receipt of bids specified 
in the Advertisement for Bids prior to the time scheduled for the opening of such 
bids or authorized postponement thereof.  No bid may be withdrawn for sixty (60) 
days, Saturdays, Sundays and legal holidays excluded, after the opening of 
general bids.  No telephone or telegraphic bid, change in bid or withdrawal of bid 
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will be received or recognized. A bid may be amended or modified only by 
withdrawing the bid and resubmitting another bid prior to the time for the opening 
of bids. 
 
8.3  Bids will be opened and read publicly at the place and time stated in the 
Advertisement for Bids or the authorized postponement thereof. Bidders or their 
authorized representatives are invited to be present. 
 
SECTION 9 - BID DEPOSIT 
 
9.1  Each bid must be accompanied by a bid deposit in the form of a bid bond, or 
a certified check on, or a treasurer's or cashier check issued by, a responsible 
bank or trust company, payable to the City of Worcester. A bid bond shall be 

a) in form satisfactory to the Owner substantially conforming to the 
sample contained in the Contract Documents, 

b) with a surety company qualified to do business (licensed) in the 
Commonwealth of Massachusetts and satisfactory to the Owner, 
and  

c) conditioned upon the faithful performance by the principal of the 
agreements contained in the bid. The bid deposit shall be in the 
amount of 5% of the value of the bid. 

 
SECTION 10 - REJECTION OF BIDS 
 
10.1  The Owner shall reject every general bid which is not accompanied by the 
required bid deposit, or which otherwise does not conform to the statutory 
requirements or the bid documents. 
 
10.2  The Owner reserves the right to reject any and all general bids which 
contains erasures, alterations, additions, errors or irregularities of any kind, or 
which contains proposed prices for any class or item of work which are, in the 
judgment of the Owner, substantially less or more than the actual cost to complete 
the work; provided, however, that the Owner reserves the right to waive any and 
all informalities as to form. Matters as to substance shall not be waived. 
 
SECTION 11 - AWARD OF CONTRACT 
 
11.1  The general contract will be awarded to the lowest responsible and eligible 
general bidder complying with the conditions and requirements provided in these 
Instructions, the bid forms and the other bid documents. 
 
 
 
 
11.2  Award of the contract will be made within ninety (90) days, Saturdays, 
Sundays and legal holidays excluded, after (i) the opening of the bids or (ii) the 
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receipt by the Owner of any approvals necessary from federal or state agencies 
in connection with the project, whichever is later. 
 
11.3  The successful bidder will be notified in writing, by mail or otherwise, that his 
bid has been accepted and that he has been awarded the contract.  The 
successful bidder shall execute the contract and furnish the required bonds, at the 
offices of the Owner within five (5) days, Saturdays, Sundays and legal holidays 
excluded, after presentation of the contract to him or notice to him that the contract 
is ready for execution. 
 
11.4  If the bidder selected as the general contractor fails to perform his agreement 
to execute the contract in accordance with the terms of his bid and furnish a 
performance bond and also a labor and materials payment bond as stated in his 
bid, the award will be made to the next lowest responsible and eligible general 
bidder. 
 
SECTION 12 - CERTIFICATES AND DOCUMENTS TO BE FURNISHED UPON 
EXECUTION OF THE CONTRACT 
 
12.1  Pursuant to Sections 49A of Chapter 62C of the Massachusetts General 
Laws the contractor must certify that it has complied with all laws of the 
Commonwealth of Massachusetts relating to taxes. A form of certificate for this 
purpose is included in the Contract Documents. 
 
12.2  Prior to commencement of work, the contractor must furnish to the Owner 
certificates evidencing required insurance coverage in accordance with the 
provisions of the insurance requirements contained in the Supplementary 
Conditions of the Contract. 
 
12.3  The affidavit of compliance with certain laws of the Commonwealth relating 
to corporations, and evidence of corporate authority with respect to execution of 
the contract documents on behalf of the contractor, on the form contained in the 
bidding documents, must be furnished by the contractor to the Owner at the time 
of execution of the contract. 
 
12.4  A performance bond and a labor and materials payment bond, each in the 
amount of the contract sum, must be furnished by the general contractor as stated 
in the bid form. Such bonds must be on the forms contained in the bid documents 
and must be executed and delivered to the Owner at the time of execution of the 
contract. Each attorney-in-fact who executes such a bond on behalf of the surety 
must affix thereto a certified and current copy of his power of attorney. 
 
 
 
SECTION 13 - MINORITY/WOMEN BUSINESS ENTERPRISE PROGRAM 
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13.1 The Owner has established goals for the participation of minority and women 
contractors and subcontractors on all City projects.  In furtherance thereof, 
the City of Worcester's Supplemental Equal Employment Opportunity Anti-
Discrimination and Affirmative Action Program is included in the Bidding 
Documents, and all bidders shall comply with the requirements set forth 
therein.  

 
ARTICLE 102: 
GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION 
 
SECTION 1 
GENERAL PROVISIONS 
 
1.1  DEFINITIONS 
 
1.1.1  THE CONTRACT DOCUMENTS 
 
The Contract Documents consist of the Owner-Contractor Agreement, the 
Conditions of the Contract (General, Supplementary and other Conditions), 
Performance Bond, Payment Bond, Vote of Corporation, Information to Bidders, 
Bid Proposal, the Drawings, the Specifications, and all Addenda issued prior to 
and all Modifications issued after execution of the Contract. A Modification is (1) a 
written amendment to the Contract signed by both parties, (2) a Change Order, 
(3) a written interpretation issued by the Contracting Officer pursuant to 
Subparagraph 2.2.3, or (4) a written order for a minor change in the Work issued 
by the Contracting Officer pursuant to Paragraph 12.3. The Contract Documents 
do not include Bidding Documents such as, sample forms, or portions of Addenda 
relating to any of these, or any other documents, unless specifically enumerated 
in the Owner-Contractor Agreement. The Drawings of this Contract shall be as 
listed on the cover sheet of the Drawings, as applicable. The Specifications of this 
Contract shall be listed on the Index to the Technical Specifications. In the event 
of any conflict among the Contract Documents, the Documents shall be construed 
according to the following priorities:  Highest Priority - Modifications, Second 
Priority-Agreement, Third Priority - Addenda-later date to take precedence, Fourth 
Priority - Special Requirements, Fifth Priority - Special Conditions, Sixth Priority - 
Supplementary General Conditions,  Seventh Priority - General Conditions, Eighth 
Priority - Specifications, Ninth Priority - Drawings. 
 
1.1.2  THE CONTRACT 
 
The Contract Documents form the Contract for Construction. This Contract 
represents the entire and integrated agreement between the parties hereto and 
supersedes all prior negotiations, representations, or agreements, either written 
or oral. The Contract may be amended or modified only by a Modification as 
defined in Subparagraph 1.1.1. These General Conditions, wherever applicable, 
shall be construed consistent with, and terms of the Owner-Contractor Agreement, 
provided further however, that the terms of such Agreement shall take 
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precedence, as provided in Subparagraph 1.1.1. Except for the special 
agreements in Paragraph 4.18, nothing contained in the Contract Documents shall 
be construed to create any contractual relationship of any kind between the 
Architect and the Contractor. Nothing contained in the Contract Documents shall 
create any contractual relationship between the Owner or the Architect and any 
Subcontractor or Sub-subcontractor. 
 
1.1.3  THE WORK 
 
The Work comprises the completed construction required by the Contract 
Documents and includes all labor necessary to produce such construction, and all 
materials and equipment incorporated or to be incorporated in such construction. 
 
1.1.4  THE PROJECT 
 
The Project is the total construction of which the Work performed under the 
Contract Documents may be the whole or a part. 
 
1.2  EXECUTION, CORRELATION AND INTENT 
 
1.2.1  The Contract Documents shall be signed in not less than duplicate by the 
Owner and the Contractor. 
 
1.2.2  By executing the Contract, the Contractor represents that he has visited the 
site, familiarized himself with the local conditions under which the Work is to be 
performed, and correlated his observations with the requirements of the Contract 
Documents. 
 
1.2.3  The intent of the Contract Documents is to include all items necessary for 
the proper execution and completion of the Work.  The Contract Documents are 
complementary, and what is required by any one shall be as binding as if required 
by all. Work not covered in the Contract Documents will not be required unless it 
is consistent therewith and is reasonably inferable therefrom as being necessary 
to produce the intended results. Words and abbreviations which have well-known 
technical or trade meanings are used in the Contract Documents in accordance 
with such recognized meanings. All work mentioned or indicated in the Contract 
Documents shall be performed by the Contractor as part of this Contract unless it 
is specifically indicated in the Contract Documents that such work is to be done by 
others. Should the drawings or the Specifications disagree in themselves or with 
each other, the Contractor shall provide the better quality or greater quantity of 
work and/or materials unless otherwise directed by written addendum to the 
Contract. 
 
1.2.4  The organization of the Specifications into divisions, sections and articles, 
and the arrangement of Drawings shall not control the Contractor in dividing the 
Work among Subcontractors or in establishing the extent of Work to be performed 
by any trade. The Contractor and all Subcontractors shall refer to all of the 
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Drawings, including those showing primarily the work of the mechanical, electrical 
and other specialized trades, and to all of the Sections of the Specifications, and 
shall perform all work reasonably inferable therefrom as being necessary to 
produce the indicated results. 
 
1.2.5  All indications or notations which apply to one of a number of similar 
situations, materials or processes shall be deemed to apply to all such situations, 
materials or processes wherever they appear in the Work, except where a contrary 
result is clearly indicated by the Contract Documents. 
 
1.2.6  Where codes, standards, requirements and publications of public and 
private bodies are referred to in the Specifications, references shall be understood 
to be to the latest revision prior to the date of receiving bids, except where 
otherwise indicated. 
 
1.2.7  Where no explicit quality or standards for materials or workmanship are 
established for work, such work is to be of good quality for the intended use and 
consistent with the quality of the surrounding work and of the construction of the 
Project generally. 
 
1.2.8  All manufactured articles, materials, and equipment shall be applied, 
installed, connected, erected, used, cleaned, and conditioned in accordance with 
the manufacturer's written or printed directions and instructions unless otherwise 
indicated in the Contract Documents. 
 
1.2.9  Any test boring or soil test information included with the Contract Documents 
or otherwise made accessible to the Contractor was obtained by the Owner or 
Architect for use by the Architect in the design. The Owner and Architect do not 
hold out such information to the Contractor as an accurate or approximate 
indication of subsurface conditions, and no claim for extra cost or extension of time 
resulting from a reliance by the Contractor on such information shall be allowed 
except as provided in M.G.L. c. 30, section 39N. 
 
1.3  OWNERSHIP AND USE OF DOCUMENTS 
 
1.3.1  All Drawings and Specifications furnished by the Architect, and all copies 
thereof and the copyright therein, are the property of the Architect or the Owner. 
They are to be used only with respect to this Project and are not to be used on 
any other project. With the exception of one contract set for each party to the 
Contract, such documents are to be returned or suitably accounted for to the 
Architect on request at the completion of the Work. Submission or distribution to 
meet official regulatory requirements or for other purposes in connection with the 
Project is not to be construed as publication in derogation of the Architect's or 
Owner's common law copyright or other reserved rights. 
 
SECTION 2 
ARCHITECT 
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2.1  DEFINITION 
 
2.1.1 The term Architect refers to either, (a) a professionally licensed architect, 
engineer, or landscape architect, hired or used by the City, or in the absence of 
thereof, (b) the Contracting Officer identified in the Instruction to Bidders. The 
Architect is referred to throughout the Contract Documents as if singular in 
number and masculine in gender. 
 
2.2  ADMINISTRATION OF THE CONTRACT 
 
2.2.1  The Architect will provide administration of the Contract as herein described 
and pursuant to the terms of the contract between the Architect and the Owner. 
 
2.2.2  The Architect will be the Owner's representative during construction and 
until final payment is due. The Architect will advise and consult with the Owner. 
The Owner's instructions to the Contractor shall be forwarded through the 
Architect. The Architect will have the authority to act on behalf of the Owner only 
to the extent provided in the Contract Documents and the Design Services 
Agreement between the two, unless otherwise modified by written instrument in 
accordance with Subparagraph 2.2.17. 
 
2.2.3  The Architect will visit the site at intervals appropriate to the stage of 
construction to familiarize himself generally with the progress and quality of the 
Work and to determine in general if the Work is proceeding in accordance with the 
Contract Documents.  However, the Architect will not be required to make 
exhaustive or continuous on-site inspections to check the quality or quantity of the 
Work. On the basis of his on-site observations as an architect, he will keep the 
Owner informed of the progress of the Work, and will endeavor to guard the Owner 
against defects and deficiencies in the Work of the Contractor. 
 
2.2.4  The Architect will not be responsible for and will not have control or charge 
of construction means, methods, techniques, sequences or procedures, or for 
safety precautions and programs in connection with the Work, and he will not be 
responsible for the Contractor's failure to carry out the Work in accordance with 
the Contract Documents. The Architect will not be responsible for or have control 
or charge over the acts or omissions of the Contractor, Subcontractors, or any of 
their agents or employees, or any other persons performing any of the Work. 
 
2.2.5  The Architect shall at all times have access to the Work wherever it is in 
preparation and progress. The Contractor shall provide facilities for such access 
so the Architect may perform his functions under the Contract Documents. 
 
2.2.6  Based on the Architect's observations and an evaluation of the Contractor's 
Applications for Payment, the Architect will determine the amounts owing to the 
Contractor and will certify Certificates for Payment in such amounts, as provided 
in Paragraph 9.4. 
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2.2.7  The Architect will be the interpreter of the requirements of the Contract 
Documents and the judge of the performance thereunder by both the Owner and 
Contractor. 
 
2.2.8  The Architect will render interpretations necessary for the proper execution 
or progress of the Work, with reasonable promptness and in accordance with 
M.G.L. c. 30, section 39P, or any lesser time limit agreed upon. Either party to the 
Contract may make written request to the Architect for such interpretations. 
 
2.2.9  Claims, disputes and other matters in question between the Contractor and 
the Owner relating to the execution of progress of the Work or the interpretation 
of the Contract Documents shall be referred initially to the Architect for decision, 
which he will render in writing within a reasonable time. 
 
2.2.10  All interpretations and decisions of the Architect shall be consistent with 
the intent of and reasonably inferable from the Contract Documents and will be in 
writing or in the form of drawings. In his capacity as interpreter and judge, he will 
endeavor to secure faithful performance by both the Owner and the Contractor, 
will not show partiality to either, and will not be liable for the result of any 
interpretation or decision rendered in good faith, and in the absence of negligence, 
in such capacity. 
 
2.2.11  The Architect's decisions in matters relating to artistic effect will be final if 
consistent with the intent of the Contract Documents. 
 
2.2.12  The Architect will have authority to reject Work that does not conform to 
the Contract Documents. Whenever, in his opinion, he considers it necessary or 
advisable for the implementation of the intent of the Contract Documents, he will 
have authority to require special inspection or testing of the Work in accordance 
with Subparagraph 7.7.2, whether or not such Work be then fabricated, installed 
or completed. However, neither the Architect's authority to act under this 
Subparagraph 2.2.12 nor any decision made by him in good faith either to exercise 
or not to exercise such authority, shall give rise to any duty or responsibility of the 
Architect to the Contractor, any  Subcontractor, any of their agents or employees, 
or any other person performing any of the Work. 
 
2.2.13  The Architect will review and approve or take other appropriate action upon 
Contractor's submittals such as Shop Drawings, Product Data and Samples, but 
only for conformance with the design concept of the Work and with the information 
given in the Contract Documents. Such action shall be taken with reasonable 
promptness so as to cause no delay. The Architect's approval of a special item 
shall not indicate approval of an assembly of which the item is a component. 
 
2.2.14  The Architect will prepare Change Orders in accordance with Article 12, 
and will have authority to order minor changes in the Work as provided in 
Subparagraph 12.3.1. 
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2.2.15  The Architect will conduct inspections to determine the dates of Substantial 
Completion and final completion, will receive and forward to the Owner for the 
Owner's review written warranties and related documents required by the Contract 
and assembled by the Contractor, and will issue a final Certificate of Payment 
upon compliance with the requirements of Paragraph 9.9. 
 
2.2.16  If the Owner and Architect agree, the Architect will provide one or more 
Project Representatives to assist the Architect in carrying out his responsibilities 
at the site. The duties, responsibilities and limitations of authority of any such 
Project Representative shall be as set forth in an exhibit to be incorporated in the 
Contract Documents. 
 
2.2.17  The duties, responsibilities, and limitations of authority of the Architect as 
the Owner's representative during construction, as set forth in the Contract 
Documents and the contract between the two, will not be modified or extended 
without consent of the Owner and the Architect. 
 
2.2.18  In case of the termination of the employment of the Architect, the Owner 
shall appoint an architect against whom the Contractor makes no reasonable 
objection whose status under the Contract Documents shall be the same as that 
of the former architect. 
 
SECTION 3 
OWNER 
 
3.1  DEFINITION   
 
3.1.1 The term Owner means the city of Worcester. 
 
INFORMATION AND SERVICES REQUIRED OF THE OWNER 
 
3.2.1 The Owner shall, at the time of execution of the Owner-Contractor 
Agreement, furnish the certification of adequate appropriation pursuant to M. G. 
L. Chapter 44, section 31C of the General Laws. 
 
3.2.2   The Owner shall furnish existing surveys, if any, describing the physical 
characteristics, legal limitations and utility locations for the site of the Project, and 
a legal description of the site. 
 
3.2.3  Except as provided in Subparagraph 4.7.1, the Owner shall secure and pay 
for necessary approvals, easements, assessments and charges required for the 
construction, use or occupancy of permanent structures or for permanent changes 
in existing facilities. 
 
3.2.4  Information or services under the Owner's control shall be furnished by the 
Owner with reasonable promptness after receipt from the Contractor of a written 
request for such information or services. 
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3.2.5  Unless otherwise provided in the Contract Documents, the 
Contractor will be furnished, free of charge, three (3) copies of Drawings and 
Specifications reasonably necessary for the execution of the Work. 
 
3.2.6  The Owner shall forward all instructions to the Contractor through the 
Architect. 
 
3.2.7  The foregoing are in addition to other duties and responsibilities of the 
Owner enumerated herein and especially those in respect to Work by Owner or 
by Separate Contractors, Payments and Completion, and Insurance in Articles 6, 
9 and 11 respectively. 
 
3.3  OWNER'S RIGHT TO STOP THE WORK 
 
3.3.1  If the Contractor fails to correct defective Work as required by 
Paragraph 13.2 or persistently fails to carry out the Work in accordance with the 
Contract Documents, the Owner, by a written order signed personally or by an 
agent specifically so empowered by the Owner in writing, may order the Contractor 
to stop the Work, or any portion thereof, until the cause for such order has been 
eliminated; however, this right of the Owner to stop the Work shall not give rise to 
any duty on the part of the Owner to exercise this right for the benefit of the 
Contractor or any other person or entity, except to the extent required by 
Subparagraph 6.1.3. 
 
3.4  OWNER'S RIGHT TO CARRY OUT THE WORK 
 
3.4.1  If the Contractor defaults or neglects to carry out the Work in accordance 
with the Contract Documents and fails within seven days after receipt of written 
notice from the Owner to commence and continue correction of such default or 
neglect with diligence and promptness, the Owner may, without prejudice to any 
other remedy he may have, make good such deficiencies.  In such case an 
appropriate Change Order shall be issued deducting from the payments then or 
thereafter due the Contractor the cost of correcting such deficiencies, including 
compensation for the Architect's additional services made necessary by such 
default, neglect or failure. Such action by the Owner and the amount charged to 
the Contractor are both subject to prior notice being given to the Architect by the 
Owner. If the payments then or thereafter due the Contractor are not sufficient to 
cover such amount, the Contractor shall pay the difference to the Owner. 
 
SECTION 4 
CONTRACTOR 
 
4.1  DEFINITION 
 
4.1.1  The Contractor is the person or entity identified as such in the Owner-
Contractor Agreement and is referred to throughout the Contract Documents as if 
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singular in number and masculine in gender. The term Contractor means the 
Contractor or his authorized representative. 
 
4.2  REVIEW OF CONTRACT DOCUMENTS 
 
4.2.1  Before starting the Work, and at frequent intervals during the progress 
thereof, the Contractor shall carefully study and compare the Agreement, 
Conditions of the Contract, Drawings, Specifications, Addenda and other Contract 
Documents and shall at once report to the Architect any error, inconsistency or 
omission he may discover. Any necessary change shall be ordered as provided in 
Article 12, subject to the requirements of paragraph 1.2 and other provisions of 
the Contract Documents. If the Contractor proceeds with the Work without such 
notice to the Architect, having discovered such errors, inconsistencies or 
omissions, or if by reasonably study of the Contract Documents he could have 
discovered such, the Contractor shall bear all costs arising therefrom. 
 
4.2.2  The Contractor shall give the Architect timely notice of any additional design 
drawings, specifications, or instructions required to define the Work in greater 
detail, or to permit the proper progress of the Work. 
 
4.2.3 The Contractor shall not proceed with any Work not clearly and consistently 
defined in detail in the Contract Documents, but shall request additional drawings 
or instructions from the Architect as provided in subparagraph 4.2.2. If the 
Contractor proceeds with such Work without obtaining further drawings or 
instructions, he shall correct Work incorrectly done at his own expense. 
 
SUPERVISION AND CONSTRUCTION PROCEDURES 
 
4.3.1  The Contractor shall supervise and direct the Work, using his best skill 
and attention. He shall be solely responsible for all construction means, 
methods, techniques, sequences and procedures and for coordinating all 
portions of the Work under the Contract. 
 
4.3.2  The Contractor shall be responsible to the Owner for the acts and omissions 
of his employees, Subcontractors and their agents and employees, and other 
persons performing any of the Work under a contract with the Contractor. 
 
4.3.3  The Contractor shall not be relieved from his obligations to perform the Work 
in accordance with the Contract Documents either by the activities or duties of the 
Architect in his administration of the Contract, or by inspections, tests or approvals 
required or performed under Paragraph 7.7 by persons other than the Contractor. 
 
4.3.4  Where the Contract Documents refer to particular construction means, 
methods, techniques, sequences or procedures or indicate or imply that such are 
to be used in the Work, such mention is intended only to indicate that the 
operations of the Contractor shall be as to produce at least the quality of work 
implied by the operations described, but the actual determination of whether or not 
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the described operations may be safely and suitably employed on the Work shall 
be the responsibility of the Contractor, who shall notify the Architect in writing of 
the actual means, methods, techniques, sequences or procedures which will be 
employed on the Work, if these differ from those mentioned in the Contract 
Documents. All loss, damage, or liability, or cost of correcting defective work 
arising from the employment of any construction means, methods, techniques, 
sequences or procedures shall be borne by the Contractor, notwithstanding that 
such construction means, methods, techniques, sequences or procedures are 
referred to, indicated or implied by the Contract Documents, unless the Contractor 
has given timely notice to the Architect in writing that such means, methods, 
techniques, sequences or procedures are not safe or suitable, and the Contractor 
has then been instructed in writing by the Owner to proceed at the Owner's risk. 
 
4.4  LABOR AND MATERIALS 
 
4.4.1  Unless otherwise provided in the Contract Documents, the Contractor shall 
provide and pay for all labor, materials, equipment, tools, construction equipment 
and machinery, water, heat, utilities, transportation, and other facilities and 
services necessary for the proper execution and completion of the Work, whether 
temporary or permanent and whether or not incorporated or to be incorporated in 
the Work. The word 'provide' shall mean furnish and install complete, including 
connections, unless otherwise specified. 
 
4.4.2  The Contractor shall at all times enforce strict discipline and  good order 
among his employees and shall not employ on the Work any unfit person or 
anyone not skilled in the task assigned to him. 
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4.5  WARRANTY 
 
4.5.1  The Contractor warrants to the Owner and the Architect that all materials 
and equipment furnished under this Contract will be new and of recent 
manufacture unless otherwise specified, and that all Work will be of good quality, 
free from faults and defects and in conformance with the Contract Documents. All 
Work not conforming to these requirements, including substitutions not properly 
approved and authorized, may be considered defective. 
 
4.5.2  The Contractor shall be responsible for determining that all materials 
furnished for the Work meet all requirements of the Contract Documents. The 
Architect may require the Contractor to produce reasonable evidence that a 
material meets such requirements, such as certified reports of past tests by 
qualified testing laboratories, reports of studies by qualified experts, or other 
evidence which, in the opinion of the Architect, would lead to a reasonable 
certainty that any material used, or proposed to be used, in the Work meets the 
requirements of the Contract Documents. All such data shall be furnished at the 
Contractor's expense. This provision shall not require the Contractor to pay for 
periodic testing of different batches of the same material, unless such testing is 
specifically required by the Contract Documents to be performed at the 
Contractor's expense. 
 
4.5.3  If the Contractor proposed to use a material which, while suitable for the 
intended use, deviates in any way from the detailed requirements of the Contract 
Documents, he shall inform the Architect in writing of the nature of such deviations 
at the time the material is submitted for approval, and shall request written 
approval of the deviation from the requirements of the Contract Documents. 
 
4.5.4  In requesting approval of the deviations or substitutions, the Contractor shall 
provide, upon request, evidence leading to a reasonable certainty that the 
proposed substitution or deviation will provide a quality of result at least equal to 
that otherwise attainable.  If, in the opinion of the Architect, the evidence presented 
by the Contractor does not provide a sufficient basis for such reasonable certainty, 
the Architect may reject such substitution or deviation without further investigation. 
 
4.5.5  The Contract Documents are intended to produce a completed project of 
consistent character and quality of design. All components of the project have 
been selected to have a coordinated design in relation to the overall appearance. 
The Architect shall judge the design and appearance of proposed substitutes on 
the basis of their suitability in relation to the overall design of the project, as well 
as for their intrinsic merits. The Architect will not approve as equal to materials 
specified proposed substitutes which, in his opinion, would be out of character, 
obtrusive, or otherwise inconsistent with the character or quality of design of the 
project.  In order to permit coordinated design of color and finishes the Contractor 
shall, if required by the Architect, furnish the substituted material in any color, 
finish, texture, or pattern that would have been available from the manufacturer 
originally specified, at no additional cost to the Owner. 
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4.5.6  Any additional cost, or any loss or damage arising from the substitution of 
any material or any method for those originally specified shall be borne by the 
Contractor, notwithstanding approval or acceptance of such substitution by the 
Owner or the Architect, unless such substitution was made at the written request 
or direction of the Owner. 
 
4.5.7  The warranty provided in this paragraph 4.5 shall be in addition to and not 
in limitation of any other warranty required by the Contract Documents or 
otherwise prescribed by law. 
 
4.5.8  The Contractor shall procure and deliver to the Architect, no later than the 
date claimed by the Contractor as the date of Substantial Completion, all special 
warranties required by the Contract Documents. Delivery by the Contractor shall 
constitute the Contractor's guarantee to the Owner that the warranty will be 
performed in accordance with its terms and conditions. 
 
4.6  TAXES 
 
4.6.1  The Contractor shall pay all sales, consumer, use and other similar taxes 
for the Work or portions thereof provided by the Contractor which are legally 
enacted at the time bids are received, whether or not yet effective. 
 
4.6.2  IMPORTANT TAX NOTE:  This project, being constructed for a political 
subdivision of the Commonwealth of Massachusetts, is exempt from certain taxes. 
It is therefore required that the Contractor and all Subcontractors purchasing 
taxable goods covered by the governing tax codes make known to suppliers the 
tax-exempt status of the institution in order that such taxes will not appear in the 
Contract Sum. The Owner will provide the necessary evidence and certificates of 
its tax exemption upon request of those concerned. The most applicable taxes 
concerned are: 
 

a. Federal Excise Taxes as applied to articles which are taxable  under 
Chapter 12 of the Internal Revenue Code of l954, as amended. 

 
b. Commonwealth of Massachusetts Sales tax. 

 
4.7  PERMITS, FEES AND NOTICES 
 
4.7.1  Unless otherwise provided in the Contract Documents, the Contractor shall 
secure and pay for the building permit and for all other permits and governmental 
fees, licenses and inspections necessary for the proper execution and completion 
of the Work which are customarily secured after execution of the Contract and 
which are legally required at the time the bids are received. 
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4.7.2  The Contractor shall give all notices and comply with all laws, ordinances, 
rules, regulations, and lawful orders of any public authority bearing on the 
performance of the Work. 
 
4.7.3  It is not the responsibility of the Contractor to make certain the Contract 
Documents are in accordance with the applicable laws, statutes, building codes 
and regulations. If the Contractor observes that any of the Contract Documents 
are at variance therewith in any respect, he shall promptly notify the Architect in 
writing, and any necessary changes shall be accomplished by appropriate 
Modification. 
 
4.7.4  If the Contractor performs any Work knowing it to be contrary to such laws, 
ordinances, rules and regulations, and without such notice to the Architect, he 
shall assume full responsibility therefore and shall bear all costs attributable 
thereto. 
 
4.8  ALLOWANCES 
 
4.8.1.  The Contract shall include in the Contract Sum all allowances stated in the 
Contract Documents. Items covered by these allowances shall be supplied for 
such amounts and by such persons as the Owner may direct, but the Contractor 
will not be required to employ persons against whom he makes a reasonable 
objection.  Note, however, that the use of such allowances are prohibited in any 
contract or work subject to the provisions of M.G.L. c. 149, section 44A. 
 
4.8.2  Unless otherwise provided in the Contract Documents: 
 
.1  these allowances shall cover the cost to the Contractor, less any applicable 
trade discount, of the materials and equipment required by the allowance delivered 
at the site, and all applicable taxes; 
 
.2  the Contractor's costs for unloading and handling of the site, labor, installation 
costs, overhead, profit and other expenses contemplated for the original allowance 
shall be included in the Contract Sum and not in the allowance; 
 
.3  whenever the cost is more than or less than the allowance, the Contract Sum 
shall be adjusted accordingly by Change Order, the amount of which will recognize 
changes, if any, in handling costs on the site, labor, installation costs, overhead, 
profit and other expenses. 
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4.9  SUPERINTENDENCE 
 
4.9.1 The Contractor shall employ one (1) competent superintendent who shall be 
in attendance at the Project site full time during the progress of the Work until the 
date of substantial completion, and for such additional time thereafter as the 
Architect may determine to be necessary for the expeditious completion of the 
Work. The superintendent shall represent the Contractor and all communications 
given to the superintendent shall be as binding as if given to the Contractor. 
Important communications shall be confirmed in writing. Other communications 
shall be so confirmed on written request in each case. 
 
4.9.2  The Contractor shall retain a competent Registered Professional Engineer 
or Registered Land Surveyor, registered in the Commonwealth of Massachusetts, 
acceptable to the Architect, who shall establish, where necessary, the exterior 
lines and required elevations of all buildings and structures to be erected on the 
site and shall establish sufficient lines and grades for the construction of 
associated work such as, but not limited to, layout, utilities and site grading.  The 
Engineer or Land Surveyor shall certify as to the actual location of the constructed 
facilities in relation to property lines, building lines, easements, and other 
restrictive boundaries and shall establish survey control points onsite. 
 
4.9.3  The Contractor shall establish the grades, lines, levels, and necessary 
layout required by the various subcontractors in laying out their work. 
 
4.9.4  The Contractor shall coordinate and supervise the work performed by 
Subcontractors to the end that the work, is carried out without conflict between 
trades and so that no trade, at any time, causes delay to the general progress of 
the Work. The Contractor and all Subcontractors shall at all times afford each 
trade, any separate contractor, or the Owner, every reasonable opportunity for the 
installation of work and the storage of materials. 
 
4.10  PROGRESS SCHEDULE 
 
4.10.1  The Contractor shall prepare and submit to the Landscape Architect a 
progress schedule as described in subparagraphs 8.2.3 through 8.2.9. 
 
4.11  DOCUMENTS AND SAMPLES AT THE SITE 
 
4.11.1  The Contractor shall maintain at the site for the Owner the record copy of 
all Drawings, Specifications, Addenda, Change Orders and other Modifications, in 
good order and marked currently to record all changes made during construction, 
and approved Shop Drawings, Product Data and Samples. These shall be 
available to the Architect and shall be delivered to him for the Owner upon 
completion of the Work. 
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4.11.2  Refer to Specifications Section entitled CONTRACT CLOSEOUT, for 
additional requirements for Record Drawings and Maintenance and Operating 
Manuals. 
 
4.12  SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
 
4.12.1  Shop Drawings are drawings, diagrams, schedules and other data 
specially prepared for the Work by the Contractor or any Subcontractor, 
manufacturer, supplier or distributor to illustrate some portion of the Work. 
 
4.12.2  Product Data are illustrations, standard schedules, performance charts, 
instructions, brochures, diagrams and other information furnished by the 
Contractor to illustrate a material, product or system for some portion of the Work. 
 
4.12.3  Samples are physical examples that illustrate materials, equipment or 
workmanship and establish standards by which the Work will be judged. 
 
4.12.4  The Contractor shall review, approve and submit, with reasonable 
promptness and in such sequence as to cause no delay in the Work or in the work 
of the Owner or any separate contractor, all Shop Drawings, Product Data and 
Samples required by the Contract Documents. 
 
4.12.5  By approving and submitting Shop Drawings, Product Data, and, Samples, 
the Contractor thereby represents that he has determined and verified all 
dimensions, quantities, field dimensions, relations to existing work, coordination 
with work to be installed later, coordination with information on previously 
accepted Shop Drawings, Product Data, or Samples and verification of 
compliance with all the requirements of the Contract Documents. The accuracy of 
all such information is the responsibility of the Contractor. In reviewing Shop 
Drawings, Product Data, and Samples, the Architect shall be entitled to rely upon 
the Contractor's representation that such information is correct and accurate. 
 
4.12.6  The Contractor shall not be relieved of responsibility for any deviation from 
the requirements of the Contract Documents by the Architect's approval of Shop 
Drawings, Product Data or Samples under Subparagraph 2.2.14 unless the 
Contractor has specifically informed the Architect in writing of such deviation at 
the time of submission and the Architect has given written approval to the specific 
deviation.  The Contractor shall not be relieved from responsibility for errors or 
omissions in the Shop Drawings, Product Data or Samples by the Architect's 
approval thereof. 
 
4.12.7  The Contractor shall direct specific attention, in writing or on resubmitted 
Shop Drawings, Product Data or Samples, to revisions other than those requested 
by the Architect on previous submittals.  Unless such written notice has been 
given, the Architect's approval of a resubmitted Shop Drawing, Product Data, or 
Sample shall not constitute approval of any changes not requested on the prior 
submittal. 
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4.12.8  No portion of the Work requiring submission of a Shop Drawing, Product 
Data or Sample shall be commenced until the submittal has been approved by 
the Architect as provided in Subparagraph 2.2.14. All such portions of the Work 
shall be in accordance with approved submittals. 
 
4.12.9  Refer to Specifications Section entitled, SUBMITTALS, for additional 
requirements. 
 
4.13  USE OF SITE 
 
4.13.1  The right of possession of the premises and the improvements made 
thereon by the Contractor shall remain at all times in the Owner. The Contractor's 
right of entry and use thereof arises solely from the permission granted by the 
Owner under the Contract Documents. The Contractor shall confine his apparatus, 
the storage of materials and the operations of his workmen to limits indicated by 
law, ordinances, the Contract Documents and permits and/or directions by the 
Architect and shall not unreasonably encumber the premises with his materials. 
 
4.14  CUTTING AND PATCHING WORK 
 
4.14.1  The Contractor shall be responsible for all cutting, fitting or patching that 
may be required to complete the Work or to make its several parts fit together 
properly. 
 
4.14.2  The Contractor shall not damage or endanger any portion of the Work or 
the work of the Owner or any separate contractors by cutting, patching or 
otherwise altering any work, or by excavation.  The Contractor shall not cut or 
otherwise alter the work of the Owner or any separate contractor except with the 
written consent of the Owner and such separate contractor. The Contractor shall 
not unreasonably withhold from the Owner or any separate contractor his consent 
to cutting or otherwise altering the Work. 
 
4.15  CLEANING UP 
 
4.15.1  The Contractor at all times shall keep the premises free from accumulation 
of waste materials or rubbish caused by his operations. At the completion of the 
Work he shall remove all his waste materials and rubbish form and about the 
Project as well as all his tools, construction equipment, machinery and surplus 
materials.  Immediately prior to the Architect's inspection for Substantial 
Completion, the Contractor shall completely clean the premises. Concrete and 
ceramic surfaces shall be cleaned and washed. Resilient coverings shall be 
cleaned, waxed and buffed. Woodwork shall be dusted and cleaned. Sash, 
fixtures, and equipment shall be thoroughly cleaned. Stains, spots, dust, marks 
and smears shall be removed from all surfaces. Hardware and all metal surfaces 
shall be cleaned and polished. Glass and plastic surfaces shall be thoroughly 
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cleaned by professional window cleaners. All damaged, broken or scratched glass 
or plastic shall be replaced by the Contractor at this expense. 
 
4.15.2  If the Contractor fails to clean up at the completion of the Work, the Owner 
may do so as provided in Paragraph 3.4 and the cost thereof shall be charged to 
the Contractor. 
 
4.15.3  Refer to Specifications Section entitled, PROJECT CLOSEOUT, for 
additional requirements. 
 
4.16  COMMUNICATIONS 
 
4.16.1  The Contractor shall forward all communications to the Owner through the 
Architect. 
 
4.17  ROYALTIES AND PATENTS 
 
4.17.1  The Contractor shall pay all royalties and license fees.  He shall defend all 
suits or claims for infringement of any patent rights and shall save the Owner 
harmless from loss on account thereof, except that the Architect shall be 
responsible for all such loss when a particular design, process or the product of a 
particular manufacturer or manufacturers is specified, but if the Contractor has 
reason to believe that the design, process or product specified is an infringement 
of a patent, he shall be responsible for such loss unless he promptly gives such 
information to the Architect. 
 
4.18  INDEMNIFICATION  
 
4.18.1  To the fullest extent permitted by law, the Contractor shall indemnify and 
hold harmless the Architect and its agents and employees from and against all 
claims, damages, losses and expenses, including but not limited to attorney's fees, 
arising out of or resulting from the performance of the Work, provided that any 
such claim, damage, loss or expense (1) is attributable to bodily injury, sickness, 
disease or death, or to injury to or destruction of tangible property (other than the 
Work itself) including the loss of use resulting therefrom and (2) is caused in whole 
or in part by any negligent act or omission of the Contractor, any Subcontractor, 
anyone directly or indirectly employed by any of them or anyone for whose acts 
any of them may be liable, regardless of whether or not it is caused in part by a 
party indemnified hereunder. Such obligation shall not be construed to negate, 
abridge, or otherwise reduce any other right or obligation of indemnity which would 
otherwise exist as to any party or person described in this Paragraph 4.18. 
 
 
4.18.2  In any and all claims against the Architect or any of his agents or 
employees, by any employee of the Contractor, any Subcontractor, anyone 
directly or indirectly employed by any of them or anyone for whose acts any of 
them may be liable, the indemnification obligation under this Paragraph 4.18 shall 
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not be limited in any way by any limitation on the amount or type of damages, 
compensation or benefits payable by or for the Contractor or any Subcontractor 
under workers' or workmen's compensation acts, disability benefit acts or other 
employee benefit acts. 
 
4.18.3  The obligations of the Contractor under this Paragraph 4.18 shall not 
extend to the liability of the Architect, his agents or employees, arising out of (1) 
the preparation or approval of maps, drawings, opinions, reports, surveys, change 
orders, designs or specifications, or (2) the giving of or the failure to give directions 
or instructions by the Architect, his agents or employees provided, such giving or 
failure to give is the primary cause of the injury or damage. 
 
SECTION 5 
SUBCONTRACTORS 
 
5.1 DEFINITION 
 
5.1.1  A Subcontractor is a person or entity who has a direct contract with the 
Contractor to perform any of the Work at the site and as further defined by M.G.L. 
c. 30, section 39F(3).  The term Subcontractor is referred to throughout the 
Contract Documents as if singular in number and masculine in gender and means 
a Subcontractor or his authorized representative. The term Subcontractor does 
not include any separate contractor or his subcontractors. 
 
5.1.2  A Sub-subcontractor is a person or entity who has a direct or indirect contact 
with a Subcontractor to perform any of the Work at the site. The term Sub-
subcontractor is referred to throughout the Contract Documents as if singular in 
number and masculine in gender and means a Sub-subcontractor or an authorized 
representative thereof. 
 
5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR 
PORTIONS OF THE WORK 
 
5.2.1  Unless otherwise required by the Contract Documents or the Bidding 
Documents, the Contractor, as soon as practicable after the award of the Contract, 
shall furnish to the Owner and the Architect, in writing, the names of the persons 
or entities (including those who are to furnish materials or equipment fabricated to 
a special design) proposed for each of the principal portions of the Work.  The 
Architect will promptly reply to the Contractor in writing stating whether or not the 
Owner or the Architect, after due investigation, has reasonable objection to any 
such proposed person or entity.  Failure of the Owner or Architect to reply promptly 
shall constitute notice of no reasonable objection.  
 
5.2.2  The Contractor shall not contract with any such proposed person or entity 
to which the Owner or the Architect has made reasonable objection under the 
provisions of Subparagraph 5.2.1.  The Contractor shall not be required to contract 
with anyone to whom he has a reasonable objection. 
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5.2.3  If the Owner or the Architect has reasonable objection to any such proposed 
person or entity, the Contractor shall submit a substitute to whom the Owner or 
the Architect has no reasonable objection, and the Contract Sum shall be 
increased or decreased by the difference in cost occasioned by such substitution 
and an appropriate Change Order shall be issued; however no increase in the 
Contract Sum shall be allowed for any such substitution unless the Contractor has 
acted promptly and responsively in submitting names as required by 
Subparagraph 5.2.1 
 
5.2.4  The Contractor shall make no substitution for any Subcontractor, person or 
entity previously selected if the Owner or Architect makes reasonable objection to 
such substitution. 
 
5.3  SUBCONTRACTUAL RELATIONS 
 
5.3.1  By an appropriate agreement, written where legally required for validity, the 
Contractor shall require each Subcontractor, to the extent of the Work to be 
performed by the Subcontractor, to be bound to the Contractor by the terms of the 
Contract Documents, and to assume to the Contractor all the obligations and 
responsibilities which the Contractor, by these Documents, assumes toward the 
Owner and the Architect. Said agreement shall preserve and protect the rights of 
the Owner and the Architect under the Contract Documents with respect to the 
Work to be performed by the Subcontractor so that the subcontracting thereof will 
not prejudice such rights, and shall allow to the Subcontractor, unless specifically 
provided otherwise in the Contractor-Subcontractor agreement, the benefit of all 
rights, remedies and redress against the Contractor that the Contractor, by these 
Documents, has against the Owner. Where appropriate, the Contractor shall 
require each Subcontractor to enter into similar agreements with his Sub-
subcontractors. The Contractor shall make available to each proposed 
Subcontractor, prior to the execution of the Subcontract, copies of the Contract 
Documents to which the Subcontractor will be bound by this Paragraph 5.3, and 
identify to the Subcontractor any terms and conditions of the proposed 
Subcontract which may be at variance with the Contract Documents. Each 
Subcontractor shall similarly make copies of such Documents available to his Sub-
subcontractors. 
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SECTION 6 
WORK BY OWNER OR BY SEPARATE CONTRACTORS 
 
6.1  OWNER'S RIGHT TO PERFORM WORK AND TO AWARD SEPARATE 
CONTRACTS 
 
6.1.1  The Owner reserves the right to perform work related to the Project with his 
own forces, and to award separate contracts in connection with other portions of 
the Project or other work on the site under these or similar Conditions of the 
Contract.  If the Contractor claims that delay or additional cost is involved because 
of such action by the Owner, he shall make such claim as provided elsewhere in 
the Contract Documents. 
 
6.1.2  When separate contracts are awarded for different portions of the Project or 
other work on the site, the term Contractor in the Contract Documents in each 
case shall mean the Contractor who executes each separate Owner-Contractor 
Agreement. 
 
6.1.3  The Owner will provide for the coordination of the work of his own forces 
and of each separate contractor with the Work of the Contractor, who shall 
cooperate therewith as provided in Paragraph 6.2. 
 
6.1.4  The Contractor shall permit the Owner to place and install as much 
equipment during the progress of the work as is possible before the completion of 
the various parts of the work, and agrees that such placing and the installation of 
equipment shall not in any way evidence the completion of the work or any portion 
of it, nor shall it signify the Owner's completion of the work or any portion thereof. 
 
6.2  MUTUAL RESPONSIBILITY 
 
6.2.1  The Contractor shall afford the Owner and separate contractors reasonable 
opportunity for the introduction and storage of their materials and equipment and 
the execution of their work, and shall connect and coordinate his Work with theirs 
as required by the Contract Documents. 
 
6.2.2  If any part of the Contractor's Work depends for proper execution or results 
upon the work of the Owner or any separate contractor, the Contractor shall, prior 
to proceeding with the Work, promptly report to the Architect any apparent 
discrepancies or defects in such other work that render it unsuitable for such 
proper execution and results.  Failure of the Contractor so to report shall constitute 
an acceptance of the Owner's or separate contractors' work as fit and proper to 
receive his Work, except as to defects which may subsequently become apparent 
in such work by others. 
 
6.2.3  Any costs caused by defective or ill-timed work shall be borne by the party 
responsible therefor. 
 



FORM – 30, 39M (Construction)-11-08 Page 31 of 115 

6.2.4  Should the Contractor wrongfully cause damage to the work or property of 
the Owner, or to other work on the site, the Contractor shall promptly remedy such 
damages as provided in Subparagraph 10.2.5. 
 
6.2.5  Should the Contractor wrongfully cause damage to the work or property of 
any separate contractor, the Contractor shall upon due notice promptly attempt to 
settle with such other contractor by agreement, or otherwise to resolve the dispute. 
If such separate contractor sues the Owner on account of any damage alleged to 
have been caused by the Contractor, the Owner shall notify the Contractor. 
 
6.3  OWNER'S RIGHT TO CLEAN UP 
 
6.3.1  If a dispute arises between the Contractor and separate contractors as to 
their responsibility for cleaning up as required by Paragraph 4.15, the Owner may 
clean up and charge the cost thereof to the contractors responsible therefor as the 
Architect shall determine to be just. 
 
SECTION 7 
MISCELLANEOUS PROVISIONS 
 
7.1  GOVERNING LAW 
 
7.1.1  The Contract shall be governed by the law of the Commonwealth of 
Massachusetts. 
 
7.2  SUCCESSORS AND ASSIGNS 
 
7.2.1  The Owner and the Contractor each binds himself, his partners, successors, 
assigns and legal representatives to the other party hereto and to the partners, 
successors, assigns and legal representatives of such other party with respect to 
all covenants, agreements, and obligations contained in the Contract Documents.  
Neither party to the Contract shall assign the Contract or sublet it as a whole 
without the written consent of the other, nor shall the Contractor assign any 
moneys due or to become due to him hereunder, without the previous written 
consent of the Owner. 
 
7.2.2  If, after making final payment, the Owner conveys to a third party any 
building or other improvement constructed under the Contract, any rights with 
respect to the property so conveyed which the Owner may have against the 
Contractor under Article 13 or by virtue of claims which, under the terms of 
subparagraph 9.9.4, are reserved to the Owner after the making and acceptance 
of final payment, shall automatically transfer to such third party. 
 
7.3  WRITTEN NOTICE 
 
7.3.1  Written notice shall be deemed to have been duly served if delivered in 
person to an authorized representative of the person or entity for whom it was 
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intended, or if delivered at or sent by registered or certified mail or by telegraph to 
the address of such person or entity set forth in the Agreement or in a subsequent 
written notice. 
 
7.4  CONSENT OR WAIVER 
 
7.4.1  No consent or waiver, express or implied, by the Owner or the Architect to, 
or of, any breach of any covenant, condition or duty of the Contractor shall be 
construed as a consent to or waiver of any other breach of the same or any other 
covenant, condition or duty. 
 
7.5  PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 
 
7.5.1  The Owner shall have the right to require the Contractor to furnish bonds 
covering the faithful performance of the Contract and the payment of all obligations 
arising thereunder if and as required in the Bidding Documents or in the Contract 
Documents. 
 
7.6  RIGHTS AND REMEDIES 
 
7.6.1 The duties and obligations imposed by the Contract Documents and the 
rights and remedies available thereunder shall be in addition to and not a limitation 
of any duties, obligations, rights and remedies otherwise imposed or available by 
law. 
 
7.7  TESTS 
 
7.7.1  If the Contract Documents, laws, ordinances, rules, regulations or orders of 
any public authority having jurisdiction require any portion of the Work to be 
inspected, tested or approved, the Contractor shall give the Architect timely notice 
of its readiness so the Architect may observe such inspection, testing or approval.  
The Contractor shall bear all costs of such inspections, tests or approvals 
conducted by public authorities. Unless otherwise provided, the Owner shall bear 
all costs of other inspections, tests or approvals. 
 
7.7.2  If the Architect determines that any Work requires special inspection, 
testing, or approval which Subparagraph 7.7.1 does not include, he will, upon 
written authorization from the Owner, instruct the Contractor to order such special 
inspection, testing or approval, and the Contractor shall give notice as provided in 
Subparagraph 7.7.1.  If such special inspection or testing reveals a failure of the 
Work to comply with the requirements of the Contract Documents, the Contractor 
shall bear all costs thereof, including compensation for the Architect's additional 
services made necessary by such failure, otherwise the Owner shall bear such 
costs, and an appropriate Change Order shall be issued. 
 
7.7.3  The Contractor shall obtain and deliver promptly to the Architect any 
occupancy permit or any certificates of final inspection of any part of his work or 
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operating permits for any mechanical apparatus, such as elevators, escalators, 
boilers, air compressors, etc., which may be required by law to permit full use and 
occupancy of the premises by the Owner. Receipt of such permits or certificates 
by the Architect shall be a condition precedent to Substantial Completion of the 
Work. 
 
SECTION 8 
TIME 
 
8.1  DEFINITIONS 
 
8.1.1  Unless otherwise provided, the Contract Time is the period of time allotted 
in the Contract Documents for Substantial Completion of the Work as defined in 
Subparagraph 8.1.3, including authorized adjustments thereto. 
 
8.1.2  The date of commencement of the Work is the date established in a notice 
to proceed. If there is no notice to proceed, it shall be the date of the Owner-
Contractor Agreement or such other date as may be established therein. 
 
8.1.3  The Date of Substantial Completion of the Work or designated portion 
thereof is the Date certified by the Architect when construction is sufficiently 
complete, in accordance with the Contract Documents, so the Owner can occupy 
or utilize the Work or designated portion thereof for the use for which it is intended 
and only minor items which can be corrected or completed without substantial 
interference with the Owner's use of the Work remain to be corrected or 
completed. 
 
8.1.4  The term day as used in the Contract Documents shall mean calendar day 
unless otherwise specifically designated. 
 
8.1.5  The term "working day" shall mean any calendar day except Saturdays, 
Sundays, and legal holidays at the place of the project. 
 
8.2  PROGRESS AND COMPLETION 
 
8.2.1  All time limits stated in the Contract Documents are of the essence of the 
Contract. 
 
8.2.2  The Contractor shall begin the Work on the date of commencement as 
defined in Subparagraph 8.1.2.  He shall carry the Work forward expeditiously with 
adequate forces and shall achieve Substantial Completion within the Contract 
Time. 
 
8.2.3  Within two weeks after award of the Contract, the Contractor shall submit to 
the Architect a Progress Schedule showing for each class of work included in the 
Schedule of Values, the percentage completion to be obtained and the total dollar 
value of work to be completed as of the first of each month until Substantial 
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Completion.  All calculations shall be on the basis of work in place, but not 
including the value of materials delivered but not in place. 
 
8.2.4  The Progress Schedule shall be based on an orderly progression of the 
Work, allowing adequate time for each operation, and leading to a reasonable 
certainty of Substantial Completion by the date established in the Agreement.  The 
Progress Schedule will be reviewed by the Architect for compliance with the 
requirements of this article and will be accepted by him or returned to the 
Contractor for revision and re-submittal. Unless specifically required by law, no 
payment under this Contract shall be due until the Progress Schedule has been 
approved by the Architect. 
 
8.2.5  If in any Application for Payment the total value of the completed Work in 
place, as certified by the Architect, is less than 90% of the total value of the Work 
in place estimated in the Progress Schedule, the Owner may, at his option, require 
the Contractor to accelerate the progress of the work without cost to the Owner by 
increasing the work force or hours of work, or by other reasonable means 
approved by the Architect. 
 
8.2.6  If each of three successive applications, as certified by the Architect, 
indicate that the actual work completed is less than 90% of the values estimated 
in the Progress Schedule to be completed by the respective dates, the Owner may 
at his option, treat the Contractor's delinquency as a default justifying the Owner 
to initiate a termination of the Contract. 
 
8.2.7  If the Architect has determined that the Contractor should be permitted to 
extend the time for completion, as provided in paragraph 8.3, the calendar dates 
in the Progress Schedule shall be adjusted accordingly to retain their same 
relationship to the adjusted date of Substantial Completion, and the dollar value 
of work to be completed as of the first of each month shall be adjusted pro-rata. 
 
8.2.8  If the Contractor fails to submit any Application for Payment in any month, 
the Architect shall, for the purpose of this evaluation of progress, certify separately 
to the actual value of the work in place and completed as of the first of the month, 
to the best of his knowledge. 
 
8.2.9  Nothing herein shall limit the Owner's right to liquidated or other damages 
for delays by the Contractor or to any other remedy which he may possess under 
other provisions of the Contract Documents or by law. 
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8.3  DELAYS AND EXTENSIONS OF TIME 
 
8.3.1  Any delay and subsequent request for an extension of time shall be 
governed by M.G.L. c. 30, section 39(O) and the Owner-Contractor Agreement. 
 
8.3.2  No work shall be suspended without the written permission of the Owner or 
his representative. 
 
8.3.3  If no agreement is made stating the dates upon which interpretations as 
provided in Subparagraph 2.2.8 shall be furnished, then no claim for delay shall 
be allowed on account of failure to furnish such interpretations until thirty days 
after written request is made for them, and not then unless such claim is 
reasonable. 
 
8.3.4  This Paragraph 8.3 does not exclude the recovery of damages for delay by 
either party under other provisions of the Contract Documents. 
 
SECTION 9 
PAYMENTS AND COMPLETION 
 
9.1.1  The Contract Sum is stated in the Owner-Contractor Agreement and, 
including authorized adjustments thereto, is the total amount payable by the 
Owner to the Contractor for the performance of the Work under the Contract 
Documents. 
 
9.2  SCHEDULE OF VALUES 
 
9.2.1  Before the first Application for Payment, the Contractor shall submit to the 
Architect a schedule of values allocated to the various portions of the Work, 
prepared in such form and supported by such data to substantiate its accuracy as 
the Architect may require and shall be revised if later found by the Architect to be 
inaccurate. This schedule, unless objected to by the Architect, shall be used only 
as a basis for the Contractor's Applications for Payment. 
 
9.3  APPLICATIONS FOR PAYMENT 
 
9.3.1  At least ten days before the date for each progress payment, the Contractor 
shall submit to the Architect an itemized Application for Payment notarized if 
required, supported by such data substantiating the Contractor's right to payment 
as the Owner or the Architect may require, and reflecting retainage, if any, as 
provided in Supplemental General Conditions-Part I, Article I, Paragraph 1.8 or 
1.9; whichever is applicable. The format and number of copies of such 
Applications for Payment shall be as directed by the Architect. 
 
9.3.2  Unless otherwise provided in the Contract Documents, payments will be 
made on account of materials or equipment not incorporated in the Work but 
delivered and suitably stored at the site and, if approved in advance by the Owner, 
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payments may similarly be made for materials or equipment suitably stored at 
some other location agreed upon in writing. Payments for materials or equipment 
stored on or off the site shall be conditioned upon submission by the Contractor of 
bills of sale or such other procedures satisfactory to the Owner to establish the 
Owner's title to such materials or equipment or otherwise protect the Owner's 
interest, including applicable insurance and transportation to the site for those 
materials and equipment stored off the site. The Contractor shall reimburse the 
Owner for any loss or damage to such unincorporated materials or equipment not 
covered by insurance. 
 
9.3.3  The Contractor warrants that title to all Work, materials and equipment 
covered by an Application for Payment will pass to the Owner either by 
incorporation in the construction or upon the receipt of payment by the Contractor, 
whichever occurs first, free and clear of all liens, claims, security interests or 
encumbrances, hereinafter referred to in this Article 9 as "liens". The Contractor 
further agrees that the submission of any Application for Payment shall 
conclusively be deemed to waive all liens with respect to said work, materials and 
labor to which the Contractor then may be entitled; provided, however, that in no 
event shall such waiver of lien rights waive right to payment for said Work, 
materials and labor. 
 
9.3.4  Each Application for Payment or periodic estimate requesting payment must 
be accompanied by a certificate from each subcontractor stating that he has been 
paid all amounts due him on the basis of the previous periodic payment to the 
Contractor, or else stating the amount not so paid and the reason for the 
discrepancy.  In the event of any such discrepancy, the Contractor shall be 
required to furnish his own written explanation. 
 
9.4  CERTIFICATES FOR PAYMENT 
 
9.4.1  The Architect will, within seven days after the receipt of the Contractor's 
Application for Payment, either certify a Certificate for Payment to the Owner, with 
a copy to the Contractor, for such amount as the Architect determines is properly 
due, or notify the Contractor in writing his reasons for withholding certification of a 
Certificate as provided in Subparagraph 9.6.1. 
 
9.4.2  The certification of a Certificate for Payment will constitute a representation 
by the Architect to the Owner, based on his observations at the site as provided in 
Subparagraph 2.2.3 and the data comprising the Application for Payment, that the 
Work has progressed to the point indicated; that, to the best of his knowledge, 
information and belief, the quality of the Work is in accordance with the Contract 
Documents  (subject to an evaluation of the Work for conformance with the 
Contract Documents upon Substantial Completion, to the results of any 
subsequent tests required by or performed under the Contract Documents, to 
minor deviations from the Contract Documents correctable prior to completion, 
and to any specific qualifications stated in his Certificate); and that the Contractor 
is entitled to payment in the amount certified. However, by certifying a Certificate 
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for Payment, the Architect shall not thereby be deemed to represent that he has 
made exhaustive or continuous on-site inspections to check the quality or quantity 
of the Work or that he has reviewed the construction means, methods, techniques, 
sequences or procedures, or that he has made any examination to ascertain how 
or for what purpose the Contractor has used the moneys previously paid on 
account of the Contract. 
 
9.5  PROGRESS PAYMENTS 
 
9.5.1  After the Architect has certified a Certificate for Payment, the Owner shall 
make payment in the manner and within the time provided in the Contract 
Documents. 
 
9.5.2  The Contractor shall promptly pay each Subcontractor upon receipt of 
payment from the Owner, out of the amount paid to the Contractor on account of 
such Subcontractor's Work, the amount to which said Subcontractor is entitled, 
reflecting the percentage actually retained, if any, from payments to the Contractor 
on account of such Subcontractor's Work. The Contractor shall, by an appropriate 
agreement with each Subcontractor, require each Subcontractor to make 
payments to his Sub-subcontractors in similar manner. 
 
9.5.3  The Architect may, on request and at his discretion, furnish to any 
Subcontractor, if practicable, information regarding the percentages of completion 
or the amounts applied for by the Contractor and the action taken thereon by the 
Architect on account of Work done by such Subcontractor. 
 
9.5.4  Neither the Owner nor the Architect shall have any obligation to pay or to 
see the payment of any moneys to any Subcontractor except as may otherwise 
be required by law. 
 
9.5.5  No Certificate for a progress payment, nor any progress payment, nor any 
partial or entire use or occupancy of the Project by the Owner, shall constitute an 
acceptance of any Work not in accordance with the Contract Documents. 
 
9.6  PAYMENTS WITHHELD 
 
9.6.1 The Architect may decline to certify payment, in whole or in part, to the extent 
reasonably necessary to protect the Owner, if in his/her opinion he/she is unable 
to make representations to the Owner as provided in Subparagraph 9.4.2. If the 
Architect is unable to make representations to the Owner as provided in 
Subparagraph 9.4.2 and to certify payment in the amount of the Application, 
he/she will notify the Contractor as provided in Subparagraph 9.4.1. If the 
Contractor and the Architect cannot agree on a revised amount, the Architect will 
promptly certify a Certificate for Payment for the amount for which he/she is able 
to make such representations to the Owner. The Architect may also decline to 
certify payment or because of subsequently discovered evidence or subsequent 
observations, he may nullify the whole or any part of any Certificate for Payment 
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previously certified, to such extent as may be necessary in his/her opinion to 
protect the Owner from loss because of: 
 

1. defective Work not remedied 
 
2. third party claims filed or reasonable evidence indicating probable filing 

of such claims, 
 

3. failure of the Contractor to make payments properly to subcontractors 
or for labor, materials or equipment 

 
4. reasonable evidence that the Work cannot be completed for the unpaid 

balance of the Contract Sum, 
 

5. damage to the Owner, 
 

6. reasonable evidence that the Work will not be completed within the 
Contract Time or 

 
7. persistent failure to carry out the Work in accordance with the Contract 

Documents 
 

8. failure of mechanical trades or electrical trades subcontractors to 
comply with mandatory requirements for maintaining record drawings. 
The Contractor shall be required to check record drawings each month. 
Written confirmation that the record drawings are "up-to-date" shall be 
required by the Architect before approval of the Contractor's monthly 
payment requisition will be considered. 

 
9.6.2  When the above grounds in Subparagraph 9.6.1 are removed, payment 
shall be made for amounts withheld because of them. 
 
9.7 FAILURE OF PAYMENT 
 
9.7.1  If the Architect does not certify a Certificate for Payment, through no fault of 
the Contractor, within seven days after receipt of the Contractor's Application for 
Payment, or if the Owner does not pay the Contractor as required by the Contract 
Documents any amount certified by the Architect, then the Contractor may, upon 
seven additional days written notice to the Owner and the Architect, stop the Work 
until payment of the amount owing has been received. 
 
9.8  SUBSTANTIAL COMPLETION 
 
9.8.1  When the Contractor considers that the Work, or a portion thereof 
designated in the Contract Documents for separate completion, is substantially 
complete as defined in subparagraph 8.1.3, the Contractor shall submit to the 
Architect (1) a list of items to be completed or corrected, and (2) all special 
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warranties required by the Contract Documents endorsed by the Contractor and 
in a form reasonably acceptable to the Architect. The failure to include any items 
on the list mentioned in the preceding sentence does not alter the responsibility of 
the Contractor to complete all Work in accordance with the Contract Documents. 
When the Architect on the basis of an inspection determines that the Work or 
designed portion thereof is substantially complete, and when the Contractor has 
submitted to the Architect the special warranties, as provided in the first sentence 
of this subparagraph, the Architect will then certify a Certificate of Substantial 
Completion which shall establish the Date of Substantial Completion, shall state 
the responsibilities of the Owner and the Contractor for security, maintenance, 
heat, utilities, damage to the Work, and insurance, and shall fix the time within 
which the Contractor shall complete the items listed therein.  Warranties required 
by the Contract Documents shall commence on the Date of Substantial 
Completion of the Work or designated portion thereof unless otherwise provided 
in the Certificate of Substantial Completion.  The Certificate of Substantial 
Completion shall be submitted to the Owner and the Contractor for their written 
acceptance of the responsibilities assigned to them in such Certificate. 
 
9.8.2  Upon Substantial Completion of the Work or designated portion thereof and 
upon application by the Contractor and certification by the Architect, the Owner 
shall make payment, reflecting adjustment in retainage, if any, for such Work or 
portion thereof, as provided in the Contract Documents. 
 
9.9  FINAL COMPLETION AND FINAL PAYMENT 
 
9.9.1  Upon receipt of written notice that the Work is ready for final inspection and 
acceptance and upon receipt of a final Application for Payment, the Architect will 
promptly make such inspection and, when he finds the Work acceptable under the 
Contract Documents and the Contract fully performed, he will promptly certify a 
final Certificate of Payment stating that to the best of his knowledge, information 
and belief, and on the basis of his observations and inspections, the Work has 
been completed in accordance with the terms and conditions of the Contract 
Documents and that the entire balance found to be due the Contractor, and noted 
in said final Certificate, is due and payable. The Architect's certification of the final 
Certificate for Payment will constitute a further representation that the conditions 
precedent to the Contractor's being entitled to final payment as set forth in 
Subparagraph 9.9.2 have been fulfilled. 
 
9.9.2 Unless otherwise required by applicable law, neither the final payment nor 
the remaining retained percentage shall become due until the Contractor submits 
to the Architect (1) an affidavit that all payrolls, bills for materials and equipment, 
and other indebtedness connected with the Work for which the Owner or his 
property might in any way be responsible, have been paid or otherwise satisfied, 
(2) consent of surety, if any, to final payment and (3), if required by the Owner, 
other data establishing payment or satisfaction of all such obligations, such as 
receipts, releases and waivers of liens, arising out of the Contract, to the extent 
and in such form as may be designated by the Owner. If the Contractor fails to 
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furnish such releases or waivers as the Owner reasonably requires to satisfy that 
there are not outstanding claims, the Owner may require the Contractor, as a 
condition of final payment, to furnish a bond satisfactory to the Owner to indemnify 
the Owner against any such claims. 
 
9.9.3  If, after Substantial Completion of the Work, final completion thereof is 
materially delayed through no fault of the Contractor or by the issuance of Change 
Orders affecting final completion, and the Architect so confirms, the Owners shall, 
upon application by the Contractor and certification by the Architect, and without 
terminating the Contract, make payment of the balance due for that portion of the 
Work fully completed and accepted. If the remaining balance for Work not fully 
completed or corrected is less than the retainage stipulated in the Contract 
Documents, and if bonds have been furnished as provided in Paragraph 7.5., the 
written consent of the surety to the payment of the balance due for that portion of 
the Work fully completed and accepted shall be submitted by the Contractor to the 
Architect prior to certification of such payment.  Such payment shall be made 
under the terms and conditions governing final payment, except that it shall not 
constitute a waiver of claims. 
 
9.9.4  The making of final payment shall constitute a waiver of all claims by the 
Owner except those arising from: (1) unsettled claims under the Bonds required 
elsewhere in the Contract Documents, (2) faulty or defective Work appearing after 
Substantial Completion, (3) failure of the Work to comply with the requirements of 
the Contract Documents, or (4) terms of any special warranties required by the 
Contract Documents. 
 
9.9.5  The acceptance of final payment shall constitute a waiver of all claims by 
the Contractor except those previously made in writing and identified by the 
Contractor as unsettled at the time of the final Application for Payment. 
 
SECTION 10 
PROTECTION OF PERSONS AND PROPERTY 
 
10.1  SAFETY PRECAUTIONS AND PROGRAMS 
 
10.1.1  The Contractor shall be responsible for initiating, maintaining and 
supervising all safety precautions and programs in connection with the Work. 
 
10.2  SAFETY OF PERSONS AND PROPERTY 
 
10.2.1  The Contractor shall take all reasonable precautions for the safety of, and 
shall provide all reasonable protection to prevent damage, injury or loss to: (1) all 
employees on the Work and all other persons who may be affected thereby; (2) 
all the Work and all materials and equipment to be incorporated therein, whether 
in storage on or off the site, under the care, custody or control of the Contractor or 
any of his Subcontractors or Sub-subcontractors; and (3)  other property at the 
site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, 
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roadways, structures and utilities not designated for removal, relocation or 
replacement in the course of construction. 
 
10.2.2  The Contractor shall give all notices and comply with all applicable laws, 
ordinances, rules, regulations and lawful orders of any public authority bearing on 
the safety of persons or property or their protection from damage, injury or loss. 
 
10.2.3  The Contractor shall erect and maintain, as required by existing conditions 
and progress of the Work, all reasonable safeguards for safety and protection, 
including posting danger signs and other warnings against hazards, promulgating 
safety regulations and notifying owners and users of adjacent utilities. 
 
10.2.4  When the use or storage of explosives or other hazardous materials or 
equipment is necessary for the execution of the Work, the Contractor shall 
exercise the utmost care and shall carry on such activities under the supervision 
of properly qualified personnel. 
 
10.2.5  The Contractor shall promptly remedy all damage or loss (other than 
damage or loss insured under Paragraph 11.3) to any property referred to in 
Clause 10.2.1.2 and 10.2.1.3 caused in whole or in part by the Contractor, any 
Subcontractor, any Sub-subcontractor, or anyone directly or indirectly employed 
by any of them, or by anyone whose acts any of them may be liable and for which 
the Contractor is responsible under Clauses 10.2.1.2 and 10.2.1.3, except 
damage or loss attributable to the acts or omissions of the Owner or Architect or 
anyone directly or indirectly employed by either by of them, or by anyone for whose 
acts either of them may be liable, and not attributable to the fault or negligence of 
the Contractor. The foregoing obligations of the Contractor are in addition to his 
obligations under Paragraph 4.18. 
 
10.2.6  The Contractor shall designate a responsible member of his organization 
at the site whose duty shall be the prevention of accidents. This person shall be 
the Contractor's superintendent unless otherwise designed by the Contractor in 
writing to the Owner and the Architect. 
 
10.2.7  The Contractor shall not load or permit any part of the Work to be loaded 
so as to endanger its safety. 
 
10.3  EMERGENCIES 
 
10.3.1  In any emergency affecting the safety of persons or property, the 
Contractor shall act, at his discretion, to prevent threatened damage, injury or loss. 
Any additional compensation or extension of time claimed by the Contractor on 
account of emergency work shall be determined as provided in Article 12 for the 
Changes in the Work. 
 
SECTION 11 
INSURANCE 
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11.1  CONTRACTOR'S LIABILITY INSURANCE 
 
11.1.1  The Contractor shall purchase and maintain in a company or companies 
to which the Owner has no reasonable objection, such insurance as will protect 
him from claims set forth below which may arise out of or result from the 
Contractor's operations under the Contract whether such operations be by himself 
or by any Subcontractor or anyone directly or indirectly employed by any of them, 
or by anyone for whose acts any of them may be liable:   
 

1) claims under workers' or workmen’s compensation, disability benefit and 
other similar employee benefit acts; 

 
2) claims for damages because of bodily injury, occupations sickness or 

disease, or death of his or her employees 
 

3) claims for damages because of bodily injury, sickness or disease, or death 
of any person other than his or her employees 

 
4) claims for damages insured by usual personal injury liability coverage which 

are sustained (1) by any person as a result of an offense directly or 
indirectly related to the employment of such person by the contractor or, 
92) by any other person; 

 
5) claims for damages, other than to the Work itself, because of injury to or 

destruction of tangible property, including loss of use resulting therefrom; 
and 

 
6) claims for damages because of bodily injury or death of any person or 

property damage arising out of the ownership, maintenance or use of any 
motor vehicle 

 
11.1.2 The insurance required by subparagraph 11.1.1 shall include all major 
divisions of coverage, and shall be on a comprehensive general basis including 
Premises and Operations (including X-C-U), Owner's and Contractor's Protective 
Products and Completed Operations, and Owned, Non-owned, and Hired Motor 
Vehicles.  Such insurance shall be written for not less than any limits of liability 
required by law or those set forth below, whichever is greater. 
 
1. Workmen's Compensation -Statutory/Employers Liability $500,000. 
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2. Commercial General Liability - Per Occurrence / Aggregate 
$1,000.000 / 2,000,000   

 
3. Automobile Liability – Combined Single Limit 

 
4. Bodily Injury & Property Damage combined single limit of $ 1,000,000 (all 

owned, hired and non-owned autos). 
 

5. Excess / Umbrella Liability – Per Occurrence / Aggregate $ 1,000,000 / $ 
1,000,000 

 
6. Independent Contractors -Same limits as above 

 
7. Products and Completed Operations -Same limits as above commencing with 

issuance of final Certificate of Payment. 
 

8. Contractual Liability - Same limits as above. 
 
11.1.3  The insurance required by Subparagraph 11.1.1 shall include contractual 
liability insurance applicable to the Contractor's obligations under Paragraph 4.18. 
 
11.1.4  Certificates of Insurance acceptable to the Owner shall be filed with the 
Owner. These Certificates shall contain a provision that coverages afforded under 
the policies will not be canceled until at least thirty days prior written notice has 
been given to the Owner. 
 
11.1.4.1  These certificates shall set forth evidence of all coverage required by 
11.1.1, 11.1.2 and 11.1.3. The Contractor shall furnish to the Owner copies of any 
endorsements that are subsequently issued amending limits of coverage. 
 
11.2  OWNER'S LIABILITY INSURANCE 
 
11.2.1  The Owner shall be responsible for maintaining his own liability insurance 
and, at his option, may purchase and maintain such insurance as will protect him 
against claims which may arise from operations under the Contract. 
 
11.3  PROPERTY INSURANCE 
 
11.3.1  The Contractor shall purchase and maintain property insurance upon the 
entire Work at the site to the full insurable value thereof. This insurance shall 
include the interests of the Owner, the Contractor, Subcontractors and Sub-
subcontractors in the Work and shall insure against the perils of fire and extended 
coverage and shall include "all risk" insurance for physical loss or damage 
including, without duplication of coverage, theft, vandalism and malicious mischief.  
 
11.3.2  The Owner shall purchase and maintain such boiler and machinery 
insurance as may be required by the Contract Documents or by law. This 
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insurance shall include the interests of the Owner, the Contractor, Subcontractors 
and Sub-subcontractors in the Work. 
 
11.3.3  Any loss insured under Subparagraph 11.3.1 is to be adjusted with the 
Contractor and made payable to the Contractor as trustee for the insureds, as 
their interests may appear, subject to the requirements of any applicable 
mortgagee clause and of Subparagraph 11.3.8. 
 
11.3.4.  The Contractor shall pay each Subcontractor a just share of any insurance 
moneys received by the Contractor, and by appropriate agreement, written where 
legally required for validity, shall require each Subcontractor to make payments to 
his Sub-subcontractors in similar manner. 
 
11.3.5  The Contractor shall file a copy of all policies with the Owner before an 
exposure to loss may occur. 
 
11.3.6  The Owner and Contractor waive all rights against (1) each other and the 
Subcontractors, Sub-subcontractors, agents and employees each of the other, 
and (2) the Architect and separate contractors, if any, and their subcontractors, 
sub-subcontractors, agents and employees, for damages caused by fire or other 
perils to the extent covered by insurance obtained pursuant to this Paragraph 11.3 
or any other property insurance applicable to the Work, except such rights as they 
may have to the proceeds of such insurance held by the Contractor as trustee. 
The foregoing waiver afforded the Architect, his agents and employees shall not 
extend to the liability imposed by Subparagraph 4.18.3. The Owner or the 
Contractor, as appropriate, shall require of the Architect, separate contractors, 
Subcontractors, and Sub-subcontractors by appropriate agreements, written 
where legally required for validity, similar waivers each in favor of all other parties 
enumerated in this Subparagraph 11.3.6. 
 
11.3.7  If required in writing by any party in interest, the Contractor as trustee shall, 
upon the occurrence of an insured loss, give bond for the proper performance of 
his duties. He shall deposit in a separate account any money so received, and he 
shall distribute it in accordance with such agreement as the parties in interest may 
reach or in accordance with the direction of a court of competent jurisdiction. 

 
11.3.8  The Contractor as trustee shall have power to adjust and settle any loss 
with the insurers unless one of the parties in interest shall object in writing within 
five days after the occurrence of loss to the Contractor's exercise of this power. If 
such objection be made, the Contractor as trustee shall make settlement with the 
insurers in accordance with the direction of a court of competent jurisdiction. 
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11.4  LOSS OF USE INSURANCE 
 
11.4.1  The Owner, at his option, may purchase and maintain such insurance as 
will insure him against loss of use of his property due to fire or other hazards, 
however caused. The Owner waives all rights of action against the Contractor for 
loss of use of his property including consequential losses due to fire or other 
hazards however caused, to the extent covered by insurance under this Paragraph 
11.4. 
 
SECTION 12 
CHANGES IN THE WORK 
 
12.1 CHANGE ORDERS 
 
12.1.1  The Owner, without invalidating the Contract, may order changes in the 
Work within the general scope of the Contract consisting of additions, deletions or 
other revisions, the Contract Sum and the Contract Time being adjusted 
accordingly. All such changes in the Work shall be authorized by Change Order, 
and shall be performed under the applicable conditions of the Contract 
Documents. 
 
12.1.2  A Change Order is a written order to the Contractor signed by the Owner 
and the Architect, issued after execution of the Contract, authorizing or directing 
a change in the Work and/or an adjustment in the Contract Sum or the Contract 
Time, or both. The Contract Sum and the Contract Time may be changed only by 
Change Order. A Change Order signed by the Contractor indicates his agreement 
with the terms thereof, including the adjustment in the Contract Sum and/or the 
Contract Time. 
 
12.1.3  If the Contractor does not agree with the terms of the Change Order, the 
Contractor shall return the unsigned Change Order to the Owner. In such event, 
the Work, Contract Sum and /or Contract Time shall be adjusted as reflected in 
the Change Order, subject to the Contractor’s rights under M.G.L. Chapter 30, 
Section 39J, but in no event shall the Contractor refuse to perform the Work as 
modified by the Change Order. 
 
12.2 CLAIMS FOR ADDITIONAL COST 
 
12.2.1  If the Contractor claims that any instructions or orders, whether oral, written, 
drawings, or otherwise, involve extra cost or time, and such instructions or orders 
are not accompanied by a written acknowledgment by the Owner that extra 
payment will be made or time extended, he shall promptly so notify the Owner in 
writing and shall not proceed with the work until he has received a further written 
order to proceed; except, as provided in Paragraph 10.3, in the case of an 
emergency affecting life or property. 
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12.2.2  Upon receipt from the Contractor of a written notice of claim as provided 
in Paragraph 12.2.1, the Architect shall review such claim, and if he determines 
that any work in dispute should proceed, he shall issue to the Contractor a written 
order, signed by the Owner, (1) to proceed, which shall approve or deny the 
Contractor’s claim, in whole or in part, or (2) to proceed subject to a later 
determination by the Architect of the Contractor’s right to extra payment. 
 
12.2.3  To the extent that the Architect, when issuing the written order to proceed 
described in 12.2.2, approves the Contractor’s claim, the Contract Sum and/or 
Contract Time shall be adjusted by Change Order. If the Architect, when issuing 
his written order to proceed denies, in whole or in part, the Contractor’s claim, the 
Contractor shall proceed with the work without delay, subject to the Contractor’s 
rights under M.G.L. Chapter 30, Section 39J. If the Architect, when issuing his 
written order to proceed, instructs the Contractor to proceed with the work subject 
to a later determination by the Architect of the Contractor’s right to extra payment 
or time, the Contractor shall proceed with the Work without delay. 
 
12.3 MINOR CHANGES IN THE WORK 
 
12.3.1  The Architect shall have the authority to order minor changes in the Work 
that do not involve an adjustment in the Contract Sum or an extension of the 
Contract Time, and are not inconsistent with the intent of the Contract Documents. 
Such changes shall be effected by written order, and shall be binding on the Owner 
and the Contractor. The Contractor shall carry out such written orders promptly. 
 
12.4 EQUITABLE ADJUSTMENTS 
 
12.4.1  Equitable adjustments in the Contract Sum shall be determined according 
to one of the following methods, or a combination thereof; as determined by the 
Owner: 

 
1) fixed price basis, provided that the price shall be inclusive of items 3(a) 

through 3(d), below, and shall be computed in accordance with those 
provisions. 

 
2) Estimated lump sum basis to be adjusted in accordance with Contract unit 

prices, or other agreed upon unit prices, provided that the unit prices shall be 
inclusive of all costs related to such equitable adjustments. 

 
3) Time and materials basis, based upon a not to exceed, predetermined set 

amount to be subsequently adjusted on the basis of actual costs comprised 
of items (a) through (d) below: 

 
a) the costs at prevailing rates for direct labor, material and use of 

equipment; 
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b) plus, the costs of Worker’s Compensation Insurance, Liability 
Insurance, Federal Social Security and Massachusetts 
Unemployment Compensation; or as an alternative, the Contractor 
may elect to add a flat twenty-five (25%) percent to the total labor rate 
in (a), above; 

 
c)   plus ten (10) percent of (a), above, for overhead, superintendence and 

profit which will be paid to the Contractor for the work of the Contractor 
and all subcontractors. The contracting parties referred to in this 
subparagraph shall agree upon the distribution of the ten (10) percent 
as a matter of contract between each other; 

 
d) plus actual direct premium costs of payment and performance bonds 

required of the Contractor provided there would be an appropriate 
credit for premiums for a credit change order 

 
e) if the extra work requires the use of heavy equipment, cranes and 

hoisting equipment, and special tools not on site and not originally 
required to be used upon the work, then the cost of transportation to 
and from the work site, not exceeding 100 miles, shall be included. 
The cost of extra work shall not include any cost or rental of small 
tools, buildings, or nay portion of the time of the Contractor’s 
management or office personnel, or any allowance for use of capital. 

 
12.4.2  If the net change is an addition to the Contract Sum, it shall include the 
Contractor’s overhead, superintendence and profit. On any change that involves 
a net credit, no allowance for overhead superintendence and profit shall be 
figured. For any change that does not include labor performed or materials 
installed in the Project, there will be no markup for the contractor’s overhead, 
superintendence, and profit, notwithstanding any net increase in the Contract 
Sum. Charges for small tools known as “tools of the trade” are not to be computed 
in the amount of an equitable change. 
 
SECTION 13 
UNCOVERING AND CORRECTION OF WORK 
 
13.1  UNCOVERING OF WORK 
 
13.1.1  If any portion of the Work should be covered contrary to the request of the 
Architect or to requirements specifically expressed in the Contract Documents, it 
must, if required in writing by the Architect, be uncovered for his observation and 
shall be replaced at the Contractor's expense. 
 
13.1.2  If any other portion of the Work has been covered which the Architect has 
not specifically requested to observe prior to being covered, the Architect, with the 
approval of the Owner, may request to see such Work and it shall be uncovered 
by the Contractor. If such Work be found in accordance with the Contract 
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Documents, the cost of uncovering and replacement shall, by appropriate Change 
Order, be charged to the Owner. If such Work be found not in accordance with the 
Contract Documents, the Contractor shall pay such costs unless it is found that 
this condition was caused by the Owner or a separate contractor as provided in 
Article 6, in which event the Owner shall be responsible. 
 
13.2  CORRECTION OF WORK 
 
13.2.1  The Contractor shall promptly correct all Work rejected by the Architect as 
defective or as failing to conform to the Contract Documents whether observed 
before or after Substantial Completion and whether or not fabricated, installed or 
completed. The Contractor shall bear all costs of correcting such rejected Work, 
including compensation for the Architect's additional services made necessary 
thereby and any costs, loss, or damages to the Owner resulting from such failure 
or defect. 
 
13.2.2  If, within one year after the Date of Substantial Completion of the Work or 
designated portion thereof or within one year after acceptance by the Owner of 
designated equipment or within such longer period of time as may be prescribed 
by law or by the terms of any applicable special warranty required by the Contract 
Documents, any of the Work is found to be defective or not in accordance with the 
Contract Documents, the Contractor shall correct it promptly after receipt of a 
written notice from the Owner to do so unless the Owner has previously given the 
Contractor a written acceptance of such condition. This obligation shall survive 
termination of the Contract. The Owner shall give such notice promptly after 
discovery of the condition. 
 
13.2.3  The Contractor shall remove from the site all portions of the Work which 
are defective or non-conforming and which have not been corrected under 
Subparagraphs 4.5.1, 13.2.1, and 13.2.2, unless removal is waived by the Owner. 
 
13.2.4  If the Contractor fails to correct defective or nonconforming Work as 
provided in Subparagraphs 4.5.1, 13.2.1, and 13.2.2, the Owner may correct it in 
accordance with Paragraph 3.4. 
 
13.2.5  If the Contractor does not proceed with the correction of such defective or 
non-conforming Work within a reasonable time fixed by written notice from the 
Architect, the Owner may remove it and may store the materials or equipment at 
the expense of the Contractor. If the Contractor does not pay the cost of such 
removal and storage within ten days thereafter, the Owner may upon ten additional 
days written notice, sell such Work at auction or at private sale and shall account 
for the net proceeds thereof, after deducting all the costs that should have been 
borne by the Contractor, including compensation for the Architect's additional 
services made necessary thereby. If such proceeds of sale do not cover all costs 
which the Contractor should have borne, the difference shall be charged to the 
Contractor and an appropriate Change Order shall be issued. If the payments then 
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or thereafter due the Contractor are not sufficient to cover such amount, the 
Contractor shall pay the difference to the Owner. 
 
13.2.6  The Contractor shall bear the cost of making good all work of the Owner 
or separate contractors destroyed or damaged by such correction or removal. 
 
13.2.7  Nothing contained in this Paragraph 13.2 shall be construed to establish a 
period of limitation with respect to any other obligation which the Contractor might 
have under the Contract Documents, including Paragraph 4.5 hereof. The 
establishment of the time period of one year after the Date of Substantial 
Completion or such longer period of time as may be prescribed by law or by the 
terms of any warranty required by the Contract Documents relates only to the 
specific obligation of the Contractor to correct the Work, and has no relationship 
to the time within which his obligation to comply with the Contract Documents may 
be sought to be enforced, nor to the time within which proceedings may be 
commenced to establish the Contractor's liability with respect to his obligations 
other than specifically to correct the Work. 
 
13.3  ACCEPTANCE OF DEFECTIVE OR NON-CONFORMING WORK 
 
13.3.1  If the Owner prefers to accept defective or non-conforming Work, he may 
do so instead of requiring its removal and correction, in which case a Change 
Order will be issued to reflect a reduction in the Contract Sum where appropriate 
and equitable. Such adjustment shall be effected whether or not final payment has 
been made.  
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SUPPLEMENTARY GENERAL CONDITIONS – PART I 
 

STATUTORY PROVISIONS FOR MASSACHUSETTS 
PUBLIC CONSTRUCTION CONTRACTS 

CONTENTS 
 
Paragraph  Subject    Statute or Executive Order 
 
ARTICLE 1 – PAYMENT, CONTRACT ADMINISTRATION, ETC. 
 
1.1   “or Equal” Clause   M.G.L. Chapter 30,  
        Section 39M(b)       
 
1.2   Delays    M.G.L. Chapter 30, 
        Section 39O 
 
1.3   Deviations    M.G.L. Chapter 30, 
        Section 39I 
 
1.4   Finality of Decisions   M.G.L. Chapter 30, 
        Section 39J 
 
1.5   Differing Site Conditions  M.G.L. Chapter 30, 
        Section 39N 
 
1.6   Timely Decisions   M.G.L. Chapter 30, 
        Section 39P 
 
1.7   Certificate of Appropriation  M.G.L. Chapter 44, 
        Section 31C 
 
1.8   Method of Payment   M.G.L. Chapter 30, 
   (Public Building Projects)  Section 39K 
 
1.9   Method of Payment   M.G.L. Chapter 30, 
   (Public Works Projects)  Section 39G 
 
1.10   Direct Payment   M.G.L. Chapter 30, 
        Section 39F 
 
1.11   Discharge or Release of Bonds M.G.L. Chapter 30, 
        Section 40 
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ARTICLE 2 – WAGES AND EMPLOYMENT PRACTICES 
 
2.1   Preference to Veterans  M.G.L. Chapter 149, 
   and Citizens    Section 26 
 
2.2   Determination of Wage Rates M.G.L. Chapter 149, 
        Section 27 
 
2.3   Employment Records  M.G.L. Chapter 149, 
        Section 27B 
 
2.4   Wages Paid to Operators of M.G.L. Chapter 149, 
   Trucks and Other Equipment Section 37F 
 
2.5   Reserve Police Officers  M.G.L. Chapter 149, 
        Section 34B 
 
2.6   Eight-hour Day, etc.   M.G.L. Chapter 149, 
        Sections 30 and 34 
 
2.7   Lodging, etc.    M.G.L. Chapter 149, 
        Section 25 
 
2.8   Access to Contractor’s Records Executive Order No. 195 
 
2.9   Worker’s Compensation   M.G.L. Chapter 149, 
   Insurance    Section 34A 
 
ARTICLE 3 – CONTRACTOR’S ACCOUNTING METHODS 
 
3.1-3.5  Contractor’s Accounting   M.G.L. Chapter 30, 
   Method Requirements  Section 39R 
 
ARTICLE 4 – MISCELLANEOUS 
 
4.1   Weather Protection   M.G.L. Chapter 149, 
        Section 44F(1) 
 
4.2   Form for Sub-Contract  M.G.L. Chapter 149, 
        Section 44(F)(4)(c) 
 
4.3   Foreign Corporations  M.G.L. Chapter 
        30, Section 39L 
 
4.4   Shoring    M.G.L. Chapter 149, 
        Section 129A 
 



FORM – 30, 39M (Construction)-11-08 Page 52 of 115 

4.5   Compliance with Tax Laws  M.G.L. Chapter 62C, 
        Section 49A 
 
4.6   Verification of Construction  2008 Worcester Revised 
   Debris Disposal   Ordinances, Chapter 8, 
        Section 7 
 
4.7   Responsible Employer  2008 Worcester Revised 
   Ordinance    Ordinances, Chapter 2, 
        Section 35 
 
4.8   Regulation of Construction  2008 Worcester Revised 
   Noise     Ordinances, Chapter 8, 
        Section 34 
 
4.9   Regulation of Excessive  2008 Worcester Revised 
   and Unreasonable Noise  Ordinances, Chapter Nine, 
        Section 1A(e)(9) 
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SUPPLEMENTARY GENERAL CONDITIONS – PART I 
STATUTORY PROVISIONS FOR MASSACHUSETTS 

PUBLIC CONSTRUCTION CONTRACTS 
 
The following provisions are required by or are intended to be consistent with requirements of 
Massachusetts statutes governing public construction contracts in the Commonwealth of 
Massachusetts (hereinafter referred by statute to be included herein shall be deemed to be so 
included.  In addition, the parties recognize that other rights, duties, and obligations with respect 
to public construction contracts are provided for in the Contract Documents.  In case of conflict 
between the provisions of these Supplementary General Conditions and other provisions in the 
Contract Documents, the provisions of these Supplementary General Conditions shall govern.  
In case of conflict between the provisions of these Supplementary General Conditions and the 
provisions of any applicable statute, the statutory provisions shall govern.  Where the term 
“awarding authority” appears in the following paragraphs, it shall be taken as meaning the 
Owner. 
 
ARTICLE 1 – PAYMENT, CONTRACT ADMINISTRATION, etc. 
 
1.1 “Or Equal” Clause:  (Statutory reference: M.G.L. Chapter 30, Section 39M(b))   
This Paragraph 1.1 applies to every contract subject to M.G.L. Chapter 30, Section 39M(b).  
 
This Paragraph 1.1 applies to every contract for the construction, reconstruction or repair of any 
public work or for the purchase of any material by the Commonwealth, any political subdivision 
thereof, or any county, city, town, district or housing authority (above certain dollar limits, as 
stated in the statute), and to contracts awarded pursuant to M.G.L. Chapter 149, Sections 44A 
through 44H.  The said Sections 44A through 44H apply to every contract for the construction, 
reconstruction, installation, demolition, maintenance or repair of any building by a department, 
agency, board, commission, authority, or other instrumentality or the Commonwealth or political 
subdivision thereof, or two or more subdivisions thereof, but not including the Massachusetts 
Bay Transportation Authority, estimated to cost more than a dollar amount set forth in M.G.L. 
Chapter 149, Section 44A. 
 
Every such contract shall provide that an item equal to that named or described in the said 
specifications may be furnished. Where products or materials are prescribed by manufacturer 
name, trade name, or catalog reference, the words “or approved equal” shall be understood to 
follow.  An item shall be considered equal to the item so named or described if, in the opinion of 
the awarding authority: 
 

a. It is at least equal in quality, durability, appearance, strength, and design; 
 

b. it will perform at least equally the function imposed by the general design for the public 
work being contracted for or the material being purchased, and 

 
c. it conforms substantially, even with deviations, to the detailed requirements  for the items 

as indicated by the specifications.  For each item of material the specifications shall 
provide for either a minimum of three named brands of material or a description of 
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material which can be met by a minimum of three manufacturers or producers, and for 
the equal of any one of said name or described materials.        

 
 

Any structural or mechanical changes made necessary to accommodate substituted equipment 
under this paragraph shall be at the expense of the Contractor or Subcontractor responsible for 
the work item.  See other paragraphs of General and Supplementary Conditions for procedures 
to be used in determining compliance with the standards of this paragraph.       
 
1.2  Delays:   (Statutory reference:  Chapter 30, Section 39O).  This Paragraph 1.2 applies to 
every contract subject to M.G.L. Chapter 30, Section 39M and to every contract subject to 
Chapter 149, Sections 44A through 44H.      
 
In the event a suspension, delay, interruption or failure to act of the awarding authority increases 
the cost of performance to any subcontractor, that subcontractor shall have the same rights 
against the general contractor for payment for an increase in the cost of his performance as 
provisions (a) and (b) give the general contractor against the awarding authority, but nothing in 
provisions (a) and (b) shall in any way change, modify or alter any other rights which the general 
contractor or the subcontractor may have against each other. 

 
Except as otherwise provided by law and by this Paragraph 1.2, the Contractor shall not be 
entitled to damages on account of any hindrances or delays, avoidable or unavoidable; but if 
such delay be occasioned by the awarding authority, the Contractor may be entitled to an 
extension of time only, in which to complete the work, to be determined by the Architect. 
 

(a) The awarding authority may order the general contractor in writing to suspend, delay, 
or interrupt all or any part of the work for such period of time as it may determine to be 
appropriate for the convenience of the awarding authority; provided however, that if there 
is a suspension, delay or interruption for fifteen days or more or due to a failure of the 
awarding authority to act within the time specified in this contract, the awarding authority 
shall make an adjustment in the contract price for any increase in the cost of performance 
of this contract but shall not include any profit to the general contractor on such increase; 
and provided further, that the awarding authority shall not make any adjustment in the 
contract price under this provision for any suspension, delay, interruption or failure to act 
to the extent that such is due to any cause for which this contract provides for an equitable 
adjustment of the contract price under any other contract provisions. 
(b) The general contractor must submit the amount of a claim under provision (a) to the 
awarding authority in writing as soon as practicable after the end of the suspension, 
delay, interruption or failure to act and, in any event, not later than the date of final 
payment under this contract and, except for costs due to a suspension order, the 
awarding authority shall not approve any costs in the claim incurred more than twenty 
days before the general contractor notified the awarding authority in writing of the act or 
failure to act involved in the claim.            

 
1.3   Deviations:  (Statutory referenced:  M.G.L. Chapter 30, section 39I)  This Paragraph 1.3 
applies to every contract for the construction, alteration, maintenance, repair or demolition of, 
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or addition to, any public building or public works for the Commonwealth or any political 
subdivision thereof.      
 
The Contractor shall perform all the work required by this contract in conformity with the plans 
and specifications contained therein.  No willful and substantial deviation from said plans and 
specifications shall be made unless authorized in writing by the awarding authority or by the 
Engineer or Architect in charge of the work who is duly authorized by the awarding authority to 
approve such deviations.  In order to avoid delays in the prosecution of the work required by 
such contract, such deviation from the plans or specifications may be authorized by a written 
order of the awarding authority or such Engineer or Architect so authorized to approve such 
deviation.  Within thirty days thereafter, such written order shall be confirmed by a certificate of 
the awarding authority stating:  (1) If such deviation involves any substitution or elimination of 
materials, fixtures or equipment, the reasons why such materials, fixtures or equipment were 
included in the first instance and the reasons for substitution or elimination, and, if the deviation 
is of any other nature, the reasons for such deviation, giving justification therefor (2) that the 
specified deviation does not materially injure the project as a whole; (3) that either the work 
substituted for the work specified is the same cost and quality, or that an equitable adjustment 
has been agreed upon between the awarding authority and the Contractor and the amount in 
dollars of said adjustment; and (4) that the deviation is in the best interest of the awarding 
authority.         
 
Such certificate shall be signed under the penalties of perjury and shall be a permanent part of 
the file record of the work contracted for.   
 
Whoever violates any provision of this section willfully and with intent to defraud shall be 
punished by a fine of not more than five thousand dollars or by imprisonment for not more than 
six months, or both.  
 
1.4   Finality of Decisions by Awarding Authority or Architect: (Statutory reference: M.G.L. 
Chapter 30, Section 39J) This Paragraph 1.4 applies to every contract for the construction, 
reconstruction, alteration, remodeling, repair or demolition of any public building or public works 
by the Commonwealth or by any county, city, district, board, commission, or other public body, 
when the amount of the contract exceeds the amount stated in M.G.L. Chapter 30, Section 39J.     
 
Notwithstanding any contrary provision of this contract, a decision by the contracting body or by 
any administrative board, official or agency, or by any architect or engineer, on a dispute, 
whether of fact or of law, arising under said contract shall not be final or conclusive if such 
decision is made in bad faith, fraudulently, capriciously, or arbitrarily, is unsupported by 
substantial evidence, or is based upon error of law.        
 
1.5   Differing Site Conditions:  (Statutory reference:  M.G.L. Chapter 30, Section 39N)  This 
Paragraph 1.5 applies to every contract subject to M.G.L. Chapter 30, Section 39M and to every 
contract subject to M.G.L. Chapter 49, Sections 44A through 44H.        
 
If, during the progress of the work, the Contractor or the awarding authority discovers that the 
actual subsurface or latent physical conditions encountered at the site differ substantially or 
materially from those shown on the plans or indicated in the Contract Documents, either the 
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Contractor or the contracting authority may request an equitable adjustment in the contract price 
of the contract applying to work affected by the differing site conditions.  A request for such an 
adjustment shall be in writing and shall be delivered by the party making such claim to the other 
party as soon as possible after such conditions are discovered.  Upon receipt of such a claim 
from a Contractor, or upon its own initiative, the awarding authority shall make an investigation 
of such physical conditions, and, if they differ substantially or materially from those shown on 
the plans or indicated in the Contract Documents or from those ordinarily encountered and 
generally recognized as inherent in work of the character provided for in the plans and Contract 
Documents and are such a nature as to cause an increase or decrease in the cost of the work, 
the contracting authority shall make an equitable adjustment in the contract price and the 
contract shall be modified in writing accordingly. 
 
1.6 Timely Decision by Awarding Authority: (Statutory reference: M.G.L. Chapter  
30, Section 39P) This Paragraph 1.6 applies to every contract subject to M.G.L. Chapter 30, 
Section 39M, and to every contract subject to M.G.L. Chapter 149, Sections 44A through 44H. 
 
In every case in which this contract requires the awarding authority, any official, its Architect or 
Engineer to make a decision on interpretation of the specifications, approval of equipment, 
material or any other approval, or progress of the work, the decision shall be made promptly 
and, in any event, no later than thirty days after the written submission for decision; but if such 
decision requires extended investigation and study, the awarding authority, the official, Architect 
or Engineer shall, within thirty days after the receipt of the submission, give the party making 
the submission written notice of the reasons why the decision cannot be made within the thirty-
day period and the date by which the decision will be made.   
 
1.7   Certificate of Appropriation:  (Statutory reference:  M.G.L. Chapter 44, Section 31C)  This 
Paragraph 1.7 applies to contracts for construction, reconstruction, alteration, remodeling, repair 
or demolition of any public building or public work by any city or town costing more than the 
amount set forth in M.G.L. Chapter 44, Section 31C.   
 
This Contract shall not be deemed to have been made until the auditor or accountant or other 
officer of the city or town having similar duties has certified thereon that an appropriation in the 
amount of such contract is available therefor and that an officer or agent of the city, town, or 
awarding-authority has been authorized to execute said contract and approve all requisitions 
and change orders.  No order to the Contractor for a change in or addition to the work to be 
performed under a contract subject to this section, whether in the form of a drawing, plan, detail 
or any other written instruction, unless it is an order which the Contractor is willing to perform 
without any increase in the contract price, shall be deemed to have been given until the auditor 
or accountant, or other officer of the awarding authority having similar duties, has certified 
thereon that an appropriation in the amount of such order is available therefor; but such 
certificate shall not be construed as an admission by the awarding authority of its liability to pay 
for such work.  The certificate of the auditor or accountant or other officer of the awarding 
authority having similar duties, that an appropriation in the amount of such contract or order is 
available shall bar any defense by the awarding authority on the ground of insufficient 
appropriation; and any law barring payment in excess of appropriations shall not apply to 
amounts covered by any certificate under this section.        
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1.8   Method of Payment:  (Statutory reference:  M.G.L. Chapter 30, Section 39K)  This 
Paragraph 1.8 applies to every contract for the construction, reconstruction, alteration, 
remodeling, repair or demolition of any public building by the Commonwealth, or by any county, 
city, town, district, board, commission or other public body, when the amount is more than two 
thousand dollars, or the amount set forth in M.G.L. Chapter 30, Section 39K. 
 
1.8.1 Within fifteen days after receipt from the Contractor, at the place  
designated by the awarding authority if such a place is so designated, of a periodic estimate 
requesting payment of the amount due for the preceding month, the awarding authority will make 
a periodic payment to the Contractor for the work performed during the preceding month and 
for the materials not incorporated in the work but delivered and suitably stored at the site (or at 
some location agreed upon in writing) to which the Contractor has title or to which a 
Subcontractor has title and has authorized the Contractor to transfer title to the awarding 
authority, upon certification by the contractor that he is the lawful owner and that the materials 
are free from all encumbrances, but less (1) a retention based on its estimate of the fair value 
of its claims against the Contractor and less (2) a retention for direct payments to Subcontractors 
based on demands for same in accordance with the provisions of Paragraph 1.10 of these 
Supplementary General Conditions, and less (3) a retention not exceeding five percent of the 
approved amount of the periodic payment.  After the receipt of a periodic estimate requesting 
final payment and within sixty-five days after (a) the Contractor fully completes the work or 
substantially completes the work so that the value of the work remaining to be done is, in the 
estimate of the awarding authority, less than one percent of the original contract price, or (b) the 
Contractor substantially completes the work and the awarding authority takes possession for 
occupancy, whichever occurs first, the awarding authority shall pay the contractor the entire 
balance due on the contract less (1) a retention based on its estimate of the fair value of its 
claims against the Contractor and of the cost of completing the incomplete and unsatisfactory 
items of work and less (2) a retention for direct payments to Subcontractors based on demands 
for same in accordance with the provisions of Paragraph 1.10 of these Supplementary General 
Conditions, or based on the record of payments by the Contractor to the Subcontractors under 
this contract if such record of payment indicates that the Contractor has not paid Subcontractors 
as provided in Paragraph 1.10.  If the awarding authority fails to make payment as herein 
provided, there shall be added to each such payment daily interest at the rate of three 
percentage points above the rediscount rate then charged by the Federal Reserve Bank of 
Boston commencing on the first day after said payment is due and continuing until the payment 
is delivered or mailed to the contractor; provided, that no interest shall be due, in any event, on 
the amount due on a periodic estimate for final payment until fifteen days…after receipt of such 
periodic estimate from the Contractor, at the place designated by the awarding authority if such 
a place is so designated.  The Contractor agrees to pay to each Subcontractor a portion of any 
such interest paid in accordance with the amount due each Subcontractor. 
 
1.8.2 The awarding authority may make changes in any periodic estimate submitted by the 
Contractor, and the payment due on said periodic estimate shall be computed in accordance 
with the change so made, but such changes or any requirement for a corrected periodic estimate 
shall not affect the due date for the periodic payment or the date for the commencement of 
interest charges on the amount of the periodic payment computed in accordance with the 
changes made, as provided herein; provided, that the awarding authority may, within seven 
days after receipt, return to the Contractor for correction, any periodic estimate which is not in 
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the required form or which contains computations not arithmetically correct and, in that event, 
the date of receipt of such periodic estimate shall be the date of receipt of the corrected periodic 
estimate in proper form and with arithmetically correct computations.  The date of receipt of a 
periodic estimate received on a Saturday shall be the first working day thereafter.         
 
1.8.3  All periodic estimates shall be submitted to the awarding authority, or to its designee as 
set forth in writing to the Contractor, and the date of receipt by the awarding authority or its 
designee shall be marked on the estimate.  All periodic estimates shall contain a separate item 
for each subtrade and each sub-subtrade listed in sub-bid form as required by the specifications, 
and a column listing the amount paid to each subcontractor and sub-subcontractor as of the 
date the periodic estimate is filed.  The person making payment for the awarding authority shall 
add the daily interest provided for herein to each payment for each day beyond the due date 
based on the date of receipt marked on the estimate.     
 
1.8.4  A certificate of the Architect to the effect that the Contractor has fully or substantially 
completed the work shall, subject to the provisions of Paragraph 1.4 of these Supplementary 
General Conditions, be conclusive for the purposes of this Paragraph 1.8.         
  
1.8.5  Notwithstanding the provisions of this section, at any time after the value of the work 
remaining to be done is, in the estimation of the awarding authority, less than 1 per cent of the 
adjusted contract price, or the awarding authority has determined that the contractor has 
substantially completed the work and the awarding authority has taken possession for 
occupancy, the awarding authority may send to the general contractor by certified mail, return 
receipt requested, a complete and final list of all incomplete and unsatisfactory work items, 
including, for each item on the list, a good faith estimate of the fair and reasonable cost of 
completing such item.  The general contractor shall then complete all such work items within 30 
days of receipt of such list or before the contract completion date, whichever is later.  If the 
general contractor fails to complete all incomplete and unsatisfactory work items within 45 days 
after receipt of such items furnished by the awarding authority or before the contract completion 
date, whichever is later, subsequent to an additional 14 days written notice to the general 
contractor by certified mail, return receipt requested, the awarding authority may terminate the 
contract and complete the incomplete and unsatisfactory work items and charge the cost of 
same to the general contractor and such termination shall be without prejudice to any other 
rights or remedies the awarding authority may have under the contract.  The awarding authority 
shall note any such termination in the evaluation form to be filed by the awarding authority 
pursuant to the provisions of section 44D of chapter 149. 
 
1.9 Method of Payment:  (Statutory reference:  M.G.L. Chapter 30, section 39G)  This 
Paragraph 1.9 applies to every contract for the construction, reconstruction, alteration, 
remodeling, repair or improvement of public ways; including bridges and other highway 
structures, sewers and water mains, airports and other public works entered into with the 
commonwealth, or any agency or political subdivision thereof.   
 
1.9.1  Upon substantial completion of the work required by a contract with the commonwealth, 
or any agency or political subdivision thereof, for the construction, reconstruction, alteration, 
remodeling, repair or improvement of public ways, including bridges and other highway 
structures, sewers and water mains, airports and other public works, the contractor shall present 
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in writing to the awarding authority its certification that the work has been substantially 
completed.  Within twenty-one days thereafter, the awarding authority shall present to the 
contractor either a written declaration that the work has been substantially completed or an 
itemized list of incomplete or unsatisfactory work items required by the contract sufficient to 
demonstrate that the work has not been substantially completed.  The awarding authority may 
include with such list a notice setting forth a reasonable time, which shall not in any event be 
prior to the contract completion date, within which the contractor must achieve substantial 
completion of the work.  In the event that the awarding authority fails to respond, by presentation 
of a written declaration or itemized list as aforesaid, to the contractor’s certification within the 
twenty-one day period, the contractor’s certification shall take effect as the awarding authority’s 
declaration that the work has been substantially completed.    
 
1.9.2   Within sixty-five days after the effective date of a declaration of substantial completion, 
the awarding authority shall prepare and forthwith send to the contractor for acceptance a 
substantial completion estimate for the quality and price of the work done and all but one percent 
retainage on that work, including the quantity, price and all but one percent retainage for the 
undisputed part of each work item and extra work item in dispute but excluding the disputed part 
thereof, less the estimated cost of completing all incomplete and unsatisfactory work items and 
less the total periodic payments made to date for the work.  The awarding authority also shall 
deduct from the substantial completion estimate an amount equal to the sum of all demands for 
direct payments filed by subcontractors and not yet paid to subcontractors or deposited in joint 
accounts pursuant to section 1.10, but no contract subject to said section 1.10 shall contain any 
other provision authorizing the awarding authority to deduct any amount by virtue of claims 
asserted against the contract by subcontractors, material suppliers or others.     
 
1.9.3   If the awarding authority fails to prepare and send to the contractor any substantial 
completion estimate required by section 1.9.2, on or before the date herein above set forth, the 
awarding authority shall pay to the contractor interest on the amount which would have been 
due to the contractor pursuant to such substantial completion estimate, at the rate of three 
percentage points above the rediscount rate then charged by the Federal Reserve Bank of 
Boston from such date to the date on which the awarding authority sends that substantial 
completion estimate to the contractor for acceptance or to the date of payment therefor, 
whichever occurs first.  The awarding authority shall include the amount of such interest in the 
substantial completion estimate.             
 
1.9.4  Within fifteen days after the effective date of the declaration of substantial completion, 
the awarding authority shall send to the contractor by certified mail, return receipt requested, a 
complete list of all incomplete or unsatisfactory work items, and unless delayed by causes 
beyond his control, the contractor shall complete all such work items within forty-five days after 
the receipt of such list or before the then contract completion date, whichever is later.  If the 
contractor fails to complete such work within such time, the awarding authority may, subsequent 
to seven days’ written notice to the contractor by certified mail, return receipt requested, 
terminate the contract and complete the incomplete or unsatisfactory work items and charge the 
cost of same to the contractor.           
 
1.9.5   Within thirty days after receipt by the awarding authority of a notice from the contractor 
stating that all of the work required by the contract has been completed, the awarding authority 
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shall prepare and forthwith send to the contractor for acceptance, a final estimate for the quantity 
and price of the work done and all retainage on that work less the payments made to date, 
unless the awarding authority’s inspection shows that work items required by the contract 
remain incomplete or unsatisfactory, or that documentation required by the contract has not 
been completed.  If the awarding authority fails to prepare and sends to the contractor the final 
estimate within thirty days after receipt of notice of completion, the awarding authority shall pay 
to the contractor interest on the amount which would have been due to the contractor pursuant 
to such final estimate at the rate hereinabove provided from the thirtieth day after such 
completion until the date on which the awarding authority sends the final estimate to the 
contractor for acceptance or the date of payment therefor, whichever occurs first, provided that 
the awarding authority’s inspection shows that no work items required by the contract remain 
incomplete or unsatisfactory.  Interest shall not be paid hereunder on amounts for which interest 
is required to be paid in connection with the substantial completion estimate as hereinabove 
provided.  The awarding authority shall include the amount of the interest required to be paid 
hereunder in the final estimate.              
 
1.9.6  The awarding authority shall pay the amount due pursuant to any substantial completion 
or final estimate within thirty-five days after receipt of written acceptance for such estimate from 
the contractor and shall pay interest on the amount due pursuant to such estimate at the rate 
hereinabove provided from that thirty-fifth day to the day of payment.  Within 15 days after 
receipt from the contractor, if such place is so designated by the awarding authority, if such 
place is so designated, of a periodic estimate requesting payment of the amount due for the 
preceding periodic estimate period, the awarding authority shall make a periodic payment to the 
contractor for the work performed during the preceding periodic estimate period and for the 
materials not incorporated in the work but delivered and suitably stored at the site, or at some 
location agreed upon in writing, to which the contractor has title or to which a subcontractor has 
title and has authorized the contractor to transfer title to the awarding authority, upon certification 
by the contractor that he is the lawful owner and that materials are free from all encumbrances.  
The awarding authority shall include with each such payment interest on the amount due 
pursuant to such periodic estimate at the rate herein above provided from the due date.  In the 
case of periodic payments, the contracting authority may deduct from its payment a retention 
based on its estimate of the fair value of its claim against the contractor, a retention for direct 
payments to subcontractors based on demands for same in accordance with the provisions of 
section 1.10, and a retention to secure satisfactory performance of the contractual work not 
exceeding five percent of the approved amount of any periodic payment, and the same right to 
retention shall apply to bonded subcontractors entitled to direct payment under section 1.10; 
provided, that a five percent value of all items that are planted in the ground shall be deducted 
from the periodic payments until final acceptance.  
 
1.9.7  No periodic, substantial completion or final estimate or acceptance or payment thereof 
shall bar a contractor from reserving all rights to dispute the quantity and amount of, or the failure 
of the awarding authority to approve a quantity and amount of, all or part of any work item or 
extra work item.       
 
1.9.8  Substantial completion, for the purpose of this section 1.9, shall mean either that the work 
required by the contract has been completed except for work having a contract price of less than 
one percent of the then adjusted total contract price, or substantially all of the work has been 
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completed and opened to public use except for minor incomplete or unsatisfactory work items 
that do not materially impair the usefulness of the work required by the contract.          
 
1.10   Direct Payment:  (Statutory reference:  M.G.L. Chapter 30, Section 39F)  This Paragraph 
1.10 applies to every contract awarded pursuant to M.G.L. Chapter 149, Sections 44A through 
44J, and (with the exception of Subparagraph 1.10.9) to every contract awarded pursuant to 
M.G.L. Chapter 30, Section 39M.   
 
1.10.1  Forthwith after the General Contractor receives payment on account of a periodic 
estimate, the General Contractor shall pay to each subcontractor the amount paid for the labor 
performed and the materials furnished by that Subcontractor, less any amount specified in any 
court proceedings barring such payment and also less any amount claimed due from the 
Subcontractor by the General Contractor.            
 
1.10.2  Not later than the sixty-fifth day after each Subcontractor substantially completes 
the work in accordance with the plans and specifications, the entire balance due under the 
subcontract, less amounts retained by the awarding authority as the estimated cost of 
completing the incomplete and unsatisfactory items of work, shall be due the Subcontractor; 
and the awarding authority shall pay that amount to the General Contractor.  The General 
Contractor shall forthwith pay to the Subcontractor the full amount received from the awarding 
authority less any amount specified in any court proceedings barring such payment and also 
less any amount claimed due from the Subcontractor by the General Contractor.       
 
1.10.3  Each payment made by the awarding authority to the General Contractor pursuant 
to Subparagraphs 1.10.1 and 1.10.2 of this Paragraph 1.10 for the labor performed and the 
materials furnished by a Subcontractor shall be made to the General Contractor for the account 
of that Subcontractor; and the awarding authority shall take reasonable steps to compel the 
General Contractor to make each such payment to each such Subcontractor.  If the awarding 
authority has received a demand for direct payment from a Subcontractor for any amount which 
has already been included in a payment to the General Contractor for payment to the 
Subcontractor as provided in Subparagraphs 1.10.1 and 1.10.2, the awarding authority shall act 
upon the demand as provided in this Paragraph 1.10.         
 
1.10.4  If, within seventy days after the Subcontractor has substantially completed the 
subcontract work, the Subcontractor has not received from the Contractor the balance due 
under the subcontract including any amount due for extra labor and materials furnished to the 
General Contractor, less any amount retained by the awarding authority as to the estimated cost 
of completing the incomplete and unsatisfactory items of work, the Subcontractor may demand 
direct payment of that balance from the awarding authority.  The demand shall be by a sworn 
statement delivered to or sent by certified mail to the awarding authority, and a copy shall be 
delivered to or sent by certified mail to the General Contractor at the same time.  The demand 
shall contain a detailed breakdown of the balance due under the subcontract and also a 
statement of the status of completion of the subcontract work.  Any demand made after 
substantial completion of the subcontract work shall be valid even if delivered or mailed prior to 
the seventieth day after the Subcontractor has substantially completed the subcontract work.  
Within ten days after the Subcontractor has delivered or so mailed the demand to the awarding 
authority and delivered or so mailed a copy to the General Contractor, the General Contractor 
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may reply to the demand.  The reply shall be a sworn statement delivered to or sent by certified 
mail to the awarding authority, and a copy shall be delivered to or sent by certified mail to the 
Subcontractor at the same time.  The reply shall contain a detailed breakdown of the balance 
due under the subcontract, including any amount due for extra labor and materials furnished to 
the General Contractor and of the amount due for each claim made by the General Contractor 
against the Subcontractor.         
 
1.10.5  Within fifteen days after receipt of the demand by the awarding authority, but in no event 
prior to the seventieth day after substantial completion of the subcontract work, the awarding 
authority shall make direct payment to the Subcontractor of the balance due under the 
subcontract, including any amount due for extra labor and materials furnished to the General 
Contractor, less any amount (i) retained by the awarding authority as the estimated cost of 
completing the incomplete or unsatisfactory items of work, (ii) specified in any court proceedings 
barring such payment, or (iii) disputed by the General Contractor in the sworn reply; provided, 
that the awarding authority shall not deduct from a direct payment any amount as provided in 
part (iii) if the reply is not sworn to, or for which the sworn reply does not contain the detailed 
breakdown required by Subparagraph 1.10.4  The awarding authority shall make further 
direct payments to the Subcontractor forthwith after the removal of the basis for deduction from 
direct payments made as provided in parts (i) and (ii) of this Subparagraph. 
 
1.10.6  The awarding authority shall forthwith deposit the amounts deducted from a direct 
payment as provided in part (iii) of the Subparagraph 1.10.5 in an interest-bearing joint account 
in the names of the General Contractor and the Subcontractor in a bank in Massachusetts 
selected by the awarding authority or agreed upon by the General Contractor and the 
Subcontractor and shall notify the General Contractor and the Subcontractor of the date of the 
deposit and the account, including accrued interest, as provided in an agreement between the 
General Contractor and the Subcontractor or as determined by decree of a court of competent 
jurisdiction.   
 
1.10.7   All direct payments and all deductions from demands for direct payments 
deposited in an interest-bearing account or accounts in a bank pursuant to Subparagraph 1.10.6 
shall be made out of amounts payable to the General Contractor at the time of receipt of a 
demand for direct payment from a Subcontractor and out of amounts which later become 
payable to the General Contractor and in the order or receipt of such demands from 
subcontractors.  All direct payments shall discharge the obligation of the awarding authority to 
the Contractor to the extent of such payment.                         
 
1.10.8   The awarding authority shall deduct from payments to a General Contractor 
amounts which, together with the deposits in interest-bearing accounts pursuant to 
Subparagraph 1.10.6, are sufficient to satisfy all unpaid balances of demands for direct 
payments received from Subcontractors.  All such amounts shall be earmarked for such direct 
payments, and the Subcontractors shall have a right in such deductions prior to any claims 
against such amounts by creditors of the General Contractor.                 
 
1.10.9  If the Subcontractor does not receive payment as provided in Subparagraph 1.10.1 or if 
the General Contractor does not submit a periodic estimate for the value of the labor or materials 
performed or furnished by the Subcontractor and the Subcontractor does not receive payment 
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for same when due less the deductions provided for in Subparagraph 1.10.1, the Subcontractor 
may demand direct payment by following the procedure in Subparagraph 1.10.4 and the 
General Contractor may file a sworn reply as provided in that same Subparagraph.  A demand 
made after the first day of the month following that for which the Subcontractor performed or 
furnished the labor and materials for which the Subcontractor seeks payment shall be valid even 
if delivered or mailed prior to the time payment was due on a periodic estimate from the General 
Contractor.  Thereafter the awarding authority shall proceed as provided in Subparagraphs 
1.10.5, 1.10.6, 1.10.7 and 1.10.8.              
 
1.10.10 Any assignment by a Subcontractor of the rights under this section to a surety company 
furnishing a bond under the provisions of M.G.L. Chapter 149, Section 29 shall be invalid.  The 
assignment and subrogation rights of the surety to amounts included in a demand for direct 
payment which are in the possession of the awarding authority or which are on deposit pursuant 
to Subparagraph 1.10.6 shall be subordinate to the rights of all Subcontractors who are entitled 
to be paid under this section and who have not been paid in full.                      
 
1.10.11  “Subcontractor” as used in this Paragraph 1.10 (i) for contracts awarded as provided in 
M.G.L. Chapter 149, Sections 44A-44J, inclusive, shall mean a person who files a sub-bid and 
receives a subcontract as a result of that filed sub-bid or who is approved by the awarding 
authority in writing as a person performing labor or both performing labor and furnishing 
materials pursuant to a contract with the General Contractor, (ii) for contracts awarded as 
provided in M.G.L. Chapter 30, Section 39M(a), shall mean a person approved by the awarding 
authority in writing as a person performing labor or both performing labor and furnishing 
materials pursuant to a contract with the General Contractor.              
 
1.10.12  A General Contractor or a Subcontractor shall enforce a claim to any portion of the 
amount of a demand for direct payment deposited as provided in Subparagraph 1.1.6 by a 
petition in equity in the superior court against the other and the bank shall not be a necessary 
party.  A Subcontractor shall enforce a claim for direct payment or a right to require a deposit 
as provided in Subparagraph 1.10.6 by a petition in equity in the superior court against the 
awarding authority and the Contractor shall not be a necessary party.  Upon motion of any party 
the court shall advance for speedy trial any petition filed as provided in this paragraph.  M.G.L. 
Chapter 231, Sections 59 and 59B shall apply to such petitions.  The Court shall enter an 
interlocutory decree upon which execution shall issue for any part of a claim found due pursuant 
to Sections 59 and 59B and, upon motion of any party, shall advance for speedy trial the petition 
to collect the remainder of the claim.  Any party aggrieved by such interlocutory decree shall 
have the right to appeal therefrom as from a final decree.  The court shall not consolidate for 
trial the petition of any Subcontractor with the petition of one or more Subcontractors or the 
same general contract unless the court finds that a substantial portion of the evidence of the 
same events during the course of construction (other than the fact that the claims sought to be 
consolidated arise under the same general contract) is applicable to the petitions sought to be 
consolidated and that such consolidation will prevent unnecessary duplication of evidence.  A 
decree in any such proceeding shall not include interest on the disputed amount deposited in 
excess of the interest earned for the period of any such deposit.  No person except a 
Subcontractor filing a demand for direct payment for which no funds due the Contractor are 
available for direct payment shall have a right to file a petition in a court of equity against the 
awarding authority claiming a demand for direct payment is premature, and such Subcontractor 



FORM – 30, 39M (Construction)-11-08 Page 64 of 115 

must file the petition before the awarding authority has made a direct payment to the 
Subcontractor and has made a deposit of the disputed portion as provided in part (iii) of 
Subparagraph 1.10.5 and in Subparagraph 1.10.6.               
 
1.10.13 In any petition to collect any claim for which a Subcontractor has filed a demand for 
direct payment the court shall, upon motion of the General Contractor, reduce by the amount of 
any deposit of a disputed amount by the awarding authority as provided in part (iii) of 
Subparagraph 1.10.5 and in Subparagraph 1.10.6 any amount held under a trustee writ or 
pursuant to a restraining order or injunction.     
 
1.11  Discharge or Release of Bonds (Statutory reference: M.G.L. c.30, section 40) This 
Paragraph 1.11 applies to every contract awarded for the construction or repair of public 
buildings or other public works.         
 
1.11.1 Bonds given to the commonwealth, any county, city, town or political subdivision to 
secure the performance of contracts for the construction or repair of public buildings or other 
public works may be discharged or released by the awarding authority, upon such terms as it 
deems expedient, after the expiration of one year from the time of completion, subject to Section 
1.8, of the work contracted to be done; provided that no claim filed under said bond is pending, 
and provided further, that no such bonds shall be discharged or released prior to the expiration 
of all special guarantees provided for in the contract  unless new bonds in substitution therefor 
specifically relating to the unexpired guarantees shall be taken.          
 
ARTICLE 2 – WAGES AND EMPLOYMENT PRACTICES          
 
2.1  Preference To Veterans and Citizens In Public Works; Rate of Wages: (Statutory 
reference: M.G.L. c. 149, Section 26)  This Paragraph 2.1 applies to every contract or 
subcontract for the construction of public works by the Commonwealth or by a county, town or 
district.          
 
2.1.1   In the employment of mechanics and apprentices, teamsters, chauffeurs and laborers, 
preference shall first be given to citizens of the Commonwealth who have been residents of the 
Commonwealth for at least six months at the commencement of their employment, who are 
veterans as defined in M.G.L. Chapter 4, Section 7, clause 43, and who are qualified to perform 
the work to which the employment relates and, within such preference, preference shall be given 
to service-disabled veterans; and secondly, to citizens of the Commonwealth generally who 
have been residents of the Commonwealth for at least six months at the commencement of their 
employment, and if they cannot be obtained in sufficient numbers, then to citizens of the United 
States, and every contract for such work shall contain a provision to this effect.  Each county, 
town or district in the construction of public works, or persons contracting or subcontracting for 
such works, shall give preference to veterans and citizens who are residents of such county, 
town, authority or district, and within such preference, preference shall be given to service-
disabled veterans.           
 
2.1.2   The rate per hour of the wages paid to said mechanics and apprentices, teamsters, 
chauffeurs and laborers in the construction of public works shall not be less than the rate or 
rates of wages to be determined by the Commissioner as hereinafter provided; provided that 
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the wages paid to laborers employed on said works shall not be less than those paid to laborers 
in the municipal service of the town or towns where said works are being constructed; provided 
further, that where the same public work is to be constructed in two or more towns, the wages 
paid to laborers shall not be less than those paid to laborers in the municipal town paying the 
highest rate; provided further, that if, in any of the towns where the works are to be constructed, 
a wage rate or wage rates have been established in certain trades and occupations by collective 
agreements or understandings in the private construction industry between organized labor and 
employers, the rate or rates to be paid on said works shall not be less than the rates so 
established; provided further, that in towns where no such rate or rates have been established, 
the wages paid to mechanics, teamsters, chauffeurs and laborers on public works, shall not be 
less than the wages paid to the employees in the same trades and occupations by private 
employers engaged in the construction industry.  This section shall also apply to regular 
employees of the Commonwealth or a county, town, authority or district, when such employees 
are employed in the construction, addition to or alteration of public buildings for which special 
appropriations of more than one thousand dollars are provided.  Payments by employers to 
health and welfare plans, pension plans and supplementary unemployment benefit plans under 
collective bargaining agreements or understandings between organized labor and employers 
shall be included for the purpose of establishing minimum wage rates as herein provided.      
 
2.2  List of Jobs; Classifications; Determination of Rate of Wages; Schedule:  (Statutory 
reference:  M.G.L. Chapter 149, Section 27)  This Paragraph 2.2. applies to every contract or 
subcontract for the construction of public works by the Commonwealth, or by a county, town or 
district.           
 
2.2.1  The commissioner shall prepare, for the use of such public officials or public bodies 
whose duty it shall be to cause public works to be constructed, a list of the several jobs usually 
performed on various types of public works upon which mechanics and apprentices, teamsters, 
chauffeurs and laborers are employed, including the transportation of gravel or fill to the site of 
said public works or the removal of surplus gravel or fill from such site. The commissioner shall 
classify said jobs, and he may revise such classification from time to time, as he may deem 
advisable. Prior to awarding a contract for the construction of public works, said public official 
or public body shall submit to the commissioner a list of the jobs upon which mechanics and 
apprentices, teamsters, chauffeurs and laborers are to be employed, and shall request the 
commissioner to determine the rate of wages to be paid on each job. Each year after the 
awarding of the contract, the public official or public body shall submit to the commissioner a list 
of the jobs upon which mechanics and apprentices and laborers are to be employed and shall 
request that the commissioner update the determination of the rate of wages to be paid on each 
job. The general contractor shall annually obtain updated rates from the public official or public 
body and no contractor or subcontractor shall pay less than the rates so established. Said rates 
shall apply to all persons engaged in transporting gravel or fill to the site of said public works or 
removing gravel or fill from such site, regardless of whether such persons are employed by a 
contractor or subcontractor or are independent contractors or owner-operators. The 
commissioner, subject to the provisions of Section 2.1, shall proceed forthwith to determine the 
same, and shall furnish said official or public body with a schedule of such rate or rates of wages 
as soon as said determination shall have been made. In advertising or calling for bids for said 
works, the awarding official or public body shall incorporate said schedule in the advertisement 
or call for bids by an appropriate reference thereto, and shall furnish a copy of said schedule, 
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without cost, to any person requesting the same. Said schedule shall be made a part of the 
contract for said works and shall continue to be the minimum rate or rates of wages for said 
employees during the life of the contract. Any person engaged in the construction of said works 
shall cause a legible copy of said schedule and subsequent updates to be kept posted in a 
conspicuous place at the site of said works during the life of the contract. An apprentice 
performing work on a project subject to this section shall maintain in his possession an 
apprentice identification card issued pursuant to section M.G.L. Chapter 23, Section 11W. The 
aforesaid rates of wages in the schedule of wage rates shall include payments by employers to 
health and welfare plans, pension plans and supplementary unemployment benefit plans as 
provided in said Section 2.1, and such payments shall be considered as payments to persons 

under this section performing work as herein provided.  Any employer engaged in 
the construction of such works who does not make payments to a health and welfare plan, a 
pension plan and a supplementary unemployment benefit plan, where such payments are 
included in said rates of wages, shall pay the amount of said payments directly to each employee 
engaged in said construction. Whoever shall pay less than said rate or rates of wages, including 
payments to health and welfare funds and pension funds, or the equivalent payment in wages, 
on said works to any person performing work within classifications as determined by the 
commissioner, and whoever, for himself, or as representative, agent or officer of another, shall 
take or receive for his own use or the use of any other person, as a rebate, refund or gratuity, 
or in any other guise, any part or portion of the wages, including payments to health and welfare 
funds and pension funds, or the equivalent payment in wages, paid to any such person for work 
done or service rendered on said public works, shall have violated this section and shall be 
punished or shall be subject to a civil citation or order as provided in M.G.L. Chapter 149, Section 
27C. The president and treasurer of a corporation and any officers or agents having the 
management of such corporation shall also be deemed to be employers of the employees of 
any corporation within the meaning of Sections 2.1 to 2.3, inclusive. Offers of restitution or 
payment of restitution shall not be considered in imposing such punishment. 
 
2.2.2  When an investigation by the attorney general's office reveals that a contractor or 
subcontractor has violated this section by failing to pay said rate or rates of wages, including 
payments to health and welfare funds and pension funds, or the equivalent payment in wages, 
on said works to any person performing work within classifications as determined by the 
commissioner, or that a contractor or subcontractor has, for himself, or as representative, agent 
or officer of another, taken or received for his own use or the use of any other person, as a 
rebate, refund or gratuity, or in any other guise, any portion of the wages, including payments 
to health and welfare funds and pension funds, or the equivalent payment in wages, paid to any 
such person for work done or service rendered on said public works, the attorney general may, 
upon written notice to the contractor or subcontractor and the sureties of the contractor or 
subcontractor, and after a hearing thereon, order work halted on the part of the contract on 
which such wage violations occurred, until the defaulting contractor or subcontractor has filed 
with the attorney general's office a bond in the amount of such penal sum as the attorney general 
shall determine, conditioned upon payment of said rate or rates of wages, including payments 
to health and welfare funds and pension funds, or the equivalent payment in wages, on said 
works to any person performing work within classifications as determined by the commissioner. 
An employee claiming to be aggrieved by a violation of this section may, 90 days after the filing 
of a complaint with the attorney general, or sooner if the attorney general assents in writing, and 
within 3 years after the violation, institute and prosecute in his own name and on his own behalf, 
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or for himself and for others similarly situated, a civil action for injunctive relief, for any damages 
incurred, and for any lost wages and other benefits. An employee so aggrieved who prevails in 
such an action shall be awarded treble damages, as liquidated damages, for any lost wages 
and other benefits and shall also be awarded the costs of the litigation and reasonable attorneys' 

fees.  
 
2.3  Employment Records To Be Kept By Contractor, Subcontractors; Statement of 
Compliance:  (Statutory reference:  M.G.L. c. 149, Section 27B)  This Paragraph 2.3 applies to 
every contract or subcontract for the construction of public works by the Commonwealth, or by 
a county, town or district.     
 
Every Contractor, Subcontractor or public body engaged in said public works to which 
Paragraph 2.3 of these Supplementary General Conditions applies shall keep a true and 
accurate records of all mechanics and apprentices, teamsters, chauffeurs and laborers 
employed thereon, showing the name, address and occupational classification of each such 
employee on said works, and hours worked by, and wages paid to, each such employee, and 
shall promptly furnish to the Attorney General or his representative, upon his request, a copy of 
said record, signed by the employer or his authorized agent under the penalties of perjury.  For 
every week in which an apprentice is employed by a contractor, subcontractor or public body 
subject to this section, a photocopy of the apprentice’s apprentice identification card, issued 
pursuant to M.G.L. Chapter 23, Section 11W, shall be attached to the records submitted under 
this section.  Such records shall be open to inspection by any authorized representative of the 
department at any reasonable time, and as often as may be necessary.  Every contractor and 
subcontractor required to keep such a record shall submit a copy of said record to the awarding 
authority directly and on a weekly basis.               
 
Each such Contractor, Subcontractor or public body shall preserve its payroll records for a 
period of three years from the date of completion of the contract.      
 
Each such Contractor, Subcontractor or public body shall furnish to the awarding authority 
directly within fifteen days after completion of its portion of the work a statement, executed by 
the Contractor, Subcontractor, or public body who supervises the payment of wages, in the 
following form.       
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STATEMENT OF COMPLIANCE 
 
I, _______________________________________________________________    
         (Name of signatory party)    (Title)          
 
do hereby state: 
 
 That I pay or supervise the payment of the persons employed by              
 
_________________________________________________________________    
 (Contractor, Subcontractor or public body)             
 
on the _________________________________ and that all mechanics       
                 (building or project)            
 
and apprentices, teamsters, chauffeurs and laborers employed on said project have been paid 
in accordance with wages determined under the provisions of sections twenty-six and twenty-
seven of chapter one hundred and forty-nine of the General Laws.              
 
     Signature ___________________________    
 
     Title          ___________________________    
 
The above-mentioned copies of payroll records and statements of compliance shall be available 
for inspection by any interested party filing a written request to the awarding authority for such 
inspection and copying.             
 
2.4  Wages Paid to Operators of Trucks and Other Equipment:  (Statutory reference:  M.G.L. 
c. 149, Section 27F)  This Paragraph 2.4 applies to every contract for the construction of public 
works by the Commonwealth, or by a county, city, town or district.                   
 
No agreement of lease, rental or other arrangement, and no order or requisition under which a 
truck or any automotive or other vehicle or equipment is to be engaged in public works by the 
commonwealth or by a county, city, town or district, shall be entered into or given by any public 
official or public body unless said agreement, order or requisition contains a stipulation requiring 
prescribed rates of wages, as determined by the commissioner, to be paid to the operators of 
said trucks, vehicles or equipment. Any such agreement, order or requisition which does not 
contain said stipulation shall be invalid, and no payment shall be made thereunder. Said rates 
of wages shall be requested of said commissioner by said public official or public body, and shall 
be furnished by the commissioner in a schedule containing the classifications of jobs, and the 
rate of wages to be paid for each job. Said rates of wages shall include payments to health and 
welfare plans, or, if no such plan is in effect between employers and employees, the amount of 
such payments shall be paid directly to said operators. Whoever pays less than said rates of 
wages, including payments to health and welfare funds, or the equivalent in wages, on said 
works, and whoever accepts for his own use, or for the use of any other person, as a rebate, 
gratuity or in any other guise, any part or portion of said wages or health and welfare funds, shall 
have violated this section and shall be punished or shall be subject to a civil citation or order as 
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provided in M.G.L. Chapter 149, Section 27C. An employee claiming to be aggrieved by a 
violation of this section may, 90 days after the filing of a complaint with the attorney general, or 
sooner if the attorney general assents in writing, and within 3 years after the violation, institute 
and prosecute in his own name and on his own behalf, or for himself and for others similarly 
situated, a civil action for injunctive relief, for any damages incurred, and for any lost wages and 
other benefits. An employee so aggrieved who prevails in such an action shall be awarded treble 
damages, as liquidated damages, for any lost wages and other benefits and shall also be 
awarded the costs of the litigation and reasonable attorneys' fees. 
 
2.5  Reserve Police Officers:  (Statutory reference:  M.G.L. Chapter 149, Section 34B) This 
Paragraph 2.5 applies to every contract for the construction, alteration, maintenance, repair or 
demolition of, or addition to, any public works for the Commonwealth or any political subdivision 
thereof.        
    
The contractor shall pay to any reserve police officer employed by him in any city or town the 
prevailing rate of wages paid to regular police officers in such city or town.        
 
2.6  Eight-hour Day, etc.:  (Statutory reference:  M.G.L. Chapter 149, Sections 30, 34, and 
34A)  This Paragraph 2.6 applies only to contracts which are subject to the provisions of the 
aforesaid sections of the Massachusetts General Laws.         
 
No laborer, worker, mechanic, foreman or inspector working within this Commonwealth in the 
employ of the Contractor, Subcontractor or other person doing or contracting to do the whole or 
part of the work contemplated by the contract, shall be required or permitted to work more than 
eight hours in any one day or more than forty-eight hours in any one week, or more than six 
days in any one week, except in cases of extraordinary emergency.    
 
2.7  Lodging, etc.:  (Statutory reference:  M.G.L. Chapter 149, Section 25) This paragraph 2.7 
applies to every contract for the doing of public work with the Commonwealth, a county, city or 
town, or with a department, board, commission, or officer acting therefor.           
 
Every employee under this contract shall lodge, board and trade where and with whom he elects, 
and neither the Contractor nor his agents or employees shall, either directly or indirectly, require 
as a condition of the employment of any person that the employee shall lodge, board or trade 
at a particular place or with a particular person.               
 
2.8  Access to Contractor’s Records:  (Executive Order No. 195)  This Paragraph 2.8 applies 
to every contract for the purchase of services or materials by any agency, bureau, board, 
commission, institution, or department of the Commonwealth or a municipal contract funded, in 
whole or in part, by the Commonwealth.               
 
The Governor or his designee, the secretary of administration and finance, and the state auditor 
or his designee shall have the right at reasonable times and upon reasonable notice to examine 
the books, records and other compilations of data of the Contractor which pertain to the 
performance and requirements of this contract.          
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2.9   Worker’s Compensation Insurance:  (Statutory reference:  M.G.L. chapter 149, Section 
34)  This Paragraph 2.9 applies to every contract for the construction, alteration, maintenance, 
repair or demolition of, or addition to, any public building or other public works for the 
Commonwealth or any political subdivision thereof.         
 
The Contractor shall, before commencing performance of the contract, provide by insurance for 
the payment of and the furnishing of other benefits under M.G.L. Chapter 152 to all persons to 
be employed under the contract, and the Contractor shall continue such insurance in full force 
and effect during the term of the contract.  Sufficient proof of compliance with this Paragraph 
2.9 must be furnished at the time of execution of this contract.  Failure to provide and continue 
in force such insurance as aforesaid shall be deemed a material breach of the contract and shall 
operate as an immediate termination thereof.  No cancellation of such insurance, whether by 
the insurer or by the insured, shall be valid unless written notice thereof is given by the party 
proposing cancellation to other party and to the awarding authority at least fifteen days prior to 
the intended effective date thereof, which date shall be expressed in said notice.            
Notice of cancellation sent by the party proposing cancellation by registered mail, postage 
prepaid, with a return receipt of the addressee requested, shall be a sufficient notice. An affidavit 
of any officer, agent or employee of the insurer or of the insured, as the case may be, duly 
authorized for the purpose, that he has so sent such notice addressed as aforesaid shall be 
prima facie evidence of the sending thereof as aforesaid. This section shall apply to the legal 
representative, trustee in bankruptcy, receiver, assignee, trustee and the successor in interest 
of any such contractor. The superior court shall have jurisdiction in equity to enforce this section. 
Whoever violates any provision of this section shall be punished by a fine of not more than one 
hundred dollars or by imprisonment for six months, or both; and, in addition, any contractor who 
violates any provision of this section shall be prohibited from contracting, directly or indirectly, 
with the commonwealth or any political subdivision thereof, for the construction, alteration, 
demolition, maintenance or repair of, or addition to, any public works or public building for a 
period of two years from the date of conviction of said violation. 
      
            
 
ARTICLE 3 – CONTRACTOR’S ACCOUNTING METHOD REQUIREMENTS 
 
3.1  (Statutory reference:  M.G.L. Chapter 30, Section 39R)          
This Article 3 applies to “Contracts” and “Contractors”, as defined in Subparagraph 3.1.1 and 
3.1.2, below.     
        
3.1.1 “Contractor” means any person, corporation, partnership, joint venture, sole 
proprietorship, or other entity awarded a contract pursuant to Sections 38A 1/2 to 38O, inclusive, 
of Chapter 7, Section 39M of Chapter 30, Sections 44A-44J, inclusive, of Chapter 149, or 
Section 11C of Chapter 25A which is for an amount or estimated amount that exceeds the dollar 
amount set forth in M.G.L. Chapter 30, Section 39R.                   
 
3.1.2  “Contract” means any contract awarded or executed pursuant to Sections 38A 1/2 to 
38O, inclusive, of Chapter 7, Section 39M of Chapter 30, Sections 44A-44J, inclusive, of Chapter 
149, or Section 11C of Chapter 25A which is for an amount or estimated amount that exceeds 
the dollar amount set forth in M.G.L. Chapter 30, Section 39R.               
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3.1.3  “Records” means books of original entry, accounts, checks, bank statements and all other 
banking documents, correspondence, memoranda, invoices, computer printouts, tapes, discs, 
papers and other documents or transcribed information of any type, whether expressed in 
ordinary or machine language.          
 
3.1.4  “Independent Certified Public Accountant” means a person duly registered in good 
standing and entitled to practice as a certified public accountant under the laws of the place of 
his residence or principal office who is in fact independent.  In determining whether an 
accountant is independent with respect to a particular person, appropriate consideration should 
be given to all relationships between the accountant and that person or any affiliate thereof.  
Determination of an accountant’s independence shall not be confined to the relationships 
existing in connection with the filing of reports with the awarding authority.           
 
3.1.5   “Audit”, when used in regard to financial statements, means an examination of records 
by an independent certified public accountant in accordance with generally accepting 
accounting principles and auditing standards for the purpose of expressing a certified opinion 
thereon, or, in the alternative, a qualified opinion or a declination to express an opinion for stated 
reasons.          
 
3.1.6  “Accountant’s Report”, when used in regard to financial statements, means a document 
in which an independent certified public accountant indicates the scope of the audit which he 
has made and sets his opinion regarding the financial statements taken as a whole with a listing 
of noted exceptions and qualifications, or an assertion to the effect that an overall opinion cannot 
be expressed.  When an overall opinion cannot be expressed, the reasons therefor shall be 
stated.  An accountant’s report shall include as a part thereof a signed statement by the 
responsible corporate officer attesting that management has fully disclosed all material facts to 
the independent certified public accountant, and that the auditing financial statement is a true 
and complete statement of the financial condition of the Contractor.             
 
3.1.7  “Management”, when used herein, means the chief executive officers, partners, 
principals or other person or persons primarily responsible for the financial and operational 
policies and practices of the Contractor.          
 
3.1.8  Accounting terms, unless-otherwise defined herein, shall have a meaning in accordance 
with generally accepted accounting principles and auditing standards.      
 
3.2   Subparagraph 3.1.2 hereof notwithstanding, every agreement or contract awarded or 
executed pursuant to to Sections 38A 1/2 to 38O, inclusive, of Chapter 7, Section 39M of 
Chapter 30, Sections 44A-44J, inclusive, of Chapter 149, or Section 11C of Chapter 25A, shall 
provide that:            
 
3.2.1   The Contractor shall make, and keep for at least six years after final payment, books, 
records, and accounts which in reasonable detail accurately and fairly reflect the transactions 
and dispositions of the Contractor; and               
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3.2.2   Until the expiration of six years after final payment, the awarding authority, office of 
inspector general, and the commissioner of capital asset management and maintenance shall 
have the right to examine any books, documents, papers or records of the Contractor or his 
Subcontractors that directly pertain to, and involve transactions relating to, the Contractor or his 
Subcontractors; and          
 
3.2.3  If the agreement is a contract as defined herein, the Contractor shall describe any change 
in the method of maintaining records or recording transactions which materially affect any 
statements filed with the awarding authority, including in his description the date of the change 
and reasons therefor, and shall accompany said description with a letter from the Contractor’s 
independent certified public accountant approving or otherwise commenting on the changes.                
 
3.2.4  If the agreement is a contract as defined herein, the Contractor has filed a statement of 
management on internal accounting controls as set forth in Paragraph 3.3 below prior to the 
execution of the contract.              
 
3.2.5  If the agreement is a contract as defined herein, the Contractor has filed prior to the 
execution of the contracts and will continue to file annually, an audited financial statement for 
the most recent completed fiscal year as set forth in Paragraph 3.5 below.                 
 
3.3  Every Contractor awarded a contract shall file with the awarding authority a statement of 
management as to whether the system of internal accounting controls of the Contractor and its 
subsidiaries  reasonably assures that:            
 
3.3.1  transactions are executed in accordance with management’s general and specific 
authorization:              
 
3.3.2  transactions are recorded as necessary                   
 
 (i) to permit preparation of financial statements in conformity with generally accepted 
accounting principles, and                
 
 (ii) to maintain accountability for assets;             
 
3.3.3   Access to assets is permitted only in accordance with management’s general or specific 
authorization; and                
 
3.3.4   The recorded accountability for assets is compared with the existing assets at reasonable 
intervals and appropriate action was taken with respect to any difference.                  
 
3.4   Every Contractor awarded a contract shall also file with the awarding authority a 
statement prepared and signed by an independent certified public accountant, stating that 
he/she has examined the statement of management on internal accounting controls, and 
expressing an opinion as to:            
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3.4.1   Whether the representations of management in response to this paragraph and 
Paragraph 3.2 above are consistent with the result of management’s evaluation of the system 
of internal accounting controls; and             
 
3.4.2   Whether such representations of management are, in addition, reasonable with respect 
to transactions and assets in amounts which would be material when measured in relation to 
the applicant’s financial statements.           
 
3.5   Every Contractor awarded a contract by the Commonwealth or by any political 
subdivision thereof shall annually file with the commissioner of capital asset management and 
maintenance during the term of the contract a financial statement prepared by an independent 
certified public accountant on the basis of an audit by such accountant.  The final statement filed 
shall include the date of final payment.  All statements shall be accompanied by an accountant’s 
report.               
 
ARTICLE 4 – MISCELLANEOUS 
 
4.1   Weather Protection:  This Paragraph 4.1 applies to every contract subject to M.G.L. 
Chapter 149, Section 44A.               
 
4.1.1   The Contractor shall install weather protection and provide adequate heat in the 
protected area from November 1 to March 31, as required by M.G.L. Chapter 149 Section 
44F(1).               
 
4.2   Form for Sub-contract:  This Paragraph 4.2 applies to every contract subject to M.G.L. 
Chapter 149 Section 44A.             
 
4.2.1   The Contractor when sub-contracting with sub-bidders filed pursuant to M.G.L. Chapter 
149, Section 44F shall use the form for sub-contract in Chapter 149 Section 44F(4)(c).                 
 
4.3   Foreign Corporations:  This Paragraph 4.3 applies to every contract with the 
Commonwealth, a county, city, town, district, board, commission, or other public body for the 
construction, reconstruction, alteration, remodeling, repair, or demolition of any public building 
or other public works.             
 
4.3.1   The Contractor, if a foreign corporation, shall comply with M.G.L. Chapter 30, Section 
39L.          
 
4.4   Shoring:  (Statutory reference:  M.G.L. Chapter 149, Section 129A).  This Paragraph 4.4 
applies to every construction project carried on by any city, town, county, or other subdivision of 
the Commonwealth in which a trench is to be dug to a depth of five feet or more, except a trench 
for laying of water pipes dug to a depth of six and one-half feet which will be open less than 48 
hours, and except for digging of graves.          
 
4.4.1   Such trenches shall be shored and braced in conformity with rules and regulations for the 
prevention of accidents in construction operations, as adopted and enforced by the Attorney 
General.          
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4.5   Certification of Compliance with Tax Laws:  (Statutory reference:  M.G.L. Chapter 62C, 
Section 49A)  This Paragraph 4.5 applies to contracts for goods or services furnished by any 
department, board, commission, division, authority, district or other agency of the 
Commonwealth or any subdivision of the Commonwealth, including a city, town or district.              
 
4.5.1   By executing this contract, the Contractor certifies, under penalties of perjury, that to the 
best of his information, knowledge and belief he has complied with all laws of the 
Commonwealth relating to taxes.               
 
4.6   Verification of Construction Debris Disposal:  (Worcester Revised Ordinances Chapter 8, 
Section 7)  This paragraph 4.6 shall apply to every contract entered into by the City of Worcester 
for the demolition, renovation, rehabilitation, or alteration of a building or structure.        
 

a. In furtherance of the requirements set forth in G.L. c.40, §54, and §114.1.3 of the State 
Building Code, the building commissioner shall require any person who obtains a permit 
for the demolition, renovation, rehabilitation, or alteration of a building or structure to 
provide verification that the debris resulting from such activities was disposed of at the 
licensed solid waste facility named in conjunction with the permit application.              

 
b. The verification required under sub-section (a), above, shall consist of the following:             

 
1) a dated receipt, signed by the owner/operator of the licensed solid waste disposal 

facility where the debris was deposited.         
 
2) the receipt shall contain a description of the debris disposed of, and its weight, or 

volume.  
 

3) the permit holder shall also provide the building commissioner with an affidavit that 
the receipt submitted is true and accurate to the best of the permit holder’s 
knowledge.              

 
4) if the permit holder cannot dispose of the debris at the location indicated, it shall 

be the permit holder’s obligation to obtain an amendment to the permit reflecting 
the new disposal location.  The building commissioner shall be so notified, and the 
permit amended, prior to the disposal of the debris at the new disposal location.               

 
c. This section shall not apply to the construction of a new building or structure.       
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4.7   Responsible Employer Ordinance:  (Worcester Revised Ordinances, Chapter 2, Section 
35)  This paragraph 4.7 shall apply to every contract entered into by the City of Worcester for 
the construction, reconstruction, installation, demolition, maintenance or repair of any 

building, where the contract amount is more than one hundred thousand dollars.          

 
a. The city council  hereby finds and determines that taxpayer money is most efficiently and 

productively spent by awarding construction contracts to firms that include and enforce 
provisions requiring compliance with state laws governing the payment of prevailing wages, 
the provision of workers compensation coverage, and the proper classification of individuals 
as employees and not as independent contractors, as well as provisions concerning health 
insurance coverage and state-certified apprenticeship programs. The city council hereby 
further finds and determines that it is appropriate for it to exercise its entrepreneurial 
discretion by requiring firms that are awarded such contracts to comply with this ordinance 
because failure to comply is injurious to the life, health, and happiness of individuals 
employed by such firms and is deleterious to the quality of life in the city where most of such 
individuals reside.  

 
b. Every contract awarded by the city under G.L. c.149 and G.L. 149A shall be deemed to 

incorporate by reference the provisions of sub-parts (c)(1) through (8) of together with the 
provisions of subsections (d) and (e) of this section.  Any person, company or corporation 
shall acknowledge, in writing, receipt of said requirements with their bid or proposal.                       

 
c. All bidders or proposers and all subcontractors and trade contractors, including 

subcontractors that are not subject to G.L. c.149, Section 44F, under the bidder for projects 
subject to G.L. c.149, Section 44A(2), and proposers under G.L. c. 149A, shall as a condition 
for bidding or subcontracting verify under oath and in writing at the time of bidding or 
subcontracting verify under oath and in writing at the time of budding or submittal in response 
to and RFP or in any event prior to entering into a subcontract at any tier, that they comply 
with the following conditions for bidding or subcontracting and, for the duration of the project, 
shall comply with the following obligations: 

 
1) The bidder or proposer and all trade contractors and subcontractors under the 

bidder or proposer must comply with the obligations established under G.L. c. 149 
to pay the appropriate lawful prevailing wage rates to their employees. 

 
2) The bidder or proposer and all trade contractors and subcontractors under the 

bidder or proposer must at a the time of bidding maintain or participate in a bona 
fide apprentice training program as defined by G.L. c.23, Sections 11H and 11I for 
each apprenticable trade or occupation represented in their workforce that is 
approved by the Division of Apprentice Standards of the Department of Labor and 
Workforce Development, regardless of whether or not the program qualifies as an 
employee welfare benefit plan under ERISA, and must register all apprentices with 
the Division and abide by the apprentice to journeyman ratio for each trade 
prescribed therein in the performance of any work on the project.  This provision 
does not require the program to be an ERISA plan; the program need only have 
been approved by the Division of Apprentice Standards.  All general bidders or 
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proposers and all trade contractors and sub-bidders at every tier must submit with 
its bid or proposal an original, stamped Sponsor Verification letter from the 
Commonwealth of Massachusetts, Department of Labor and Workforce 
Development – Division Apprentice Standards, issued within the past 90 days, 
evidencing that at the time of submitting a bid or proposal, the bidder or proposer 
is currently an Approved Sponsor of Apprentices.  Any bid or proposal submitted 
without the above documentation shall be rejected;  (Compliance with the 
apprentice training provision is currently suspended 7/24/14) 
 

3) The bidder or proposer and all trade contractors and subcontractors under the 
bidder or proposer must maintain appropriate industrial accident insurance 
coverage for all the employees on the project in accordance with G.L. c. 152; 

4) The bidder or proposer and all trade contractors and subcontractors under the 
bidder must properly classify employees as employees rather than independent 
contractors and treat them accordingly for purposes of workers’ compensation 
insurance coverage, unemployment taxes, social security taxes and income tax 
withholding. (G.L. c.149, Section 148B on employee classification); 

 
5) The bidder or proposer and all trade contractors and subcontractors under the 

bidder or proposer must at the time of bidding certify that, at the time employees 
begin work at the worksite, all employees will have successfully completed a course 
in construction safety and health approved by the United States Occupational 
Safety and Health Administration that is at least 10 hours in duration, and shall 
ensure that all employees working at the worksite possess such qualifications at all 
times throughout the duration of their work on the project and furnish 
documentation of successful completion of the course; 

 
6) The bidder or proposer and all trade contractors and subcontractors under the 

bidder or proposer must be in compliance with the health and hospitalization 
requirements of the Massachusetts Health Care Reform law established by 
Chapter 58 of the Acts of 2006, as amended, and regulations promulgated under 
that statute by the Commonwealth Health Insurance Connector Authority. 

 
7) The bidder or proposer and all trade contractors and subcontractors under the 

bidder or proposer must make arrangements to ensure that each employee of every 
contractor entering or leaving the project individually completes the appropriate 
entries in a daily sign-in/out log.  The sign-in/out log shall include: the location of 
the project; current date; printed employee name; signed employee name; and the 
time of each entry or exiting.  The log shall contain a prominent  
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notice that employees are entitled under state law to receive the prevailing wage 
rate for their work on the project.  Such sign-in/out logs shall be provided to the City 
on a daily basis. 

 
8) The bidder or proposer and all trade contractors and subcontractors under the 

bidder or proposer, prior to bidding or, if not subject to bidding requirements, prior 
to performing any work on the project, shall sign under oath and provide to the City 
a certification that they are not debarred or otherwise prevented from bidding 
for or performing work on a public project in the Commonwealth of Massachusetts 
or in the City. 

 
d. A proposal or bid submitted by any general bidder or by any trade contractor or subcontractor 

under the general bidder or proposer that does not comply with any of the foregoing 
conditions for bidding shall be rejected, and no subcontract for work outside the scope of 
G.L. c.149, Section 44F shall be awarded to a subcontractor that does not comply with the 
foregoing conditions. 

e. All bidders or proposers and all trade contractors and subcontractors under the bidder or 
proposer who are awarded or who otherwise obtain contracts on the projects subject to G.L. 
c.149, Section 44A(2) or c.149A, shall comply with each of the obligations set forth in this 
Section 4.7 for the entire duration of their work on the project, and an officer of each bidder 
or subcontractor under the bidder shall certify under oath and in writing on a weekly basis 
that they are in compliance with such obligations. 

f. Any proposer, bidder, trade contractor or subcontractor under the bidder or proposer who 
fails to comply with any one of the obligations set forth in this Section 4.7 for any period of 
time shall be, at the sole discretion of the City, subject to one or more of the following 
sanctions:  
1) cessation of work on the project until compliance is obtained;  
2) withholding of payment due under any contract or subcontract until compliance is 

obtained;  
3) permanent removal from any further work on the project;  
4) liquidated damages payable to the City in the amount of 5% of the dollar value of the 

contract. 
 

g. In addition to the sanctions outlined in subsection (h) above, a proposer, general bidder or 
contractor shall be equally liable for the violations of its subcontractor with the exception of 
violations arising from work performed pursuant to subcontracts that are subject to G.L. 
c.149, Section 44F.  Any contractor or subcontractor that has been determined by the City 
or by any court or agency to have violated any of the obligations set forth in this Section 4.7 
shall be barred from performing any work on any future projects for six months for a first 
violation, three years for a second violation and permanently for a third violation. 
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4.8 Regulation of Construction Noise: (Worcester Revised Ordinances, Chapter 8, Section 
34)  This paragraph 4.8 shall apply to anyone operating powered construction equipment 
delivering construction equipment and/or supplies at any construction site or project within the 
city of Worcester. 
 

a. It shall be unlawful for any person, firm, corporation, partnership, or other entity to operate 
powered construction equipment or to build, erect, construct, demolish, alter, repair, 
excavate or engage in hoisting, grading, site work, including tree and brush removal, 
dredging or pneumatic hammering, or to deliver construction equipment and/or supplies 
to the site on any building, road, tower, parking lot, machine, pipe, sewer, sidewalk, or 
any other construction project (hereafter collectively the “construction project”), except 
between the hours of 7:00 a.m. and 9:00 p.m. on weekdays and Saturday, except for 
“emergency work” which is performed in the interest of public safety or welfare and for 
which a permit has been issued by the commissioner of public works and parks or the 
commissioner of inspectional services. 

 
It shall be unlawful for any person, firm, corporation, partnership, or other entity to engage 
in a construction project activity on Sundays or legal holidays without a permit from the 
police chief issued pursuant to G.L. c. 136, Section 7 or 15 and a permit issued by the 
commissioner of inspectional services hereunder. 

 
b. Emergency work permits may be issued in:          

 
1) cases of urgent necessity and for the interests of health, safety and convenience 

of the public.  The commissioner of inspectional services shall whether the 
reasons given for the urgent necessity are valid and reasonable, and whether the 
health, safety and convenience of the public will be protected or better served by 
granting the permit requested and whether the manner and amount of loss or 
inconvenience to the party in interest imposes a significant hardship; or,               

 
2) cases where, because the location and nature of the work, the noise caused by 

said work will not be heard by anyone not working on the project.  The 
commissioner of inspectional services shall consider whether supplying 
machinery and/or materials to the construction project site will cause 
unreasonable noise along the routes to the construction project site, and whether 
such activity will impact residential neighborhoods, and shall not grant any 
emergency work permit unless unreasonable noise in residential areas will be 
prevented.        

 
c. Emergency work permits may be issued to the general contractor on a blanket basis that 

applies to all of the contractors working on the job, or may be issued to specific 
contractors on the construction project, at the discretion of the Commissioner.   
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Emergency work permits may be issued  for not more than one week at a time, and may 
be renewed for additional one week periods at the discretion of the Commissioner.                  

 
d. Prior to issuing or reissuing said emergency work permit, the commissioner of 

inspectional services shall review the work being conducted and all attendant 
circumstances, and shall prescribe whatever limitations possible to minimize the 
generation of noise, and to minimize the impact of noise on the neighbors to the 
construction project.         

 
e. Emergency repair work performed by the Department of Public Works and/or any public 

utility is exempt from this section.            
 

f. The fee for each such Emergency work permits issued under this section shall be set in 
accordance with Chapter 2, § 24 of the City of Worcester Revised Ordinances of 2008.           

 
g. On any project for the construction, reconstruction, installation, demolition, maintenance 

or repair of any building, or public work, to be funded in whole or in part by city funds, or 
funds which, in accordance with a federal or state grant, program, or otherwise, the city 
expends or administers, or any such project to which the city is a signatory to the contract therefor, 
the provisions of this section shall apply and the same shall be referred in every invitation to bid 
for such project and, the following paragraphs shall be contained in every resulting contract 
therefrom:                  

 
“It shall be a material breach of this contract if the contractor and each subcontractor shall 
not at all times adhere to the provisions of § 34 of chapter eight of the Revised Ordinances 
of the city, by limiting their on-site, noise producing construction and related work to the 
hours specified by the Ordinance.              
 
A waiver from the above requirements may, in certain circumstances, be granted in 
accordance with subsections (b), (c) and (d) of § 34 of chapter eight of the Revised 
Ordinances of the city.”                

 
h. The commissioner of inspectional services shall have the authority to adopt any rules and 

regulations he or she deems necessary to implement this section.            
 
i. Nothing in this section shall be deemed to prevent an individual from performing work on his or 

her own property, so long as the work is being done by the owner of the property or by direct 
relative(s) of the owner, and said work is not being done for profit.          

 
j. This section may be enforced by the commissioner of inspectional services, the building 

commissioner, the chief of police or their subordinates.                
 

Any violation of this section by any person, firm, corporation, partnership, or other entity, 
shall be individually punished with a fine of $100.00.  Each day upon which a violation of 
this section occurs shall be considered a separate violation.  Employers shall be 
deemed the violator for violations committed by their employees.           
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4.9 Regulation of Excessive and Unreasonable Noise: (Worcester Revised Ordinances, Chapter 9, 
Section 1A(e)(9)  This paragraph 4.9 shall apply to anyone operating powered construction equipment 
delivering construction equipment and/or supplies at any construction site or project within the city of 
Worcester. 

 
a. No person shall operate any powered construction equipment or build, erect, construct, 

demolish, alter, repair, excavate or engage in hoisting, grading, site work, including tree and 
brush removal, dredging or pneumatic hammering, or deliver construction equipment and/or 
supplies to the site on any building, road, tower, parking lot, machine, pipe, sewer, sidewalk, or 
any other construction project, except between the hours of 7:00 a.m. and 9:00 p.m. on 
weekdays and Saturday, and between the hours of 9:00 a.m. and 7:00 p.m. on Sundays, 
except for work performed by a public service or municipal utility department or “emergency 
work” performed with the express written permission of the commissioner of inspectional 
services or the commissioner of public works and parks. Emergency work shall be limited to 
such work that is clearly essential to respond to a sudden and unexpected threat to public 
health or public safety. Emergency work permission may be granted to a general or sub-
contractor on a blanket basis governing all persons working on a specified portion of a 
particular job. Emergency work permission may be granted for not more than one week at a 
time, and may be renewed for additional one week periods at the discretion of the 
commissioner who granted the initial permission. 
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ARTICLE 104: GENERAL BID FORM 
for 

 

Resurfacing Various Streets (M25-3) / DPW  
BID #: 8649-M6 

___________________________________________________ 
 
 
 

BIDDER _________________________________________________
  Print Name of the Firm or Proprietorship Submitting this Bid 

 
This bid must be accompanied by a deposit in the form of cash, or bid bond, or a 
certified check, treasurer’s check, or cashier’s check, payable to the City of 
Worcester (hereinafter referred to as the “Owner”, or the “Awarding Authority”) in 
the amount of five percent (5%) of the total value of the bid. No other form of bid 
security will be accepted. 
 
By submitting this bid the Bidder represents that it has carefully examined the site 
of work described herein; has become thoroughly familiar with local conditions and 
the character and extent of the work; has carefully examined the Drawings, Project 
Manual and Contract Documents including all Addenda which are a part of this 
proposal, the General Bid Form, and thoroughly understands their stipulations, 
requirements, and provisions, and that the Bidder will contract, in the form of 
contract required, to provide all necessary and proper machinery, equipment, 
facilities, and means to do all the work and furnish all the materials necessary and 
proper to carry out such contract in the manner and on the conditions set forth 
therein in accordance with the Contract Documents, and to perform or observe all 
other contract requirements thereby. By submitting this bid, the Bidder further 
represents that it agrees to be subject to the jurisdiction of the courts of the 
Commonwealth of Massachusetts with respect to any actions arising out of or 
related to this bid or any contract that may be entered into based upon this bid, 
and that any such actions commenced by the Bidder shall be commenced in the 
courts of the Commonwealth of Massachusetts. 
 
A bidder wishing to amend this bid after transmittal to the Owner may do so only 
by withdrawing this bid and resubmitting another bid prior to the time for opening 
bids. 
 
TO THE AWARDING AUTHORITY: 
 

A. The undersigned Bidder proposes to furnish all labor, materials, and 
equipment necessary and required for the project described herein in 
Worcester, MA, in accordance with the accompanying plans and 
specifications for the contract price specified below, subject to additions or 
deductions according to the terms of the Contract Documents. 
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B. This Bid includes Addenda numbered: ____  ____  ____  ____  ____ 
 
 

C. The proposed total base Bid price is: 
 
 

$________________________________________________________ 
 
 

 _________________________________________________________ 
 (TOTAL BASE BID WRITTEN IN WORDS) 

 
 
 

D. BID ALTERNATES:  N/A 
 
The owner may select at its option, any Alternate or combination of Alternates, or none of the 
Alternates. The Bidder is required to provide a bid for each Alternate listed below. If selected 
by the Owner, the Alternate(s) will be added to the total Base Bid price to determine the low 
bidder. 

   
 
 

 
E. UNIT PRICES:   Refer to Unit Price Proposal Pages 
 

In addition to stating the Total Base Bid Price, the Bidder shall state prices for the various 
items of work as may be listed herein. The Unit Prices listed below, if accepted by the 
Owner in the award of the contract, may be used for computing adjustments during the 
course of construction, based upon extra work ordered by the Owner, or for work 
countermanded, reduced, or omitted by the Owner. 

 
 

 
F. TIME FOR COMPLETION   

 
Locations listed in this contract shall be substantially completed no 
later than November 15, 2027.  Completion of the Work for this 
Contract shall be no later than 30 days after the date of substantial 
completion for any location. 
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G. The Bidder agrees that if it is selected as the lowest responsible and eligible 
bidder, the Bidder will within five (5) days, Saturdays, Sundays and legal 
holidays excluded, after presentation thereof by the awarding authority, 
execute a contract in accordance with the terms of this bid and furnish a 
performance bond and also a labor and materials (a.k.a., payment) bond, 
each of a surety company qualified to do business under the laws of the 
Commonwealth of Massachusetts and satisfactory to the awarding 
authority and each in the sum of the contract price, the premiums for which 
are to be paid by the Bidder and are included in the bid price(s) contained 
herein. 

 
The Bidder hereby certifies that he is able to furnish labor that can work in 
harmony with all other elements of labor employed or to be employed on 
the work; that all employees to be employed at the worksite will have 
successfully completed a course in construction safety and health 
approved by the United States Occupational Safety and Health 
Administration that is at least 10 hours in duration at the time the employee 
begins work and who shall furnish documentation of successful completion 
of said course with the first certified payroll report for each employee: and 
that he will comply fully with all laws and regulations applicable to awards 
of subcontracts subject to section 44F. 
 
The undersigned further certifies under penalties of perjury that this bid is in 
all respects bona-fide, fair and made without collusion or fraud with any other 
person. As used herein the word “person” shall mean any natural person, joint 
venture, partnership, corporation or other business or legal entity. The 
undersigned further certifies under penalty of perjury that the said 
undersigned is not presently debarred from doing public construction work in 
the Commonwealth under the provisions of section 29F of Chapter 29 or any 
other applicable debarment provisions of any other chapter of the General 
Laws or any rule or regulation promulgated thereunder.  
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Date: _____________   _____________________________________ 
(Print Name of Bidder) 

 
Signature:______________________ By:___________________________________ 

     (Name of Person Signing Bid and Title) 
 
    ______________________________________ 
     (Business Address) 
 
    ______________________________________ 
    (City, State and Zip Code) 

 
Fax: (_______) __________________  Phone: (________)  _______________________ 
 
Social Security Number or  
Federal Identification Number:________________________________ 
 
E-Mail Address: __________________________________________________ 

 
NOTE:  If Bidder is a corporation, indicate state of incorporation; if a partnership, give 
full names and addresses of all partners; and if a sole proprietorship, give residential 
address if different from business address.  Use the following spaces: 
 
If a Corporation: 
 
 Incorporated in what state: ____________________________ 
 
 President: ______________________________________ 
 
 Treasurer: ______________________________________ 
 
 Secretary: ______________________________________ 
 
If a foreign corporation (incorporated or organized under laws other than laws of the 
Commonwealth of Massachusetts), is the corporation registered with the 
Massachusetts Secretary of State’s office?  Yes _____ No _____ 
 

If the Bidder is a foreign corporation, it is required under M.G.L. c. 30, section 39L to 
furnish to the awarding authority a certificate of the Secretary of State stating that the 
corporation has complied with M.G.L. c. 156D, Part 15, subdivision A, s. 15.03, and 
Part 16, subdivision B, s. 16.22. 
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If a Partnership:  (Name all Partners) 
 
Name of Partner: ____________________________________ 
 
Residence:  ____________________________________ 
 
   ____________________________________ 
 
Name of Partner: ____________________________________ 
 
Residence:  ____________________________________ 
 
   ____________________________________ 
 
Name of Partner: ____________________________________ 
 
Residence:  ____________________________________ 
 
   ____________________________________ 
 
If an Individual: 
 
Name:   ____________________________________ 
 
Residence:  ____________________________________ 
 

  ____________________________________ 
 
If an Individual doing business under a firm name: 
 
Name of Firm: ____________________________________ 
 
Name of Individual: ____________________________________ 
 
Business Address: ____________________________________ 
 

  ____________________________________ 
 
Residential Address ____________________________________ 
(if different from above) 
   ____________________________________ 
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 Other form of business organization: 
 
_________________________________________________________ 
 
 
_________________________________________________________ 
 

 
SURETY INFORMATION: 
 
The bidder will give below the name and address and State of Incorporation of 
the surety company who will sign the bonds. Performance and Payment 
Bonds in the amount of 100% of the dollar value of the contract will be required 
at time of contract execution. 
 
_________________________________________________________ 
 
_________________________________________________________ 
 
_________________________________________________________ 
 
 
It is contractor’s responsibility to submit the required bond documentation in a form 
satisfactory to the City.  

 
STATEMENT OF BIDDER’S QUALIFICATIONS 

The bidder is requested to state below what work of a similar character to that 
included in the proposed contract he/she has done and to give references that 
will enable the Owner to judge his/her experience, skill, business standing and 
overall responsibility. Supplemental forms may be used by the bidder. 
 
 

 
 
 

 
 
_______________________________________________________________ 
 
 
 

 
 
 

END OF GENERAL BID FORM 
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ARTICLE 105:  OWNER-CONTRACTOR AGREEMENT 
 

THIS AGREEMENT made on    at Worcester, in the County of Worcester and 
Commonwealth of Massachusetts, by and between    (hereinafter called the Contractor), and 
the City of Worcester, a municipal corporation within said County of Worcester, (hereinafter 
called the City). 
 

W I T N E S S E T H: 
 

That the Contractor, in consideration of the payments hereinafter mentioned, and of the 
fulfillment of the agreements herein mutually entered into, agrees with the City as follows: 
 
SCOPE OF WORK: 
 
(1)  The Contractor shall, pursuant to the terms of this AGREEMENT, provide all the supplies, 
materials, and equipment, and perform all the labor, services and supervision necessary and 
proper for                      (hereinafter called the “Project”) in the City of Worcester, Massachusetts, 
and to accomplish any and all work incidental thereto. 
 
BONDS: 
 
(2)  The Contractor shall obtain and deposit with the City the following bond(s) in the amount of: 
 
PERFORMANCE BOND:      ($                     ) 
 
PAYMENT BOND:       ($                     ) 
 
 
 
with sureties satisfactory to the Contracting Officer to (a) guarantee the faithful performance by 
the Contractor of all its obligations under this AGREEMENT and (b) constitute the security 
required by Massachusetts General Laws Chapter 149, Section 29, and Chapter 30, Section 
39A, as amended, for the payment by the Contractor and its subcontractors for all labor 
performed or furnished and for all materials used or employed in connection with this 
AGREEMENT. 
 
CONTRACTING OFFICER: 
 
(3)  Wherever used in this AGREEMENT, the term "Contracting Officer" shall mean the City 
Official(s) so designated below, or the individual duly appointed by him/her for the performance 
of any of his/her functions or responsibilities under this AGREEMENT. The work performed 
hereunder shall be carried out under the direction and subject to the approval and acceptance 
of the Purchasing Director (hereinafter called the Contracting Officer).  
 
 
INCORPORATED DOCUMENTS: 
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(4)  The performance of this AGREEMENT is subject to the provisions of the following 
documents, all of which are attached hereto and intended to be an integral part of this 
AGREEMENT (hereinafter collectively referred to as "the Contract Documents"). 
 

a.   Information to Bidders 
b.   Bid Proposal 
c.   Specifications, Drawings and Addenda 

 
The Contract Documents are to be read collectively and complementary to one another; 

any requirement under one shall be as binding as if required by all. In the event of any conflict 
or inconsistency between the provisions of this AGREEMENT and any of the other Contract 
Documents, the provisions of this AGREEMENT shall prevail. In the event of any conflict or 
inconsistency between this AGREEMENT, the Contract Documents and any applicable state 
law, the applicable statutory provisions shall prevail. 
 
TIME FOR PERFORMANCE: 
 
(5)  Time is of the essence for this AGREEMENT. The work of this AGREEMENT must be 
substantially completed ___________________________________________. 
 
PRICE: 
 
(6)  The City will pay the Contractor for all materials delivered or furnished and for all the work 
performed pursuant to Article (1) hereof a sum of money as follows: 
 
                                                                                                   ($               ). 
 
PAYMENT: 
 
(7) Payment shall be made by the City in accordance with General Laws Chapter 30, Section 
39G (1988 ed.), as amended, which is included in the Supplementary General Conditions to the 
Contract. 
 

(a)  In addition to the retainage provided for in the above statutory provisions, the City 
may also, with the written consent of the Contractor, use any of the sums payable under this 
contract to pay for labor, materials, and for the rental of equipment that has been furnished to 
the Contractor or any of its subcontractors in connection with work under this contract, 
regardless of whether claims for such obligations have been filed with the City under General 
Laws Chapter 149, Section 29 or Chapter 30, Section 39A. 
 

(b)  The payment shall be in full for furnishing all materials, supplies, labor services, 
supervision, tools and equipment and the use thereof as embraced under the AGREEMENT 
and shall also constitute the payment for all loss or damage to the Contractor arising out of the 
nature of the work or from the action of the elements or from any unforeseen difficulties or 
obstructions which may arise or be encountered during the prosecution of the work until its final 
approval by the Contracting Officer, and for all risks to the Contractor of every description 
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connected with the prosecution of the work or infringement of patents, trademarks, or copyrights 
and for completing the work in an acceptable manner. 
 

(c)  The payment of any periodic estimate or of any retained percentage shall in no way 
constitute an acceptance of the work or in no way prejudice or affect the obligation of the 
Contractor at his own cost or expense to repair, correct, renew, or replace any defects or 
imperfections in the construction as well as all damages due or attributable to such defects, nor 
shall any such payment for any current estimate or of any retained percentages prejudice or 
affect the rights of the City to hold the Contractor liable for breach of contract or to avail itself of 
the remedies under Article 15, hereof. 
 

(d)  If at any time there shall be evidence of any lien or other claim for which, if 
established, the City may become liable, directly or indirectly, and which is chargeable to the 
Contractor, the City may retain out of any payment then due or thereafter to become due an 
amount sufficient to completely indemnify it against any such claim. If there prove to be any 
such claim after all the payments are made, the Contractor shall refund to the City all moneys 
that the City pays in discharging such claim in consequence of the Contractor's default. 
 

(e)  The Contractor, and each subcontractor, at every tier, represents, warrants and 
certifies that it has complied with all laws of the Commonwealth of Massachusetts relating to 
taxes and all Ordinances and Orders of the City of Worcester relating to taxes, fees and charges, 
or is lawfully contesting the validity of the same.  The Contractor, and each subcontractor, at 
every tier, further represents, warrants and certifies that it will remain in such compliance during 
the term of this Agreement, including any amendments or extensions hereto. Breach of any of 
these provisions shall be deemed a material breach which shall entitle the City to immediately 
terminate this Agreement and take any other action authorized by law to collect any amounts 
due the City. 
 
PAYMENT OF SUBCONTRACTORS 
 
(8)  Payment to subcontractors shall be made in accordance with General Laws Chapter 30, 
Section 39F (1988 ed.), as amended, which is included in the Supplementary General 
Conditions. 
 
NOTICE: 
 
(9)  Wherever in this AGREEMENT the City is to give or receive a notice, the Contracting Officer 
as defined in Article (3) shall be the City's agent for such purpose. 
 
PERFORMANCE: 
 
(10) (a)  The Contractor shall give his personal attention constantly to the faithful prosecution 
of the work and shall keep the same under his personal control. He shall not assign by power 
of attorney or otherwise the work or any part thereof without the previous written consent of the 
Contracting Officer. He shall not either legally or equitably assign any of the moneys payable 
under this contract or any claim thereto unless by and with like consent on the part of the 
Contracting Officer and the City Treasurer. He shall be responsible for all the acts and omissions 
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of his employees and of all persons directly or indirectly employed by him in connection with the 
prosecution of this work. 
 

(b)  The Contractor shall provide sufficient and proper  facilities at all times for the 
inspection of the work by the City. He shall, after receiving written notice that certain work or 
construction is improper, unsafe or defective or that such construction in any way fails to conform 
to the contract documents, forthwith remove such unsafe or defective construction and 
reconstruct the same in a manner satisfactory to the Contracting Officer. Upon failure of the 
Contractor to remedy the construction after being so notified, the Contracting Officer may cause 
such defective work to be remedied or replaced and the City may deduct the cost thereof from 
any moneys due or to become due the Contractor. 
 

(c)  The City, acting through the Contracting Officer, shall have the authority to suspend 
the work wholly, or in part thereof, for such period as he shall deem necessary, due to failure of 
the Contractor to carry out orders given or to perform any provision of the contract. Upon receipt 
of written order from the Contracting Officer, the Contractor shall immediately suspend the work 
or such part thereof in accordance with the order. No work shall be suspended without the 
written permission of the Contracting Officer. The work shall be resumed when conditions so 
warrant, or deficiencies have been corrected and the condition of the contract satisfied as 
ordered or approved in writing by the Contracting Officer.  No allowance of any kind will be made 
for suspension of work by order of the Contracting Officer pursuant to this paragraph. 
 

(d)  If, during the process of the work, the Contractor or the City discovers that the actual 
subsurface or latent physical conditions encountered at the site differ substantially or materially 
from those shown on the plans or indicated in the contract documents either the Contractor or 
the City may request an equitable adjustment in the price of the AGREEMENT applying to work 
affected by the differing site conditions. A request for such an adjustment shall be in writing and 
shall be delivered by the party making such claim to the other party as soon as possible after 
such conditions are discovered. Upon receipt of such a claim from the Contractor, or upon its 
own initiative, the City shall make an investigation of such physical conditions, and, if they differ 
substantially or materially from those shown on the plans or indicated in the contract documents 
or from those ordinarily encountered and generally recognized as inherent in work of the 
character provided for in the plans and contract documents and are of such a nature as to cause 
an increase or decrease in the cost of performance of the work or a change in the construction 
methods required for the performance of the work which results in an increase or decrease in 
the cost of work, the City shall make an equitable adjustment in the contract price and the 
AGREEMENT shall be modified in writing accordingly. (G. L. c. 30, s.39N, as amended, which 
is included in the Supplementary General Conditions). 
 

(e)  The Contractor agrees that it will have no claim for damages of any kind on account 
of any delay in commencement of the Work, or any delay or suspension of any portion thereof, 
except as hereinafter provided. Post commencement, the Contractor shall have no claim for 
damages of any kind on account of any delay or suspension of any portion of the work except 
as hereinafter provided. Adjustments, if any, in the contract price due to a suspension, delay, 
interruption or failure to act by the City shall be governed by the provisions of General Laws 
Chapter 30, section 39(O), as amended, which is included in the Supplementary Conditions. 
Provided, however, the provisions of this paragraph shall not apply to any suspension pursuant 
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to paragraph 10(c), or for any suspension, delay, interruption or failure to act to the extent that 
such is due to any cause for which this AGREEMENT provides for an equitable adjustment of 
the contract price, or time under any other AGREEMENT provision. Provided further, that no 
adjustment shall be made if the performance of the Contractor would have been prevented by 
other causes, even if the work had not been so suspended, delayed or interrupted by the City. 
Provided further, that a subcontractor shall have the same rights against the Contractor for 
payment for an increase in the cost of his performance as the provisions of this paragraph gives 
the Contractor against the City, but nothing herein shall in any way change, modify or alter any 
other rights which the Contractor and subcontractor may have against each other. 
 

(f)  The Contractor must submit the amount of a claim  under provision (e) to the City in 
writing as soon as practicable after the end of the suspension, delay or interruption or failure to 
act and, in any event, not later than the date of final payment under this AGREEMENT and, 
except for costs due to a suspension order, the City shall not approve any costs in the claim 
incurred more than twenty days before the Contractor notified the City in writing of the act or 
failure to act involved in the claim. 

 
(g)  The City may award other contracts for additional work. The Contractor shall 

cooperate fully with other contractors and carefully fit his own work to that of other contracts as 
may be directed by the Contracting Officer. The Contractor shall not commit or permit any act 
that will interfere with the performance of work by any other contractor. 

 
 (h)  The Contractor shall comply with all the laws, state and federal, applicable to the 
work and construction herein provided for. This AGREEMENT is made subject to all laws, state 
and federal; and if any clause hereof does not conform to such law, then such clause shall be 
void and the operative state or federal law shall be inserted in lieu thereof. Any violation by the 
Contractor of state or federal laws relating to the employment of labor upon the work or the 
construction contemplated by this AGREEMENT shall be a sufficient cause for the City to cancel 
the AGREEMENT without in any way being liable in damages therefor. Should the City cancel 
the AGREEMENT because of the failure on the part of the Contractor to observe the state or 
federal laws, or the rules and regulations relating to employment and labor upon the work herein 
contemplated, then upon cancellation the City reserves all rights and benefits herein or by law 
provided against the Contractor for the breach of the conditions of this AGREEMENT. 
 

(i)  When the use of explosives is necessary for the prosecution of the work, the 
Contractor shall take the utmost care not to endanger life and property.  Whenever directed, the 
number and size of the charges shall be reduced. All explosives shall be stored in a secure 
manner. All such storage places shall be marked clearly "DANGEROUS - EXPLOSIVES", and 
shall be in the care of competent watchmen at all times. The method of storage and handling 
explosives and highly inflammable materials shall conform to all the State laws and regulations, 
as well as any local requirements. 
 

(j)  Upon the completion of the work, the Contractor shall at his own expense remove all 
equipment, temporary Contractor's buildings and sheds, fencing, rubbish and waste material in 
and about the area that has been worked and he shall leave the premises and the work 
performed all in a neat and proper condition. 
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(k)  Before commencing the work, the Contractor shall, if required, submit a schedule of 
operations for approval by the Contracting Officer. The schedule shall show the methods and 
order of operations that the Contractor proposes to use. The approval of the schedule by the 
Contracting Officer shall not be construed as relieving the Contractor from any responsibility. 
 

(l)  Should the Contractor be obstructed or delayed in the prosecution of the work by any 
act or neglect on the part of the City, or as a result of damage which may be caused by lightning, 
earthquake, rain, storm, or cyclone, then the time fixed for completion may be extended for a 
period equivalent to the time lost by reason of any of the foregoing causes. No such extension 
shall be made unless a claim therefor is presented in writing to the Contracting Officer within 
forty-eight hours of the occurrence of such delay. The Contractor shall have no claim against 
the City for damages on account of such delay. The duration of the extension itself must be 
certified to by the Contracting Officer. 
 
ADDITIONAL WORK: 
 
(11) (a)  The Contractor agrees to perform any work related to the subject matter of the 
AGREEMENT, but not within the scope of the AGREEMENT and its specifications, upon the 
written order of the Contracting Officer, the payment for such extra work to be made in 
accordance with one of the methods set forth in Article 12 of the General Conditions of the 
Contract for Construction. 
 

(b)  The Contracting Officer may make alterations in the line, grade, plan, form, 
dimensions, or materials of the subject matter of the contract, or any part thereof either before 
or after commencement of construction. Where such alterations increase the quantity or 
standard of the work to be done, payment for such increase shall be made in the same way that 
payment is made for such extra work under (a), above. Where such alterations diminish the 
quantity or standard of the work to be done, an adjustment shall be made to the benefit of the 
City based upon the unit prices where used, or where unit prices are not used, as the Contracting 
Officer shall determine. 
 
EMPLOYMENT: 
 
(12) (a)  The Contractor shall employ competent workers, and if notified by the Contracting 
Officer in writing that any person engaged upon the work is incompetent, unfaithful, disorderly 
or otherwise unsatisfactory, then such worker shall be discharged from the work. 
 

(b)  In the employment of persons, including mechanics, teamsters, chauffeurs and 
laborers, under this contract, preference shall be given 
 
 First:        To citizens of the Commonwealth who are residents of the City of Worcester 
and who have served in the Army or Navy of the United States in time of war and have been 
honorably discharged therefrom or released from active duty therein, and who are qualified to 
perform the work to which the employment relates. 
 
 Second:   To citizens of the Commonwealth who are residents of Worcester and are 
qualified to perform the work to which the employment relates. 
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 Third:        To citizens of the Commonwealth who have served in the Army or Navy of the 
United States in time of war and have been honorably discharged therefrom or released from 
active duty therein and who are qualified to perform the work to which the employment relates. 
 
 Fourth:       To citizens of the Commonwealth generally. 
 
 Fifth:           To citizens of the United States. 
 
The foregoing provisions shall not apply to those persons employed in a supervisory capacity. 
In so far as practicable preference is to be given Worcester Truckers in hauling materials. 
 

(c)  No laborer, worker, mechanic, foreman, or inspector working within the 
Commonwealth of Massachusetts in the employ of the Contractor, sub-contractors, or other 
persons doing or contracting to do the whole or part of the work contemplated by this 
AGREEMENT, shall be required or permitted to work more than eight hours in any one calendar 
day; or more than 48 hours in one week, or more than 6 days in any one week in full compliance 
with provisions of G. L. c. 149, sec. 34, except in cases of emergency. 
 

(d)  Every employee in the work covered by this AGREEMENT shall lodge, board and 
trade where and with whom he elects and neither the Contractor nor his agents or employees 
shall directly or indirectly require as a condition of employment therein that an employee shall 
lodge, board or trade at a particular place or with a particular person. 
 

(e)  The Contractor shall provide and maintain in a neat and sanitary condition such 
accommodations for the use of his employees as may be necessary to comply with the 
requirements of the Department of Public Health, local health officials or of other appropriate 
authorities. The maintenance of all sanitary facilities shall be subject to the laws of the 
Commonwealth and to  the rules and regulations of the State Board of Health and of the 
Commissioner of Public Health for the City of Worcester. 
 

(f)  The Contractor shall, before commencing the work, provide by insurance for the 
payment of compensation and the furnishing of other benefits under Chapter 152 of the General 
Laws (Ter. Ed.) to all persons employed under the AGREEMENT, and he shall continue such 
insurance in force and effect during the term thereof. The City may require the Contractor to 
deliver certificates of insurance as sufficient proof of compliance with the foregoing.  Failure to 
provide and continue in force such insurance as aforesaid shall be deemed a material breach 
of the AGREEMENT and shall entitle the City to terminate the AGREEMENT without in any way 
being liable in damages therefor. 
 

(g)  The Contractor shall keep a true and accurate register of all mechanics, teamsters, 
chauffeurs and laborers employed upon the work contemplated by this AGREEMENT, showing 
the name, address and occupational classification of each such employee, the hours worked by 
and the wages paid to each such employee, and shall furnish the Massachusetts Attorney 
General’s office, or such other appropriate state official upon request a true statement thereof. 
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(h)  Minimum wage rates under the provisions of General Laws c. 149, section 27, as 
amended, have been determined by the state Department of Labor and Workforce 
Development, and the Contractor shall in the payment of wages be bound by them during the 
life of the AGREEMENT. The applicable schedule of minimum wage rates, as so determined, is 
incorporated elsewhere within the Contract Documents. 
 
TERMINATION: 
 
(13) (a)  If the Contractor shall be adjudged a bankrupt, or if he shall make a general 
assignment for the benefit of his creditors, or if a receiver of his property shall be appointed, or 
if the work to be done under the AGREEMENT shall be abandoned, or if the AGREEMENT or 
any part thereof shall be sublet without the previous written consent of the Contracting Officer, 
or if the AGREEMENT or any claim thereunder shall be assigned by the Contractor otherwise 
than as herein specified, or if at any time the Contracting Officer shall be of the opinion that the 
work, or any part thereof, is unnecessarily or unreasonably delayed, or that the Contractor has 
violated any of the provisions of the AGREEMENT, the Contracting Officer, for and in behalf of 
the City, may notify the Contractor to discontinue all work, or any part thereof; and thereupon 
the Contractor shall discontinue such work or such part thereof as the Contracting Officer may 
designate, remove his equipment, tools, supplies and materials as the Contracting Officer 
directs, and the City may thereupon, by contract or otherwise, as it may determine, complete 
the work, or such part thereof, and charge the entire expense of so completing the work or any 
part thereof to the Contractor. 
 

(b)  If the Contracting Officer shall certify by written notice to the Contractor that the rate 
of progress is not satisfactory, the City may, instead of notifying the Contractor to discontinue 
all of the work or any part thereof, notify him from time to time to increase the force, equipment 
and plant, or any of them, employed on the whole or any part of the work, stating the amount of 
increase required. Unless the Contractor shall, within five days after such notice, increase his 
force, equipment and plant to the extent required therein, and maintain and employ the same 
from day to day until the completion of the work or such part thereof, or until the conditions of 
the work or such part thereof, or until the conditions as to the rate of progress shall, in the opinion 
of the Contracting Officer, be fulfilled, the City may employ and direct the labors of such 
additional force, equipment and plant as may, in the opinion of the Contracting Officer, be 
necessary to insure the completion of the work or such part thereof within the time specified or 
at the earliest possible date thereafter, and charge the expense thereof to the Contractor. 
Neither the notice from the Contracting Officer to the Contractor to increase his force, equipment 
or plant nor the employment of additional force, equipment or plant by the City shall be held to 
prevent a subsequent notice to the Contractor from the City to discontinue the work under the 
provisions of the preceding portion of this Article. 
 

(c)  All expenses charged under this Article shall be deducted by the City out of moneys 
then due or to become due the Contractor under this AGREEMENT, or any part thereof. In such 
accounting, the City shall not be obligated to obtain the lowest figures for the work of completing 
the AGREEMENT or any part thereof, or for insuring its proper completion, and all sums actually 
paid by the City shall be charged to the Contractor. If  the expense so charged is greater than 
the sum which would have been payable under the AGREEMENT, if the same had been 
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completed by the Contractor, then the Contractor shall pay the amount of the excess to the City 
upon completion of the work and without further demand being made therefor. 
 

(d)  The Contractor shall not be relieved of liability to the City by virtue of any termination 
of this AGREEMENT and any claim for damages against the Contractor relating to the 
Contractor's performance under this AGREEMENT shall survive any termination hereunder. 
 
GUARANTEES: 
 
(14) (a)  The Contractor guarantees the work under this AGREEMENT and the materials 
furnished by him for use in connection therewith to be free from defects or flaws for one year 
after the completion of the AGREEMENT. It is expressly understood, however, that this 
guarantee provision shall not absolve the Contractor from any liability to the City arising out of 
a failure to substantially comply with the terms of the AGREEMENT. 
 

(b)  If at any time within said guaranty period, any part of the work constructed under the 
terms of this AGREEMENT shall in the opinion of the Contracting Officer require repairing due 
to defective work or materials furnished by the Contractor he may notify the Contractor in writing 
to make the required repairs. If the Contractor shall neglect to start such repairs within ten days 
of the date of giving him notice thereof and to complete the same to the satisfaction of the 
Contracting Officer with reasonable dispatch, then the latter may employ other persons to make 
such repairs. The City shall charge the expense thereof to the Contractor and may use any 
moneys still retained to pay for the same, and if such sum is insufficient, the Contractor shall be 
obligated to pay the balance thereof. 
 
INDEMNIFICATION: 
 
(15) (a)  The Contractor shall indemnify and save harmless the City of Worcester and all of its 
officers, agents and employees against all suits, claims or liability of every name, nature, and 
description arising out of or in consequence of the acts or omissions of this AGREEMENT in the 
performance of the work covered by the contract and/or his failure to comply with the terms and 
conditions hereof; and will at his own cost and expense defend any and all such suits and 
actions. 
 

(b)  The Contractor shall bear all losses resulting from the use or storage of explosives 
and highly inflammable materials and shall save the City harmless from all claims for bodily 
injuries or death to any person and from all claims for property damage or destruction arising 
out of the use or storage of explosives and highly inflammable materials. 
 

(c)  The Contractor further covenants to hold and save the City, its officers, servants and 
employees harmless from and against all and every demand or demands, of any nature or kind 
for or on account of the use of any patented invention, article or appliance included in the 
materials and equipment agreed to be furnished, supplied or used under this AGREEMENT. 
 
INSURANCE: 
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(16) (a)  The Contractor shall carry public liability insurance so as to save the City harmless 
from any and all claims for damages arising out of bodily injury to, or death of, any person or 
persons and for all claims for damages arising out of injury to or destruction of property caused 
by accidents resulting from the use of implements, equipment or labor used in the performance 
of the AGREEMENT or from any neglect, default, omission or want of proper care or misconduct 
on the part of the Contractor or of any one in his employ during the execution of the work.  Such 
insurance shall include coverage for blasting and explosion if explosives are to be used. 
 

(b)  The Contractor shall carry any other types of insurance as may be required elsewhere 
in the Contract Documents. All insurance policies required in the Contract Document shall be 
provided by companies satisfactory to the City. 
 

(c)  Prior to starting work under this AGREEMENT the Contractor shall deposit with the 
City's Purchasing Division certificates from the insurers to the effect that the insurance policies 
required in the above paragraphs have been issued to the Contractor. The certificates must be 
on a form satisfactory to the City. 
 

(d)  Unless greater amounts of insurance coverage are required elsewhere in the 
Contract Documents, the amounts of such public liability insurance shall not be less than the 
minimum amounts set forth below: 
   

(i)  Commercial General Liability  $1,000,000.00 per occurrence / $ 2,000,000.00 
aggregate. 

 
(ii) Automotive Liability, for bodily injury & property damage combined single limit 
of, $ 1,000,000.00 (all owned, hired and non-owned autos). 
 
(iii) Excess / Umbrella Liability – Per Occurrence / Aggregate $ 1,000,000 / $ 
1,000,000 

 
(e)  Unless greater amounts of insurance coverage are required elsewhere in the 

Contract Documents, the Contractor shall also carry bodily injury and property damage 
insurance in amounts not less than those set forth above covering the operation of all motor 
vehicles owned by the Contractor and engaged in this work. 
 

(f)  No cancellation of any insurance whether by the insurer or by insured shall be effective 
unless written notice thereof is given to the City at least fifteen days prior to the intended effective 
date thereof, which date has been expressed in the notice. Prior to the effective date of any 
such cancellation the Contractor shall take out new insurance to cover the policies so canceled. 
The Insurance Companies shall remain liable, however, until new and satisfactory insurance 
policies have been delivered to and accepted by the City. 
 
CONFLICT OF INTEREST 
 
(17) (a)  The Contractor warrants that he has complied with all provisions of law regarding the 
award of this AGREEMENT and that he, or his employees, agents, officers, directors or trustees 
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have not offered or attempted to offer anything of value to any employee of the City in connection 
with this AGREEMENT. 
 

(b)  The Contractor further warrants that no elected official or employee of the City of 
Worcester, including unpaid members of the City boards and commissions, serves as an officer, 
director, trustee or employee of Contractor, and that no elected officials or employees of the City 
of Worcester have or will have a direct or indirect financial interest in this AGREEMENT. 
 

(c)  Violation of this Article shall be material breach of this AGREEMENT and shall be 
grounds for immediate termination of this AGREEMENT by the City without regard to any 
enforcement activities undertaken or completed by any enforcement agency. 
 

(d)  Termination of this AGREEMENT pursuant to this Article shall not waive any claims 
for damages that the City may have against the Contractor resulting from Contractor's violation 
of the terms of this Article. 
 
SEVERABILITY: 
 
(18)  If any provision of this AGREEMENT is held invalid by any court or body of competent 
jurisdiction, the remainder of this AGREEMENT shall remain in full force and effect. 
 
HEADINGS: 
 
(19)  The section headings in this AGREEMENT are for convenience and reference only and in 
no way define or limit the scope or content of this AGREEMENT or in any way affect its 
provisions. 
 
AMENDMENTS: 
 
(20)  This AGREEMENT may be amended or modified only by written instrument duly executed 
by the parties. 
 
ENTIRE AGREEMENT: 
(21)  This AGREEMENT contains the entire understanding of the parties and supersedes all 
prior agreements, representations, proposals and undertakings of the parties. 
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 IN WITNESS WHEREOF, the Contractor has hereunto set his hand and seal, and the 
City has caused its corporate seal to be hereto  affixed and this AGREEMENT to be executed 
in its name and behalf the day and year first above written. 
 
 CITY OF WORCESTER    (CONTRACTOR) 

 
 

       By:_______________________      By:________________________ 
    Christopher J. Gagliastro 

              Purchasing Director                                          (Seal) 
 
APPROVED AS TO LEGAL FORM: 
 
 
By:____________________________ 
 
 
 
CERTIFICATION OF FUNDING: 
 
I certify that an appropriation of funds in the  
amount of this Agreement is contained 
in account number _________. 
 
 
By: ____________________________ 
     Robert V. Stearns 
      City Auditor 
 
APPROVED: 
 
 
 
By:_____________________________ 
     Eric D. Batista 
     City Manager 
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ARTICLE 106:  PAYMENT BOND 
 
 
     KNOW ALL BY THESE PRESENTS, that ______________ a corporation duly 
established by law and having a usual place of business at   as PRINCIPAL, and, 
______________ a corporation organized under the laws of the 
(State/Commonwealth) of __________ and duly authorized and admitted, under 
the provisions of Chapter 175 of the Massachusetts General Laws as amended, 
to transact the business of a fidelity and surety company in Massachusetts, as 
SURETY, are held and firmly bound unto the City of Worcester, a municipal 
corporation within the Commonwealth of Massachusetts, in the sum of 
____________lawful money of the United States of America, to be paid to the City 
of Worcester, its successors and assigns, to the payment of which, well and truly 
to be made, the PRINCIPAL and the SURETY bind themselves, their heirs, 
executors, administrators, successors and assigns, jointly and severally, firmly by 
these presents. 
 
     WHEREAS, the said PRINCIPAL has entered into an Agreement of even date 
herewith with the City of Worcester, said Agreement being for the 
______________________ in the city of Worcester, Massachusetts; 
 
     NOW THEREFORE, the condition of this obligation is such that if the 
PRINCIPAL shall pay for all labor performed or furnished and for all materials used 
or employed or any appliance and equipment used or employed or rented or hired 
out in the execution of said Agreement and in any and all duly authorized 
modifications, alterations, extensions of time, changes or additions to said 
Agreement that may hereafter be made, notice to the SURETY of such 
modifications, alterations, extensions of time, changes or additions being hereby 
waived, the foregoing to include any other purposes or items set out in, and to be 
subject to, the provisions of Massachusetts General Laws, Chapter 149, Section 
29 and Chapter 30, Section 39A as amended, then this obligation shall become 
null and void; otherwise it shall remain in full force and virtue. 
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      IN TESTIMONY WHEREOF, the PRINCIPAL has hereunto caused its name 
and seal to be affixed, and the SURETY has caused its corporate seal to be 
hereunto affixed by a duly authorized officer thereof and this instrument to be 
executed and delivered in its name and behalf by its attorney-in-fact, duly 
authorized by its by-laws and votes, powers of attorney, and letters of appointment 
and authorization, certificated copies of which documents are annexed to this 
bond and may be introduced in evidence as if a part hereof. 
 
 

(Principal)                                                 (Seal) 
 
 
 

By:        
 
 
 

(Surety)                                                     (Seal) 
 
 
 
    BY:        

Attorney-in-Fact 
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ARTICLE 107:  PERFORMANCE BOND 
 
     KNOW ALL BY THESE PRESENTS, that ___________ a corporation duly 
established by law and having a usual place of business at   as PRINCIPAL, and 
____________, a corporation duly established under the laws of the 
(Commonwealth/State) of _______________ and duly authorized and admitted, 
under the provisions of Chapter 175 of the Massachusetts General Laws as 
amended, to transact the business of a fidelity and surety company in 
Massachusetts, as SURETY, are held and firmly bound unto the City of Worcester, 
a municipal corporation within the Commonwealth of Massachusetts, in the sum 
of ______________ lawful money of the United States of America, to be paid to 
said City of Worcester, its successors and assigns, to the payment of which, well 
and truly to be made, the PRINCIPAL and said SURETY bind themselves, their 
heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 
 
     Whereas the said PRINCIPAL has entered into an Agreement of even date 
hereof with the City of Worcester, said Agreement being for the 
________________________ in the city of Worcester, Massachusetts; 
 
     NOW THEREFORE, the condition of this obligation is such that if the said 
PRINCIPAL shall well and faithfully perform all the terms and conditions of said 
Agreement on its part to be kept and performed as therein stipulated, including 
guarantee and maintenance provisions therein, and shall pay for all materials 
furnished and for all labor performed in the execution of said Agreement, and shall 
indemnify and save harmless the said City of Worcester as therein stipulated, then 
this obligation shall be of no effect; otherwise it shall remain in full force and virtue. 
 
     And the said SURETY, for value received, hereby stipulates and agrees that 
no change, extension of time, alteration or addition to the terms of said Agreement, 
or to the work to be performed thereunder, or to the specifications accompanying 
the same, shall in any way effect its obligation on this bond; and it does hereby 
waive notice of any change, extension of time, alterations or additions to the terms 
of said Agreement, or to the work, or to the specifications. 
 
     In the event that the Agreement is abandoned by the Contractor, or is 
terminated by the City under the provisions thereof, said SURETY hereby further 
agrees that it shall, if requested in writing by the City, take such action as is 
necessary to complete said Agreement. 
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     IN TESTIMONY WHEREOF, the PRINCIPAL has hereunto caused its name 
and seal to be affixed, and the said SURETY has caused its corporate seal to be 
hereunto affixed by a duly authorized officer thereof and this instrument to be 
executed and delivered in its name and behalf by its attorney-in-fact, duly 
authorized by its by-laws and votes, powers of attorney, and letters of appointment 
and authorization, certificated copies of which documents are annexed to this 
bond and may be introduced in evidence as if a part hereof. 
 
 
 

(PRINCIPAL)                                        (SEAL) 
 
 
 
    By:       
 
 
 

(SURETY)                                            (SEAL) 
 
 
 

By:       
Attorney-in-fact 
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ARTICLE 108 - APPLICATIONS FOR PAYMENT 
 
PART 1 - GENERAL 
 
1.1       RELATED DOCUMENTS 
 
     A.   Drawings and general provisions of Contract, including General and 
Supplementary Conditions and other Division 1 Specification Sections, are hereby 
made a part of this Section. 
 
1.2       SUMMARY 
 
     A.   This Section specifies administrative and procedural requirements 
governing the Contractor's Applications for Payment. 
 
          1.   Coordinate the Schedule of Values and Applications for Payment with 
the Contractor's Construction Schedule, List of Subcontracts, and Submittal 
Schedule. 
 
     B.   The Contractor's Construction Schedule and Submittal Schedule are 
included in Section "Submittals". 
 
1.3       SCHEDULE OF VALUES 
 
     A.   Coordinate preparation of the Schedule of Values with preparation of the 
Contractor's Construction Schedule. 
 
          1.   Correlate line items in the Schedule of Values with other required 
administrative schedules and forms, including: 
 
          a.   Contractor's construction schedule. 
          b.   Application for Payment form. 
          c.   List of subcontractors. 
          d.   Schedule of allowances, if any. 
          e.   Schedule of alternates, if any. 
          f.    List products. 
          g.   List of principal suppliers and fabricators. 
          h.   Schedule of submittals. 
 
          2.   Submit the Schedule of Values to the Architect at the earliest feasible 
date, but in no case later than seven (7) days before the date scheduled for 
submittal of the initial Application for Payment. 
 
          3.   Sub-Schedules: Where the Work is separated into phases that require 
separately phased payments, provide sub-schedules showing values correlated 
with each phase of payment. 
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     B.   Format and Content: Use the Project Manual Table of Contents as a guide 
to establish the format for the Schedule of Values. Coordinate with the Clerk of the 
Works for exact breakdown of major categories of work. 
 
          1.   Identification: Include the following Project identification on the Schedule 
of Values: 
 
               a.   Project name and location. 
               b.   Name of the Architect. 
               c.   Project number. 
               d.   Contractor's name and address. 
               e.   Date of submittal. 
 
          2.   Arrange the Schedule of Values in a tabular form with separate columns 
to indicate the following for each item listed: 
 
               a.   Generic name. 
               b.   Related Specification Section. 
               c.   Name of subcontractor. 
               d.   Name of manufacturer or fabricator. 
               e.   Name of supplier. 
               f.   Change Orders (numbers) that have affected value. 
               g.   Dollar value to nearest dollar. 
               h.   Percentage of Contract Sum to the nearest percent, adjusted to   
                     total 100 percent 
 
          3.   Provide a breakdown of the Contract Sum in sufficient detail to facilitate 
continued evaluation of Applications for Payment and progress reports. Break 
principal subcontract amounts down into several line items. 
 
          4.   Round amounts off to the nearest whole dollar; the total shall equal the 
Contract Sum. 
 
          5.   For each part of the Work where an Application for Payment may include 
materials or equipment, purchased or fabricated and stored, but not yet installed, 
provide separate line items on the Schedule of Values for initial cost of the 
materials, for each subsequent stage of completion, and for total installed value of 
that part of the Work. 
 
          6.   Margins of Cost: Show line items for indirect costs, and margins on 
actual costs, only to the extent that such items will be listed individually in 
Applications for Payment.  Each item in the Schedule of Values and Applications 
for Payment shall be complete including its total cost and proportionate share of 
general overhead and profit margin. 
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               a.   At the Contractor's option, temporary facilities and other major cost 
items that are not direct cost of actual work-in-place may be shown as separate 
line items in the Schedule of Values or distributed as general overhead expense. 
 
          7.   Schedule Updating: Update and resubmit the Schedule of Values when 
Change Orders result in a change in the Contract Sum. 
 
1.4       APPLICATIONS FOR PAYMENT: 
 
     A.   Each Application for Payment shall be consistent with previous applications 
and payments as certified by the Architect and paid for by the Owner. 
 
          1.   The initial Application for Payment, the Application for Payment at time 
of Substantial Completion, and the final Application for Payment involve additional 
requirements. 
 
     B.   Payment Application Times: Each progress payment date is as indicated 
in the Agreement. The period of construction Work covered by each Application 
or Payment is the period indicated in the Agreement. 
 
     C.   Payment Application Forms: Use AIA Document G 702 and Continuation 
Sheets G 703 as the form for Application for Payment. No exceptions will be made. 
 
     D.   Application Preparation: Complete every entry on the form, including 
notarization and execution by person authorized to sign legal documents on behalf 
of the Contractor. Incomplete applications will be returned without action. 
 
          1.   Entries shall match data on the Schedule of Values and Contractor's 
Construction Schedule. Use updated schedules if revisions have been made. 
 
          2.   Include amounts of Change Orders issued prior to the last day of the 
construction period covered by the application. 
 
     E.   Transmittal: Submit six (6) executed copies of each Application for Payment 
to the Architect by means ensuring receipt within twenty-four (24) hours; one (1) 
copy shall be complete, including proof of payments (see, 1.4F) and similar 
attachments, when required. 
 
          1.   Transmit each copy with a transmittal form listing attachments, and 
recording appropriate information related to the application in a manner 
acceptable to the Architect. 
 
          2.   With each requisition, after the first requisition, submit one (1) copy of 
up-dated as-built drawings for all underground and concealed work, showing 
locations, depths, or elevations. 
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     F.   Proof of Payments: With each Application for Payment, submit proof of 
payment to every subcontractor and supplier, at each tier, entitled to payment 
under the previous requisition and periodic payment made by the Owner to the 
Contractor on behalf of all such entities. 
 
          1.   Submit partial waivers on each item for the amount requested, prior to 
deduction for retainage, on each item. 
 
          2.   When an application shows completion of an item, submit final or full 
waivers or proof of payments. 
           
          3.   Proof of Payment Delays: Submit each Application for Payment with the 
Contractor's proof of payment for the period of construction covered by the 
Application or it may be returned as incomplete. 
 
               a.   Submit final Application for Payment with or preceded by final proof 
of payment for every entity involved with performance of Work covered by the 
application who could lawfully be entitled to file for direct payment under M.G.L. c. 
30, s. 39F, and/or against the Contractor's Labor and Materials Payment Bond. 
 
          4.   Submit proof of payment in a manner acceptable to Owner. 
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  G.   Initial Application for Payment: Administrative actions and submittals that 
must precede or coincide with submittal of the first Application for Payment include 
the following: 
 

1.   List of subcontractors. 
2.   List of principal suppliers and fabricators. 
3.   Schedule of Values. 
4.  Contractor's Construction Schedule (preliminary, if not final). 
5.   Schedule of principal products. 
6.   Submittal Schedule (preliminary, if not final). 
7.   List of Contractor's staff assignments. 
8.   List of Contractor's principal consultants. 
9.   Copies of building permits. 
10. Copies of authorizations and licenses from governing 

authorities for performance of the Work. 
11. Initial progress report. 
12. Report of pre-construction meeting. 
13. Certificates of insurance and insurance policies. 
14. Performance and payment bonds (if required). 
15. Data needed to acquire Owner's insurance. 
16. Initial settlement survey and damage report, if 

required. 
 
     H.   Application for Payment at Substantial Completion: Following issuance of 
the Certificate of Substantial Completion, submit an Application for Payment; this 
application shall reflect any Certificates of Partial Substantial Completion issued 
previously for Owner occupancy of designated portions of the Work. 
 
I.   Administrative actions and submittals that shall proceed or coincide with 
Application for Payment at Substantial Completion include: 
 
          1.   Occupancy permits and similar approvals. 
          2.   Warranties (guarantees) and maintenance agreements. 
          3.   Test/adjust/balance records. 
          4.   Maintenance instructions. 
          5.   Meter readings. 
          6.   Start-up performance reports. 

7.  Change over information related to Owner's occupancy, use, operation 
and maintenance. 

          8.   Final cleaning. 
9.  Application for reduction of retainage, and consent of surety. 

         10.  Advice on shifting insurance coverages. 
         11.  Final progress photographs. 
         12. List of incomplete Work, recognized as exceptions to Architect's 

Certificate of Substantial Completion. 
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     J.   Final Payment Application: Administrative actions and submittals that must 
precede or coincide with submittal of the final payment Application for Payment 
include the following: 
 
          1.   Completion of Project closeout requirements. 
          2. Completion of items specified for completion after Substantial 
Completion. 
          3.   Assurance that unsettled claims will be settled. 
          4.   Assurance that Work not complete and accepted will be completed 
without undue delay. 
          5.  Transmittal of required Project construction records to Owner. 
          6.   Certified property survey. 
          7.   Proof that taxes, fees and similar obligations have been paid. 
          8.   Removal of temporary facilities and services.  
          9. Removal of surplus materials, rubbish and similar elements. 
         10.  Change of door locks to Owner's access. 
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ARTICLE 109 - MODIFICATION PROCEDURES 
 
PART 1 - GENERAL 
 
1.1       RELATED DOCUMENTS 
 
     A.   Drawings and general provisions of Contract, including General and 
Supplementary Conditions and other Division 1 Specification Sections, are hereby 
made a part of this Section. 
 
1.2       SUMMARY 
 
     A.   This section specifies administrative and procedural requirements for 
handling and processing Contract modifications. 
 
     B.  Related Sections: The following sections contain requirements that relate 
to this section: 
 
          1.  Division 1 Section "Submittals" for requirements for the Contractor's 
Construction Schedule. 
 
          2. Division 1 Section "Application for Payment" for administrative 
procedures governing applications for payment. 
 
          3. Division 1 Section "Product Substitutions" for administrative procedures 
for handling requests for substitutions made after award of the Contract. 
 
1.3       MINOR CHANGES IN THE WORK 
 
     A.   Supplemental instructions authorizing minor changes in the Work, not 
involving an adjustment to the Contract Sum or Contract Time, will be issued by 
the Architect. 
 
1.4       CHANGE ORDER PROPOSAL REQUESTS 
 
     A.   Owner-Initiated Proposal Requests: Proposed changes in the Work that 
will require adjustment to the Contract Sum or Contract Time will be issued by the 
Architect, with a detailed description of the proposed change and supplemental or 
revised Drawings and Specifications, if necessary. 
 
          1.   Proposal requests issued by the Architect are for information only. Do 
not consider them an instruction either to stop work in progress, or to execute 
the proposed change. 
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          2.   Unless otherwise indicated in the proposal request, within twenty (20) 
days of receipt of the proposal request, submit to the Architect for the Owner's 
review an estimate of cost necessary to execute the proposed change. 
 
                a. Include a list of quantities of products to be purchased and unit 
costs, along with the total amount of purchases to be made. Where requested, 
furnish survey data to substantiate quantities. 
 
                b. Indicate applicable taxes, delivery charges, equipment rental, and 

amounts of trade discounts. 
 
                c. Include a statement indicating the effect the  proposed change in the 
Work will have on the Contract Time. 
 
     B.   Contractor-Initiated Change Order Proposal Requests: When latent or 
other unforeseen conditions require modifications to the Contract, the Contractor 
may propose changes by submitting a request for a change to the Architect. 
 
          1.  Include a statement outlining the reasons for the change and the effect 

of the change on the Work. Provide a complete description of the proposed 
change. Indicate the effect of the proposed change on the Contract Sum 
and/or the Contract Time. 

 
          2.  Include a list of quantities of products to be purchased and unit costs 

along with the total amount of purchases to be made. Where requested, 
furnish survey data to substantiate quantities. 

 
          3. Indicate applicable taxes, delivery charges, equipment rental, and 

amounts of trade discounts. 
 
          4. Comply with requirements in Section "Product Substitutions" if the 

proposed change in the Work requires the substitution of one product or 
system for a product or system specified. 
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1.5       ALLOWANCES 
 
     A.   Allowance Adjustment: Base each Change Order Proposal Request for an 
allowance cost adjustment solely on the difference between the actual purchase 
amount and the allowance, multiplied by the final measurement of work-in-place, 
with reasonable allowances, where applicable, for cutting losses, tolerances, 
mixing wastes, normal product imperfections, and similar margins. 
 
          1. Include installation costs in the purchase amount only where indicated as 

part of the allowance. 
 
          2. When requested, prepare explanations and documentation to 

substantiate the margins claimed. 
 
          3. The Owner reserves the right to establish the actual quantity of work-in-

place by independent quantity survey, measure, or count. 
 
     B.   Submit claims for increased costs because of a change in scope or nature 
of the allowance described in the Contract Documents, whether for the purchase 
order amount or Contractor's handling, labor, installation, overhead, and profit, 
within twenty (20) days of receipt of the change order authorizing work to proceed.  
Claims submitted later than twenty (20) days will be rejected. 
 
          1. The Change Order cost amount shall not include the Contractor's or 

Subcontractor's indirect expense except when it is clearly demonstrated that 
either the nature or scope of work required was changed from that which could 
have been foreseen from information in Contract Documents. 

 
          2. No change to the Contractor's indirect expense is permitted for selection 

of higher or lower priced materials or systems of the same scope and nature 
as originally indicated. 

 
1.6       CHANGE ORDER PROCEDURES 
 
     A.   Upon the Owner's approval of a Change Order Proposal Request, the 
Architect will issue a Change Order for signatures of the Owner and Contractor. 
 
1.7       OVERHEAD AND PROFIT 
 
     A.   Overhead and Profit will be as noted elsewhere in these specifications. 
 

B. In reviewing change orders, the Architect will exercise his right to request 
a complete breakdown from the Contractor showing exact costs for labor 
and material, as well as delivery slips and invoices from suppliers and 
other subcontractors. 
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ARTICLE 110 - PRODUCT SUBSTITUTIONS 
 
PART 1 - GENERAL 
 
1.1       RELATED DOCUMENTS 
 
     A.   Drawings and general provisions of Contract, including General and 
Supplementary Conditions and other Division 1 Specification Sections, are hereby 
made a part of this Section. 
 
1.2       SUMMARY 
 
     A.   This Section specifies administrative and procedural requirements for 
handling requests for substitutions made after award of the Contract. 
 
     B.   The Contractor's Construction Schedule and the Schedule of Submittals 
are included under Section "Submittals". 
 
     C.   Standards: Refer to Section "Reference Standards and Definitions" for 
applicability of industry standards to products specified. 
 
     D.   Procedural requirements governing the Contractor's selection of products 
and product options are included under Section "Materials and Equipment". 
 
1.3       DEFINITIONS 
 
     A.   Definitions used in this Article are not intended to change or modify the 
meaning of other terms used in the Contract Documents. 
 
     B.   Substitutions: Requests for changes in products, materials, equipment, and 
methods of construction required by Contract Documents proposed by the 
Contractor after award of the Contract are considered requests for "substitutions". 
The following are not considered substitutions: 
 
     1.   Specified options of products and construction methods included in 
Contract Documents. 
 
     2.   The Contractor's determination of and compliance with governing 
regulations and orders issued by governing authorities. 
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1.4       SUBMITTALS 
 
     A.   Substitution Request Submittal: Requests for substitution will be 
considered if received within sixty (60) days after commencement of the Work. 
Requests received more than sixty (60) days after commencement of the Work 
may be considered or rejected at the discretion of the Architect. 
 
     1.   Submit three (3) copies of each request for substitution for consideration. 

Submit requests in the form and in accordance with procedures required 
for Change Order proposals. 

 
     2.   Identify the product, or the fabrication or installation method to be replaced 

in each request. Include related Specification Section and Drawing 
numbers. Provide complete documentation showing compliance with the 
requirements for substitutions, and the following information, as 
appropriate. 

 
       a. Product Data, including Drawings and descriptions of products, fabrication 

and installation procedures. 
 
       b.  Samples, where applicable or requested. 
 
       c. A detailed comparison of significant qualities of the proposed substitution 

with those of the Work specified. Significant qualities may include elements 
such as size, weight, durability, performance and visual effect, i.e. color, 
texture, pattern, etc. 

 
      d. Coordination information, including a list of changes or modifications 

needed to other parts of the Work and to construction performed by the 
Owner and separate Contractors, that will become necessary to 
accommodate the proposed substitution. 

 
      e. A statement indicating the substitution's effect on the Contractor's 

Construction Schedule compared to the schedule without approval of the 
substitution. Indicate the effect of the proposed substitution on overall 
Contract Time. 
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       f. Cost information, including a proposal of the net change, if any, in the 
Contract Sum. 

 
       g. Certification by the Contractor that the substitution proposed is equal to or 

better in every significant respect to that required by the Contract 
Documents, and that it will perform adequately in the application indicated. 
Include the Contractor's waiver of rights to additional payment or time, that 
may subsequently become necessary because of the failure of the 
substitution to perform adequately. 

 
     3.  Architects' Action: Within one (1) week of receipt of the request for 

substitution, the Architect will request additional information or 
documentation necessary for evaluation of the request. Within two (2) 
weeks of receipt of the request, or one (1) week of receipt of the additional 
information or documentation, which ever is later, the Architect will notify 
the Contractor of acceptance or rejection of the proposed substitution. If a 
decision on use of a proposed substitute cannot be made or obtained within 
the time allocated, use the product specified by name. Acceptance will be 
in the form of a Change Order, when a change in contract cost or time is 
required; or in the form of Architect’s supplemental instructions when no 
change to contract cost or time is required. 

 
PART 2 - PRODUCTS 
 
2.1       SUBSTITUTIONS 
 
     A.  Conditions: The Contractor's substitution request will be received and 
considered by the Architect when one or more of the following conditions are 
satisfied, as determined by the Architect; otherwise requests will be returned 
without action except to record non-compliance with these requirements. 
 
     1.   Extensive revisions to Contract Documents are not required. 
 
     2.   Proposed changes are in keeping with the intent of Contract Documents. 
 
     3. The request is timely, fully documented and properly submitted. 
 
     4. The request is directly related to an "or equal" clause or similar language in 

the Contract Documents. 
      
     5. The specified product or method of construction cannot receive necessary 

approval by a governing authority, and the requested substitution can be 
approved. 

 
     6.  The specified product or method of construction cannot be provided in a 

manner that is compatible with other materials, and where the Contractor 
certifies that the substitution will overcome the incompatibility. 
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     7.  The specified product or method of construction cannot be coordinated with 

other materials, and where the Contractor certifies that the proposed 
substitution can be coordinated. 

 
     8. The specified product or method of construction cannot provide a warranty 

required by the Contract Documents and where the Contractor certifies that 
the proposed substitution provide the required warranty. 

 
     9.  Where a proposed substitution involves more than one prime Contractor, 

each Contractor shall cooperate with the other Contractors involved to 
coordinate the Work, provide uniformity and consistency, and to assure 
compatibility of products. 

 
     B.   The Contractor's submittal and Architect's acceptance of Shop Drawings, 
Product Data or Samples that relate to construction activities not complying with 
the Contract Documents does not constitute an acceptable or valid request for 
substitution, nor does it constitute approval. 
 

 
 

_____________________________________________________ 
 
 



 
 
 
 

PREVAILING WAGE RATES 
 

& 
 

CERTIFIED PAYROLL REPORTING 
FORMS 

 
 
 
NOTE:  Successful bidder/contractor shall submit 

the required certified payroll reporting forms 
on a weekly basis via email to: 
 
certifiedpayrollrecords@worcesterma.gov  

 
 
  
 City of Worcester – Purchasing Division 
 City Hall – Room 201 
 455 Main Street 
 Worcester, MA 01608 
   
 
 
  
 

mailto:certifiedpayrollrecords@worcesterma.gov


MASSACHUSETTS WEEKLY CERTIFIED PAYROLL REPORT FORM

Company's Name: Address: Phone No.: Payroll No.:

Employer's Signature: Title: Contract No: Tax Payer ID Number Work Week Ending:

Awarding Authority's Name: Public Works Project Name: Public Works Project Location: Min. Wage Rate Sheet Number

General / Prime Contractor's Name: Subcontractor's Name: "Employer" Hourly Fringe Benefit Contributions

(B+C+D+E) (A x F)

Employee Name & Complete 
Address

Work 
Classification:

Employee 
is OSHA 

10 
certified 

(?)

Appr. 
Rate 
(%) Su. Mo. Tu. We. Th. Fr. Sa.

All Other 
Hours

Hourly 
Base 
Wage     

(B)

Health & 
Welfare 

Insurance  
(C)

ERISA 
Pension 

Plan     
(D)

Supp. 
Unemp.     

(E)

Total 
Hourly 

Prev. Wage 
(F)

Total Gross 
Wages

Check No.    
(H)

Are all apprentice employees identified above currently registered with the MA DLS's  Division of Apprentice Standards? YES  NO  

No apprentices are identified above

Date Received by Awarding Authority

Page ________of________    /                        /

NOTE: Pursuant to MGL c. 149, s. 27B, every contractor and subcontractor is required to submit a true and accurate copy of their certified weekly payroll records to the awarding 
authority by first-class mail or e-mail. In addition, each weekly payroll must be accompanied by a statement of compliance signed by the employer. Failure to comply may result in the 
commencement of a criminal action or the issuance of a civil citation. 

For all apprentices performing work during the reporting period, attach a copy of the apprentice identification card issued 
by the Massachusetts Department of Labor Standards / Division of Apprentice Standards.

Hours Worked
Project 
Gross 
Wages                  

Project 
Hours         

(A)



CITY OF WORCESTER
Monthly Workforce Report

Construction Manager: _____________________
Project: ________________________________________ Contract #:_________________________________

MINORITY 
OWNED

WOMEN 
OWNED

Contractor/Sub-Contractor Total Hours PTD Hours
PTD 

Percentage
PTD        

Hours
PTD 

Percentage
XX 600 0.0% 0.0% YES / NO YES / NO

YES / NO YES / NO
YES / NO YES / NO
YES / NO YES / NO  

MONTHLY TOTAL: 600.0 0.00 0.0% 0.0 0.0%

Construction Manager: _____________________
Project: ________________________________________ Contract #:_________________________________

Trade Total Hours
PTD        

Hours
PTD 

Percentage
PTD        

Hours
PTD 

Percentage
Carpenter 600.0 0.0 0.0% 0.0 0.0%

X
X
X
X
X

MONTHLY TOTALS 600.0 0.0 0.0% 0.0 0.0%

FEMALE

GOAL - 38% GOAL - 10%

GOAL - 10%
PROJECT-TO-DATE: PEOPLE OF COLOR FEMALE

PROJECT NAME_______________________________________________

Period Covered: ________________ through ___________________________

PROJECT NAME_______________________________________________

Period Covered: ________________ through ___________________________

GOAL - 38%

PROJECT-TO-DATE: PEOPLE OF COLOR



WEEKLY PAYROLL RECORDS REPORT 
& STATEMENT OF COMPLIANCE 

DIVISION OF OCCUPATIONAL SAFETY, 19 STANIFORD STREET, 2nd FLOOR, BOSTON, MA  02114 

 
In accordance with Massachusetts General Law c. 149, §27B, a true and accurate record 

must be kept of all persons employed on the public works project for which the enclosed rates 
have been provided.  A Payroll Form has been printed on the reverse of this page and includes 
all the information required to be kept by law.  Every contractor or subcontractor is required to 
keep these records and preserve them for a period of three years from the date of completion of 
the contract. 

 
In addition, every contractor and subcontractor is required to submit a copy of their 

weekly payroll records to the awarding authority.  For every week in which an apprentice is 
employed, a photocopy of the apprentice’s identification card must be attached to the payroll 
report.  Once collected, the awarding authority is also required to preserve those records for three 
years. 

 
In addition, each such contractor, subcontractor, or public body shall furnish to the 

awarding authority directly, within fifteen days after completion of its portion of the work a 
statement, executed by the contractor, subcontractor or public body who supervises the payment 
of wages, in the following form: 
 

 
 
 STATEMENT OF COMPLIANCE 
 
                                                                 _______________, 20_______ 
 
   I,___________________________________,___________________________________ 
                   (Name of signatory party)                                          (Title) 
   do hereby state: 
                That I pay or supervise the payment of the persons employed by 
   ___________________________________ on the ______________________________ 
          (Contractor, subcontractor or public body)                           (Building or project) 
   and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on        
   said project have been paid in accordance with wages determined under the provisions of     
   sections twenty-six and twenty-seven of chapter one hundred and forty nine of the                
    General Laws.  
 
                                                          Signature _________________________ 
 
                                                          Title _____________________________ 
 
 



THE COMMONWEALTH OF MASSACHUSETTS 
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT 

DEPARTMENT OF LABOR STANDARDS 
Prevailing Wage Rates

MAURA HEALEY
Governor

KIM DRISCOLL
Lt. Governor

As determined by the Director under the provisions of the  
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

LAUREN JONES
Secretary

MICHAEL FLANAGAN
Director

Awarding Authority: Worcester City/Town: WORCESTER

Contract Number:

Description of Work: Resurfacing Various Roads in Worcester, MA

Job Location: Various Locations, City of Worcester

Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction projects. For construction projects lasting 

longer than one year, awarding authorities must request an updated wage schedule no later than two weeks before the anniversary of the date the contract was 

executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, the awarding authority must request an annual update no 

later than two weeks before the anniversary date, determined as the earlier of: (a) the execution date of the GMP Amendment, or (b) the execution date of the 

first amendment to permit procurement of construction services. The updated wage schedule must be provided to all contractors, including general and sub-

contractors, working on the construction project.

•

This annual update requirement is generally not applicable to 27F “rental of equipment” contracts. For such contracts, the prevailing wage rates issued by DLS 

shall remain in effect for the duration of the contract term. However, if the prevailing wage rate sheet issued does not contain wage rates for each year covered 

by the contract term, the Awarding Authority must request updated rate sheets from DLS and provide them to the contractor to ensure the correct rates are being 

paid throughout the duration of the contract. Additionally, if an Awarding Authority exercises an option to renew or extend the contract term, they must request 

updated rate sheets form DLS and provide them to the contractor.

•

This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the “Wage Request Number” on all pages of 

this schedule.

•

An Awarding Authority must request an updated wage schedule if it has not opened bids or selected a contractor within 90 days of the date of issuance of the 

wage schedule. For CM AT RISK projects (bid pursuant to G.L. c.149A), the earlier of: (a) the execution date of the GMP Amendment, or (b) the bid for the 

first construction scope of work must be within 90-days of the wage schedule issuance date.

•

The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, § 27. The wage schedule shall be 

made a part of the contract awarded for the project. The wage schedule must be posted in a conspicuous place at the work site for the life of the project in 

accordance with M.G.L. c. 149 § 27. The wages listed on the wage schedule must be paid to employees performing construction work on the project whether 

they are employed by the prime contractor, a filed sub-bidder, or a sub-contractor.

•

Apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice Standards (DAS). Apprentices must keep their 

apprentice identification card on their persons during all work hours on the project. An apprentice registered with DAS may be paid the lower apprentice wage 

rate at the applicable step as provided on the prevailing wage schedule. Any apprentice not registered with DAS regardless of whether they are registered 

with another federal, state, local, or private agency must be paid the journeyworker's rate.

•

Every contractor or subcontractor working on the construction project must submit weekly payroll reports and a Statement of Compliance directly to the 

awarding authority by mail or email and keep them on file for three years. Each weekly payroll report must contain: the employee’s name, address, occupational 

classification, hours worked, and wages paid. Do not submit weekly payroll reports to DLS. For a sample payroll reporting form go to 

http://www.mass.gov/dols/pw.

•

Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative obligation to inquire with DLS at (617) 

626-6953.

•

Contractors must obtain the wage schedules from awarding authorities. Failure of a contractor or subcontractor to pay the prevailing wage rates listed on the 

wage schedule to all employees who perform construction work on the project is a violation of the law and subjects the contractor or subcontractor to civil and 

criminal penalties.

•

Employees not receiving the prevailing wage rate set forth on the wage schedule may file a complaint with the Fair Labor Division of the office of the Attorney 

General at (617) 727-3465.

•
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

1/1/2026 $40.95 $16.17 $21.78 $0.00 $0.00 $78.90

6/1/2026 $41.95 $16.17 $21.78 $0.00 $0.00 $79.90

12/1/2026 $41.95 $16.17 $23.52 $0.00 $0.00 $81.64

(2 AXLE) DRIVER - EQUIPMENT 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

1/1/2027 $41.95 $16.77 $23.52 $0.00 $0.00 $82.24

1/1/2026 $41.02 $16.17 $21.78 $0.00 $0.00 $78.97

6/1/2026 $42.02 $16.17 $21.78 $0.00 $0.00 $79.97

12/1/2026 $42.02 $16.17 $23.52 $0.00 $0.00 $81.71

(3 AXLE) DRIVER - EQUIPMENT 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

1/1/2027 $42.02 $16.77 $23.52 $0.00 $0.00 $82.31

1/1/2026 $41.14 $16.17 $21.78 $0.00 $0.00 $79.09

6/1/2026 $42.14 $16.17 $21.78 $0.00 $0.00 $80.09

12/1/2026 $42.14 $16.17 $23.52 $0.00 $0.00 $81.83

(4 & 5 AXLE) DRIVER - EQUIPMENT 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

1/1/2027 $42.14 $16.77 $23.52 $0.00 $0.00 $82.43

ADS/SUBMERSIBLE PILOT 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 2)

8/1/2024 $117.16 $10.08 $11.62 $12.67 $0.00 $151.53

For apprentice rates see "Apprentice- PILE DRIVER"

12/1/2025 $41.22 $10.65 $9.75 $9.11 $0.00 $70.73

6/1/2026 $42.66 $10.65 $9.75 $9.11 $0.00 $72.17

12/1/2026 $44.10 $10.65 $9.75 $9.11 $0.00 $73.61

6/1/2027 $45.55 $10.65 $9.75 $9.11 $0.00 $75.06

12/1/2027 $47.00 $10.65 $9.75 $9.11 $0.00 $76.51

6/1/2028 $48.50 $10.65 $9.75 $9.11 $0.00 $78.01

AIR TRACK OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.00 $10.65 $9.75 $9.11 $0.00 $79.51

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $41.22 $10.65 $9.75 $9.21 $0.00 $70.83

6/1/2026 $42.66 $10.65 $9.75 $9.21 $0.00 $72.27

AIR TRACK OPERATOR (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $44.10 $10.65 $9.75 $9.21 $0.00 $73.71

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASBESTOS WORKER (PIPES & TANKS) 

HEAT & FROST INSULATORS LOCAL 6 

HEAT & FROST INSULATORS LOCAL 6 (WORCESTER)

12/1/2025 $44.80 $14.50 $4.30 $6.75 $0.00 $70.35

12/1/2025 $40.72 $10.65 $9.75 $9.11 $0.00 $70.23

6/1/2026 $42.16 $10.65 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.60 $10.65 $9.75 $9.11 $0.00 $73.11

6/1/2027 $45.05 $10.65 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.50 $10.65 $9.75 $9.11 $0.00 $76.01

6/1/2028 $48.00 $10.65 $9.75 $9.11 $0.00 $77.51

ASPHALT RAKER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.50 $10.65 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $40.72 $10.65 $9.75 $9.21 $0.00 $70.33

6/1/2026 $42.16 $10.65 $9.75 $9.21 $0.00 $71.77

ASPHALT RAKER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.60 $10.65 $9.75 $9.21 $0.00 $73.21
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

12/1/2025 $59.28 $16.05 $13.25 $3.25 $0.00 $91.83

6/1/2026 $60.58 $16.05 $13.25 $3.25 $0.00 $93.13

ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $62.03 $16.05 $13.25 $3.25 $0.00 $94.58

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2025 $59.28 $16.05 $13.25 $3.25 $0.00 $91.83

6/1/2026 $60.58 $16.05 $13.25 $3.25 $0.00 $93.13

BACKHOE/FRONT-END LOADER 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $62.03 $16.05 $13.25 $3.25 $0.00 $94.58

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2025 $40.72 $10.65 $9.75 $9.11 $0.00 $70.23

6/1/2026 $42.16 $10.65 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.60 $10.65 $9.75 $9.11 $0.00 $73.11

6/1/2027 $45.05 $10.65 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.50 $10.65 $9.75 $9.11 $0.00 $76.01

6/1/2028 $48.00 $10.65 $9.75 $9.11 $0.00 $77.51

BARCO-TYPE JUMPING TAMPER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.50 $10.65 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $41.22 $10.65 $9.75 $9.11 $0.00 $70.73

6/1/2026 $42.66 $10.65 $9.75 $9.11 $0.00 $72.17

12/1/2026 $44.10 $10.65 $9.75 $9.11 $0.00 $73.61

6/1/2027 $45.55 $10.65 $9.75 $9.11 $0.00 $75.06

12/1/2027 $47.00 $10.65 $9.75 $9.11 $0.00 $76.51

6/1/2028 $48.50 $10.65 $9.75 $9.11 $0.00 $78.01

BLOCK PAVER, RAMMER / CURB SETTER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.00 $10.65 $9.75 $9.11 $0.00 $79.51

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $41.22 $10.65 $9.75 $9.21 $0.00 $70.83

6/1/2026 $42.66 $10.65 $9.75 $9.21 $0.00 $72.27

BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 

HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY) 12/1/2026 $44.10 $10.65 $9.75 $9.21 $0.00 $73.71

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

BOILER MAKER 

BOILERMAKERS LOCAL 29 

BOILERMAKERS LOCAL 29

1/1/2024 $48.12 $7.07 $14.60 $6.00 $0.00 $75.79

Apprentice: BOILER MAKER

Effective Date: 1/1/2024

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 65.00 $31.28 $7.07 $9.32 $3.90 $0.00 $51.57

2 65.00 $31.28 $7.07 $9.32 $3.90 $0.00 $51.57

3 70.00 $33.68 $7.07 $10.03 $4.20 $0.00 $54.98

4 75.00 $36.09 $7.07 $10.74 $4.50 $0.00 $58.40

5 80.00 $38.50 $7.07 $11.45 $4.80 $0.00 $61.82

6 85.00 $40.90 $7.07 $12.18 $5.10 $0.00 $65.25
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

2/1/2026 $65.81 $12.84 $15.57 $7.33 $0.00 $101.55

8/1/2026 $68.01 $12.84 $15.57 $7.33 $0.00 $103.75

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING) 

BRICKLAYERS LOCAL 3 

BRICKLAYERS LOCAL 3 (WORCESTER) 2/1/2027 $69.41 $12.84 $15.57 $7.33 $0.00 $105.15

12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17

6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00 $92.45

BULLDOZER/GRADER/SCRAPER 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2025 $49.10 $10.65 $9.75 $9.80 $0.00 $79.30

6/1/2026 $50.65 $10.65 $9.75 $9.80 $0.00 $80.85

CAISSON & UNDERPINNING BOTTOM MAN 

LABORERS 

LABORERS - FOUNDATION AND MARINE
12/1/2026 $52.15 $10.65 $9.75 $9.80 $0.00 $82.35

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $47.95 $10.65 $9.75 $9.80 $0.00 $78.15

6/1/2026 $49.50 $10.65 $9.75 $9.80 $0.00 $79.70

CAISSON & UNDERPINNING LABORER 

LABORERS 

Apprentice: BOILER MAKER

Effective Date: 1/1/2024

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

7 90.00 $43.31 $7.07 $12.88 $5.40 $0.00 $68.66

8 95.00 $45.71 $7.07 $13.62 $5.70 $0.00 $72.10

Apprentice to Journeyworker Ratio: 1:4

Apprentice: BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY WATERPROOFING)

Effective Date: 2/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $32.91 $12.84 $15.57 $7.33 $0.00 $68.65

2 60.00 $39.49 $12.84 $15.57 $7.33 $0.00 $75.23

3 70.00 $46.07 $12.84 $15.57 $7.33 $0.00 $81.81

4 80.00 $52.65 $12.84 $15.57 $7.33 $0.00 $88.39

5 90.00 $59.23 $12.84 $15.57 $7.33 $0.00 $94.97

Apprentice: BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY WATERPROOFING)

Effective Date: 8/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $34.01 $12.84 $15.57 $7.33 $0.00 $69.75

2 60.00 $40.81 $12.84 $15.57 $7.33 $0.00 $76.55

3 70.00 $47.61 $12.84 $15.57 $7.33 $0.00 $83.35

4 80.00 $54.41 $12.84 $15.57 $7.33 $0.00 $90.15

5 90.00 $61.21 $12.84 $15.57 $7.33 $0.00 $96.95

Apprentice to Journeyworker Ratio: 1:5
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

LABORERS - FOUNDATION AND MARINE 12/1/2026 $51.00 $10.65 $9.75 $9.80 $0.00 $81.20

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $48.28 $10.65 $9.75 $9.80 $0.00 $78.48

6/1/2026 $49.83 $10.65 $9.75 $9.80 $0.00 $80.03

CAISSON & UNDERPINNING TOP MAN 

LABORERS 

LABORERS - FOUNDATION AND MARINE
12/1/2026 $51.33 $10.65 $9.75 $9.80 $0.00 $81.53

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $40.72 $10.65 $9.75 $9.11 $0.00 $70.23

6/1/2026 $42.16 $10.65 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.60 $10.65 $9.75 $9.11 $0.00 $73.11

6/1/2027 $45.05 $10.65 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.50 $10.65 $9.75 $9.11 $0.00 $76.01

6/1/2028 $48.00 $10.65 $9.75 $9.11 $0.00 $77.51

CARBIDE CORE DRILL OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.50 $10.65 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

9/1/2025 $50.10 $10.58 $11.47 $8.50 $0.00 $80.65

3/1/2026 $51.35 $10.58 $11.47 $8.50 $0.00 $81.90

9/1/2026 $52.60 $10.58 $11.47 $8.50 $0.00 $83.15

CARPENTER 

CARPENTERS 

CARPENTERS -ZONE 2 (Eastern Massachusetts)

3/1/2027 $53.85 $10.58 $11.47 $8.50 $0.00 $84.40

Apprentice: CARPENTER

Effective Date: 9/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $22.55 $10.58 $0.00 $1.73 $0.00 $34.86

2 45.00 $22.55 $10.58 $0.00 $1.73 $0.00 $34.86

3 55.00 $27.56 $10.58 $0.00 $3.40 $0.00 $41.54

4 55.00 $27.56 $10.58 $0.00 $3.40 $0.00 $41.54

5 70.00 $35.07 $10.58 $11.41 $5.10 $0.00 $62.16

6 70.00 $35.07 $10.58 $11.41 $5.10 $0.00 $62.16

7 80.00 $40.08 $10.58 $11.44 $6.80 $0.00 $68.90

8 80.00 $40.08 $10.58 $11.44 $6.80 $0.00 $68.90

Apprentice: CARPENTER

Effective Date: 3/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $23.11 $10.58 $0.00 $1.73 $0.00 $35.42

2 45.00 $23.11 $10.58 $0.00 $1.73 $0.00 $35.42

3 55.00 $28.24 $10.58 $0.00 $3.40 $0.00 $42.22

4 55.00 $28.24 $10.58 $0.00 $3.40 $0.00 $42.22

5 70.00 $35.95 $10.58 $11.41 $5.10 $0.00 $63.04

6 70.00 $35.95 $10.58 $11.41 $5.10 $0.00 $63.04

7 80.00 $41.08 $10.58 $11.44 $6.80 $0.00 $69.90

8 80.00 $41.08 $10.58 $11.44 $6.80 $0.00 $69.90
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

10/1/2025 $27.75 $7.02 $3.80 $1.00 $0.00 $39.57CARPENTER WOOD FRAME 

CARPENTERS 

CARPENTERS-ZONE 3 (Wood Frame)
10/1/2026 $28.85 $7.02 $3.80 $1.00 $0.00 $40.67

All Aspects of New Wood Frame Work

1/1/2026 $53.24 $13.35 $16.43 $7.78 $1.80 $92.60

7/1/2026 $54.49 $13.35 $16.43 $7.78 $1.80 $93.85

1/1/2027 $55.94 $13.35 $16.43 $7.78 $1.80 $95.30

7/1/2027 $57.29 $13.35 $16.43 $7.78 $1.80 $96.65

CEMENT MASONRY/PLASTERING 

PLASTERERS AND CEMENT MASONS LOCAL 534 

Plasterers and Cement Masons - Zone 1

1/1/2028 $58.64 $13.35 $16.43 $7.78 $1.80 $98.00

Apprentice to Journeyworker Ratio: 1:5

Apprentice: CARPENTER WOOD FRAME

Effective Date: 10/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $16.65 $7.02 $0.00 $0.00 $0.00 $23.67

2 60.00 $16.65 $7.02 $0.00 $0.00 $0.00 $23.67

3 65.00 $18.04 $7.02 $0.00 $1.00 $0.00 $26.06

4 70.00 $19.43 $7.02 $0.00 $1.00 $0.00 $27.45

5 75.00 $20.81 $7.02 $3.80 $1.00 $0.00 $32.63

6 80.00 $22.20 $7.02 $3.80 $1.00 $0.00 $34.02

7 85.00 $23.59 $7.02 $3.80 $1.00 $0.00 $35.41

8 90.00 $24.98 $7.02 $3.80 $1.00 $0.00 $36.80

Apprentice: CARPENTER WOOD FRAME

Effective Date: 10/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $17.31 $7.02 $0.00 $0.00 $0.00 $24.33

2 60.00 $17.31 $7.02 $0.00 $0.00 $0.00 $24.33

3 65.00 $18.75 $7.02 $0.00 $1.00 $0.00 $26.77

4 70.00 $20.20 $7.02 $0.00 $1.00 $0.00 $28.22

5 75.00 $21.64 $7.02 $3.80 $1.00 $0.00 $33.46

6 80.00 $23.08 $7.02 $3.80 $1.00 $0.00 $34.90

7 85.00 $24.52 $7.02 $3.80 $1.00 $0.00 $36.34

8 90.00 $25.97 $7.02 $3.80 $1.00 $0.00 $37.79

Apprentice to Journeyworker Ratio: 1:5

Apprentice: CEMENT MASONRY/PLASTERING

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $26.62 $13.35 $16.43 $0.00 $0.00 $56.40

2 60.00 $31.94 $13.35 $16.43 $7.78 $1.80 $71.30
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2025 $40.72 $10.65 $9.75 $9.11 $0.00 $70.23

6/1/2026 $42.16 $10.65 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.60 $10.65 $9.75 $9.11 $0.00 $73.11

6/1/2027 $45.05 $10.65 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.50 $10.65 $9.75 $9.11 $0.00 $76.01

6/1/2028 $48.00 $10.65 $9.75 $9.11 $0.00 $77.51

CHAIN SAW OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.50 $10.65 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $60.48 $16.05 $13.25 $3.25 $0.00 $93.03

6/1/2026 $61.81 $16.05 $13.25 $3.25 $0.00 $94.36

CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $63.29 $16.05 $13.25 $3.25 $0.00 $95.84

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2025 $37.97 $16.05 $13.25 $3.25 $0.00 $70.52

6/1/2026 $38.83 $16.05 $13.25 $3.25 $0.00 $71.38

COMPRESSOR OPERATOR 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $39.78 $16.05 $13.25 $3.25 $0.00 $72.33

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DELEADER (BRIDGE) 

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 2

1/1/2026 $59.56 $10.35 $12.00 $12.60 $0.00 $94.51

Apprentice: CEMENT MASONRY/PLASTERING

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

3 65.00 $34.61 $13.35 $16.43 $7.78 $1.80 $73.97

4 70.00 $37.27 $13.35 $16.43 $7.78 $1.80 $76.63

5 75.00 $39.93 $13.35 $16.43 $7.78 $1.80 $79.29

6 80.00 $42.59 $13.35 $16.43 $7.78 $1.80 $81.95

7 90.00 $47.92 $13.35 $16.43 $0.00 $0.00 $77.70

Apprentice: CEMENT MASONRY/PLASTERING

Effective Date: 7/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $27.25 $13.35 $16.43 $0.00 $0.00 $57.03

2 60.00 $32.69 $13.35 $16.43 $7.78 $1.80 $72.05

3 65.00 $35.42 $13.35 $16.43 $7.78 $1.80 $74.78

4 70.00 $38.14 $13.35 $16.43 $7.78 $1.80 $77.50

5 75.00 $40.87 $13.35 $16.43 $7.78 $1.80 $80.23

6 80.00 $43.59 $13.35 $16.43 $7.78 $1.80 $82.95

7 90.00 $49.04 $13.35 $0.00 $7.78 $0.00 $70.17

Apprentice to Journeyworker Ratio: 1:5

Page 7 of 32Wage Request Number: 20260227145120Issue Date: 02/27/2026



Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2025 $48.00 $10.65 $9.75 $9.65 $0.00 $78.05

6/1/2026 $49.55 $10.65 $9.75 $9.65 $0.00 $79.60

12/7/2026 $51.05 $10.65 $9.75 $9.65 $0.00 $81.10

6/7/2027 $52.65 $10.65 $9.75 $9.65 $0.00 $82.70

12/6/2027 $54.25 $10.65 $9.75 $9.65 $0.00 $84.30

6/5/2028 $55.93 $10.65 $9.75 $9.65 $0.00 $85.98

DEMO: ADZEMAN 

LABORERS 

LABORERS - ZONE 2

12/4/2028 $57.60 $10.65 $9.75 $9.65 $0.00 $87.65

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $49.00 $10.65 $9.75 $9.65 $0.00 $79.05

6/1/2026 $50.55 $10.65 $9.75 $9.65 $0.00 $80.60

12/7/2026 $52.05 $10.65 $9.75 $9.65 $0.00 $82.10

6/7/2027 $53.65 $10.65 $9.75 $9.65 $0.00 $83.70

12/6/2027 $55.25 $10.65 $9.75 $9.65 $0.00 $85.30

6/5/2028 $56.93 $10.65 $9.75 $9.65 $0.00 $86.98

DEMO: BACKHOE/LOADER/HAMMER OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/4/2028 $58.60 $10.65 $9.75 $9.65 $0.00 $88.65

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $48.75 $10.65 $9.75 $9.65 $0.00 $78.80

6/1/2026 $50.30 $10.65 $9.75 $9.65 $0.00 $80.35

12/7/2026 $51.80 $10.65 $9.75 $9.65 $0.00 $81.85

6/7/2027 $53.40 $10.65 $9.75 $9.65 $0.00 $83.45

12/6/2027 $55.00 $10.65 $9.75 $9.65 $0.00 $85.05

6/5/2028 $56.68 $10.65 $9.75 $9.65 $0.00 $86.73

DEMO: BURNERS 

LABORERS 

LABORERS - ZONE 2

12/4/2028 $58.35 $10.65 $9.75 $9.65 $0.00 $88.40

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $49.00 $10.65 $9.75 $9.65 $0.00 $79.05

6/1/2026 $50.55 $10.65 $9.75 $9.65 $0.00 $80.60

12/7/2026 $52.05 $10.65 $9.75 $9.65 $0.00 $82.10

6/7/2027 $53.65 $10.65 $9.75 $9.65 $0.00 $83.70

12/6/2027 $55.25 $10.65 $9.75 $9.65 $0.00 $85.30

6/5/2028 $56.93 $10.65 $9.75 $9.65 $0.00 $86.98

DEMO: CONCRETE CUTTER/SAWYER 

LABORERS 

LABORERS - ZONE 2

12/4/2028 $58.60 $10.65 $9.75 $9.65 $0.00 $88.65

Apprentice: DELEADER (BRIDGE)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $29.78 $10.35 $0.00 $0.00 $0.00 $40.13

2 55.00 $32.76 $10.35 $0.00 $6.93 $0.00 $50.04

3 60.00 $35.74 $10.35 $0.00 $7.56 $0.00 $53.65

4 65.00 $38.71 $10.35 $0.00 $8.19 $0.00 $57.25

5 70.00 $41.69 $10.35 $12.00 $8.82 $0.00 $72.86

6 75.00 $44.67 $10.35 $12.00 $9.45 $0.00 $76.47

7 80.00 $47.65 $10.35 $12.00 $10.08 $0.00 $80.08

8 90.00 $53.60 $10.35 $12.00 $11.34 $0.00 $87.29

Apprentice to Journeyworker Ratio: 1:1
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $48.75 $10.65 $9.75 $9.65 $0.00 $78.80

6/1/2026 $50.30 $10.65 $9.75 $9.65 $0.00 $80.35

12/7/2026 $51.80 $10.65 $9.75 $9.65 $0.00 $81.85

6/7/2027 $53.40 $10.65 $9.75 $9.65 $0.00 $83.45

12/6/2027 $55.00 $10.65 $9.75 $9.65 $0.00 $85.05

6/5/2028 $56.68 $10.65 $9.75 $9.65 $0.00 $86.73

DEMO: JACKHAMMER OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/4/2028 $58.35 $10.65 $9.75 $9.65 $0.00 $88.40

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $48.00 $10.65 $9.75 $9.65 $0.00 $78.05

6/1/2026 $49.55 $10.65 $9.75 $9.65 $0.00 $79.60

12/7/2026 $51.05 $10.65 $9.75 $9.65 $0.00 $81.10

6/7/2027 $52.65 $10.65 $9.75 $9.65 $0.00 $82.70

12/6/2027 $54.25 $10.65 $9.75 $9.65 $0.00 $84.30

6/5/2028 $55.93 $10.65 $9.75 $9.65 $0.00 $85.98

DEMO: WRECKING LABORER 

LABORERS 

LABORERS - ZONE 2

12/4/2028 $57.60 $10.65 $9.75 $9.65 $0.00 $87.65

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17

6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00 $92.45

DIRECTIONAL DRILL MACHINE OPERATOR 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DIVER 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 2)

8/1/2024 $78.11 $10.08 $11.62 $12.67 $0.00 $112.48

as of 8-1-24, Apprentices with diving licenses begin at second year. % of Diver wage 70/80/90 2A $69.83, 3A $91.79,4A $102.14 Total Rate

DIVER TENDER 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 2)

8/1/2024 $51.97 $10.08 $11.62 $12.67 $0.00 $86.34

as of 8-1-24, Apprentices with diving licenses begin at second year. % of Piledriver wage 70/80/90 2A $54.20, 3A $73.93,4A $82.05 Total Rate

DIVER TENDER (EFFLUENT) 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 2)

8/1/2024 $83.69 $10.08 $11.62 $12.67 $0.00 $118.06

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER/SLURRY (EFFLUENT) 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 2)

8/1/2024 $117.16 $10.08 $11.62 $12.67 $0.00 $151.53

For apprentice rates see "Apprentice- PILE DRIVER"

DRAWBRIDGE OPERATOR (Construction) 

DRAWBRIDGE - SEIU LOCAL 888  

DRAWBRIDGE - SEIU LOCAL 888

7/1/2020 $26.77 $6.67 $3.93 $0.00 $0.16 $37.53

9/7/2025 $48.16 $14.98 $14.30 $5.30 $0.00 $82.74ELECTRICIAN 

ELECTRICIANS LOCAL 96 

ELECTRICIANS LOCAL 96
9/6/2026 $49.38 $15.96 $14.57 $5.43 $0.00 $85.34
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

1/1/2026 $69.23 $16.38 $11.06 $10.70 $0.00 $107.37ELEVATOR CONSTRUCTOR 

ELEVATOR CONSTRUCTORS LOCAL 41 

ELEVATOR CONSTRUCTORS LOCAL 41
1/1/2027 $72.23 $16.48 $11.16 $11.00 $0.00 $110.87

Apprentice: ELECTRICIAN

Effective Date: 9/7/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 40.00 $19.26 $14.98 $0.58 $0.00 $0.00 $34.82

2 45.00 $21.67 $14.98 $0.65 $0.00 $0.00 $37.30

3 48.00 $23.12 $14.98 $13.55 $2.54 $0.00 $54.19

4 55.00 $26.49 $14.98 $13.65 $2.92 $0.00 $58.04

5 65.00 $31.30 $14.98 $13.80 $3.45 $0.00 $63.53

6 80.00 $38.53 $14.98 $14.02 $4.24 $0.00 $71.77

Apprentice: ELECTRICIAN

Effective Date: 9/6/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 40.00 $19.75 $15.96 $0.59 $0.00 $0.00 $36.30

2 45.00 $22.22 $15.96 $0.67 $0.00 $0.00 $38.85

3 48.00 $23.70 $15.96 $13.80 $2.61 $0.00 $56.07

4 55.00 $27.16 $15.96 $13.90 $2.99 $0.00 $60.01

5 65.00 $32.10 $15.96 $14.05 $3.53 $0.00 $65.64

6 80.00 $39.50 $15.96 $14.28 $4.35 $0.00 $74.09

Apprentice to Journeyworker Ratio: 2:3

Apprentice: ELEVATOR CONSTRUCTOR

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $34.62 $16.38 $0.00 $0.00 $0.00 $51.00

2 55.00 $38.08 $16.38 $11.06 $10.70 $0.00 $76.22

3 65.00 $45.00 $16.38 $11.06 $10.70 $0.00 $83.14

4 70.00 $48.46 $16.38 $11.06 $10.70 $0.00 $86.60

5 80.00 $55.38 $16.38 $11.06 $10.70 $0.00 $93.52

Apprentice: ELEVATOR CONSTRUCTOR

Effective Date: 1/1/2027

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $36.12 $16.48 $0.00 $0.00 $0.00 $52.60

2 55.00 $39.73 $16.48 $11.16 $11.00 $0.00 $78.37

3 65.00 $46.95 $16.48 $11.16 $11.00 $0.00 $85.59
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

1/1/2026 $48.46 $16.38 $11.06 $10.70 $0.00 $86.60ELEVATOR CONSTRUCTOR HELPER 

ELEVATOR CONSTRUCTORS LOCAL 41 

ELEVATOR CONSTRUCTORS LOCAL 41
1/1/2027 $50.56 $16.48 $11.16 $11.00 $0.00 $89.20

For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

12/1/2025 $40.72 $10.65 $9.75 $9.21 $0.00 $70.33

6/1/2026 $42.16 $10.65 $9.75 $9.21 $0.00 $71.77

FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.60 $10.65 $9.75 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

11/1/2025 $53.56 $16.05 $13.25 $3.25 $0.00 $86.11

5/1/2026 $55.00 $16.05 $13.25 $3.25 $0.00 $87.55

11/1/2026 $56.29 $16.05 $13.25 $3.25 $0.00 $88.84

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

5/1/2027 $57.72 $16.05 $13.25 $3.25 $0.00 $90.27

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

11/1/2025 $55.17 $16.05 $13.25 $3.25 $0.00 $87.72

5/1/2026 $56.62 $16.05 $13.25 $3.25 $0.00 $89.17

11/1/2026 $57.92 $16.05 $13.25 $3.25 $0.00 $90.47

FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

5/1/2027 $59.37 $16.05 $13.25 $3.25 $0.00 $91.92

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

11/1/2025 $26.03 $16.05 $13.25 $3.25 $0.00 $58.58

5/1/2026 $26.88 $16.05 $13.25 $3.25 $0.00 $59.43

11/1/2026 $27.64 $16.05 $13.25 $3.25 $0.00 $60.19

FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4

5/1/2027 $28.49 $16.05 $13.25 $3.25 $0.00 $61.04

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

9/7/2025 $48.16 $14.98 $14.30 $5.30 $0.00 $82.74FIRE ALARM INSTALLER 

ELECTRICIANS LOCAL 96 

ELECTRICIANS LOCAL 96
9/6/2026 $49.38 $15.96 $14.57 $5.43 $0.00 $85.34

For apprentice rates see "Apprentice- ELECTRICIAN"

9/7/2025 $48.16 $14.98 $14.30 $5.30 $0.00 $82.74FIRE ALARM REPAIR / MAINT/COMMISSIONING 

ELECTRICIANS LOCAL 96 

ELECTRICIANS LOCAL 96
9/6/2026 $49.38 $15.96 $14.57 $5.43 $0.00 $85.34

For apprentice rates see "Apprentice- ELECTRICIAN"

12/1/2025 $47.69 $16.05 $13.25 $3.25 $0.00 $80.24

6/1/2026 $48.75 $16.05 $13.25 $3.25 $0.00 $81.30

FIREMAN (ASST. ENGINEER) 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $49.93 $16.05 $13.25 $3.25 $0.00 $82.48

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

Apprentice: ELEVATOR CONSTRUCTOR

Effective Date: 1/1/2027

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

4 70.00 $50.56 $16.48 $11.16 $11.00 $0.00 $89.20

5 80.00 $57.78 $16.48 $11.16 $11.00 $0.00 $96.42

Apprentice to Journeyworker Ratio: 1:1
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2025 $28.09 $10.65 $9.75 $9.21 $0.00 $57.70

6/1/2026 $29.21 $10.65 $9.75 $9.21 $0.00 $58.82

FLAGGER & SIGNALER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $29.21 $10.65 $9.75 $9.21 $0.00 $58.82

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FLOORCOVERER 

FLOORCOVERERS LOCAL 2168 

FLOORCOVERERS LOCAL 2168 ZONE II

3/1/2024 $48.93 $10.33 $11.47 $8.80 $0.00 $79.53

12/1/2025 $59.28 $16.05 $13.25 $3.25 $0.00 $91.83

6/1/2026 $60.58 $16.05 $13.25 $3.25 $0.00 $93.13

FORK LIFT/CHERRY PICKER 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $62.03 $16.05 $13.25 $3.25 $0.00 $94.58

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2025 $37.97 $16.05 $13.25 $3.25 $0.00 $70.52

6/1/2026 $38.83 $16.05 $13.25 $3.25 $0.00 $71.38

GENERATOR/LIGHTING PLANT/HEATERS 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $39.78 $16.05 $13.25 $3.25 $0.00 $72.33

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR SYSTEMS) 

GLAZIERS LOCAL 35 

GLAZIERS LOCAL 35 (ZONE 2)

1/1/2026 $49.06 $10.35 $12.00 $12.60 $0.00 $84.01

Apprentice: FLOORCOVERER

Effective Date: 3/1/2024

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $24.47 $10.33 $0.00 $1.76 $0.00 $36.56

2 55.00 $26.91 $10.33 $0.00 $1.76 $0.00 $39.00

3 60.00 $29.36 $10.33 $0.00 $3.52 $0.00 $43.21

4 65.00 $31.80 $10.33 $0.00 $3.52 $0.00 $45.65

5 70.00 $34.25 $10.33 $11.47 $5.28 $0.00 $61.33

6 75.00 $36.70 $10.33 $11.47 $5.28 $0.00 $63.78

7 80.00 $39.14 $10.33 $11.47 $7.04 $0.00 $67.98

8 85.00 $41.59 $10.33 $11.47 $7.04 $0.00 $70.43

Apprentice Notes

Steps are 750 hrs.

Apprentice to Journeyworker Ratio: 1:1

Apprentice: GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR SYSTEMS)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $24.53 $10.35 $0.00 $0.00 $0.00 $34.88

2 55.00 $26.98 $10.35 $0.00 $6.88 $0.00 $44.21

3 60.00 $29.44 $10.35 $0.00 $7.50 $0.00 $47.29
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2025 $59.28 $16.05 $13.25 $3.25 $0.00 $91.83

6/1/2026 $60.58 $16.05 $13.25 $3.25 $0.00 $93.13

HOISTING ENGINEER/CRANES/GRADALLS 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $62.03 $16.05 $13.25 $3.25 $0.00 $94.58

7/1/2025 $43.48 $12.94 $11.01 $8.72 $2.13 $78.28

7/1/2026 $43.48 $13.24 $11.01 $9.92 $2.13 $79.78

1/1/2027 $43.48 $13.54 $11.01 $11.12 $2.13 $81.28

HVAC (DUCTWORK) 

SHEETMETAL WORKERS LOCAL 63 

SHEETMETAL WORKERS LOCAL 63

Apprentice: GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR SYSTEMS)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

4 65.00 $31.89 $10.35 $0.00 $8.13 $0.00 $50.37

5 70.00 $34.34 $10.35 $12.00 $8.75 $0.00 $65.44

6 75.00 $36.80 $10.35 $12.00 $9.38 $0.00 $68.53

7 80.00 $39.25 $10.35 $12.00 $10.00 $0.00 $71.60

8 90.00 $44.15 $10.35 $12.00 $11.25 $0.00 $77.75

Apprentice to Journeyworker Ratio: 1:1

Apprentice: HOISTING ENGINEER/CRANES/GRADALLS

Effective Date: 12/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 55.00 $32.88 $0.00 $0.00 $0.00 $0.00 $32.88

2 60.00 $35.87 $16.05 $13.25 $3.25 $0.00 $68.42

3 65.00 $38.86 $16.05 $13.25 $3.25 $0.00 $71.41

4 70.00 $41.85 $16.05 $13.25 $3.25 $0.00 $74.40

5 75.00 $44.84 $16.05 $13.25 $3.25 $0.00 $77.39

6 80.00 $47.82 $16.05 $13.25 $3.25 $0.00 $80.37

7 85.00 $50.81 $16.05 $13.25 $3.25 $0.00 $83.36

8 90.00 $53.80 $16.05 $13.25 $3.25 $0.00 $86.35

Apprentice: HOISTING ENGINEER/CRANES/GRADALLS

Effective Date: 6/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 55.00 $33.32 $0.00 $0.00 $0.00 $0.00 $33.32

2 60.00 $36.35 $16.05 $13.25 $3.25 $0.00 $68.90

3 65.00 $39.38 $16.05 $13.25 $3.25 $0.00 $71.93

4 70.00 $42.41 $16.50 $13.25 $3.25 $0.00 $75.41

5 75.00 $45.44 $16.50 $13.25 $3.25 $0.00 $78.44

6 80.00 $48.46 $16.50 $13.25 $3.25 $0.00 $81.46

7 85.00 $51.49 $16.50 $13.25 $3.25 $0.00 $84.49

8 90.00 $54.52 $16.50 $13.25 $3.25 $0.00 $87.52

Apprentice to Journeyworker Ratio: 1:6
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

7/1/2027 $44.98 $13.54 $11.01 $11.12 $2.13 $82.78

1/1/2028 $46.48 $13.54 $11.01 $11.12 $2.13 $84.28

For apprentice rates see "Apprentice- SHEET METAL WORKER"

9/7/2025 $48.16 $14.98 $14.30 $5.30 $0.00 $82.74HVAC (ELECTRICAL CONTROLS) 

ELECTRICIANS LOCAL 96 

ELECTRICIANS LOCAL 96
9/6/2026 $49.38 $15.96 $14.57 $5.43 $0.00 $85.34

For apprentice rates see "Apprentice- ELECTRICIAN"

7/1/2025 $43.48 $12.94 $11.01 $8.72 $2.13 $78.28

7/1/2026 $43.48 $13.24 $11.01 $9.92 $2.13 $79.78

1/1/2027 $43.48 $13.54 $11.01 $11.12 $2.13 $81.28

7/1/2027 $44.98 $13.54 $11.01 $11.12 $2.13 $82.78

HVAC (TESTING AND BALANCING - AIR) 

SHEETMETAL WORKERS LOCAL 63 

SHEETMETAL WORKERS LOCAL 63

1/1/2028 $46.48 $13.54 $11.01 $11.12 $2.13 $84.28

For apprentice rates see "Apprentice- SHEET METAL WORKER"

9/1/2025 $55.00 $12.70 $9.71 $8.06 $0.00 $85.47HVAC (TESTING AND BALANCING -WATER) 

PLUMBERS LOCAL 4 

PLUMBERS LOCAL 4
3/1/2026 $57.80 $11.30 $9.71 $8.06 $0.00 $86.87

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

9/1/2025 $55.00 $12.70 $9.71 $8.06 $0.00 $85.47HVAC MECHANIC 

PLUMBERS LOCAL 4 

PLUMBERS LOCAL 4
3/1/2026 $57.80 $11.30 $9.71 $8.06 $0.00 $86.87

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

12/1/2025 $41.22 $10.65 $9.75 $9.11 $0.00 $70.73

6/1/2026 $42.66 $10.65 $9.75 $9.11 $0.00 $72.17

12/1/2026 $44.10 $10.65 $9.75 $9.11 $0.00 $73.61

6/1/2027 $45.55 $10.65 $9.75 $9.11 $0.00 $75.06

12/1/2027 $47.00 $10.65 $9.75 $9.11 $0.00 $76.51

6/1/2028 $48.50 $10.65 $9.75 $9.11 $0.00 $78.01

HYDRAULIC DRILLS 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.00 $10.65 $9.75 $9.11 $0.00 $79.51

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $41.22 $10.65 $9.75 $9.21 $0.00 $70.83

6/1/2026 $42.66 $10.65 $9.75 $9.21 $0.00 $72.27

HYDRAULIC DRILLS (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $44.10 $10.65 $9.75 $9.21 $0.00 $73.71

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

9/1/2025 $54.31 $14.75 $9.52 $10.09 $0.00 $88.67INSULATOR (PIPES & TANKS) 

HEAT & FROST INSULATORS LOCAL 6 

HEAT & FROST INSULATORS LOCAL 6 (WORCESTER)
9/1/2026 $57.38 $14.75 $9.52 $10.09 $0.00 $91.74

Apprentice: INSULATOR (PIPES & TANKS)

Effective Date: 9/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $27.16 $14.75 $9.27 $5.05 $0.00 $56.23

2 60.00 $32.59 $14.75 $9.32 $6.05 $0.00 $62.71
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

IRONWORKER/WELDER 

IRONWORKERS LOCAL 7 

IRONWORKERS LOCAL 7 (WORCESTER AREA)

9/16/2025 $57.57 $9.05 $12.75 $14.50 $0.00 $93.87

12/1/2025 $40.72 $10.65 $9.75 $9.11 $0.00 $70.23

6/1/2026 $42.16 $10.65 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.60 $10.65 $9.75 $9.11 $0.00 $73.11

6/1/2027 $45.05 $10.65 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.50 $10.65 $9.75 $9.11 $0.00 $76.01

6/1/2028 $48.00 $10.65 $9.75 $9.11 $0.00 $77.51

JACKHAMMER & PAVING BREAKER OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.50 $10.65 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $40.47 $10.65 $9.75 $9.11 $0.00 $69.98

6/1/2026 $41.91 $10.65 $9.75 $9.11 $0.00 $71.42

12/1/2026 $43.35 $10.65 $9.75 $9.11 $0.00 $72.86

6/1/2027 $44.80 $10.65 $9.75 $9.11 $0.00 $74.31

12/1/2027 $46.25 $10.65 $9.75 $9.11 $0.00 $75.76

6/1/2028 $47.75 $10.65 $9.75 $9.11 $0.00 $77.26

LABORER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.25 $10.65 $9.75 $9.11 $0.00 $78.76

Apprentice: INSULATOR (PIPES & TANKS)

Effective Date: 9/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

3 70.00 $38.02 $14.75 $9.37 $7.06 $0.00 $69.20

4 80.00 $43.45 $14.75 $9.42 $8.07 $0.00 $75.69

Apprentice: INSULATOR (PIPES & TANKS)

Effective Date: 9/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $28.69 $14.75 $9.27 $5.05 $0.00 $57.76

2 60.00 $34.43 $14.75 $9.32 $6.05 $0.00 $64.55

3 70.00 $40.17 $14.75 $9.37 $7.06 $0.00 $71.35

4 80.00 $45.90 $14.75 $9.42 $8.07 $0.00 $78.14

Apprentice to Journeyworker Ratio: 1:4

Apprentice: IRONWORKER/WELDER

Effective Date: 9/16/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $34.54 $9.05 $12.75 $4.50 $0.00 $60.84

2 75.00 $43.18 $9.05 $12.75 $4.50 $0.00 $69.48

3 85.00 $48.93 $9.05 $12.75 $4.50 $0.00 $75.23

Apprentice to Journeyworker Ratio: 1:4
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2025 $40.47 $10.65 $9.75 $9.21 $0.00 $70.08

6/1/2026 $41.91 $10.65 $9.75 $9.21 $0.00 $71.52

LABORER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.35 $10.65 $9.75 $9.21 $0.00 $72.96

12/1/2025 $40.47 $10.65 $9.75 $9.11 $0.00 $69.98LABORER: CARPENTER TENDER 

Apprentice: LABORER

Effective Date: 12/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $25.03 $10.15 $9.50 $9.11 $0.00 $53.79

2 70.00 $29.20 $10.15 $9.50 $9.11 $0.00 $57.96

3 80.00 $33.38 $10.15 $9.50 $9.11 $0.00 $62.14

4 90.00 $37.55 $10.15 $9.50 $9.11 $0.00 $66.31

Apprentice: LABORER

Effective Date: 6/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $25.15 $10.65 $9.75 $9.11 $0.00 $54.66

2 70.00 $29.34 $10.65 $9.75 $9.11 $0.00 $58.85

3 80.00 $33.53 $10.65 $9.75 $9.11 $0.00 $63.04

4 90.00 $37.72 $10.65 $9.75 $9.11 $0.00 $67.23

Apprentice to Journeyworker Ratio: 1:5

Apprentice: LABORER (HEAVY & HIGHWAY)

Effective Date: 12/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $25.03 $10.15 $9.50 $9.21 $0.00 $53.89

2 70.00 $29.20 $10.15 $9.50 $9.21 $0.00 $58.06

3 80.00 $33.38 $10.15 $9.50 $9.21 $0.00 $62.24

4 90.00 $37.55 $10.15 $9.50 $9.21 $0.00 $66.41

Apprentice: LABORER (HEAVY & HIGHWAY)

Effective Date: 6/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $25.15 $10.65 $9.75 $9.21 $0.00 $54.76

2 70.00 $29.34 $10.65 $9.75 $9.21 $0.00 $58.95

3 80.00 $33.53 $10.65 $9.75 $9.21 $0.00 $63.14

4 90.00 $37.72 $10.65 $9.75 $9.10 $0.00 $67.22

Apprentice to Journeyworker Ratio: 1:5
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $41.91 $10.65 $9.75 $9.11 $0.00 $71.42

12/1/2026 $43.35 $10.65 $9.75 $9.11 $0.00 $72.86

6/1/2027 $44.80 $10.65 $9.75 $9.11 $0.00 $74.31

12/1/2027 $46.25 $10.65 $9.75 $9.11 $0.00 $75.76

6/1/2028 $47.75 $10.65 $9.75 $9.11 $0.00 $77.26

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.25 $10.65 $9.75 $9.11 $0.00 $78.76

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $40.47 $10.65 $9.75 $9.11 $0.00 $69.98

6/1/2026 $41.91 $10.65 $9.75 $9.11 $0.00 $71.42

12/1/2026 $43.35 $10.65 $9.75 $9.11 $0.00 $72.86

6/1/2027 $44.80 $10.65 $9.75 $9.11 $0.00 $74.31

12/1/2027 $46.25 $10.65 $9.75 $9.11 $0.00 $75.76

6/1/2028 $47.75 $10.65 $9.75 $9.11 $0.00 $77.26

LABORER: CEMENT FINISHER TENDER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.25 $10.65 $9.75 $9.11 $0.00 $78.76

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $40.56 $10.65 $9.75 $9.65 $0.00 $70.61

6/1/2026 $42.00 $10.65 $9.75 $9.65 $0.00 $72.05

12/7/2026 $43.44 $10.65 $9.75 $9.65 $0.00 $73.49

6/7/2027 $44.89 $10.65 $9.75 $9.65 $0.00 $74.94

12/6/2027 $46.34 $10.65 $9.75 $9.65 $0.00 $76.39

6/5/2028 $47.84 $10.65 $9.75 $9.65 $0.00 $77.89

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 

LABORERS 

LABORERS - ZONE 2

12/4/2028 $49.34 $10.65 $9.75 $9.65 $0.00 $79.39

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $40.72 $10.65 $9.75 $9.11 $0.00 $70.23

6/1/2026 $42.16 $10.65 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.60 $10.65 $9.75 $9.11 $0.00 $73.11

6/1/2027 $45.05 $10.65 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.50 $10.65 $9.75 $9.11 $0.00 $76.01

6/1/2028 $48.00 $10.65 $9.75 $9.11 $0.00 $77.51

LABORER: MASON TENDER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.50 $10.65 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $40.72 $10.65 $9.75 $9.21 $0.00 $70.33

6/1/2026 $42.16 $10.65 $9.75 $9.21 $0.00 $71.77

LABORER: MASON TENDER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.60 $10.65 $9.75 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

12/1/2025 $40.47 $10.65 $9.75 $9.11 $0.00 $69.98

6/1/2026 $41.91 $10.65 $9.75 $9.11 $0.00 $71.42

12/1/2026 $43.35 $10.65 $9.75 $9.11 $0.00 $72.86

6/1/2027 $44.80 $10.65 $9.75 $9.11 $0.00 $74.31

12/1/2027 $46.25 $10.65 $9.75 $9.11 $0.00 $75.76

6/1/2028 $47.75 $10.65 $9.75 $9.11 $0.00 $77.26

LABORER: MULTI-TRADE TENDER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.25 $10.65 $9.75 $9.11 $0.00 $78.76

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $40.47 $10.65 $9.75 $9.11 $0.00 $69.98LABORER: TREE REMOVER 
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $41.91 $10.65 $9.75 $9.11 $0.00 $71.42

12/1/2026 $43.35 $10.65 $9.75 $9.11 $0.00 $72.86

6/1/2027 $44.80 $10.65 $9.75 $9.11 $0.00 $74.31

12/1/2027 $46.25 $10.65 $9.75 $9.11 $0.00 $75.76

6/1/2028 $47.75 $10.65 $9.75 $9.11 $0.00 $77.26

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.25 $10.65 $9.75 $9.11 $0.00 $78.76

This classification applies to the removal of standing trees, and the trimming and removal of branches and limbs when related to public works construction or site clearance 

incidental to construction . For apprentice rates see "Apprentice- LABORER"

12/1/2025 $40.72 $10.65 $9.75 $9.11 $0.00 $70.23

6/1/2026 $42.16 $10.65 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.60 $10.65 $9.75 $9.11 $0.00 $73.11

6/1/2027 $45.05 $10.65 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.50 $10.65 $9.75 $9.11 $0.00 $76.01

6/1/2028 $48.00 $10.65 $9.75 $9.11 $0.00 $77.51

LASER BEAM OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.50 $10.65 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $40.72 $10.65 $9.75 $9.21 $0.00 $70.33

6/1/2026 $42.16 $10.65 $9.75 $9.21 $0.00 $71.77

LASER BEAM OPERATOR (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.60 $10.65 $9.75 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

2/1/2026 $52.08 $12.84 $15.57 $5.78 $0.00 $86.27

8/1/2026 $53.84 $12.84 $15.57 $5.78 $0.00 $88.03

MARBLE & TILE FINISHERS 

BRICKLAYERS LOCAL 3 

BRICKLAYERS LOCAL 3 - MARBLE & TILE
2/1/2027 $54.96 $12.84 $15.57 $5.78 $0.00 $89.15

Apprentice: MARBLE & TILE FINISHERS

Effective Date: 2/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $26.04 $12.84 $15.57 $5.78 $0.00 $60.23

2 60.00 $31.25 $12.84 $15.57 $5.78 $0.00 $65.44

3 70.00 $36.46 $12.84 $15.57 $5.78 $0.00 $70.65

4 80.00 $41.66 $12.84 $15.57 $5.78 $0.00 $75.85

5 90.00 $46.87 $12.84 $15.57 $5.78 $0.00 $81.06

Apprentice: MARBLE & TILE FINISHERS

Effective Date: 8/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $26.92 $12.84 $15.57 $5.78 $0.00 $61.11

2 60.00 $32.30 $12.84 $15.57 $5.78 $0.00 $66.49

3 70.00 $37.69 $12.84 $15.57 $5.78 $0.00 $71.88

4 80.00 $43.07 $12.84 $15.57 $5.78 $0.00 $77.26

5 90.00 $48.46 $12.84 $15.57 $5.78 $0.00 $82.65

Apprentice to Journeyworker Ratio: 1:5
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

2/1/2026 $67.97 $12.84 $15.57 $7.99 $0.00 $104.37

8/1/2026 $70.17 $12.84 $15.57 $7.99 $0.00 $106.57

MARBLE MASONS,TILELAYERS & TERRAZZO MECH 

BRICKLAYERS LOCAL 3 

BRICKLAYERS LOCAL 3 - MARBLE & TILE
2/1/2027 $71.57 $12.84 $15.57 $7.99 $0.00 $107.97

12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17

6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00 $92.45

MECH. SWEEPER OPERATOR (ON CONST. SITES) 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17

6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00 $92.45

MECHANICS MAINTENANCE 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MILLWRIGHT (Zone 3) 

MILLWRIGHTS LOCAL 1121 

MILLWRIGHTS LOCAL 1121 - Zone 3

1/5/2026 $45.70 $10.08 $11.47 $9.75 $0.00 $77.00

Apprentice: MARBLE MASONS,TILELAYERS & TERRAZZO MECH

Effective Date: 2/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $33.99 $12.84 $15.57 $7.99 $0.00 $70.39

2 60.00 $40.78 $12.84 $15.57 $7.99 $0.00 $77.18

3 70.00 $47.58 $12.84 $15.57 $7.99 $0.00 $83.98

4 80.00 $54.38 $12.84 $15.57 $7.99 $0.00 $90.78

5 90.00 $61.17 $12.84 $15.57 $7.99 $0.00 $97.57

Apprentice: MARBLE MASONS,TILELAYERS & TERRAZZO MECH

Effective Date: 8/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $35.09 $12.84 $15.57 $7.99 $0.00 $71.49

2 60.00 $42.10 $12.84 $15.57 $7.99 $0.00 $78.50

3 70.00 $49.12 $12.84 $15.57 $7.99 $0.00 $85.52

4 80.00 $56.14 $12.84 $15.57 $7.99 $0.00 $92.54

5 90.00 $63.15 $12.84 $15.57 $7.99 $0.00 $99.55

Apprentice to Journeyworker Ratio: 1:5

Apprentice: MILLWRIGHT (Zone 3)

Effective Date: 1/5/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 55.00 $25.14 $10.08 $0.00 $5.36 $0.00 $40.58

2 65.00 $29.71 $10.08 $0.00 $6.34 $0.00 $46.13

3 75.00 $34.28 $10.08 $11.47 $7.31 $0.00 $63.14
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2025 $40.72 $10.65 $9.75 $9.11 $0.00 $70.23

6/1/2026 $42.16 $10.65 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.60 $10.65 $9.75 $9.11 $0.00 $73.11

6/1/2027 $45.05 $10.65 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.50 $10.65 $9.75 $9.11 $0.00 $76.01

6/1/2028 $48.00 $10.65 $9.75 $9.11 $0.00 $77.51

MORTAR MIXER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.50 $10.65 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $25.68 $16.05 $13.25 $3.25 $0.00 $58.23

6/1/2026 $26.27 $16.05 $13.25 $3.25 $0.00 $58.82

OILER (OTHER THAN TRUCK CRANES,GRADALLS) 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $26.94 $16.05 $13.25 $3.25 $0.00 $59.49

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2025 $31.65 $16.05 $13.25 $3.25 $0.00 $64.20

6/1/2026 $32.37 $16.05 $13.25 $3.25 $0.00 $64.92

OILER (TRUCK CRANES, GRADALLS) 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $33.17 $16.05 $13.25 $3.25 $0.00 $65.72

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17

6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00 $92.45

OTHER POWER DRIVEN EQUIPMENT - CLASS II 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PAINTER (BRIDGES/TANKS) 

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 2

1/1/2026 $59.56 $10.35 $12.00 $12.50 $0.00 $94.41

Apprentice: MILLWRIGHT (Zone 3)

Effective Date: 1/5/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

4 85.00 $38.85 $10.08 $11.47 $8.29 $0.00 $68.69

Apprentice Notes

Step 1&2 Appr. indentured after 1/6/2020 receive no pension,

Apprentice to Journeyworker Ratio: 1:4

Apprentice: PAINTER (BRIDGES/TANKS)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $29.78 $10.35 $0.00 $0.00 $0.00 $40.13

2 55.00 $32.76 $10.35 $0.00 $6.93 $0.00 $50.04

3 60.00 $35.74 $10.35 $0.00 $7.56 $0.00 $53.65

4 65.00 $38.71 $10.35 $0.00 $8.19 $0.00 $57.25

Page 20 of 32Wage Request Number: 20260227145120Issue Date: 02/27/2026



Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

PAINTER (SPRAY OR SANDBLAST, NEW) * 

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used. 

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 2

1/1/2026 $50.46 $10.35 $12.00 $12.60 $0.00 $85.41

PAINTER (SPRAY OR SANDBLAST, REPAINT) 

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 2

1/1/2026 $48.52 $10.35 $12.00 $12.60 $0.00 $83.47

Apprentice: PAINTER (BRIDGES/TANKS)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

5 70.00 $41.69 $10.35 $12.00 $8.82 $0.00 $72.86

6 75.00 $44.67 $10.35 $12.00 $9.45 $0.00 $76.47

7 80.00 $47.65 $10.35 $12.00 $10.08 $0.00 $80.08

8 90.00 $53.60 $10.35 $12.00 $11.34 $0.00 $87.29

Apprentice to Journeyworker Ratio: 1:1

Apprentice: PAINTER (SPRAY OR SANDBLAST, NEW) *

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $25.23 $10.35 $0.00 $0.00 $0.00 $35.58

2 55.00 $27.75 $10.35 $0.00 $6.93 $0.00 $45.03

3 60.00 $30.28 $10.35 $0.00 $7.56 $0.00 $48.19

4 65.00 $32.80 $10.35 $0.00 $8.19 $0.00 $51.34

5 70.00 $35.32 $10.35 $12.00 $8.82 $0.00 $66.49

6 75.00 $37.85 $10.35 $12.00 $9.45 $0.00 $69.65

7 80.00 $40.37 $10.35 $12.00 $10.08 $0.00 $72.80

8 90.00 $45.41 $10.35 $12.00 $11.34 $0.00 $79.10

Apprentice to Journeyworker Ratio: 1:1

Apprentice: PAINTER (SPRAY OR SANDBLAST, REPAINT)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $24.26 $10.35 $0.00 $0.00 $0.00 $34.61

2 55.00 $26.69 $10.35 $0.00 $6.93 $0.00 $43.97

3 60.00 $29.11 $10.35 $0.00 $7.56 $0.00 $47.02

4 65.00 $31.54 $10.35 $0.00 $8.19 $0.00 $50.08

5 70.00 $33.96 $10.35 $12.00 $8.82 $0.00 $65.13

6 75.00 $36.39 $10.35 $12.00 $9.45 $0.00 $68.19

7 80.00 $38.82 $10.35 $12.00 $10.08 $0.00 $71.25

8 90.00 $43.67 $10.35 $12.00 $11.34 $0.00 $77.36
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

PAINTER / TAPER (BRUSH, NEW) * 

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.  

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 2

1/1/2026 $49.06 $10.35 $12.00 $12.60 $0.00 $84.01

PAINTER / TAPER (BRUSH, REPAINT) 

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 2

1/1/2026 $47.12 $10.35 $12.00 $12.60 $0.00 $82.07

12/1/2025 $40.47 $10.65 $9.75 $9.21 $0.00 $70.08

6/1/2026 $41.91 $10.65 $9.75 $9.21 $0.00 $71.52

PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.35 $10.65 $9.75 $9.21 $0.00 $72.96

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

1/1/2026 $40.78 $16.17 $21.78 $0.00 $0.00 $78.73

6/1/2026 $41.78 $16.17 $21.78 $0.00 $0.00 $79.73

12/1/2026 $41.78 $16.17 $23.52 $0.00 $0.00 $81.47

PANEL & PICKUP TRUCKS DRIVER 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

Apprentice to Journeyworker Ratio: 1:1

Apprentice: PAINTER / TAPER (BRUSH, NEW) *

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $24.53 $10.35 $0.00 $0.00 $0.00 $34.88

2 55.00 $26.98 $10.35 $0.00 $6.93 $0.00 $44.26

3 60.00 $29.44 $10.35 $0.00 $7.56 $0.00 $47.35

4 65.00 $31.89 $10.35 $0.00 $8.19 $0.00 $50.43

5 70.00 $34.34 $10.35 $12.00 $8.82 $0.00 $65.51

6 75.00 $36.80 $10.35 $12.00 $9.45 $0.00 $68.60

7 80.00 $39.25 $10.35 $12.00 $10.08 $0.00 $71.68

8 90.00 $44.15 $10.35 $12.00 $11.34 $0.00 $77.84

Apprentice to Journeyworker Ratio: 1:1

Apprentice: PAINTER / TAPER (BRUSH, REPAINT)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $23.56 $10.35 $0.00 $0.00 $0.00 $33.91

2 55.00 $25.92 $10.35 $0.00 $6.93 $0.00 $43.20

3 60.00 $28.27 $10.35 $0.00 $7.56 $0.00 $46.18

4 65.00 $30.63 $10.35 $0.00 $8.19 $0.00 $49.17

5 70.00 $32.98 $10.35 $12.00 $8.82 $0.00 $64.15

6 75.00 $35.34 $10.35 $12.00 $9.45 $0.00 $67.14

7 80.00 $37.70 $10.35 $12.00 $10.08 $0.00 $70.13

8 90.00 $42.41 $10.35 $12.00 $11.34 $0.00 $76.10

Apprentice to Journeyworker Ratio: 1:1
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

1/1/2027 $41.78 $16.77 $23.52 $0.00 $0.00 $82.07

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK) 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 2)

8/1/2024 $51.97 $10.08 $11.62 $12.67 $0.00 $86.34

For apprentice rates see "Apprentice- PILE DRIVER"

PILE DRIVER 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 2)

8/1/2024 $51.97 $10.08 $11.62 $12.67 $0.00 $86.34

12/1/2025 $40.72 $10.65 $9.75 $9.11 $0.00 $70.23

6/1/2026 $42.16 $10.65 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.60 $10.65 $9.75 $9.11 $0.00 $73.11

6/1/2027 $45.05 $10.65 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.50 $10.65 $9.75 $9.11 $0.00 $76.01

6/1/2028 $48.00 $10.65 $9.75 $9.11 $0.00 $77.51

PIPELAYER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.50 $10.65 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $40.72 $10.65 $9.75 $9.21 $0.00 $70.33

6/1/2026 $42.16 $10.65 $9.75 $9.21 $0.00 $71.77

PIPELAYER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.60 $10.65 $9.75 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

9/1/2025 $55.00 $12.70 $9.71 $8.06 $0.00 $85.47PLUMBER & PIPEFITTER 

PLUMBERS LOCAL 4 

PLUMBERS LOCAL 4
3/1/2026 $57.80 $11.30 $9.71 $8.06 $0.00 $86.87

Apprentice: PILE DRIVER

Effective Date: 8/1/2024

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $23.39 $10.08 $0.00 $2.53 $0.00 $36.00

2 55.00 $28.58 $10.08 $0.00 $5.07 $0.00 $43.73

3 70.00 $36.38 $10.08 $11.62 $7.60 $0.00 $65.68

4 80.00 $41.58 $10.08 $11.62 $10.14 $0.00 $73.42

Apprentice to Journeyworker Ratio: 1:5

Apprentice: PLUMBER & PIPEFITTER

Effective Date: 9/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 40.00 $22.00 $12.70 $0.00 $0.00 $0.00 $34.70

2 50.00 $27.50 $12.70 $0.00 $0.00 $0.00 $40.20

3 60.00 $33.00 $12.70 $0.00 $0.00 $0.00 $45.70

4 70.00 $38.50 $12.70 $0.00 $8.06 $0.00 $59.26
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

9/1/2025 $55.00 $12.70 $9.71 $8.06 $0.00 $85.47PNEUMATIC CONTROLS (TEMP.) 

PLUMBERS LOCAL 4 

PLUMBERS LOCAL 4
3/1/2026 $57.80 $11.30 $9.71 $8.06 $0.00 $86.87

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

12/1/2025 $40.72 $10.65 $9.75 $9.11 $0.00 $70.23

6/1/2026 $42.16 $10.65 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.60 $10.65 $9.75 $9.11 $0.00 $73.11

6/1/2027 $45.05 $10.65 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.50 $10.65 $9.75 $9.11 $0.00 $76.01

6/1/2028 $48.00 $10.65 $9.75 $9.11 $0.00 $77.51

PNEUMATIC DRILL/TOOL OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.50 $10.65 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $40.72 $10.65 $9.75 $9.21 $0.00 $70.33

6/1/2026 $42.16 $10.65 $9.75 $9.21 $0.00 $71.77

PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.60 $10.65 $9.75 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

12/1/2025 $41.47 $10.65 $9.75 $9.11 $0.00 $70.98

6/1/2026 $42.91 $10.65 $9.75 $9.11 $0.00 $72.42

12/1/2026 $44.35 $10.65 $9.75 $9.11 $0.00 $73.86

6/1/2027 $45.80 $10.65 $9.75 $9.11 $0.00 $75.31

12/1/2027 $47.25 $10.65 $9.75 $9.11 $0.00 $76.76

6/1/2028 $48.75 $10.65 $9.75 $9.11 $0.00 $78.26

POWDERMAN & BLASTER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.25 $10.65 $9.75 $9.11 $0.00 $79.76

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $41.47 $10.65 $9.75 $9.21 $0.00 $71.08

6/1/2026 $42.91 $10.65 $9.75 $9.21 $0.00 $72.52

POWDERMAN & BLASTER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)

Apprentice: PLUMBER & PIPEFITTER

Effective Date: 9/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

5 80.00 $44.00 $12.70 $0.00 $8.06 $0.00 $64.76

Apprentice: PLUMBER & PIPEFITTER

Effective Date: 3/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 40.00 $23.12 $11.30 $0.00 $0.00 $0.00 $34.42

2 50.00 $28.90 $11.30 $0.00 $0.00 $0.00 $40.20

3 60.00 $34.68 $11.30 $0.00 $0.00 $0.00 $45.98

4 70.00 $40.46 $11.30 $0.00 $8.06 $0.00 $59.82

5 80.00 $46.24 $11.30 $0.00 $8.06 $0.00 $65.60

Apprentice to Journeyworker Ratio: 1:3
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2026 $44.35 $10.65 $9.75 $9.21 $0.00 $73.96

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

12/1/2025 $59.28 $16.05 $13.25 $3.25 $0.00 $91.83

6/1/2026 $60.58 $16.05 $13.25 $3.25 $0.00 $93.13

POWER SHOVEL/DERRICK/TRENCHING MACHINE 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $62.03 $16.05 $13.25 $3.25 $0.00 $94.58

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17

6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00 $92.45

PUMP OPERATOR (CONCRETE) 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2025 $37.97 $16.05 $13.25 $3.25 $0.00 $70.52

6/1/2026 $38.83 $16.05 $13.25 $3.25 $0.00 $71.38

PUMP OPERATOR (DEWATERING, OTHER) 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $39.78 $16.05 $13.25 $3.25 $0.00 $72.33

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY-MIX CONCRETE DRIVER 

TEAMSTERS 170 

TEAMSTERS 170 - Dauphinais (Bellingham)

1/1/2025 $27.60 $11.26 $6.15 $0.00 $0.00 $45.01

12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17

6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00 $92.45

RECLAIMERS 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2025 $40.72 $10.65 $9.75 $9.11 $0.00 $70.23

6/1/2026 $42.16 $10.65 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.60 $10.65 $9.75 $9.11 $0.00 $73.11

6/1/2027 $45.05 $10.65 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.50 $10.65 $9.75 $9.11 $0.00 $76.01

6/1/2028 $48.00 $10.65 $9.75 $9.11 $0.00 $77.51

RIDE-ON MOTORIZED BUGGY OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.50 $10.65 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17

6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00 $92.45

ROLLER/SPREADER/MULCHING MACHINE 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg) 

ROOFERS LOCAL 33 

ROOFERS LOCAL 33

2/1/2026 $53.53 $14.53 $12.67 $9.03 $0.00 $89.76

Apprentice: ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)

Effective Date: 2/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $26.77 $14.53 $6.52 $9.03 $0.00 $56.85
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

ROOFER SLATE / TILE / PRECAST CONCRETE 

ROOFERS LOCAL 33 

ROOFERS LOCAL 33

2/1/2026 $53.78 $14.53 $12.67 $9.03 $0.00 $90.01

For apprentice rates see "Apprentice- ROOFER"

7/1/2025 $43.48 $12.94 $11.01 $8.72 $2.13 $78.28

7/1/2026 $43.48 $13.24 $11.01 $9.92 $2.13 $79.78

1/1/2027 $43.48 $13.54 $11.01 $11.12 $2.13 $81.28

7/1/2027 $44.98 $13.54 $11.01 $11.12 $2.13 $82.78

SHEETMETAL WORKER 

SHEETMETAL WORKERS LOCAL 63 

SHEETMETAL WORKERS LOCAL 63

1/1/2028 $46.48 $13.54 $11.01 $11.12 $2.13 $84.28

Apprentice: ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)

Effective Date: 2/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

2 60.00 $32.12 $14.53 $12.67 $9.03 $0.00 $68.35

3 65.00 $34.79 $14.53 $12.67 $9.03 $0.00 $71.02

4 75.00 $40.15 $14.53 $12.67 $9.03 $0.00 $76.38

5 85.00 $45.50 $14.53 $12.67 $9.03 $0.00 $81.73

Apprentice Notes

** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1

Apprentice to Journeyworker Ratio: 1:5

Apprentice: SHEETMETAL WORKER

Effective Date: 7/1/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $19.57 $5.82 $4.95 $0.00 $0.85 $31.19

2 50.00 $21.74 $6.47 $5.51 $0.00 $0.94 $34.66

3 55.00 $23.91 $7.12 $9.91 $0.00 $1.15 $42.09

4 60.00 $26.09 $7.76 $9.91 $0.00 $1.23 $44.99

5 65.00 $28.26 $8.41 $9.91 $0.00 $1.31 $47.89

6 70.00 $30.44 $9.06 $9.91 $0.00 $1.39 $50.80

7 75.00 $32.61 $9.71 $9.91 $0.00 $1.47 $53.70

8 80.00 $34.78 $10.35 $9.91 $8.72 $1.78 $65.54

9 85.00 $36.96 $11.00 $9.91 $8.72 $1.86 $68.45

10 90.00 $39.13 $11.65 $9.91 $8.72 $1.94 $71.35

Apprentice: SHEETMETAL WORKER

Effective Date: 7/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $19.57 $5.96 $4.95 $0.00 $0.85 $31.33

2 50.00 $21.74 $6.62 $5.51 $0.00 $0.94 $34.81
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

1/1/2026 $41.24 $16.17 $21.78 $0.00 $0.00 $79.19

6/1/2026 $42.24 $16.17 $21.78 $0.00 $0.00 $80.19

12/1/2026 $42.24 $16.17 $23.52 $0.00 $0.00 $81.93

SPECIALIZED EARTH MOVING EQUIP < 35 TONS 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

1/1/2027 $42.24 $16.77 $23.52 $0.00 $0.00 $82.53

1/1/2026 $41.53 $16.17 $21.78 $0.00 $0.00 $79.48

6/1/2026 $42.53 $16.17 $21.78 $0.00 $0.00 $80.48

12/1/2026 $42.53 $16.17 $23.52 $0.00 $0.00 $82.22

SPECIALIZED EARTH MOVING EQUIP > 35 TONS 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

1/1/2027 $42.53 $16.77 $23.52 $0.00 $0.00 $82.82

1/1/2026 $53.25 $13.60 $7.45 $9.41 $0.00 $83.71

4/1/2026 $56.54 $13.60 $7.45 $9.41 $0.00 $87.00

7/1/2026 $56.54 $13.60 $7.45 $9.41 $0.00 $87.00

10/1/2026 $56.54 $13.60 $7.45 $9.41 $0.00 $87.00

1/1/2027 $56.54 $14.55 $7.50 $9.41 $0.00 $88.00

4/1/2027 $59.83 $14.55 $7.50 $9.41 $0.00 $91.29

7/1/2027 $59.83 $14.55 $7.50 $9.41 $0.00 $91.29

10/1/2027 $59.83 $14.55 $7.50 $9.41 $0.00 $91.29

SPRINKLER FITTER 

SPRINKLER FITTERS LOCAL 669 

SPRINKLER FITTERS LOCAL 669

1/1/2028 $59.83 $15.50 $7.55 $9.41 $0.00 $92.29

Apprentice: SHEETMETAL WORKER

Effective Date: 7/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

3 55.00 $23.91 $7.28 $9.91 $0.00 $1.15 $42.25

4 60.00 $26.09 $7.94 $9.91 $0.00 $1.23 $45.17

5 65.00 $28.26 $8.60 $9.91 $0.00 $1.31 $48.08

6 70.00 $30.44 $9.27 $9.91 $0.00 $1.39 $51.01

7 75.00 $32.61 $9.93 $9.91 $0.00 $1.47 $53.92

8 80.00 $34.78 $10.59 $9.91 $9.92 $1.78 $66.98

9 85.00 $36.96 $11.25 $9.91 $9.92 $1.86 $69.90

10 90.00 $39.13 $11.92 $9.91 $9.92 $1.94 $72.82

Apprentice to Journeyworker Ratio: 1:3

Apprentice: SPRINKLER FITTER

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 43.00 $26.94 $9.64 $0.00 $0.00 $0.00 $36.58

2 48.00 $30.08 $9.64 $0.00 $0.00 $0.00 $39.72

3 52.00 $32.58 $13.60 $7.45 $1.15 $0.00 $54.78

4 56.00 $35.09 $13.60 $7.45 $1.15 $0.00 $57.29

5 59.00 $36.97 $13.60 $7.45 $1.40 $0.00 $59.42

6 64.00 $40.10 $13.60 $7.45 $1.40 $0.00 $62.55

7 68.00 $42.61 $13.60 $7.45 $1.40 $0.00 $65.06

8 72.00 $45.12 $13.60 $7.45 $1.40 $0.00 $67.57

9 76.00 $47.62 $13.60 $7.45 $1.40 $0.00 $70.07
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17

6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00 $92.45

STEAM BOILER OPERATOR 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17

6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00 $92.45

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

2/1/2026 $66.89 $12.84 $15.57 $8.02 $0.00 $103.32

8/1/2026 $69.09 $12.84 $15.57 $8.02 $0.00 $105.52

TERRAZZO FINISHERS 

BRICKLAYERS LOCAL 3 

BRICKLAYERS LOCAL 3 - MARBLE & TILE
2/1/2027 $70.49 $12.84 $15.57 $8.02 $0.00 $106.92

Apprentice: SPRINKLER FITTER

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

10 80.00 $50.13 $13.60 $7.45 $1.40 $0.00 $72.58

Apprentice: SPRINKLER FITTER

Effective Date: 4/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 43.00 $28.36 $9.64 $0.00 $0.00 $0.00 $38.00

2 48.00 $31.66 $9.64 $0.00 $0.00 $0.00 $41.30

3 52.00 $34.29 $13.60 $7.45 $1.15 $0.00 $56.49

4 56.00 $36.93 $13.60 $7.45 $1.15 $0.00 $59.13

5 59.00 $38.91 $13.60 $7.45 $1.40 $0.00 $61.36

6 64.00 $42.21 $13.60 $7.45 $1.40 $0.00 $64.66

7 68.00 $44.85 $13.60 $7.45 $1.40 $0.00 $67.30

8 72.00 $47.48 $13.60 $7.45 $1.40 $0.00 $69.93

9 76.00 $50.12 $13.60 $7.45 $1.40 $0.00 $72.57

10 80.00 $52.76 $13.60 $7.45 $1.40 $0.00 $75.21

Apprentice to Journeyworker Ratio: 1:1

Apprentice: TERRAZZO FINISHERS

Effective Date: 2/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $33.45 $12.84 $15.57 $8.02 $0.00 $69.88

2 60.00 $40.13 $12.84 $15.57 $8.02 $0.00 $76.56

3 70.00 $46.82 $12.84 $15.57 $8.02 $0.00 $83.25

4 80.00 $53.51 $12.84 $15.57 $8.02 $0.00 $89.94

5 90.00 $60.20 $12.84 $15.57 $8.02 $0.00 $96.63
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2025 $51.95 $10.65 $9.75 $9.80 $0.00 $82.15

6/1/2026 $53.50 $10.65 $9.75 $9.80 $0.00 $83.70

TEST BORING DRILLER 

LABORERS 

LABORERS - FOUNDATION AND MARINE
12/1/2026 $55.00 $10.65 $9.75 $9.80 $0.00 $85.20

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $48.07 $10.65 $9.75 $9.80 $0.00 $78.27

6/1/2026 $49.62 $10.65 $9.75 $9.80 $0.00 $79.82

TEST BORING DRILLER HELPER 

LABORERS 

LABORERS - FOUNDATION AND MARINE
12/1/2026 $51.12 $10.65 $9.75 $9.80 $0.00 $81.32

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $47.95 $10.65 $9.75 $9.80 $0.00 $78.15

6/1/2026 $49.50 $10.65 $9.75 $9.80 $0.00 $79.70

TEST BORING LABORER 

LABORERS 

LABORERS - FOUNDATION AND MARINE
12/1/2026 $51.00 $10.65 $9.75 $9.80 $0.00 $81.20

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $58.62 $16.05 $13.25 $3.25 $0.00 $91.17

6/1/2026 $59.90 $16.05 $13.25 $3.25 $0.00 $92.45

TRACTORS/PORTABLE STEAM GENERATORS 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $61.34 $16.05 $13.25 $3.25 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

1/1/2026 $41.82 $16.17 $21.78 $0.00 $0.00 $79.77

6/1/2026 $42.82 $16.17 $21.78 $0.00 $0.00 $80.77

12/1/2026 $42.82 $16.17 $23.52 $0.00 $0.00 $82.51

TRAILERS FOR EARTH MOVING EQUIPMENT 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

1/1/2027 $42.82 $16.77 $23.52 $0.00 $0.00 $83.11

12/1/2025 $60.18 $10.65 $9.75 $10.25 $0.00 $90.83

6/1/2026 $61.73 $10.65 $9.75 $10.25 $0.00 $92.38

TUNNEL WORK - COMPRESSED AIR 

LABORERS 

LABORERS (COMPRESSED AIR)
12/1/2026 $63.23 $10.65 $9.75 $10.25 $0.00 $93.88

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $62.18 $10.65 $9.75 $10.25 $0.00 $92.83

6/1/2026 $63.73 $10.65 $9.75 $10.25 $0.00 $94.38

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 

LABORERS 

LABORERS (COMPRESSED AIR)
12/1/2026 $65.23 $10.65 $9.75 $10.25 $0.00 $95.88

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $52.25 $10.65 $9.75 $10.25 $0.00 $82.90TUNNEL WORK - FREE AIR 

Apprentice: TERRAZZO FINISHERS

Effective Date: 8/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $34.55 $12.84 $15.57 $8.02 $0.00 $70.98

2 60.00 $41.45 $12.84 $15.57 $8.02 $0.00 $77.88

3 70.00 $48.36 $12.84 $15.57 $8.02 $0.00 $84.79

4 80.00 $55.27 $12.84 $15.57 $8.02 $0.00 $91.70

5 90.00 $62.18 $12.84 $15.57 $8.02 $0.00 $98.61

Apprentice to Journeyworker Ratio: 1:5
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $53.80 $10.65 $9.75 $10.25 $0.00 $84.45LABORERS 

LABORERS (FREE AIR TUNNEL) 12/1/2026 $55.30 $10.65 $9.75 $10.25 $0.00 $85.95

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $54.25 $10.65 $9.75 $10.25 $0.00 $84.90

6/1/2026 $55.80 $10.65 $9.75 $10.25 $0.00 $86.45

TUNNEL WORK - FREE AIR (HAZ. WASTE) 

LABORERS 

LABORERS (FREE AIR TUNNEL)
12/1/2026 $57.30 $10.65 $9.75 $10.25 $0.00 $87.95

For apprentice rates see "Apprentice- LABORER"

1/1/2026 $41.24 $16.17 $21.78 $0.00 $0.00 $79.19

6/1/2026 $42.24 $16.17 $21.78 $0.00 $0.00 $80.19

12/1/2026 $42.24 $16.17 $23.52 $0.00 $0.00 $81.93

VAC-HAUL 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

1/1/2027 $42.24 $16.77 $23.52 $0.00 $0.00 $82.53

9/7/2025 $36.12 $14.98 $13.94 $3.97 $0.00 $69.01VOICE-DATA-VIDEO TECHNICIAN 

ELECTRICIANS LOCAL 96 

ELECTRICIANS LOCAL 96
9/6/2026 $37.04 $15.96 $14.20 $4.07 $0.00 $71.27

12/1/2025 $40.72 $10.65 $9.75 $9.11 $0.00 $70.23

6/1/2026 $42.16 $10.65 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.60 $10.65 $9.75 $9.11 $0.00 $73.11

WAGON DRILL OPERATOR 

LABORERS 

LABORERS - ZONE 2

Apprentice: VOICE-DATA-VIDEO TECHNICIAN

Effective Date: 9/7/2025

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $18.06 $14.98 $0.54 $3.97 $0.00 $37.55

2 55.00 $19.87 $14.98 $0.60 $3.97 $0.00 $39.42

3 60.00 $21.67 $14.98 $13.51 $3.97 $0.00 $54.13

4 65.00 $23.48 $14.98 $13.56 $3.97 $0.00 $55.99

5 70.00 $25.28 $14.98 $13.62 $3.97 $0.00 $57.85

6 75.00 $27.09 $14.98 $13.67 $3.97 $0.00 $59.71

7 80.00 $28.90 $14.98 $13.73 $3.97 $0.00 $61.58

8 85.00 $30.70 $14.98 $13.78 $3.97 $0.00 $63.43

Apprentice: VOICE-DATA-VIDEO TECHNICIAN

Effective Date: 9/6/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $18.52 $15.96 $0.56 $4.07 $0.00 $39.11

2 55.00 $20.37 $15.96 $0.61 $4.07 $0.00 $41.01

3 60.00 $22.22 $15.96 $13.76 $4.07 $0.00 $56.01

4 65.00 $24.08 $15.96 $13.81 $4.07 $0.00 $57.92

5 70.00 $25.93 $15.96 $13.87 $4.07 $0.00 $59.83

6 75.00 $27.78 $15.96 $13.92 $4.07 $0.00 $61.73

7 80.00 $29.63 $15.96 $13.98 $4.07 $0.00 $63.64

8 85.00 $31.48 $15.96 $14.03 $4.07 $0.00 $65.54

Apprentice to Journeyworker Ratio: 1:1

Page 30 of 32Wage Request Number: 20260227145120Issue Date: 02/27/2026



Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2027 $45.05 $10.65 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.50 $10.65 $9.75 $9.11 $0.00 $76.01

6/1/2028 $48.00 $10.65 $9.75 $9.11 $0.00 $77.51

12/1/2028 $49.50 $10.65 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

12/1/2025 $40.72 $10.65 $9.75 $9.21 $0.00 $70.33

6/1/2026 $42.16 $10.65 $9.75 $9.21 $0.00 $71.77

WAGON DRILL OPERATOR (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.60 $10.65 $9.75 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

12/1/2025 $59.28 $16.05 $13.25 $3.25 $0.00 $91.83

6/1/2026 $60.58 $16.05 $13.25 $3.25 $0.00 $93.13

WASTE WATER PUMP OPERATOR 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $62.03 $16.05 $13.25 $3.25 $0.00 $94.58

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

9/1/2025 $55.00 $12.70 $9.71 $8.06 $0.00 $85.47WATER METER INSTALLER 

PLUMBERS LOCAL 4 

PLUMBERS LOCAL 4
3/1/2026 $57.80 $11.30 $9.71 $8.06 $0.00 $86.87

For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"
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Additional Apprentice Information

All apprentices must be registered with the Division of Apprenticeship Training(DAS) in accordance with M.G.L.c. 23, §§ 11E-11L. Minimum wage rates for apprentices employed 
on public works projects are listed above as a percentage of the hourly prevailing wage rate established by the Commissioner under the provisions of M.G.L.c. 149, §§ 26-27D.

Apprentice ratios are established by DAS pursuant to M.G.L.c. 23, §§ 11E-11L. Ratios are expressed as the allowable number of apprentices to journeymen or fraction thereof, unless 
otherwise specified. The ratios listed herein have been taken from relevant private collective bargaining agreements(CBAs) and are provided for illustrative purposes only. They have 
not been independently verified as being accurate or continuing to be accurate.

Parties having questions regarding what ratio to use should contact DAS.
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MINORITY/WOMEN BUSINESS ENTERPRISE and WORKER UTILIZATION 
PROGRAM 

 
 

 
 
 

BIDDERS MUST COMPLETE AND SUBMIT FORM E00-101 
WHICH IS PART OF THE BID SUBMISSION 

 
 

INCLUDED IN THIS SECTION ARE COPIES OF THE AGREEMENT BETWEEN THE 
CITY AND THE MASSACHUSETTS COMMISSION AGAINST DISCRIMINATION 
WHICH GOVERN THE ACTIVITIES ADDRESSED BY THE E00-101 FORM. 
 
 
 
 
Direct any questions about these forms and procedures to: 
 

Purchasing Division 
City Hall – Room 201 

455 Main Street 
Worcester, MA 01608 

(508) 799-1220 
purchasing@worcesterma.gov  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

 
 

 

mailto:purchasing@worcesterma.gov
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C I T Y   O F   W O R C E S T E R 

 
MINORITY/WOMEN BUSINESS ENTERPRISE AND WORKER UTILIZATION 

PROGRAM 
 

AFFIDAVIT OF ACKNOWLEDGEMENT and  CERTIFICATE OF COMPLIANCE      
Form E00-101 

 
TO ALL CONTRACTORS: 

General Bidders and Filed Subbidders shall complete and submit this form as part of their bid.  
Non-Filed Subcontractors shall complete and submit this form to the General Contractor before 
beginning work. 
 

I. THE MINORITY AND WOMEN BUSINESS AND UTILIZATION 
PROGRAMS 

 
Pursuant to an agreement between the City of Worcester and the Commonwealth of      

Massachusetts, during the performance of any contract with the City of Worcester, all 
Contractors, Filed Subcontractors, and Subcontractors are bound by the obligations of the 
Supplemental Equal Employment Opportunity Anti-Discrimination  and Affirmative Action 
Program.  All contractors and subcontractors if subcontracting any portion of the work are 
obligated to make a good faith effort to engage 10% minority and 15% women owned 
businesses. Further, each contractor shall make a good faith effort to maintain a workforce 
that is 38% people of color and 10% women. 
 

The undersigned hereby certifies that he/she is familiar with the provisions of The 
Supplemental Equal Employment Opportunity Anti-Discrimination and Affirmative Action 
Programs and agrees to adhere to the provisions therein. 
 

II. This contractor  IS        or  IS NOT        certified by the State Office of Minority 
and  Women Business Assistance to be a minority or women owned and operated 
business; and 

 
III. WILL       or WILL NOT        subcontract any portion of this contract. 

 
 
Project Name:          Bid Number:    
 
 
                  
Authorized Signature      Business Name 
 
 
                  
Title        Address 
 
                                         
Date  
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MINORITY/WOMEN BUSINESS ENTERPRISE AND WORKER UTILIZATION 

PROGRAM 
         FORM EOO-D/102 

 
BIDDERS INFORMATION ON PROCEDURES AND FORMS 

 
To make all contractors aware of their obligation to follow certain procedures and file 
appropriate reports pertaining to those procedures, the following is an outline of 
Minority/Women Business Enterprise and Worker Utilization Program.  Also included here is 
the Affidavit of Acknowledgement and Certification of Compliance, Form E00-101.  This form 
is to be completed and filed as part of your bid. 
 
 The following documents are included in this bid: 
  

1. AFFIDAVIT OF ACKNOWLEDGEMENT AND CERTIFICATION OF 
COMPLIANCE,  E00-101 

 
This form is to be completed by all General Contractors and Filed Subcontractors and 
submitted as part of their bid on all City of Worcester construction projects. 
 

2. SUPPLEMENTAL EQUAL EMPLOYMENT OPPORTUNITY ANTI-
DISCRIMINATION AND AFFIRMATIVE ACTION PROGRAM  E00-D/3 
 
The agreement between the City of Worcester and the Massachusetts Commission 
Against Discrimination establishing the goals and procedures for the utilization of 
minority and women owned businesses and minority and women workers on City 
Construction projects. 

 
3. SUCCESSFUL BIDDER’S OBLIGATION TO PROCEDURES AND FORMS, 

EE0-D/103 
 
This is a listing of the procedures and forms that will be provided to the successful 
bidder for use prior to beginning work and at various times throughout the life of the 
project. 
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THE COMMONWEALTH OF MASSACHUSETTS 

              FORM E00-D/3 
    THE CITY OF WORCESTER 
 

SUPPLEMENTAL EQUAL EMPLOYMENT OPPORTUNITY ANTI-
DISCRIMINATION AND AFFIRMATIVE ACTION PROGRAM 

 
I. AGREEMENT 

During the performance of this contract, the Contractor or Filed Subcontractor and all 
subcontractors (herein collectively referred to as the Contractor), for himself/herself,  
his/her assignees, and successors in interest, agree as follows: 

 
1. In conjunction with the performance of work under this contract, the contractor shall 

not discriminate against any employee or applicant for employment because of race, 
color, religious creed, national origin, age, sex, or handicap.  The aforesaid provision 
shall include, but not be limited to, the following:  employment upgrading, demotion, 
or transfer; recruitment advertising; layoff; termination, rates of pay or other forms of 
compensation; conditions or privileges of employment; and selection for 
apprenticeship.  The contractor shall post hereafter in a conspicuous place, available 
to employees and applicants for employment, notices to be provided by the 
Commission setting forth the provisions of the Fair Employment Practices Law of the 
Commonwealth (M.G.L. Chapter 151 B). 

 
2. In connection with the performance of work under this contract, the Contractor shall 

undertake in good faith affirmative action measures designed to eliminate any 
discriminatory barriers in the terms and conditions of employment on the grounds of 
race, color, religious creed, national origin, age, sex, or handicap, and to eliminate 
and remedy any effects of such discrimination in the past.  Such affirmative action 
shall entail positive and aggressive measures to ensure equal opportunity in the areas 
of apprenticeship training programs.  This affirmative action shall include all action 
required to guarantee equal employment opportunity for all persons, regardless of 
race, color, religious creed, national origin, age, sex, or handicap.  The purpose of this 
provision is to ensure to the fullest extent possible an adequate supply of skilled 
tradesmen for this and future City public construction project. 

 
II. OBLIGATION 

1. As part of the obligation of remedial action under the foregoing section, the 
Contractor shall maintain goals on this project no less than 38 percent (38%) people 
of color employee and 10 percent (10%) women employee hours of the total work 
hours in each job category including but not limited to, bricklayers, carpenters, 
cement masons, electricians, iron workers, operating engineers, and those “classes of 
work” enumerated in section 44C of chapter 149 of the Massachusetts General Laws. 

 
In the hiring of minority and women journeymen, apprentices, trainees and advanced 
trainees, the Contractor shall rely on referrals from a multi-employer affirmative 
action program approved by the City, traditional referral methods utilized by the 
construction industry, and referrals from agencies, not more than three in number at 
any one time, designated by the City. 
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III. REPORTS 

1. Contractor shall prepare projected manning tables on a quarterly basis, Quarterly 
Projected Workforce Table, E00-105.  These shall be broken down into projections 
by week, for workers required in each trade.  Copies shall be furnished to the City one 
week in advance of the commencement of the period covered, and at such time as 
there is a need to be updated during the period.  

 
2. Records of employment referral orders, prepared by the Contractor, shall be made 

available to the City on request. 
 

3. The Contractor shall prepare the Certified Payroll Report on a weekly basis, which 
lists the hours worked in each trade by each employee identified as minority, non-
minority, male and female.  Copies of these shall be provided to the City at the end of 
each week. 

 
IV. SUBCONTRACTING WORK 

If the Contractor shall use any Subcontractor on any work performed under this contract,  
affirmative action shall be taken to negotiate with qualified minority and women 
contractors.  This affirmative action shall cover both pre-bid and post-bid periods. 
 
 

V. EMPLOYMENT 
In the employment of journeymen, apprentices, trainees, and advanced trainees, the 
Contractor shall give preference, first to citizens of the Commonwealth who have served 
in the armed forces of the United States in time of war and have been honorably 
discharged therefrom or released from active duty therein, and who are qualified to 
perform the work to which the employment relates, and , secondly, to citizens of the 
Commonwealth generally, and, if such cannot be obtained in sufficient numbers, then to 
citizens of the United States. 

 
VI. RIGHT OF ACCESS 

A designee of the City shall have the right of access to the construction site. 
 

VII. COMPLIANCE WITH REQUIREMENTS 
The contractor shall comply with the provisions of Executive Order No. 227 amending 
and revising Executive Order No. 74, as amended by executive Order No. 16 dated May 
1, 1975 and of Chapter 151B as amended, of the Massachusetts General Laws, both of 
which are herein incorporated by reference and made part of this contract. 

 
VIII. NON-DISCRIMINATION 

The Contractor, in the performance of all work after the award, and prior to completion 
of the contract work, will not discriminate on the grounds of race, color, religious creed, 
national origin, age, sex, or handicap in employment practices, in the selection or 
retention of other contractors or in the procurement of materials and rentals of equipment. 

 
IX. SOLICITATIONS FOR SUBCONTRACTORS, AND FOR THE PROCUREMENT  

OF MATERIALS AND EQUIPMENT 
In all solicitations either by competitive bidding or negotiation made by the Contractor 
either for work to be performed under a subcontract or for the procurement of materials 
or supplies, each entity solicited shall be notified in writing by the contractor of the 
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Contractor’s obligation under this contract relative to non-discrimination and affirmative 
action. 
 

X. CONTRACTOR’S CERTIFICATION 
Contractors bidding as General Contractors or Filed Sub-contractors shall certify that 
they will comply with the minority and women manpower and business enterprise goals 
and specific affirmative action steps contained in this Supplemental Equal Employment 
Opportunity Anti-Discrimination and Affirmative Action Program by signing and 
submitting with the bid the Affidavit of Acknowledgement and Certification of 
Compliance, Form E00-101. 

 
If any Contractor subcontracts any portion of the work, the Contractor is required to 
obtain from each Subcontractor, regardless of tier, an Affidavit of  Acknowledgement 
and Certification of Compliance, Form E00-101 stating that it will comply with the 
minority and women subcontracting and manpower ratios and specific affirmative action 
steps contained in this Supplemental Equal Employment Opportunity Anti-
Discrimination and Affirmative Action Program by signing this form and submitting it to 
the Contractor for submission to the awarding authority not later than five working days 
following the opening of the bids. 
 

XI. COMPLIANCE – INFORMATION, REPORTS, AND SANCTIONS 
1.  The Contractor will provide all information and reports required by the City on 

instructions issued and will permit access to its facilities and any books, records, 
accounts and other sources of information which may be determined by the City to 
affect the employment of personnel.  This provision shall apply only to information 
pertinent to the City’s supplementary affirmative action contract requirements.  
Where information required is in the exclusive possession of another who fails or 
refuses to furnish this information, the Contractor shall so certify to the City and shall 
set forth what efforts have been made to obtain the information. 

 
2. Whenever the City believes the Contractor may not be operating in compliance with 

the terms of this Section, the City directly, or through its designated agent, shall 
conduct an appropriate investigation, and confer with the parties, to determine if such 
Contractor is operating in compliance with the terms of this Section. If the City or its 
agent finds the Contractor not in compliance, it shall make a preliminary report of 
non-compliance and notify such Contractor in writing of such steps as will in the 
judgment of the City or its agent bring such Contractor into compliance.  In the event 
that such Contractor fails or refuses to fully perform such steps, the City shall make a 
final report of non-compliance, and recommend the imposition of one or more of the 
sanctions listed below.  If, however, the City believes the Contractor has taken or is 
taking every possible measure to achieve compliance, it shall not make final a report 
on non-compliance.  Within fourteen (14) days of the receipt of the recommendations 
of the City, the administering agency shall move to impose one or more of the 
following sanctions, as it may deem appropriate to attain full and effective 
enforcement. 
 
a. The recovery by the administering agency from the Contractor of l/10 of 1%  of 

the contract award price or $1000.00, whichever sum is greater,  in the nature of 
liquidated damages or,  if a Subcontractor is in non-compliance, the recovery by 
the administering agency from the Contractor as a back charge against the 
Subcontractor of l/10 of 1% of the subcontract price, or $400.00, whichever sum 
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is greater, in the nature of liquidated damages, for each week that such party fails 
or refuses to comply; 

 
b. The suspension of any payment or part thereof due under the contract until such 

time as the Contractor or any Subcontractor is able to demonstrate compliance 
with the terms of the contract; 

 
c. The termination, or cancellation, of the contract, in whole or in part, unless the 

Contractor is able to demonstrate within a specified time his compliance with the 
terms of the contract; 

 
d. The denial to the Contractor of the right to participate in any further contracts 

awarded by the administering agency for a period of up to three years. 
 

3. If at any time after the imposition of one or more of the above sanctions a Contractor 
is able to demonstrate that he/she is in compliance with this section, he/she may 
request the administering agency in consultation with the City, to suspend the 
sanctions conditionally, pending a final determination by the City as to whether the 
contractor is in compliance. Upon final determination, based on the recommendations 
of the adjudicatory body, the City shall either lift the sanctions or reimpose them. 
 
 

4. Sanctions enumerated under Section XII-2 shall not be imposed except after an 
adjudicatory proceeding, as that term is used in M.G.L. Chapter 30, has been 
conducted.  No investigation by the City or its agent shall be initiated without prior 
notice to the Contractor. 
  

XII. SEVERABILITY 
The provisions of this Section are severable, and if any of these provisions shall be held 
unconstitutional by any court of competent jurisdiction, the decisions of such court shall 
not affect or impair any of the remaining provisions. 

 
XIII. WAIVER 

The City of Worcester reserves the right to waive any stipulation in the M/WBE Program 
when deemed necessary or appropriate for the general good of the City and its programs. 

 
DEFINITIONS 

 
Contractor Except where otherwise specifically stated the term “Contractor” shall mean any 

General Contractor, Filed Subcontractor or Non-Filed Subcontractor. 
 
City  is the City of Worcester , Massachusetts 

 
M/WBE is Minority and Women Business Enterprise as certified by the State Office of 

Minority and Women Business Assistance to be 5l% or more minority or women 
owned and operated. 
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MINORITY/WOMEN BUSINESS ENTERPRISE AND WORKER UTILIZATION 

PROGRAMS 
 
 

                   FORM E00-D/103 
            

SUCCESSFUL BIDDER’S OBLIGATION TO PROCEDURES AND FORMS 
 
 All successful bidders on City of Worcester construction projects will receive a package 
of procedures and forms that are to be used at specific times throughout the life of the project. 
 

The following is a list of the documents that will be sent to successful bidders when this 
office is notified that a contract has been, or is about to be, executed. 
 

I. BUILDING TRADES – CONTACT LIST, E00-D/6 
When a contractor cannot fulfill the worker utilization percentages, the 
appropriate building trades locals may be contacted to request assistance in 
locating and engaging qualified workers. 

 
II. AFFIDAVIT OF ACKNOWLEDGEMENT and CERTIFICATION  OF 

COMPLIANCE, (FOR SUBCONTRACTORS), E00-101 
If any portion of a project is to be subcontracted at any tier, each additional 
subcontractor shall complete this form and send it to the Contract Compliance 
Office within two business days of contract execution and PRIOR to beginning 
work on the project. 

 
III. TABLE OF PROJECTED SUBCONTRACTORS,  E00-103 

The use of subcontractors at any tier shall be reported to the Contract Compliance 
Office on this form prior to the subcontractor beginning work on the project. 

 
IV. SUBCONTRACTOR’S CERTIFICATE OF INTENT  TO PARTICIPATE, 

E00-104 
Each Non-Filed subcontractor engaged to work on a project shall complete and 
forward this form to the Contract Compliance Office prior to beginning work on 
the project. 

 
V. QUARTERLY PROJECTED WORKFORCE TABLE, E00-105 

Each General Contractor, Filed Subcontractor and Non-Filed Subcontractor, 
regardless of tier, shall complete and forward this form to the Contract 
Compliance Office prior to beginning work and again for each additional three 
month period throughout the life of the project. 
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VI. REQUEST FOR MODIFICATION 
 
 E00-106B, MINORITY AND WOMEN BUSINESS UTILIZATION 

E00-106C, MINORITY AND WOMEN UTILIZATION IN THE  
   WORK FORCE 
  

Any General Contractor, Filed Subcontractor or Non-Filed Subcontractor, 
regardless of tier, not meeting the minority and women goals, may file a request 
for modification after having exhausted all possible sources. Requests for 
modification are considered ONLY after attempts to fulfill these mandates have 
been documented and submitted to the Contract Compliance Office with the 
appropriate sections of this form. 

 
A modification or waiver will not be granted because a contractor wishes to use 
an existing workforce that does not achieve the goals of 38% of total work hours 
to be worked by people of color and 10% of total work hours to be worked by 
women; and, 

 
If subcontracting, does not meet the goals of 10% of the contract value for 
Minority Business Enterprises and 15% of the contract value to Women Business 
Enterprises. 

 
VII. WEEKLY PAYROLL REPORT FORM & STATEMENT OF 

COMPLIANCE 
 
At the end of each week of work, all Contractors, Filed Subcontractors, and Non-
Filed Subcontractors, regardless of tier, shall complete and submit these forms to 
the Contract Compliance Office. 
 
The Contract Compliance Office will also accept computer generated payroll 
reports.  However, if the computer payroll does not reflect the prevailing wage, 
the Contractor must provide a breakdown of the benefits paid to each employee 
which, when added to the base wage, equals the prevailing wage. 

 
The City of Worcester regards the monitoring of weekly certified payroll reports 
to be a most important function. Therefore, all certified payroll reports shall be 
scrutinized by the Contract Compliance Office and any violations of the 
Commonwealth’s prevailing wage law will be vigorously enforced. 

 
 



CORI COMPLIANCE / GENDER IDENTITY & EXPRESSION 
 
Vendors entering into contracts with the City of Worcester must affirm that their policies 
regarding CORI information are consistent with the CORI hiring standards set by the City of 
Worcester. The City’s CORI hiring policy may be downloaded from City of Worcester website 
www.worcesterma.gov. Questions pertaining to the City’s CORI hiring policy are to be directed 
to the Equal Employment Opportunity Officer, Executive Office of Human Resources at 
hr@worcesterma.gov  
 
CERTIFICATION 

 
All Vendors must check one of the three lines below. 
 
1. _____   CORI checks are not performed on any Applicants.  
 
2. _____   CORI checks are performed on some or all Applicants.  The Vendor, by affixing 
a signature below, affirms under penalties of perjury that its CORI policy is consistent with the 
standards set forth with the CORI hiring standards set by the City of Worcester. 
 
3. _____  CORI checks are performed on some or all Applicants.  The Vendor’s CORI 
policy is not consistent with the standards set forth with the CORI hiring standards set by the City 
of Worcester. (a copy of the Vendor’s written CORI policy must accompany this form). 
 
_____________________________             _____________________________   
(Typed or printed name of person            Signature 
signing quotation, bid or proposal)   
 
 
_____________________________   
Name of Business 
 
A Vendor with a CORI policy that does NOT conform to the City standards must check Line 3.  
Vendors who check Line 3 will not be permitted to enter into contracts with the City, absent a 
waiver granted by the City. For any waiver to be granted, a written request should accompany bid 
submission explaining in detail why the vendor fails or refuses to comply with the City’s CORI 
hiring standards.  

----------------------------------------------------------------------------------------------- 
 
Gender Identity Standards Applicable to Vendors 
The city will do business only with vendors that have adopted and employ Gender Identity 
policies, practices and standards that are consistent with city standards. 
 
The city may review all vendors’ Gender Identity policies and practices for consistency with city 
standards. 
 
By signing this bid, vendor confirms that their Gender Identity policies, practices and standards 
are consistent with those of the City of Worcester. For further information please refer to the 
Ordinance Relative to Gender Identity and Expression found at www.worcesterma.gov or call the 
LGBTQ Liaison/Director of Human Rights & Disabilities at 508-799-8486. 
  

http://www.worcesterma.gov/
mailto:hr@worcesterma.gov
http://www.worcesterma.gov/


MWBE FORM (REVISED 1/06) 

CITY OF WORCESTER MINORITY AND WOMEN BUSINESS ENTERPRISE PROGRAM 
 

VENDOR/SERVICE PROVIDER CERTIFICATION 
TO BE AWARDED A VENDOR/SERVICE CONTRACT, ALL PARTS OF THIS FORM THAT 
APPLY TO YOUR BID MUST BE COMPLETED AND SUBMITTED WITH YOUR BID.  
 
Bidder is a Minority Business Enterprise (MBE) - see reverse for definition Yes______  No_______ 
 
Bidder is a Woman Business Enterprise (WBE) - see reverse for definition Yes______  No_______ 
 
IF SUBCONTRACTING any portion of the service covered by this bid, the successful bidder shall 
demonstrate a good faith effort to seek and use TEN PERCENT (10%) Minority and FIFTEEN 
PERCENT (15%) Women-owned Businesses. 
 
A. YOUR INTENT TO SUBCONTRACT. CHECK () THE APPROPRIATE BOX: 

 
 No work will be subcontracted. Complete Section "C" only. 
 Some work will be subcontracted. Complete Section "B" and "C" 

 
B. LIST SUBCONTRACTORS Engaged to do any portion of this Bid. 

 
Check () the appropriate box and give complete information. 
 

 MBE  WBE  OTHER __________ 
  
Firm Name: _____________________________________________ 
Street Address:    _____________________________________________ 
City/State/Zip _____________________________________________ 
 
Work subcontracted: ___________________________________________Dollar Value $    ___________                                         
 
 
Check () the appropriate box and give complete information. 
 

MBE WBE  OTHER __________ 
  
Firm Name: _____________________________________________ 
Street Address:    _____________________________________________ 
City/State/Zip _____________________________________________ 
 
Work subcontracted: ___________________________________________ Dollar Value $ ____________ 
 
 
C. ITEM/SERVICE BID ON: _________________________BID NO.: ____________________ 
 
Firm Name: _____________________________________________  
Street Address:    _____________________________________________ 
City/State/Zip _____________________________________________ 
 
 
 



MWBE FORM (REVISED 1/06) 

 
 
 
For purposes of the City’s classification and reporting program, the following definitions apply: 
 
Minority Business Enterprise (MBE) – a for profit enterprise, regardless of size, physically located in 
the United States or its trust territories, which is owned, operated and controlled by minority group 
members.  “Minority group members” are U.S. citizens who are African-American, Latin American, 
Native American, Asian-Pacific American and Asian-Indian American.  “Ownership” by minority 
individuals means the business is at least 51% owned by such individuals or, in the case of a publicly 
owned business, at least 51% of the stock is owned by one or more such individuals.  Further, those 
minority group members control the management and daily business operations. 
 
Women Business Enterprise (WBE) – a for profit enterprise, regardless of size, physically located in the 
United States or its trust territories, which is owned, operated and controlled by women group members. 
“Ownership” by women means the business is at least 51% owned by women or, in the case of a publicly 
owned business, at least 51% of the stock is owned by one or more women.  Further, those women group 
members control the management and daily business operations. 
 



STATE LAW MANDATES THAT TO DO BUSINESS WITH THE CITY OF 
WORCESTER the Massachusetts Revenue Enforcement and Protection Program of 1983 
requires that the following be supplied with your bid: 
 
DATE: _________________________ 
 
 
Pursuant to Mass. G.L. Ch. 62C, Section 49A, I certify under the penalties of perjury that 
I, to my best knowledge and belief, have filed all Massachusetts State Tax Returns and 
paid all Massachusetts State and City Taxes required under law. 
 
 
COMPANY NAME: 
 
STREET ADDRESS: 
 
CITY OR TOWN: 
 
STATE:        ZIP CODE: 
 
TELEPHONE NO.:     FAX NO. 
 
 
SOCIAL SECURITY OR FEDERAL IDENTIFICATION NO.: 
 
  
AUTHORIZED SIGNATURE:  
 
 
FAILURE TO COMPLETE THIS FORM MAY RESULT IN REJECTION OF BID AND/OR REMOVAL 
FROM CITY BID LIST. 
 

RIGHT TO KNOW 

FORM REAP 1 (REVISED 12/07) 

Any vendor who receives an order or orders resulting from this invitation agrees to 
submit a Material Safety Data Sheet (MSDS) for each toxic or hazardous substance or 
mixture containing such substance, pursuant to M.G.L. C111f  228, 9 and 10 and the 
regulations contained in 441 CMR SS21.06 when deliveries are made. The vendor agrees 
to deliver all containers properly labeled pursuant to M.G.L. C111F  S7 and the 
regulation contained in 441  CMR S21-05. Failure to submit a MSDS and/or labels on 
each container will place the vendor in noncompliance with the purchase order and/or 
contract. Failure to furnish MSDS’s and/or labels on each container may result in Civil or 
Criminal penalties, including bid debarment and action to prevent the vendor from selling 
said substances, or mixtures containing said substances within the Commonwealth. All 
vendors furnishing substances or mixtures subject to Chapter 1.1F or M.G.L. are 
cautioned to obtain and read the law and rules and Regulations referenced above. Copies 
can be obtained from the State House Book Store, Secretary of State, State House, Room 
117, Boston, MA (617) 727-2834 for $2.00 plus $.65 postage. In addition, copy of  
"Right to Know" law is available in Purchasing Department for review. 



WAGE THEFT PREVENTION CERTIFICATION 
 

By the Revised Ordinances, Chapter 2, Section 39, the city of Worcester has established requirements for certain contracts 
in an effort to prevent wage theft. Prospective contractors must provide the following certification and disclosures with 
their bids/proposals. The City will not award a contract without receipt of this completed certification.  
 
INSTRUCTIONS: A prospective contractor shall (a) check Box 1 OR Box 2, as applicable, (b) check Boxes 3-5, (c) sign 
this form certifying compliance with the Wage Theft Prevention Ordinance, and (d) submit the completed form with its 
bid/proposal. For multi-year contracts, the successful bidder/proposer shall submit the completed form annually to the 
Purchasing Director. 
 
Pursuant to the Wage Theft Prevention Ordinance, successful bidders/proposals shall post in conspicuous places the Mass. 
Wage and Hour Laws notice informing employees of the protections of G.L. c. 149, Sec. 151, and the Fair Labor 
Standards Act (FLSA). The notice may be found at http://www.mass.gov/ago/docs/workplace/wage/wagehourposter.pdf 
 

ALL BIDDERS/PROPOSERS MUST CERTIFY THAT [check either Box 1 or Box 2, as applicable] 
 

1.   Neither this vendor/contractor nor any prospective subcontractor has been subject to a federal or state criminal or 
civil judgment, administrative citation, final administrative determination, order or debarment resulting from a violation of 
G.L. c. 149, G.L. c. 151, or FLSA, within three (3) years prior to the date of this bid/proposal submission. 
 

OR 
 

2.    This vendor/contractor, or a prospective subcontractor, has been subject to a federal or state criminal or civil 
judgment, administrative citation, final administrative determination, or debarment resulting from a violation of G.L. c. 
149, G.L. c. 151, or FLSA, within three (3) years prior to the date of this bid/proposal submission. The firm shall provide 
a copy of the same with the bid/proposal. 
 

ALL BIDDERS/PROPOSERS MUST CERTIFY EACH OF THE FOLLOWING  
 

3.    Within five (5) days of receiving notice, the vendor/contractor shall report and provide a copy of any federal or 
state criminal or civil judgment, administrative citation, final administrative determination, order or debarment resulting 
from a violation of G.L. c. 149, G.L. c. 151, or FLSA imposed on this firm or on any prospective subcontractor while any 
bid/proposal to the City is pending and, if awarded a contract, during the term of the contract provide the same to the 
Purchasing Director.  
 

4.  A vendor/contractor awarded a contract that has disclosed under paragraph 3 above shall, upon request, furnish 
monthly certified payrolls for the City contract as the Purchasing Director instructs and shall, at the discretion of the 
Purchasing Director, obtain a wage/payment bond or other suitable insurance as required by the Wage Theft Prevention 
Ordinance. Vendors/contractors subject to a state or federal debarment for violation of the above laws or prohibited from 
contracting with the Commonwealth are prohibited from contracting with the City, and upon a finding or order of 
debarment or prohibition, the City may terminate the contract.  
 

5.  The contractor shall post notices provided by the City in conspicuous places informing employees of the 
protections of the Wage Theft Prevention Ordinance, and applicable local, state and federal law. 
 
The undersigned certifies under the pains and penalties of perjury that the contractor is in compliance and agrees to 
remain in compliance with the provisions of the Wage Theft Prevention Ordinance for the term of its contract with the 
City. 
 
Signed:__________________________________     _____________________________________    _______________ 
           Print Name & Title    Company Name               Date  
  
            
 

http://www.mass.gov/ago/docs/workplace/wage/wagehourposter.pdf


CORI COMPLIANCE / GENDER IDENTITY & EXPRESSION 
 
Vendors entering into contracts with the City of Worcester must affirm that their policies 
regarding CORI information are consistent with the CORI hiring standards set by the City of 
Worcester. The City’s CORI hiring policy may be downloaded from City of Worcester website 
www.worcesterma.gov. Questions pertaining to the City’s CORI hiring policy are to be directed 
to the Equal Employment Opportunity Officer, Executive Office of Human Resources at 
hr@worcesterma.gov  
 
CERTIFICATION 

 
All Vendors must check one of the three lines below. 
 
1. _____   CORI checks are not performed on any Applicants.  
 
2. _____   CORI checks are performed on some or all Applicants.  The Vendor, by affixing 
a signature below, affirms under penalties of perjury that its CORI policy is consistent with the 
standards set forth with the CORI hiring standards set by the City of Worcester. 
 
3. _____  CORI checks are performed on some or all Applicants.  The Vendor’s CORI 
policy is not consistent with the standards set forth with the CORI hiring standards set by the City 
of Worcester. (a copy of the Vendor’s written CORI policy must accompany this form). 
 
_____________________________             _____________________________   
(Typed or printed name of person            Signature 
signing quotation, bid or proposal)   
 
 
_____________________________   
Name of Business 
 
A Vendor with a CORI policy that does NOT conform to the City standards must check Line 3.  
Vendors who check Line 3 will not be permitted to enter into contracts with the City, absent a 
waiver granted by the City. For any waiver to be granted, a written request should accompany bid 
submission explaining in detail why the vendor fails or refuses to comply with the City’s CORI 
hiring standards.  

----------------------------------------------------------------------------------------------- 
 
Gender Identity Standards Applicable to Vendors 
The city will do business only with vendors that have adopted and employ Gender Identity 
policies, practices and standards that are consistent with city standards. 
 
The city may review all vendors’ Gender Identity policies and practices for consistency with city 
standards. 
 
By signing this bid, vendor confirms that their Gender Identity policies, practices and standards 
are consistent with those of the City of Worcester. For further information please refer to the 
Ordinance Relative to Gender Identity and Expression found at www.worcesterma.gov or call the 
LGBTQ Liaison/Director of Human Rights & Disabilities at 508-799-8486. 
  

http://www.worcesterma.gov/
mailto:hr@worcesterma.gov
http://www.worcesterma.gov/


MWBE FORM (REVISED 1/06) 

CITY OF WORCESTER MINORITY AND WOMEN BUSINESS ENTERPRISE PROGRAM 
 

VENDOR/SERVICE PROVIDER CERTIFICATION 
TO BE AWARDED A VENDOR/SERVICE CONTRACT, ALL PARTS OF THIS FORM THAT 
APPLY TO YOUR BID MUST BE COMPLETED AND SUBMITTED WITH YOUR BID.  
 
Bidder is a Minority Business Enterprise (MBE) - see reverse for definition Yes______  No_______ 
 
Bidder is a Woman Business Enterprise (WBE) - see reverse for definition Yes______  No_______ 
 
IF SUBCONTRACTING any portion of the service covered by this bid, the successful bidder shall 
demonstrate a good faith effort to seek and use TEN PERCENT (10%) Minority and FIFTEEN 
PERCENT (15%) Women-owned Businesses. 
 
A. YOUR INTENT TO SUBCONTRACT. CHECK () THE APPROPRIATE BOX: 

 
 No work will be subcontracted. Complete Section "C" only. 
 Some work will be subcontracted. Complete Section "B" and "C" 

 
B. LIST SUBCONTRACTORS Engaged to do any portion of this Bid. 

 
Check () the appropriate box and give complete information. 
 

 MBE  WBE  OTHER __________ 
  
Firm Name: _____________________________________________ 
Street Address:    _____________________________________________ 
City/State/Zip _____________________________________________ 
 
Work subcontracted: ___________________________________________Dollar Value $    ___________                                         
 
 
Check () the appropriate box and give complete information. 
 

MBE WBE  OTHER __________ 
  
Firm Name: _____________________________________________ 
Street Address:    _____________________________________________ 
City/State/Zip _____________________________________________ 
 
Work subcontracted: ___________________________________________ Dollar Value $ ____________ 
 
 
C. ITEM/SERVICE BID ON: _________________________BID NO.: ____________________ 
 
Firm Name: _____________________________________________  
Street Address:    _____________________________________________ 
City/State/Zip _____________________________________________ 
 
 
 



MWBE FORM (REVISED 1/06) 

 
 
 
For purposes of the City’s classification and reporting program, the following definitions apply: 
 
Minority Business Enterprise (MBE) – a for profit enterprise, regardless of size, physically located in 
the United States or its trust territories, which is owned, operated and controlled by minority group 
members.  “Minority group members” are U.S. citizens who are African-American, Latin American, 
Native American, Asian-Pacific American and Asian-Indian American.  “Ownership” by minority 
individuals means the business is at least 51% owned by such individuals or, in the case of a publicly 
owned business, at least 51% of the stock is owned by one or more such individuals.  Further, those 
minority group members control the management and daily business operations. 
 
Women Business Enterprise (WBE) – a for profit enterprise, regardless of size, physically located in the 
United States or its trust territories, which is owned, operated and controlled by women group members. 
“Ownership” by women means the business is at least 51% owned by women or, in the case of a publicly 
owned business, at least 51% of the stock is owned by one or more women.  Further, those women group 
members control the management and daily business operations. 
 



STATE LAW MANDATES THAT TO DO BUSINESS WITH THE CITY OF 
WORCESTER the Massachusetts Revenue Enforcement and Protection Program of 1983 
requires that the following be supplied with your bid: 
 
DATE: _________________________ 
 
 
Pursuant to Mass. G.L. Ch. 62C, Section 49A, I certify under the penalties of perjury that 
I, to my best knowledge and belief, have filed all Massachusetts State Tax Returns and 
paid all Massachusetts State and City Taxes required under law. 
 
 
COMPANY NAME: 
 
STREET ADDRESS: 
 
CITY OR TOWN: 
 
STATE:        ZIP CODE: 
 
TELEPHONE NO.:     FAX NO. 
 
 
SOCIAL SECURITY OR FEDERAL IDENTIFICATION NO.: 
 
  
AUTHORIZED SIGNATURE:  
 
 
FAILURE TO COMPLETE THIS FORM MAY RESULT IN REJECTION OF BID AND/OR REMOVAL 
FROM CITY BID LIST. 
 

RIGHT TO KNOW 

FORM REAP 1 (REVISED 12/07) 

Any vendor who receives an order or orders resulting from this invitation agrees to 
submit a Material Safety Data Sheet (MSDS) for each toxic or hazardous substance or 
mixture containing such substance, pursuant to M.G.L. C111f  228, 9 and 10 and the 
regulations contained in 441 CMR SS21.06 when deliveries are made. The vendor agrees 
to deliver all containers properly labeled pursuant to M.G.L. C111F  S7 and the 
regulation contained in 441  CMR S21-05. Failure to submit a MSDS and/or labels on 
each container will place the vendor in noncompliance with the purchase order and/or 
contract. Failure to furnish MSDS’s and/or labels on each container may result in Civil or 
Criminal penalties, including bid debarment and action to prevent the vendor from selling 
said substances, or mixtures containing said substances within the Commonwealth. All 
vendors furnishing substances or mixtures subject to Chapter 1.1F or M.G.L. are 
cautioned to obtain and read the law and rules and Regulations referenced above. Copies 
can be obtained from the State House Book Store, Secretary of State, State House, Room 
117, Boston, MA (617) 727-2834 for $2.00 plus $.65 postage. In addition, copy of  
"Right to Know" law is available in Purchasing Department for review. 



WAGE THEFT PREVENTION CERTIFICATION 
 

By the Revised Ordinances, Chapter 2, Section 39, the city of Worcester has established requirements for certain contracts 
in an effort to prevent wage theft. Prospective contractors must provide the following certification and disclosures with 
their bids/proposals. The City will not award a contract without receipt of this completed certification.  
 
INSTRUCTIONS: A prospective contractor shall (a) check Box 1 OR Box 2, as applicable, (b) check Boxes 3-5, (c) sign 
this form certifying compliance with the Wage Theft Prevention Ordinance, and (d) submit the completed form with its 
bid/proposal. For multi-year contracts, the successful bidder/proposer shall submit the completed form annually to the 
Purchasing Director. 
 
Pursuant to the Wage Theft Prevention Ordinance, successful bidders/proposals shall post in conspicuous places the Mass. 
Wage and Hour Laws notice informing employees of the protections of G.L. c. 149, Sec. 151, and the Fair Labor 
Standards Act (FLSA). The notice may be found at http://www.mass.gov/ago/docs/workplace/wage/wagehourposter.pdf 
 

ALL BIDDERS/PROPOSERS MUST CERTIFY THAT [check either Box 1 or Box 2, as applicable] 
 

1.   Neither this vendor/contractor nor any prospective subcontractor has been subject to a federal or state criminal or 
civil judgment, administrative citation, final administrative determination, order or debarment resulting from a violation of 
G.L. c. 149, G.L. c. 151, or FLSA, within three (3) years prior to the date of this bid/proposal submission. 
 

OR 
 

2.    This vendor/contractor, or a prospective subcontractor, has been subject to a federal or state criminal or civil 
judgment, administrative citation, final administrative determination, or debarment resulting from a violation of G.L. c. 
149, G.L. c. 151, or FLSA, within three (3) years prior to the date of this bid/proposal submission. The firm shall provide 
a copy of the same with the bid/proposal. 
 

ALL BIDDERS/PROPOSERS MUST CERTIFY EACH OF THE FOLLOWING  
 

3.    Within five (5) days of receiving notice, the vendor/contractor shall report and provide a copy of any federal or 
state criminal or civil judgment, administrative citation, final administrative determination, order or debarment resulting 
from a violation of G.L. c. 149, G.L. c. 151, or FLSA imposed on this firm or on any prospective subcontractor while any 
bid/proposal to the City is pending and, if awarded a contract, during the term of the contract provide the same to the 
Purchasing Director.  
 

4.  A vendor/contractor awarded a contract that has disclosed under paragraph 3 above shall, upon request, furnish 
monthly certified payrolls for the City contract as the Purchasing Director instructs and shall, at the discretion of the 
Purchasing Director, obtain a wage/payment bond or other suitable insurance as required by the Wage Theft Prevention 
Ordinance. Vendors/contractors subject to a state or federal debarment for violation of the above laws or prohibited from 
contracting with the Commonwealth are prohibited from contracting with the City, and upon a finding or order of 
debarment or prohibition, the City may terminate the contract.  
 

5.  The contractor shall post notices provided by the City in conspicuous places informing employees of the 
protections of the Wage Theft Prevention Ordinance, and applicable local, state and federal law. 
 
The undersigned certifies under the pains and penalties of perjury that the contractor is in compliance and agrees to 
remain in compliance with the provisions of the Wage Theft Prevention Ordinance for the term of its contract with the 
City. 
 
Signed:__________________________________     _____________________________________    _______________ 
           Print Name & Title    Company Name               Date  
  
            
 

http://www.mass.gov/ago/docs/workplace/wage/wagehourposter.pdf
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M25-3 Resurfacing

THE BIDDER MUST FILL IN THESE UNIT PRICES.  Also carry out all extensions and fill in "Computed Totals."

In case of error or discrepancies, UNIT PRICES govern and written works take precedence over figures.

ITEM NUMBER AND DESCRIPTION ESTIMATED QUANTITY COMPUTED TOTALS

CLEARING & GRUBBING 100.0000

Dollars  0.60 $

($ ) AC

TREE REMOVAL (LESS THAN 24 INCHES) 

INCLUDING STUMP

 104.0000

Dollars  2.00 $

($ ) EA

TREE REMOVAL (24 INCHES & OVER) 

INCLUDING STUMP

 106.0000

Dollars  5.00 $

($ ) EA

STREET TREE REPLACEMENT 107.0000

Dollars  26.00 $

($ ) EA

STUMP REMOVED (GREATER THAN 24 

INCHES)

 109.0000

Dollars  7.00 $

($ ) EA

PINE BARK MULCH 110.0000

Dollars  5.00 $

($ ) CY

TREE PROTECTION 113.0000

Dollars  39.00 $

($ ) EA

EXCAVATION 116.0000

Dollars  122.00 $

($ ) CY

SAND BORROW 125.0000

Dollars  240.00 $

($ ) CY
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M25-3 Resurfacing

ITEM NUMBER AND DESCRIPTION ESTIMATED QUANTITY COMPUTED TOTALS

GRAVEL BORROW 126.0000

Dollars  188.00 $

($ ) CY

SCREENED LOAM BORROW 128.0000

Dollars  1,169.00 $

($ ) CY

CRUSHED STONE 3/4 INCH 130.0000

Dollars  265.00 $

($ ) CY

CRUSHED STONE 1-1/2 INCH 132.0000

Dollars  265.00 $

($ ) CY

FURNISH AND SPREAD CALCIUM CHLORIDE 150.0000

Dollars  21,140.00 $

($ ) LB

SEEDING 156.0000

Dollars  4,102.00 $

($ ) SY

TRENCH EXCAVATION AND BACKFILL, 

FURNISH AND INSTALL 6" PVC

 220.0600

Dollars  40.00 $

($ ) LF

CATCH BASIN FRAME & GRATE 235.0000

Dollars  38.00 $

($ ) EA

MANHOLE FRAME & COVER 236.0000

Dollars  78.00 $

($ ) EA

CATCH BASIN REBUILD "D" FRAME TO 

SQUARE FRAME

 242.0000

Dollars  11.00 $

($ ) EA
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M25-3 Resurfacing

ITEM NUMBER AND DESCRIPTION ESTIMATED QUANTITY COMPUTED TOTALS

EXISTING GRANITE INLET STONE REMOVE & 

RESET

 245.1000

Dollars  35.00 $

($ ) EA

8 INCH GREEN TRAPS 246.0000

Dollars  51.00 $

($ ) EA

CATCH BASIN CLEANING 249.0000

Dollars  58.00 $

($ ) EA

MANHOLE FRAMES, REMOVE, PLATE & 

RETAIN

 250.0000

Dollars  92.00 $

($ ) EA

MANHOLE ADJUSTMENT 12 INCH OR LESS 

GRAVEL

 252.1000

Dollars  18.00 $

($ ) EA

MANHOLE ADJUSTMENT 12 INCH OR LESS 

RIGID

 252.2000

Dollars  2.00 $

($ ) EA

MANHOLE ADJUSTMENT OVER 12 INCH 

GRAVEL

 253.1000

Dollars  30.00 $

($ ) VI

MANHOLE ADJUSTMENT OVER 12 INCH 

RIGID

 253.2000

Dollars  12.00 $

($ ) VI

CATCH BASIN ADJUST TO LINE AND/OR 

GRADE 12 INCH OR LESS, GRAVEL

 254.1000

Dollars  27.00 $

($ ) EA
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M25-3 Resurfacing

ITEM NUMBER AND DESCRIPTION ESTIMATED QUANTITY COMPUTED TOTALS

CATCH BASIN ADJUST TO LINE AND/OR 

GRADE 12 INCH OR LESS, RIGID

 254.2000

Dollars  1.00 $

($ ) EA

CATCH BASIN ADJUST TO LINE AND/OR 

GRADE 12 INCH OR OVER, GRAVEL

 255.1000

Dollars  24.00 $

($ ) VI

CATCH BASIN ADJUST TO LINE AND/OR 

GRADE 12 INCH OR OVER, RIGID

 255.2000

Dollars  12.00 $

($ ) VI

6 INCH SUBDRAIN COMPLETE 260.0600

Dollars  40.00 $

($ ) LF

REPAIR, REPLACE OR RELOCATE EXISTING 

DRAINS

 261.0000

Dollars  20.00 $

($ ) LF

1” Polyethylene Tubing 301.0100

Dollars  4,950.00 $

($ ) LF

ADJUST CURB STOP TO GRADE 304.0300

Dollars  88.00 $

($ ) EA

REPLACING 4" - 12" GATE VALVE BOX, 

GRAVEL BASE

 304.0400

Dollars  54.00 $

($ ) EA

REMOVE AND RETAIN WATER BOX 304.0600

Dollars  83.00 $

($ ) EA
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M25-3 Resurfacing

ITEM NUMBER AND DESCRIPTION ESTIMATED QUANTITY COMPUTED TOTALS

RETURN AND RESET WATER BOX 304.0700

Dollars  22.00 $

($ ) EA

WATER BOX ADJUST TO GRADE, GRAVEL 

BASE

 304.0800

Dollars  8.00 $

($ ) EA

LOWER STREET SERVICE BOX 304.1000

Dollars  92.00 $

($ ) EA

Service Box and Cut-in Curb Stop (3/4" - 1") 309.3000

Dollars  124.00 $

($ ) EA

HYDRANT PAINTING 310.6000

Dollars  15.00 $

($ ) EA

FINE GRADING, ROLLING AND FINISHING 402.0000

Dollars  18,360.00 $

($ ) SY

GRINDING (FULL DEPTH- 6"MAX) 403.1000

Dollars  1,500.00 $

($ ) SY

PULVI-MILLING 404.0000

Dollars  21,560.00 $

($ ) SY

STRAIGHT CURB (VA-4) 405.0000

Dollars  1,540.00 $

($ ) LF

CIRCULAR CURB (10' RADIUS & OVER) (VA-4) 408.0000

Dollars  480.00 $

($ ) LF
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M25-3 Resurfacing

ITEM NUMBER AND DESCRIPTION ESTIMATED QUANTITY COMPUTED TOTALS

CIRCULAR CURB (10" RADIUS & UNDER) 

(VA-4)

 409.0000

Dollars  480.00 $

($ ) LF

CIRCULAR CORNER (WORCESTER 

STANDARD)

 410.0000

Dollars  54.00 $

($ ) EA

CURB REMOVE AND RESET 416.0000

Dollars  3,850.00 $

($ ) LF

SUPERPAVE 9.5 MM LEVEL 2 422.1000

Dollars  2,410.00 $

($ ) TN

SUPERPAVE 12.5 MM LEVEL 2 422.2000

Dollars  3,090.00 $

($ ) TN

BITUMINOUS CONCRETE DRIVEWAY & 

VARIOUS AREA

 424.0000

Dollars  150.00 $

($ ) TN

EXISTING BITUMINOUS CONCRETE 

DRIVEWAY REPAIR

 430.0000

Dollars  1,820.00 $

($ ) SY

EXISTING BITUMINOUS CONCRETE 

SIDEWALKS REPAIR

 432.0000

Dollars  225.00 $

($ ) SY

EXISTING BITUMINOUS CONCRETE 

SIDEWALKS REPAIR <25 L.F.)

 432.1000

Dollars  6.00 $

($ ) SY
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M25-3 Resurfacing

ITEM NUMBER AND DESCRIPTION ESTIMATED QUANTITY COMPUTED TOTALS

SAWING PAVEMENT 434.0000

Dollars  2,640.00 $

($ ) LF

HOT POURED RUBBERIZED ASPHALT 

SEALER

 435.0000

Dollars  640.00 $

($ ) LF

RANDOM CRACK SEALING 435.1000

Dollars  500.00 $

($ ) Gal.

BITUMINOUS CONCRETE BERM REPAIR 438.5000

Dollars  6,260.00 $

($ ) LF

REPLACING BITUMINOUS CONCRETE 

SIDEWALK W/CONCRETE SIDEWALK 4 INCH

 441.0000

Dollars  1,650.00 $

($ ) SY

CONCRETE SIDEWALK REPAIR 442.0000

Dollars  1,950.00 $

($ ) SY

CONCRETE SIDEWALK REPAIR <25 L.F. 442.1000

Dollars  30.00 $

($ ) SY

REPLACING BITUMINOUS CONCRETE 

DRIVEWAY W/CONCRETE DRIVEWAY 6 INCH

 443.0000

Dollars  710.00 $

($ ) SY

CONCRETE DRIVEWAY REPAIR 446.0000

Dollars  100.00 $

($ ) SY
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M25-3 Resurfacing

ITEM NUMBER AND DESCRIPTION ESTIMATED QUANTITY COMPUTED TOTALS

CLASS B CONCRETE FOR ROADWAY BASE 

(3,500 P.S.I. 1-1/2 520)

 446.1000

Dollars  265.00 $

($ ) CY

EXISTING BRICK SIDEWALKS AND 

DRIVEWAYS WITH GRAVEL BASE – REMOVE 

& RESET

 447.0200

Dollars  119.00 $

($ ) SY

WORCESTER HIGHWAY MONUMENT 448.0000

Dollars  18.00 $

($ ) EA

BOUNDS, REMOVE & RESET 450.0000

Dollars  10.00 $

($ ) EA

WHEELCHAIR RAMP CEMENT CONCRETE - 

6" THICK WITH DETECTABLE WARNING 

PANELS

 454.0000

Dollars  625.00 $

($ ) SY

CONCRETE STEP (COMPLETE IN PLACE) 456.0000

Dollars  5.00 $

($ ) EA

REMOVE AND REPLACE EXISTING 

GUARDRAIL

 467.0000

Dollars  602.00 $

($ ) LF

WIRE FENCE, REMOVE AND RESET 472.0000

Dollars  160.00 $

($ ) LF

REPLACING GAS BOX, GRAVEL BASE 483.0000

Dollars  7.00 $

($ ) EA
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M25-3 Resurfacing

ITEM NUMBER AND DESCRIPTION ESTIMATED QUANTITY COMPUTED TOTALS

REMOVE AND RETAIN GAS BOX 485.0000

Dollars  15.00 $

($ ) EA

RETURN AND RESET GAS BOX 486.0000

Dollars  9.00 $

($ ) EA

GAS BOX ADJUST TO GRADE, GRAVEL BASE 487.0000

Dollars  4.00 $

($ ) EA

POLYMER AND CRUMB RUBBER MODIFIED 

ASPHALT CRACK SEALANT COMPOUND 

WITH REINFORCING FIBERS

 490.0000

Dollars  1,055.00 $

($ ) Gal.

12 INCH REFLECTORIZED WHITE LINE 

(THERMOPLASTIC)

 503.0000

Dollars  1,020.00 $

($ ) LF

WARNING AND REGULATORY SIGNS 520.0000

Dollars  28.00 $

($ ) EA

TYPE "B" STREET NAME SIGNS 522.0000

Dollars  17.00 $

($ ) EA

TRAFFIC SIGN POLES 523.0000

Dollars  18.00 $

($ ) EA

POLE PAINTING 530.0000

Dollars  3.00 $

($ ) EA
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M25-3 Resurfacing

ITEM NUMBER AND DESCRIPTION ESTIMATED QUANTITY COMPUTED TOTALS

2-INCH ELECTRICAL CONDUIT (FOOT) TYPE 

NM PLASTIC (UL)

 804.2000

Dollars  850.00 $

($ ) LF

2 INCH ELECTRICAL CONDUIT (FOOT) 806.2000

Dollars  550.00 $

($ ) LF

PULL BOX 12"X24" (SD2.031) FOR SIGNAL 

CABLE

 810.3000

Dollars  4.00 $

($ ) EA

PULL BOX 12"X12" (SD 2.031) FOR 

INTERCONNECTION CABLE

 810.4000

Dollars  1.00 $

($ ) EA

LIGHT STANDARD FOUNDATION CONCRETE 

(EACH

 812.2000

Dollars  5.00 $

($ ) EA

CONDUCTOR #6 AWG (FOOT) 813.3200

Dollars  2,750.00 $

($ ) LF

REMOVE AND RESET STREET LIGHT POLE 814.0000

Dollars  5.00 $

($ ) EA

STREET LIGHT 821.0000

Dollars  2.00 $

($ ) EA

Lump Sum Reserve 900.0000

Dollars $  299,233.00two hundred ninety-nine thousand two hundred 

thirty-three and xx / 100
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M25-3 Resurfacing

ITEM NUMBER AND DESCRIPTION ESTIMATED QUANTITY COMPUTED TOTALS

SILT SACK 953.2020

Dollars  57.00 $

($ ) EA
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M25-3 Resurfacing

TOTAL BID PRICE INCLUDING CONTINGENCY

Dollars and Cents

(amount in words)

$

(amount in figures)

This proposal is based on provisions of the following addenda:

No.

No.

No.

No.

All amounts and totals given above will be subject to verification by the City.  In case of variation between Unit Bid Price and 

Totals shown by the Bidder, the Unit Price written in words will be considered to be the bid.

The City reserves the right to reject any and all bids, wholly or in part, and to make awards in a manner deemed in the best 

interests of the City. 

The above estimated quantities form an approximate statement of the extent of the work to be done, based upon the estimate of 

the Contracting Officer. The City does not expressly or by implication agree that the actual quantity of work will correspond 

therewith, but reserves the right to increase or decrease the quantity of any class or portion of the work, as may be deemed 

necessary by the Contracting Officer.
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LUMP SUM RESERVE

The Contractor is advised that the lump sum reserve for contingency work shall be utilized, 
as required by the City of Worcester for additional work that may be required by the City and 
agreed to by the Contractor. This reserve will also be used for the City to compensate directly 
for flag men (when Police are unavailable) and testing as determined by the contracting 
officer.  Any reserve balance remaining at the end of the contract will be returned to the City 
of Worcester.

The City reserves the right to reject any bid, wholly or in part, and to make awards in a manner 
deemed in the best interests of the City.

The above estimated quantities form an approximate statement of the extent of the work to 
be done, based upon the estimate of the Contracting Officer. The City does not expressly or 
by implication agree that the actual quantity of work will correspond therewith but reserves 
the right to increase or decrease the quantity of any class or portion of the work, as may be 
deemed necessary by the Contracting Officer.

TIME FOR PERFORMANCE

Locations listed in this contract shall be substantially completed no later than November 

15, 2027.  Completion of the Work for this Contract shall be no later than 30 days after the 

date of substantial completion for any location.

INFORMATION FOR BIDDERS

GENERAL DESCRIPTION

This bid consists of work in approximate quantities as listed in the Proposal Forms, which 
state the location and description of the work to be done and the materials to be furnished.

This Contract shall adhere to the City of Worcester�s Standard Specification and Details 
dated February 2026



The plans and specifications, proposal and addenda shall form part of this contract.

SCOPE OF WORK

The work to be done under this Contract consists of the construction along the following 
streets within the City of Worcester: 

The work to be performed will include excavation, pavement reclamation, paving with hot 
mix asphalt, asphalt berm, granite curb, concrete and asphalt sidewalks, drainage 
structures, and other incidental work as required. 

Work under this Contract shall be paid for at the contract unit bid prices, which shall 
constitute full compensation for all material, labor, equipment, etc., required to 
satisfactorily complete the work. 

ALL WORK PERFORMED UNDER THIS CONTRACT SHALL BE IN CONFORMANCE 

WITH THE MASSACHUSETTS DEPARTMENT OF TRANSPORTATION�S STANDARD 

SPECIFICATIONS FOR HIGHWAYS AND BRIDGES DATED 2023, THE 2017 

MASSACHUSETTS DEPARTMENT OF TRANSPORTATION CONSTRUCTION 

STANDARD DETAILS, THE 1990 STANDARD DRAWINGS FOR SIGNS AND 

SUPPORTS, THE 1968 STANDARD DRAWINGS FOR TRAFFIC SIGNALS AND 

HIGHWAY LIGHTING, THE 2009 MANUAL OF UNIFORM CONTROL DEVICES, THE 

2022 MASSACHUSETTS AMENDMENTS TO THE MANUAL OF UNIFORM CONTROL 

Street Limits
Length 

(ft)

Width 

(ft)
Method   9.5mm Top

  12.5mm 

Binder

Brandon Road Clark St to Quinapoxet Ln 1590 30 Pulvi 1.5" 2"

Castine Street Dixfield St to End of Public 1152 31 Pulvi 1.5" 2"

Eagle Road Waycross St to Southern End 900 30 Pulvi 2" 2.5"

Nottingham Road Forest St to End of Public 810 24 Pulvi 2" 2.5"

Pasadena Parkway Lincoln St to Tacoma St 2278 31 Pulvi 1.5" 2"

Sears Island Drive
Hastings Ave to Split (approx #20 

Sears Island)
550 20 Full Depth Grind 2" 2.5"



DEVICES, THE LATEST EDITION OF THE AMERICAN STANDARD FOR NURSERY 

STOCK, THE PLANS, AND THESE SPECIAL PROVISIONS.

ADDENDA

The bidder is required to acknowledge receipt of any Addenda issued to this contract by 
inserting the Addendum number in the space provided on the proposal form.

CHANGES IN SCOPE

The City of Worcester reserves the right to increase or reduce the amount of this contract.  
Changes in scope may be ordered at any time up to project acceptance at the contract 
unit bid prices.

BID PRICE ADJUSTMENTS

This Contract contains a price adjustment for bituminous concrete mixtures.  The base 
price for liquid asphalt on this project is as Shown Below.

This Contract contains price adjustments for diesel fuel and gasoline.  The base price for 
diesel fuel on this project is as Shown Below.

This Contract contains price adjustments for Portland cement.   The base price for Portland 
cement on this project is as Shown Below.

Adjustment 
Period

Liquid Asphalt* Diesel Gasoline Portland 
Cement

 (Ton) (Gallon) (Gallon) (Ton)

Jan-26 $625.00 $2.81 $2.15 $425.13 

EQUIPMENT



Each bidder shall state in his bid the character, make and amount of equipment that he 
proposes to employ on the work.  After bids are opened any bidder may be required to show 
that he owns, controls by firm option, or can procure the equipment necessary for 
commencing, prosecuting, and completing the work as required by the specifications.

EXPERIENCE

Each bidder shall state in his bid whether he is now or ever has been engaged on any other 
contract or other work similar to that proposed, giving the year in which it was done and the 
manner of its execution and shall submit such other information as will tend to show his ability 
to prosecute vigorously the work required in these specifications.  A successful bidder will be 
required to employ an organization thoroughly experienced and skilled in the type of work to 
be done.  After the opening of bids any bidder may be required to submit satisfactory 
evidence that the specific organization which he proposes to employ on this contract has 
successfully executed work of the nature and quality indicated herein.

INVESTIGATION OF CONDITIONS

Bidders are expected to visit the locality of the work and acquaint themselves with all 
available information concerning local conditions.  They are also expected to make their own 
estimates of the facilities needed and difficulties attending the execution of the proposed 
contract including local conditions, availability of labor, uncertainties of weather and other 
contingencies.  In no event will the City assume any responsibility whatever for an 
interpretation, deduction or conclusion drawn from the inspection of the site.  Failure to 
acquaint himself with all available information concerning these conditions will not relieve the 
successful bidder from responsibility for estimating the difference and costs of successfully 
performing the complete work.

PRE-BID CONFERENCE

A Pre-Bid Conference will be held at 20 East Worcester Street, Worcester, MA 01604, in 
the first-floor conference room as noted in the purchasing cover page.

QUANTITIES



All bids will be compared on the total estimate of quantities of work to be done, as shown in 
the proposal.

These quantities are approximate only, being given as a basis for the comparison of bids to 
determine the approximate amount of the consideration of the contract.  The bidder will be 
required to complete the work specified or as shown on the drawings, within the required 
performance period, whether the required quantities are more or less than the amounts 
herein estimated without any change in the contract unit price.  The final payment will not be 
made until the work is so completed.

The unit price bid for each item must allow for all collateral, incidental, or indirect costs 
connected with it.

SIMILAR CONSTRUCTION IN OTHER LOCATIONS

Construction of similar work may be needed in other locations and may be included in this 
Contract by agreement between the City and the Contractor. Any such work is to be paid for 
on a unit price basis at the prices bid under this Contract. Extra Work Orders will be given to 
the Contractor for any such work on a unit price basis at the prices bid in the Contract. The 
purpose of this provision is to permit the inclusion of any emergency or rush projects that 
may arise.

SPECIAL PROVISIONS

ASPHALT JOINTS

Hot poured rubberized asphalt shall be used in the sealing of transverse and longitudinal 
Butt joints as specified in Section 460 of the Massachusetts Department of 
Transportation�s Supplemental Specifications. Additionally, tack coat and stone dust shall 
be applied to all other joints composed of hot mix asphalt immediately after paving, or as 
required by the Contracting Officer. 

Hot poured rubberized asphalt will be paid for under Item 435, whereas tack coat and 
stone dust shall be considered incidental and compensation shall be included in the 
contract bid price for the respective hot mix asphalt items.

BARRICADES AND WARNING SIGNS  



Prior to start of any work the Contractor will be required to supply and install construction 
safety signing on each approach to the work zone as directed by the Contracting Officer.  
Signing shall read �STREET UNDER CONSTRUCTION� or �ROAD WORK AHEAD� or as 
directed by the Contracting Officer.  Signing shall conform to applicable provisions of 
Section 850 of the Massachusetts Standard Specifications for Highways and Bridges latest 
edition.

CASTINGS

The Contractor will be required to return all excess drain, water, or sewer castings that were 
replaced or abandoned during the work to the City yard at 1065 Millbury Street This work will 
be performed as a subsidiary obligation by the Contractor and no additional payment will be 
made by the City.

Water service curb stops encountered in the sidewalk area requiring final adjustment and 
not meeting criteria for payment under Item 304.03 shall be set to final grade by the 
Contractor as a subsidiary obligation and no additional payment for this work will be made 
by the City.

Gas, electric, and telecommunications castings and structures will be adjusted by the owning 
agency. The Contractor is responsible for notifying all relevant private utilities of the work 
being performing and coordinating the adjustment of all gas, electric, and 
telecommunications castings and structures.

Final adjustment to grade of castings within the roadway must be made after leveling course 
or binder course has been laid or as directed by the Contracting Officer.

Raised castings must be marked with high visibility paint at the end of day and remarked 
before the weekend. Castings can be raised for a maximum of 10 days before final paving. 

COLD WEATHER PAVING

Paving operations will only be allowed when the air and ground temperature is minimum 
40 degrees (F) and rising. Paving will not be allowed after November 15th, without 
authorization from the Contracting Officer.  



COMPACTION TESTING

Where required by the Contracting Officer, compaction testing will be done by the City of 

Worcester.  The backfill shall be placed in suitable layers necessary to accomplish a 

minimum of 95% compaction which shall be achieved by mechanical or vibratory 

compaction equipment.  The testing will apply to all areas of construction.

The portion of materials passing the No. 40 sieve shall have a liquid limit not greater than 

25 and a plasticity index not greater than 6. The reclaimed pavement borrow shall be 

compacted to a minimum of 95% of AASHTO T 180 proctor density. Liquid limits shall be 

determined by AASHTO T 90. If a location fails to meet the above compaction standards, 

this requirement may be waived at the discretion of the Engineer. Waiver of this 

requirement shall only be applicable for locations at which, in the opinion of the 

Engineer, the composition, nature, and/or physical characteristics of the existing 

underlying material are such that achieving 95% compaction would have a negative 

impact on the stability and/or structural integrity of the roadway. Waivers of the 

compaction requirement shall be issued on a location specific basis. Issuance of a 

waiver for one testing location does not extend the waiver of testing requirements to 

other locations along the same roadway. If a location is granted, Contractor shall 

compact sub-base to the satisfaction of Engineer. 

Reclaimed pavement borrow material shall be processed by mechanical means and 

blended to form a homogeneous material. The equipment for producing crushed material 

shall be of adequate size and have sufficient adjustments to produce the desired 

materials. Blended materials that are stockpiled for more than 3 months shall be 

reworked to a uniform material and retested prior to use however, the Engineer may 

require additional testing any time the materials appear excessively hard, wet and/or 

segregated. The processed materials shall be stockpiled in such a manner as to 

minimize segregation of particle sizes. All reclaimed pavements borrow material shall 

come from approved sources and stockpiles. The amount of combined crushed asphalt 

pavement and crushed cement concrete shall not exceed 50% by volume as determined 

by visual inspection, and/or by laboratory tests required by the Engineer

CONCRETE COLLARS 



Concrete collars, as per the standard construction details, shall be placed around drainage 
and sewer and telephone structures, water service boxes, and utility boxes that are in 
pavement areas on residential streets, streets with low traffic volumes or as directed by 
the Engineer.

Arterials or streets with high traffic volumes shall be covered under item 424. The 
Contractor will excavate around manhole structures a minimum 6-foot diameter donut 
(allowing a minimum width of 20 inches, from the casting. Compaction shall be completed 
using a compactor weighing a minimum of 250 pounds) to a depth of 8 inches, the masonry 
shall be removed to such depth as directed by the Contracting Officer and new masonry 
shall be constructed to conform to the proposed design. Material from this excavation will 
be satisfactorily disposed of by the Contractor. The excavated area will then be filled with 
SUPERPAVE 12.5 mm Level 2 bituminous concrete binder course placed in two lifts and 
thoroughly compacted with a plate compactor. Payment for this work shall be covered 
under the contract price bid for Item 424.

Arterials or streets with high traffic volumes shall be covered under item 424. The 
Contractor will excavate around catch basins a minimum of 18" wide to a depth of 8 inches, 
the masonry shall be removed to such a depth as directed by the Contracting Officer and 
new masonry shall be constructed to conform to the proposed design. Material from this 
excavation will be satisfactorily disposed of by the Contractor. The excavated area will 
then be filled with SUPERPAVE 12.5 mm Level 2 bituminous concrete binder course 
placed in two lifts and thoroughly compacted with a plate compactor. Payment for this work 
shall be covered under the contract price bid for Item 424.

Collars must be placed on all raised castings on Arterials or as directed by the Engineer 

COOPERATION BY CONTRACTOR 

Attention is directed to the provisions relating to rights of public corporations and municipal 
departments to enter the site of the improvement and alter, replace, and/or install facilities 
at such times when the Contractor will be prosecuting other required work contiguous 
thereto.

CONTRACTOR RESPONSIBILITY

The contractor must care for, replace, and restore to good condition to the satisfaction of the 
Commissioner of Public Works & Parks any utilities, fences, sidewalks, posts, poles or other 
structures damaged by or interfered with by the contractor outside the scope of work.  The 



contractor shall perform any necessary replacement, reparation or restoration at no additional 
compensation.

Damage resulting from the operation of the contractor to any structure in the street or ground 
near or within the scope of work (and not required to be changed under the contract) shall be 
replaced, repaired or restored by the contractor at no additional compensation.

The contractor shall have no grounds for additional compensation because of expenses due 
to encountering existing pipes, conduits or structures.

The contractor shall cooperate with all other contractors or other forces within the limits of the 
work specified.  The contractor shall allow the necessary access to the site to other 
contractors and utility companies and their agents.  The contractor shall be responsible for 
preventing damage by others to the work performed under this contract or for having damage 
repaired, either by the party responsible or at his own expense.

DEFINITIONS

Except for specific reference to Department Standards and Operations, the usage of the 
term Contracting Officer shall mean the City of Worcester Commissioner of Public Works 
or their duly authorized Agent. Engineer shall mean the City of Worcester Director of 
Engineering or their duly authorized agent. Contractor shall mean the business entity 
awarded and contractually obligated to perform the work described in the contract 
documents. 

DEWATERING

Where excavations become inundated with water, whether from groundwater or surface 
runoff, the Contractor shall be responsible for dewatering the excavation prior to installing 
structures and/or pipes and backfill. Dewatering activities shall be performed in such a 
manner as to prevent the transport of any sediment downstream. Locations of materials 
and methods used for dewatering shall be approved by the Engineer prior to use. Costs 
associated with dewatering activities shall be considered incidental to the overall project, 
and no additional compensation shall be made. 



DISPOSAL, HANDLING, AND OWNERSHIP OF SURPLUS EXCAVATED MATERIALS 
/ GRINDINGS 

The grindings generated from the Contractor�s milling operations may become the property 
of the City.  If directed, the milled grindings shall be provided and transported to the City 
material drop off yard at 1065 Millbury Street by the Contractor, as directed by the 
Engineer.  

As directed by the Engineer, any excess material generated from pulverization activities 
occurring under this contract and needed for reuse as sub-base in other locations of this 
contract shall be made available to the City.  Said material shall be provided and 
transported to the location by the Contractor at no additional cost to the City.

All surplus excavated, milled, or pulverized material not required or suitable for reuse on 
the project, or otherwise not wanted by the City, shall become the property of the 
Contractor and removed and disposed of outside and away from the limits of the project 
at no additional cost to the City in accordance with all local rules and the approval of local 
governmental authorities having jurisdiction over the disposal of such materials. Any 
excess material that the City decides to keep shall be transported to and stored at the City 
material drop off yard at 1065 Millbury Street by the Contractor, as directed by the 
Contracting Officer.   Loading, transporting, and unloading shall be done by the Contractor 
without additional compensation. Payment for this work shall be included in the unit price 
under the applicable item from which the material was obtained. 

DISTURBANCE OF EXISTING BOUNDS

Where existing bounds are disturbed by the Contractor�s activities, they shall be reset by 

a Registered Land Surveyor at the Contractor�s expense. A certification by the Registered 

Land Surveyor performing the work shall be made and submitted to the Engineer for all 

bounds reset.

DUST CONTROL

The Contractor is responsible for dust control throughout construction as required by the 
Engineer. The use of water or calcium chloride, as a means of controlling dust may be 
required to minimize airborne dust. The cost of which is to be incidental to the contract.

EMERGENCY CONTACT



The Contractor shall provide the name of the person to be notified for repairs or 
emergencies as well as a phone number at which this individual can be contacted 24-hours 
a day.  Failure to respond to emergencies will necessitate the actuation of City crews at the 
Contractor's expense.



ESTABLISHMEMT OF GRASS

The contractor will be responsible for the healthy growth of all grass seed placed until it is 
established, free of weeds, including watering.  Any required replacement will be at no cost 
to the City.  All required work, including excavation and re-loam and seeding, will be done 
at the contractor�s expense.  A component of any street being considered complete is the 
grass being fully established and healthy.

FINAL CLEAN-UP

Upon completion of the work and before acceptance and final payment, the Contractor 
shall remove and dispose of in an approved manner at his own expense, from the right-of-
way, construction site, dredging site, and adjoining property, all temporary structures and all 
surplus materials and rubbish which the Contractor may have accumulated during the 
prosecution of the work, and shall leave the areas in a neat and orderly condition.  No 
equipment or material shall be left within any of the aforementioned areas after acceptance 
of the Contract without the written permission of the Engineer.  The Contractor shall not 
abandon any material at or near the site regardless of whether or not it has any value.  All 
removed material must be disposed of in accordance with all Local, State, and Federal laws 
and regulations.

HOURS OF WORK

The City will permit the Contractor to work Monday thru Friday between the hours of 7:00 
A.M. and 3:30 P.M., except as otherwise permitted by the Contracting Officer.  All 
construction work shall be completed or suspended for the winter season by November 15th 
unless a specific waiver is granted by the Contracting Officer.

INSPECTION OF WORK 

The Contractor is advised that the City of Worcester will be provided with a schedule of 
operations and will at various times during the construction of the project be on-site to 
inspect procedures and give directions.  For the purpose of observing work that affects 
their respective properties, inspectors for public agencies and utility companies shall be 
permitted access to the work, but all official orders and directives to the Contractor will be 
issued by the City of Worcester Engineer or his duly authorized agent.

IRON CASTINGS AND PIPE



All new iron castings and pipe used on this project shall be North American made.

METHOD OR SEQUENCE OF CONSTRUCTION

The Contractor shall obtain approval for his proposed method and sequence of 
construction, including procedures for maintaining traffic, from the City of Worcester 
Engineer or his duly authorized agent, prior to performing the work.  



NIGHTTIME WORK ZONE ILLUMINATION

Illumination of work zones during nighttime hours shall be the responsibility of the 
Contractor. Nighttime hours are defined as one-half hour before sunrise to one-half hour 
after sunset. All nighttime work shall require prior written approval by the Engineer. Work 
zones shall be illuminated to levels that provide adequate light to perform all anticipated 
work activities, complete thorough inspection of the work, and allow for work to be 
executed in a safe manner. The table below details the required illumination for work 
activities during nighttime hours.

Illumination 
Level

Required Minimum 
Illuminance
(ft-candles [lux])

Work Types

I* 5 ft-candles [54 lux] • Work zone and traffic control set up, Staging, 
Layout and measurement, Excavation, 
Sweeping, Cleaning, Landscaping, Truck clean 
out areas

• Required in the area of lane and/or road closures 
and tapers and continuously throughout the 
closure/taper

• Required a minimum of 400 feet ahead and 800 
feet behind a paving or milling machine. This area 
shall be extended as necessary to incorporate all 
vehicle and equipment operations associated with 
the paving operation. An exception to this 
requirement shall be made for finish rollers can 
work beyond the area of Level I illumination using 
floodlights mounted on the roller.

II 10 ft-candles [108 
lux]

• Application of roadway markings, Immediate area 
of asphalt paving, milling, and concrete 
placement and/or removal operations, including 
bridge decks

• Required 50 feet ahead of and 100 feet behind a 
paving or milling machine.

III 20 ft-candles [215 
lux]

• Crack sealing of asphalt pavement including pre-
application clearing of cracks, Asphalt pavement 
or concrete joint repair, structural crack filling, and 
patching and repairs, Installation of signal 
equipment or other electrical/mechanical 
equipment, Tasks involving fine details or intricate 
parts and equipment.

*Minimum acceptable level for all areas within the work zone



At the request of the Engineer, the Contractor shall provide a work zone lighting plan 
including a description of the work zone, location and type of lighting, descriptions and 
technical specifications of illumination and energy generation sources, and calculations 
confirming adherence with the above illumination requirements. For the purposes of this 
provision, head lamps, hand-held lighting, or lighting installed on vehicles for the purpose 
of driving shall not be considered appropriate illumination sources.

All lighting shall be planned, installed, and operated as to avoid glare that affects traffic on 
the roadway or that causes annoyance or discomfort for residences adjacent to the work 
zone. The Contractor shall locate and aim lighting fixtures to provide the required level of 
illumination and uniformity in the work zone without the creation of objectionable glare. To 
the maximum extent practicable, the Contractor shall eliminate spillage of light from the 
work zone to adjacent residences. Determination of when glare or spillage exceeds 
acceptable levels, either for traffic or for adjacent residences, shall be the discretion of the 
Engineer.

The Contractor shall be responsible for providing all personnel, equipment, energy 
generation/storage, and materials necessary to illuminate nighttime work zones to the 
levels prescribed in this provision. Work zone illumination shall be considered incidental 
to this contract and no separate compensation shall be provided.

NOTICE TO OWNERS OF UTILITIES AND PUBLIC SERVICE DEPARTMENTS:

Written notice shall be given by the Contractor to all public service corporations or officials 
owning or having charge of Public or Private Utilities and Departments of his intentions to 
commence operations affecting such utilities and Departments at least one (1) week in 
advance of the start of such operations and the Contractor shall at the same time file a 
copy of said notice with the Engineer.

The names of the principal City Departments and Utilities which may be affected will be 
provided to the Contractor at the pre-construction meeting. 

The Contractor shall notify �Massachusetts DIG SAFE� and procure a DIG SAFE 
number 72 hours prior to disturbing existing ground in any way.

DIG SAFE Call Center - 1-888-344-7233.

Before the Contractor begins any work on operations which might result in damage to 
utility pipes or structures the Contractor shall verify the locations of existing overhead and 



subsurface utilities in the vicinity of the work with the listed Departments and Utility 
Companies and conduct his operations so as to avoid any damage to them.

 

NOTICE TO PROCEED

The Bidder must agree to commence work on or before the date specified in the written 
"Notice to Proceed" issued by the City, and/or Engineer acting on behalf of the City, and to 
fully complete the project within the time specified in the contract.

STREET OPENINNG 

The contractor shall request notification flyers from the Engineer 5 business days prior 
construction/opening for each street under this contract. 

NO new street openings after October 15, or as directed by the Contracting Officer.  

OSHA REQUIREMENTS

The work to be performed under this Contract by the General Contractor and all 
subcontractors is to be performed in compliance with the Occupational Safety and Health 
Act of 1970, including all amendments thereto.

OVERLOADED TRUCKS

Materials delivered to the project in motor vehicles or semi-trailer units that exceed the 
legal maximum gross weight allowed for the particular class as specified in Section 19A of 
Chapter 90 of the General Laws of Massachusetts will not be accepted.

PEDESTRIAN ACCESS



An ADA compliant pedestrian walkway must be continuously maintained throughout the 

construction process.  This can be accomplished by excavating one side of the roadway 

sidewalk, leaving the other side untouched until the excavated sidewalk is complete.  If the 

Contractor wishes to excavate the sidewalks on both sides of the roadway simultaneously, 

an ADA compliant temporary pedestrian walkway must be constructed.  The temporary 

walkway will include such items as roadway barriers, signage and signals, temporary 

striping, etc.  Access to properties must be continuously maintained at all times during the 

construction process.  No section of sidewalk is to remain unpaved for more than 7 days 

from date of excavation, unless otherwise directed by the contracting officer in writing.  Any 

sidewalk section open for more than 7 days is to be temporary paved, at no additional cost 

to the City. No allowance will be granted for weekends or holidays.  We are subject to 

PROWAG standards where applicable (https://www.access-board.gov/prowag/).

PERMITS

Prior to commencement of work, the Contractor shall be responsible for obtaining all 
necessary construction permits. Distinct permits are required for each work location. 
Permit necessary for the work may include, but are not limited to, Trench Permits and 
Street Opening Permits. Permits can be obtained from the DPW&P Engineering Division 
located at 20 East Worcester Street, Worcester, Massachusetts or online at 
https://worcesterma.viewpointcloud.com.

POLICE PROTECTION

The City of Worcester will furnish and pay for police when and where the City decides police 
protection is necessary.  The Contractor shall notify the Engineer of the anticipated 
requirements as the work progresses, so that each day's protection can be scheduled not 
later than the preceding day.

PORTABLE CHANGEABLE MESSAGE SIGN

The Contractor shall supply two portable changeable message signs for said contract. Signs 
will be directed to use by the Contracting Officer.

PRE-CONSTRUCTION PHOTOGRAPHS



The Contractor shall, prior to beginning work on the project, submit to the City's Contracting 
Officer photographs, in an appropriate format of the road and sidewalk condition of all streets 
to be excavated.  Post construction photographs shall also be submitted after final 
restoration.  Said photographs shall be supplied to the City as a subsidiary obligation by the 
Contractor

PRECAUTIONS UNDER ELECTRIC LINES

The bidders attention is directed to the AASHTO Guide on Occupational Safety on 
Highway Construction Projects, Subpart N, 1926.550, relating to construction equipment 
clearances at overhead electric lines, which states in part "... the minimum clearance 
between the lines and any part of the crane or load must be at least 10 feet from lines 
rated 50 KV or below, and greater distances for high voltage ...".

For the protection of personnel and equipment, the Contractor should be aware of this 
regulation especially during paving operations using large semi-trailer vehicles.

PROCEDURES FOR SHOP DRAWING SUBMITTALS

The following procedure shall be followed when making shop drawing submittals for this 

project:

1. The Prime Contractor shall submit four (4) sets of drawings directly to the Engineer 

for preliminary review.

2. The Engineer will send a written reply, returning two (2) sets to the Prime Contractor 

within seven (7) working days of receipt of the drawings.

3. If the Engineer's reply indicates rejection or advises corrections or additions to the 

drawings, steps 1 and 2 are repeated until the Engineer indicates that approval will be 

given.

4. The Contractor shall then submit four (4) sets of drawings to the Engineer for approval 

and distribution by the Engineer per the standard operating procedures of the 

Department.

5. The Contractor shall take care that every separate document in each set of every 

submittal shall carry the following identifying information:

Information Required



a. Project No.
b. Identifying Item Number from proposal, if applicable
c. Locations where material is proposed to be used, if applicable
d. Name of submitting contractor 
e. Personal signature and title of an official of the Prime Contractor authorized to 

make shop drawings submittals 

f. Date of signature or submittal

The Contractor shall not receive payment for, nor will he be allowed to install any item or 

materials which require shop drawing approval unless and until he receives shop drawing 

approval for that item.

Within 15 days after receipt of an approved shop drawing for any item, the Contractor shall 

provide the Engineer written proof that he has ordered such approved materials required on 

the subject contract and a written confirmation on such order and delivery schedule from the 

manufacturer of the item.  This delivery schedule shall be appropriate for timely completion 

of this project.

PROJECT SUPERINTENDENT

The Contractor shall be required to have on site at all times during the course construction 
activities a full-time superintendent whom will be in responsible charge of this project.  This 
individual will be the exclusive agent for the Contractor maintaining continuous 
correspondence with the Engineer. The Contractor will notify the Engineer in writing 
whenever a change of superintendent is warranted.

PROPER NOTIFICATION

The Contractor will be required to provide at least 48 hours notice to the Contracting Officer 
before locating in work sites previously unoccupied under this contract or before proceeding 
with paving operations.

PROTECTION OF EXISTING TREES 



Trees and shrubs that are not designated on the plans, or by the Engineer, to be cut, 
removed, destroyed or trimmed shall be saved from harm and injury.  The Contractor shall 
provide measures to prevent any harm and injury caused during construction operations. 

   

PROTECTION OF EXISTING UTILITIES AND STRUCTURES 

Excavation and backfill operations shall be carried out in a manner that will prevent cave-in 
of excavations or the undermining, damage or disturbing of existing utilities and structures 
or of new work.

Any excavations improperly backfilled, or where settlement occurs, shall be reopened to 
the depth required, then refilled with new materials and compacted, and the surface 
restored to the required grade and condition at no additional expense to the Owner.

Any damage due to excavation, backfilling or settlement of the backfill, or injury to persons 
or damage to property occurring as a result of such damage, shall be the responsibility of 
the Contractor.  All costs to repair such damage, in a manner satisfactory to the Owner, 
shall be borne by the Contractor at no additional expense to the Owner.

Where existing subsurface utilities or other facilities adjacent to or crossing through the 
excavation require temporary support or protection, such temporary support or protection 
shall be satisfactorily provided by the Contractor at no additional expense to the Owner.  
All necessary measures shall be taken by the Contractor to prevent lateral movement or 
settlement of existing facilities or of work in progress.

The plans indicate the approximate location of existing overhead and subsurface utilities 
in the vicinity of the work and the bidders are advised to verify this information, as its 
accuracy and completeness are not guaranteed by the Owner or Engineer.

PROTECTION OF UTILITIES AND PROPERTIES 

The Contractor's attention is directed to the location of underground utilities in the existing 
and proposed roadways.

The Contract Drawings indicate the approximate location in plan of existing overhead and 
subsurface utilities in the vicinity of the work. Whatever measures are necessary to protect 
these lines during the work shall be included in the contract unit price for the various items 
involved.



In case of damage to utilities, the Contractor shall promptly notify the Owner and shall, if 
requested, furnish manpower under the Owner's direction in getting access to the utility.  
Pipes or other structures damaged by the operation of the Contractor may be repaired by 
the Owner, the municipality, or the utility company.  The cost of such repairs shall be borne 
by the Contractor without compensation therefore.

The work to be done under this contract may necessitate changes in the properties of 
utility companies or the municipality hereinbefore listed.  Immediately after executing the 
contract, the Contractor shall confer with the owners of all utilities in order that relocations 
of mains or services may be made at times consistent with operations of the Contract.

PROVISIONS FOR TRAVEL AND PROSECUTION OF THE WORK

Access shall be maintained for all abutters so that they may use the driveways and 
approaches adjacent to their properties. Pedestrian access to abutting property and 
access for emergency vehicles shall be provided at all times.  

Alternate one-way traffic may be maintained during working hours, however the 

Contractor will be required to provide two unobstructed lanes for two-way traffic during 

non-working hours.  

All construction equipment, material and debris shall be removed from the traveled way at 
the end of each working day and shall be stored in such manner as not to interfere with 
the flow of driveway traffic or pedestrians.

The Contractor shall coordinate his work with the work to be done by other Contractors on 
the site, public utilities or other agencies, and he shall so schedule his operations as to 
cause the least interruption to the normal flow of all traffic types.  Reasonable facilities 
shall be provided by the Contractor for the safe and convenient passage of pedestrians 
and vehicles through and within the project area.

Particular care shall be taken to establish and maintain methods and procedures which 
will not create unnecessary or unusual hazards to public safety.   The placement of 
necessary devices will be for daily work periods and shall be removed after the completion 
of work operations.  Signs having messages that are irrelevant to normal traffic conditions 
shall be removed or properly covered at the end of each work period.  Signs are to be kept 
clean at all times and legends shall be distinctive and unmarred.

PUBLIC SAFETY AND CONVENIENCE  



Vehicular and pedestrian traffic will be maintained on all streets located within and adjacent 
to the project unless permission is received in writing from the Commissioner of Public Works 
or his representative to close the street.

The Contractor shall take every measure necessary for the protection of personnel and 
property. Where construction operations are such that a hazard exists to the public, all safety 
precautions shall be maintained.

Trenches shall not be excavated in traveled ways until all materials and equipment 
required for such work are at the site and available for immediate use.  When work is not 
in progress, trenches in areas subject to public travel shall be covered with steel plates 
capable of safely sustaining a 36.5-ton truckload with impact without additional 
compensation.  The work in each trench shall be practically continuous, with the placing 
of pipe, backfilling, and paving of the roadway surfaces closely following each preceding 
operation.  Payment for steel plates will be included under the unit bid price for the 
respective item for which the work is being performed, regardless of width of trench.

The Contractor shall at all times, until written acceptance of the physical work by the 
Owner, be responsible for the protection of the work and shall take all precautions for 
preventing injuries to persons or damage to property on or about the project.

RESPONSIBILITY FOR DAMAGE CLAIMS

The Contractor shall indemnify, defend and save harmless the Municipality and all of its or 

their offices, agents and employees against all suits, claims or liability of every name and 

nature, for or on account of any injuries to persons or damage to property arising out of or 

inconsequence of the acts of the Contractor in the performance of the work covered by the 

Contract or failure to comply with the terms and conditions of said Contract, whether by 

himself or his employees or Subcontractors, but only in respect of such injuries or damages 

sustained during the performance and prior to the completion and acceptance of the work 

covered by the contract.

The Contractor will be held responsible for any and all claims for damage to underground 

structures such as, but not restricted to, water or gas mains, pipes, conduits, manholes or 

catch basins, due to his operation or to the operations of any of his Subcontractors.

RIGID ROAD BASE



Where rigid base exists the Contractor will be required to remove said base from around 
manholes, catch basins and water boxes and replace with superpave12.5mm level 2 binder 
course thoroughly compacted in 2 lifts with a plate compactor.  Superpave 12.5mm level 2 
binder will be paid for under Item #424 Bituminous Concrete Drives and Various Areas for 
manholes and catch   basins.  The superpave12.5mm level 2 binder course collar at water 
gate boxes will be a subsidiary obligation of the Contractor.

SAW CUTTING

Sawcuts shall be made in existing pavements to provide a neat, square edge at limits of 
excavation and to provide a clean joint where new pavement and sidewalks are to match 
existing. Sawcuts shall also be made where shown on the Contract Drawings, or otherwise 
directed by the Engineer.  Sawcuts shall be made to the depth directed and shall be clean 
and even.  All cuts shall be made using an approved power-driven saw.  All sawcuts, 
regardless of depth or material cut into, shall be considered incidental and compensation will 
be included in the contract bid prices for the related work items.

SCHEDULE OF WORK

The Contractor shall submit to and for the comments of the Contracting Officer, a schedule 
of operations within ten (10) days after the mailing of the executed Contract to the Contractor.  
The schedule shall show the proposed methods of construction, sequence of work, and the 
time the Contractor proposed to complete the various items of work within the performance 
period specified in the contract. No permits will be issued until these schedules are 
submitted and approved by the Engineer.  Revised construction schedules and schedule 
of values may be requested by the Engineer, with a frequency of no less than 30 days 
between submissions.

At no time shall the Contractor conduct construction operations on more than 5 street 
locations or ½ mile of streets or  unless otherwise directed by the Engineer.  A street is 
deemed to be in construction if any items for that location remain unfinished, such as sign 
erection/replacement, permanent pavement marking, etc.

STAKEOUT



The Contractor shall be responsible for setting grade stakes for grading purposes and for 

re-establishing edges of pavement after reclamation or excavation operations, or as 

otherwise required by the Engineer. 

STEEL PLATES IN CONSTRUCTION ZONES

At the end of each working day where trenches in areas of public travel are covered with 

steel plates, each edge of such plates shall be pinned and either beveled or protected by 

a slope of 2-feet horizontally to 1-inch vertically. Temporary bituminous concrete 

patching material shall be used to construct the ramps. The cost of necessary materials 

and their maintenance and removal will be considered incidental to the item involved with 

no separate payment.

STREET LIGHTING

Street lighting must be maintained during all phases of construction by operation of the 

existing street lighting infrastructure, or a substitute approved by the Contracting Officer. 

If street lighting is damage during construction, the contractor shall be responsible for 

installing 2� electrical conduit and 12�x12� pull boxes where needed. Payment for this work 

shall be under Item 806.2 and Item 810.4.

STREET SWEEPING

The Contractor shall be responsible for street sweeping by mechanical street sweeper 
vehicle to clear the paved surface of all debris, to the extent as determined by the 
Engineer. The timing of the street sweeping operation should be such that the road 
remains sufficiently clean between the completion of the sweeping and the start of any 
reclamation and/or paving. Should the Engineer decide that the road surface requires 
additional sweeping, no additional compensation shall be offered the Contractor to 
complete this process. No additional compensation will be allowed when street sweeping 
operations are used as a means of clearing off and/or exposing areas of pavement covered 
with vegetation or debris.

There shall be no separate payment for street sweeping. Payment for such work shall be 
included in the various cold planning, reclaiming, and hot mix asphalt items. All material 
collected from the street sweeping process shall be disposed of by the Contractor outside 



and away from the limits of the project in accordance with all local rules and regulations 
with no additional measurement or payment to be made. 

SIGNS & POLES

The Contractor will be required to return any or all excess signs and poles that were replaced 
or abandoned to the DPW&P Sign Shop at 26 Albany Street, unless otherwise directed by 
the Contracting Officer.  This work will be performed as a subsidiary obligation by the 
Contractor and no additional payment will be made by the City.

TEMPORARY SIGNAGE

When stop and yield signs are removed during construction, temporary stop and yield signs 
must be place immediately until permanent signs are placed.

TIME OF COMPLETION

The bidder shall complete all the work of this contract by November 15, 2027

TRAFFIC MANAGEMENT PLAN

The Contractor shall prepare and submit a traffic management plan to the Engineer for 
review and approval by the Engineer and the Worcester Police Department. The Traffic 
Management Plan shall be prepared for all streets in the contract, unless specifically 
directed otherwise by the Engineer. The Traffic Management Plan shall contain 
information on proposed detour routes if requested, location and type of detour and 
warning signs, barricades and other safety and traffic control means and devices to ensure 
a safe, orderly flow of vehicular and pedestrian traffic.  

Traffic safety signage (STOP signs, DO NOT ENTER signs, ONE WAY signs, etc.) shall 
be maintained for the duration of construction, in all locations. The Contractor is fully 
responsible for the maintenance of any temporary signage. 

All temporary and permanent signs, traffic control devices, and pavement markings shall 
conform to the latest relevant sections of the Manual on Uniform Traffic Control Devices 
(MUTCD), and the Massachusetts Standard Specifications for Highways and Bridges.



The Traffic Management plan shall be submitted for review at least seven (7) days prior to 

any work being performed on the project roadways. No work would be allowed until the 

Traffic Management Plan is approved by the Engineer and implemented by the Contractor. 

Temporary pavement markings and other traffic control devices shall be provided in 
accordance with the Contractor�s Traffic Management Plan and as directed by the 
Engineer. 

The cost of preparing the traffic management plan and providing and maintaining 
temporary traffic control devices shall be borne by the Contractor.  

USE OF CITY SUPPLIED MATERIAL TO REPLACE UNSUITABLES

If existing material excavated during construction is deemed unsuitable for backfill, at the 
City�s discretion the City may supply additional material to be used as backfill, otherwise 
gravel borrow (M1.03.0 Type b) may be required. If the City supplies additional material to 
be used as backfill to replace unsuitable materials, no extra payment will be made.

VEHICULAR SAFETY

All automotive equipment not protected by traffic cones or flares that is working on the 
project in areas open to traffic shall have one amber flashing or strobe warning light 
mounted on the cab roof or on the highest practical point of the machinery.  These lights 
shall be in operation whenever the equipment is working or traveling in the project work 
area at a speed less than 25 M.P.H. Flashers must be visible to both oncoming and 
overtaking vehicular traffic and shall have a light source of 32 minimum candlepower and 
a flashing frequency of 50-60 times per minute.

All personnel who are working in areas open to traffic shall wear MHD approved safety 
vests.

All vehicles except passenger cars which are assigned to the project which operate at 
speeds of 25 MPH or less shall have an official SLOW MOVING VEHICLE emblem 
displayed in accordance with the provisions of Section 7 of Chapter 90 of the General 
Laws as amended by Chapter 684 of the Acts of 1970.



WINTER SHUTDOWN

Any incomplete construction shall be stabilized for the winter on, or before November 
15th . The stabilization shall allow the streets and sidewalks to be fully accessible 
throughout the winter.  The contractor will be responsible for repairing any deficiencies to 
the stabilized areas.  The final construction of any incomplete areas shall take place the 
following season, at no additional cost to the City.



MONTHLY PRICE ADJUSTMENT FOR HOT MIX ASPHALT (HMA) MIXTURES 

ENGLISH AND METRIC UNITS

Document 00811 
Revised: 07/08/2016

This provision applies to all projects using greater than 100 tons (91 megagrams) 
of hot mix asphalt (HMA) mixtures containing liquid asphalt cement as stipulated 
in the Notice to Contractors section of the bid documents. 
Price Adjustments will be based on the variance in price, for the liquid asphalt 
component only, between the Base Price and the Period Price. They shall not 
include transportation or other charges. Price Adjustments will occur on a monthly 
basis. 

Base Price 
The Base Price of liquid asphalt on a project as listed in the Notice to Contractors 
section of the bid documents is a fixed price determined by the Department at the 
time of the bid using the same method as the determination of the Period Price 
detailed below. The Base Price shall be used in all bids. 

Period Price 
The Period Price is the price of liquid asphalt for each monthly period as 
determined by the Department using the average selling price per standard ton of 
PG64-28 paving grade (primary binder classification) asphalt, FOB manufacturer's 
terminal, as listed under the "East Coast Market - New England, Boston, 
Massachusetts area" section of the Poten & Partners, Inc. "Asphalt Weekly 
Monitor". This average selling price is listed in the issue having a publication date 
of the second Friday of the month and will be posted as the Period Price for that 
month. The Department will post this Period Price on its website at 
http://www.mhd.state.ma.us/ within two (2) business days following its receipt of 
the relevant issue of the "Asphalt Weekly Monitor". Poten and Partners has 
granted the Department the right to publish this specific asphalt price information 
sourced from the Asphalt Weekly Monitor. This method of period price 
determination was formerly called the New Asphalt Period Price Method. 
Separate website postings using both the New Asphalt Period Price Method and 
the Old Asphalt Period Price Method were discontinued after June 2013. 

Price Adjustment Determination, Calculation and Payment 
The Contract Price of the HMA mixture will be paid under the respective item in 
the Contract. Price Adjustments, as herein provided, either upwards or 
downwards, will be made after the work has been performed using the monthly 
period price for the month during which the work was performed. 
Price Adjustments will be paid only if the variance from the Base Price is 5% or 
more for a monthly period. The complete adjustment will be paid in all cases with 
no deduction of the 5% from either upward or downward adjustments. 
The Price Adjustment applies only to the actual virgin liquid asphalt content in the 
mixture placed on the job in accordance with the Standard Specifications for 



Highways and Bridges, Division III, Section M3.11.03.  Price Adjustments will be 
separate payment items. Price Adjustments will be calculated using the following 
equation: 

Price Adjustment = Tons of HMA Placed X Liquid Asphalt Content % X RAP 
Factor X (Period Price - Base Price)

No Price Adjustment will be allowed beyond the Completion Date of this Contract, 
unless there is a Department-approved extension of time.



MONTHLY PRICE ADJUSTMENT FOR DIESEL FUEL AND GASOLINE �

ENGLISH UNITS

Document 00812

Revised: 01/26/2009

This monthly fuel price adjustment is inserted in this contract because the national 

and worldwide energy situation has made the future cost of fuel unpredictable.  This 

adjustment will provide for either additional compensation to the Contractor or 

repayment to the City, depending on an increase or decrease in the average price 

of diesel fuel or gasoline.

This adjustment will be based on fuel usage factors for various items of work 

developed by the Highway Research Board in Circular 158, dated July 1974.  These 

factors will be multiplied by the quantities of work done in each item during each 

monthly period and further multiplied by the variance in price from the Base Price 

to the Period Price.

The Base Price of Diesel Fuel and Gasoline will be the price as indicated in the 

Contract Documents. 

The Period Price will be the average of prices charged to the State, including State 

Tax for the bulk purchased made during each month.

This adjustment will be effected only if the variance from the base Price is 5% or 

more for a monthly period.  The complete adjustment will be paid in all cases with 

no deduction of the 5% from either upward or downward adjustments. 

No adjustment will be paid for work done beyond the extended completion date of 

any contract.

The fuel price adjustment will apply only to the following items of work at the fuel 

factors shown:



             FUEL FACTORS                                                   

ITEMS          COVERED
        Diesel       Gasoline

Excavation and Borrow Work:

Items 116, 118, 120, 121, 122, 

124, 125, 126, 128  (Both 

Factors Used)

       

       0.29               

Gallons/CY

       

       0.15               

Gallons/CY

Surfacing Work:

All Items containing Hot Mix 

      

       2.90

  Gallons/Ton

    

    Does Not

       Apply

PRICE ADJUSTMENT FOR PORTLAND CEMENT CONCRETE MIXES

Document 00814

January 12, 2009

This provision applies to all projects using greater than 100 Cubic yards (76 Cubic 

Meters) of Portland cement concrete containing Portland cement as stipulated in the 

Information to Bidders section of the Bid Documents.  This Price Adjustment will occur 

on a monthly basis.

The Price Adjustment will be based on the variance in price for the Portland cement 

component only from the Base Price to the Period Price.  It shall not include 

transportation or other charges.

 

The Base Price of Portland cement on a project is a fixed price determined at the time 

of bid by the contracting officer by using the same method as for the determination of 

the Period Price (see below) and found in the Information to Bidders.



The Period Price of Portland cement will be determined by using the latest published 

price, in dollars per ton (U.S.), for Portland cement (Type I) quoted for Boston, U.S.A. 

in the Construction Economics section of ENR Engineering News-Record 

magazine or at the ENR website http://www.enr.com under Construction 

Economics.  The Period Price will be posted on the MassDOT website the 

Wednesday immediately following the publishing of the monthly price in ENR, which 

is normally the first week of the month.

The Contract Price of the Portland cement concrete mix will be paid under the 

respective item in the Contract.  The price adjustment, as herein provided, upwards or 

downwards, will be made after the work has been performed, using the monthly period 

price for the month during which the work was performed.

The price adjustment applies only to the actual Portland cement content in the mix 

placed on the job in accordance with the Standard Specifications for Highways and 

Bridges, Division III, Section M4.02.01.  No adjustments will be made for any cement 

replacement materials such as fly ash or ground granulated blast furnace slag.

The Price Adjustment will be a separate payment item.  It will be determined by 

multiplying the number of cubic yards of Portland cement concrete placed during each 

monthly period times the Portland cement content percentage times the variance in 

price between the Base Price and Period Price of Portland cement.

This Price Adjustment will be paid only if the variance from the Base Price is 5% or 

more for a monthly period.  The complete adjustment will be paid in all cases with no 

deductions of the 5% from either upward or downward adjustments.

No Price Adjustment will be allowed beyond the Completion Date of this Contract, 

unless there is an approved extension of time.


	00 - 8649-M6-FORM-30, 39M (Resurfacing Streets-M25-3-DPWP)-MERGED
	8649-M6-FORM-30, 39M (Resurfacing Streets-M25-3-DPWP)
	PREVAILING WAGE RATE INSERT FORM
	PREVAILING WAGE RATES
	Sheet1

	WageSchedule_20260227145120
	EOO Bid Forms (Chapter 30-39M - Rev - 01-23)
	MINORITY/WOMEN BUSINESS ENTERPRISE and WORKER UTILIZATION PROGRAM
	BIDDERS MUST COMPLETE AND SUBMIT FORM E00-101

	C I T Y   O F   W O R C E S T E R
	MINORITY/WOMEN BUSINESS ENTERPRISE AND WORKER UTILIZATION PROGRAM
	AFFIDAVIT OF ACKNOWLEDGEMENT and  CERTIFICATE OF COMPLIANCE
	Form E00-101

	TO ALL CONTRACTORS:
	Date

	FORM EOO-D/102
	BIDDERS INFORMATION ON PROCEDURES AND FORMS

	I. AGREEMENT
	III. REPORTS
	IV. SUBCONTRACTING WORK
	V. EMPLOYMENT

	VI. RIGHT OF ACCESS
	VII. COMPLIANCE WITH REQUIREMENTS
	VIII. NON-DISCRIMINATION
	The Contractor, in the performance of all work after the award, and prior to completion of the contract work, will not discriminate on the grounds of race, color, religious creed, national origin, age, sex, or handicap in employment practices, in the ...

	IX. SOLICITATIONS FOR SUBCONTRACTORS, AND FOR THE PROCUREMENT
	OF MATERIALS AND EQUIPMENT

	X. CONTRACTOR’S CERTIFICATION
	If any Contractor subcontracts any portion of the work, the Contractor is required to obtain from each Subcontractor, regardless of tier, an Affidavit of  Acknowledgement and Certification of Compliance, Form E00-101 stating that it will comply with t...

	XI. COMPLIANCE – INFORMATION, REPORTS, AND SANCTIONS
	XII. SEVERABILITY
	XIII. WAIVER
	DEFINITIONS
	Contractor Except where otherwise specifically stated the term “Contractor” shall mean any General Contractor, Filed Subcontractor or Non-Filed Subcontractor.


	SUCCESSFUL BIDDER’S OBLIGATION TO PROCEDURES AND FORMS
	II. AFFIDAVIT OF ACKNOWLEDGEMENT and CERTIFICATION  OF COMPLIANCE, (FOR SUBCONTRACTORS), E00-101

	VI. REQUEST FOR MODIFICATION
	VII. WEEKLY PAYROLL REPORT FORM & STATEMENT OF COMPLIANCE


	!!!PRINT PACKET
	CORI - GENDER ID COMPLIANCE FORM
	MWBE PROGRAM (01-23)
	REAP (12-07)
	WAGE THEFT PREVENTION CERTIFICATION


	01 - M25-3 Cover Page
	RESURFACING OF
	BID NO. ####-##


	02 - M25-3 Table of Contents
	03 - M25-3 P Sheets
	04 - Special Provisions_M25-3
	LUMP SUM RESERVE


	Companys NameRow1: 
	AddressRow1: 
	Phone NoRow1: 
	Payroll NoRow1: 
	Employers SignatureRow1: 
	TitleRow1: 
	Contract NoRow1: 
	Tax Payer ID NumberRow1: 
	Work Week EndingRow1: 
	Awarding Authoritys NameRow1: 
	Public Works Project NameRow1: 
	Public Works Project LocationRow1: 
	Min Wage Rate Sheet NumberRow1: 
	General  Prime Contractors NameRow1: 
	Subcontractors NameRow1: 
	Employee Name  Complete AddressRow1: 
	Work ClassificationRow1: 
	undefined_2: 
	Text7: 
	SuRow1: 
	MoRow1: 
	TuRow1: 
	WeRow1: 
	ThRow1: 
	FrRow1: 
	SaRow1: 
	All Other Hours Project Hours ARow1: 
	SuRow2: 
	MoRow2: 
	TuRow2: 
	WeRow2: 
	ThRow2: 
	FrRow2: 
	SaRow2: 
	All Other Hours Project Hours ARow2: 
	Hourly Base Wage BRow1: 
	Total Gross Wages Project Gross WagesRow1: 
	Health  Welfare Insurance CRow1: 
	ERISA Pension Plan DRow1: 
	Supp Unemp ERow1: 
	Total Hourly Prev Wage FRow1: 
	Total Gross Wages Project Gross WagesRow2: 
	Check No HRow1: 
	Employee Name  Complete AddressRow2: 
	Work ClassificationRow2: 
	undefined_3: 
	Text8: 
	SuRow3: 
	MoRow3: 
	TuRow3: 
	WeRow3: 
	ThRow3: 
	FrRow3: 
	SaRow3: 
	All Other Hours Project Hours ARow3: 
	SuRow4: 
	MoRow4: 
	TuRow4: 
	WeRow4: 
	ThRow4: 
	FrRow4: 
	SaRow4: 
	All Other Hours Project Hours ARow4: 
	Hourly Base Wage BRow2: 
	Total Gross Wages Project Gross WagesRow3: 
	Health  Welfare Insurance CRow2: 
	ERISA Pension Plan DRow2: 
	Supp Unemp ERow2: 
	Total Hourly Prev Wage FRow2: 
	Total Gross Wages Project Gross WagesRow4: 
	Check No HRow2: 
	Employee Name  Complete AddressRow3: 
	Work ClassificationRow3: 
	undefined_4: 
	Text9: 
	SuRow5: 
	MoRow5: 
	TuRow5: 
	WeRow5: 
	ThRow5: 
	FrRow5: 
	SaRow5: 
	All Other Hours Project Hours ARow5: 
	SuRow6: 
	MoRow6: 
	TuRow6: 
	WeRow6: 
	ThRow6: 
	FrRow6: 
	SaRow6: 
	All Other Hours Project Hours ARow6: 
	Hourly Base Wage BRow3: 
	Total Gross Wages Project Gross WagesRow5: 
	Health  Welfare Insurance CRow3: 
	ERISA Pension Plan DRow3: 
	Supp Unemp ERow3: 
	Total Hourly Prev Wage FRow3: 
	Total Gross Wages Project Gross WagesRow6: 
	Check No HRow3: 
	Employee Name  Complete AddressRow4: 
	Work ClassificationRow4: 
	undefined_5: 
	Text10: 
	SuRow7: 
	MoRow7: 
	TuRow7: 
	WeRow7: 
	ThRow7: 
	FrRow7: 
	SaRow7: 
	All Other Hours Project Hours ARow7: 
	SuRow8: 
	MoRow8: 
	TuRow8: 
	WeRow8: 
	ThRow8: 
	FrRow8: 
	SaRow8: 
	All Other Hours Project Hours ARow8: 
	Hourly Base Wage BRow4: 
	Total Gross Wages Project Gross WagesRow7: 
	Health  Welfare Insurance CRow4: 
	ERISA Pension Plan DRow4: 
	Supp Unemp ERow4: 
	Total Hourly Prev Wage FRow4: 
	Total Gross Wages Project Gross WagesRow8: 
	Check No HRow4: 
	Employee Name  Complete AddressRow5: 
	Work ClassificationRow5: 
	undefined_6: 
	Text11: 
	SuRow9: 
	MoRow9: 
	TuRow9: 
	WeRow9: 
	ThRow9: 
	FrRow9: 
	SaRow9: 
	All Other Hours Project Hours ARow9: 
	SuRow10: 
	MoRow10: 
	TuRow10: 
	WeRow10: 
	ThRow10: 
	FrRow10: 
	SaRow10: 
	All Other Hours Project Hours ARow10: 
	Hourly Base Wage BRow5: 
	Total Gross Wages Project Gross WagesRow9: 
	Health  Welfare Insurance CRow5: 
	ERISA Pension Plan DRow5: 
	Supp Unemp ERow5: 
	Total Hourly Prev Wage FRow5: 
	Total Gross Wages Project Gross WagesRow10: 
	Check No HRow5: 
	Employee Name  Complete AddressRow6: 
	Work ClassificationRow6: 
	undefined_7: 
	Text12: 
	SuRow11: 
	MoRow11: 
	TuRow11: 
	WeRow11: 
	ThRow11: 
	FrRow11: 
	SaRow11: 
	All Other Hours Project Hours ARow11: 
	SuRow12: 
	MoRow12: 
	TuRow12: 
	WeRow12: 
	ThRow12: 
	FrRow12: 
	SaRow12: 
	All Other Hours Project Hours ARow12: 
	Hourly Base Wage BRow6: 
	Total Gross Wages Project Gross WagesRow11: 
	Health  Welfare Insurance CRow6: 
	ERISA Pension Plan DRow6: 
	Supp Unemp ERow6: 
	Total Hourly Prev Wage FRow6: 
	Total Gross Wages Project Gross WagesRow12: 
	Check No HRow6: 
	Employee Name  Complete AddressRow7: 
	Work ClassificationRow7: 
	undefined_8: 
	Text13: 
	SuRow13: 
	MoRow13: 
	TuRow13: 
	WeRow13: 
	ThRow13: 
	FrRow13: 
	SaRow13: 
	All Other Hours Project Hours ARow13: 
	SuRow14: 
	MoRow14: 
	TuRow14: 
	WeRow14: 
	ThRow14: 
	FrRow14: 
	SaRow14: 
	All Other Hours Project Hours ARow14: 
	Hourly Base Wage BRow7: 
	Total Gross Wages Project Gross WagesRow13: 
	Health  Welfare Insurance CRow7: 
	ERISA Pension Plan DRow7: 
	Supp Unemp ERow7: 
	Total Hourly Prev Wage FRow7: 
	Total Gross Wages Project Gross WagesRow14: 
	Check No HRow7: 
	Check Box2: Off
	Check Box3: Off
	No apprentices are identified above: 
	commencement of a criminal action or the issuance of a civil citation: 
	of: 
	Text4: 
	Text5: 
	Text6: 


