



The City of WORCESTER

Administration & Finance – Purchasing Division
Christopher J. Gagliastro, MCPPO – Purchasing Director
455 Main Street, Room 201, Worcester, MA 01608
P | 508-799-1220
purchasing@worcesterma.gov

July 23, 2024

To All Bidders:

Subject: **Bid No. 8224-M5, Resurfacing Streets M24-2 / DPW&P**

ADDENDUM NO. 1

To Whom It May Concern:

With reference to our bid request relative to the above subject, please refer to the changes/modifications/clarifications to the original proposal request.

Please see attached updated street list and utilize updated pricing sheets found below.

Street Listing 7/23/2024

Street Name	Limits	Length	Width	Method	9.5 mm	12.5 mm
Columbia Street	Water St. to End	120	35	Pulvi	1.5"	2"
Houghton Street	Acton to Heywood	1020	31	Pulvi	2"	2.25"
Hurtle Avenue	Nanita to Orton	860	30	Pulvi	1.5"	2"
Jennings Street	Commonwealth to Orton	650	32	Pulvi	2"	2.5"
Progressive Street	Grafton St to Lachapell	1220	31	Pulvi	2"	2.5"
Roath Street	Warner Ave to #6 Roath St	200	35	Pulvi	2"	2.5"
Travis Street	Lamar Ave to Arborwood Dr	980	35	Pulvi	1.5"	2"
Trinity Avenue	Lincoln St to #12 Trinity	438	31	Pulvi	1.5"	2"
Vinson Street	Eastern Ave to Velandier St	900	28	Pulvi	2"	2.5"
Waycross Street	Eagle Rd to northern end	560	28	Pulvi	2"	2.5"
Whittier Street	6 Edgeworth to Hemans	530	28	Pulvi	1.5"	2"

The updated prequalification amount is \$2,880,508.25 and the prequalification categories remain the same.

Bidders are requested to acknowledge and/or include this addendum with submission. All other terms, conditions and specifications remain unchanged.

Very truly yours,

Stephen R. McDonald
Assistant Purchasing Director

Street Resurfacing M24-2

THE BIDDER MUST FILL IN THESE UNIT PRICES. Also carry out all extensions and fill in "Computed Totals."
In case of error or discrepancies, UNIT PRICES govern and written works take precedence over figures.

ITEM NUMBER AND DESCRIPTION	ESTIMATED QUANTITY	COMPUTED TOTALS
104.0000 TREE REMOVAL (LESS THAN 24 INCHES) INCLUDING STUMP		
_____ Dollars	2.00	\$ _____
(\$ _____) EA		
106.0000 TREE REMOVAL (24 INCHES & OVER) INCLUDING STUMP		
_____ Dollars	2.00	\$ _____
(\$ _____) EA		
110.0000 PINE BARK MULCH		
_____ Dollars	10.00	\$ _____
(\$ _____) CY		
113.0000 TREE PROTECTION		
_____ Dollars	2.00	\$ _____
(\$ _____) EA		
116.0000 EXCAVATION		
_____ Dollars	285.00	\$ _____
(\$ _____) CY		
126.0000 GRAVEL BORROW		
_____ Dollars	305.00	\$ _____
(\$ _____) CY		
128.0000 SCREENED LOAM BORROW		
_____ Dollars	807.00	\$ _____
(\$ _____) CY		
130.0000 CRUSHED STONE 3/4 INCH		
_____ Dollars	200.00	\$ _____
(\$ _____) CY		
132.0000 CRUSHED STONE 1-1/2 INCH		
_____ Dollars	180.00	\$ _____
(\$ _____) CY		

Street Resurfacing M24-2

ITEM NUMBER AND DESCRIPTION		ESTIMATED QUANTITY	COMPUTED TOTALS
156.0000	SEEDING		
		Dollars	6,580.00 \$
	(\$) SY		
235.0000	CATCH BASIN FRAME & GRATE		
		Dollars	51.00 \$
	(\$) EA		
236.0000	MANHOLE FRAME & COVER		
		Dollars	88.00 \$
	(\$) EA		
245.0000	GRANITE INLET STONE		
		Dollars	5.00 \$
	(\$) EA		
245.1000	EXISTING GRANITE INLET STONE REMOVE & RESET		
		Dollars	58.00 \$
	(\$) EA		
246.0000	8 INCH GREEN TRAPS		
		Dollars	19.00 \$
	(\$) EA		
249.0000	CATCH BASIN CLEANING		
		Dollars	72.00 \$
	(\$) EA		
250.0000	MANHOLE FRAMES, REMOVE, PLATE & RETAIN		
		Dollars	117.00 \$
	(\$) EA		
252.1000	MANHOLE ADJUSTMENT 12 INCH OR LESS GRAVEL		
		Dollars	46.00 \$
	(\$) EA		

Street Resurfacing M24-2

ITEM NUMBER AND DESCRIPTION		ESTIMATED QUANTITY	COMPUTED TOTALS
253.1000	MANHOLE ADJUSTMENT OVER 12 INCH GRAVEL		
		Dollars	28.00 \$
	(\$) VI		
254.1000	CATCH BASIN ADJUST TO LINE AND/OR GRADE 12 INCH OR LESS, GRAVEL		
		Dollars	28.00 \$
	(\$) EA		
255.1000	CATCH BASIN ADJUST TO LINE AND/OR GRADE 12 INCH OR OVER, GRAVEL		
		Dollars	7.00 \$
	(\$) VI		
304.0200	SERVICE Box		
		Dollars	7.00 \$
	(\$) EA		
304.0300	ADJUST CURB STOP TO GRADE		
		Dollars	123.00 \$
	(\$) EA		
304.0400	REPLACING 4" - 12" GATE VALVE BOX, GRAVEL BASE		
		Dollars	55.00 \$
	(\$) EA		
304.0600	REMOVE AND RETAIN WATER BOX		
		Dollars	72.00 \$
	(\$) EA		
304.0700	RETURN AND RESET WATER BOX		
		Dollars	27.00 \$
	(\$) EA		
304.0800	WATER BOX ADJUST TO GRADE, GRAVEL BASE		
		Dollars	1.00 \$
	(\$) EA		

Street Resurfacing M24-2

ITEM NUMBER AND DESCRIPTION	ESTIMATED QUANTITY	COMPUTED TOTALS
310.6000 HYDRANT PAINTING		
_____ Dollars	19.00	\$ _____
(\$ _____) EA		
404.0000 PULVI-MILLING		
_____ Dollars	27,638.00	\$ _____
(\$ _____) SY		
405.0000 STRAIGHT CURB (VA-4)		
_____ Dollars	3,705.00	\$ _____
(\$ _____) LF		
408.0000 CIRCULAR CURB (10' RADIUS & OVER) (VA-4)		
_____ Dollars	110.00	\$ _____
(\$ _____) LF		
409.0000 CIRCULAR CURB (10" RADIUS & UNDER) (VA-4)		
_____ Dollars	100.00	\$ _____
(\$ _____) LF		
410.0000 CIRCULAR CORNER (WORCESTER STANDARD)		
_____ Dollars	34.00	\$ _____
(\$ _____) EA		
416.0000 CURB REMOVE AND RESET		
_____ Dollars	3,385.00	\$ _____
(\$ _____) LF		
418.0000 CURB REMOVAL & STACK		
_____ Dollars	60.00	\$ _____
(\$ _____) LF		
422.1000 SUPERPAVE 9.5 MM LEVEL 2		
_____ Dollars	2,593.00	\$ _____
(\$ _____) TN		
422.2000 SUPERPAVE 12.5 MM LEVEL 2		
_____ Dollars	4,475.00	\$ _____
(\$ _____) TN		

Street Resurfacing M24-2

ITEM NUMBER AND DESCRIPTION		ESTIMATED QUANTITY	COMPUTED TOTALS
424.0000	BITUMINOUS CONCRETE DRIVEWAY & VARIOUS AREA		
		Dollars	212.00 \$
	(\$) TN		
430.0000	EXISTING BITUMINOUS CONCRETE DRIVEWAY REPAIR		
		Dollars	1,562.00 \$
	(\$) SY		
432.0000	EXISTING BITUMINOUS CONCRETE SIDEWALKS REPAIR		
		Dollars	59.00 \$
	(\$) SY		
434.0000	SAWING PAVEMENT		
		Dollars	60.00 \$
	(\$) LF		
435.1000	RANDOM CRACK SEALING		
		Dollars	150.00 \$
	(\$) Gal.		
438.0000	BITUMINOUS CONCRETE BERM MACHINE PLACED		
		Dollars	1,541.00 \$
	(\$) LF		
438.5000	BITUMINOUS CONCRETE BERM REPAIR		
		Dollars	5,200.00 \$
	(\$) LF		
441.0000	REPLACING BITUMINOUS CONCRETE SIDEWALK W/CONCRETE SIDEWALK 4 INCH		
		Dollars	4,032.00 \$
	(\$) SY		
442.0000	CONCRETE SIDEWALK REPAIR		
		Dollars	1,526.00 \$
	(\$) SY		

Street Resurfacing M24-2

ITEM NUMBER AND DESCRIPTION	ESTIMATED QUANTITY	COMPUTED TOTALS
442.1000 CONCRETE SIDEWALK REPAIR <25 L.F.		
_____ Dollars	28.00	\$ _____
(\$ _____) SY		
443.0000 REPLACING BITUMINOUS CONCRETE DRIVEWAY W/CONCRETE DRIVEWAY 6 INCH		
_____ Dollars	1,230.00	\$ _____
(\$ _____) SY		
444.0000 NEW CONCRETE DRIVEWAY 6 INCH		
_____ Dollars	150.00	\$ _____
(\$ _____) SY		
446.0000 CONCRETE DRIVEWAY REPAIR		
_____ Dollars	121.00	\$ _____
(\$ _____) SY		
446.1000 CLASS B CONCRETE FOR ROADWAY BASE (3,500 P.S.I. 1-1/2 520)		
_____ Dollars	307.00	\$ _____
(\$ _____) CY		
446.3000 EXCAVATABLE CONTROL DENSITY FILL (CDF)		
_____ Dollars	20.00	\$ _____
(\$ _____) CY		
447.0200 EXISTING BRICK SIDEWALKS AND DRIVEWAYS WITH GRAVEL BASE – REMOVE & RESET		
_____ Dollars	29.00	\$ _____
(\$ _____) SY		
450.0000 BOUNDS, REMOVE & RESET		
_____ Dollars	13.00	\$ _____
(\$ _____) EA		
453.0000 Replacing Bituminous Concrete WheelChair Ramp W/ Cement Concrete Wheelchair Ramp-6" With Detectable Warning Panels		
_____ Dollars	20.00	\$ _____
(\$ _____) SY		

Street Resurfacing M24-2

ITEM NUMBER AND DESCRIPTION	ESTIMATED QUANTITY	COMPUTED TOTALS
454.0000 WHEELCHAIR RAMP CEMENT CONCRETE - 6" THICK WITH DETECTABLE WARNING PANELS		
	Dollars	289.00 \$
(\$) SY		
456.0000 CONCRETE STEP (COMPLETE IN PLACE)		
	Dollars	10.00 \$
(\$) EA		
483.0000 REPLACING GAS BOX, GRAVEL BASE		
	Dollars	36.00 \$
(\$) EA		
485.0000 REMOVE AND RETAIN GAS BOX		
	Dollars	60.00 \$
(\$) EA		
486.0000 RETURN AND RESET GAS BOX		
	Dollars	31.00 \$
(\$) EA		
487.0000 GAS BOX ADJUST TO GRADE, GRAVEL BASE		
	Dollars	1.00 \$
(\$) EA		
490.0000 POLYMER AND CRUMB RUBBER MODIFIED ASPHALT CRACK SEALANT COMPOUND WITH REINFORCING FIBERS		
	Dollars	1,950.00 \$
(\$) Gal.		
503.0000 12 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)		
	Dollars	620.00 \$
(\$) LF		
507.0000 12 INCH REFLECTORIZED WHITE LINE (WATERBORNE)		
	Dollars	200.00 \$
(\$) LF		

Street Resurfacing M24-2

ITEM NUMBER AND DESCRIPTION	ESTIMATED QUANTITY	COMPUTED TOTALS
520.0000 WARNING AND REGULATORY SIGNS		
<div></div> <div>Dollars</div> <div>(\$) EA</div>	14.00	\$
522.0000 TYPE "B" STREET NAME SIGNS		
<div></div> <div>Dollars</div> <div>(\$) EA</div>	24.00	\$
523.0000 TRAFFIC SIGN POLES		
<div></div> <div>Dollars</div> <div>(\$) EA</div>	24.00	\$
530.0000 POLE PAINTING		
<div></div> <div>Dollars</div> <div>(\$) EA</div>	14.00	\$
804.2000 2-INCH ELECTRICAL CONDUIT (FOOT) TYPE NM PLASTIC (UL)		
<div></div> <div>Dollars</div> <div>(\$) LF</div>	1,485.00	\$
810.2000 ELECTRIC HANDHOLE PRECAST CONCRETE (EACH)		
<div></div> <div>Dollars</div> <div>(\$) EA</div>	3.00	\$
810.4000 PULL BOX 12"X12" (SD 2.030 FOR INTERCONNECTION CABLE		
<div></div> <div>Dollars</div> <div>(\$) EA</div>	2.00	\$
812.2000 LIGHT STANDARD FOUNDATION CONCRETE (EACH		
<div></div> <div>Dollars</div> <div>(\$) EA</div>	2.00	\$
813.3200 CONDUCTOR #6 AWG (FOOT)		
<div></div> <div>Dollars</div> <div>(\$) LF</div>	1,300.00	\$

Street Resurfacing M24-2

ITEM NUMBER AND DESCRIPTION		ESTIMATED QUANTITY	COMPUTED TOTALS
900.0000	Lump Sum Reserve		
	<div><div></div>two hundred ninety thousand and xx / 100</div>	Dollars	\$ <div><div></div>290,000.00</div>
953.2020	SILT SACK		
	<div><div></div></div>	Dollars	38.00 \$ <div><div></div></div>
	(\$ <div><div></div></div>) EA		

TOTAL BID PRICE INCLUDING CONTINGENCY

_____ Dollars and _____ Cents
(amount in words)

\$ _____
(amount in figures)

This proposal is based on provisions of the following addenda:

No. _____

No. _____

No. _____

No. _____

All amounts and totals given above will be subject to verification by the City. In case of variation between Unit Bid Price and Totals shown by the Bidder, the Unit Price written in words will be considered to be the bid.

The City reserves the right to reject any and all bids, wholly or in part, and to make awards in a manner deemed in the best interests of the City.

The above estimated quantities form an approximate statement of the extent of the work to be done, based upon the estimate of the Contracting Officer. The City does not expressly or by implication agree that the actual quantity of work will correspond therewith, but reserves the right to increase or decrease the quantity of any class or portion of the work, as may be deemed necessary by the Contracting Officer.