



The City of **WORCESTER**

Administration & Finance – Purchasing Division
Christopher J. Gagliastro, MCPPO – Purchasing Director
455 Main Street, Room 201, Worcester, MA 01608
P | 508-799-1220
purchasing@worcesterma.gov

November 4, 2024

To All Bidders:

Subject: **Bid No. 8300-M5, Stormwater Improvements S24-2 / DSR-ARPA**

ADDENDUM NO. 4

To Whom It May Concern:

With reference to our bid request relative to the above subject, please refer to the changes/modifications/clarifications to the original proposal request.

General Bid Clarification / Changes:

1. Updated P-Sheets with a corrected Lump Sum Reserve have been issued, please find them attached below.
2. The Bid Opening Date has been moved to Wednesday, November 13, 2024. Time remains at 10:00am local time.

Bidders are requested to acknowledge and/or include this addendum with submission. All other terms, conditions and specifications remain unchanged.

Very truly yours,

Stephen R. McDonald
Assistant Purchasing Director

Stormwater Infrastructure Improvements - ARPA

THE BIDDER MUST FILL IN THESE UNIT PRICES. Also carry out all extensions and fill in "Computed Totals."
In case of error or discrepancies, UNIT PRICES govern and written works take precedence over figures.

ITEM NUMBER AND DESCRIPTION	ESTIMATED QUANTITY	COMPUTED TOTALS
112.2000 TEST PITS		
_____ Dollars	10.00	\$ _____
(\$ _____) EA		
116.0000 EXCAVATION		
_____ Dollars	250.00	\$ _____
(\$ _____) CY		
118.0000 CLASS "A" ROCK EXCAVATION AND DISPOSAL		
_____ Dollars	20.00	\$ _____
(\$ _____) CY		
126.0000 GRAVEL BORROW		
_____ Dollars	200.00	\$ _____
(\$ _____) CY		
128.0000 SCREENED LOAM BORROW		
_____ Dollars	50.00	\$ _____
(\$ _____) CY		
130.0000 CRUSHED STONE 3/4 INCH		
_____ Dollars	50.00	\$ _____
(\$ _____) CY		
132.0000 CRUSHED STONE 1-1/2 INCH		
_____ Dollars	50.00	\$ _____
(\$ _____) CY		
156.0000 SEEDING		
_____ Dollars	400.00	\$ _____
(\$ _____) SY		
222.1200 TRENCH EXCAVATION AND BACKFILL, FURNISH AND INSTALL 12" RCP		
_____ Dollars	16.00	\$ _____
(\$ _____) LF		

Stormwater Infrastructure Improvements - ARPA

ITEM NUMBER AND DESCRIPTION	ESTIMATED QUANTITY	COMPUTED TOTALS
222.2100 TRENCH EXCAVATION AND BACKFILL, FURNISH AND INSTALL 21" RCP		
_____ Dollars	16.00	\$ _____
(\$ _____) LF		
222.2400 TRENCH EXCAVATION AND BACKFILL, FURNISH AND INSTALL 24" RCP		
_____ Dollars	16.00	\$ _____
(\$ _____) LF		
222.3000 TRENCH EXCAVATION AND BACKFILL, FURNISH AND INSTALL 30" RCP		
_____ Dollars	16.00	\$ _____
(\$ _____) LF		
235.0000 CATCH BASIN FRAME & GRATE		
_____ Dollars	5.00	\$ _____
(\$ _____) EA		
236.0000 MANHOLE FRAME & COVER		
_____ Dollars	17.00	\$ _____
(\$ _____) EA		
245.1000 EXISTING GRANITE INLET STONE REMOVE & RESET		
_____ Dollars	1.00	\$ _____
(\$ _____) EA		
249.0000 CATCH BASIN CLEANING		
_____ Dollars	5.00	\$ _____
(\$ _____) EA		
250.0000 MANHOLE FRAMES, REMOVE, PLATE & RETAIN		
_____ Dollars	5.00	\$ _____
(\$ _____) EA		
266.0850 STORM WATER TREATMENT DEVICE (8.5 CFS CAPACITY)		
_____ Dollars	2.00	\$ _____
(\$ _____) EA		

Stormwater Infrastructure Improvements - ARPA

ITEM NUMBER AND DESCRIPTION		ESTIMATED QUANTITY	COMPUTED TOTALS
266.1100	STORM WATER TREATMENT DEVICE (11 CFS CAPACITY)		
		Dollars	1.00 \$
	(\$) EA		
266.1400	STORM WATER TREATMENT DEVICE (14 CFS CAPACITY)		
		Dollars	1.00 \$
	(\$) EA		
304.0300	ADJUST CURB STOP TO GRADE		
		Dollars	2.00 \$
	(\$) EA		
304.0400	REPLACING 4" - 12" GATE VALVE BOX, GRAVEL BASE		
		Dollars	2.00 \$
	(\$) EA		
304.0600	REMOVE AND RETAIN WATER BOX		
		Dollars	2.00 \$
	(\$) EA		
403.2000	GRINDING AND MILLING 2 INCH		
		Dollars	800.00 \$
	(\$) SY		
416.0000	CURB REMOVE AND RESET		
		Dollars	20.00 \$
	(\$) LF		
422.1000	SUPERPAVE 9.5 MM LEVEL 2		
		Dollars	106.00 \$
	(\$) TN		
422.2000	SUPERPAVE 12.5 MM LEVEL 2		
		Dollars	120.00 \$
	(\$) TN		

Stormwater Infrastructure Improvements - ARPA

ITEM NUMBER AND DESCRIPTION	ESTIMATED QUANTITY	COMPUTED TOTALS
424.0000 BITUMINOUS CONCRETE DRIVEWAY & VARIOUS AREA		
_____ Dollars	15.00	\$ _____
(\$ _____) TN		
430.0000 EXISTING BITUMINOUS CONCRETE DRIVEWAY REPAIR		
_____ Dollars	100.00	\$ _____
(\$ _____) SY		
434.0000 SAWING PAVEMENT		
_____ Dollars	650.00	\$ _____
(\$ _____) LF		
435.0000 HOT POURED RUBBERIZED ASPHALT SEALER		
_____ Dollars	650.00	\$ _____
(\$ _____) LF		
438.0000 BITUMINOUS CONCRETE BERM MACHINE PLACED		
_____ Dollars	600.00	\$ _____
(\$ _____) LF		
446.1000 CLASS B CONCRETE FOR ROADWAY BASE (3,500 P.S.I. 1-1/2 520)		
_____ Dollars	2.00	\$ _____
(\$ _____) CY		
900.0000 Lump Sum Reserve		
_____ Dollars		\$ _____ 40,000.00
forty thousand and xx / 100		

Stormwater Infrastructure Improvements - ARPA

TOTAL BID PRICE INCLUDING CONTINGENCY

_____ Dollars and _____ Cents
(amount in words)

\$ _____
(amount in figures)

This proposal is based on provisions of the following addenda:

No. _____

No. _____

No. _____

No. _____

All amounts and totals given above will be subject to verification by the City. In case of variation between Unit Bid Price and Totals shown by the Bidder, the Unit Price written in words will be considered to be the bid.

The City reserves the right to reject any and all bids, wholly or in part, and to make awards in a manner deemed in the best interests of the City.

The above estimated quantities form an approximate statement of the extent of the work to be done, based upon the estimate of the Contracting Officer. The City does not expressly or by implication agree that the actual quantity of work will correspond therewith, but reserves the right to increase or decrease the quantity of any class or portion of the work, as may be deemed necessary by the Contracting Officer.