Administration & Finance — Purchasing Division
Christopher J. Gagliastro, MCPPO - Purchasing Director
455 Main Street, Room 201, Worcester, MA 01608

P | 508-799-1220

purchasing@worcesterma.gov

July 9, 2025

To All Bidders:

Subject: Bid No. 8454-M6 — Sewer Rehabilitation — Western Interceptor / DPW

ADDENDUM NO. 5

To Whom It May Concern:

With reference to our bid request relative to the above subject, please refer to the
changes/modifications/clarifications to the original proposal request.

QUESTIONS

1. Under the Time of Completion section, it states:

“The bidder shall complete re-test inspection for the work within 20
consecutive calendar days (Saturdays, Sundays and Holidays included) of
commencement of re-test inspection.” We respectfully request clarification on
the following points:

a. Could you please define the scope of the re-test inspection? Specifically, is
the Owner/Engineer requiring CCTV of the entire line, or only targeted
segments?

A: Re-test Inspections shall be performed in accordance with Specification
Section 02431, Geopolymer Lining of Sewers, and Section 02435, Sewer
Manhole Rehabilitation.

b. When is the re-test inspection expected to commence following substantial
completion of all contract work? Will it begin immediately upon completion,
or will the Owner/Engineer issue a formal notice or schedule to initiate the
re-test phase?

A: Re-test Inspections shall be performed in accordance with Specification
Section 02431, Geopolymer Lining of Sewers, and Section 02435, Sewer
Manhole Rehabilitation.
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2. Could you please confirm if there are any work hour restrictions for performing
work on Quinsigamond Avenue? Additionally, are we permitted to maintain lane
closures for an extended period while actively rehabilitating certain sections, or will
we be required to remove all lane closures at the end of each work shift?

A: Work hours shall be in accordance with Special Provisions Page E-1. Lane
closures may be considered. The contractor shall submit a traffic management plan
for review and approval by the City.

Bidders are requested to acknowledge and/or include this addendum with submission. All other
terms, conditions and specifications remain unchanged.

Very truly yours,

Stephen R. McDonald
Assistant Purchasing Director
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