The City of WORCESTER

Administration & Finance – Purchasing Division
Christopher J. Gagliastro, MCPPO – Purchasing Director
455 Main Street, Room 201, Worcester, MA 01608
P | 508-799-1220
purchasing@worcesterma.gov

October 6, 2025

To All Bidders:

Subject: **Bid #: 8501-W6, Complete Streets Improvements – Endicott – Bigelow / DPW - CDBG**

ADDENDUM NO. 10

To Whom It May Concern:

With reference to our bid request relative to the above subject, please refer to the changes/modifications/clarifications to the original request.

- **PLEASE FIND ATTACHED GENERAL BID CLARIFICATIONS INCLUDING UPDATED BID ITEM SHEETS AND REVISED PLANS**

Bidders are requested to acknowledge and/or include this addendum with submission. All other terms, conditions and specifications remain unchanged.

Very truly yours

Christopher J. Gagliastro
Purchasing Director

PROPOSAL

BID ITEMS
for
Bid No. 8501-W6
Contract No. M25-2

ITEM NUMBER	DESCRIPTION	ESTIMATE OF QUANTITIES	COMPUTED TOTALS

THE BIDDER MUST FILL IN THESE UNIT OR LUMP SUM PRICES. The BIDDER should also carry out all extensions and fill in "Computed Totals"

(In case of error or discrepancies, UNIT OR LUMP SUM PRICES govern, and written words take precedence over figures)

Earthwork

Item 104	Tree Removal (Less Than 24 Inches) Including Stump		
	_____ Dollars		
	and _____ Cents	4 EA	$ _____
	($ _____) EA		
Item 107	Street Tree Replacement		
	_____ Dollars		
	and _____ Cents	28 EA	$ _____
	($ _____) EA		
Item 110	Pine Bark Mulch		
	_____ Dollars		
	and _____ Cents	30 CY	$ _____
	($ _____) CY		
Item 112.2	Test Pits		
	_____ Dollars		
	and _____ Cents	2 EA	$ _____
	($ _____) EA		

PROPOSAL

BID ITEMS
for
Bid No. 8501-W6
Contract No. M25-2

ITEM NUMBER	DESCRIPTION	ESTIMATE OF QUANTITIES	COMPUTED TOTALS

THE BIDDER MUST FILL IN THESE UNIT OR LUMP SUM PRICES. The BIDDER should also carry out all extensions and fill in "Computed Totals"

(In case of error or discrepancies, UNIT OR LUMP SUM PRICES govern, and written words take precedence over figures)

Item 113	Tree Protection		
	_____ Dollars		
	and _____ Cents	1 EA	$ _____
	($ _____) EA		
Item 122	Earth Excavation Below Normal Grade		
	_____ Dollars		
	and _____ Cents	5,165 CY	$ _____
	($ _____) CY		
Item 127	Dense Graded Crushed Stone		
	_____ Dollars		
	and _____ Cents	1,009 CY	$ _____
	($ _____) CY		
Item 130	Crushed Stone 3/4 Inch		
	_____ Dollars		
	and _____ Cents	171 CY	$ _____
	($ _____) CY		

PROPOSAL

BID ITEMS
for
Bid No. 8501-W6
Contract No. M25-2

ITEM NUMBER	DESCRIPTION	ESTIMATE OF QUANTITIES	COMPUTED TOTALS
THE BIDDER MUST FILL IN THESE UNIT OR LUMP SUM PRICES. The BIDDER should also carry out all extensions and fill in "Computed Totals"			
(In case of error or discrepancies, UNIT OR LUMP SUM PRICES govern, and written words take precedence over figures)			
Item 154	Topsoil Excavated And Stacked		
	_____ Dollars		
	and _____ Cents	32 CY	$ _____
	($ _____) _____ CY		
Item 160	Cleaning Up		
	_____ Dollars		
	and _____ Cents	1 LS	$ _____
	($ _____) _____ LS		
Item 171	Installation And Maintenance Of Erosion Controls		
	_____ Dollars		
	and _____ Cents	742 LF	$ _____
	($ _____) _____ LF		
Item 180.01	Environmental Health And Safety Program (MASSDOT ITEM)		
	_____ Dollars		
	and _____ Cents	1 LS	$ _____
	($ _____) _____ LS		

PROPOSAL

BID ITEMS
for
Bid No. 8501-W6
Contract No. M25-2

ITEM NUMBER	DESCRIPTION	ESTIMATE OF QUANTITIES	COMPUTED TOTALS
THE BIDDER MUST FILL IN THESE UNIT OR LUMP SUM PRICES. The BIDDER should also carry out all extensions and fill in "Computed Totals"			
(In case of error or discrepancies, UNIT OR LUMP SUM PRICES govern, and written words take precedence over figures)			
Item 180.02	Personal Protection Level C Upgrade (MASSDOT ITEM)		
	_____ Dollars		
	and _____ Cents	100 HR	$ _____
	($ _____) HR		
Item 180.03	Licensed Site Professional Services (MASSDOT ITEM)		
	_____ Dollars		
	and _____ Cents	100 HR	$ _____
	($ _____) HR		
Item 181.11	Disposal Of Unregulated Soil (MASSDOT ITEM)		
	_____ Dollars		
	and _____ Cents	2,000 TON	$ _____
	($ _____) TO		
Item 181.12	Disposal Of Regulated Soil-In State Facility (MASSDOT ITEM)		
	_____ Dollars		
	and _____ Cents	2,000 TON	$ _____
	($ _____) TO		

PROPOSAL

BID ITEMS
for
Bid No. 8501-W6
Contract No. M25-2

ITEM NUMBER	DESCRIPTION	ESTIMATE OF QUANTITIES	COMPUTED TOTALS

THE BIDDER MUST FILL IN THESE UNIT OR LUMP SUM PRICES. The BIDDER should also carry out all extensions and fill in "Computed Totals"

(In case of error or discrepancies, UNIT OR LUMP SUM PRICES govern, and written words take precedence over figures)

Item 181.13	Disposal Of Regulated Soil-Out-Of-State Facility (MASSDOT ITEM)		
	_____ Dollars		
	and _____ Cents	1,792 TN	$ _____
	($ _____) _____ TN		
Item 181.14	Disposal Of Hazardous Waste (MASSDOT ITEM)		
	_____ Dollars		
	and _____ Cents	50 TN	$ _____
	($ _____) _____ TN		
	Trench Pipe Work		
Item 210.12	Clean And CCTV 12" Pipe (Existing Sewer Pipe)		
	_____ Dollars		
	and _____ Cents	275 LF	$ _____
	($ _____) _____ LF		
Item 220.06	Trench Excavation And Backfill, Furnish And Install 6" PVC		
	_____ Dollars		
	and _____ Cents	229 LF	$ _____
	($ _____) _____ LF		

PROPOSAL

BID ITEMS
for
Bid No. 8501-W6
Contract No. M25-2

ITEM NUMBER	DESCRIPTION	ESTIMATE OF QUANTITIES	COMPUTED TOTALS
THE BIDDER MUST FILL IN THESE UNIT OR LUMP SUM PRICES. The BIDDER should also carry out all extensions and fill in "Computed Totals"			
(In case of error or discrepancies, UNIT OR LUMP SUM PRICES govern, and written words take precedence over figures)			
Item 220.08	Trench Excavation And Backfill, Furnish And Install 8" PVC		
	_____ Dollars		
	and _____ Cents	101 LF	$ _____
	($ _____) _____ LF		
Item 222.12	Trench Excavation And Backfill, Furnish And Install 12" RCP		
	_____ Dollars		
	and _____ Cents	584 LF	$ _____
	($ _____) _____ LF		
Item 230.6	6' Manhole Base		
	_____ Dollars		
	and _____ Cents	1 EA	$ _____
	($ _____) _____ EA		
Item 230.7	7' Manhole Base		
	_____ Dollars		
	and _____ Cents	2 EA	$ _____
	($ _____) _____ EA		

PROPOSAL

BID ITEMS
for
Bid No. 8501-W6
Contract No. M25-2

ITEM NUMBER	DESCRIPTION	ESTIMATE OF QUANTITIES	COMPUTED TOTALS
THE BIDDER MUST FILL IN THESE UNIT OR LUMP SUM PRICES. The BIDDER should also carry out all extensions and fill in "Computed Totals"			
(In case of error or discrepancies, UNIT OR LUMP SUM PRICES govern, and written words take precedence over figures)			
Item 230.8	8' Manhole Base		
	_____ Dollars		
	and _____ Cents	2 EA	$ _____
	($ _____) EA		
Item 231.6	6' Manhole Section		
	_____ Dollars		
	and _____ Cents	1 EA	$ _____
	($ _____) EA		
Item 231.7	7' Manhole Section		
	_____ Dollars		
	and _____ Cents	2 EA	$ _____
	($ _____) EA		
Item 231.8	8' Manhole Section		
	_____ Dollars		
	and _____ Cents	2 EA	$ _____
	($ _____) EA		

PROPOSAL

BID ITEMS
for
Bid No. 8501-W6
Contract No. M25-2

ITEM NUMBER	DESCRIPTION	ESTIMATE OF QUANTITIES	COMPUTED TOTALS

THE BIDDER MUST FILL IN THESE UNIT OR LUMP SUM PRICES. The BIDDER should also carry out all extensions and fill in "Computed Totals"

(In case of error or discrepancies, UNIT OR LUMP SUM PRICES govern, and written words take precedence over figures)

Item 235	Catch Basin Frame & Grate		
	_____ Dollars		
	and _____ Cents	19 EA	$ _____
	($ _____) EA		
Item 236	Manhole Frame & Cover		
	_____ Dollars		
	and _____ Cents	5 EA	$ _____
	($ _____) EA		
Item 240	Worcester Standard Catch Basin (5 Foot Diameter)		
	_____ Dollars		
	and _____ Cents	19 EA	$ _____
	($ _____) EA		
Item 244.2	Remove And Dispose Of Existing Catch Basin		
	_____ Dollars		
	and _____ Cents	16 EA	$ _____
	($ _____) EA		

PROPOSAL

BID ITEMS
for
Bid No. 8501-W6
Contract No. M25-2

ITEM NUMBER	DESCRIPTION	ESTIMATE OF QUANTITIES	COMPUTED TOTALS
THE BIDDER MUST FILL IN THESE UNIT OR LUMP SUM PRICES. The BIDDER should also carry out all extensions and fill in "Computed Totals"			
(In case of error or discrepancies, UNIT OR LUMP SUM PRICES govern, and written words take precedence over figures)			
Item 245	Granite Inlet Stone		
	_____ Dollars		
	and _____ Cents	8 EA	$ _____
	($ _____) EA		
Item 245.1	Existing Granite Inlet Stone Remove & Reset		
	_____ Dollars		
	and _____ Cents	7 EA	$ _____
	($ _____) EA		
Item 246	8 Inch Green Traps		
	_____ Dollars		
	and _____ Cents	8 EA	$ _____
	($ _____) EA		
Item 252.1	Manhole Adjustment 12 Inch or Less Gravel		
	_____ Dollars		
	and _____ Cents	3 EA	$ _____
	($ _____) EA		

PROPOSAL

BID ITEMS
for
Bid No. 8501-W6
Contract No. M25-2

ITEM NUMBER	DESCRIPTION	ESTIMATE OF QUANTITIES	COMPUTED TOTALS

THE BIDDER MUST FILL IN THESE UNIT OR LUMP SUM PRICES. The BIDDER should also carry out all extensions and fill in "Computed Totals"

(In case of error or discrepancies, UNIT OR LUMP SUM PRICES govern, and written words take precedence over figures)

Item 265 — Remove And Dispose Of Existing Manhole

_____ Dollars
and _____ Cents — 3 EA — $ _____
($ _____) EA

Water

Item 304.04 — Replacing 4"-12" Gate Valve Box, Gravel Base

_____ Dollars
and _____ Cents — 33 EA — $ _____
($ _____) EA

Item 304.06 — Remove Water Box

_____ Dollars
and _____ Cents — 33 EA — $ _____
($ _____) EA

Item 304.07 — Return And Reset Water Box

_____ Dollars
and _____ Cents — 33 EA — $ _____
($ _____) EA

PROPOSAL

BID ITEMS
for
Bid No. 8501-W6
Contract No. M25-2

ITEM NUMBER	DESCRIPTION	ESTIMATE OF QUANTITIES	COMPUTED TOTALS

THE BIDDER MUST FILL IN THESE UNIT OR LUMP SUM PRICES. The BIDDER should also carry out all extensions and fill in "Computed Totals"

(In case of error or discrepancies, UNIT OR LUMP SUM PRICES govern, and written words take precedence over figures)

Item 305.06	6" Gate Valve		
	_____ Dollars		
	and _____ Cents	1 EA	$ _____
	($ _____) EA		
Item 305.08	8" Gate Valve		
	_____ Dollars		
	and _____ Cents	3 EA	$ _____
	($ _____) EA		
Item 310.4	Hydrant Remove And Reset		
	_____ Dollars		
	and _____ Cents	7 EA	$ _____
	($ _____) EA		
	Pavement and Curbing		
Item 403	Grinding And Milling 1-1/2 Inch		
	_____ Dollars		
	and _____ Cents	1,911 SY	$ _____
	($ _____) SY		

PROPOSAL

BID ITEMS
for
Bid No. 8501-W6
Contract No. M25-2

ITEM NUMBER	DESCRIPTION	ESTIMATE OF QUANTITIES	COMPUTED TOTALS
THE BIDDER MUST FILL IN THESE UNIT OR LUMP SUM PRICES. The BIDDER should also carry out all extensions and fill in "Computed Totals"			
(In case of error or discrepancies, UNIT OR LUMP SUM PRICES govern, and written words take precedence over figures)			
Item 403.1	Grinding (Full Depth- 6"Max)		
	_____ Dollars		
	and _____ Cents	5,914 SY	$ _____
	($ _____) SY		
Item 405	Straight Curb (Va-4)		
	_____ Dollars		
	and _____ Cents	2,114 LF	$ _____
	($ _____) LF		
Item 408	Circular Curb (10' Radius & Over) (Va-4)		
	_____ Dollars		
	and _____ Cents	8 LF	$ _____
	($ _____) LF		
Item 409	Circular Curb (10" Radius & Under) (Va-4)		
	_____ Dollars		
	and _____ Cents	125 LF	$ _____
	($ _____) LF		

PROPOSAL

BID ITEMS
for
Bid No. 8501-W6
Contract No. M25-2

ITEM NUMBER	DESCRIPTION	ESTIMATE OF QUANTITIES	COMPUTED TOTALS

THE BIDDER MUST FILL IN THESE UNIT OR LUMP SUM PRICES. The BIDDER should also carry out all extensions and fill in "Computed Totals"

(In case of error or discrepancies, UNIT OR LUMP SUM PRICES govern, and written words take precedence over figures)

Item 410	Circular Corner (Worcester Standard)		
	_____ Dollars		
	and _____ Cents	10 EA	$ _____
	($ _____) _____ EA		
Item 416	Curb Remove And Reset		
	_____ Dollars		
	and _____ Cents	1,140 LF	$ _____
	($ _____) _____ LF		
Item 418	Curb Removal & Stack		
	_____ Dollars		
	and _____ Cents	2,365 LF	$ _____
	($ _____) _____ LF		
Item 422.1	Superpave 9.5 Mm Level 2		
	_____ Dollars		
	and _____ Cents	555 TN	$ _____
	($ _____) _____ TN		

PROPOSAL

BID ITEMS
for
Bid No. 8501-W6
Contract No. M25-2

ITEM NUMBER	DESCRIPTION	ESTIMATE OF QUANTITIES	COMPUTED TOTALS
THE BIDDER MUST FILL IN THESE UNIT OR LUMP SUM PRICES. The BIDDER should also carry out all extensions and fill in "Computed Totals"			
(In case of error or discrepancies, UNIT OR LUMP SUM PRICES govern, and written words take precedence over figures)			
Item 422.2	Superpave 12.5 Mm Level 2		
	_____ Dollars		
	and _____ Cents	515 TN	$ _____
	($ _____) _____ TN		
Item 426	New Bituminous Concrete Sidewalks		
	_____ Dollars		
	and _____ Cents	61 TN	$ _____
	($ _____) _____ TN		
Item 434	Sawing Pavement		
	_____ Dollars		
	and _____ Cents	382 LF	$ _____
	($ _____) _____ LF		
Item 441	Replacing Bituminous Concrete Sidewalk w/ Cement Concrete Sidewalk 4 inch		
	_____ Dollars		
	and _____ Cents	1,061 SY	$ _____
	($ _____) _____ SY		

PROPOSAL

BID ITEMS
for
Bid No. 8501-W6
Contract No. M25-2

ITEM NUMBER	DESCRIPTION	ESTIMATE OF QUANTITIES	COMPUTED TOTALS
THE BIDDER MUST FILL IN THESE UNIT OR LUMP SUM PRICES. The BIDDER should also carry out all extensions and fill in "Computed Totals"			
(In case of error or discrepancies, UNIT OR LUMP SUM PRICES govern, and written words take precedence over figures)			
Item 442	Concrete Sidewalk Repair		
	_____ Dollars		
	and _____ Cents	1,690 SY	$ _____
	($ _____) _____ SY		
Item 443	Replacing Bituminous Concrete Driveway w/ Cement Concrete Driveway 6 inch		
	_____ Dollars		
	and _____ Cents	201 SY	$ _____
	($ _____) _____ SY		
Item 444	New Concrete Driveway 6 Inch		
	_____ Dollars		
	and _____ Cents	193 SY	$ _____
	($ _____) _____ SY		
Item 446.1	Class B Concrete for Roadway Base		
	_____ Dollars		
	and _____ Cents	9 CY	$ _____
	($ _____) _____ CY		

PROPOSAL

BID ITEMS
for
Bid No. 8501-W6
Contract No. M25-2

ITEM NUMBER	DESCRIPTION	ESTIMATE OF QUANTITIES	COMPUTED TOTALS
THE BIDDER MUST FILL IN THESE UNIT OR LUMP SUM PRICES. The BIDDER should also carry out all extensions and fill in "Computed Totals"			
(In case of error or discrepancies, UNIT OR LUMP SUM PRICES govern, and written words take precedence over figures)			
Item 446.3	Excavatable Control Density Fill (CDF)		
	_____ Dollars		
	and _____ Cents	10 CY	$ _____
	($ _____) _____ CY		
Item 447	Modular Unit (Concrete) Paver Sidewalk		
	_____ Dollars		
	and _____ Cents	217 SY	$ _____
	($ _____) _____ SY		
Item 454	Wheelchair Ramp Cement Concrete - 6" Thick With Detectable Warning Panels		
	_____ Dollars		
	and _____ Cents	219 SY	$ _____
	($ _____) _____ SY		
Item 481	Ornamental Bollard (Complete In Place)		
	_____ Dollars		
	and _____ Cents	12 EA	$ _____
	($ _____) _____ EA		

PROPOSAL

BID ITEMS
for
Bid No. 8501-W6
Contract No. M25-2

ITEM NUMBER	DESCRIPTION	ESTIMATE OF QUANTITIES	COMPUTED TOTALS

THE BIDDER MUST FILL IN THESE UNIT OR LUMP SUM PRICES. The BIDDER should also carry out all extensions and fill in "Computed Totals"

(In case of error or discrepancies, UNIT OR LUMP SUM PRICES govern, and written words take precedence over figures)

Item 487	Gas Box Adjust To Grade, Gravel Base		
	_____ Dollars		
	and _____ Cents	21 EA	$ _____
	($ _____) _____ EA		
Item 501	6 Inch Reflectorized White Line (Thermoplastic)		
	_____ Dollars		
	and _____ Cents	1,351 LF	$ _____
	($ _____) _____ LF		
Item 502	4 Inch Reflectorized Yellow Line (Thermoplastic)		
	_____ Dollars		
	and _____ Cents	1,805 LF	$ _____
	($ _____) _____ LF		
Item 503	12 Inch Reflectorized White Line (Thermoplastic)		
	_____ Dollars		
	and _____ Cents	2,270 LF	$ _____
	($ _____) _____ LF		

PROPOSAL

BID ITEMS
for
Bid No. 8501-W6
Contract No. M25-2

ITEM NUMBER	DESCRIPTION	ESTIMATE OF QUANTITIES	COMPUTED TOTALS
THE BIDDER MUST FILL IN THESE UNIT OR LUMP SUM PRICES. The BIDDER should also carry out all extensions and fill in "Computed Totals"			
(In case of error or discrepancies, UNIT OR LUMP SUM PRICES govern, and written words take precedence over figures)			
Item 504	Pavement Arrow/Legend Reflectorized White (Thermoplastic)		
	_____ Dollars		
	and _____ Cents	14 EA	$ _____
	($ _____) _____ EA		
Item 509.01	Bike Lane Symbols		
	_____ Dollars		
	and _____ Cents	8 EA	$ _____
	($ _____) _____ EA		
Item 509.1	Granite Transition Curb For Wheel Chair Ramps - Curved		
	_____ Dollars		
	and _____ Cents	232 LF	$ _____
	($ _____) _____ LF		
Item 509.2	Granite Transition Curb For Wheel Chair Ramps - Straight		
	_____ Dollars		
	and _____ Cents	738 LF	$ _____
	($ _____) _____ LF		

PROPOSAL

BID ITEMS
for
Bid No. 8501-W6
Contract No. M25-2

ITEM NUMBER	DESCRIPTION	ESTIMATE OF QUANTITIES	COMPUTED TOTALS
THE BIDDER MUST FILL IN THESE UNIT OR LUMP SUM PRICES. The BIDDER should also carry out all extensions and fill in "Computed Totals"			
(In case of error or discrepancies, UNIT OR LUMP SUM PRICES govern, and written words take precedence over figures)			
Item 520	Warnings And Regulatory Signs		
	_____ Dollars		
	and _____ Cents	50 EA	$ _____
	($ _____) _____ EA		
Item 522	Type "B" Street Name Signs		
	_____ Dollars		
	and _____ Cents	13 EA	$ _____
	($ _____) _____ EA		
Item 523	Traffic Sign Pole		
	_____ Dollars		
	and _____ Cents	33 EA	$ _____
	($ _____) _____ EA		
Item 610	Rectangular Rapid Flashing Beacon Assembly (Solar, Audible Push Button)		
	_____ Dollars		
	and _____ Cents	1 LS	$ _____
	($ _____) _____ LS		

PROPOSAL

BID ITEMS
for
Bid No. 8501-W6
Contract No. M25-2

ITEM NUMBER	DESCRIPTION	ESTIMATE OF QUANTITIES	COMPUTED TOTALS

THE BIDDER MUST FILL IN THESE UNIT OR LUMP SUM PRICES. The BIDDER should also carry out all extensions and fill in "Computed Totals"

(In case of error or discrepancies, UNIT OR LUMP SUM PRICES govern, and written words take precedence over figures)

Electrical

Item 804.2 — 2-Inch Electrical Conduit (Foot) Type Nm Plastic (Ul)

_____ Dollars
and _____ Cents — 880 LF — $ _____
($ _____) LF

Item 810.2 — Electric Handhole Precast Concrete (Each)

_____ Dollars
and _____ Cents — 12 EA — $ _____
($ _____) EA

Item 812.2 — Light Standard Foundation Concrete (Each

_____ Dollars
and _____ Cents — 12 EA — $ _____
($ _____) EA

Item 814 — Remove And Reset Street Light Pole

_____ Dollars
and _____ Cents — 12 EA — $ _____
($ _____) EA

PROPOSAL

BID ITEMS
for
Bid No. 8501-W6
Contract No. M25-2

ITEM NUMBER	DESCRIPTION	ESTIMATE OF QUANTITIES	COMPUTED TOTALS

THE BIDDER MUST FILL IN THESE UNIT OR LUMP SUM PRICES. The BIDDER should also carry out all extensions and fill in "Computed Totals"

(In case of error or discrepancies, UNIT OR LUMP SUM PRICES govern, and written words take precedence over figures)

Item 823 — Street Lignting As-Built Plan

	Dollars		
and	Cents	1 LS	$
($)	LS		

City Use

Item 900 — Lump Sum Reserve

Four Hundred Thurty Thousand	Dollars		
and Zero	Cents	1 LS	$430,000.00
($ 430,000.00)	LS		

Item 909.0001 — Mobilization (MASSDOT ITEM 748) And As-Built Drawings

	Dollars		
and	Cents	1 LS	$
($)	LS		

Item 909.0002 — Schedule Of Operations Type C- Massdot (MassDOT item 722.3)

	Dollars		
and	Cents	1 LS	$
($)	LS		

PROPOSAL

BID ITEMS
for
Bid No. 8501-W6
Contract No. M25-2

ITEM NUMBER	DESCRIPTION	ESTIMATE OF QUANTITIES	COMPUTED TOTALS
THE BIDDER MUST FILL IN THESE UNIT OR LUMP SUM PRICES. The BIDDER should also carry out all extensions and fill in "Computed Totals"			
(In case of error or discrepancies, UNIT OR LUMP SUM PRICES govern, and written words take precedence over figures)			
Item 909.0004	Remove And Reset Existing Sign		
	_____ Dollars		
	and _____ Cents	1 LS	$ _____
	($ _____) LS		
Item 909.0005	Remove And Reset Existing Monument (Complete)		
	_____ Dollars		
	and _____ Cents	1 LS	$ _____
	($ _____) LS		
Item 909.0007	Dust Monitoring		
	_____ Dollars		
	and _____ Cents	1 LS	$ _____
	($ _____) LS		
Item 909.0009	Remove & Despose Traffic Sign Pole		
	_____ Dollars		
	and _____ Cents	5 EA	$ _____
	($ _____) EA		

PROPOSAL

BID ITEMS
for
Bid No. 8501-W6
Contract No. M25-2

ITEM NUMBER	DESCRIPTION	ESTIMATE OF QUANTITIES	COMPUTED TOTALS

THE BIDDER MUST FILL IN THESE UNIT OR LUMP SUM PRICES. The BIDDER should also carry out all extensions and fill in "Computed Totals"

(In case of error or discrepancies, UNIT OR LUMP SUM PRICES govern, and written words take precedence over figures)

Item 909.0010 — Remove & Dispose Concrete Pavement

_____ Dollars
and _____ Cents — 2,601 SY — $ _____
($ _____) SY

Item 909.0012 — Hydrodynamic Seperator

_____ Dollars
and _____ Cents — 3 EA — $ _____
($ _____) EA

Item 909.0013 — Focalpoint System Furnish & Install(Complete)

_____ Dollars
and _____ Cents — 3 EA — $ _____
($ _____) EA

Item 909.0014 — R-Tank System Furnish & Install Complete

_____ Dollars
and _____ Cents — 2 EA — $ _____
($ _____) EA

PROPOSAL

BID ITEMS
for
Bid No. 8501-W6
Contract No. M25-2

ITEM NUMBER	DESCRIPTION	ESTIMATE OF QUANTITIES	COMPUTED TOTALS
THE BIDDER MUST FILL IN THESE UNIT OR LUMP SUM PRICES. The BIDDER should also carry out all extensions and fill in "Computed Totals"			
(In case of error or discrepancies, UNIT OR LUMP SUM PRICES govern, and written words take precedence over figures)			
Item 909.0015	Rain Guardian Turret Furnish & Install (Complete)		
	_____ Dollars		
	and _____ Cents	3 EA	$ _____
	($ _____) _____ EA		
Item 909.0016	Reset Existing Concrete Pavers Furnish & Install (Complete)		
	_____ Dollars		
	and _____ Cents	246 SF	$ _____
	($ _____) _____ SF		
Item 909.0017	Storm Tree Box Filter Furnish & Install (Complete)		
	_____ Dollars		
	and _____ Cents	7 EA	$ _____
	($ _____) _____ EA		
Item 909.0018	Planting Areas (Shrubs Perennials/Rain Garden (Complete)		
	_____ Dollars		
	and _____ Cents	3,196 SF	$ _____
	($ _____) _____ SF		

PROPOSAL

BID ITEMS
for
Bid No. 8501-W6
Contract No. M25-2

ITEM NUMBER	DESCRIPTION	ESTIMATE OF QUANTITIES	COMPUTED TOTALS

THE BIDDER MUST FILL IN THESE UNIT OR LUMP SUM PRICES. The BIDDER should also carry out all extensions and fill in "Computed Totals"

(In case of error or discrepancies, UNIT OR LUMP SUM PRICES govern, and written words take precedence over figures)

Item 911.2021	Pavement Marking Removal		
	_____ Dollars		
	and _____ Cents	616 LF	$ _____
	($ _____) _____ LF		
Item 953.2020	Inlet Sediment Control Device-Silt Sacks		
	_____ Dollars		
	and _____ Cents	46 EA	$ _____
	($ _____) _____ EA		

TOTAL BID PRICE FOR WORK INCLUDING CONTINGENCY

The computed contract price for all Items 104 through 953.2020 inclusive is:

_____ DOLLARS

(AMOUNT IN WORDS)

AND _____ CENTS $ _____

(AMOUNT IN FIGURES)

DATE OF SUBSTANTIAL COMPLETION (NO LATER THAN): November 15th, 2026

THIS PROPOSAL IS BASED ON PROVISIONS OF THE FOLLOWING ADDENDA:

No. _____ No. _____

No. _____ No. _____



LEGEND

LOW	LIMIT OF WORK
	PROPERTY LINE
	SAWCUT LINE
	EROSION AND SEDIMENT CONTROLS - EROSION CONTROL FENCE
	R&D EX. PIPE
	R&D EX. CURB
	R&R EX. CURB
	100 YEAR FEMA FLOOD ELEVATION NOTE: FLOODPLAIN/BORDERING LAND SUBJECT TO FLOODING EXTENT IS ELEVATION 449.3 NAVD88
	R&D EX. ASPHALT PAVEMENT, FULL DEPTH
	R&D EX. ASPHALT PAVEMENT, MILLED
	R&D EX. CONCRETE PAVEMENT
	R&D EXISTING PAVERS, REMOVE FULL COURSE OF PAVERS
	STRIP AND STOCKPILE TOPSOIL (4")
	R&R EX. PAVER
	R&S EX. SITE FEATURE
	R&D EX. SITE FEATURE
	R&R EX. LIGHT POLE, COMPLETE
	R&D EX. TREES, GRIND STUMP 24" BELOW GRADE
	TREE PROTECTION
	INLET SEDIMENT CONTROL
R&D	REMOVE & DISPOSE, COMPLETE
R&S	REMOVE & SALVAGE
R&R	REMOVE & RESET
EX.	EXISTING
TYP.	TYPICAL

NOTE:
1. ALL WATER BOXES WITHIN PROJECT LIMIT OF WORK SHALL BE REMOVED AND REPLACED.

Project:
GREEN ISLAND PHASE II
WORCESTER, MA 01610

Weston & Sampson Engineers, Inc.
85 Devonshire Street, 3rd Floor
Boston, MA 02109
978.532.1900 800.SAMPSON
www.westonandsampson.com

Consultants:

Revisions:

No.	Date	Description
1	8/21/2025	ADDENDUM NO. 3
2	9/04/2025	ADDENDUM NO. 4
3	9/16/2025	ADDENDUM NO. 7
4	10/3/2025	ADDENDUM NO. 10

COA:

Seal:

Issued For:
BID DOCUMENTS

Scale: AS SHOWN

Date:	11/01/ 2024
Drawn By:	TZ, KA
Reviewed By:	MS
Approved By:	BK
W&S Project No.:	ENG_22-1008
W&S File No.:	

Drawing Title:
OVERALL SITE PREPARATION PLAN

Sheet Number:
L110

COPYRIGHT © 2024 WESTON & SAMPSON, INC.



NOTE:
1. ALL WATER BOXES WITHIN PROJECT LIMIT OF WORK SHALL BE REMOVED AND REPLACED.

Project:
GREEN ISLAND PHASE II
WORCESTER, MA 01610

Weston & Sampson Engineers, Inc.
85 Devonshire Street, 3rd Floor
Boston, MA 02109
978.532.1900 800.SAMPSON
www.westonandsampson.com

Consultants:

Revisions:

No.	Date	Description
1	8/21/2025	ADDENDUM NO. 3
2	9/04/2025	ADDENDUM NO. 4
3	9/16/2025	ADDENDUM NO. 7
4	10/3/2025	ADDENDUM NO. 10

COA:

Seal:

Issued For:
BID DOCUMENTS

Scale: AS SHOWN

Date:	11/01/ 2024
Drawn By:	TZ, KA
Reviewed By:	MS
Approved By:	BK
W&S Project No.:	ENG_22-1008
W&S File No.:	

Drawing Title:
SITE PREPARATION ENLARGEMENT PLAN

Sheet Number:
L111

COPYRIGHT © 2024 WESTON & SAMPSON, INC.



NOTE:
1. ALL WATER BOXES WITHIN PROJECT LIMIT OF WORK SHALL BE REMOVED AND REPLACED.

LEGEND

LOW	LIMIT OF WORK
	PROPERTY LINE
	SAWCUT LINE
	EROSION AND SEDIMENT CONTROLS - EROSION CONTROL FENCE
	R&D EX. PIPE
	R&D EX. CURB
	R&R EX. CURB
	100 YEAR FEMA FLOOD ELEVATION NOTE: FLOODPLAIN/BORDERING LAND SUBJECT TO FLOODING EXTENT IS ELEVATION 449.3 NAVD88
	R&D EX. ASPHALT PAVEMENT, FULL DEPTH
	R&D EX. ASPHALT PAVEMENT, MILLED
	R&D EX. CONCRETE PAVEMENT
	R&D EXISTING PAVERS, REMOVE FULL COURSE OF PAVERS
	STRIP AND STOCKPILE TOPSOIL (4")
	R&R EX. PAVER
	R&S EX. SITE FEATURE
	R&D EX. SITE FEATURE
	R&R EX. LIGHT POLE, COMPLETE
	R&D EX. TREES, GRIND STUMP 24" BELOW GRADE
	TREE PROTECTION
	INLET SEDIMENT CONTROL
R&D	REMOVE & DISPOSE, COMPLETE
R&S	REMOVE & SALVAGE
R&R	REMOVE & RESET
EX.	EXISTING
TYP.	TYPICAL

0 10 20 30
SCALE 1"=10'

Project:
GREEN ISLAND PHASE II
WORCESTER, MA 01610

Weston & Sampson
Weston & Sampson Engineers, Inc.
85 Devonshire Street, 3rd Floor
Boston, MA 02109
978.532.1900 800.SAMPSON
www.westonandsampson.com

Consultants:

Revisions:

No.	Date	Description
1	8/21/2025	ADDENDUM NO. 3
2	9/04/2025	ADDENDUM NO. 4
3	9/16/2025	ADDENDUM NO. 7
4	10/3/2025	ADDENDUM NO. 10

COA:

Seal:

Issued For:
BID DOCUMENTS

Scale: AS SHOWN

Date:	11/01/ 2024
Drawn By:	TZ, KA
Reviewed By:	MS
Approved By:	BK
W&S Project No.:	ENG_22-1008
W&S File No.:	

Drawing Title:
SITE PREPARATION ENLARGEMENT PLAN

Sheet Number:
L112

COPYRIGHT © 2024 WESTON & SAMPSON, INC.

P:\MA\Worcester\MA\ENG22-1008 Endicott Complete Streets\CADD\Level Set\L110-SP.dwg



NOTE:
1. ALL WATER BOXES WITHIN PROJECT LIMIT OF WORK SHALL BE REMOVED AND REPLACED.

SCALE 1"=10'

LEGEND

LOW	LIMIT OF WORK
	PROPERTY LINE
	SAWCUT LINE
	EROSION AND SEDIMENT CONTROLS - EROSION CONTROL FENCE
	R&D EX. PIPE
	R&D EX. CURB
	R&R EX. CURB
	100 YEAR FEMA FLOOD ELEVATION NOTE: FLOODPLAIN/BORDERING LAND SUBJECT TO FLOODING EXTENT IS ELEVATION 449.3 NAVD88
	R&D EX. ASPHALT PAVEMENT, FULL DEPTH
	R&D EX. ASPHALT PAVEMENT, MILLED
	R&D EX. CONCRETE PAVEMENT
	R&D EXISTING PAVERS, REMOVE FULL COURSE OF PAVERS
	STRIP AND STOCKPILE TOPSOIL (4")
	R&R EX. PAVER
	R&S EX. SITE FEATURE
	R&D EX. SITE FEATURE
	R&R EX. LIGHT POLE, COMPLETE
	R&D EX. TREES, GRIND STUMP 24" BELOW GRADE
	TREE PROTECTION
	INLET SEDIMENT CONTROL
R&D	REMOVE & DISPOSE, COMPLETE
R&S	REMOVE & SALVAGE
R&R	REMOVE & RESET
EX.	EXISTING
TYP.	TYPICAL

Project:
GREEN ISLAND PHASE II
WORCESTER, MA 01610

Weston & Sampson Engineers, Inc.
85 Devonshire Street, 3rd Floor
Boston, MA 02109
978.532.1900 800.SAMPSON
www.westonandsampson.com

Consultants:

Revisions:

No.	Date	Description
1	8/21/2025	ADDENDUM NO. 3
2	9/04/2025	ADDENDUM NO. 4
3	9/16/2025	ADDENDUM NO. 7
4	10/3/2025	ADDENDUM NO. 10

COA:

Seal:

Issued For:
BID DOCUMENTS

Scale: AS SHOWN

Date:	11/01/ 2024
Drawn By:	TZ, KA
Reviewed By:	MS
Approved By:	BK
W&S Project No.:	ENG_22-1008
W&S File No.:	

Drawing Title:
SITE PREPARATION ENLARGEMENT PLAN

Sheet Number:
L113

COPYRIGHT © 2024 WESTON & SAMPSON, INC.

P:\Mil\Worcester MA\ENG22-1008 Contract Complete Streets\CAD\Sheet Sets_10-03\P-dwg



NOTE:
1. ALL WATER BOXES WITHIN PROJECT LIMIT OF WORK SHALL BE REMOVED AND REPLACED.

Project:
GREEN ISLAND PHASE II
WORCESTER, MA 01610

Weston & Sampson Engineers, Inc.
85 Devonshire Street, 3rd Floor
Boston, MA 02109
978.532.1900 800.SAMPSON
www.westonandsampson.com

Consultants:

Revisions:

No.	Date	Description
1	8/21/2025	ADDENDUM NO. 3
2	9/04/2025	ADDENDUM NO. 4
3	9/16/2025	ADDENDUM NO. 7
4	10/3/2025	ADDENDUM NO. 10

COA:

Seal:

Issued For:
BID DOCUMENTS

Scale: AS SHOWN

Date:	11/01/ 2024
Drawn By:	TZ, KA
Reviewed By:	MS
Approved By:	BK
W&S Project No.:	ENG_22-1008
W&S File No.:	

Drawing Title:
SITE PREPARATION ENLARGEMENT PLAN

Sheet Number:
L114

COPYRIGHT © 2024 WESTON & SAMPSON, INC.

P:\MA\Worcester\M\ENG22-1008 Endicott Complete Streets\CAD\Sheet Set\L114-SP.dwg



LEGEND

LOW	LIMIT OF WORK
	PROPERTY LINE
	SAWCUT LINE
	EROSION AND SEDIMENT CONTROLS - EROSION CONTROL FENCE
	R&D EX. PIPE
	R&D EX. CURB
	R&R EX. CURB
	100 YEAR FEMA FLOOD ELEVATION NOTE: FLOODPLAIN/BORDERING LAND SUBJECT TO FLOODING EXTENT IS ELEVATION 449.3 NAVD88
	R&D EX. ASPHALT PAVEMENT, FULL DEPTH
	R&D EX. ASPHALT PAVEMENT, MILLED
	R&D EX. CONCRETE PAVEMENT
	R&D EXISTING PAVERS, REMOVE FULL COURSE OF PAVERS
	STRIP AND STOCKPILE TOPSOIL (4")
	R&R EX. PAVER
	R&S EX. SITE FEATURE
	R&D EX. SITE FEATURE
	R&R EX. LIGHT POLE, COMPLETE
	R&D EX. TREES, GRIND STUMP 24" BELOW GRADE
	TREE PROTECTION
	INLET SEDIMENT CONTROL
R&D	REMOVE & DISPOSE, COMPLETE
R&S	REMOVE & SALVAGE
R&R	REMOVE & RESET
EX.	EXISTING
TYP.	TYPICAL

NOTE:
1. ALL WATER BOXES WITHIN PROJECT LIMIT OF WORK SHALL BE REMOVED AND REPLACED.

0 10 20 30
SCALE 1"=10'

Project:
GREEN ISLAND PHASE II
WORCESTER, MA 01610

Weston & Sampson Engineers, Inc.
85 Devonshire Street, 3rd Floor
Boston, MA 02109
978.532.1900 800.SAMPSON
www.westonandsampson.com

Consultants:

Revisions:

No.	Date	Description
1	8/21/2025	ADDENDUM NO. 3
2	9/04/2025	ADDENDUM NO. 4
3	9/16/2025	ADDENDUM NO. 7
4	10/3/2025	ADDENDUM NO. 10

COA:

Seal:

Issued For:
BID DOCUMENTS

Scale: AS SHOWN

Date:	11/01/ 2024
Drawn By:	TZ, KA
Reviewed By:	MS
Approved By:	BK
W&S Project No.:	ENG_22-1008
W&S File No.:	

Drawing Title:
SITE PREPARATION ENLARGEMENT PLAN

Sheet Number:
L115

COPYRIGHT © 2024 WESTON & SAMPSON, INC.



NOTE:
1. ALL WATER BOXES WITHIN PROJECT LIMIT OF WORK SHALL BE REMOVED AND REPLACED.

Project:
GREEN ISLAND PHASE II
WORCESTER, MA 01610

Weston & Sampson Engineers, Inc.
85 Devonshire Street, 3rd Floor
Boston, MA 02109
978.532.1900 800.SAMPSON
www.westonandsampson.com

Consultants:

Revisions:

No.	Date	Description
1	8/21/2025	ADDENDUM NO. 3
2	9/04/2025	ADDENDUM NO. 4
3	9/16/2025	ADDENDUM NO. 7
4	10/3/2025	ADDENDUM NO. 10

COA:

Seal:

Issued For:
BID DOCUMENTS

Scale: AS SHOWN

Date:	11/01/ 2024
Drawn By:	TZ, KA
Reviewed By:	MS
Approved By:	BK
W&S Project No.:	ENG_22-1008
W&S File No.:	

Drawing Title:
SITE PREPARATION ENLARGEMENT PLAN

Sheet Number:
L116

COPYRIGHT © 2024 WESTON & SAMPSON, INC.

P:\Worcester MA\ENG22-1008 Ecotech Complete Streets\CADD\Cover Sets\L116-SP.dwg



LEGEND

LOW	LIMIT OF WORK
	PROPERTY LINE
	SAWCUT LINE
	EROSION AND SEDIMENT CONTROLS - EROSION CONTROL FENCE
	R&D EX. PIPE
	R&D EX. CURB
	R&R EX. CURB
	100 YEAR FEMA FLOOD ELEVATION NOTE: FLOODPLAIN/BORDERING LAND SUBJECT TO FLOODING EXTENT IS ELEVATION 449.3 NAVD88
	R&D EX. ASPHALT PAVEMENT, FULL DEPTH
	R&D EX. ASPHALT PAVEMENT, MILLED
	R&D EX. CONCRETE PAVEMENT
	R&D EXISTING PAVERS, REMOVE FULL COURSE OF PAVERS
	STRIP AND STOCKPILE TOPSOIL (4")
	R&R EX. PAVER
	R&S EX. SITE FEATURE
	R&D EX. SITE FEATURE
	R&R EX. LIGHT POLE, COMPLETE
	R&D EX. TREES, GRIND STUMP 24" BELOW GRADE
	TREE PROTECTION
	INLET SEDIMENT CONTROL
R&D	REMOVE & DISPOSE, COMPLETE
R&S	REMOVE & SALVAGE
R&R	REMOVE & RESET
EX.	EXISTING
TYP.	TYPICAL

SCALE 1"=10'

NOTE:
1. ALL WATER BOXES WITHIN PROJECT LIMIT OF WORK SHALL BE REMOVED AND REPLACED.

Project:
GREEN ISLAND PHASE II
WORCESTER, MA 01610

Weston & Sampson Engineers, Inc.
85 Devonshire Street, 3rd Floor
Boston, MA 02109
978.532.1900 800.SAMPSON
www.westonandsampson.com

Consultants:

Revisions:

No.	Date	Description
1	8/21/2025	ADDENDUM NO. 3
2	9/04/2025	ADDENDUM NO. 4
3	9/16/2025	ADDENDUM NO. 7
4	10/3/2025	ADDENDUM NO. 10

COA:

Seal:

Issued For:
BID DOCUMENTS

Scale: AS SHOWN

Date:	11/01/ 2024
Drawn By:	TZ, KA
Reviewed By:	MS
Approved By:	BK
W&S Project No.:	ENG_22-1008
W&S File No.:	

Drawing Title:
SITE PREPARATION ENLARGEMENT PLAN

Sheet Number:
L117

COPYRIGHT © 2024 WESTON & SAMPSON, INC.