



March 26, 2026

To All Bidders:

Subject: **Bid No. 8651-M6 – Resurfacing Various Streets (M25-5) / DPW**

**ADDENDUM NO. 2**

To Whom It May Concern:

With reference to our bid request relative to the above subject, please refer to the changes/modifications/clarifications to the original proposal request.

**General Bid Clarification:**

1. Please use the updated P-sheets attached to this document.

**Questions Received by this Office and Answers from the City:**

1. Please provide Water Service Worksheets which list the streets, addresses, service sizes, materials, year, Item Number & Descriptions.

**A: See Attached Service worksheets**

2. Please provide plans showing the proposed PVC conduit and street light work.

**A: Plans will not be provided pre-bid. Please see attached Quantities by street.**

3. What is Item 402 intended to be used for and on which street(s)?

**A: Item Removed**

4. Do any of the resurfacing contracts have any streets with utility holds? If so can you list the streets that have utility holds?

**A: Ives Street – On a partial Hold for Water Department. Waiting for final confirmation from Water Department**

**Upsala Street – On Hold for Eversource – master meter project. On Hold for Water – relay of old 8” to new 12”. On Hold for National Grid – private project with possible electric work.**

**Vale Street – On a partial Hold for Water Department. Waiting for final confirmation from Water Department**

**Woodland Street - On Hold for National Grid. Eversource also working nearby but not in limits**



5. Are there any plans for the 2” conduit, pull boxes and any other light work? Can you list the specific streets with quantities receiving these items?  
**A: At this time there are no designed plans for proposed streetlight work. Only the roads with aluminum streetlight poles or black decorative poles that utilize underground direct bury wiring are expected to be the candidates for all streetlight items. Roads with wooden poles with overhead wires are not expected to use any of the streetlight items. See attached estimated quantities by street.**
  
6. With all of the street light work is it going to be mandatory to keep the existing lights operational while the new conduit, pull boxes, and light bases get installed? If so does the city have a plan on how to achieve this?  
**A: Yes, it is mandatory to keep all streetlighting operational throughout the entire construction process (not just during streetlight item installation). In previous cases, Contractors have installed conduit, installed pull boxes, installed new foundations while keeping all the existing lights operational. In those same previous cases, contractors conducted the final stages of streetlight work by switching over the wiring during daytime hours so that the new lights were operational that same night. This same concept is expected to be followed.**
  
7. Does the city already have permitting for where the city plans to make any new service connections concerning the light work? If not does the city see this as a potential hold up?  
**A: The awarded contractor will need to coordinate with the utility contractor. The only permit required is to do the punchout for access which is in the scope of work for the utility company and does not have a fee.**
  
8. Are there any plans for the water work? Item #'s 301.01, 304.1, & 309.3. Are these quantities broken down by street? If so can these quantities be given? Will all of the water work be available once the notice to proceed is awarded?  
**A: See Attached water takeoff sheets. Availability will be discussed on the pre-construction meeting. For bidding purposes, assume they will not be immediately available.**
  
9. Item 125 Sand Borrow, where does city plan to use this item? Is it in conjunction with the conduit items?  
**A: City is expecting to use Item 125 Sand Borrow on roads that require water work.**
  
10. M25-5 does not have item 402 Fine Grading? Why does this item not exist in this contract?  
**A: Item Removed**



11. Item 434 sawing asphalt pavement. The quantities vary greatly between contracts? Can you explain why the quantities vary so much between contracts? M25-3 2,640' item 434, M25-4 150' item 434, M25-5 200' item 434, M25-6 3,150' item 434

**A: Item Removed**

12. On which street(s) are the Speed Humps intended to be installed?

**A: Upsala Street and Woodland Street**

Bidders are requested to acknowledge and/or include this addendum with submission. All other terms, conditions and specifications remain unchanged.

Very truly yours,

Stephen R. McDonald  
Assistant Purchasing Director



The City of  
**WORCESTER**

Administration & Finance – Purchasing Division  
Christopher J. Gagliastro, MCPPO – Purchasing Director  
455 Main Street, Room 201, Worcester, MA 01608  
P | 508-799-1220  
[purchasing@worcesterma.gov](mailto:purchasing@worcesterma.gov)

## M25-5 STREET LIGHTING

Street Light Work					
Contract M25-5					
	Upsala	Woodland	Ives	William	
Item	Quantity	Quantity	Quantity	Quantity	Unit
806.2000	1700	1500	900	1000	feet
810.3000	13	10	5	7	each
812.2000	13	10	5	7	feet
813.3200	3400	3000	1800	2200	feet
814.0000	13	10	5	7	each



The City of  
**WORCESTER**

Administration & Finance – Purchasing Division  
Christopher J. Gagliastro, MCPPO – Purchasing Director  
455 Main Street, Room 201, Worcester, MA 01608  
P | 508-799-1220  
[purchasing@worcesterma.gov](mailto:purchasing@worcesterma.gov)

## M25-5 WATER SERVICE

# Service Worksheet

Street(limits): **Upsala Street (#4 to #88)**

Address	Service No.	Size	Material	Year	Item Numbers & Descriptions							
					301.01 CofS(ft.)	314.3 Abandon	314.5 Abandon	309.2 C.S.	309.3 3/4"-1" CICS	309.4 1 1/4"-2" CICS	304.10 L.B.	
9	12067	1	Plastic	1896								1
13	18282	1	Plastic	1912								1
17	16633	3/4	Copper	1909					1			1
33	18748	3/4	Copper	1912					1			1
39	9159	1	Plastic	1889					1			1
45	18755	1	Plastic	1912								1
63	10434	1	Plastic	1892					1			1
65	16430	3/4	Copper	1909								1
66	FP 1466	2	Copper	2012								1
66	12697	1	Plastic	1898								1
69	27161	1	Plastic	1926								1
71	27122	1	Plastic	1926								1
73	25459	1	Plastic	1924								1
75	23156	1	Plastic	1921								1
77	24649	1	Plastic	1923								1
<b>Totals</b>					<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>4</b>	<b>0</b>		<b>15</b>

**NOTES:**

- CofS(ft.) - Change of Service on City Property (estimated footage)
- C.S. - Curb Stop Installed during CofS
- C.I.C.S. - Cut-In Curb Stop
- L.B. - Lower Street Box

CDF

# Service Worksheet

Street(limits): **Woodland Street (#36)**

Address	Service No.	Size	Material	Year	Item Numbers & Descriptions						
					301.01	314.3	314.5	309.2	309.3	309.4	304.10
					CofS(ft.)	Abandon	Abandon	C.S.	3/4"-1" CICS	1 1/4"-2" CICS	L.B.
36	7516	1	Plastic	1886					1		1
<b>Totals</b>					<b>0</b>	<b>0</b>	<b>0</b>	<b>0</b>	<b>1</b>	<b>0</b>	<b>1</b>

**NOTES:**

- CofS(ft.) - Change of Service on City Property (estimated footage)
- C.S. - Curb Stop Installed during CofS
- C.I.C.S. - Cut-In Curb Stop
- L.B. - Lower Street Box

CDF



The City of  
**WORCESTER**

Administration & Finance – Purchasing Division  
Christopher J. Gagliastro, MCPPO – Purchasing Director  
455 Main Street, Room 201, Worcester, MA 01608  
P | 508-799-1220  
[purchasing@worcesterma.gov](mailto:purchasing@worcesterma.gov)

## UPDATED P-SHEETS

## M25-5 Resurfacing

THE BIDDER MUST FILL IN THESE UNIT PRICES. Also carry out all extensions and fill in "Computed Totals."  
 In case of error or discrepancies, UNIT PRICES govern and written works take precedence over figures.

ITEM NUMBER AND DESCRIPTION	ESTIMATED QUANTITY	COMPUTED TOTALS
100.0000 CLEARING & GRUBBING		
_____ Dollars	0.10	\$ _____
(\$ _____) AC		
106.0000 TREE REMOVAL (24 INCHES & OVER) INCLUDING STUMP		
_____ Dollars	3.00	\$ _____
(\$ _____) EA		
107.0000 STREET TREE REPLACEMENT		
_____ Dollars	30.00	\$ _____
(\$ _____) EA		
109.0000 STUMP REMOVED (GREATER THAN 24 INCHES)		
_____ Dollars	1.00	\$ _____
(\$ _____) EA		
113.0000 TREE PROTECTION		
_____ Dollars	7.00	\$ _____
(\$ _____) EA		
116.0000 EXCAVATION		
_____ Dollars	275.00	\$ _____
(\$ _____) CY		
125.0000 SAND BORROW		
_____ Dollars	50.00	\$ _____
(\$ _____) CY		
126.0000 GRAVEL BORROW		
_____ Dollars	320.00	\$ _____
(\$ _____) CY		
128.0000 SCREENED LOAM BORROW		
_____ Dollars	380.00	\$ _____
(\$ _____) CY		

## M25-5 Resurfacing

ITEM NUMBER AND DESCRIPTION	ESTIMATED QUANTITY	COMPUTED TOTALS
130.0000 CRUSHED STONE 3/4 INCH		
	Dollars	358.00 \$
(\$ ) CY		
132.0000 CRUSHED STONE 1-1/2 INCH		
	Dollars	350.00 \$
(\$ ) CY		
156.0000 SEEDING		
	Dollars	2,365.00 \$
(\$ ) SY		
235.0000 CATCH BASIN FRAME & GRATE		
	Dollars	48.00 \$
(\$ ) EA		
236.0000 MANHOLE FRAME & COVER		
	Dollars	64.00 \$
(\$ ) EA		
245.0000 GRANITE INLET STONE		
	Dollars	6.00 \$
(\$ ) EA		
245.1000 EXISTING GRANITE INLET STONE REMOVE & RESET		
	Dollars	52.00 \$
(\$ ) EA		
246.0000 8 INCH GREEN TRAPS		
	Dollars	16.00 \$
(\$ ) EA		
249.0000 CATCH BASIN CLEANING		
	Dollars	55.00 \$
(\$ ) EA		
250.0000 MANHOLE FRAMES, REMOVE, PLATE & RETAIN		
	Dollars	71.00 \$
(\$ ) EA		

## M25-5 Resurfacing

ITEM NUMBER AND DESCRIPTION	ESTIMATED QUANTITY	COMPUTED TOTALS
252.1000 MANHOLE ADJUSTMENT 12 INCH OR LESS GRAVEL		
	Dollars	20.00 \$
(\$ ) EA		
252.2000 MANHOLE ADJUSTMENT 12 INCH OR LESS RIGID		
	Dollars	2.00 \$
(\$ ) EA		
254.1000 CATCH BASIN ADJUST TO LINE AND/OR GRADE 12 INCH OR LESS, GRAVEL		
	Dollars	18.00 \$
(\$ ) EA		
254.2000 CATCH BASIN ADJUST TO LINE AND/OR GRADE 12 INCH OR LESS, RIGID		
	Dollars	2.00 \$
(\$ ) EA		
301.0100 1" Polyethylene Tubing		
	Dollars	200.00 \$
(\$ ) LF		
304.0300 ADJUST CURB STOP TO GRADE		
	Dollars	141.00 \$
(\$ ) EA		
304.0400 REPLACING 4" - 12" GATE VALVE BOX, GRAVEL BASE		
	Dollars	38.00 \$
(\$ ) EA		
304.0600 REMOVE AND RETAIN WATER BOX		
	Dollars	54.00 \$
(\$ ) EA		
304.0700 RETURN AND RESET WATER BOX		
	Dollars	20.00 \$
(\$ ) EA		

## M25-5 Resurfacing

ITEM NUMBER AND DESCRIPTION	ESTIMATED QUANTITY	COMPUTED TOTALS
304.1000 LOWER STREET SERVICE BOX		
	Dollars	4.00 \$
(\$ ) EA		
309.3000 Service Box and Cut-in Curb Stop (3/4" - 1")		
	Dollars	4.00 \$
(\$ ) EA		
310.6000 HYDRANT PAINTING		
	Dollars	22.00 \$
(\$ ) EA		
404.0000 PULVI-MILLING		
	Dollars	20,650.00 \$
(\$ ) SY		
405.0000 STRAIGHT CURB (VA-4)		
	Dollars	870.00 \$
(\$ ) LF		
408.0000 CIRCULAR CURB (10' RADIUS & OVER) (VA-4)		
	Dollars	115.00 \$
(\$ ) LF		
409.0000 CIRCULAR CURB (10" RADIUS & UNDER) (VA-4)		
	Dollars	155.00 \$
(\$ ) LF		
410.0000 CIRCULAR CORNER (WORCESTER STANDARD)		
	Dollars	51.00 \$
(\$ ) EA		
416.0000 CURB REMOVE AND RESET		
	Dollars	9,460.00 \$
(\$ ) LF		
418.0000 CURB REMOVAL & STACK		
	Dollars	200.00 \$
(\$ ) LF		

## M25-5 Resurfacing

ITEM NUMBER AND DESCRIPTION	ESTIMATED QUANTITY	COMPUTED TOTALS
422.1000 SUPERPAVE 9.5 MM LEVEL 2		
_____ Dollars	2,210.00	\$ _____
(\$ _____) TN		
422.2000 SUPERPAVE 12.5 MM LEVEL 2		
_____ Dollars	2,858.00	\$ _____
(\$ _____) TN		
424.0000 BITUMINOUS CONCRETE DRIVEWAY & VARIOUS AREA		
_____ Dollars	140.00	\$ _____
(\$ _____) TN		
430.0000 EXISTING BITUMINOUS CONCRETE DRIVEWAY REPAIR		
_____ Dollars	285.00	\$ _____
(\$ _____) SY		
432.0000 EXISTING BITUMINOUS CONCRETE SIDEWALKS REPAIR		
_____ Dollars	15.00	\$ _____
(\$ _____) SY		
435.0000 HOT POURED RUBBERIZED ASPHALT SEALER		
_____ Dollars	475.00	\$ _____
(\$ _____) LF		
438.5000 BITUMINOUS CONCRETE BERM REPAIR		
_____ Dollars	426.00	\$ _____
(\$ _____) LF		
441.0000 REPLACING BITUMINOUS CONCRETE SIDEWALK W/CONCRETE SIDEWALK 4 INCH		
_____ Dollars	4,260.00	\$ _____
(\$ _____) SY		
442.0000 CONCRETE SIDEWALK REPAIR		
_____ Dollars	2,577.00	\$ _____
(\$ _____) SY		

## M25-5 Resurfacing

ITEM NUMBER AND DESCRIPTION	ESTIMATED QUANTITY	COMPUTED TOTALS
443.0000 REPLACING BITUMINOUS CONCRETE DRIVEWAY W/CONCRETE DRIVEWAY 6 INCH		
_____ Dollars	1,090.00	\$ _____
(\$ _____) SY		
444.0000 NEW CONCRETE DRIVEWAY 6 INCH		
_____ Dollars	20.00	\$ _____
(\$ _____) SY		
446.0000 CONCRETE DRIVEWAY REPAIR		
_____ Dollars	1,100.00	\$ _____
(\$ _____) SY		
446.1000 CLASS B CONCRETE FOR ROADWAY BASE (3,500 P.S.I. 1-1/2 520)		
_____ Dollars	499.00	\$ _____
(\$ _____) CY		
447.0200 EXISTING BRICK SIDEWALKS AND DRIVEWAYS WITH GRAVEL BASE – REMOVE & RESET		
_____ Dollars	54.00	\$ _____
(\$ _____) SY		
448.0000 WORCESTER HIGHWAY MONUMENT		
_____ Dollars	26.00	\$ _____
(\$ _____) EA		
450.0000 BOUNDS, REMOVE & RESET		
_____ Dollars	16.00	\$ _____
(\$ _____) EA		
454.0000 WHEELCHAIR RAMP CEMENT CONCRETE - 6" THICK WITH DETECTABLE WARNING PANELS		
_____ Dollars	552.00	\$ _____
(\$ _____) SY		
456.0000 CONCRETE STEP (COMPLETE IN PLACE)		
_____ Dollars	9.00	\$ _____
(\$ _____) EA		

## M25-5 Resurfacing

ITEM NUMBER AND DESCRIPTION	ESTIMATED QUANTITY	COMPUTED TOTALS
457.0000 WOOD STEP		
	Dollars	1.00 \$
(\$ ) EA		
483.0000 REPLACING GAS BOX, GRAVEL BASE		
	Dollars	48.00 \$
(\$ ) EA		
485.0000 REMOVE AND RETAIN GAS BOX		
	Dollars	103.00 \$
(\$ ) EA		
486.0000 RETURN AND RESET GAS BOX		
	Dollars	41.00 \$
(\$ ) EA		
503.0000 12 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)		
	Dollars	2,200.00 \$
(\$ ) LF		
520.0000 WARNING AND REGULATORY SIGNS		
	Dollars	22.00 \$
(\$ ) EA		
522.0000 TYPE "B" STREET NAME SIGNS		
	Dollars	19.00 \$
(\$ ) EA		
523.0000 TRAFFIC SIGN POLES		
	Dollars	22.00 \$
(\$ ) EA		
530.0000 POLE PAINTING		
	Dollars	21.00 \$
(\$ ) EA		
804.2000 2-INCH ELECTRICAL CONDUIT (FOOT) SCH 40 PVC		
	Dollars	5,980.00 \$
(\$ ) LF		

## M25-5 Resurfacing

ITEM NUMBER AND DESCRIPTION	ESTIMATED QUANTITY	COMPUTED TOTALS
810.3000 PULL BOX 12"X24" (SD 2.030) FOR SIGNAL CABLE		
_____ Dollars	40.00	\$ _____
(\$ _____) EA		
810.4000 PULL BOX 12"X12" (SD 2.031) FOR INTERCONNECTION CABLE		
_____ Dollars	10.00	\$ _____
(\$ _____) EA		
812.2000 LIGHT STANDARD FOUNDATION CONCRETE (EACH)		
_____ Dollars	41.00	\$ _____
(\$ _____) EA		
813.3200 CONDUCTOR #6 AWG (FOOT)		
_____ Dollars	12,060.00	\$ _____
(\$ _____) LF		
814.0000 REMOVE AND RESET STREET LIGHT POLE		
_____ Dollars	41.00	\$ _____
(\$ _____) EA		
821.0000 STREET LIGHT		
_____ Dollars	7.00	\$ _____
(\$ _____) EA		
900.0000 Lump Sum Reserve		
_____ Dollars		\$ _____
three hundred fifteen thousand six hundred twenty-two and xx / 100		315,622.00
953.2020 SILT SACK		
_____ Dollars	53.00	\$ _____
(\$ _____) EA		

# M25-5 Resurfacing

## TOTAL BID PRICE INCLUDING CONTINGENCY

\_\_\_\_\_ Dollars                      and                      \_\_\_\_\_ Cents  
(amount in words)

\$ \_\_\_\_\_  
(amount in figures)

This proposal is based on provisions of the following addenda:

No. \_\_\_\_\_

No. \_\_\_\_\_

No. \_\_\_\_\_

No. \_\_\_\_\_

All amounts and totals given above will be subject to verification by the City. In case of variation between Unit Bid Price and Totals shown by the Bidder, the Unit Price written in words will be considered to be the bid.

The City reserves the right to reject any and all bids, wholly or in part, and to make awards in a manner deemed in the best interests of the City.

The above estimated quantities form an approximate statement of the extent of the work to be done, based upon the estimate of the Contracting Officer. The City does not expressly or by implication agree that the actual quantity of work will correspond therewith, but reserves the right to increase or decrease the quantity of any class or portion of the work, as may be deemed necessary by the Contracting Officer.