



May 1, 2026

To All Bidders:

Subject: **Bid No. 8689-M6 – Network Upgrades – Durkin Admin Building / WPS**

**ADDENDUM NO. 2**

To Whom It May Concern:

With reference to our bid request relative to the above subject, please refer to the changes/modifications/clarifications to the original proposal request.

**Questions Received by this Office, and Answers from the City:**

1. How is the vendor going to test existing cables after re-termination? The majority of existing cables are not labeled and have no identifying markings. Determining the device end will be next to impossible.  
**Answer: This isn't the case. Most of the panels do in fact have labels on them. See attached pictures.**
2. When the re-termination begins, the building will not have data connectivity. Is there a plan in place to keep the building active during this period (WPS will have removed network hardware prior to work commencing)?  
**Answer: WPS IT will coordinate with the building administration to make sure the wireless is up for general connectivity. Anything critical we will address prior and have a solution in place to allow for other connectivity options.**
3. Many existing cables are not long enough to reach the network rack. These cables are terminated in surface mount boxes. Other cables are not terminated at all and are directly patched into the network switches. How will these instances be addressed?  
**Answer: This is also not the case. We have identified only 2 surface mount boxes (totaling 5 drops), both of which have service loops long enough to fulfill the requirements.**

Bidders are requested to acknowledge and/or include this addendum with submission. All other terms, conditions and specifications remain unchanged.

Very truly yours,


Stephen R. McDonald  
Assistant Purchasing Director

403F 403G 403H  
HERA



302K  
308A 310A

302L	303A	303B	303C
310B	311A	311B	311C



21 22 23 24

208B 203C 204A 204B  
208D 208E 208F 208G

71  
72

**HUBBELL**  
CATEGORY