



The City of **WORCESTER**

Administration & Finance – Purchasing Division
Christopher J. Gagliastro, MCPPO – Purchasing Director
455 Main Street, Room 201, Worcester, MA 01608
P | 508-799-1220
purchasing@worcesterma.gov

October 16, 2026

To All Bidders:

Subject: **Bid No. 8805-J7 – Misc. Resurfacing (M26-3) / DPW**

ADDENDUM NO. 3

To Whom It May Concern:

With reference to our bid request relative to the above subject, please refer to the changes/modifications/clarifications to the original proposal request.

General Bid Clarification:

- **Multiple adjustments have been made on our P Sheets; please submit the attached P-Sheets with your bid submission.**
 - **Please review Items 104.0000, 106.0000, and 438.5000 for quantity adjustments. Item 104.0000 has been added, and Item 112.2000 has been deleted.**
- **Please note the intent of this contract is for it to extend to additional locations as needed and is not limited to the locations provided pre-bid.**

Questions Received by this Office and Answers from the City:

1. Q: Will there be HMA Berm or Granite installed on Granite Street? Plans did not depict either but granite inlet stones will be installed with new drainage.
 - **A: Granite may be used to transition to country drainage on either side the the inlet stones. This will be at the engineer's discretion.**
2. Q: Would you please clarify which streets will have new granite and which streets will be remove and reset granite? Based upon linear foot measurement of streets the granite quantities do not match?
 - **A: R&R Granite - Maywood, Ludlow, Hope Ave, Dorchester, Curtis, Barber. New Granite - Gosnold and Dorchester. Other less significant quantities may be needed at the engineer's discretion.**



3. Q: For Clarification, "within 50' of Rotary" means milling will be conducted withing the roundabout area and potentially extend 50' into off shoot roadways.
 - A: For each leg of the rotaries, we plan to extend milling to either the crosswalks or the extent needed to repair the existing pavement.
4. Q: For Hope Ave Roundabout, what does the owner propose to do with mountable curb and inside of the roundabout? Please provide estimare item for whichever work is requested. I.e. Remove and Stack
 - A: For hope ave we plan to R&R the edging under 416 and the apron will be converted to 6' concrete with welded wire mesh. Items 444. & 444.1.
5. Q: What is the asphalt depth for temporary trench, sidewalks, driveways & permanent trench?
 - A: Temp trench is 4" or the depth of the existing HMA, whichever is greater. Sidewalks are 1" Binder 1" Top. Driveways are 1.5" Binder 1.5" Top. Permanent patch is 2" Mill with 1 ' overcut and 2" Top and binder to the depth required fo temp patch standard.
6. Q: Can you give details of the trees that are to be removed?
 - A: We are expecting to remove 2 trees on Granite Street to facilitate the drainage installation. See attached photos. Tree pits have been removed.
7. Q: Do we adjust the gas boxes and the gas company provides them?
 - A: Contract to perform gas box adjustment work. Eversource will supply new gas boxes as needed.
8. Q: Items 422.10 & 422.20 the asphalt quantiles seem to be large compared to the area to be milled if all the paving is 2", can you review?
 - A: The 9.5mm is meant for leveling. 12.5mm is the surface course.
9. Q: Item 438.50 berm repair what is expected from that item?
 - A: New berm is for installation of berm where there was not berm before. Berm repair is the removal and installation where there was pre-existing berm.

Bidders are requested to acknowledge and/or include this addendum with submission. All other terms, conditions and specifications remain unchanged.

Very truly yours,

Jerry Kucera
Buyer





M26-3 Miscellaneous

THE BIDDER MUST FILL IN THESE UNIT PRICES. Also carry out all extensions and fill in "Computed Totals."
In case of error or discrepancies, UNIT PRICES govern and written works take precedence over figures.

ITEM NUMBER AND DESCRIPTION		ESTIMATED QUANTITY	COMPUTED TOTALS
104.0000	TREE REMOVAL (LESS THAN 24 INCHES) INCLUDING STUMP		
	_____ Dollars	2.00	\$ _____
	(\$ _____) EA		
106.0000	TREE REMOVAL (24 INCHES & OVER) INCLUDING STUMP		
	_____ Dollars	2.00	\$ _____
	(\$ _____) EA		
113.0000	TREE PROTECTION		
	_____ Dollars	3.00	\$ _____
	(\$ _____) EA		
116.0000	EXCAVATION		
	_____ Dollars	400.00	\$ _____
	(\$ _____) CY		
120.0000	CLASS "B" ROCK EXCAVATION AND DISPOSAL		
	_____ Dollars	120.00	\$ _____
	(\$ _____) CY		
126.0000	GRAVEL BORROW		
	_____ Dollars	240.00	\$ _____
	(\$ _____) CY		
128.0000	SCREENED LOAM BORROW		
	_____ Dollars	670.00	\$ _____
	(\$ _____) CY		
130.0000	CRUSHED STONE 3/4 INCH		
	_____ Dollars	100.00	\$ _____
	(\$ _____) CY		
156.0000	SEEDING		
	_____ Dollars	4,100.00	\$ _____
	(\$ _____) SY		

M26-3 Miscellaneous

ITEM NUMBER AND DESCRIPTION		ESTIMATED QUANTITY	COMPUTED TOTALS
222.1800	TRENCH EXCAVATION AND BACKFILL, FURNISH AND INSTALL 18" RCP		
		Dollars	700.00 \$
	(\$) LF		
222.3000	TRENCH EXCAVATION AND BACKFILL, FURNISH AND INSTALL 30" RCP		
		Dollars	300.00 \$
	(\$) LF		
225.1200	12 INCH CATCH BASIN CONNECTION		
		Dollars	400.00 \$
	(\$) LF		
230.5000	5' MANHOLE BASE		
		Dollars	7.00 \$
	(\$) EA		
231.5000	5' MANHOLE SECTION		
		Dollars	70.00 \$
	(\$) VF		
235.0000	CATCH BASIN FRAME & GRATE		
		Dollars	70.00 \$
	(\$) EA		
236.0000	MANHOLE FRAME & COVER		
		Dollars	95.00 \$
	(\$) EA		
240.0000	WORCESTER STANDARD CATCH BASIN (5 foot diameter)		
		Dollars	16.00 \$
	(\$) EA		
244.1000	REBUILD EXISTING CATCH BASIN		
		Dollars	50.00 \$
	(\$) VF		

M26-3 Miscellaneous

ITEM NUMBER AND DESCRIPTION		ESTIMATED QUANTITY	COMPUTED TOTALS
245.0000	GRANITE INLET STONE		
		Dollars	17.00 \$
	(\$) EA		
245.1000	EXISTING GRANITE INLET STONE REMOVE & RESET		
		Dollars	28.00 \$
	(\$) EA		
246.0000	8 INCH GREEN TRAPS		
		Dollars	31.00 \$
	(\$) EA		
249.0000	CATCH BASIN CLEANING		
		Dollars	131.00 \$
	(\$) EA		
250.0000	MANHOLE FRAMES, REMOVE, PLATE & RETAIN		
		Dollars	26.00 \$
	(\$) EA		
252.1000	MANHOLE ADJUSTMENT 12 INCH OR LESS GRAVEL		
		Dollars	30.00 \$
	(\$) EA		
252.2000	MANHOLE ADJUSTMENT 12 INCH OR LESS RIGID		
		Dollars	1.00 \$
	(\$) EA		
254.1000	CATCH BASIN ADJUST TO LINE AND/OR GRADE 12 INCH OR LESS, GRAVEL		
		Dollars	20.00 \$
	(\$) EA		
254.2000	CATCH BASIN ADJUST TO LINE AND/OR GRADE 12 INCH OR LESS, RIGID		
		Dollars	2.00 \$
	(\$) EA		

M26-3 Miscellaneous

ITEM NUMBER AND DESCRIPTION		ESTIMATED QUANTITY	COMPUTED TOTALS
260.0800	8 INCH SUBDRAIN COMPLETE		
		Dollars	200.00 \$
	(\$) LF		
304.0300	ADJUST CURB STOP TO GRADE		
		Dollars	83.00 \$
	(\$) EA		
304.0400	REPLACING 4" - 12" GATE VALVE BOX, GRAVEL BASE		
		Dollars	69.00 \$
	(\$) EA		
304.0600	REMOVE AND RETAIN WATER BOX		
		Dollars	26.00 \$
	(\$) EA		
304.0700	RETURN AND RESET WATER BOX		
		Dollars	12.00 \$
	(\$) EA		
304.0800	WATER BOX ADJUST TO GRADE, GRAVEL BASE		
		Dollars	95.00 \$
	(\$) EA		
310.6000	HYDRANT PAINTING		
		Dollars	22.00 \$
	(\$) EA		
403.2000	GRINDING AND MILLING 2 INCH		
		Dollars	64,600.00 \$
	(\$) SY		
405.0000	STRAIGHT CURB (VA-4)		
		Dollars	3,595.00 \$
	(\$) LF		
408.0000	CIRCULAR CURB (10' RADIUS & OVER) (VA-4)		
		Dollars	355.00 \$
	(\$) LF		

M26-3 Miscellaneous

ITEM NUMBER AND DESCRIPTION	ESTIMATED QUANTITY	COMPUTED TOTALS
409.0000 CIRCULAR CURB (10" RADIUS & UNDER) (VA-4)		
_____ Dollars	310.00	\$ _____
(\$ _____) LF		
410.0000 CIRCULAR CORNER (WORCESTER STANDARD)		
_____ Dollars	24.00	\$ _____
(\$ _____) EA		
416.0000 CURB REMOVE AND RESET		
_____ Dollars	6,150.00	\$ _____
(\$ _____) LF		
422.1000 SUPERPAVE 9.5 MM LEVEL 2		
_____ Dollars	3,360.00	\$ _____
(\$ _____) TN		
422.2000 SUPERPAVE 12.5 MM LEVEL 2		
_____ Dollars	8,039.00	\$ _____
(\$ _____) TN		
424.0000 BITUMINOUS CONCRETE DRIVEWAY & VARIOUS AREA		
_____ Dollars	267.00	\$ _____
(\$ _____) TN		
430.0000 EXISTING BITUMINOUS CONCRETE DRIVEWAY REPAIR		
_____ Dollars	1,390.00	\$ _____
(\$ _____) SY		
432.0000 EXISTING BITUMINOUS CONCRETE SIDEWALKS REPAIR		
_____ Dollars	160.00	\$ _____
(\$ _____) SY		
434.0000 SAWING PAVEMENT		
_____ Dollars	660.00	\$ _____
(\$ _____) LF		

M26-3 Miscellaneous

ITEM NUMBER AND DESCRIPTION	ESTIMATED QUANTITY	COMPUTED TOTALS
435.0000 HOT POURED RUBBERIZED ASPHALT SEALER		
_____ Dollars	2,910.00	\$ _____
(\$ _____) LF		
436.0000 RESURFACE TRENCHES TEMPORARY		
_____ Dollars	850.00	\$ _____
(\$ _____) SY		
438.0000 BITUMINOUS CONCRETE BERM MACHINE PLACED		
_____ Dollars	200.00	\$ _____
(\$ _____) LF		
438.5000 BITUMINOUS CONCRETE BERM REPAIR		
_____ Dollars	1,530.00	\$ _____
(\$ _____) LF		
441.0000 REPLACING BITUMINOUS CONCRETE SIDEWALK W/CONCRETE SIDEWALK 4 INCH		
_____ Dollars	4,610.00	\$ _____
(\$ _____) SY		
442.0000 CONCRETE SIDEWALK REPAIR		
_____ Dollars	4,480.00	\$ _____
(\$ _____) SY		
443.0000 REPLACING BITUMINOUS CONCRETE DRIVEWAY W/CONCRETE DRIVEWAY 6 INCH		
_____ Dollars	545.00	\$ _____
(\$ _____) SY		
444.0000 NEW CONCRETE DRIVEWAY 6 INCH		
_____ Dollars	350.00	\$ _____
(\$ _____) SY		
444.1000 **WIRE MESH -WELDED STEEL GRID TO REINFORCE CONCRETE**		
_____ Dollars	350.00	\$ _____
(\$ _____) SY		

M26-3 Miscellaneous

ITEM NUMBER AND DESCRIPTION	ESTIMATED QUANTITY	COMPUTED TOTALS
446.0000 CONCRETE DRIVEWAY REPAIR		
_____ Dollars	690.00	\$ _____
(\$ _____) SY		
446.1000 CLASS B CONCRETE FOR ROADWAY BASE (3,500 P.S.I. 1-1/2 520)		
_____ Dollars	560.00	\$ _____
(\$ _____) CY		
447.0200 EXISTING BRICK SIDEWALKS AND DRIVEWAYS WITH GRAVEL BASE – REMOVE & RESET		
_____ Dollars	10.00	\$ _____
(\$ _____) SY		
448.0000 WORCESTER HIGHWAY MONUMENT		
_____ Dollars	6.00	\$ _____
(\$ _____) EA		
450.0000 BOUNDS, REMOVE & RESET		
_____ Dollars	6.00	\$ _____
(\$ _____) EA		
454.0000 WHEELCHAIR RAMP CEMENT CONCRETE - 6" THICK WITH DETECTABLE WARNING PANELS		
_____ Dollars	2,225.00	\$ _____
(\$ _____) SY		
483.0000 REPLACING GAS BOX, GRAVEL BASE		
_____ Dollars	50.00	\$ _____
(\$ _____) EA		
485.0000 REMOVE AND RETAIN GAS BOX		
_____ Dollars	25.00	\$ _____
(\$ _____) EA		
487.0000 GAS BOX ADJUST TO GRADE, GRAVEL BASE		
_____ Dollars	59.00	\$ _____
(\$ _____) EA		

M26-3 Miscellaneous

ITEM NUMBER AND DESCRIPTION		ESTIMATED QUANTITY	COMPUTED TOTALS
501.0000	4 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)		
		Dollars	14,900.00 \$
	(\$) LF		
502.0000	4 INCH REFLECTORIZED YELLOW LINE (THERMOPLASTIC)		
		Dollars	25,380.00 \$
	(\$) LF		
503.0000	12 INCH REFLECTORIZED WHITE LINE (THERMOPLASTIC)		
		Dollars	15,780.00 \$
	(\$) LF		
504.0000	PAVEMENT ARROW/LEGEND REFLECTORIZED WHITE (THERMOPLASTIC)		
		Dollars	21.00 \$
	(\$) EA		
505.0000	4 INCH REFLECTORIZED WHITE LINE (WATERBORNE)		
		Dollars	14,900.00 \$
	(\$) LF		
506.0000	4 INCH REFLECTORIZED YELLOW LINE (WATERBORNE)		
		Dollars	25,380.00 \$
	(\$) LF		
507.0000	12 INCH REFLECTORIZED WHITE LINE (WATERBORNE)		
		Dollars	15,780.00 \$
	(\$) LF		
508.0000	PAVEMENT ARROW/LEGEND REFLECTORIZED WHITE (WATERBORNE)		
		Dollars	59.00 \$
	(\$) EA		
520.0000	WARNING AND REGULATORY SIGNS		
		Dollars	12.00 \$
	(\$) EA		

M26-3 Miscellaneous

ITEM NUMBER AND DESCRIPTION	ESTIMATED QUANTITY	COMPUTED TOTALS
522.0000 TYPE "B" STREET NAME SIGNS		
	Dollars	9.00
(\$) EA		\$
523.0000 TRAFFIC SIGN POLES		
	Dollars	8.00
(\$) EA		\$
530.0000 POLE PAINTING		
	Dollars	15.00
(\$) EA		\$
900.0000 Lump Sum Reserve		
four hundred thirty thousand and xx / 100	Dollars	\$ 430,000.00
953.2020 SILT SACK		
	Dollars	131.00
(\$) EA		\$

TOTAL BID PRICE INCLUDING CONTINGENCY

_____ Dollars and _____ Cents
(amount in words)

\$ _____
(amount in figures)

This proposal is based on provisions of the following addenda:

No. _____

No. _____

No. _____

No. _____

All amounts and totals given above will be subject to verification by the City. In case of variation between Unit Bid Price and Totals shown by the Bidder, the Unit Price written in words will be considered to be the bid.

The City reserves the right to reject any and all bids, wholly or in part, and to make awards in a manner deemed in the best interests of the City.

The above estimated quantities form an approximate statement of the extent of the work to be done, based upon the estimate of the Contracting Officer. The City does not expressly or by implication agree that the actual quantity of work will correspond therewith, but reserves the right to increase or decrease the quantity of any class or portion of the work, as may be deemed necessary by the Contracting Officer.