

DEPARTMENT OF PUBLIC WORKS AND PARKS
CITY OF WORCESTER

**QUINAPOXET TRANSFER PIPELINE CONTRACT 2
BID NO. 7858-M3**

ADDENDUM NO. 3

TO ALL CONTRACTORS ESTIMATING:

Bidders are hereby informed that plans and specifications for the above-mentioned contract are modified, corrected, and/or supplemented as follows and that Addendum No. 3 becomes part of the Contract Documents and consists of Items 3-1 through 3-7.

ITEM 3-1: Quinapoxet Bid Schedule

DELETE “Quinapoxet Bid Schedule” in its entirety.

ADD “Quinapoxet Bid Schedule” consisting of 4 pages, attached hereto as Attachment A

ITEM 3-2: Section 01025 – Measurement and Payment

Paragraph 2.36.B.6.a

DELETE Paragraph 2.36.B.6.a in its entirety and **REPLACE** with

“a. Diesel Fuel Base Price (including state tax): \$4.189 PER GALLON, dated August 2022”

ITEM 3-3: Section 01025 – Measurement and Payment

Paragraph 2.36.B.6.b

DELETE Paragraph 2.36.B.6.b in its entirety and **REPLACE** with

“b. Gasoline Base Price (including state tax): \$3.634 PER GALLON dated July 2022”

ITEM 3-4: Section 01025 – Measurement and Payment

Paragraph 2.36.B.6.c

DELETE Paragraph 2.36.B.6.c in its entirety and **REPLACE** with

“c. Liquid Asphalt Base Price: \$787.50 PER TON dated July 2022”

ITEM 3-5: Section 01025 – Measurement and Payment

Paragraph 2.36.B.6.d

DELETE Paragraph 2.36.B.6.d in its entirety and **REPLACE** with

“d. Portland Cement Contained In Cast-in-place Concrete Base Price: \$182.35 PER TON dated August 2022”

ITEM 3-5: Section 02665– Measurement and Payment

Paragraph 2.02.A.4.e

ADD Paragraph 2.02.A.4.f immediately following Paragraph 2.02.A.4.e

“f. Restrained joint push on pipe may be used in lieu of non-restrained joint push on pipe with restraining fitting”

ITEM 3-6: Section 02665– Measurement and Payment

Paragraph 2.02.F.8

ADD Paragraph 2.02.F.9 immediately following Paragraph 2.02.F.8

“9. Device shall be as made by EBAA Iron Series 2800 MEGALUG® Restraint Harness or equal for PVC push on pipe”

ITEM 3-7: DRAWING C-101 PLAN AND PROFILE – PART 1

Plan View, Station 1+75 Connection

DELETE plan view note that states “CONNECT TO EXISTING 36” BFV WITH A 30”X36” MJ CONCENTRIC REDUCER, 36” DI PIPE SPOOL AND 12-1” RESTRAINING RODS. SEE SPECIFICATION 02665” and **REPLACE** with “REFER TO PROFILE FOR CONNECTION TO EXISTING 36” PIPE AT STATION 1+75”

Date: August 31, 2022

**SCHEDULE OF PRICES
CITY OF WORCESTER, MASSACHUSETTS
QUINAPOXET TRANSFER PIPELINE, CONTRACT 2**

ATTACHMENT A. ADDENDUM 3, ITEM 3-1

ITEM NO.	ITEMS OF WORK	UNITS	ESTIMATED QUANTITY	UNIT PRICES BID		AMOUNTS**
				WORDS***	FIGURES	
1	Sand Borrow	CY	3,100			
2	Rock Excavation	CY	800			
3	Earth Excavation Below Grade	CY	800			
4	Crushed Stone	CY	800			
5	Gravel Borrow	CY	800			
6	Miscellaneous Concrete	CY	50			
7	2" Combination Air Valves	EA	5			
8	36" Butterfly Valves	EA	2			
9	6" Gate Valves	EA	8			
10	Precast Manholes	EA	14			

**SCHEDULE OF PRICES
CITY OF WORCESTER, MASSACHUSETTS
QUINAPOXET TRANSFER PIPELINE, CONTRACT 2**

ATTACHMENT A. ADDENDUM 3, ITEM 3-1

ITEM NO.	ITEMS OF WORK	UNITS	ESTIMATED QUANTITY	UNIT PRICES BID		AMOUNTS**
				WORDS***	FIGURES	
11	Television Inspection	LF	1,900			
12	Pipe Cleaning	LF	1,900			
13	30" DR 25 C905 Fusible PVC Pipe (Sliplining)	LF	1,485			
14	30" DR 25 C905 PVC Pipe (Open Cut)	LF	2,100			
15	30" DR 25 C905 RJ PVC Pipe (Pump Station Road)	LF	2,300			
16	36" PC 250 Ductile Iron Pipe	LF	40			
17	6" PC 250 Ductile Iron Pipe	LF	40			
18	Additional Fittings	LBS	12,800			
19	Temporary Pavement	TON	800			
20	Permanent Pavement	TON	1,500			

**SCHEDULE OF PRICES
CITY OF WORCESTER, MASSACHUSETTS
QUINAPOXET TRANSFER PIPELINE, CONTRACT 2**

ATTACHMENT A. ADDENDUM 3, ITEM 3-1

ITEM NO.	ITEMS OF WORK	UNITS	ESTIMATED QUANTITY	UNIT PRICES BID		AMOUNTS**
				WORDS***	FIGURES	
21	Gravel Base for Pavement	LF	2,064			
22	Erosion Control	LS	1			
23	Site Restoration/Vegetation Restoration	LS	1			
24	Site Restoration – 1567 Main Street	LS	1			
25	Traffic Control Devices	LS	1			
26	SIPP Lining	LF	230			
27	Licensed Professional Land Surveyor	LS	1			
28	Fencing and Gates	LS	1			
29	30" DR 25 PC C905 Fusible PVC Pipe - Install Only	LF	444			
30	Pre and Post Condition Survey	EA	2			

**SCHEDULE OF PRICES
CITY OF WORCESTER, MASSACHUSETTS
QUINAPOXET TRANSFER PIPELINE, CONTRACT 2**

ATTACHMENT A. ADDENDUM 3, ITEM 3-1

ITEM NO.	ITEMS OF WORK	UNITS	ESTIMATED QUANTITY	UNIT PRICES BID		AMOUNTS**
				WORDS***	FIGURES	
31	Tree Removed (City) - Diameter Under 2 Feet	EA	5			
32	Tree Removed (City) - Diameter 2 Feet and Over	EA	5			
33	Tree Removed (Town) - Diameter Under 2 Feet	EA	5			
34	Tree Removed (Town) - Diameter 2 Feet and Over	EA	5			
35	Allowance for Worcester Emergency Pipe Use	LS	1	<i>Three Hundred Thousand Dollars and no/100</i>	<i>\$300,000.00</i>	<i>\$300,000.00</i>
36	Allowance for Electrical Work	LS	1	<i>Five Thousand Dollars and no/100</i>	<i>\$5,000.00</i>	<i>\$5,000.00</i>
37	Allowance for Price Adjustment*	LS	1	<i>Four Hundred Thousand Dollars and no/100</i>	<i>\$400,000.00</i>	<i>\$400,000.00</i>
ESTIMATED TOTAL CONSTRUCTION COST						

IMPORTANT:

- * The Bidder is required to submit pipe materials quote(s) for Items 13 thru 17 as part of the bid package as a baseline cost to use this allowance.
- ** The Bidder is requested to fill in computed "Amounts." In case of a discrepancy between Unit Prices Bid written in *words* and the Unit Prices Bid written in *figures*, the Unit Prices Bid written in words will govern. In case of a discrepancy between the Unit Prices *Bid* and *Amounts*, the Unit Prices *Bid* will govern.
- *** Write in *words* the lump sum bid in the column provided for Unit Prices Bid in words, and write in *figures* the lump sum bid in the column headed "Amounts."

The Contractor agrees that he will start work no later than 10 calendar days after the date of the Notice to Proceed. All work shall be completed within 548 consecutive calendar days.