PURCHASING DIVISION SEALED BID NO. CR-8042-M4
CITY OF WORCESTER
MASSACHUSETTS 01608-1895 DATE: July 11, 2023
ROOM 201 - CITY HALL
PHONE (508) 799-1220 CITY OF WORCESTER
Chris Gagliastro
SEALED BID INVITATION Purchasing Director
(Labor, - Filed Sub-Bids NOT Required)
M.G.L. Chapter 30, §39M / Buyer: Maureen McKeon
M.G.L. Chapter 149, s.44A (C)

All bids are subject to the terms and conditions and specificity herein set forth.

COMPLETE FORM FOR GENERAL BID (ENCLOSED) MUST BE SUBMITTED IN A SEALED
ENVELOPE:

DATE: August 2, 2023 TIME: 10:00 A.M. LOCAL TIME

PLACE: Purchasing Division, Room 201, City Hall, Worcester, Massachusetts

MARK SEALED ENVELOPE "Sealed Bid No. CR-8042-M4, Fence Repairs and Installation/DPW &
Parks”

The name and address of the bidder must appear in the upper left-hand corner of the envelope. The City
of Worcester is not responsible for bids not properly marked.

A COMPLETE BID PACKAGE SUBMISSION CONSISTS OF THE FOLLOWING:
=  Form for General Bid (66-72)
= Bid Security (5% of Total Bid)
= Forms required by M/\WBE Program

OTHER CONDITIONS:

e Please go to (www.worcesterma.gov) to review bid results following bid due date.

e All questions must be referred in writing to Maureen McKeon via email at
mckeonmp@worcesterma.gov
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ARTICLE 101: INSTRUCTIONS TO BIDDERS
SECTION 1 - INTRODUCTION; DEFINITIONS

1.1 In accordance with an Advertisement for Bids, the City of Worcester (the "Owner") has invited
bids for the project described in the specifications contained herein.

1.2 These Instructions to Bidders (the "Instructions") are intended to assist bidders in the
preparation of their bids, to call attention to various legal requirements and to set forth certain
conditions upon which bids are submitted and received.

1.3 The award of the contract is governed by Chapter 30, s. 39M of the Massachusetts General
Laws. Certain provisions of the foregoing statute and of other applicable statutes are summarized
in these Instructions. Whenever these Instructions or any other contract documents set forth or
summarize applicable statutory provisions, whether or not the statutes have been specifically
referred to, such summaries are for convenience only, do not purport to be complete or correct
as summaries of any particular material, and shall in no respect supersede, expand or limit rights
or duties of the Owner or bidders in matters governed by the statute.

1.4 The following definitions shall apply in these Instructions and in the other Contract
Documents:

1) The term "bidding documents" shall include the Advertisement for Bids, these
Instructions, the bid forms, contract forms and other Contract Documents bound
herewith, the Drawings, the Specifications, and all Addenda issued prior to receipt of
bids.

2) The terms "Addenda" and "Addendum" shall mean written documents and/or drawings
issued by the Owner prior to execution of the contract which supplement, modify,
correct, explain or interpret the bidding documents.

3) All definitions set forth in the Conditions of the Contract or the other Contract
Documents as therein defined are applicable to these Instructions and to the other
bidding documents

4) On any project for the construction, reconstruction, installation, demolition,
maintenance or repair of any building, or public work, to be funded in whole or in part
by city funds, or funds which, in accordance with a federal or state grant, program, or
otherwise, the city expends or administers, or any such project to which the city is a
signatory to the contract therefore, the provisions of this section shall apply and the
same shall be referenced in every invitation to bid for such project and, the following
paragraphs shall be contained in every resulting contract there from: “It shall be a
material breach of this contract if the contractor and each subcontractor shall not at all
times adhere to the provisions of § 1A(e)(9) of chapter nine of the Revised Ordinances
of the city by limiting their on- site, noise producing construction and related work to
the hours specified by said ordinance”.

5) The director of purchasing, commissioner of code enforcement and the head of any
department shall have the authority to adopt any rules and regulations they deem
necessary to implement this subsection with respect to contracts generally and the
head of the department awarding any such contract shall have the authority to adopt
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any rules and regulations he or she deems necessary to implement this subsection
with respect to any particular project.

SECTION 2 - AVAILABILITY OF CONTRACT DOCUMENTS

2.1 Each person requesting Contract Documents including bid forms, plans and specifications
shall proceed as directed in the Advertisement for Bids.

SECTION 3 - EXAMINATION OF SITE AND CONTRACT DOCUMENTS; PRE-BID
CONFERENCE

3.1 Before submitting a bid, each bidder must: (a) thoroughly examine the Contract Documents
(b) visit the site to fully examine and acquaint himself with local conditions that may in any manner
affect cost, progress, or performance of the Work, (c) familiarize himself with federal, state and
local laws, ordinances, rules and regulations that may in any manner affect cost, progress or
performance of the Work, and (d) study and carefully correlate his observations with the
requirements of the Contract Documents. Failure of a bidder to visit the site and acquaint himself
with the Contract Documents or to attend the pre-bid conference, if any, shall in no way relieve
the bidder from any obligation with respect to his bid.

3.2 Onrequest, the Owner will provide each bidder access to the site to conduct such reasonable
investigations and tests as such bidder deems necessary to prepare his bid.

3.3 Each bidder shall promptly notify the Contracting Officer of any ambiguity, inconsistency
or error he may discover upon examination of the Contract Documents, the site or other local
conditions. Whenever the title “Contracting Officer” is referenced it shall be interpreted as
follows: Chris J. Gagliastro, Purchasing Director, City of Worcester. The submission of a bid
will constitute a representation by the bidder that he has complied with every requirement of
this Section 3 and that the Contract Documents are sufficient in scope and detail to indicate
and convey understanding of all terms and conditions for performance of the work of this
contract.

SECTION 4 - ADDENDA AND INTERPRETATION OF CONTRACT DOCUMENTS

4.1 All questions and requests for clarifications or interpretations of the meaning of the Contract
Documents shall be in writing, addressed to the Purchasing Department, City of Worcester, and
to be given consideration must be received at least five (5) days prior to the date fixed for opening
of bids.

4.2 Clarifications or such interpretations and any supplemental instructions or forms, if issued,
will be issued in the form of written Addenda and when possible, not later than two days before
the date fixed for opening of bids. Each bidder shall be responsible for determining that he has
received all Addenda issued, and failure of any bidder to receive any such Addendum shall not
relieve such bidder from any obligation under its bid as submitted.

4.3 All Addenda so issued shall become part of the Contract
Documents.

4.4. Oral clarifications or interpretations will be of no legal effect. The Owner will not be
responsible for, and no bidder may rely upon or use as the basis of a claim against the Owner or
the Owner’s agent, any information, explanation or interpretation of the Contract Documents
rendered in any fashion except as herein provided.
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SECTION 5 - WAGE RATES

5.1 Minimum rates of wages for work performed under this contract will be as predetermined by
the state Department of Labor and Workforce Development, in accordance with the provisions of
Sections 27 of Chapter 149 of the Massachusetts General Laws.

5.2 Section 27B of said Chapter 149 provides record-keeping requirements for contractors and
subcontractors with respect to employees, hours, wages and other matters.

5.3 Bidders' attention is called to Section 148 of Chapter 149 of the Massachusetts General
Laws, relating to the weekly payment of wages.

SECTION 6 - SALES TAX

6.1 Section 6(f) of Chapter 54H of the Massachusetts General Laws exempts from
Massachusetts sales tax, building materials and supplies to be used in the project, and bidders
shall not include in their bids any amount therefor. The number of the certificate granted by the
Commissioner of Revenue for use in obtaining the exemption may be obtained from the City of
Worcester.

SECTION 7 - PREPARATION AND SUBMISSION OF BIDS

7.1 Each bid shall be submitted upon the bid forms furnished by the Owner, copies of which are
bound with the bid documents. The bid forms shall be submitted, as bound, with the balance of
the Contract Documents. All blank spaces shall be filled in, in ink or typewritten, in words or
figures. The bid prices for each item on the bid forms shall be stated in both words and figures.
Where itemized lump sum or unit prices are called for, all such prices shall be provided by the
bidder. In the event of a discrepancy between prices written in words and prices written in figures,
the written words shall govern. In the event of a discrepancy between the indicated sum of any
column of figures and the correct sum thereof, the correct sum shall govern. The bid shall state
the legal name of the bidder and shall be signed in ink by a person or persons legally authorized
to bind the bidder to a contract. The name and title of the person or persons signing the bid shall
be typed or printed below the signatures.

7.2 Each bid and the bid deposit (described below) shall be submitted to the Owner at the place
stated in the Advertisement for Bids in a sealed opaque envelope bearing on the outside the
name of the bidder, his address and the title of the project for which the bid is submitted. If
forwarded by mail, the sealed bid and the bid deposit shall be enclosed in an envelope with the
notation "BID ENCLOSED" on the face and addressed as indicated in the Advertisement for Bids.

7.3 Section 39L of Chapter 30 of the Massachusetts General Laws prohibits the Owner from
entering into a contract for this work with, and shall not approve as a subcontractor furnishing
labor and materials for a part of any such work, a foreign corporation which has not filed with the
Owner, a certificate of the state secretary stating that such corporation has complied with M.G.L.
c. 181, sections 3 and 5. Therefore, every Foreign Corporation must furnish a certified copy of
its Certificate of Registration that has been duly filed with the state secretary's office. Any bid,
general or sub, of a foreign corporation submitted without a Certificate may be rejected pursuant
to Section 11.

SECTION 8 - RECEIPT OF BIDS
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8.1 All bidders are cautioned to allow ample time for transmittal of bids. Bidders are solely
responsible for delivery to and receipt by the Owner of bids at the place stated in the
advertisement for Bids. Bids received after the specified time or at other than the specified
location will not be accepted or recognized. The time of receipt will determine the acceptability
of mailed bids, regardless of postmark.

8.2 Any bid may be withdrawn by the bidder or his duly authorized representative by written
notice received by the Owner at the address for receipt of bids specified in the Advertisement for
Bids prior to the time scheduled for the opening of such bids or authorized postponement thereof.
No bid may be withdrawn for sixty (60) days, Saturdays, Sundays and legal holidays excluded,
after the opening of general bids. No telephone or telegraphic bid, change in bid or withdrawal
of bid will be received or recognized. A bid may be amended or modified only by withdrawing the
bid and resubmitting another bid prior to the time for the opening of bids.

8.3 Bids will be opened and read publicly at the place and time stated in the Advertisement for
Bids or the authorized postponement thereof. Bidders or their authorized representatives are
invited to be present.

SECTION 9 - BID DEPOSIT

9.1 Each bid must be accompanied by a bid deposit in the form of a bid bond, or a certified check
on, or a treasurer's or cashier check issued by, a responsible bank or trust company, payable to
the City of Worcester. A bid bond shall be
a) in form satisfactory to the Owner substantially conforming to the sample contained
in the Contract Documents,
b) with a surety company qualified to do business (licensed) in the Commonwealth
of Massachusetts and satisfactory to the Owner, and
c) conditioned upon the faithful performance by the principal of the agreements
contained in the bid. The bid deposit shall be in the amount of 5% of the value of
the bid.

SECTION 10 - REJECTION OF BIDS

10.1 The Owner shall reject every general bid which is not accompanied by the required bid
deposit, or which otherwise does not conform to the statutory requirements or the bid documents.

10.2 The Owner reserves the right to reject any and all general bids which contains erasures,
alterations, additions, errors or irregularities of any kind, or which contains proposed prices for
any class or item of work which are, in the judgment of the Owner, substantially less or more than
the actual cost to complete the work; provided, however, that the Owner reserves the right to
waive any and all informalities as to form. Matters as to substance shall not be waived.

SECTION 11 - AWARD OF CONTRACT

11.1 The general contract will be awarded to the lowest responsible and eligible general bidder
complying with the conditions and requirements provided in these Instructions, the bid forms and
the other bid documents.

11.2 Award of the contract will be made within ninety (90) days, Saturdays, Sundays and legal

holidays excluded, after (i) the opening of the bids or (ii) the receipt by the Owner of any approvals
necessary from federal or state agencies in connection with the project, whichever is later.
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11.3 The successful bidder will be notified in writing, by mail or otherwise, that his bid has been
accepted and that he has been awarded the contract. The successful bidder shall execute the
contract and furnish the required bonds, at the offices of the Owner within five (5) days,
Saturdays, Sundays and legal holidays excluded, after presentation of the contract to him or
notice to him that the contract is ready for execution.

11.4 If the bidder selected as the general contractor fails to perform his agreement to execute
the contract in accordance with the terms of his bid and furnish a performance bond and also a
labor and materials payment bond as stated in his bid, the award will be made to the next lowest
responsible and eligible general bidder.

SECTION 12 - CERTIFICATES AND DOCUMENTS TO BE FURNISHED UPON EXECUTION
OF THE CONTRACT

12.1 Pursuant to Sections 49A of Chapter 62C of the Massachusetts General Laws the
contractor must certify that it has complied with all laws of the Commonwealth of Massachusetts
relating to taxes. A form of certificate for this purpose is included in the Contract Documents.

12.2 Prior to commencement of work, the contractor must furnish to the Owner certificates
evidencing required insurance coverage in accordance with the provisions of the insurance
requirements contained in the Supplementary Conditions of the Contract.

12.3 The affidavit of compliance with certain laws of the Commonwealth relating to corporations,
and evidence of corporate authority with respect to execution of the contract documents on behalf
of the contractor, on the form contained in the bidding documents, must be furnished by the
contractor to the Owner at the time of execution of the contract.

12.4 A performance bond and a labor and materials payment bond, each in the amount of the
contract sum, must be furnished by the general contractor as stated in the bid form. Such bonds
must be on the forms contained in the bid documents and must be executed and delivered to the
Owner at the time of execution of the contract. Each attorney-in-fact who executes such a bond
on behalf of the surety must affix thereto a certified and current copy of his power of attorney.

SECTION 13 - MINORITY/WOMEN BUSINESS ENTERPRISE PROGRAM

13.1 The Owner has established goals for the participation of minority and women contractors
and subcontractors on all City projects. In furtherance thereof, the City of Worcester's
Supplemental Equal Employment Opportunity Anti-Discrimination and Affirmative Action
Program is included in the Bidding Documents, and all bidders shall comply with the
requirements set forth therein.

ARTICLE 102:
GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION

SECTION 1 — GENERAL PROVISIONS
1.1 DEFINITIONS
1.1.1 THE CONTRACT DOCUMENTS

The Contract Documents consist of the Owner-Contractor Agreement, the Conditions of the
Contract (General, Supplementary and other Conditions), Performance Bond, Payment Bond,
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Vote of Corporation, Information to Bidders, Bid Proposal, the Drawings, the Specifications, and
all Addenda issued prior to and all Modifications issued after execution of the Contract. A
Modification is (1) a written amendment to the Contract signed by both parties, (2) a Change
Order, (3) a written interpretation issued by the Contracting Officer pursuant to Subparagraph
2.2.3, or (4) a written order for a minor change in the Work issued by the Contracting Officer
pursuant to Paragraph 12.3. The Contract Documents do not include Bidding Documents such
as, sample forms, or portions of Addenda relating to any of these, or any other documents, unless
specifically enumerated in the Owner-Contractor Agreement. The Drawings of this Contract shall
be as listed on the cover sheet of the Drawings, as applicable. The Specifications of this Contract
shall be listed on the Index to the Technical Specifications. In the event of any conflict among the
Contract Documents, the Documents shall be construed according to the following priorities:
Highest Priority - Modifications, Second Priority-Agreement, Third Priority - Addenda-later date
to take precedence, Fourth Priority - Special Requirements, Fifth Priority - Special Conditions,
Sixth Priority - Supplementary General Conditions, Seventh Priority - General Conditions, Eighth
Priority - Specifications, Ninth Priority - Drawings.

1.1.2 THE CONTRACT

The Contract Documents form the Contract for Construction. This Contract represents the entire
and integrated agreement between the parties hereto and supersedes all prior negotiations,
representations, or agreements, either written or oral. The Contract may be amended or modified
only by a Modification as defined in Subparagraph 1.1.1. These General Conditions, wherever
applicable, shall be construed consistent with, and terms of the Owner-Contractor Agreement,
provided further however, that the terms of such Agreement shall take precedence, as provided
in Subparagraph 1.1.1. Except for the special agreements in Paragraph 4.18, nothing contained
in the Contract Documents shall be construed to create any contractual relationship of any kind
between the Architect and the Contractor. Nothing contained in the Contract Documents shall
create any contractual relationship between the Owner or the Architect and any Subcontractor or
Sub-subcontractor.

1.1.3 THE WORK

The Work comprises the completed construction required by the Contract Documents and
includes all labor necessary to produce such construction, and all materials and equipment
incorporated or to be incorporated in such construction.

1.1.4 THE PROJECT

The Project is the total construction of which the Work performed under the Contract Documents
may be the whole or a part.

1.2 EXECUTION, CORRELATION AND INTENT

1.2.1 The Contract Documents shall be signed in not less than duplicate by the Owner and the
Contractor.

1.2.2 By executing the Contract, the Contractor represents that he has visited the site,
familiarized himself with the local conditions under which the Work is to be performed, and
correlated his observations with the requirements of the Contract Documents.

1.2.3 The intent of the Contract Documents is to include all items necessary for the proper
execution and completion of the Work. The Contract Documents are complementary, and what
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is required by any one shall be as binding as if required by all. Work not covered in the Contract
Documents will not be required unless it is consistent therewith and is reasonably inferable
therefrom as being necessary to produce the intended results. Words and abbreviations which
have well-known technical or trade meanings are used in the Contract Documents in accordance
with such recognized meanings. All work mentioned or indicated in the Contract Documents shall
be performed by the Contractor as part of this Contract unless it is specifically indicated in the
Contract Documents that such work is to be done by others. Should the drawings or the
Specifications disagree in themselves or with each other, the Contractor shall provide the better
quality or greater quantity of work and/or materials unless otherwise directed by written
addendum to the Contract.

1.2.4 The organization of the Specifications into divisions, sections and articles, and the
arrangement of Drawings shall not control the Contractor in dividing the Work among
Subcontractors or in establishing the extent of Work to be performed by any trade. The Contractor
and all Subcontractors shall refer to all of the Drawings, including those showing primarily the
work of the mechanical, electrical and other specialized trades, and to all of the Sections of the
Specifications, and shall perform all work reasonably inferable therefrom as being necessary to
produce the indicated results.

1.2.5 All indications or notations which apply to one of a number of similar situations, materials
or processes shall be deemed to apply to all such situations, materials or processes wherever
they appear in the Work, except where a contrary result is clearly indicated by the Contract
Documents.

1.2.6 Where codes, standards, requirements and publications of public and private bodies are
referred to in the Specifications, references shall be understood to be to the latest revision prior
to the date of receiving bids, except where otherwise indicated.

1.2.7 Where no explicit quality or standards for materials or workmanship are established for
work, such work is to be of good quality for the intended use and consistent with the quality of
the surrounding work and of the construction of the Project generally.

1.2.8 All manufactured articles, materials, and equipment shall be applied, installed, connected,
erected, used, cleaned, and conditioned in accordance with the manufacturer's written or printed
directions and instructions unless otherwise indicated in the Contract Documents.

1.2.9 Any test boring or soil test information included with the Contract Documents or otherwise
made accessible to the Contractor was obtained by the Owner or Architect for use by the Architect
in the design. The Owner and Architect do not hold out such information to the Contractor as an
accurate or approximate indication of subsurface conditions, and no claim for extra cost or
extension of time resulting from a reliance by the Contractor on such information shall be allowed
except as provided in M.G.L. c. 30, section 39N.

1.3 OWNERSHIP AND USE OF DOCUMENTS

1.3.1 All Drawings and Specifications furnished by the Architect, and all copies thereof and the
copyright therein, are the property of the Architect or the Owner. They are to be used only with
respect to this Project and are not to be used on any other project. With the exception of one
contract set for each party to the Contract, such documents are to be returned or suitably
accounted for to the Architect on request at the completion of the Work. Submission or distribution
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to meet official regulatory requirements or for other purposes in connection with the Project is not
to be construed as publication in derogation of the Architect's or Owner's common law copyright
or other reserved rights.

SECTION 2 - ARCHITECT
2.1 DEFINITION

2.1.1 The term Architect refers to either, (a) a professionally licensed architect, engineer, or
landscape architect, hired or used by the City, or in the absence of thereof, (b) the Contracting
Officer identified in the Instruction to Bidders. The Architect is referred to throughout the
Contract Documents as if singular in number and masculine in gender.

2.2 ADMINISTRATION OF THE CONTRACT

2.2.1 The Architect will provide administration of the Contract as herein described and pursuant
to the terms of the contract between the Architect and the Owner.

2.2.2 The Architect will be the Owner's representative during construction and until final payment
is due. The Architect will advise and consult with the Owner. The Owner's instructions to the
Contractor shall be forwarded through the Architect. The Architect will have the authority to act
on behalf of the Owner only to the extent provided in the Contract Documents and the Design
Services Agreement between the two, unless otherwise modified by written instrument in
accordance with Subparagraph 2.2.17.

2.2.3 The Architect will visit the site at intervals appropriate to the stage of construction to
familiarize himself generally with the progress and quality of the Work and to determine in general
if the Work is proceeding in accordance with the Contract Documents. However, the Architect
will not be required to make exhaustive or continuous on-site inspections to check the quality or
quantity of the Work. On the basis of his on-site observations as an architect, he will keep the
Owner informed of the progress of the Work, and will endeavor to guard the Owner against
defects and deficiencies in the Work of the Contractor.

2.2.4 The Architect will not be responsible for and will not have control or charge of construction
means, methods, techniques, sequences or procedures, or for safety precautions and programs
in connection with the Work, and he will not be responsible for the Contractor's failure to carry
out the Work in accordance with the Contract Documents. The Architect will not be responsible
for or have control or charge over the acts or omissions of the Contractor, Subcontractors, or any
of their agents or employees, or any other persons performing any of the Work.

2.2.5 The Architect shall at all times have access to the Work wherever it is in preparation and
progress. The Contractor shall provide facilities for such access so the Architect may perform his
functions under the Contract Documents.

2.2.6 Based on the Architect's observations and an evaluation of the Contractor's Applications
for Payment, the Architect will determine the amounts owing to the Contractor and will certify
Certificates for Payment in such amounts, as provided in Paragraph 9.4.

2.2.7 The Architect will be the interpreter of the requirements of the Contract Documents and the
judge of the performance thereunder by both the Owner and Contractor.

2.2.8 The Architect will render interpretations necessary for the proper execution or progress of
the Work, with reasonable promptness and in accordance with M.G.L. c. 30, section 39P, or any
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lesser time limit agreed upon. Either party to the Contract may make written request to the
Architect for such interpretations.

2.2.9 Claims, disputes and other matters in question between the Contractor and the Owner
relating to the execution of progress of the Work or the interpretation of the Contract Documents
shall be referred initially to the Architect for decision, which he will render in writing within a
reasonable time.

2.2.10 All interpretations and decisions of the Architect shall be consistent with the intent of and
reasonably inferable from the Contract Documents and will be in writing or in the form of drawings.
In his capacity as interpreter and judge, he will endeavor to secure faithful performance by both
the Owner and the Contractor, will not show partiality to either, and will not be liable for the result
of any interpretation or decision rendered in good faith, and in the absence of negligence, in such
capacity.

2.2.11 The Architect's decisions in matters relating to artistic effect will be final if consistent with
the intent of the Contract Documents.

2.2.12 The Architect will have authority to reject Work that does not conform to the Contract
Documents. Whenever, in his opinion, he considers it necessary or advisable for the
implementation of the intent of the Contract Documents, he will have authority to require special
inspection or testing of the Work in accordance with Subparagraph 7.7.2, whether or not such
Work be then fabricated, installed or completed. However, neither the Architect's authority to act
under this Subparagraph 2.2.12 nor any decision made by him in good faith either to exercise or
not to exercise such authority, shall give rise to any duty or responsibility of the Architect to the
Contractor, any Subcontractor, any of their agents or employees, or any other person performing
any of the Work.

2.2.13 The Architect will review and approve or take other appropriate action upon Contractor's
submittals such as Shop Drawings, Product Data and Samples, but only for conformance with
the design concept of the Work and with the information given in the Contract Documents. Such
action shall be taken with reasonable promptness so as to cause no delay. The Architect's
approval of a special item shall not indicate approval of an assembly of which the item is a
component.

2.2.14 The Architect will prepare Change Orders in accordance with Article 12, and will have
authority to order minor changes in the Work as provided in Subparagraph 12.3.1.

2.2.15 The Architect will conduct inspections to determine the dates of Substantial Completion
and final completion, will receive and forward to the Owner for the Owner's review written
warranties and related documents required by the Contract and assembled by the Contractor,
and will issue a final Certificate of Payment upon compliance with the requirements of Paragraph
9.9.

2.2.16 If the Owner and Architect agree, the Architect will provide one or more Project
Representatives to assist the Architect in carrying out his responsibilities at the site. The duties,
responsibilities and limitations of authority of any such Project Representative shall be as set
forth in an exhibit to be incorporated in the Contract Documents.

2.2.17 The duties, responsibilities, and limitations of authority of the Architect as the Owner's

representative during construction, as set forth in the Contract Documents and the contract
between the two, will not be modified or extended without consent of the Owner and the Architect.
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2.2.18 In case of the termination of the employment of the Architect, the Owner shall appoint an
architect against whom the Contractor makes no reasonable objection whose status under the
Contract Documents shall be the same as that of the former architect.

SECTION 3 - OWNER

3.1 DEFINITION

3.1.1  The term Owner means the city of Worcester.
INFORMATION AND SERVICES REQUIRED OF THE OWNER

3.2.1 The Owner shall, at the time of execution of the Owner-Contractor Agreement, furnish the
certification of adequate appropriation pursuant to M. G. L. Chapter 44, section 31C of the
General Laws.

3.2.2 The Owner shall furnish existing surveys, if any, describing the physical characteristics,
legal limitations and utility locations for the site of the Project, and a legal description of the site.

3.2.3 Except as provided in Subparagraph 4.7.1, the Owner shall secure and pay for necessary
approvals, easements, assessments and charges required for the construction, use or occupancy
of permanent structures or for permanent changes in existing facilities.

3.2.4 Information or services under the Owner's control shall be furnished by the Owner with
reasonable promptness after receipt from the Contractor of a written request for such information
or services.

3.2.5 Unless otherwise provided in the Contract Documents, the
Contractor will be furnished, free of charge, three (3) copies of Drawings and Specifications
reasonably necessary for the execution of the Work.

3.2.6 The Owner shall forward all instructions to the Contractor through the Architect.

3.2.7 The foregoing are in addition to other duties and responsibilities of the Owner enumerated
herein and especially those in respect to Work by Owner or by Separate Contractors, Payments
and Completion, and Insurance in Articles 6, 9 and 11 respectively.

3.3 OWNER'S RIGHT TO STOP THE WORK

3.3.1 If the Contractor fails to correct defective Work as required by

Paragraph 13.2 or persistently fails to carry out the Work in accordance with the Contract
Documents, the Owner, by a written order signed personally or by an agent specifically so
empowered by the Owner in writing, may order the Contractor to stop the Work, or any portion
thereof, until the cause for such order has been eliminated; however, this right of the Owner to
stop the Work shall not give rise to any duty on the part of the Owner to exercise this right for the
benefit of the Contractor or any other person or entity, except to the extent required by
Subparagraph 6.1.3.

3.4 OWNER'S RIGHT TO CARRY OUT THE WORK
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3.4.1 If the Contractor defaults or neglects to carry out the Work in accordance with the Contract
Documents and fails within seven days after receipt of written notice from the Owner to
commence and continue correction of such default or neglect with diligence and promptness, the
Owner may, without prejudice to any other remedy he may have, make good such deficiencies.
In such case an appropriate Change Order shall be issued deducting from the payments then or
thereafter due the Contractor the cost of correcting such deficiencies, including compensation for
the Architect's additional services made necessary by such default, neglect or failure. Such action
by the Owner and the amount charged to the Contractor are both subject to prior notice being
given to the Architect by the Owner. If the payments then or thereafter due the Contractor are not
sufficient to cover such amount, the Contractor shall pay the difference to the Owner.

SECTION 4 - CONTRACTOR
4.1 DEFINITION

4.1.1 The Contractor is the person or entity identified as such in the Owner-Contractor
Agreement and is referred to throughout the Contract Documents as if singular in number and
masculine in gender. The term Contractor means the Contractor or his authorized representative.

4.2 REVIEW OF CONTRACT DOCUMENTS

4.2.1 Before starting the Work, and at frequent intervals during the progress thereof, the
Contractor shall carefully study and compare the Agreement, Conditions of the Contract,
Drawings, Specifications, Addenda and other Contract Documents and shall at once report to the
Architect any error, inconsistency or omission he may discover. Any necessary change shall be
ordered as provided in Article 12, subject to the requirements of paragraph 1.2 and other
provisions of the Contract Documents. If the Contractor proceeds with the Work without such
notice to the Architect, having discovered such errors, inconsistencies or omissions, or if by
reasonably study of the Contract Documents he could have discovered such, the Contractor shall
bear all costs arising therefrom.

4.2.2 The Contractor shall give the Architect timely notice of any additional design drawings,
specifications, or instructions required to define the Work in greater detail, or to permit the proper
progress of the Work.

4.2.3 The Contractor shall not proceed with any Work not clearly and consistently defined in detail
in the Contract Documents, but shall request additional drawings or instructions from the Architect
as provided in subparagraph 4.2.2. If the Contractor proceeds with such Work without obtaining
further drawings or instructions, he shall correct Work incorrectly done at his own expense.
SUPERVISION AND CONSTRUCTION PROCEDURES

4.3.1 The Contractor shall supervise and direct the Work, using his best skill and attention. He
shall be solely responsible for all construction means, methods, techniques, sequences and
procedures and for coordinating all portions of the Work under the Contract.

4.3.2 The Contractor shall be responsible to the Owner for the acts and omissions of his
employees, Subcontractors and their agents and employees, and other persons performing any
of the Work under a contract with the Contractor.

4.3.3 The Contractor shall not be relieved from his obligations to perform the Work in accordance
with the Contract Documents either by the activities or duties of the Architect in his administration
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of the Contract, or by inspections, tests or approvals required or performed under Paragraph 7.7
by persons other than the Contractor.

4.3.4 \Where the Contract Documents refer to particular construction means, methods,
techniques, sequences or procedures or indicate or imply that such are to be used in the Work,
such mention is intended only to indicate that the operations of the Contractor shall be as to
produce at least the quality of work implied by the operations described, but the actual
determination of whether or not the described operations may be safely and suitably employed
on the Work shall be the responsibility of the Contractor, who shall notify the Architect in writing
of the actual means, methods, techniques, sequences or procedures which will be employed on
the Work, if these differ from those mentioned in the Contract Documents. All loss, damage, or
liability, or cost of correcting defective work arising from the employment of any construction
means, methods, techniques, sequences or procedures shall be borne by the Contractor,
notwithstanding that such construction means, methods, techniques, sequences or procedures
are referred to, indicated or implied by the Contract Documents, unless the Contractor has given
timely notice to the Architect in writing that such means, methods, techniques, sequences or
procedures are not safe or suitable, and the Contractor has then been instructed in writing by the
Owner to proceed at the Owner's risk.

4.4 LABOR AND MATERIALS

4.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and
pay for all labor, materials, equipment, tools, construction equipment and machinery, water, heat,
utilities, transportation, and other facilities and services necessary for the proper execution and
completion of the Work, whether temporary or permanent and whether or not incorporated or to
be incorporated in the Work. The word 'provide' shall mean furnish and install complete, including
connections, unless otherwise specified.

4.4.2 The Contractor shall at all times enforce strict discipline and good order among his
employees and shall not employ on the Work any unfit person or anyone not skilled in the task
assigned to him.

4.5 WARRANTY

4.5.1 The Contractor warrants to the Owner and the Architect that all materials and equipment
furnished under this Contract will be new and of recent manufacture unless otherwise specified,
and that all Work will be of good quality, free from faults and defects and in conformance with the
Contract Documents. All Work not conforming to these requirements, including substitutions not
properly approved and authorized, may be considered defective.

4.5.2 The Contractor shall be responsible for determining that all materials furnished for the Work
meet all requirements of the Contract Documents. The Architect may require the Contractor to
produce reasonable evidence that a material meets such requirements, such as certified reports
of past tests by qualified testing laboratories, reports of studies by qualified experts, or other
evidence which, in the opinion of the Architect, would lead to a reasonable certainty that any
material used, or proposed to be used, in the Work meets the requirements of the Contract
Documents. All such data shall be furnished at the Contractor's expense. This provision shall not
require the Contractor to pay for periodic testing of different batches of the same material, unless
such testing is specifically required by the Contract Documents to be performed at the
Contractor's expense.
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4.5.3 If the Contractor proposed to use a material which, while suitable for the intended use,
deviates in any way from the detailed requirements of the Contract Documents, he shall inform
the Architect in writing of the nature of such deviations at the time the material is submitted for
approval, and shall request written approval of the deviation from the requirements of the Contract
Documents.

4.5.4 Inrequesting approval of the deviations or substitutions, the Contractor shall provide, upon
request, evidence leading to a reasonable certainty that the proposed substitution or deviation
will provide a quality of result at least equal to that otherwise attainable. If, in the opinion of the
Architect, the evidence presented by the Contractor does not provide a sufficient basis for such
reasonable certainty, the Architect may reject such substitution or deviation without further
investigation.

455 The Contract Documents are intended to produce a completed project of consistent
character and quality of design. All components of the project have been selected to have a
coordinated design in relation to the overall appearance. The Architect shall judge the design and
appearance of proposed substitutes on the basis of their suitability in relation to the overall design
of the project, as well as for their intrinsic merits. The Architect will not approve as equal to
materials specified proposed substitutes which, in his opinion, would be out of character,
obtrusive, or otherwise inconsistent with the character or quality of design of the project. In order
to permit coordinated design of color and finishes the Contractor shall, if required by the Architect,
furnish the substituted material in any color, finish, texture, or pattern that would have been
available from the manufacturer originally specified, at no additional cost to the Owner.

4.5.6 Any additional cost, or any loss or damage arising from the substitution of any material or
any method for those originally specified shall be borne by the Contractor, notwithstanding
approval or acceptance of such substitution by the Owner or the Architect, unless such
substitution was made at the written request or direction of the Owner.

4.5.7 The warranty provided in this paragraph 4.5 shall be in addition to and not in limitation of
any other warranty required by the Contract Documents or otherwise prescribed by law.

4.5.8 The Contractor shall procure and deliver to the Architect, no later than the date claimed by
the Contractor as the date of Substantial Completion, all special warranties required by the
Contract Documents. Delivery by the Contractor shall constitute the Contractor's guarantee to
the Owner that the warranty will be performed in accordance with its terms and conditions.

4.6 TAXES

4.6.1 The Contractor shall pay all sales, consumer, use and other similar taxes for the Work or
portions thereof provided by the Contractor which are legally enacted at the time bids are
received, whether or not yet effective.

4.6.2 IMPORTANT TAX NOTE: This project, being constructed for a political subdivision of the
Commonwealth of Massachusetts, is exempt from certain taxes. It is therefore required that the
Contractor and all Subcontractors purchasing taxable goods covered by the governing tax codes
make known to suppliers the tax-exempt status of the institution in order that such taxes will not
appear in the Contract Sum. The Owner will provide the necessary evidence and certificates of
its tax exemption upon request of those concerned. The most applicable taxes concerned are:

a. Federal Excise Taxes as applied to articles which are taxable under Chapter 12
of the Internal Revenue Code of 1954, as amended.

b. Commonwealth of Massachusetts Sales tax.
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4.7 PERMITS, FEES AND NOTICES

4.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay
for the building permit and for all other permits and governmental fees, licenses and inspections
necessary for the proper execution and completion of the Work which are customarily secured
after execution of the Contract and which are legally required at the time the bids are received.

4.7.2 The Contractor shall give all notices and comply with all laws, ordinances, rules,
regulations, and lawful orders of any public authority bearing on the performance of the Work.

4.7.3 It is not the responsibility of the Contractor to make certain the Contract Documents are in
accordance with the applicable laws, statutes, building codes and regulations. If the Contractor
observes that any of the Contract Documents are at variance therewith in any respect, he shall
promptly notify the Architect in writing, and any necessary changes shall be accomplished by
appropriate Modification.

4.7.4 If the Contractor performs any Work knowing it to be contrary to such laws, ordinances,
rules and regulations, and without such notice to the Architect, he shall assume full responsibility
therefore and shall bear all costs attributable thereto.

4.8 ALLOWANCES

4.8.1. The Contract shall include in the Contract Sum all allowances stated in the Contract
Documents. Items covered by these allowances shall be supplied for such amounts and by such
persons as the Owner may direct, but the Contractor will not be required to employ persons
against whom he makes a reasonable objection. Note, however, that the use of such allowances
are prohibited in any contract or work subject to the provisions of M.G.L. c. 149, section 44A.

4.8.2 Unless otherwise provided in the Contract Documents:

.1 these allowances shall cover the cost to the Contractor, less any applicable trade discount, of
the materials and equipment required by the allowance delivered at the site, and all applicable
taxes;

.2 the Contractor's costs for unloading and handling of the site, labor, installation costs, overhead,
profit and other expenses contemplated for the original allowance shall be included in the
Contract Sum and not in the allowance;

.3 whenever the cost is more than or less than the allowance, the Contract Sum shall be adjusted
accordingly by Change Order, the amount of which will recognize changes, if any, in handling
costs on the site, labor, installation costs, overhead, profit and other expenses.

4.9 SUPERINTENDENCE

4.9.1 The Contractor shall employ one (1) competent superintendent who shall be in attendance
at the Project site full time during the progress of the Work until the date of substantial completion,
and for such additional time thereafter as the Architect may determine to be necessary for the
expeditious completion of the Work. The superintendent shall represent the Contractor and all
communications given to the superintendent shall be as binding as if given to the Contractor.
Important communications shall be confirmed in writing. Other communications shall be so
confirmed on written request in each case.
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4.9.2 The Contractor shall retain a competent Registered Professional Engineer or Registered
Land Surveyor, registered in the Commonwealth of Massachusetts, acceptable to the Architect,
who shall establish, where necessary, the exterior lines and required elevations of all buildings
and structures to be erected on the site and shall establish sufficient lines and grades for the
construction of associated work such as, but not limited to, layout, utilities and site grading. The
Engineer or Land Surveyor shall certify as to the actual location of the constructed facilities in
relation to property lines, building lines, easements, and other restrictive boundaries and shall
establish survey control points onsite.

4.9.3 The Contractor shall establish the grades, lines, levels, and necessary layout required by
the various subcontractors in laying out their work.

4.9.4 The Contractor shall coordinate and supervise the work performed by Subcontractors to
the end that the work, is carried out without conflict between trades and so that no trade, at any
time, causes delay to the general progress of the Work. The Contractor and all Subcontractors
shall at all times afford each trade, any separate contractor, or the Owner, every reasonable
opportunity for the installation of work and the storage of materials.

4.10 PROGRESS SCHEDULE

4.10.1 The Contractor shall prepare and submit to the Landscape Architect a progress schedule
as described in subparagraphs 8.2.3 through 8.2.9.

4.11 DOCUMENTS AND SAMPLES AT THE SITE

4.11.1 The Contractor shall maintain at the site for the Owner the record copy of all Drawings,
Specifications, Addenda, Change Orders and other Modifications, in good order and marked
currently to record all changes made during construction, and approved Shop Drawings, Product
Data and Samples. These shall be available to the Architect and shall be delivered to him for the
Owner upon completion of the Work.

4.11.2 Refer to Specifications Section entited CONTRACT CLOSEOUT, for additional
requirements for Record Drawings and Maintenance and Operating Manuals.

4.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

4.12.1 Shop Drawings are drawings, diagrams, schedules and other data specially prepared for
the Work by the Contractor or any Subcontractor, manufacturer, supplier or distributor to illustrate
some portion of the Work.

4.12.2 Product Data are illustrations, standard schedules, performance charts, instructions,
brochures, diagrams and other information furnished by the Contractor to illustrate a material,
product or system for some portion of the Work.

4.12.3 Samples are physical examples that illustrate materials, equipment or workmanship and
establish standards by which the Work will be judged.

4.12.4 The Contractor shall review, approve and submit, with reasonable promptness and in

such sequence as to cause no delay in the Work or in the work of the Owner or any separate
contractor, all Shop Drawings, Product Data and Samples required by the Contract Documents.
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4.12.5 By approving and submitting Shop Drawings, Product Data, and, Samples, the Contractor
thereby represents that he has determined and verified all dimensions, quantities, field
dimensions, relations to existing work, coordination with work to be installed later, coordination
with information on previously accepted Shop Drawings, Product Data, or Samples and
verification of compliance with all the requirements of the Contract Documents. The accuracy of
all such information is the responsibility of the Contractor. In reviewing Shop Drawings, Product
Data, and Samples, the Architect shall be entitled to rely upon the Contractor's representation
that such information is correct and accurate.

412.6 The Contractor shall not be relieved of responsibility for any deviation from the
requirements of the Contract Documents by the Architect's approval of Shop Drawings, Product
Data or Samples under Subparagraph 2.2.14 unless the Contractor has specifically informed the
Architect in writing of such deviation at the time of submission and the Architect has given written
approval to the specific deviation. The Contractor shall not be relieved from responsibility for
errors or omissions in the Shop Drawings, Product Data or Samples by the Architect's approval
thereof.

4.12.7 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings,
Product Data or Samples, to revisions other than those requested by the Architect on previous
submittals. Unless such written notice has been given, the Architect's approval of a resubmitted
Shop Drawing, Product Data, or Sample shall not constitute approval of any changes not
requested on the prior submittal.

4.12.8 No portion of the Work requiring submission of a Shop Drawing, Product Data or
Sample shall be commenced until the submittal has been approved by the Architect as provided
in Subparagraph 2.2.14. All such portions of the Work shall be in accordance with approved
submittals.

4.12.9 Refer to Specifications Section entitled, SUBMITTALS, for additional requirements.
4.13 USE OF SITE

4.13.1 The right of possession of the premises and the improvements made thereon by the
Contractor shall remain at all times in the Owner. The Contractor's right of entry and use thereof
arises solely from the permission granted by the Owner under the Contract Documents. The
Contractor shall confine his apparatus, the storage of materials and the operations of his
workmen to limits indicated by law, ordinances, the Contract Documents and permits and/or
directions by the Architect and shall not unreasonably encumber the premises with his materials.

4.14 CUTTING AND PATCHING WORK

4.14.1 The Contractor shall be responsible for all cutting, fitting or patching that may be required
to complete the Work or to make its several parts fit together properly.

4.14.2 The Contractor shall not damage or endanger any portion of the Work or the work of the
Owner or any separate contractors by cutting, patching or otherwise altering any work, or by
excavation. The Contractor shall not cut or otherwise alter the work of the Owner or any separate
contractor except with the written consent of the Owner and such separate contractor. The
Contractor shall not unreasonably withhold from the Owner or any separate contractor his
consent to cutting or otherwise altering the Work.

4.15 CLEANING UP
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4.15.1 The Contractor at all times shall keep the premises free from accumulation of waste
materials or rubbish caused by his operations. At the completion of the Work he shall remove all
his waste materials and rubbish form and about the Project as well as all his tools, construction
equipment, machinery and surplus materials. Immediately prior to the Architect's inspection for
Substantial Completion, the Contractor shall completely clean the premises. Concrete and
ceramic surfaces shall be cleaned and washed. Resilient coverings shall be cleaned, waxed and
buffed. Woodwork shall be dusted and cleaned. Sash, fixtures, and equipment shall be thoroughly
cleaned. Stains, spots, dust, marks and smears shall be removed from all surfaces. Hardware
and all metal surfaces shall be cleaned and polished. Glass and plastic surfaces shall be
thoroughly cleaned by professional window cleaners. All damaged, broken or scratched glass or
plastic shall be replaced by the Contractor at this expense.

4.15.2 If the Contractor fails to clean up at the completion of the Work, the Owner may do so as
provided in Paragraph 3.4 and the cost thereof shall be charged to the Contractor.

4.15.3 Refer to Specifications Section entitled, PROJECT CLOSEOUT, for additional
requirements.

4.16 COMMUNICATIONS
4.16.1 The Contractor shall forward all communications to the Owner through the Architect.
4.17 ROYALTIES AND PATENTS

4.17.1 The Contractor shall pay all royalties and license fees. He shall defend all suits or claims
for infringement of any patent rights and shall save the Owner harmless from loss on account
thereof, except that the Architect shall be responsible for all such loss when a particular design,
process or the product of a particular manufacturer or manufacturers is specified, but if the
Contractor has reason to believe that the design, process or product specified is an infringement
of a patent, he shall be responsible for such loss unless he promptly gives such information to
the Architect.

4.18 INDEMNIFICATION

4.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless
the Architect and its agents and employees from and against all claims, damages, losses and
expenses, including but not limited to attorney's fees, arising out of or resulting from the
performance of the Work, provided that any such claim, damage, loss or expense (1) is
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible
property (other than the Work itself) including the loss of use resulting therefrom and (2) is caused
in whole or in part by any negligent act or omission of the Contractor, any Subcontractor, anyone
directly or indirectly employed by any of them or anyone for whose acts any of them may be
liable, regardless of whether or not it is caused in part by a party indemnified hereunder. Such
obligation shall not be construed to negate, abridge, or otherwise reduce any other right or
obligation of indemnity which would otherwise exist as to any party or person described in this
Paragraph 4.18.

4.18.2 In any and all claims against the Architect or any of his agents or employees, by any
employee of the Contractor, any Subcontractor, anyone directly or indirectly employed by any of
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them or anyone for whose acts any of them may be liable, the indemnification obligation under
this Paragraph 4.18 shall not be limited in any way by any limitation on the amount or type of
damages, compensation or benefits payable by or for the Contractor or any Subcontractor under
workers' or workmen's compensation acts, disability benefit acts or other employee benefit acts.

4.18.3 The obligations of the Contractor under this Paragraph 4.18 shall not extend to the liability
of the Architect, his agents or employees, arising out of (1) the preparation or approval of maps,
drawings, opinions, reports, surveys, change orders, designs or specifications, or (2) the giving
of or the failure to give directions or instructions by the Architect, his agents or employees
provided, such giving or failure to give is the primary cause of the injury or damage.

SECTION 5 - SUBCONTRACTORS
5.1 DEFINITION

5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to
perform any of the Work at the site and as further defined by M.G.L. c. 30, section 39F(3). The
term Subcontractor is referred to throughout the Contract Documents as if singular in number
and masculine in gender and means a Subcontractor or his authorized representative. The term
Subcontractor does not include any separate contractor or his subcontractors.

5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contact with a
Subcontractor to perform any of the Work at the site. The term Sub-subcontractor is referred to
throughout the Contract Documents as if singular in number and masculine in gender and means
a Sub-subcontractor or an authorized representative thereof.

5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE
WORK

5.2.1 Unless otherwise required by the Contract Documents or the Bidding Documents, the
Contractor, as soon as practicable after the award of the Contract, shall furnish to the Owner and
the Architect, in writing, the names of the persons or entities (including those who are to furnish
materials or equipment fabricated to a special design) proposed for each of the principal portions
of the Work. The Architect will promptly reply to the Contractor in writing stating whether or not
the Owner or the Architect, after due investigation, has reasonable objection to any such
proposed person or entity. Failure of the Owner or Architect to reply promptly shall constitute
notice of no reasonable objection.

5.2.2 The Contractor shall not contract with any such proposed person or entity to which the
Owner or the Architect has made reasonable objection under the provisions of Subparagraph
5.2.1. The Contractor shall not be required to contract with anyone to whom he has a reasonable
objection.

5.2.3 If the Owner or the Architect has reasonable objection to any such proposed person or
entity, the Contractor shall submit a substitute to whom the Owner or the Architect has no
reasonable objection, and the Contract Sum shall be increased or decreased by the difference in
cost occasioned by such substitution and an appropriate Change Order shall be issued; however
no increase in the Contract Sum shall be allowed for any such substitution unless the Contractor
has acted promptly and responsively in submitting names as required by Subparagraph 5.2.1

5.2.4 The Contractor shall make no substitution for any Subcontractor, person or entity previously
selected if the Owner or Architect makes reasonable objection to such substitution.

FORM - 30, 39M (Construction)-11-08 Page 22 of 98



5.3 SUBCONTRACTUAL RELATIONS

5.3.1 By an appropriate agreement, written where legally required for validity, the Contractor
shall require each Subcontractor, to the extent of the Work to be performed by the Subcontractor,
to be bound to the Contractor by the terms of the Contract Documents, and to assume to the
Contractor all the obligations and responsibilities which the Contractor, by these Documents,
assumes toward the Owner and the Architect. Said agreement shall preserve and protect the
rights of the Owner and the Architect under the Contract Documents with respect to the Work to
be performed by the Subcontractor so that the subcontracting thereof will not prejudice such
rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the
Contractor-Subcontractor agreement, the benefit of all rights, remedies and redress against the
Contractor that the Contractor, by these Documents, has against the Owner. Where appropriate,
the Contractor shall require each Subcontractor to enter into similar agreements with his Sub-
subcontractors. The Contractor shall make available to each proposed Subcontractor, prior to the
execution of the Subcontract, copies of the Contract Documents to which the Subcontractor will
be bound by this Paragraph 5.3, and identify to the Subcontractor any terms and conditions of
the proposed Subcontract which may be at variance with the Contract Documents. Each
Subcontractor shall similarly make copies of such Documents available to his Sub-
subcontractors.

SECTION 6 - WORK BY OWNER OR BY SEPARATE CONTRACTORS
6.1 OWNER'S RIGHT TO PERFORM WORK AND TO AWARD SEPARATE CONTRACTS

6.1.1 The Owner reserves the right to perform work related to the Project with his own forces,
and to award separate contracts in connection with other portions of the Project or other work on
the site under these or similar Conditions of the Contract. If the Contractor claims that delay or
additional cost is involved because of such action by the Owner, he shall make such claim as
provided elsewhere in the Contract Documents.

6.1.2 When separate contracts are awarded for different portions of the Project or other work on
the site, the term Contractor in the Contract Documents in each case shall mean the Contractor
who executes each separate Owner-Contractor Agreement.

6.1.3 The Owner will provide for the coordination of the work of his own forces and of each
separate contractor with the Work of the Contractor, who shall cooperate therewith as provided
in Paragraph 6.2.

6.1.4 The Contractor shall permit the Owner to place and install as much equipment during the
progress of the work as is possible before the completion of the various parts of the work, and
agrees that such placing and the installation of equipment shall not in any way evidence the
completion of the work or any portion of it, nor shall it signify the Owner's completion of the work
or any portion thereof.

6.2 MUTUAL RESPONSIBILITY
6.2.1 The Contractor shall afford the Owner and separate contractors reasonable opportunity for

the introduction and storage of their materials and equipment and the execution of their work,
and shall connect and coordinate his Work with theirs as required by the Contract Documents.
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6.2.2 If any part of the Contractor's Work depends for proper execution or results upon the work
of the Owner or any separate contractor, the Contractor shall, prior to proceeding with the Work,
promptly report to the Architect any apparent discrepancies or defects in such other work that
render it unsuitable for such proper execution and results. Failure of the Contractor so to report
shall constitute an acceptance of the Owner's or separate contractors' work as fit and proper to
receive his Work, except as to defects which may subsequently become apparent in such work
by others.

6.2.3 Any costs caused by defective or ill-timed work shall be borne by the party responsible
therefor.

6.2.4 Should the Contractor wrongfully cause damage to the work or property of the Owner, or
to other work on the site, the Contractor shall promptly remedy such damages as provided in
Subparagraph 10.2.5.

6.2.5 Should the Contractor wrongfully cause damage to the work or property of any separate
contractor, the Contractor shall upon due notice promptly attempt to settle with such other
contractor by agreement, or otherwise to resolve the dispute. If such separate contractor sues
the Owner on account of any damage alleged to have been caused by the Contractor, the Owner
shall notify the Contractor.

6.3 OWNER'S RIGHT TO CLEAN UP

6.3.1 If a dispute arises between the Contractor and separate contractors as to their responsibility
for cleaning up as required by Paragraph 4.15, the Owner may clean up and charge the cost
thereof to the contractors responsible therefor as the Architect shall determine to be just.

SECTION 7 — MISCELLANEOUS PROVISIONS

7.1 GOVERNING LAW

7.1.1 The Contract shall be governed by the law of the Commonwealth of Massachusetts.
7.2 SUCCESSORS AND ASSIGNS

7.2.1 The Owner and the Contractor each binds himself, his partners, successors, assigns and
legal representatives to the other party hereto and to the partners, successors, assigns and legal
representatives of such other party with respect to all covenants, agreements, and obligations
contained in the Contract Documents. Neither party to the Contract shall assign the Contract or
sublet it as a whole without the written consent of the other, nor shall the Contractor assign any
moneys due or to become due to him hereunder, without the previous written consent of the
Owner.

7.2.2 If, after making final payment, the Owner conveys to a third party any building or other
improvement constructed under the Contract, any rights with respect to the property so conveyed
which the Owner may have against the Contractor under Article 13 or by virtue of claims which,
under the terms of subparagraph 9.9.4, are reserved to the Owner after the making and
acceptance of final payment, shall automatically transfer to such third party.
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7.3 WRITTEN NOTICE

7.3.1 Written notice shall be deemed to have been duly served if delivered in person to an
authorized representative of the person or entity for whom it was intended, or if delivered at or
sent by registered or certified mail or by telegraph to the address of such person or entity set forth
in the Agreement or in a subsequent written notice.

7.4 CONSENT OR WAIVER

7.4.1 No consent or waiver, express or implied, by the Owner or the Architect to, or of, any
breach of any covenant, condition or duty of the Contractor shall be construed as a consent to or
waiver of any other breach of the same or any other covenant, condition or duty.

7.5 PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND

7.5.1 The Owner shall have the right to require the Contractor to furnish bonds covering the
faithful performance of the Contract and the payment of all obligations arising thereunder if and
as required in the Bidding Documents or in the Contract Documents.

7.6 RIGHTS AND REMEDIES

7.6.1 The duties and obligations imposed by the Contract Documents and the rights and remedies
available thereunder shall be in addition to and not a limitation of any duties, obligations, rights
and remedies otherwise imposed or available by law.

7.7 TESTS

7.7.1 If the Contract Documents, laws, ordinances, rules, regulations or orders of any public
authority having jurisdiction require any portion of the Work to be inspected, tested or approved,
the Contractor shall give the Architect timely notice of its readiness so the Architect may observe
such inspection, testing or approval. The Contractor shall bear all costs of such inspections, tests
or approvals conducted by public authorities. Unless otherwise provided, the Owner shall bear
all costs of other inspections, tests or approvals.

7.7.2 If the Architect determines that any Work requires special inspection, testing, or approval
which Subparagraph 7.7.1 does not include, he will, upon written authorization from the Owner,
instruct the Contractor to order such special inspection, testing or approval, and the Contractor
shall give notice as provided in Subparagraph 7.7.1. If such special inspection or testing reveals
a failure of the Work to comply with the requirements of the Contract Documents, the Contractor
shall bear all costs thereof, including compensation for the Architect's additional services made
necessary by such failure, otherwise the Owner shall bear such costs, and an appropriate
Change Order shall be issued.

7.7.3 The Contractor shall obtain and deliver promptly to the Architect any occupancy permit or
any certificates of final inspection of any part of his work or operating permits for any mechanical
apparatus, such as elevators, escalators, boilers, air compressors, etc., which may be required
by law to permit full use and occupancy of the premises by the Owner. Receipt of such permits
or certificates by the Architect shall be a condition precedent to Substantial Completion of the
Work.

SECTION 8 - TIME
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8.1 DEFINITIONS

8.1.1 Unless otherwise provided, the Contract Time is the period of time allotted in the Contract
Documents for Substantial Completion of the Work as defined in Subparagraph 8.1.3, including
authorized adjustments thereto.

8.1.2 The date of commencement of the Work is the date established in a notice to proceed. If
there is no notice to proceed, it shall be the date of the Owner-Contractor Agreement or such
other date as may be established therein.

8.1.3 The Date of Substantial Completion of the Work or designated portion thereof is the Date
certified by the Architect when construction is sufficiently complete, in accordance with the
Contract Documents, so the Owner can occupy or utilize the Work or designated portion thereof
for the use for which it is intended and only minor items which can be corrected or completed
without substantial interference with the Owner's use of the Work remain to be corrected or
completed.

8.1.4 The term day as used in the Contract Documents shall mean calendar day unless otherwise
specifically designated.

8.1.5 The term "working day" shall mean any calendar day except Saturdays, Sundays, and legal
holidays at the place of the project.

8.2 PROGRESS AND COMPLETION
8.2.1 All time limits stated in the Contract Documents are of the essence of the Contract.

8.2.2 The Contractor shall begin the Work on the date of commencement as defined in
Subparagraph 8.1.2. He shall carry the Work forward expeditiously with adequate forces and
shall achieve Substantial Completion within the Contract Time.

8.2.3 Within two weeks after award of the Contract, the Contractor shall submit to the Architect
a Progress Schedule showing for each class of work included in the Schedule of Values, the
percentage completion to be obtained and the total dollar value of work to be completed as of the
first of each month until Substantial Completion. All calculations shall be on the basis of work in
place, but not including the value of materials delivered but not in place.

8.2.4 The Progress Schedule shall be based on an orderly progression of the Work, allowing
adequate time for each operation, and leading to a reasonable certainty of Substantial
Completion by the date established in the Agreement. The Progress Schedule will be reviewed
by the Architect for compliance with the requirements of this article and will be accepted by him
or returned to the Contractor for revision and re-submittal. Unless specifically required by law, no
payment under this Contract shall be due until the Progress Schedule has been approved by the
Architect.

8.2.5 Ifin any Application for Payment the total value of the completed Work in place, as certified
by the Architect, is less than 90% of the total value of the Work in place estimated in the Progress
Schedule, the Owner may, at his option, require the Contractor to accelerate the progress of the
work without cost to the Owner by increasing the work force or hours of work, or by other
reasonable means approved by the Architect.

8.2.6 If each of three successive applications, as certified by the Architect, indicate that the actual
work completed is less than 90% of the values estimated in the Progress Schedule to be
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completed by the respective dates, the Owner may at his option, treat the Contractor's
delinquency as a default justifying the Owner to initiate a termination of the Contract.

8.2.7 If the Architect has determined that the Contractor should be permitted to extend the time
for completion, as provided in paragraph 8.3, the calendar dates in the Progress Schedule shall
be adjusted accordingly to retain their same relationship to the adjusted date of Substantial
Completion, and the dollar value of work to be completed as of the first of each month shall be
adjusted pro-rata.

8.2.8 If the Contractor fails to submit any Application for Payment in any month, the Architect
shall, for the purpose of this evaluation of progress, certify separately to the actual value of the
work in place and completed as of the first of the month, to the best of his knowledge.

8.2.9 Nothing herein shall limit the Owner's right to liquidated or other damages for delays by the
Contractor or to any other remedy which he may possess under other provisions of the Contract
Documents or by law.

8.3 DELAYS AND EXTENSIONS OF TIME

8.3.1 Any delay and subsequent request for an extension of time shall be governed by M.G.L. c.
30, section 39(0O) and the Owner-Contractor Agreement.

8.3.2 No work shall be suspended without the written permission of the Owner or his
representative.

8.3.3 If no agreement is made stating the dates upon which interpretations as provided in
Subparagraph 2.2.8 shall be furnished, then no claim for delay shall be allowed on account of
failure to furnish such interpretations until thirty days after written request is made for them, and
not then unless such claim is reasonable.

8.3.4 This Paragraph 8.3 does not exclude the recovery of damages for delay by either party
under other provisions of the Contract Documents.

SECTION 9 — PAYMENTS AND COMPLETION

9.1.1 The Contract Sum is stated in the Owner-Contractor Agreement and, including authorized
adjustments thereto, is the total amount payable by the Owner to the Contractor for the
performance of the Work under the Contract Documents.

9.2 SCHEDULE OF VALUES

9.2.1 Before the first Application for Payment, the Contractor shall submit to the Architect a
schedule of values allocated to the various portions of the Work, prepared in such form and
supported by such data to substantiate its accuracy as the Architect may require and shall be
revised if later found by the Architect to be inaccurate. This schedule, unless objected to by the
Architect, shall be used only as a basis for the Contractor's Applications for Payment.

9.3 APPLICATIONS FOR PAYMENT
9.3.1 At least ten days before the date for each progress payment, the Contractor shall submit

to the Architect an itemized Application for Payment notarized if required, supported by such data
substantiating the Contractor's right to payment as the Owner or the Architect may require, and
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reflecting retainage, if any, as provided in Supplemental General Conditions-Part |, Article I,
Paragraph 1.8 or 1.9; whichever is applicable. The format and number of copies of such
Applications for Payment shall be as directed by the Architect.

9.3.2 Unless otherwise provided in the Contract Documents, payments will be made on account
of materials or equipment not incorporated in the Work but delivered and suitably stored at the
site and, if approved in advance by the Owner, payments may similarly be made for materials or
equipment suitably stored at some other location agreed upon in writing. Payments for materials
or equipment stored on or off the site shall be conditioned upon submission by the Contractor of
bills of sale or such other procedures satisfactory to the Owner to establish the Owner's title to
such materials or equipment or otherwise protect the Owner's interest, including applicable
insurance and transportation to the site for those materials and equipment stored off the site. The
Contractor shall reimburse the Owner for any loss or damage to such unincorporated materials
or equipment not covered by insurance.

9.3.3 The Contractor warrants that title to all Work, materials and equipment covered by an
Application for Payment will pass to the Owner either by incorporation in the construction or upon
the receipt of payment by the Contractor, whichever occurs first, free and clear of all liens, claims,
security interests or encumbrances, hereinafter referred to in this Article 9 as "liens". The
Contractor further agrees that the submission of any Application for Payment shall conclusively
be deemed to waive all liens with respect to said work, materials and labor to which the Contractor
then may be entitled; provided, however, that in no event shall such waiver of lien rights waive
right to payment for said Work, materials and labor.

9.3.4 Each Application for Payment or periodic estimate requesting payment must be
accompanied by a certificate from each subcontractor stating that he has been paid all amounts
due him on the basis of the previous periodic payment to the Contractor, or else stating the
amount not so paid and the reason for the discrepancy. In the event of any such discrepancy,
the Contractor shall be required to furnish his own written explanation.

9.4 CERTIFICATES FOR PAYMENT

9.4.1 The Architect will, within seven days after the receipt of the Contractor's Application for
Payment, either certify a Certificate for Payment to the Owner, with a copy to the Contractor, for
such amount as the Architect determines is properly due, or notify the Contractor in writing his
reasons for withholding certification of a Certificate as provided in Subparagraph 9.6.1.

9.4.2 The certification of a Certificate for Payment will constitute a representation by the Architect
to the Owner, based on his observations at the site as provided in Subparagraph 2.2.3 and the
data comprising the Application for Payment, that the Work has progressed to the point indicated;
that, to the best of his knowledge, information and belief, the quality of the Work is in accordance
with the Contract Documents (subject to an evaluation of the Work for conformance with the
Contract Documents upon Substantial Completion, to the results of any subsequent tests
required by or performed under the Contract Documents, to minor deviations from the Contract
Documents correctable prior to completion, and to any specific qualifications stated in his
Certificate); and that the Contractor is entitled to payment in the amount certified. However, by
certifying a Certificate for Payment, the Architect shall not thereby be deemed to represent that
he has made exhaustive or continuous on-site inspections to check the quality or quantity of the
Work or that he has reviewed the construction means, methods, techniques, sequences or
procedures, or that he has made any examination to ascertain how or for what purpose the
Contractor has used the moneys previously paid on account of the Contract.
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9.5 PROGRESS PAYMENTS

9.5.1 After the Architect has certified a Certificate for Payment, the Owner shall make payment
in the manner and within the time provided in the Contract Documents.

9.5.2 The Contractor shall promptly pay each Subcontractor upon receipt of payment from the
Owner, out of the amount paid to the Contractor on account of such Subcontractor's Work, the
amount to which said Subcontractor is entitled, reflecting the percentage actually retained, if any,
from payments to the Contractor on account of such Subcontractor's Work. The Contractor shall,
by an appropriate agreement with each Subcontractor, require each Subcontractor to make
payments to his Sub-subcontractors in similar manner.

9.5.3 The Architect may, on request and at his discretion, furnish to any Subcontractor, if
practicable, information regarding the percentages of completion or the amounts applied for by
the Contractor and the action taken thereon by the Architect on account of Work done by such
Subcontractor.

9.5.4 Neither the Owner nor the Architect shall have any obligation to pay or to see the payment
of any moneys to any Subcontractor except as may otherwise be required by law.

9.5.5 No Certificate for a progress payment, nor any progress payment, nor any partial or entire
use or occupancy of the Project by the Owner, shall constitute an acceptance of any Work not in
accordance with the Contract Documents.

9.6 PAYMENTS WITHHELD

9.6.1 The Architect may decline to certify payment, in whole or in part, to the extent reasonably
necessary to protect the Owner, if in his/her opinion he/she is unable to make representations to
the Owner as provided in Subparagraph 9.4.2. If the Architect is unable to make representations
to the Owner as provided in Subparagraph 9.4.2 and to certify payment in the amount of the
Application, he/she will notify the Contractor as provided in Subparagraph 9.4.1. If the Contractor
and the Architect cannot agree on a revised amount, the Architect will promptly certify a
Certificate for Payment for the amount for which he/she is able to make such representations to
the Owner. The Architect may also decline to certify payment or because of subsequently
discovered evidence or subsequent observations, he may nullify the whole or any part of any
Certificate for Payment previously certified, to such extent as may be necessary in his/her opinion
to protect the Owner from loss because of:

1. defective Work not remedied

2. third party claims filed or reasonable evidence indicating probable filing of such claims,
3. failure of the Contractor to make payments properly to subcontractors or for labor,
materials or equipment

reasonable evidence that the Work cannot be completed for the unpaid balance of the
Contract Sum,

damage to the Owner,

reasonable evidence that the Work will not be completed within the Contract Time or
persistent failure to carry out the Work in accordance with the Contract Documents
failure of mechanical trades or electrical trades subcontractors to comply with
mandatory requirements for maintaining record drawings. The Contractor shall be
required to check record drawings each month. Written conformation that the record
drawings are "up-to-date" shall be required by the Architect before approval of the
Contractor's monthly payment requisition will be considered.

B

®NOO
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9.6.2 When the above grounds in Subparagraph 9.6.1 are removed, payment shall be made for
amounts withheld because of them.
9.7 FAILURE OF PAYMENT

9.7.1 If the Architect does not certify a Certificate for Payment, through no fault of the Contractor,
within seven days after receipt of the Contractor's Application for Payment, or if the Owner does
not pay the Contractor as required by the Contract Documents any amount certified by the
Architect, then the Contractor may, upon seven additional days written notice to the Owner and
the Architect, stop the Work until payment of the amount owing has been received.

9.8 SUBSTANTIAL COMPLETION

9.8.1 When the Contractor considers that the Work, or a portion thereof designated in the
Contract Documents for separate completion, is substantially complete as defined in
subparagraph 8.1.3, the Contractor shall submit to the Architect (1) a list of items to be completed
or corrected, and (2) all special warranties required by the Contract Documents endorsed by the
Contractor and in a form reasonably acceptable to the Architect. The failure to include any items
on the list mentioned in the preceding sentence does not alter the responsibility of the Contractor
to complete all Work in accordance with the Contract Documents. When the Architect on the
basis of an inspection determines that the Work or designed portion thereof is substantially
complete, and when the Contractor has submitted to the Architect the special warranties, as
provided in the first sentence of this subparagraph, the Architect will then certify a Certificate of
Substantial Completion which shall establish the Date of Substantial Completion, shall state the
responsibilities of the Owner and the Contractor for security, maintenance, heat, utilities, damage
to the Work, and insurance, and shall fix the time within which the Contractor shall complete the
items listed therein. Warranties required by the Contract Documents shall commence on the
Date of Substantial Completion of the Work or designated portion thereof unless otherwise
provided in the Certificate of Substantial Completion. The Certificate of Substantial Completion
shall be submitted to the Owner and the Contractor for their written acceptance of the
responsibilities assigned to them in such Certificate.

9.8.2 Upon Substantial Completion of the Work or designated portion thereof and upon
application by the Contractor and certification by the Architect, the Owner shall make payment,
reflecting adjustment in retainage, if any, for such Work or portion thereof, as provided in the
Contract Documents.

9.9 FINAL COMPLETION AND FINAL PAYMENT

9.9.1 Upon receipt of written notice that the Work is ready for final inspection and acceptance
and upon receipt of a final Application for Payment, the Architect will promptly make such
inspection and, when he finds the Work acceptable under the Contract Documents and the
Contract fully performed, he will promptly certify a final Certificate of Payment stating that to the
best of his knowledge, information and belief, and on the basis of his observations and
inspections, the Work has been completed in accordance with the terms and conditions of the
Contract Documents and that the entire balance found to be due the Contractor, and noted in
said final Certificate, is due and payable. The Architect's certification of the final Certificate for
Payment will constitute a further representation that the conditions precedent to the Contractor's
being entitled to final payment as set forth in Subparagraph 9.9.2 have been fulfilled.

9.9.2 Unless otherwise required by applicable law, neither the final payment nor the remaining

retained percentage shall become due until the Contractor submits to the Architect (1) an affidavit
that all payrolls, bills for materials and equipment, and other indebtedness connected with the
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Work for which the Owner or his property might in any way be responsible, have been paid or
otherwise satisfied, (2) consent of surety, if any, to final payment and (3), if required by the Owner,
other data establishing payment or satisfaction of all such obligations, such as receipts, releases
and waivers of liens, arising out of the Contract, to the extent and in such form as may be
designated by the Owner. If the Contractor fails to furnish such releases or waivers as the Owner
reasonably requires to satisfy the Owner that there are not outstanding claims, the Owner may
require the Contractor, as a condition of final payment, to furnish a bond satisfactory to the Owner
to indemnify the Owner against any such claims.

9.9.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed
through no fault of the Contractor or by the issuance of Change Orders affecting final completion,
and the Architect so confirms, the Owners shall, upon application by the Contractor and
certification by the Architect, and without terminating the Contract, make payment of the balance
due for that portion of the Work fully completed and accepted. If the remaining balance for Work
not fully completed or corrected is less than the retainage stipulated in the Contract Documents,
and if bonds have been furnished as provided in Paragraph 7.5., the written consent of the surety
to the payment of the balance due for that portion of the Work fully completed and accepted shall
be submitted by the Contractor to the Architect prior to certification of such payment. Such
payment shall be made under the terms and conditions governing final payment, except that it
shall not constitute a waiver of claims.

9.9.4 The making of final payment shall constitute a waiver of all claims by the Owner except
those arising from: (1) unsettled claims under the Bonds required elsewhere in the Contract
Documents, (2) faulty or defective Work appearing after Substantial Completion, (3) failure of the
Work to comply with the requirements of the Contract Documents, or (4) terms of any special
warranties required by the Contract Documents.

9.9.5 The acceptance of final payment shall constitute a waiver of all claims by the Contractor
except those previously made in writing and identified by the Contractor as unsettled at the time
of the final Application for Payment.

SECTION 10 - PROTECTION OF PERSONS AND PROPERTY
10.1 SAFETY PRECAUTIONS AND PROGRAMS

10.1.1 The Contractor shall be responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with the Work.

10.2 SAFETY OF PERSONS AND PROPERTY

10.2.1 The Contractor shall take all reasonable precautions for the safety of, and shall provide
all reasonable protection to prevent damage, injury or loss to: (1) all employees on the Work and
all other persons who may be affected thereby; (2) all the Work and all materials and equipment
to be incorporated therein, whether in storage on or off the site, under the care, custody or control
of the Contractor or any of his Subcontractors or Sub-subcontractors; and (3) other property at
the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways,
structures and utilities not designated for removal, relocation or replacement in the course of
construction.

10.2.2 The Contractor shall give all notices and comply with all applicable laws, ordinances,

rules, regulations and lawful orders of any public authority bearing on the safety of persons or
property or their protection from damage, injury or loss.
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10.2.3 The Contractor shall erect and maintain, as required by existing conditions and progress
of the Work, all reasonable safeguards for safety and protection, including posting danger signs
and other warnings against hazards, promulgating safety regulations and notifying owners and
users of adjacent utilities.

10.2.4 When the use or storage of explosives or other hazardous materials or equipment is
necessary for the execution of the Work, the Contractor shall exercise the utmost care and shall
carry on such activities under the supervision of properly qualified personnel.

10.2.5 The Contractor shall promptly remedy all damage or loss (other than damage or loss
insured under Paragraph 11.3) to any property referred to in Clause 10.2.1.2 and 10.2.1.3 caused
in whole or in part by the Contractor, any Subcontractor, any Sub-subcontractor, or anyone
directly or indirectly employed by any of them, or by anyone whose acts any of them may be
liable and for which the Contractor is responsible under Clauses 10.2.1.2 and 10.2.1.3, except
damage or loss attributable to the acts or omissions of the Owner or Architect or anyone directly
or indirectly employed by either by of them, or by anyone for whose acts either of them may be
liable, and not attributable to the fault or negligence of the Contractor. The foregoing obligations
of the Contractor are in addition to his obligations under Paragraph 4.18.

10.2.6 The Contractor shall designate a responsible member of his organization at the site whose
duty shall be the prevention of accidents. This person shall be the Contractor's superintendent
unless otherwise designed by the Contractor in writing to the Owner and the Architect.

10.2.7 The Contractor shall not load or permit any part of the Work to be loaded so as to endanger
its safety.

10.3 EMERGENCIES

10.3.1 In any emergency affecting the safety of persons or property, the Contractor shall act, at
his discretion, to prevent threatened damage, injury or loss. Any additional compensation or
extension of time claimed by the Contractor on account of emergency work shall be determined
as provided in Article 12 for the Changes in the Work.

SECTION 11 — INSURANCE

11.1 CONTRACTOR'S LIABILITY INSURANCE

11.1.1 The Contractor shall purchase and maintain in a company or companies to which the
Owner has no reasonable objection, such insurance as will protect him from claims set forth
below which may arise out of or result from the Contractor's operations under the Contract
whether such operations be by himself or by any Subcontractor or anyone directly or indirectly
employed by any of them, or by anyone for whose acts any of them may be liable:

1) claims under workers' or workmen’s compensation, disability benefit and other similar
employee benefit acts;

2) claims for damages because of bodily injury, occupations sickness or disease, or death
of his or her employees

3) claims for damages because of bodily injury, sickness or disease, or death of any person
other than his or her employees
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4) claims for damages insured by usual personal injury liability coverage which are sustained
(1) by any person as a result of an offense directly or indirectly related to the employment
of such person by the contractor or, 92) by any other person;

5) claims for damages, other than to the Work itself, because of injury to or destruction of
tangible property, including loss of use resulting therefrom; and

6) claims for damages because of bodily injury or death of any person or property damage
arising out of the ownership, maintenance or use of any motor vehicle

11.1.2 The insurance required by subparagraph 11.1.1 shall include all major divisions of
coverage, and shall be on a comprehensive general basis including Premises and Operations
(including X-C-U), Owner's and Contractor's Protective Products and Completed Operations, and
Owned, Non-owned, and Hired Motor Vehicles. Such insurance shall be written for not less than
any limits of liability required by law or those set forth below, whichever is greater.

1. Workmen's Compensation -Statutory/Employers Liability $500,000.

2. Commercial General Liability - Per Occurrence / Aggregate
$1,000.000 / 2,000,000

3. Automobile Liability — Combined Single Limit

4. Bodily Injury & Property Damage combined single limit of $ 1,000,000 (all owned, hired and
non-owned autos).

5. Excess / Umbrella Liability — Per Occurrence / Aggregate $ 1,000,000 / $ 1,000,000

6. Independent Contractors -Same limits as above

7. Products and Completed Operations -Same limits as above commencing with issuance of
final Certificate of Payment.

8. Contractual Liability - Same limits as above.

11.1.3 The insurance required by Subparagraph 11.1.1 shall include contractual liability
insurance applicable to the Contractor's obligations under Paragraph 4.18.

11.1.4 Certificates of Insurance acceptable to the Owner shall be filed with the Owner. These
Certificates shall contain a provision that coverages afforded under the policies will not be
canceled until at least thirty days prior written notice has been given to the Owner.

11.1.4.1 These certificates shall set forth evidence of all coverage required by 11.1.1, 11.1.2 and
11.1.3. The Contractor shall furnish to the Owner copies of any endorsements that are
subsequently issued amending limits of coverage.

11.2 OWNER'S LIABILITY INSURANCE
11.2.1 The Owner shall be responsible for maintaining his own liability insurance and, at his
option, may purchase and maintain such insurance as will protect him against claims which may
arise from operations under the Contract.

11.3 PROPERTY INSURANCE

11.3.1 The Contractor shall purchase and maintain property insurance upon the entire Work at
the site to the full insurable value thereof. This insurance shall include the interests of the Owner,
the Contractor, Subcontractors and Sub-subcontractors in the Work and shall insure against the
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perils of fire and extended coverage and shall include "all risk" insurance for physical loss or
damage including, without duplication of coverage, theft, vandalism and malicious mischief.

11.3.2 The Owner shall purchase and maintain such boiler and machinery insurance as may be
required by the Contract Documents or by law. This insurance shall include the interests of the
Owner, the Contractor, Subcontractors and Sub-subcontractors in the Work.

11.3.3 Any loss insured under Subparagraph 11.3.1 is to be adjusted with the Contractor and
made payable to the Contractor as trustee for the insureds, as their interests may appear,
subject to the requirements of any applicable mortgagee clause and of Subparagraph 11.3.8.

11.3.4. The Contractor shall pay each Subcontractor a just share of any insurance moneys
received by the Contractor, and by appropriate agreement, written where legally required for
validity, shall require each Subcontractor to make payments to his Sub-subcontractors in similar
manner.

11.3.5 The Contractor shall file a copy of all policies with the Owner before an exposure to loss
may occur.

11.3.6 The Owner and Contractor waive all rights against (1) each other and the Subcontractors,
Sub-subcontractors, agents and employees each of the other, and (2) the Architect and separate
contractors, if any, and their subcontractors, sub-subcontractors, agents and employees, for
damages caused by fire or other perils to the extent covered by insurance obtained pursuant to
this Paragraph 11.3 or any other property insurance applicable to the Work, except such rights
as they may have to the proceeds of such insurance held by the Contractor as trustee. The
foregoing waiver afforded the Architect, his agents and employees shall not extend to the liability
imposed by Subparagraph 4.18.3. The Owner or the Contractor, as appropriate, shall require of
the Architect, separate contractors, Subcontractors, and Sub-subcontractors by appropriate
agreements, written where legally required for validity, similar waivers each in favor of all other
parties enumerated in this Subparagraph 11.3.6.

11.3.7 If required in writing by any party in interest, the Contractor as trustee shall, upon the
occurrence of an insured loss, give bond for the proper performance of his duties. He shall deposit
in a separate account any money so received, and he shall distribute it in accordance with such
agreement as the parties in interest may reach or in accordance with the direction of a court of
competent jurisdiction.

11.3.8 The Contractor as trustee shall have power to adjust and settle any loss with the
insurers unless one of the parties in interest shall object in writing within five days after the
occurrence of loss to the Contractor's exercise of this power. If such objection be made, the
Contractor as trustee shall make settlement with the insurers in accordance with the direction of
a court of competent jurisdiction.

11.4 LOSS OF USE INSURANCE

11.4.1 The Owner, at his option, may purchase and maintain such insurance as will insure him
against loss of use of his property due to fire or other hazards, however caused. The Owner
waives all rights of action against the Contractor for loss of use of his property including
consequential losses due to fire or other hazards however caused, to the extent covered by
insurance under this Paragraph 11.4.

SECTION 12 — CHANGES IN THE WORK
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12.1 CHANGE ORDERS

12.1.1 The Owner, without invalidating the Contract, may order changes in the Work within the
general scope of the Contract consisting of additions, deletions or other revisions, the Contract
Sum and the Contract Time being adjusted accordingly. All such changes in the Work shall be
authorized by Change Order, and shall be performed under the applicable conditions of the
Contract Documents.

12.1.2 A Change Order is a written order to the Contractor signed by the Owner and the Architect,
issued after execution of the Contract, authorizing or directing a change in the Work and/or an
adjustment in the Contract Sum or the Contract Time, or both. The Contract Sum and the Contract
Time may be changed only by Change Order. A Change Order signed by the Contractor indicates
his agreement with the terms thereof, including the adjustment in the Contract Sum and/or the
Contract Time.

12.1.3 If the Contractor does not agree with the terms of the Change Order, the Contractor shall
return the unsigned Change Order to the Owner. In such event, the Work, Contract Sum and /or
Contract Time shall be adjusted as reflected in the Change Order, subject to the Contractor’'s
rights under M.G.L. Chapter 30, Section 39J, but in no event shall the Contractor refuse the
perform the Work as modified by the Change Order.

12.2 CLAIMS FOR ADDITIONAL COST

12.2.1 If the Contractor claims that any instructions or orders, whether oral, written, drawings, or
otherwise, involve extra cost or time, and such instructions or orders are not accompanied by a
written acknowledgment by the Owner that extra payment will be made or time extended, he shall
promptly so notify the Owner in writing and shall not proceed with the work until he has received
a further written order to proceed; except, as provided in Paragraph 10.3, in the case of an
emergency affecting life or property.

12.2.2 Upon receipt from the Contractor of a written notice of claim as provided in Paragraph
12.2.1, the Architect shall review such claim, and if he determines that any work in dispute should
proceed, he shall issue to the Contractor a written order, signed by the Owner, (1) to proceed,
which shall approve or deny the Contractor’s claim, in whole or in part, or (2) to proceed subject
to a later determination by the Architect of the Contractor’s right to extra payment.

12.2.3 To the extent that the Architect, when issuing the written order to proceed described in
12.2.2, approves the Contractor’s claim, the Contract Sum and/or Contract Time shall be adjusted
by Change Order. If the Architect, when issuing his written order to proceed denies, in whole or
in part, the Contractor’s claim, the Contractor shall proceed with the work without delay, subject
to the Contractor’s rights under M.G.L. Chapter 30, Section 39J. If the Architect, when issuing his
written order to proceed, instructs the Contractor to proceed with the work subject to a later
determination by the Architect of the Contractor’s right to extra payment or time, the Contractor
shall proceed with the Work without delay.

12.3 MINOR CHANGES IN THE WORK

12.3.1 The Architect shall have the authority to order minor changes in the Work that do not
involve an adjustment in the Contract Sum or an extension of the Contract Time, and are not
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inconsistent with the intent of the Contract Documents. Such changes shall be effected by written
order, and shall be binding on the Owner and the Contractor. The Contractor shall carry out such
written orders promptly.

12.4 EQUITABLE ADJUSTMENTS

12.4.1 Equitable adjustments in the Contract Sum shall be determined according to one of the
following methods, or a combination thereof; as determined by the Owner:

1) fixed price basis, provided that the price shall be inclusive of items 3(a) through 3(d), below,
and shall be computed in accordance with those provisions.

2) Estimated lump sum basis to be adjusted in accordance with Contract unit prices, or other
agreed upon unit prices, provided that the unit prices shall be inclusive of all costs related
to such equitable adjustments.

3) Time and materials basis, based upon a not to exceed, predetermined upset amount to be
subsequently adjusted on the basis of actual costs comprised of items (a) through (d) below:

a) the costs at prevailing rates for direct labor, material and use of equipment;

b) plus, the costs of Worker's Compensation Insurance, Liability Insurance, Federal
Social Security and Massachusetts Unemployment Compensation; or as an
alternative, the Contractor may elect to add a flat twenty-five (25%) percent to the
total labor rate in (a), above;

c) plus ten (10) percent of (a), above, for overhead, superintendence and profit which
will be paid to the Contractor for the work of the Contractor and all subcontractors.
The contracting parties referred to in this subparagraph shall agree upon the
distribution of the ten (10) percent as a matter of contract between each other;

d) plus actual direct premium costs of payment and performance bonds required of the
Contractor provided there would be an appropriate credit for premiums for a credit
change order

e) if the extra work requires the use of heavy equipment, cranes and hoisting
equipment, and special tools not on site and not originally required to be used upon
the work, then the cost of transportation to and from the work site, not exceeding 100
miles, shall be included. The cost of extra work shall not include any cost or rental of
small tools, buildings, or nay portion of the time of the Contractor's management or
office personnel, or any allowance for use of capital.

12.4.2 If the net change is an addition to the Contract Sum, it shall include the Contractor’s
overhead, superintendence and profit. On any change that involves a net credit, no allowance for
overhead superintendence and profit shall be figured. For any change that does not include labor
performed or materials installed in the Project, there will be no markup for the contractor’s
overhead, superintendence, and profit, notwithstanding any net increase in the Contract Sum.
Charges for small tools known as “tools of the trade” are not to be computed in the amount of an
equitable change.

SECTION 13 - UNCOVERING AND CORRECTION OF WORK
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13.1 UNCOVERING OF WORK

13.1.1 If any portion of the Work should be covered contrary to the request of the Architect or to
requirements specifically expressed in the Contract Documents, it must, if required in writing by
the Architect, be uncovered for his observation and shall be replaced at the Contractor's expense.

13.1.2 If any other portion of the Work has been covered which the Architect has not specifically
requested to observe prior to being covered, the Architect, with the approval of the Owner, may
request to see such Work and it shall be uncovered by the Contractor. If such Work be found in
accordance with the Contract Documents, the cost of uncovering and replacement shall, by
appropriate Change Order, be charged to the Owner. If such Work be found not in accordance
with the Contract Documents, the Contractor shall pay such costs unless it is found that this
condition was caused by the Owner or a separate contractor as provided in Article 6, in which
event the Owner shall be responsible.

13.2 CORRECTION OF WORK

13.2.1 The Contractor shall promptly correct all Work rejected by the Architect as defective or as
failing to conform to the Contract Documents whether observed before or after Substantial
Completion and whether or not fabricated, installed or completed. The Contractor shall bear all
costs of correcting such rejected Work, including compensation for the Architect's additional
services made necessary thereby and any costs, loss, or damages to the Owner resulting from
such failure or defect.

13.2.2 If, within one year after the Date of Substantial Completion of the Work or designated
portion thereof or within one year after acceptance by the Owner of designated equipment or
within such longer period of time as may be prescribed by law or by the terms of any applicable
special warranty required by the Contract Documents, any of the Work is found to be defective
or not in accordance with the Contract Documents, the Contractor shall correct it promptly after
receipt of a written notice from the Owner to do so unless the Owner has previously given the
Contractor a written acceptance of such condition. This obligation shall survive termination of the
Contract. The Owner shall give such notice promptly after discovery of the condition.

13.2.3 The Contractor shall remove from the site all portions of the Work which are defective or
non-conforming and which have not been corrected under Subparagraphs 4.5.1, 13.2.1, and
13.2.2, unless removal is waived by the Owner.

13.2.4 If the Contractor fails to correct defective or nonconforming Work as provided in
Subparagraphs 4.5.1, 13.2.1, and 13.2.2, the Owner may correct it in accordance with Paragraph
3.4.

13.2.5 If the Contractor does not proceed with the correction of such defective or non-conforming
Work within a reasonable time fixed by written notice from the Architect, the Owner may remove
it and may store the materials or equipment at the expense of the Contractor. If the Contractor
does not pay the cost of such removal and storage within ten days thereafter, the Owner may
upon ten additional days written notice, sell such Work at auction or at private sale and shall
account for the net proceeds thereof, after deducting all the costs that should have been borne
by the Contractor, including compensation for the Architect's additional services made necessary
thereby. If such proceeds of sale do not cover all costs which the Contractor should have borne,
the difference shall be charged to the Contractor and an appropriate Change Order shall be
issued. If the payments then or thereafter due the Contractor are not sufficient to cover such
amount, the Contractor shall pay the difference to the Owner.
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13.2.6 The Contractor shall bear the cost of making good all work of the Owner or separate
contractors destroyed or damaged by such correction or removal.

13.2.7 Nothing contained in this Paragraph 13.2 shall be construed to establish a period of
limitation with respect to any other obligation which the Contractor might have under the Contract
Documents, including Paragraph 4.5 hereof. The establishment of the time period of one year
after the Date of Substantial Completion or such longer period of time as may be prescribed by
law or by the terms of any warranty required by the Contract Documents relates only to the
specific obligation of the Contractor to correct the Work, and has no relationship to the time within
which his obligation to comply with the Contract Documents may be sought to be enforced, nor
to the time within which proceedings may be commenced to establish the Contractor's liability
with respect to his obligations other than specifically to correct the Work.

13.3 ACCEPTANCE OF DEFECTIVE OR NON-CONFORMING WORK
13.3.1 If the Owner prefers to accept defective or non-conforming Work, he may do so instead
of requiring its removal and correction, in which case a Change Order will be issued to reflect a

reduction in the Contract Sum where appropriate and equitable. Such adjustment shall be
effected whether or not final payment has been made.
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SUPPLEMENTARY GENERAL CONDITIONS - PART |

STATUTORY PROVISIONS FOR MASSACHUSETTS
PUBLIC CONSTRUCTION CONTRACTS
CONTENTS

Paragraph Subiject Statute or Executive Order

ARTICLE 1 — PAYMENT, CONTRACT ADMINISTRATION, ETC.

1.1

“or Equal” Clause

M.G.L. Chapter 30,
Section 39M(b)

1.2 Delays M.G.L. Chapter 30,
Section 390
1.3 Deviations M.G.L. Chapter 30,
Section 39I
14 Finality of Decisions M.G.L. Chapter 30,
Section 39J
1.5 Differing Site Conditions M.G.L. Chapter 30,
Section 39N
1.6 Timely Decisions M.G.L. Chapter 30,
Section 39P
1.7 Certificate of Appropriation M.G.L. Chapter 44,
Section 31C
1.8 Method of Payment M.G.L. Chapter 30,
(Public Building Projects) Section 39K
1.9 Method of Payment M.G.L. Chapter 30,

(Public Works Projects)

Direct Payment

Discharge or Release of Bonds

Section 39G

M.G.L. Chapter 30,
Section 39F

M.G.L. Chapter 30,
Section 40
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ARTICLE 2 - WAGES AND EMPLOYMENT PRACTICES

2.1 Preference to Veterans M.G.L. Chapter 149,
and Citizens Section 26
2.2 Determination of Wage Rates M.G.L. Chapter 149,
Section 27
2.3 Employment Records M.G.L. Chapter 149,
Section 27B
2.4 Wages Paid to Operators of M.G.L. Chapter 149,

Trucks and Other Equipment Section 37F

2.5 Reserve Police Officers

2.6 Eight-hour Day, etc.

2.7 Lodging, etc.

2.8 Access to Contractor's Records

2.9 Worker's Compensation
Insurance

M.G.L. Chapter 149,
Section 34B

M.G.L. Chapter 149,
Sections 30 and 34

M.G.L. Chapter 149,
Section 25

Executive Order No. 195

M.G.L. Chapter 149,
Section 34A

ARTICLE 3 — CONTRACTOR’S ACCOUNTING METHODS

3.1-3.5 Contractor’s Accounting
Method Requirements

ARTICLE 4 — MISCELLANEOUS

4.1 Weather Protection

4.2 Form for Sub-Contract

4.3 Foreign Corporations

4.4 Shoring

4.5 Compliance with Tax Laws
4.6 Verification of Construction

Debris Disposal

M.G.L.

M.G.L.

Chapter 30,
Section 39R

M.G.L. Chapter 149,
Section 44F(1)

M.G.L. Chapter 149,
Section 44(F)(4)(c)

Chapter
30, Section 39L

M.G.L. Chapter 149,
Section 129A

M.G.L. Chapter 62C,
Section 49A

2008 Worcester Revised
Ordinances, Chapter 8,
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4.7

4.8

4.9

Responsible Employer
Ordinance

Regulation of Construction
Noise

Regulation of Excessive
and Unreasonable Noise

Section 7

2008 Worcester Revised
Ordinances, Chapter 2,
Section 35

2008 Worcester Revised
Ordinances, Chapter 8,
Section 34

2008 Worcester Revised
Ordinances, Chapter Nine,
Section 1A(e)(9)
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SUPPLEMENTARY GENERAL CONDITIONS - PART |
STATUTORY PROVISIONS FOR MASSACHUSETTS
PUBLIC CONSTRUCTION CONTRACTS

The following provisions are required by or are intended to be consistent with requirements of
Massachusetts statutes governing public construction contracts in the Commonwealth of
Massachusetts (hereinafter referred by statute to be included herein shall be deemed to be so
included. In addition, the parties recognize that other rights, duties, and obligations with respect
to public construction contracts are provided for in the Contract Documents. In case of conflict
between the provisions of these Supplementary General Conditions and other provisions in the
Contract Documents, the provisions of these Supplementary General Conditions shall govern. In
case of conflict between the provisions of these Supplementary General Conditions and the
provisions of any applicable statute, the statutory provisions shall govern. Where the term
“awarding authority” appears in the following paragraphs, it shall be taken as meaning the Owner.

ARTICLE 1 — PAYMENT, CONTRACT ADMINISTRATION, etc.

1.1 “Or Equal” Clause: (Statutory reference: M.G.L. Chapter 30, Section 39M(b))
This Paragraph 1.1 applies to every contract subject to M.G.L. Chapter 30, Section 39M(b).

This Paragraph 1.1 applies to every contract for the construction, reconstruction or repair of any
public work or for the purchase of any material by the Commonwealth, any political subdivision
thereof, or any county, city, town, district or housing authority (above certain dollar limits, as
stated in the statute), and to contracts awarded pursuant to M.G.L. Chapter 149, Sections 44A
through 44H. The said Sections 44A through 44H apply to every contract for the construction,
reconstruction, installation, demolition, maintenance or repair of any building by a department,
agency, board, commission, authority, or other instrumentality or the Commonwealth or political
subdivision thereof, or two or more subdivisions thereof, but not including the Massachusetts Bay
Transportation Authority, estimated to cost more than a dollar amount set forth in M.G.L. Chapter
149, Section 44A.

Every such contract shall provide that an item equal to that named or described in the said
specifications may be furnished. Where products or materials are prescribed by manufacturer
name, trade name, or catalog reference, the words “or approved equal”’ shall be understood to
follow. An item shall be considered equal to the item so named or described if, in the opinion of
the awarding authority:

a. ltis at least equal in quality, durability, appearance, strength, and design;

b. it will perform at least equally the function imposed by the general design for the public
work being contracted for or the material being purchased, and

c. it conforms substantially, even with deviations, to the detailed requirements for the items
as indicated by the specifications. For each item of material the specifications shall
provide for either a minimum of three named brands of material or a description of material
which can be met by a minimum of three manufacturers or producers, and for the equal
of any one of said name or described materials.

Any structural or mechanical changes made necessary to accommodate substituted equipment
under this paragraph shall be at the expense of the Contractor or Subcontractor responsible for
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the work item. See other paragraphs of General and Supplementary Conditions for procedures
to be used in determining compliance with the standards of this paragraph.

1.2 Delays: (Statutory reference: Chapter 30, Section 390). This Paragraph 1.2 applies to
every contract subject to M.G.L. Chapter 30, Section 39M and to every contract subject to
Chapter 149, Sections 44A through 44H.

In the event a suspension, delay, interruption or failure to act of the awarding authority increases
the cost of performance to any subcontractor, that subcontractor shall have the same rights
against the general contractor for payment for an increase in the cost of his performance as
provisions (a) and (b) give the general contractor against the awarding authority, but nothing in
provisions (a) and (b) shall in any way change, modify or alter any other rights which the general
contractor or the subcontractor may have against each other.

Except as otherwise provided by law and by this Paragraph 1.2, the Contractor shall not be
entitled to damages on account of any hindrances or delays, avoidable or unavoidable; but if such
delay be occasioned by the awarding authority, the Contractor may be entitled to an extension of
time only, in which to complete the work, to be determined by the Architect.

(a) The awarding authority may order the general contractor in writing to suspend, delay,
or interrupt all or any part of the work for such period of time as it may determine to be
appropriate for the convenience of the awarding authority; provided however, that if there
is a suspension, delay or interruption for fifteen days or more or due to a failure of the
awarding authority to act within the time specified in this contract, the awarding authority
shall make an adjustment in the contract price for any increase in the cost of performance
of this contract but shall not include any profit to the general contractor on such increase;
and provided further, that the awarding authority shall not make any adjustment in the
contract price under this provision for any suspension, delay, interruption or failure to act
to the extent that such is due to any cause for which this contract provides for an equitable
adjustment of the contract price under any other contract provisions.

(b) The general contractor must submit the amount of a claim under provision (a) to the
awarding authority in writing as soon as practicable after the end of the suspension, delay,
interruption or failure to act and, in any event, not later than the date of final payment
under this contract and, except for costs due to a suspension order, the awarding authority
shall not approve any costs in the claim incurred more than twenty days before the general
contractor notified the awarding authority in writing of the act or failure to act involved in
the claim.

1.3 Deviations: (Statutory referenced: M.G.L. Chapter 30, section 391) This Paragraph 1.3
applies to every contract for the construction, alteration, maintenance, repair or demolition of, or
addition to, any public building or public works for the Commonwealth or any political subdivision
thereof.

The Contractor shall perform all the work required by this contract in conformity with the plans
and specifications contained therein. No willful and substantial deviation from said plans and
specifications shall be made unless authorized in writing by the awarding authority or by the
Engineer or Architect in charge of the work who is duly authorized by the awarding authority to
approve such deviations. In order to avoid delays in the prosecution of the work required by such
contract, such deviation from the plans or specifications may be authorized by a written order of
the awarding authority or such Engineer or Architect so authorized to approve such deviation.
Within thirty days thereafter, such written order shall be confirmed by a certificate of the awarding
authority stating: (1) If such deviation involves any substitution or elimination of materials, fixtures
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or equipment, the reasons why such materials, fixtures or equipment were included in the first
instance and the reasons for substitution or elimination, and, if the deviation is of any other nature,
the reasons for such deviation, giving justification therefor (2) that the specified deviation does
not materially injure the project as a whole; (3) that either the work substituted for the work
specified is the same cost and quality, or that an equitable adjustment has been agreed upon
between the awarding authority and the Contractor and the amount in dollars of said adjustment;
and (4) that the deviation is in the best interest of the awarding authority.

Such certificate shall be signed under the penalties of perjury and shall be a permanent part of
the file record of the work contracted for.

Whoever violates any provision of this section willfully and with intent to defraud shall be punished
by a fine of not more than five thousand dollars or by imprisonment for not more than six months,
or both.

1.4 Finality of Decisions by Awarding Authority or Architect: (Statutory reference: M.G.L. Chapter
30, Section 39J) This Paragraph 1.4 applies to every contract for the construction, reconstruction,
alteration, remodeling, repair or demolition of any public building or public works by the
Commonwealth or by any county, city, district, board, commission, or other public body, when
the amount of the contract exceeds the amount stated in M.G.L. Chapter 30, Section 39J.

Notwithstanding any contrary provision of this contract, a decision by the contracting body or by
any administrative board, official or agency, or by any architect or engineer, on a dispute, whether
of fact or of law, arising under said contract shall not be final or conclusive if such decision is
made in bad faith, fraudulently, capriciously, or arbitrarily, is unsupported by substantial evidence,
or is based upon error of law.

1.5 Differing Site Conditions: (Statutory reference: M.G.L. Chapter 30, Section 39N) This
Paragraph 1.5 applies to every contract subject to M.G.L. Chapter 30, Section 39M and to every
contract subject to M.G.L. Chapter 49, Sections 44A through 44H.

If, during the progress of the work, the Contractor or the awarding authority discovers that the
actual subsurface or latent physical conditions encountered at the site differ substantially or
materially from those shown on the plans or indicated in the Contract Documents, either the
Contractor or the contracting authority may request an equitable adjustment in the contract price
of the contract applying to work affected by the differing site conditions. A request for such an
adjustment shall be in writing and shall be delivered by the party making such claim to the other
party as soon as possible after such conditions are discovered. Upon receipt of such a claim
from a Contractor, or upon its own initiative, the awarding authority shall make an investigation
of such physical conditions, and, if they differ substantially or materially from those shown on the
plans or indicated in the Contract Documents or from those ordinarily encountered and generally
recognized as inherent in work of the character provided for in the plans and Contract Documents
and are such a nature as to cause an increase or decrease in the cost of the work, the contracting
authority shall make an equitable adjustment in the contract price and the contract shall be
modified in writing accordingly.

1.6 Timely Decision by Awarding Authority: (Statutory reference: M.G.L. Chapter
30, Section 39P) This Paragraph 1.6 applies to every contract subject to M.G.L. Chapter 30,
Section 39M, and to every contract subject to M.G.L. Chapter 149, Sections 44A through 44H.

In every case in which this contract requires the awarding authority, any official, its Architect or
Engineer to make a decision on interpretation of the specifications, approval of equipment,
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material or any other approval, or progress of the work, the decision shall be made promptly and,
in any event, no later than thirty days after the written submission for decision; but if such decision
requires extended investigation and study, the awarding authority, the official, Architect or
Engineer shall, within thirty days after the receipt of the submission, give the party making the
submission written notice of the reasons why the decision cannot be made within the thirty-day
period and the date by which the decision will be made.

1.7 Certificate of Appropriation: (Statutory reference: M.G.L. Chapter 44, Section 31C) This
Paragraph 1.7 applies to contracts for construction, reconstruction, alteration, remodeling, repair
or demolition of any public building or public work by any city or town costing more than the
amount set forth in M.G.L. Chapter 44, Section 31C.

This Contract shall not be deemed to have been made until the auditor or accountant or other
officer of the city or town having similar duties has certified thereon that an appropriation in the
amount of such contract is available therefor and that an officer or agent of the city, town, or
awarding-authority has been authorized to execute said contract and approve all requisitions and
change orders. No order to the Contractor for a change in or addition to the work to be performed
under a contract subject to this section, whether in the form of a drawing, plan, detail or any other
written instruction, unless it is an order which the Contractor is willing to perform without any
increase in the contract price, shall be deemed to have been given until the auditor or accountant,
or other officer of the awarding authority having similar duties, has certified thereon that an
appropriation in the amount of such order is available therefor; but such certificate shall not be
construed as an admission by the awarding authority of its liability to pay for such work. The
certificate of the auditor or accountant or other officer of the awarding authority having similar
duties, that an appropriation in the amount of such contract or order is available shall bar any
defense by the awarding authority on the ground of insufficient appropriation; and any law barring
payment in excess of appropriations shall not apply to amounts covered by any certificate under
this section.

1.8 Method of Payment: (Statutory reference: M.G.L. Chapter 30, Section 39K) This Paragraph
1.8 applies to every contract for the construction, reconstruction, alteration, remodeling, repair or
demolition of any public building by the Commonwealth, or by any county, city, town, district,
board, commission or other public body, when the amount is more than two thousand dollars, or
the amount set forth in M.G.L. Chapter 30, Section 39K.

1.8.1  Within fifteen days after receipt from the Contractor, at the place

designated by the awarding authority if such a place is so designated, of a periodic estimate
requesting payment of the amount due for the preceding month, the awarding authority will make
a periodic payment to the Contractor for the work performed during the preceding month and for
the materials not incorporated in the work but delivered and suitably stored at the site (or at some
location agreed upon in writing) to which the Contractor has title or to which a Subcontractor has
titte and has authorized the Contractor to transfer title to the awarding authority, upon certification
by the contractor that he is the lawful owner and that the materials are free from all
encumbrances, but less (1) a retention based on its estimate of the fair value of its claims against
the Contractor and less (2) a retention for direct payments to Subcontractors based on demands
for same in accordance with the provisions of Paragraph 1.10 of these Supplementary General
Conditions, and less (3) a retention not exceeding five percent of the approved amount of the
periodic payment. After the receipt of a periodic estimate requesting final payment and within
sixty-five days after (a) the Contractor fully completes the work or substantially completes the
work so that the value of the work remaining to be done is, in the estimate of the awarding
authority, less than one percent of the original contract price, or (b) the Contractor substantially
completes the work and the awarding authority takes possession for occupancy, whichever
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occurs first, the awarding authority shall pay the contractor the entire balance due on the contract
less (1) a retention based on its estimate of the fair value of its claims against the Contractor and
of the cost of completing the incomplete and unsatisfactory items of work and less (2) a retention
for direct payments to Subcontractors based on demands for same in accordance with the
provisions of Paragraph 1.10 of these Supplementary General Conditions, or based on the record
of payments by the Contractor to the Subcontractors under this contract if such record of payment
indicates that the Contractor has not paid Subcontractors as provided in Paragraph 1.10. If the
awarding authority fails to make payment as herein provided, there shall be added to each such
payment daily interest at the rate of three percentage points above the rediscount rate then
charged by the Federal Reserve Bank of Boston commencing on the first day after said payment
is due and continuing until the payment is delivered or mailed to the contractor; provided, that no
interest shall be due, in any event, on the amount due on a periodic estimate for final payment
until fifteen days...after receipt of such periodic estimate from the Contractor, at the place
designated by the awarding authority if such a place is so designated. The Contractor agrees to
pay to each Subcontractor a portion of any such interest paid in accordance with the amount due
each Subcontractor.

1.8.2 The awarding authority may make changes in any periodic estimate submitted by the
Contractor, and the payment due on said periodic estimate shall be computed in accordance with
the change so made, but such changes or any requirement for a corrected periodic estimate shall
not affect the due date for the periodic payment or the date for the commencement of interest
charges on the amount of the periodic payment computed in accordance with the changes made,
as provided herein; provided, that the awarding authority may, within seven days after receipt,
return to the Contractor for correction, any periodic estimate which is not in the required form or
which contains computations not arithmetically correct and, in that event, the date of receipt of
such periodic estimate shall be the date of receipt of the corrected periodic estimate in proper
form and with arithmetically correct computations. The date of receipt of a periodic estimate
received on a Saturday shall be the first working day thereafter.

1.8.3 All periodic estimates shall be submitted to the awarding authority, or to its designee as
set forth in writing to the Contractor, and the date of receipt by the awarding authority or its
designee shall be marked on the estimate. All periodic estimates shall contain a separate item
for each subtrade and each sub-subtrade listed in sub-bid form as required by the specifications,
and a column listing the amount paid to each subcontractor and sub-subcontractor as of the date
the periodic estimate is filed. The person making payment for the awarding authority shall add
the daily interest provided for herein to each payment for each day beyond the due date based
on the date of receipt marked on the estimate.

1.8.4 A certificate of the Architect to the effect that the Contractor has fully or substantially
completed the work shall, subject to the provisions of Paragraph 1.4 of these Supplementary
General Conditions, be conclusive for the purposes of this Paragraph 1.8.

1.8.5 Notwithstanding the provisions of this section, at any time after the value of the work
remaining to be done is, in the estimation of the awarding authority, less than 1 per cent of the
adjusted contract price, or the awarding authority has determined that the contractor has
substantially completed the work and the awarding authority has taken possession for occupancy,
the awarding authority may send to the general contractor by certified mail, return receipt
requested, a complete and final list of all incomplete and unsatisfactory work items, including, for
each item on the list, a good faith estimate of the fair and reasonable cost of completing such
item. The general contractor shall then complete all such work items within 30 days of receipt of
such list or before the contract completion date, whichever is later. If the general contractor fails
to complete all incomplete and unsatisfactory work items within 45 days after receipt of such
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items furnished by the awarding authority or before the contract completion date, whichever is
later, subsequent to an additional 14 days written notice to the general contractor by certified
mail, return receipt requested, the awarding authority may terminate the contract and complete
the incomplete and unsatisfactory work items and charge the cost of same to the general
contractor and such termination shall be without prejudice to any other rights or remedies the
awarding authority may have under the contract. The awarding authority shall note any such
termination in the evaluation form to be filed by the awarding authority pursuant to the provisions
of section 44D of chapter 149.

1.9 Method of Payment: (Statutory reference: M.G.L. Chapter 30, section 39G) This
Paragraph 1.9 applies to every contract for the construction, reconstruction, alteration,
remodeling, repair or improvement of public ways; including bridges and other highway
structures, sewers and water mains, airports and other public works entered into with the
commonwealth, or any agency or political subdivision thereof.

1.9.1  Upon substantial completion of the work required by a contract with the commonwealth,
or any agency or political subdivision thereof, for the construction, reconstruction, alteration,
remodeling, repair or improvement of public ways, including bridges and other highway
structures, sewers and water mains, airports and other public works, the contractor shall present
in writing to the awarding authority its certification that the work has been substantially completed.
Within twenty-one days thereafter, the awarding authority shall present to the contractor either a
written declaration that the work has been substantially completed or an itemized list of
incomplete or unsatisfactory work items required by the contract sufficient to demonstrate that
the work has not been substantially completed. The awarding authority may include with such
list a notice setting forth a reasonable time, which shall not in any event be prior to the contract
completion date, within which the contractor must achieve substantial completion of the work. In
the event that the awarding authority fails to respond, by presentation of a written declaration or
itemized list as aforesaid, to the contractor’s certification within the twenty-one day period, the
contractor’s certification shall take effect as the awarding authority’s declaration that the work has
been substantially completed.

1.9.2 Within sixty-five days after the effective date of a declaration of substantial completion,
the awarding authority shall prepare and forthwith send to the contractor for acceptance a
substantial completion estimate for the quality and price of the work done and all but one percent
retainage on that work, including the quantity, price and all but one percent retainage for the
undisputed part of each work item and extra work item in dispute but excluding the disputed part
thereof, less the estimated cost of completing all incomplete and unsatisfactory work items and
less the total periodic payments made to date for the work. The awarding authority also shall
deduct from the substantial completion estimate an amount equal to the sum of all demands for
direct payments filed by subcontractors and not yet paid to subcontractors or deposited in joint
accounts pursuant to section 1.10, but no contract subject to said section 1.10 shall contain any
other provision authorizing the awarding authority to deduct any amount by virtue of claims
asserted against the contract by subcontractors, material suppliers or others.

1.9.3 If the awarding authority fails to prepare and send to the contractor any substantial
completion estimate required by section 1.9.2, on or before the date herein above set forth, the
awarding authority shall pay to the contractor interest on the amount which would have been due
to the contractor pursuant to such substantial completion estimate, at the rate of three percentage
points above the rediscount rate then charged by the Federal Reserve Bank of Boston from such
date to the date on which the awarding authority sends that substantial completion estimate to
the contractor for acceptance or to the date of payment therefor, whichever occurs first. The
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awarding authority shall include the amount of such interest in the substantial completion
estimate.

1.9.4 Within fifteen days after the effective date of the declaration of substantial completion, the
awarding authority shall send to the contractor by certified mail, return receipt requested, a
complete list of all incomplete or unsatisfactory work items, and unless delayed by causes beyond
his control, the contractor shall complete all such work items within forty-five days after the receipt
of such list or before the then contract completion date, whichever is later. If the contractor fails
to complete such work within such time, the awarding authority may, subsequent to seven days’
written notice to the contractor by certified mail, return receipt requested, terminate the contract
and complete the incomplete or unsatisfactory work items and charge the cost of same to the
contractor.

1.9.5 Within thirty days after receipt by the awarding authority of a notice from the contractor
stating that all of the work required by the contract has been completed, the awarding authority
shall prepare and forthwith send to the contractor for acceptance, a final estimate for the quantity
and price of the work done and all retainage on that work less the payments made to date, unless
the awarding authority’s inspection shows that work items required by the contract remain
incomplete or unsatisfactory, or that documentation required by the contract has not been
completed. If the awarding authority fails to prepare and sends to the contractor the final estimate
within thirty days after receipt of notice of completion, the awarding authority shall pay to the
contractor interest on the amount which would have been due to the contractor pursuant to such
final estimate at the rate hereinabove provided from the thirtieth day after such completion until
the date on which the awarding authority sends the final estimate to the contractor for acceptance
or the date of payment therefor, whichever occurs first, provided that the awarding authority’s
inspection shows that no work items required by the contract remain incomplete or unsatisfactory.
Interest shall not be paid hereunder on amounts for which interest is required to be paid in
connection with the substantial completion estimate as hereinabove provided. The awarding
authority shall include the amount of the interest required to be paid hereunder in the final
estimate.

1.9.6 The awarding authority shall pay the amount due pursuant to any substantial completion
or final estimate within thirty-five days after receipt of written acceptance for such estimate from
the contractor and shall pay interest on the amount due pursuant to such estimate at the rate
hereinabove provided from that thirty-fifth day to the day of payment. Within 15 days after receipt
from the contractor, if such place is so designated by the awarding authority, if such place is so
designated, of a periodic estimate requesting payment of the amount due for the preceding
periodic estimate period, the awarding authority shall make a periodic payment to the contractor
for the work performed during the preceding periodic estimate period and for the materials not
incorporated in the work but delivered and suitably stored at the site, or at some location agreed
upon in writing, to which the contractor has title or to which a subcontractor has title and has
authorized the contractor to transfer title to the awarding authority, upon certification by the
contractor that he is the lawful owner and that materials are free from all encumbrances. The
awarding authority shall include with each such payment interest on the amount due pursuant to
such periodic estimate at the rate herein above provided from the due date. In the case of
periodic payments, the contracting authority may deduct from its payment a retention based on
its estimate of the fair value of its claim against the contractor, a retention for direct payments to
subcontractors based on demands for same in accordance with the provisions of section 1.10,
and a retention to secure satisfactory performance of the contractual work not exceeding five
percent of the approved amount of any periodic payment, and the same right to retention shall
apply to bonded subcontractors entitled to direct payment under section 1.10; provided, that a
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five percent value of all items that are planted in the ground shall be deducted from the periodic
payments until final acceptance.

1.9.7 No periodic, substantial completion or final estimate or acceptance or payment thereof
shall bar a contractor from reserving all rights to dispute the quantity and amount of, or the failure
of the awarding authority to approve a quantity and amount of, all or part of any work item or extra
work item.

1.9.8 Substantial completion, for the purpose of this section 1.9, shall mean either that the work
required by the contract has been completed except for work having a contract price of less than
one percent of the then adjusted total contract price, or substantially all of the work has been
completed and opened to public use except for minor incomplete or unsatisfactory work items
that do not materially impair the usefulness of the work required by the contract.

1.10 Direct Payment: (Statutory reference: M.G.L. Chapter 30, Section 39F) This Paragraph
1.10 applies to every contract awarded pursuant to M.G.L. Chapter 149, Sections 44A through
44J, and (with the exception of Subparagraph 1.10.9) to every contract awarded pursuant to
M.G.L. Chapter 30, Section 39M.

1.10.1 Forthwith after the General Contractor receives payment on account of a periodic
estimate, the General Contractor shall pay to each subcontractor the amount paid for the labor
performed and the materials furnished by that Subcontractor, less any amount specified in any
court proceedings barring such payment and also less any amount claimed due from the
Subcontractor by the General Contractor.

1.10.2 Not later than the sixty-fifth day after each Subcontractor substantially completes the work
in accordance with the plans and specifications, the entire balance due under the subcontract,
less amounts retained by the awarding authority as the estimated cost of completing the
incomplete and unsatisfactory items of work, shall be due the Subcontractor; and the awarding
authority shall pay that amount to the General Contractor. The General Contractor shall forthwith
pay to the Subcontractor the full amount received from the awarding authority less any amount
specified in any court proceedings barrings such payment and also less any amount claimed due
from the Subcontractor by the General Contractor.

1.10.3 Each payment made by the awarding authority to the General Contractor pursuant to
Subparagraphs 1.10.1 and 1.10.2 of this Paragraph 1.10 for the labor performed and the
materials furnished by a Subcontractor shall be made to the General Contractor for the account
of that Subcontractor; and the awarding authority shall take reasonable steps to compel the
General Contractor to make each such payment to each such Subcontractor. If the awarding
authority has received a demand for direct payment from a Subcontractor for any amount which
has already been included in a payment to the General Contractor for payment to the
Subcontractor as provided in Subparagraphs 1.10.1 and 1.10.2, the awarding authority shall act
upon the demand as provided in this Paragraph 1.10.

1.10.4 If, within seventy days after the Subcontractor has substantially completed the
subcontract work, the Subcontractor has not received from the Contractor the balance due under
the subcontract including any amount due for extra labor and materials furnished to the General
Contractor, less any amount retained by the awarding authority as to the estimated cost of
completing the incomplete and unsatisfactory items of work, the Subcontractor may demand
direct payment of that balance from the awarding authority. The demand shall be by a sworn
statement delivered to or sent by certified mail to the awarding authority, and a copy shall be
delivered to or sent by certified mail to the General Contractor at the same time. The demand
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shall contain a detailed breakdown of the balance due under the subcontract and also a statement
of the status of completion of the subcontract work. Any demand made after substantial
completion of the subcontract work shall be valid even if delivered or mailed prior to the seventieth
day after the Subcontractor has substantially completed the subcontract work. Within ten days
after the Subcontractor has delivered or so mailed the demand to the awarding authority and
delivered or so mailed a copy to the General Contractor, the General Contractor may reply to the
demand. The reply shall be a sworn statement delivered to or sent by certified mail to the
awarding authority, and a copy shall be delivered to or sent by certified mail to the Subcontractor
at the same time. The reply shall contain a detailed breakdown of the balance due under the
subcontract, including any amount due for extra labor and materials furnished to the General
Contractor and of the amount due for each claim made by the General Contractor against the
Subcontractor.

1.10.5 Within fifteen days after receipt of the demand by the awarding authority, but in no event
prior to the seventieth day after substantial completion of the subcontract work, the awarding
authority shall make direct payment to the Subcontractor of the balance due under the
subcontract, including any amount due for extra labor and materials furnished to the General
Contractor, less any amount (i) retained by the awarding authority as the estimated cost of
completing the incomplete or unsatisfactory items of work, (ii) specified in any court proceedings
barring such payment, or (iii) disputed by the General Contractor in the sworn reply; provided,
that the awarding authority shall not deduct from a direct payent any amount as provided in part
(iii) if the reply is not sworn to, or for which the sworn reply does not contain the detailed
breakdown required by Subparagraph 1.10.4 The awarding authority shall make further
direct payments to the Subcontractor forthwith after the removal of the basis for deduction from
direct payments made as provided in parts (i) and (ii) of this Subparagraph.

1.10.6 The awarding authority shall forthwith deposit the amounts deducted from a direct
payment as provided in part (iii) of the Subparagraph 1.10.5 in an interest-bearing joint account
in the names of the General Contractor and the Subcontractor in a bank in Massachusetts
selected by the awarding authority or agreed upon by the General Contractor and the
Subcontractor and shall notify the General Contractor and the Subcontractor of the date of the
deposit and the account, including accrued interest, as provided in an agreement between the
General Contractor and the Subcontractor or as determined by decree of a court of competent
jurisdiction.

1.10.7 All direct payments and all deductions from demands for direct payments deposited in an
interest-bearing account or accounts in a bank pursuant to Subparagraph 1.10.6 shall be made
out of amounts payable to the General Contractor at the time of receipt of a demand for direct
payment from a Subcontractor and out of amounts which later become payable to the General
Contractor and in the order or receipt of such demands from subcontractors. All direct payments
shall discharge the obligation of the awarding authority to the Contractor to the extent of such
payment.

1.10.8 The awarding authority shall deduct from payments to a General Contractor amounts
which, together with the deposits in interest-bearing accounts pursuant to Subparagraph 1.10.6,
are sufficient to satisfy all unpaid balances of demands for direct payments received from
Subcontractors. All such amounts shall be earmarked for such direct payments, and the
Subcontractors shall have a right in such deductions prior to any claims against such amounts
by creditors of the General Contractor.

1.10.9 If the Subcontractor does not receive payment as provided in Subparagraph 1.10.1 or if
the General Contractor does not submit a periodic estimate for the value of the labor or materials
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performed or furnished by the Subcontractor and the Subcontractor does not receive payment
for same when due less the deductions provided for in Subparagraph 1.10.1, the Subcontractor
may demand direct payment by following the procedure in Subparagraph 1.10.4 and the General
Contractor may file a sworn reply as provided in that same Subparagraph. A demand made after
the first day of the month following that for which the Subcontractor performed or furnished the
labor and materials for which the Subcontractor seeks payment shall be valid even if delivered or
mailed prior to the time payment was due on a periodic estimate from the General Contractor.
Thereafter the awarding authority shall proceed as provided in Subparagraphs 1.10.5, 1.10.6,
1.10.7 and 1.10.8.

1.10.10 Any assignment by a Subcontractor of the rights under this section to a surety company
furnishing a bond under the provisions of M.G.L. Chapter 149, Section 29 shall be invalid. The
assignment and subrogation rights of the surety to amounts included in a demand for direct
payment which are in the possession of the awarding authority or which are on deposit pursuant
to Subparagraph 1.10.6 shall be subordinate to the rights of all Subcontractors who are entitled
to be paid under this section and who have not been paid in full.

1.10.11 “Subcontractor” as used in this Paragraph 1.10 (i) for contracts awarded as provided in
M.G.L. Chapter 149, Sections 44A-44J, inclusive, shall mean a person who files a sub-bid and
receives a subcontract as a result of that filed sub-bid or who is approved by the awarding
authority in writing as a person performing labor or both performing labor and furnishing materials
pursuant to a contract with the General Contractor, (ii) for contracts awarded as provided in
M.G.L. Chapter 30, Section 39M(a), shall mean a person approved by the awarding authority in
writing as a person performing labor or both performing labor and furnishing materials pursuant
to a contract with the General Contractor.

1.10.12 A General Contractor or a Subcontractor shall enforce a claim to any portion of the
amount of a demand for direct payment deposited as provided in Subparagraph 1.1.6 by a petition
in equity in the superior court against the other and the bank shall not be a necessary party. A
Subcontractor shall enforce a claim for direct payment or a right to require a deposit as provided
in Subparagraph 1.10.6 by a petition in equity in the superior court against the awarding authority
and the Contractor shall not be a necessary party. Upon motion of any party the court shall
advance for speedy trial any petition filed as provided in this paragraph. M.G.L. Chapter 231,
Sections 59 and 59B shall apply to such petitions. The Court shall enter an interlocutory decree
upon which execution shall issue for any part of a claim found due pursuant to Sections 59 and
59B and, upon motion of any party, shall advance for speedy trial the petition to collect the
remainder of the claim. Any party aggrieved by such interlocutory decree shall have the right to
appeal therefrom as from a final decree. The court shall not consolidate for trial the petition of
any Subcontractor with the petition of one or more Subcontractors or the same general contract
unless the court finds that a substantial portion of the evidence of the same events during the
course of construction (other than the fact that the claims sought to be consolidated arise under
the same general contract) is applicable to the petitions sought to be consolidated and that such
consolidation will prevent unnecessary duplication of evidence. A decree in any such proceeding
shall not include interest on the disputed amount deposited in excess of the interest earned for
the period of any such deposit. No person except a Subcontractor filing a demand for direct
payment for which no funds due the Contractor are available for direct payment shall have a right
to file a petition in a court of equity against the awarding authority claiming a demand for direct
payment is premature, and such Subcontractor must file the petition before the awarding authority
has made a direct payment to the Subcontractor and has made a deposit of the disputed portion
as provided in part (iii) of Subparagraph 1.10.5 and in Subparagraph 1.10.6.
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1.10.13 In any petition to collect any claim for which a Subcontractor has filed a demand for direct
payment the court shall, upon motion of the General Contractor, reduce by the amount of any
deposit of a disputed amount by the awarding authority as provided in part (iii) of Subparagraph
1.10.5 and in Subparagraph 1.10.6 any amount held under a trustee writ or pursuant to a
restraining order or injunction.

1.11 Discharge or Release of Bonds (Statutory reference: M.G.L. ¢.30, section 40) This
Paragraph 1.11 applies to every contract awarded for the construction or repair of public buildings
or other public works.

1.11.1 Bonds given to the commonwealth, any county, city, town or political subdivision to secure
the performance of contracts for the construction or repair of public buildings or other public works
may be discharged or released by the awarding authority, upon such terms as it deems
expedient, after the expiration of one year from the time of completion, subject to Section 1.8, of
the work contracted to be done; provided that no claim filed under said bond is pending, and
provided further, that no such bonds shall be discharged or released prior to the expiration of all
special guarantees provided for in the contract unless new bonds in substitution therefor
specifically relating to the unexpired guarantees shall be taken.

ARTICLE 2 - WAGES AND EMPLOYMENT PRACTICES

2.1 Preference To Veterans and Citizens In Public Works; Rate of Wages: (Statutory
reference: M.G.L. c. 149, Section 26) This Paragraph 2.1 applies to every contract or subcontract
for the construction of public works by the Commonwealth or by a county, town or district.

2.1.1 In the employment of mechanics and apprentices, teamsters, chauffeurs and laborers,
preference shall first be given to citizens of the Commonwealth who have been residents of the
Commonwealth for at least six months at the commencement of their employment, who are
veterans as defined in M.G.L. Chapter 4, Section 7, clause 43, and who are qualified to perform
the work to which the employment relates and, within such preference, preference shall be given
to service-disabled veterans; and secondly, to citizens of the Commonwealth generally who have
been residents of the Commonwealth for at least six months at the commencement of their
employment, and if they cannot be obtained in sufficient numbers, then to citizens of the United
States, and every contract for such work shall contain a provision to this effect. Each county,
town or district in the construction of public works, or persons contracting or subcontracting for
such works, shall give preference to veterans and citizens who are residents of such county,
town, authority or district, and within such preference, preference shall be given to service-
disabled veterans.

2.1.2 The rate per hour of the wages paid to said mechanics and apprentices, teamsters,
chauffeurs and laborers in the construction of public works shall not be less than the rate or rates
of wages to be determined by the Commissioner as hereinafter provided; provided that the wages
paid to laborers employed on said works shall not be less than those paid to laborers in the
municipal service of the town or towns where said works are being constructed; provided further,
that where the same public work is to be constructed in two or more towns, the wages paid to
laborers shall not be less than those paid to laborers in the municipal town paying the highest
rate; provided further, that if, in any of the towns where the works are to be constructed, a wage
rate or wage rates have been established in certain trades and occupations by collective
agreements or understandings in the private construction industry between organized labor and
employers, the rate or rates to be paid on said works shall not be less than the rates so
established; provided further, that in towns where no such rate or rates have been established,
the wages paid to mechanics, teamsters, chauffeurs and laborers on public works, shall not be
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less than the wages paid to the employees in the same trades and occupations by private
employers engaged in the construction industry. This section shall also apply to regular
employees of the Commonwealth or a county, town, authority or district, when such employees
are employed in the construction, addition to or alteration of public buildings for which special
appropriations of more than one thousand dollars are provided. Payments by employers to health
and welfare plans, pension plans and supplementary unemployment benefit plans under
collective bargaining agreements or understandings between organized labor and employers
shall be included for the purpose of establishing minimum wage rates as herein provided.

2.2 List of Jobs; Classifications; Determination of Rate of Wages; Schedule: (Statutory
reference: M.G.L. Chapter 149, Section 27) This Paragraph 2.2. applies to every contract or
subcontract for the construction of public works by the Commonwealth, or by a county, town or
district.

2.2.1 The commissioner shall prepare, for the use of such public officials or public bodies whose
duty it shall be to cause public works to be constructed, a list of the several jobs usually performed
on various types of public works upon which mechanics and apprentices, teamsters, chauffeurs
and laborers are employed, including the transportation of gravel or fill to the site of said public
works or the removal of surplus gravel or fill from such site. The commissioner shall classify said
jobs, and he may revise such classification from time to time, as he may deem advisable. Prior
to awarding a contract for the construction of public works, said public official or public body shall
submit to the commissioner a list of the jobs upon which mechanics and apprentices, teamsters,
chauffeurs and laborers are to be employed, and shall request the commissioner to determine
the rate of wages to be paid on each job. Each year after the awarding of the contract, the public
official or public body shall submit to the commissioner a list of the jobs upon which mechanics
and apprentices and laborers are to be employed and shall request that the commissioner update
the determination of the rate of wages to be paid on each job. The general contractor shall
annually obtain updated rates from the public official or public body and no contractor or
subcontractor shall pay less than the rates so established. Said rates shall apply to all persons
engaged in transporting gravel or fill to the site of said public works or removing gravel or fill from
such site, regardless of whether such persons are employed by a contractor or subcontractor or
are independent contractors or owner-operators. The commissioner, subject to the provisions of
Section 2.1, shall proceed forthwith to determine the same, and shall furnish said official or public
body with a schedule of such rate or rates of wages as soon as said determination shall have
been made. In advertising or calling for bids for said works, the awarding official or public body
shall incorporate said schedule in the advertisement or call for bids by an appropriate reference
thereto, and shall furnish a copy of said schedule, without cost, to any person requesting the
same. Said schedule shall be made a part of the contract for said works and shall continue to be
the minimum rate or rates of wages for said employees during the life of the contract. Any person
engaged in the construction of said works shall cause a legible copy of said schedule and
subsequent updates to be kept posted in a conspicuous place at the site of said works during the
life of the contract. An apprentice performing work on a project subject to this section shall
maintain in his possession an apprentice identification card issued pursuant to section M.G.L.
Chapter 23, Section 11W. The aforesaid rates of wages in the schedule of wage rates shall
include payments by employers to health and welfare plans, pension plans and supplementary
unemployment benefit plans as provided in said Section 2.1, and such payments shall be
considered as payments to persons under this section performing work as herein provided.

Any employer engaged in the construction of such works who does not make
payments to a health and welfare plan, a pension plan and a supplementary unemployment
benefit plan, where such payments are included in said rates of wages, shall pay the amount of
said payments directly to each employee engaged in said construction. Whoever shall pay less
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than said rate or rates of wages, including payments to health and welfare funds and pension
funds, or the equivalent payment in wages, on said works to any person performing work within
classifications as determined by the commissioner, and whoever, for himself, or as
representative, agent or officer of another, shall take or receive for his own use or the use of any
other person, as a rebate, refund or gratuity, or in any other guise, any part or portion of the
wages, including payments to health and welfare funds and pension funds, or the equivalent
payment in wages, paid to any such person for work done or service rendered on said public
works, shall have violated this section and shall be punished or shall be subject to a civil citation
or order as provided in M.G.L. Chapter 149, Section 27C. The president and treasurer of a
corporation and any officers or agents having the management of such corporation shall also be
deemed to be employers of the employees of any corporation within the meaning of Sections 2.1
to 2.3, inclusive. Offers of restitution or payment of restitution shall not be considered in imposing
such punishment.

2.2.2 When an investigation by the attorney general's office reveals that a contractor or
subcontractor has violated this section by failing to pay said rate or rates of wages, including
payments to health and welfare funds and pension funds, or the equivalent payment in wages,
on said works to any person performing work within classifications as determined by the
commissioner, or that a contractor or subcontractor has, for himself, or as representative, agent
or officer of another, taken or received for his own use or the use of any other person, as a rebate,
refund or gratuity, or in any other guise, any portion of the wages, including payments to health
and welfare funds and pension funds, or the equivalent payment in wages, paid to any such
person for work done or service rendered on said public works, the attorney general may, upon
written notice to the contractor or subcontractor and the sureties of the contractor or
subcontractor, and after a hearing thereon, order work halted on the part of the contract on which
such wage violations occurred, until the defaulting contractor or subcontractor has filed with the
attorney general's office a bond in the amount of such penal sum as the attorney general shall
determine, conditioned upon payment of said rate or rates of wages, including payments to health
and welfare funds and pension funds, or the equivalent payment in wages, on said works to any
person performing work within classifications as determined by the commissioner. An employee
claiming to be aggrieved by a violation of this section may, 90 days after the filing of a complaint
with the attorney general, or sooner if the attorney general assents in writing, and within 3 years
after the violation, institute and prosecute in his own name and on his own behalf, or for himself
and for others similarly situated, a civil action for injunctive relief, for any damages incurred, and
for any lost wages and other benefits. An employee so aggrieved who prevails in such an action
shall be awarded treble damages, as liquidated damages, for any lost wages and other benefits
and shall also be awarded the costs of the litigation and reasonable attorneys' fees.

2.3 Employment Records To Be Kept By Contractor, Subcontractors; Statement of
Compliance: (Statutory reference: M.G.L. c. 149, Section 27B) This Paragraph 2.3 applies to
every contract or subcontract for the construction of public works by the Commonwealth, or by a
county, town or district.

Every Contractor, Subcontractor or public body engaged in said public works to which Paragraph
2.3 of these Supplementary General Conditions applies shall keep a true and accurate records
of all mechanics and apprentices, teamsters, chauffeurs and laborers employed thereon, showing
the name, address and occupational classification of each such employee on said works, and
hours worked by, and wages paid to, each such employee, and shall promptly furnish to the
Attorney General or his representative, upon his request, a copy of said record, signed by the
employer or his authorized agent under the penalties of perjury. For every week in which an
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apprentice is employed by a contractor, subcontractor or public body subject to this section, a
photocopy of the apprentice’s apprentice identification card, issued pursuant to M.G.L. Chapter
23, Section 11W, shall be attached to the records submitted under this section. Such records
shall be open to inspection by any authorized representative of the department at any reasonable
time, and as often as may be necessary. Every contractor and subcontractor required to keep
such a record shall submit a copy of said record to the awarding authority directly and on a weekly
basis.

Each such Contractor, Subcontractor or public body shall preserve its payroll records for a period
of three years from the date of completion of the contract.

Each such Contractor, Subcontractor or public body shall furnish to the awarding authority directly
within fifteen days after completion of its portion of the work a statement, executed by the
Contractor, Subcontractor, or public body who supervises the payment of wages, in the following
form.

STATEMENT OF COMPLIANCE

(Name of signatory party) (Title)
do hereby state:

That | pay or supervise the payment of the persons employed by

(Contractor, Subcontractor or public body)

on the and that all mechanics
(building or project)

and apprentices, teamsters, chauffeurs and laborers employed on said project have been paid in
accordance with wages determined under the provisions of sections twenty-six and twenty-seven
of chapter one hundred and forty-nine of the General Laws.

Signature

Title

The above-mentioned copies of payroll records and statements of compliance shall be available
for inspection by any interested party filing a written request to the awarding authority for such
inspection and copying.

2.4 Wages Paid to Operators of Trucks and Other Equipment: (Statutory reference: M.G.L.
c. 149, Section 27F) This Paragraph 2.4 applies to every contract for the construction of public
works by the Commonwealth, or by a county, city, town or district.

No agreement of lease, rental or other arrangement, and no order or requisition under which a
truck or any automotive or other vehicle or equipment is to be engaged in public works by the
commonwealth or by a county, city, town or district, shall be entered into or given by any public
official or public body unless said agreement, order or requisition contains a stipulation requiring
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prescribed rates of wages, as determined by the commissioner, to be paid to the operators of
said trucks, vehicles or equipment. Any such agreement, order or requisition which does not
contain said stipulation shall be invalid, and no payment shall be made thereunder. Said rates of
wages shall be requested of said commissioner by said public official or public body, and shall
be furnished by the commissioner in a schedule containing the classifications of jobs, and the
rate of wages to be paid for each job. Said rates of wages shall include payments to health and
welfare plans, or, if no such plan is in effect between employers and employees, the amount of
such payments shall be paid directly to said operators. Whoever pays less than said rates of
wages, including payments to health and welfare funds, or the equivalent in wages, on said
works, and whoever accepts for his own use, or for the use of any other person, as a rebate,
gratuity or in any other guise, any part or portion of said wages or health and welfare funds, shall
have violated this section and shall be punished or shall be subject to a civil citation or order as
provided in M.G.L. Chapter 149, Section 27C. An employee claiming to be aggrieved by a
violation of this section may, 90 days after the filing of a complaint with the attorney general, or
sooner if the attorney general assents in writing, and within 3 years after the violation, institute
and prosecute in his own name and on his own behalf, or for himself and for others similarly
situated, a civil action for injunctive relief, for any damages incurred, and for any lost wages and
other benefits. An employee so aggrieved who prevails in such an action shall be awarded treble
damages, as liquidated damages, for any lost wages and other benefits and shall also be
awarded the costs of the litigation and reasonable attorneys' fees.

2.5 Reserve Police Officers: (Statutory reference: M.G.L. Chapter 149, Section 34B) This
Paragraph 2.5 applies to every contract for the construction, alteration, maintenance, repair or
demolition of, or addition to, any public works for the Commonwealth or any political subdivision
thereof.

The contractor shall pay to any reserve police officer employed by him in any city or town the
prevailing rate of wages paid to regular police officers in such city or town.

2.6 Eight-hour Day, etc.: (Statutory reference: M.G.L. Chapter 149, Sections 30, 34, and
34A) This Paragraph 2.6 applies only to contracts which are subject to the provisions of the
aforesaid sections of the Massachusetts General Laws.

No laborer, worker, mechanic, foreman or inspector working within this Commonwealth in the
employ of the Contractor, Subcontractor or other person doing or contracting to do the whole or
part of the work contemplated by the contract, shall be required or permitted to work more than
eight hours in any one day or more than forty-eight hours in any one week, or more than six days
in any one week, except in cases of extraordinary emergency.

2.7 Lodging, etc.: (Statutory reference: M.G.L. Chapter 149, Section 25) This paragraph 2.7
applies to every contract for the doing of public work with the Commonwealth, a county, city or
town, or with a department, board, commission, or officer acting therefor.

Every employee under this contract shall lodge, board and trade where and with whom he elects,
and neither the Contractor nor his agents or employees shall, either directly or indirectly, require
as a condition of the employment of any person that the employee shall lodge, board or trade at
a particular place or with a particular person.

2.8  Access to Contractor’'s Records: (Executive Order No. 195) This Paragraph 2.8 applies
to every contract for the purchase of services or materials by any agency, bureau, board,
commission, institution, or department of the Commonwealth or a municipal contract funded, in
whole or in part, by the Commonwealth.
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The Governor or his designee, the secretary of administration and finance, and the state auditor
or his designee shall have the right at reasonable times and upon reasonable notice to examine
the books, records and other compilations of data of the Contractor which pertain to the
performance and requirements of this contract.

2.9 Worker's Compensation Insurance: (Statutory reference: M.G.L. chapter 149, Section
34) This Paragraph 2.9 applies to every contract for the construction, alteration, maintenance,
repair or demolition of, or addition to, any public building or other public works for the
Commonwealth or any political subdivision thereof.

The Contractor shall, before commencing performance of the contract, provide by insurance for
the payment of and the furnishing of other benefits under M.G.L. Chapter 152 to all persons to
be employed under the contract, and the Contractor shall continue such insurance in full force
and effect during the term of the contract. Sufficient proof of compliance with this Paragraph 2.9
must be furnished at the time of execution of this contract. Failure to provide and continue in
force such insurance as aforesaid shall be deemed a material breach of the contract and shall
operate as an immediate termination thereof. No cancellation of such insurance, whether by the
insurer or by the insured, shall be valid unless written notice thereof is given by the party
proposing cancellation to other party and to the awarding authority at least fifteen days prior to
the intended effective date thereof, which date shall be expressed in said notice.

Notice of cancellation sent by the party proposing cancellation by registered mail, postage
prepaid, with a return receipt of the addressee requested, shall be a sufficient notice. An affidavit
of any officer, agent or employee of the insurer or of the insured, as the case may be, duly
authorized for the purpose, that he has so sent such notice addressed as aforesaid shall be prima
facie evidence of the sending thereof as aforesaid. This section shall apply to the legal
representative, trustee in bankruptcy, receiver, assignee, trustee and the successor in interest of
any such contractor. The superior court shall have jurisdiction in equity to enforce this section.
Whoever violates any provision of this section shall be punished by a fine of not more than one
hundred dollars or by imprisonment for six months, or both; and, in addition, any contractor who
violates any provision of this section shall be prohibited from contracting, directly or indirectly,
with the commonwealth or any political subdivision thereof, for the construction, alteration,
demolition, maintenance or repair of, or addition to, any public works or public building for a period
of two years from the date of conviction of said violation.

ARTICLE 3 — CONTRACTOR’S ACCOUNTING METHOD REQUIREMENTS

3.1 (Statutory reference: M.G.L. Chapter 30, Section 39R)
This Article 3 applies to “Contracts” and “Contractors”, as defined in Subparagraph 3.1.1 and
3.1.2, below.

3.1.1 “Contractor” means any person, corporation, partnership, joint venture, sole
proprietorship, or other entity awarded a contract pursuant to Sections 38A 1/2 to 380, inclusive,
of Chapter 7, Section 39M of Chapter 30, Sections 44A-44J, inclusive, of Chapter 149, or Section
11C of Chapter 25A which is for an amount or estimated amount that exceeds the dollar amount
set forth in M.G.L. Chapter 30, Section 39R.

3.1.2 “Contract” means any contract awarded or executed pursuant to Sections 38A 1/2 to 380,
inclusive, of Chapter 7, Section 39M of Chapter 30, Sections 44A-44J, inclusive, of Chapter 149,
or Section 11C of Chapter 25A which is for an amount or estimated amount that exceeds the
dollar amount set forth in M.G.L. Chapter 30, Section 39R.
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3.1.3 “Records” means books of original entry, accounts, checks, bank statements and all other
banking documents, correspondence, memoranda, invoices, computer printouts, tapes, discs,
papers and other documents or transcribed information of any type, whether expressed in
ordinary or machine language.

3.1.4 “Independent Certified Public Accountant” means a person duly registered in good
standing and entitled to practice as a certified public accountant under the laws of the place of
his residence or principal office who is in fact independent. In determining whether an accountant
is independent with respect to a particular person, appropriate consideration should be given to
all relationships between the accountant and that person or any affiliate thereof. Determination
of an accountant’s independence shall not be confined to the relationships existing in connection
with the filing of reports with the awarding authority.

3.1.5 “Audit’, when used in regard to financial statements, means an examination of records by
an independent certified public accountant in accordance with generally accepting accounting
principles and auditing standards for the purpose of expressing a certified opinion thereon, or, in
the alternative, a qualified opinion or a declination to express an opinion for stated reasons.

3.1.6 “Accountant’s Report”, when used in regard to financial statements, means a document
in which an independent certified public accountant indicates the scope of the audit which he has
made and sets his opinion regarding the financial statements taken as a whole with a listing of
noted exceptions and qualifications, or an assertion to the effect that an overall opinion cannot
be expressed. When an overall opinion cannot be expressed, the reasons therefor shall be
stated. An accountant’s report shall include as a part thereof a signed statement by the
responsible corporate officer attesting that management has fully disclosed all material facts to
the independent certified public accountant, and that the auditing financial statement is a true and
complete statement of the financial condition of the Contractor.

3.1.7 “Management”’, when used herein, means the chief executive officers, partners, principals
or other person or persons primarily responsible for the financial and operational policies and
practices of the Contractor.

3.1.8 Accounting terms, unless-otherwise defined herein, shall have a meaning in accordance
with generally accepted accounting principles and auditing standards.

3.2 Subparagraph 3.1.2 hereof notwithstanding, every agreement or contract awarded or
executed pursuant to to Sections 38A 1/2 to 380, inclusive, of Chapter 7, Section 39M of Chapter
30, Sections 44A-44J, inclusive, of Chapter 149, or Section 11C of Chapter 25A, shall provide
that:

3.2.1 The Contractor shall make, and keep for at least six years after final payment, books,
records, and accounts which in reasonable detail accurately and fairly reflect the transactions
and dispositions of the Contractor; and

3.2.2 Until the expiration of six years after final payment, the awarding authority, office of
inspector general, and the commissioner of capital asset management and maintenance shall
have the right to examine any books, documents, papers or records of the Contractor or his
Subcontractors that directly pertain to, and involve transactions relating to, the Contractor or his
Subcontractors; and

3.2.3 Ifthe agreement is a contract as defined herein, the Contractor shall describe any change
in the method of maintaining records or recording transactions which materially affect any
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statements filed with the awarding authority, including in his description the date of the change
and reasons therefor, and shall accompany said description with a letter from the Contractor’'s
independent certified public accountant approving or otherwise commenting on the changes.

3.2.4 If the agreement is a contract as defined herein, the Contractor has filed a statement of
management on internal accounting controls as set forth in Paragraph 3.3 below prior to the
execution of the contract.

3.2.5 If the agreement is a contract as defined herein, the Contractor has filed prior to the
execution of the contracts and will continue to file annually, an audited financial statement for the
most recent completed fiscal year as set forth in Paragraph 3.5 below.

3.3 Every Contractor awarded a contract shall file with the awarding authority a statement of
management as to whether the system of internal accounting controls of the Contractor and its
subsidiaries reasonably assures that:

3.3.1 transactions are executed in accordance with management’s general and specific
authorization:

3.3.2 transactions are recorded as necessary

(i) to permit preparation of financial statements in conformity with generally accepted
accounting principles, and

(i) to maintain accountability for assets;

3.3.3 Access to assets is permitted only in accordance with management’s general or specific
authorization; and

3.3.4 The recorded accountability for assets is compared with the existing assets at reasonable
intervals and appropriate action was taken with respect to any difference.

3.4 Every Contractor awarded a contract shall also file with the awarding authority a statement
prepared and signed by an independent certified public accountant, stating that he/she has
examined the statement of management on internal accounting controls, and expressing an
opinion as to:

3.4.1 Whether the representations of management in response to this paragraph and
Paragraph 3.2 above are consistent with the result of management’s evaluation of the system of
internal accounting controls; and

3.4.2 Whether such representations of management are, in addition, reasonable with respect
to transactions and assets in amounts which would be material when measured in relation to the
applicant’s financial statements.

3.5 Every Contractor awarded a contract by the Commonwealth or by any political subdivision
thereof shall annually file with the commissioner of capital asset management and maintenance
during the term of the contract a financial statement prepared by an independent certified public
accountant on the basis of an audit by such accountant. The final statement filed shall include
the date of final payment. All statements shall be accompanied by an accountant’s report.

ARTICLE 4 — MISCELLANEOUS
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4.1 Weather Protection: This Paragraph 4.1 applies to every contract subject to M.G.L.
Chapter 149, Section 44A.

4.1.1 The Contractor shall install weather protection and provide adequate heat in the protected
area from November 1 to March 31, as required by M.G.L. Chapter 149 Section 44F(1).

4.2 Form for Sub-contract: This Paragraph 4.2 applies to every contract subject to M.G.L.
Chapter 149 Section 44A.

4.2.1 The Contractor when sub-contracting with sub-bidders filed pursuant to M.G.L. Chapter
149, Section 44F shall use the form for sub-contract in Chapter 149 Section 44F(4)(c).

4.3 Foreign Corporations:  This Paragraph 4.3 applies to every contract with the
Commonwealth, a county, city, town, district, board, commission, or other public body for the
construction, reconstruction, alteration, remodeling, repair, or demolition of any public building or
other public works.

4.3.1 The Contractor, if a foreign corporation, shall comply with M.G.L. Chapter 30, Section
39L.

4.4 Shoring: (Statutory reference: M.G.L. Chapter 149, Section 129A). This Paragraph 4.4
applies to every construction project carried on by any city, town, county, or other subdivision of
the Commonwealth in which a trench is to be dug to a depth of five feet or more, except a trench
for laying of water pipes dug to a depth of six and one-half feet which will be open less than 48
hours, and except for digging of graves.

4.4.1 Such trenches shall be shored and braced in conformity with rules and regulations for the
prevention of accidents in construction operations, as adopted and enforced by the Attorney
General.

4.5 Certification of Compliance with Tax Laws: (Statutory reference: M.G.L. Chapter 62C,
Section 49A) This Paragraph 4.5 applies to contracts for goods or services furnished by any
department, board, commission, division, authority, district or other agency of the Commonwealth
or any subdivision of the Commonwealth, including a city, town or district.

4.5.1 By executing this contract, the Contractor certifies, under penalties of perjury, that to the
best of his information, knowledge and belief he has complied with all laws of the Commonwealth
relating to taxes.

4.6 Verification of Construction Debris Disposal: (Worcester Revised Ordinances Chapter 8,
Section 7) This paragraph 4.6 shall apply to every contract entered into by the City of Worcester
for the demolition, renovation, rehabilitation, or alteration of a building or structure.

a. In furtherance of the requirements set forth in G.L. c.40, §54, and §114.1.3 of the State
Building Code, the building commissioner shall require any person who obtains a permit
for the demolition, renovation, rehabilitation, or alteration of a building or structure to
provide verification that the debris resulting from such activities was disposed of at the
licensed solid waste facility named in conjunction with the permit application.

b. The verification required under sub-section (a), above, shall consist of the following:
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1) a dated receipt, signed by the owner/operator of the licensed solid waste disposal
facility where the debris was deposited.

2) the receipt shall contain a description of the debris disposed of, and its weight, or
volume.

3) the permit holder shall also provide the building commissioner with an affidavit that
the receipt submitted is true and accurate to the best of the permit holder’s
knowledge.

4) if the permit holder cannot dispose of the debris at the location indicated, it shall
be the permit holder’s obligation to obtain an amendment to the permit reflecting
the new disposal location. The building commissioner shall be so notified, and the
permit amended, prior to the disposal of the debris at the new disposal location.

c. This section shall not apply to the construction of a new building or structure.

4.7 Responsible Employer Ordinance: (Worcester Revised Ordinances, Chapter 2, Section
35) This paragraph 4.7 shall apply to every contract entered into by the City of Worcester for the
construction, reconstruction, installation, demolition, maintenance or repair of any building,
where the contract amount is more than one hundred thousand dollars.

A. The city council hereby finds and determines that taxpayer money is most efficiently and
productively spent by awarding construction contracts to firms that include and enforce
provisions requiring compliance with state laws governing the payment of prevailing wages,
the provision of workers compensation coverage, and the proper classification of individuals
as employees and not as independent contractors, as well as provisions concerning health
insurance coverage and state-certified apprenticeship programs. The city council hereby
further finds and determines that it is appropriate for it to exercise its entrepreneurial discretion
by requiring firms that are awarded such contracts to comply with this ordinance because
failure to comply is injurious to the life, health, and happiness of individuals employed by such
firms and is deleterious to the quality of life in the city where most of such individuals reside.

B. Every contract awarded by the city under G.L. ¢.149 and G.L. 149A shall be deemed to
incorporate by reference the provisions of sub-parts (c)(1) through (8) of together with the
provisions of subsections (d) and (e) of this section. Any person, company or corporation
shall acknowledge, in writing, receipt of said requirements with their bid or proposal.

C. All bidders or proposers and all subcontractors and trade contractors, including
subcontractors that are not subject to G.L. ¢.149, Section 44F, under the bidder for projects
subject to G.L. c.149, Section 44A(2), and proposers under G.L. c. 149A, shall as a condition
for bidding or subcontracting verify under oath and in writing at the time of bidding or
subcontracting verify under oath and in writing at the time of budding or submittal in response
to and RFP or in any event prior to entering into a subcontract at any tier, that they comply
with the following conditions for bidding or subcontracting and, for the duration of the project,
shall comply with the following obligations:

1) The bidder or proposer and all trade contractors and subcontractors under the

bidder or proposer must comply with the obligations established under G.L. c. 149
to pay the appropriate lawful prevailing wage rates to their employees.
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2)

3)

4)

5)

6)

7)

The bidder or proposer and all trade contractors and subcontractors under the
bidder or proposer must at a the time of bidding maintain or participate in a bona
fide apprentice training program as defined by G.L. c.23, Sections 11H and 111 for
each apprenticable trade or occupation represented in their workforce that is
approved by the Division of Apprentice Standards of the Department of Labor and
Workforce Development, regardless of whether or not the program qualifies as an
employee welfare benefit plan under ERISA, and must register all apprentices with
the Division and abide by the apprentice to journeyman ratio for each trade
prescribed therein in the performance of any work on the project. This provision
does not require the program to be an ERISA plan; the program need only have
been approved by the Division of Apprentice Standards. All general bidders or
proposers and all trade contractors and sub-bidders at every tier must submit with
its bid or proposal an original, stamped Sponsor Verification letter from the
Commonwealth of Massachusetts, Department of Labor and Workforce
Development — Division Apprentice Standards, issued within the past 90 days,
evidencing that at the time of submitting a bid or proposal, the bidder or proposer
is currently an Approved Sponsor of Apprentices. Any bid or proposal submitted
without the above documentation shall be rejected; (COMPLIANCE WITH THE
APPRENTICE TRAINING PROVISION IS CURRENTLY SUSPENDED-7/24/14)

The bidder or proposer and all trade contractors and subcontractors under the
bidder or proposer must maintain appropriate industrial accident insurance
coverage for all the employees on the project in accordance with G.L. c. 152;

The bidder or proposer and all trade contractors and subcontractors under the
bidder must properly classify employees as employees rather than independent
contractors and treat them accordingly for purposes of workers’ compensation
insurance coverage, unemployment taxes, social security taxes and income tax
withholding. (G.L. c.149, Section 148B on employee classification);

The bidder or proposer and all trade contractors and subcontractors under the
bidder or proposer must at the time of bidding certify that, at the time employees
begin work at the worksite, all employees will have successfully completed a course
in construction safety and health approved by the United States Occupational
Safety and Health Administration that is at least 10 hours in duration, and shall
ensure that all employees working at the worksite possess such qualifications at all
times throughout the duration of their work on the project and furnish
documentation of successful completion of the course;

The bidder or proposer and all trade contractors and subcontractors under the
bidder or proposer must be in compliance with the health and hospitalization
requirements of the Massachusetts Health Care Reform law established by
Chapter 58 of the Acts of 2006, as amended, and regulations promulgated under
that statute by the Commonwealth Health Insurance Connector Authority.

The bidder or proposer and all trade contractors and subcontractors under the
bidder or proposer must make arrangements to ensure that each employee of every
contractor entering or leaving the project individually completes the appropriate
entries in a daily sign-in/out log. The sign-in/out log shall include: the location of
the project; current date; printed employee name; signed employee name; and the
time of each entry or exiting. The log shall contain a prominent
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notice that employees are entitled under state law to receive the prevailing wage
rate for their work on the project. Such sign-in/out logs shall be provided to the City
on a daily basis.

8) The bidder or proposer and all trade contractors and subcontractors under the
bidder or proposer, prior to bidding or, if not subject to bidding requirements, prior
to performing any work on the project, shall sign under oath and provide to the City
a certification that they are not debarred or otherwise prevented from bidding
for or performing work on a public project in the Commonwealth of Massachusetts
or in the City.

D. A proposal or bid submitted by any general bidder or by any trade contractor or subcontractor
under the general bidder or proposer that does not comply with any of the foregoing conditions
for bidding shall be rejected, and no subcontract for work outside the scope of G.L. ¢.149,
Section 44F shall be awarded to a subcontractor that does not comply with the foregoing
conditions.

E. All bidders or proposers and all trade contractors and subcontractors under the bidder or
proposer who are awarded or who otherwise obtain contracts on the projects subject to G.L.
c.149, Section 44A(2) or ¢.149A, shall comply with each of the obligations set forth in this
Section 4.7 for the entire duration of their work on the project, and an officer of each bidder
or subcontractor under the bidder shall certify under oath and in writing on a weekly basis
that they are in compliance with such obligations.

F. Any proposer, bidder, trade contractor or subcontractor under the bidder or proposer who
fails to comply with any one of the obligations set forth in this Section 4.7 for any period of
time shall be, at the sole discretion of the City, subject to one or more of the following
sanctions:

1) cessation of work on the project until compliance is obtained;

2) withholding of payment due under any contract or subcontract until compliance is
obtained;

3) permanent removal from any further work on the project;

4) liquidated damages payable to the City in the amount of 5% of the dollar value of the
contract.

G. In addition to the sanctions outlined in subsection (h) above, a proposer, general bidder or
contractor shall be equally liable for the violations of its subcontractor with the exception of
violations arising from work performed pursuant to subcontracts that are subject to G.L. ¢.149,
Section 44F. Any contractor or subcontractor that has been determined by the City or by any
court or agency to have violated any of the obligations set forth in this Section 4.7 shall be
barred from performing any work on any future projects for six months for a first violation,
three years for a second violation and permanently for a third violation.

4.8 Regulation of Construction Noise: (Worcester Revised Ordinances, Chapter 8, Section
34) This paragraph 4.8 shall apply to anyone operating powered construction equipment
delivering construction equipment and/or supplies at any construction site or project within the
city of Worcester.

a. It shall be unlawful for any person, firm, corporation, partnership, or other entity to operate

powered construction equipment or to build, erect, construct, demolish, alter, repair,
excavate or engage in hoisting, grading, site work, including tree and brush removal,
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dredging or pneumatic hammering, or to deliver construction equipment and/or supplies
to the site on any building, road, tower, parking lot, machine, pipe, sewer, sidewalk, or
any other construction project (hereafter collectively the “construction project”), except
between the hours of 7:00 a.m. and 9:00 p.m. on weekdays and Saturday, except for
“emergency work” which is performed in the interest of public safety or welfare and for
which a permit has been issued by the commissioner of public works and parks or the
commissioner of inspectional services.

It shall be unlawful for any person, firm, corporation, partnership, or other entity to engage
in a construction project activity on Sundays or legal holidays without a permit from the
police chief issued pursuant to G.L. ¢c. 136, Section 7 or 15 and a permit issued by the
commissioner of inspectional services hereunder.

Emergency work permits may be issued in:

1) cases of urgent necessity and for the interests of health, safety and convenience
of the public. The commissioner of inspectional services shall whether the
reasons given for the urgent necessity are valid and reasonable, and whether the
health, safety and convenience of the public will be protected or better served by
granting the permit requested and whether the manner and amount of loss or
inconvenience to the party in interest imposes a significant hardship; or,

2) cases where, because the location and nature of the work, the noise caused by
said work will not be heard by anyone not working on the project. The
commissioner of inspectional services shall consider whether supplying
machinery and/or materials to the construction project site will cause
unreasonable noise along the routes to the construction project site, and whether
such activity will impact residential neighborhoods, and shall not grant any
emergency work permit unless unreasonable noise in residential areas will be
prevented.

Emergency work permits may be issued to the general contractor on a blanket basis that
applies to all of the contractors working on the job, or may be issued to specific contractors
on the construction project, at the discretion of the Commissioner.

Emergency work permits may be issued for not more than one week at a time, and may
be renewed for additional one week periods at the discretion of the Commissioner.

Prior to issuing or reissuing said emergency work permit, the commissioner of inspectional
services shall review the work being conducted and all attendant circumstances, and shall
prescribe whatever limitations possible to minimize the generation of noise, and to
minimize the impact of noise on the neighbors to the construction project.

Emergency repair work performed by the Department of Public Works and/or any public
utility is exempt from this section.

The fee for each such Emergency work permits issued under this section shall be set in
accordance with Chapter 2, § 24 of the City of Worcester Revised Ordinances of 2008.

On any project for the construction, reconstruction, installation, demolition, maintenance

or repair of any building, or public work, to be funded in whole or in part by city funds, or
funds which, in accordance with a federal or state grant, program, or otherwise, the city
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expends or administers, or any such project to which the city is a signatory to the contract
therefor, the provisions of this section shall apply and the same shall be referred in every
invitation to bid for such project and, the following paragraphs shall be contained in every
resulting contract therefrom:

‘It shall be a material breach of this contract if the contractor and each
subcontractor shall not at all times adhere to the provisions of § 34 of chapter eight
of the Revised Ordinances of the city, by limiting their on-site, noise producing
construction and related work to the hours specified by the Ordinance.

A waiver from the above requirements may, in certain circumstances, be granted
in accordance with subsections (b), (¢) and (d) of § 34 of chapter eight of the
Revised Ordinances of the city.”

h. The commissioner of inspectional services shall have the authority to adopt any rules and
regulations he or she deems necessary to implement this section.

i. Nothing in this section shall be deemed to prevent an individual from performing work on
his or her own property, so long as the work is being done by the owner of the property
or by direct relative(s) of the owner, and said work is not being done for profit.

j-  This section may be enforced by the commissioner of inspectional services, the building
commissioner, the chief of police or their subordinates.

Any violation of this section by any person, firm, corporation, partnership, or
other entity, shall be individually punished with a fine of $100.00. Each day upon
which a violation of this section occurs shall be considered a separate violation.
Employers shall be deemed the violator for violations committed by their
employees.

4.9 Regulation of Excessive and Unreasonable Noise: (Worcester Revised Ordinances,
Chapter 9, Section 1A(e)(9) This paragraph 4.9 shall apply to anyone operating powered
construction equipment delivering construction equipment and/or supplies at any construction
site or project within the city of Worcester.

a. No person shall operate any powered construction equipment or build, erect, construct,
demolish, alter, repair, excavate or engage in hoisting, grading, site work, including tree
and brush removal, dredging or pneumatic hammering, or deliver construction
equipment and/or supplies to the site on any building, road, tower, parking lot, machine,
pipe, sewer, sidewalk, or any other construction project, except between the hours of
7:00 a.m. and 9:00 p.m. on weekdays and Saturday, and between the hours of 9:00
a.m. and 7:00 p.m. on Sundays, except for work performed by a public service or
municipal utility department or “emergency work” performed with the express written
permission of the commissioner of inspectional services or the commissioner of public
works and parks. Emergency work shall be limited to such work that is clearly essential
to respond to a sudden and unexpected threat to public health or public safety.
Emergency work permission may be granted to a general or sub-contractor on a blanket
basis governing all persons working on a specified portion of a particular job.
Emergency work permission may be granted for not more than one week at a time, and
may be renewed for additional one week periods at the discretion of the commissioner
who granted the initial permission.
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ARTICLE 104: GENERAL BID FORM
For
CR-8042-M4, Fence Repairs and Installation/DPW & Parks

BIDDER

Print Name of the Firm or Proprietorship Submitting this Bid

This bid must be accompanied by a deposit in the form of cash, or bid bond, or a
certified check, treasurer’s check, or cashier's check, payable to the City of
Worcester (hereinafter referred to as the “Owner”, or the “Awarding Authority”) in
the amount of five percent (5%) of the total value of the bid. No other form of bid
security will be accepted.

By submitting this bid the Bidder represents that it has carefully examined the site
of work described herein; has become thoroughly familiar with local conditions and
the character and extent of the work; has carefully examined the Drawings, Project
Manual and Contract Documents including all Addenda which are a part of this
proposal, the General Bid Form, and thoroughly understands their stipulations,
requirements, and provisions, and that the Bidder will contract, in the form of
contract required, to provide all necessary and proper machinery, equipment,
facilities, and means to do all the work and furnish all the materials necessary and
proper to carry out such contract in the manner and on the conditions set forth
therein in accordance with the Contract Documents, and to perform or observe all
other contract requirements thereby. By submitting this bid, the Bidder further
represents that it agrees to be subject to the jurisdiction of the courts of the
Commonwealth of Massachusetts with respect to any actions arising out of or
related to this bid or any contract that may be entered into based upon this bid,
and that any such actions commenced by the Bidder shall be commenced in the
courts of the Commonwealth of Massachusetts.

A bidder wishing to amend this bid after transmittal to the Owner may do so only
by withdrawing this bid and resubmitting another bid prior to the time for opening
bids.

TO THE AWARDING AUTHORITY:

A. The undersigned Bidder proposes to furnish all labor, materials, and equipment
necessary and required for the project described herein in Worcester, MA, in
accordance with the accompanying plans and specifications for the contract
price specified below, subject to additions or deductions according to the terms
of the Contract Documents.

B. This Bid includes Addenda numbered:
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C. The proposed total base Bid price is:

Estimated Annual
Quantity Description Hourly Rate Extended Price
600 Hourly Rate 7:00 AM to 4:00 PM $ $
hours Monday thru Friday

TOTAL BID PRICE | §

All materials, supplies, parts, etc. required to be procured by the contractor for the faithful performance
of this contract may be a charge to the City of Worcester at a rate not to exceed 10% over the
contractors net cost. The City of Worcester reserves the right to perform random price audits to verify
pricing accuracy.

The awarding authority reserves the right to cancel a purchase order if it appears that any job is
not being performed as expeditiously as possible.

The City may terminate this Agreement at any time by giving at least five (5) days written notice to the
Contractor. The Contractor shall be paid in accordance with the appropriate invoicing procedure
defined in the Agreement, for work performed up to and including the termination date. No other

termination expense shall be allowed.

D. BID ALTERNATES: N/A

The owner may select at its option in the order below, any Alternate or combination of
Alternates, or none of the Alternates, however, no single Alternate may be selected unless
every Alternate preceding it has been selected. The Bidder is required to provide a bid for each
Alternate listed below. If selected by the Owner, the Alternate(s) will be added to the total Base
Bid price to determine the low bidder.

E. UNIT PRICES: N/A

In addition to stating the Total Base Bid Price, the Bidder shall state prices for the various items
of work as may be listed herein. The Unit Prices listed below, if accepted by the Owner in the
award of the contract, may be used for computing adjustments during the course of
construction, based upon extra work ordered by the Owner, or for work countermanded,
reduced, or omitted by the Owner.

F. TIME FOR COMPLETION

The work of this contract will be for the period October 1, 2023 through
September 30, 2024.

This contract may be renewed for two additional one-year periods, at the
sole discretion of the City, the option of which to be determined by the
City at the end of the current contract year. Please refer to page 72 for
contract renewal disclosure.

Please note that updated prevailing wage rate sheets shall be provided
with any contract renewal.
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G. The Bidder agrees that if it is selected as the lowest responsible and eligible
bidder, the Bidder will within five (5) days, Saturdays, Sundays and legal
holidays excluded, after presentation thereof by the awarding authority,
execute a contract in accordance with the terms of this bid and furnish a
performance bond and also a labor and materials (a.k.a., payment) bond, each
of a surety company qualified to do business under the laws of the
Commonwealth of Massachusetts and satisfactory to the awarding authority
and each in the sum of the contract price, the premiums for which are to be
paid by the Bidder and are included in the bid price(s) contained herein.

The Bidder hereby certifies that he is able to furnish labor that can work in
harmony with all other elements of labor employed or to be employed on
the work; that all employees to be employed at the worksite will have
successfully completed a course in construction safety and health
approved by the United States Occupational Safety and Health
Administration that is at least 10 hours in duration at the time the employee
begins work and who shall furnish documentation of successful completion
of said course with the first certified payroll report for each employee: and
that he will comply fully with all laws and regulations applicable to awards
of subcontracts subject to section 44F.

The undersigned further certifies under penalties of perjury that this bid is in
all respects bona-fide, fair and made without collusion or fraud with any other
person. As used herein the word “person” shall mean any natural person, joint
venture, partnership, corporation or other business or legal entity. The
undersigned further certifies under penalty of perjury that the said
undersigned is not presently debarred from doing public construction work in
the Commonwealth under the provisions of section 29F of Chapter 29 or any
other applicable debarment provisions of any other chapter of the General
Laws or any rule or regulation promulgated thereunder.
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Date:

(Print Name of Bidder)

Signature: By:
(Name of Person Signing Bid and Title)

(Business Address)

(City, State and Zip Code)

Fax: ( ) Phone:( )

Social Security Number or
Federal Identification Number:

E-Mail Address:

NOTE: If Bidder is a corporation, indicate state of incorporation; if a partnership, give full
names and addresses of all partners; and if a sole proprietorship, give residential address
if different from business address. Use the following spaces:

If a Corporation:

Incorporated in what state:

President:

Treasurer:

Secretary:

If a foreign corporation (incorporated or organized under laws other than laws of the
Commonwealth of Massachusetts), is the corporation registered with the Massachusetts
Secretary of State’s office? Yes _ No

If the Bidder is a foreign corporation, it is required under M.G.L. c. 30, section 39L to furnish
to the awarding authority a certificate of the Secretary of State stating that the corporation
has complied with M.G.L. c. 156D, Part 15, subdivision A, s. 15.03, and Part 16, subdivision
B, s. 16.22.

FORM - 30, 39M (Construction)-11-08 Page 69 of 98



If a Partnership: (Name all Partners)

Name of Partner:

Residence:

Name of Partner:

Residence:

Name of Partner:

Residence:

If an Individual:

Name:

Residence:

If an Individual doing business under a firm name:

Name of Firm:

Name of Individual:

Business Address:

Residential Address

(if different from above)
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Other form of business organization:

The bidder will give below the name and address and State of Incorporation of
the surety company who will sign the bonds. Payment Bond in the amount of
50% of the dollar value of the contract will be required at time of contract
execution.

STATEMENT OF BIDDER’S QUALIFICATIONS
The bidder is requested to state below what work of a similar character to that
included in the proposed contract he/she has done and to give references that
will enable the Owner to judge his/her experience, skill, business standing and
overall responsibility.
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DISCLOSURE OF CONTRACT RENEWAL

This contract may be renewed for a second and third year at the sole discretion of the City of Worcester,
the option of which will be determined at the end of the current contract year.

In no event will increase exceed % for the second contract year. *
In no event will increase exceed % for the third contract year. *

* Percentage increases shall apply only to hourly service rates. Percentage mark-up on materials shall
remain firm for the entire contract period (regardless of length).

(TO BE COMPLETED BY BIDDER)

Name Date

Title

IF VENDOR DOES NOT WISH TO BE CONSIDERED FOR A SECOND AND THIRD YEAR
OPTION, PLEASE INDICATE BY CHECKING THIS BOX: ]

IMPORTANT

It is understood and agreed, that failure by the bidder to complete the above increase statement, it
is the bidders intent to accept a second and third year option at zero (0) percent increase.

All other Terms and Conditions to remain the same.

IEND OF GENERAL BID FORM
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ARTICLE 105: OWNER-CONTRACTOR AGREEMENT

THIS AGREEMENT made on at Worcester, in the County of Worcester
and Commonwealth of Massachusetts, by and between (hereinafter called the Contractor), and
the City of Worcester, a municipal corporation within said County of Worcester, (hereinafter called
the City).

WITNESSETH:

That the Contractor, in consideration of the payments hereinafter mentioned, and of the
fulfillment of the agreements herein mutually entered into, agrees with the City as follows:

SCOPE OF WORK:

(1) The Contractor shall, pursuant to the terms of this AGREEMENT, provide all the supplies,
materials, and equipment, and perform all the labor, services and supervision necessary and
proper for (hereinafter called the “Project”) in the City of Worcester, Massachusetts,
and to accomplish any and all work incidental thereto.

BONDS:

(2) The Contractor shall obtain and deposit with the City the following bond(s) in the amount of:

PERFORMANCE BOND: ($ )

PAYMENT BOND: ($ )

with sureties satisfactory to the Contracting Officer to (a) guarantee the faithful performance by
the Contractor of all its obligations under this AGREEMENT and (b) constitute the security
required by Massachusetts General Laws Chapter 149, Section 29, and Chapter 30, Section 39A,
as amended, for the payment by the Contractor and its subcontractors for all labor performed or
furnished and for all materials used or employed in connection with this AGREEMENT.

CONTRACTING OFFICER:

(3) Wherever used in this AGREEMENT, the term "Contracting Officer" shall mean the City
Official(s) so designated below, or the individual duly appointed by him/her for the performance
of any of his/her functions or responsibilities under this AGREEMENT. The work performed
hereunder shall be carried out under the direction and subject to the approval and acceptance
of (hereinafter called the Contracting Officer).

INCORPORATED DOCUMENTS:
(4) The performance of this AGREEMENT is subject to the provisions of the following documents,
all of which are attached hereto and intended to be an integral part of this AGREEMENT

(hereinafter collectively referred to as "the Contract Documents").

a. Information to Bidders
b. Bid Proposal
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c. Specifications, Drawings and Addenda

The Contract Documents are to be read collectively and complementary to one another;
any requirement under one shall be as binding as if required by all. In the event of any conflict or
inconsistency between the provisions of this AGREEMENT and any of the other Contract
Documents, the provisions of this AGREEMENT shall prevail. In the event of any conflict or
inconsistency between this AGREEMENT, the Contract Documents and any applicable state law,
the applicable statutory provisions shall prevail.

TIME FOR PERFORMANCE:

(5) Time is of the essence for this AGREEMENT. The work of this AGREEMENT must be
substantially completed .

PRICE:

(6) The City will pay the Contractor for all materials delivered or furnished and for all the work
performed pursuant to Article (1) hereof a sum of money as follows:

($ ).

PAYMENT:

(7) Payment shall be made by the City in accordance with General Laws Chapter 30, Section
39G (1988 ed.), as amended, which is included in the Supplementary General Conditions to the
Contract.

(a) In addition to the retainage provided for in the above statutory provisions, the City
may also, with the written consent of the Contractor, use any of the sums payable under this
contract to pay for labor, materials, and for the rental of equipment that has been furnished to the
Contractor or any of its subcontractors in connection with work under this contract, regardless of
whether claims for such obligations have been filed with the City under General Laws Chapter
149, Section 29 or Chapter 30, Section 39A.

(b) The payment shall be in full for furnishing all materials, supplies, labor services,
supervision, tools and equipment and the use thereof as embraced under the AGREEMENT and
shall also constitute the payment for all loss or damage to the Contractor arising out of the nature
of the work or from the action of the elements or from any unforeseen difficulties or obstructions
which may arise or be encountered during the prosecution of the work until its final approval by
the Contracting Officer, and for all risks to the Contractor of every description connected with the
prosecution of the work or infringement of patents, trademarks, or copyrights and for completing
the work in an acceptable manner.

(c) The payment of any periodic estimate or of any retained percentage shall in no way
constitute an acceptance of the work or in no way prejudice or affect the obligation of the
Contractor at his own cost or expense to repair, correct, renew, or replace any defects or
imperfections in the construction as well as all damages due or attributable to such defects, nor
shall any such payment for any current estimate or of any retained percentages prejudice or affect
the rights of the City to hold the Contractor liable for breach of contract or to avail itself of the
remedies under Article 15, hereof.
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(d) If at any time there shall be evidence of any lien or other claim for which, if established,
the City may become liable, directly or indirectly, and which is chargeable to the Contractor, the
City may retain out of any payment then due or thereafter to become due an amount sufficient to
completely indemnify it against any such claim. If there prove to be any such claim after all the
payments are made, the Contractor shall refund to the City all moneys that the City pays in
discharging such claim in consequence of the Contractor's default.

(e) The Contractor, and each subcontractor, at every tier, represents, warrants and
certifies that it has complied with all laws of the Commonwealth of Massachusetts relating to
taxes and all Ordinances and Orders of the City of Worcester relating to taxes, fees and charges,
or is lawfully contesting the validity of the same. The Contractor, and each subcontractor, at
every tier, further represents, warrants and certifies that it will remain in such compliance during
the term of this Agreement, including any amendments or extensions hereto. Breach of any of
these provisions shall be deemed a material breach which shall entitle the City to immediately
terminate this Agreement and take any other action authorized by law to collect any amounts due
the City.

PAYMENT OF SUBCONTRACTORS

(8) Payment to subcontractors shall be made in accordance with General Laws Chapter 30,
Section 39F (1988 ed.), as amended, which is included in the Supplementary General Conditions.

NOTICE:

(9) Wherever in this AGREEMENT the City is to give or receive a notice, the Contracting Officer
as defined in Article (3) shall be the City's agent for such purpose.

PERFORMANCE:

(10)  (a) The Contractor shall give his personal attention constantly to the faithful prosecution
of the work and shall keep the same under his personal control. He shall not assign by power of
attorney or otherwise the work or any part thereof without the previous written consent of the
Contracting Officer. He shall not either legally or equitably assign any of the moneys payable
under this contract or any claim thereto unless by and with like consent on the part of the
Contracting Officer and the City Treasurer. He shall be responsible for all the acts and omissions
of his employees and of all persons directly or indirectly employed by him in connection with the
prosecution of this work.

(b) The Contractor shall provide sufficient and proper facilities at all times for the
inspection of the work by the City. He shall, after receiving written notice that certain work or
construction is improper, unsafe or defective or that such construction in any way fails to conform
to the contract documents, forthwith remove such unsafe or defective construction and
reconstruct the same in a manner satisfactory to the Contracting Officer. Upon failure of the
Contractor to remedy the construction after being so notified, the Contracting Officer may cause
such defective work to be remedied or replaced and the City may deduct the cost thereof from
any moneys due or to become due the Contractor.

(c) The City, acting through the Contracting Officer, shall have the authority to suspend
the work wholly, or in part thereof, for such period as he shall deem necessary, due to failure of
the Contractor to carry out orders given or to perform any provision of the contract. Upon receipt
of written order from the Contracting Officer, the Contractor shall immediately suspend the work
or such part thereof in accordance with the order. No work shall be suspended without the written
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permission of the Contracting Officer. The work shall be resumed when conditions so warrant, or
deficiencies have been corrected and the condition of the contract satisfied as ordered or
approved in writing by the Contracting Officer. No allowance of any kind will be made for
suspension of work by order of the Contracting Officer pursuant to this paragraph.

(d) If, during the process of the work, the Contractor or the City discovers that the actual
subsurface or latent physical conditions encountered at the site differ substantially or materially
from those shown on the plans or indicated in the contract documents either the Contractor or
the City may request an equitable adjustment in the price of the AGREEMENT applying to work
affected by the differing site conditions. A request for such an adjustment shall be in writing and
shall be delivered by the party making such claim to the other party as soon as possible after
such conditions are discovered. Upon receipt of such a claim from the Contractor, or upon its
own initiative, the City shall make an investigation of such physical conditions, and, if they differ
substantially or materially from those shown on the plans or indicated in the contract documents
or from those ordinarily encountered and generally recognized as inherent in work of the
character provided for in the plans and contract documents and are of such a nature as to cause
an increase or decrease in the cost of performance of the work or a change in the construction
methods required for the performance of the work which results in an increase or decrease in the
cost of work, the City shall make an equitable adjustment in the contract price and the
AGREEMENT shall be modified in writing accordingly. (G. L. c. 30, s.39N, as amended, which is
included in the Supplementary General Conditions).

(e) The Contractor agrees that it will have no claim for damages of any kind on account
of any delay in commencement of the Work, or any delay or suspension of any portion thereof,
except as hereinafter provided. Post commencement, the Contractor shall have no claim for
damages of any kind on account of any delay or suspension of any portion of the work except as
hereinafter provided. Adjustments, if any, in the contract price due to a suspension, delay,
interruption or failure to act by the City shall be governed by the provisions of General Laws
Chapter 30, section 39(0O), as amended, which is included in the Supplementary Conditions.
Provided, however, the provisions of this paragraph shall not apply to any suspension pursuant
to paragraph 10(c), or for any suspension, delay, interruption or failure to act to the extent that
such is due to any cause for which this AGREEMENT provides for an equitable adjustment of the
contract price, or time under any other AGREEMENT provision. Provided further, that no
adjustment shall be made if the performance of the Contractor would have been prevented by
other causes, even if the work had not been so suspended, delayed or interrupted by the City.
Provided further, that a subcontractor shall have the same rights against the Contractor for
payment for an increase in the cost of his performance as the provisions of this paragraph gives
the Contractor against the City, but nothing herein shall in any way change, modify or alter any
other rights which the Contractor and subcontractor may have against each other.

(f) The Contractor must submit the amount of a claim under provision (e) to the City
in writing as soon as practicable after the end of the suspension, delay or interruption or failure
to act and, in any event, not later than the date of final payment under this AGREEMENT and,
except for costs due to a suspension order, the City shall not approve any costs in the claim
incurred more than twenty days before the Contractor notified the City in writing of the act or
failure to act involved in the claim.

(g0 The City may award other contracts for additional work. The Contractor shall
cooperate fully with other contractors and carefully fit his own work to that of other contracts as
may be directed by the Contracting Officer. The Contractor shall not commit or permit any act
that will interfere with the performance of work by any other contractor.
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(h) The Contractor shall comply with all the laws, state and federal, applicable to the work
and construction herein provided for. This AGREEMENT is made subject to all laws, state and
federal; and if any clause hereof does not conform to such law, then such clause shall be void
and the operative state or federal law shall be inserted in lieu thereof. Any violation by the
Contractor of state or federal laws relating to the employment of labor upon the work or the
construction contemplated by this AGREEMENT shall be a sufficient cause for the City to cancel
the AGREEMENT without in any way being liable in damages therefor. Should the City cancel
the AGREEMENT because of the failure on the part of the Contractor to observe the state or
federal laws, or the rules and regulations relating to employment and labor upon the work herein
contemplated, then upon cancellation the City reserves all rights and benefits herein or by law
provided against the Contractor for the breach of the conditions of this AGREEMENT.

(i) When the use of explosives is necessary for the prosecution of the work, the Contractor
shall take the utmost care not to endanger life and property. Whenever directed, the number and
size of the charges shall be reduced. All explosives shall be stored in a secure manner. All such
storage places shall be marked clearly "DANGEROUS - EXPLOSIVES", and shall be in the care
of competent watchmen at all times. The method of storage and handling explosives and highly
inflammable materials shall conform to all the State laws and regulations, as well as any local
requirements.

(j) Upon the completion of the work, the Contractor shall at his own expense remove all
equipment, temporary Contractor's buildings and sheds, fencing, rubbish and waste material in
and about the area that has been worked and he shall leave the premises and the work performed
all in a neat and proper condition.

(k) Before commencing the work, the Contractor shall, if required, submit a schedule of
operations for approval by the Contracting Officer. The schedule shall show the methods and
order of operations that the Contractor proposes to use. The approval of the schedule by the
Contracting Officer shall not be construed as relieving the Contractor from any responsibility.

() Should the Contractor be obstructed or delayed in the prosecution of the work by any
act or neglect on the part of the City, or as a result of damage which may be caused by lightning,
earthquake, rain, storm, or cyclone, then the time fixed for completion may be extended for a
period equivalent to the time lost by reason of any of the foregoing causes. No such extension
shall be made unless a claim therefor is presented in writing to the Contracting Officer within
forty-eight hours of the occurrence of such delay. The Contractor shall have no claim against the
City for damages on account of such delay. The duration of the extension itself must be certified
to by the Contracting Officer.

ADDITIONAL WORK:

(11) (a) The Contractor agrees to perform any work related to the subject matter of the
AGREEMENT, but not within the scope of the AGREEMENT and its specifications, upon the
written order of the Contracting Officer, the payment for such extra work to be made in
accordance with one of the methods set forth in Article 12 of the General Conditions of the
Contract for Construction.

(b) The Contracting Officer may make alterations in the line, grade, plan, form,
dimensions, or materials of the subject matter of the contract, or any part thereof either before or
after commencement of construction. Where such alterations increase the quantity or standard
of the work to be done, payment for such increase shall be made in the same way that payment
is made for such extra work under (a), above. Where such alterations diminish the quantity or
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standard of the work to be done, an adjustment shall be made to the benefit of the City based
upon the unit prices where used, or where unit prices are not used, as the Contracting Officer
shall determine.

EMPLOYMENT:

(12) (a) The Contractor shall employ competent workers, and if notified by the Contracting
Officer in writing that any person engaged upon the work is incompetent, unfaithful, disorderly or
otherwise unsatisfactory, then such worker shall be discharged from the work.

(b) In the employment of persons, including mechanics, teamsters, chauffeurs and
laborers, under this contract, preference shall be given

First: To citizens of the Commonwealth who are residents of the City of Worcester
and who have served in the Army or Navy of the United States in time of war and have been
honorably discharged therefrom or released from active duty therein, and who are qualified to
perform the work to which the employment relates.

Second: To citizens of the Commonwealth who are residents of Worcester and are
qualified to perform the work to which the employment relates.

Third: To citizens of the Commonwealth who have served in the Army or Navy of the
United States in time of war and have been honorably discharged therefrom or released from
active duty therein and who are qualified to perform the work to which the employment relates.

Fourth: To citizens of the Commonwealth generally.
Fifth: To citizens of the United States.

The foregoing provisions shall not apply to those persons employed in a supervisory capacity. In
so far as practicable preference is to be given Worcester Truckers in hauling materials.

(c) No laborer, worker, mechanic, foreman, or inspector working within the
Commonwealth of Massachusetts in the employ of the Contractor, sub-contractors, or other
persons doing or contracting to do the whole or part of the work contemplated by this
AGREEMENT, shall be required or permitted to work more than eight hours in any one calendar
day; or more than 48 hours in one week, or more than 6 days in any one week in full compliance
with provisions of G. L. c. 149, sec. 34, except in cases of emergency.

(d) Every employee in the work covered by this AGREEMENT shall lodge, board and
trade where and with whom he elects and neither the Contractor nor his agents or employees
shall directly or indirectly require as a condition of employment therein that an employee shall
lodge, board or trade at a
particular place or with a particular person.

(e) The Contractor shall provide and maintain in a neat and sanitary condition such
accommodations for the use of his employees as may be necessary to comply with the
requirements of the Department of Public Health, local health officials or of other appropriate
authorities. The maintenance of all sanitary facilities shall be subject to the laws of the
Commonwealth and to the rules and regulations of the State Board of Health and of the
Commissioner of Public Health for the City of Worcester.
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(f) The Contractor shall, before commencing the work, provide by insurance for the
payment of compensation and the furnishing of other benefits under Chapter 152 of the General
Laws (Ter. Ed.) to all persons employed under the AGREEMENT, and he shall continue such
insurance in force and effect during the term thereof. The City may require the Contractor to
deliver certificates of insurance as sufficient proof of compliance with the foregoing. Failure to
provide and continue in force such insurance as aforesaid shall be deemed a material breach of
the AGREEMENT and shall entitle the City to terminate the AGREEMENT without in any way
being liable in damages therefor.

(g) The Contractor shall keep a true and accurate register of all mechanics, teamsters,
chauffeurs and laborers employed upon the work contemplated by this AGREEMENT, showing
the name, address and occupational classification of each such employee, the hours worked by
and the wages paid to each such employee, and shall furnish the Massachusetts Attorney
General’s office, or such other appropriate state official upon request a true statement thereof.

(h) Minimum wage rates under the provisions of General Laws c. 149, section 27, as
amended, have been determined by the state Department of Labor and Workforce Development,
and the Contractor shall in the payment of wages be bound by them during the life of the
AGREEMENT. The applicable schedule of minimum wage rates, as so determined, is
incorporated elsewhere within the Contract Documents.

TERMINATION:

(13) (a) |If the Contractor shall be adjudged a bankrupt, or if he shall make a general
assignment for the benefit of his creditors, or if a receiver of his property shall be appointed, or if
the work to be done under the AGREEMENT shall be abandoned, or if the AGREEMENT or any
part thereof shall be sublet without the previous written consent of the Contracting Officer, or if
the AGREEMENT or any claim thereunder shall be assigned by the Contractor otherwise than
as herein specified, or if at any time the Contracting Officer shall be of the opinion that the work,
or any part thereof, is unnecessarily or unreasonably delayed, or that the Contractor has violated
any of the provisions of the AGREEMENT, the Contracting Officer, for and in behalf of the City,
may notify the Contractor to discontinue all work, or any part thereof; and thereupon the
Contractor shall discontinue such work or such part thereof as the Contracting Officer may
designate, remove his equipment, tools, supplies and materials as the Contracting Officer directs,
and the City may thereupon, by contract or otherwise, as it may determine, complete the work,
or such part thereof, and charge the entire expense of so completing the work or any part thereof
to the Contractor.

(b) If the Contracting Officer shall certify by written notice to the Contractor that the rate
of progress is not satisfactory, the City may, instead of notifying the Contractor to discontinue all
of the work or any part thereof, notify him from time to time to increase the force, equipment and
plant, or any of them, employed on the whole or any part of the work, stating the amount of
increase required. Unless the Contractor shall, within five days after such notice, increase his
force, equipment and plant to the extent required therein, and maintain and employ the same
from day to day until the completion of the work or such part thereof, or until the conditions of the
work or such part thereof, or until the conditions as to the rate of progress shall, in the opinion of
the Contracting Officer, be fulfilled, the City may employ and direct the labors of such additional
force, equipment and plant as may, in the opinion of the Contracting Officer, be necessary to
insure the completion of the work or such part thereof within the time specified or at the earliest
possible date thereafter, and charge the expense thereof to the Contractor. Neither the notice
from the Contracting Officer to the Contractor to increase his force, equipment or plant nor the
employment of additional force, equipment or plant by the City shall be held to prevent a
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subsequent notice to the Contractor from the City to discontinue the work under the provisions of
the preceding portion of this Article.

(c) All expenses charged under this Article shall be deducted by the City out of moneys
then due or to become due the Contractor under this AGREEMENT, or any part thereof. In such
accounting, the City shall not be obligated to obtain the lowest figures for the work of completing
the AGREEMENT or any part thereof, or for insuring its proper completion, and all sums actually
paid by the City shall be charged to the Contractor. If the expense so charged is greater
than the sum which would have been payable under the AGREEMENT, if the same had been
completed by the Contractor, then the Contractor shall pay the amount of the excess to the City
upon completion of the work and without further demand being made therefor.

(d) The Contractor shall not be relieved of liability to the City by virtue of any termination
of this AGREEMENT and any claim for damages against the Contractor relating to the
Contractor's performance under this AGREEMENT shall survive any termination hereunder.

GUARANTEES:

(14) (a) The Contractor guarantees the work under this AGREEMENT and the materials
furnished by him for use in connection therewith to be free from defects or flaws for one year after
the completion of the AGREEMENT. It is expressly understood, however, that this guarantee
provision shall not absolve the Contractor from any liability to the City arising out of a failure to
substantially comply with the terms of the AGREEMENT.

(b) If at any time within said guaranty period, any part of the work constructed under the
terms of this AGREEMENT shall in the opinion of the Contracting Officer require repairing due to
defective work or materials furnished by the Contractor he may notify the Contractor in writing to
make the required repairs. If the Contractor shall neglect to start such repairs within ten days of
the date of giving him notice thereof and to complete the same to the satisfaction of the
Contracting Officer with reasonable dispatch, then the latter may employ other persons to make
such repairs. The City shall charge the expense thereof to the Contractor and may use any
moneys still retained to pay for the same, and if such sum is insufficient, the Contractor shall be
obligated to pay the balance thereof.

INDEMNIFICATION:

(15) (a) The Contractor shall indemnify and save harmless the City of Worcester and all of its
officers, agents and employees against all suits, claims or liability of every name, nature, and
description arising out of or in consequence of the acts or omissions of this AGREEMENT in the
performance of the work covered by the contract and/or his failure to comply with the terms and
conditions hereof; and will at his own cost and expense defend any and all such suits and actions.

(b) The Contractor shall bear all losses resulting from the use or storage of explosives
and highly inflammable materials and shall save the City harmless from all claims for bodily
injuries or death to any person and from all claims for property damage or destruction arising out
of the use or storage of explosives and highly inflammable materials.

(c) The Contractor further covenants to hold and save the City, its officers, servants and
employees harmless from and against all and every demand or demands, of any nature or kind
for or on account of the use of any patented invention, article or appliance included in the
materials and equipment agreed to be furnished, supplied or used under this AGREEMENT.
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INSURANCE:

(16) (a) The Contractor shall carry public liability insurance so as to save the City harmless
from any and all claims for damages arising out of bodily injury to, or death of, any person or
persons and for all claims for damages arising out of injury to or destruction of property caused
by accidents resulting from the use of implements, equipment or labor used in the performance
of the AGREEMENT or from any neglect, default, omission or want of proper care or misconduct
on the part of the Contractor or of any one in his employ during the execution of the work. Such
insurance shall include coverage for blasting and explosion if explosives are to be used.

(b) The Contractor shall carry any other types of insurance as may be required elsewhere
in the Contract Documents. All insurance policies required in the Contract Document shall be
provided by companies satisfactory to the City.

(c) Prior to starting work under this AGREEMENT the Contractor shall deposit with the
City's Purchasing Division certificates from the insurers to the effect that the insurance policies
required in the above paragraphs have been issued to the Contractor. The certificates must be
on a form satisfactory to the City.

(d) Unless greater amounts of insurance coverage are required elsewhere in the Contract
Documents, the amounts of such public liability insurance shall not be less than the minimum
amounts set forth below:

(i) Commercial General Liability $1,000,000.00 per occurrence / $ 2,000,000.00
aggregate.

(ii) Automotive Liability, for bodily injury & property damage combined single limit
of, $ 1,000,000.00 (all owned, hired and non-owned autos).

(iii) Excess / Umbrella Liability — Per Occurrence / Aggregate $ 1,000,000 / $
1,000,000

(e) Unless greater amounts of insurance coverage are required elsewhere in the Contract
Documents, the Contractor shall also carry bodily injury and property damage insurance in
amounts not less than those set forth above covering the operation of all motor vehicles owned
by the Contractor and engaged in this work.

(f) No cancellation of any insurance whether by the insurer or by insured shall be effective
unless written notice thereof is given to the City at least fifteen days prior to the intended effective
date thereof, which date has been expressed in the notice. Prior to the effective date of any such
cancellation the Contractor shall take out new insurance to cover the policies so canceled. The
Insurance Companies shall remain liable, however, until new and satisfactory insurance policies
have been delivered to and accepted by the City.

CONFLICT OF INTEREST
(17)  (a) The Contractor warrants that he has complied with all provisions of law regarding the
award of this AGREEMENT and that he, or his employees, agents, officers, directors or trustees

have not offered or attempted to offer anything of value to any employee of the City in connection
with this AGREEMENT.
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(b) The Contractor further warrants that no elected official or employee of the City of
Worcester, including unpaid members of the City boards and commissions, serves as an officer,
director, trustee or employee of Contractor, and that no elected officials or employees of the City
of Worcester have or will have a direct or indirect financial interest in this AGREEMENT.

(c) Violation of this Article shall be material breach of this AGREEMENT and shall be
grounds for immediate termination of this AGREEMENT by the City without regard to any
enforcement activities undertaken or completed by any enforcement agency.

(d) Termination of this AGREEMENT pursuant to this Article shall not waive any claims
for damages that the City may have against the Contractor resulting from Contractor's violation
of the terms of this Article.

SEVERABILITY:

(18) If any provision of this AGREEMENT is held invalid by any court or body of competent
jurisdiction, the remainder of this AGREEMENT shall remain in full force and effect.

HEADINGS:

(19) The section headings in this AGREEMENT are for convenience and reference only and in
no way define or limit the scope or content of this AGREEMENT or in any way affect its provisions.

AMENDMENTS:

(20) This AGREEMENT may be amended or modified only by written instrument duly executed
by the parties.

ENTIRE AGREEMENT:

(21) This AGREEMENT contains the entire understanding of the parties and supersedes all prior
agreements, representations, proposals and undertakings of the parties.
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IN WITNESS WHEREOF, the Contractor has hereunto set his hand and seal, and the
City has caused its corporate seal to be hereto affixed and this AGREEMENT to be
executed in its name and behalf the day and year first above written.

CITY OF WORCESTER (CONTRACTOR)
By: By:

Christopher J. Gagliastro

Purchasing Director (Seal)

APPROVED AS TO LEGAL FORM:

By:

CERTIFICATION OF FUNDING:

| certify that an appropriation of funds in the
amount of this Agreement is contained
in account number

By:
Robert V. Stearns
City Auditor
APPROVED:
By:

Eric D. Batista
City Manager
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ARTICLE 106: PAYMENT BOND

KNOW ALL BY THESE PRESENTS, that a corporation duly established by law
and having a usual place of business at as PRINCIPAL, and, a corporation organized
under the laws of the (State/Commonwealth) of and duly authorized and admitted, under

the provisions of Chapter 175 of the Massachusetts General Laws as amended, to transact the business
of a fidelity and surety company in Massachusetts, as SURETY, are held and firmly bound unto the City
of Worcester, a municipal corporation within the Commonwealth of Massachusetts, in the sum of
lawful money of the United States of America, to be paid to the City of Worcester, its
successors and assigns, to the payment of which, well and truly to be made, the PRINCIPAL and the
SURETY bind themselves, their heirs, executors, administrators, successors and assigns, jointly and
severally, firmly by these presents.

WHEREAS, the said PRINCIPAL has entered into an Agreement of even date herewith with the City
of Worcester, said Agreement being for the in the city of Worcester,
Massachusetts;

NOW THEREFORE, the condition of this obligation is such that if the PRINCIPAL shall pay for all
labor performed or furnished and for all materials used or employed or any appliance and equipment
used or employed or rented or hired out in the execution of said Agreement and in any and all duly
authorized modifications, alterations, extensions of time, changes or additions to said Agreement that
may hereafter be made, notice to the SURETY of such modifications, alterations, extensions of time,
changes or additions being hereby waived, the foregoing to include any other purposes or items set out
in, and to be subject to, the provisions of Massachusetts General Laws, Chapter 149, Section 29 and
Chapter 30, Section 39A as amended, then this obligation shall become null and void; otherwise it shall
remain in full force and virtue.

IN TESTIMONY WHEREOF, the PRINCIPAL has hereunto caused its name and seal to be affixed,
and the SURETY has caused its corporate seal to be hereunto affixed by a duly authorized officer thereof
and this instrument to be executed and delivered in its name and behalf by its attorney-in-fact, duly
authorized by its by-laws and votes, powers of attorney, and letters of appointment and authorization,
certificated copies of which documents are annexed to this bond and may be introduced in evidence as
if a part hereof.

(Principal) (Seal)
By:

(Surety) (Seal)
BY:

Attorney-in-Fact
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ARTICLE 107: PERFORMANCE BOND

KNOW ALL BY THESE PRESENTS, that a corporation duly established by law and
having a usual place of business at as PRINCIPAL, and , a corporation duly established
under the laws of the (Commonwealth/State) of and duly authorized and admitted,

under the provisions of Chapter 175 of the Massachusetts General Laws as amended, to transact the
business of a fidelity and surety company in Massachusetts, as SURETY, are held and firmly bound
unto the City of Worcester, a municipal corporation within the Commonwealth of Massachusetts, in the
sum of lawful money of the United States of America, to be paid to said City of
Worcester, its successors and assigns, to the payment of which, well and truly to be made, the
PRINCIPAL and said SURETY bind themselves, their heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by these presents.

Whereas the said PRINCIPAL has entered into an Agreement of even date hereof with the City of
Worcester, said Agreement being for the in the city of Worcester,
Massachusetts;

NOW THEREFORE, the condition of this obligation is such that if the said PRINCIPAL shall well and
faithfully perform all the terms and conditions of said Agreement on its part to be kept and performed
as therein stipulated, including guarantee and maintenance provisions therein, and shall pay for all
materials furnished and for all labor performed in the execution of said Agreement, and shall indemnify
and save harmless the said City of Worcester as therein stipulated, then this obligation shall be of no
effect; otherwise it shall remain in full force and virtue.

And the said SURETY, for value received, hereby stipulates and agrees that no change, extension
of time, alteration or addition to the terms of said Agreement, or to the work to be performed thereunder,
or to the specifications accompanying the same, shall in any way effect its obligation on this bond; and
it does hereby waive notice of any change, extension of time, alterations or additions to the terms of
said Agreement, or to the work, or to the specifications.

In the event that the Agreement is abandoned by the Contractor, or is terminated by the City under
the provisions thereof, said SURETY hereby further agrees that it shall, if requested in writing by the
City, take such action as is necessary to complete said Agreement.

IN TESTIMONY WHEREOF, the PRINCIPAL has hereunto caused its name and seal to be affixed,
and the said SURETY has caused its corporate seal to be hereunto affixed by a duly authorized officer
thereof and this instrument to be executed and delivered in its name and behalf by its attorney-in-fact,
duly authorized by its by-laws and votes, powers of attorney, and letters of appointment and
authorization, certificated copies of which documents are annexed to this bond and may be introduced
in evidence as if a part hereof.

(PRINCIPAL) (SEAL)
By:

(SURETY) (SEAL)
By:

Attorney-in-fact
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ARTICLE 108 - APPLICATIONS FOR PAYMENT
PART 1 - GENERAL
1.1 RELATED DOCUMENTS

A. Drawings and general provisions of Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, are hereby made a part of this Section.

1.2 SUMMARY

A. This Section specifies administrative and procedural requirements governing the Contractor's
Applications for Payment.
1. Coordinate the Schedule of Values and Applications for Payment with the Contractor's
Construction Schedule, List of Subcontracts, and Submittal Schedule.

B. The Contractor's Construction Schedule and Submittal Schedule are included in Section
"Submittals".

1.3 SCHEDULE OF VALUES

A. Coordinate preparation of the Schedule of Values with preparation of the Contractor's
Construction Schedule.

1. Correlate line items in the Schedule of Values with other required administrative
schedules and forms, including:
a. Contractor's construction schedule.
Application for Payment form.
List of subcontractors.
Schedule of allowances, if any.
Schedule of alternates, if any.
List products.
List of principal suppliers and fabricators.
Schedule of submittals.

Se@ o0 o00T

2. Submit the Schedule of Values to the Architect at the earliest feasible date, but in no
case later than seven (7) days before the date scheduled for submittal of the initial
Application for Payment.

3. Sub-Schedules: Where the Work is separated into phases that require separately
phased payments, provide sub-schedules showing values correlated with each phase
of payment.

B. Format and Content: Use the Project Manual Table of Contents as a guide to establish the

format for the Schedule of Values. Coordinate with the Clerk of the Works for exact
breakdown of major categories of work.
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1. ldentification: Include the following Project identification on the Schedule of Values:
A. Project name and location.
B. Name of the Architect.
C. Project number.
D. Contractor's name and address.
E. Date of submittal.
2. Arrange the Schedule of Values in a tabular form with separate columns to indicate the
following for each item listed:
Generic name.
Related Specification Section.
Name of subcontractor.
Name of manufacturer or fabricator.
Name of supplier.
Change Orders (numbers) that have affected value.
Dollar value to nearest dollar.
Percentage of Contract Sum to the nearest percent, adjusted to
total 100 percent

IETMOO®P

3. Provide a breakdown of the Contract Sum in sufficient detail to facilitate continued
evaluation of Applications for Payment and progress reports. Break principal
subcontract amounts down into several line items.

4. Round amounts off to the nearest whole dollar; the total shall equal the Contract Sum.

5. For each part of the Work where an Application for Payment may include materials or
equipment, purchased or fabricated and stored, but not yet installed, provide separate
line items on the Schedule of Values for initial cost of the materials, for each
subsequent stage of completion, and for total installed value of that part of the Work.

6. Margins of Cost: Show line items for indirect costs, and margins on actual costs, only
to the extent that such items will be listed individually in Applications for Payment. Each
item in the Schedule of Values and Applications for Payment shall be complete
including its total cost and proportionate share of general overhead and profit margin.

A. At the Contractor's option, temporary facilities and other major cost items
that are not direct cost of actual work-in-place may be shown as separate
line items in the Schedule of Values or distributed as general overhead
expense.

7. Schedule Updating: Update and resubmit the Schedule of Values when Change
Orders result in a change in the Contract Sum.

1.4 APPLICATIONS FOR PAYMENT:

A. Each Application for Payment shall be consistent with previous applications and payments as
certified by the Architect and paid for by the Owner.
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1. The initial Application for Payment, the Application for Payment at time of Substantial
Completion, and the final Application for Payment involve additional requirements.

. Payment Application Times: Each progress payment date is as indicated in the Agreement.
The period of construction Work covered by each Application or Payment is the period
indicated in the Agreement.

. Payment Application Forms: Use AIA Document G 702 and Continuation Sheets G 703 as
the form for Application for Payment. No exceptions will be made.

. Application Preparation: Complete every entry on the form, including notarization and
execution by person authorized to sign legal documents on behalf of the Contractor.
Incomplete applications will be returned without action.

1. Entries shall match data on the Schedule of Values and Contractor's Construction
Schedule. Use updated schedules if revisions have been made.

2. Include amounts of Change Orders issued prior to the last day of the construction
period covered by the application.

. Transmittal: Submit six (6) executed copies of each Application for Payment to the Architect
by means ensuring receipt within twenty-four (24) hours; one (1) copy shall be complete,
including proof of payments (see, 1.4F) and similar attachments, when required.
1. Transmit each copy with a transmittal form listing attachments, and recording
appropriate information related to the application in a manner acceptable to the
Architect.

2. With each requisition, after the first requisition, submit one (1) copy of up-dated as-built
drawings for all underground and concealed work, showing locations, depths, or
elevations.

F. Proof of Payments: With each Application for Payment, submit proof of payment to every

subcontractor and supplier, at each tier, entitled to payment under the previous requisition
and periodic payment made by the Owner to the Contractor on behalf of all such entities.
1.  Submit partial waivers on each item for the amount requested, prior to deduction for
retainage, on each item.

2. When an application shows completion of an item, submit final or full waivers or proof
of payments.

3. Proof of Payment Delays: Submit each Application for Payment with the Contractor's

proof of payment for the period of construction covered by the Application or it may be
returned as incomplete.
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4.

a. Submit final Application for Payment with or preceded by final proof of payment
for every entity involved with performance of Work covered by the application
who could lawfully be entitled to file for direct payment under M.G.L. c. 30, s. 39F,
and/or against the Contractor's Labor and Materials Payment Bond.

Submit proof of payment in a manner acceptable to Owner.

G. Initial Application for Payment: Administrative actions and submittals that must precede or
coincide with submittal of the first Application for Payment include the following:

1.

SO NOORWODN

11.
12.
13.
14.
15.
16.

List of subcontractors.

List of principal suppliers and fabricators.

Schedule of Values.

Contractor's Construction Schedule (preliminary, if not final).
Schedule of principal products.

Submittal Schedule (preliminary, if not final).

List of Contractor's staff assignments.

List of Contractor's principal consultants.

Copies of building permits.

. Copies of authorizations and licenses from governing authorities for performance of

the Work.

Initial progress report.

Report of pre-construction meeting.

Certificates of insurance and insurance policies.
Performance and payment bonds (if required).

Data needed to acquire Owner's insurance.

Initial settlement survey and damage report, if required.

H. Application for Payment at Substantial Completion: Following issuance of the Certificate of
Substantial Completion, submit an Application for Payment; this application shall reflect any
Certificates of Partial Substantial Completion issued previously for Owner occupancy of
designated portions of the Work.

I. Administrative actions and submittals that shall proceed or coincide with Application for
Payment at Substantial Completion include:

NoOas~WN =

8.
9.

Occupancy permits and similar approvals.

Warranties (guarantees) and maintenance agreements.

Test/adjust/balance records.

Maintenance instructions.

Meter readings.

Start-up performance reports.

Change over information related to Owner's occupancy, use, operation and
maintenance.

Final cleaning.

Application for reduction of retainage, and consent of surety.

10. Advice on shifting insurance coverages.
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11. Final progress photographs.
12. List of incomplete Work, recognized as exceptions to Architect's Certificate of
Substantial Completion.

J. Final Payment Application: Administrative actions and submittals that must precede or
coincide with submittal of the final payment Application for Payment include the following:

Completion of Project closeout requirements.

Completion of items specified for completion after Substantial Completion.
Assurance that unsettled claims will be settled.

Assurance that Work not complete and accepted will be completed without undue
delay.

Transmittal of required Project construction records to Owner.

Certified property survey.

Proof that taxes, fees and similar obligations have been paid.

Removal of temporary facilities and services.

Removal of surplus materials, rubbish and similar elements.

10 Change of door locks to Owner's access.

o
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ARTICLE 109 - MODIFICATION PROCEDURES
PART 1 - GENERAL
1.1 RELATED DOCUMENTS

A. Drawings and general provisions of Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, are hereby made a part of this Section.

1.2 SUMMARY

A. This section specifies administrative and procedural requirements for handling and
processing Contract modifications.

B. Related Sections: The following sections contain requirements that relate to this section:

1. Division 1 Section "Submittals" for requirements for the Contractor's Construction
Schedule.

2. Division 1 Section "Application for Payment" for administrative procedures governing
applications for payment.

3. Division 1 Section "Product Substitutions" for administrative procedures for handling
requests for substitutions made after award of the Contract.

1.3 MINOR CHANGES IN THE WORK

A. Supplemental instructions authorizing minor changes in the Work, not involving an adjustment
to the Contract Sum or Contract Time, will be issued by the Architect.

1.4 CHANGE ORDER PROPOSAL REQUESTS
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A. Owner-Initiated Proposal Requests: Proposed changes in the Work that will require
adjustment to the Contract Sum or Contract Time will be issued by the Architect, with a
detailed description of the proposed change and supplemental or revised Drawings and
Specifications, if necessary.

1. Proposal requests issued by the Architect are for information only. Do not consider
them an instruction either to stop work in progress, or to execute the proposed change.

2. Unless otherwise indicated in the proposal request, within twenty (20) days of receipt
of the proposal request, submit to the Architect for the Owner's review an estimate of
cost necessary to execute the proposed change.

a. Include a list of quantities of products to be purchased and unit costs, along with
the total amount of purchases to be made. Where requested, furnish survey data
to substantiate quantities.

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of
trade discounts.

c. Include a statement indicating the effect the proposed change in the Work will
have on the Contract Time.

B. Contractor-Initiated Change Order Proposal Requests: When latent or other unforeseen
conditions require modifications to the Contract, the Contractor may propose changes by
submitting a request for a change to the Architect.

1. Include a statement outlining the reasons for the change and the effect of the change
on the Work. Provide a complete description of the proposed change. Indicate the
effect of the proposed change on the Contract Sum and/or the Contract Time.

2. Include a list of quantities of products to be purchased and unit costs along with the
total amount of purchases to be made. Where requested, furnish survey data to
substantiate quantities.

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade
discounts.

4, Comply with requirements in Section "Product Substitutions" if the proposed change
in the Work requires the substitution of one product or system for a product or system
specified.

1.5 ALLOWANCES

A. Allowance Adjustment: Base each Change Order Proposal Request for an allowance cost
adjustment solely on the difference between the actual purchase amount and the allowance,
multiplied by the final measurement of work-in-place, with reasonable allowances, where
applicable, for cutting losses, tolerances, mixing wastes, normal product imperfections, and
similar margins.

1. Include installation costs in the purchase amount only where indicated as part of the
allowance.

2. When requested, prepare explanations and documentation to substantiate the
margins claimed.

FORM - 30, 39M (Construction)-11-08 Page 91 of 98



1.6

1.7

3. The Owner reserves the right to establish the actual quantity of work-in-place by
independent quantity survey, measure, or count.

Submit claims for increased costs because of a change in scope or nature of the allowance
described in the Contract Documents, whether for the purchase order amount or Contractor's
handling, labor, installation, overhead, and profit, within twenty (20) days of receipt of the
change order authorizing work to proceed. Claims submitted later than twenty (20) days will
be rejected.

1. The Change Order cost amount shall not include the Contractor's or Subcontractor's
indirect expense except when it is clearly demonstrated that either the nature or scope
of work required was changed from that which could have been foreseen from
information in Contract Documents.

2. No change to the Contractor's indirect expense is permitted for selection of higher or
lower priced materials or systems of the same scope and nature as originally
indicated.

CHANGE ORDER PROCEDURES

Upon the Owner's approval of a Change Order Proposal Request, the Architect will issue a
Change Order for signatures of the Owner and Contractor.

OVERHEAD AND PROFIT

Overhead and Profit will be as noted elsewhere in these specifications.

In reviewing change orders, the Architect will exercise his right to request a complete
breakdown from the Contractor showing exact costs for labor and material, as well as
delivery slips and invoices from suppliers and other subcontractors.

ARTICLE 110 - PRODUCT SUBSTITUTIONS

PART 1 - GENERAL

1.1

A.

1.2

A.

B.

RELATED DOCUMENTS

Drawings and general provisions of Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, are hereby made a part of this
Section.

SUMMARY

This Section specifies administrative and procedural requirements for handling requests for
substitutions made after award of the Contract.

The Contractor's Construction Schedule and the Schedule of Submittals are included under
Section "Submittals”.

FORM - 30, 39M (Construction)-11-08 Page 92 of 98



C. Standards: Refer to Section "Reference Standards and Definitions" for applicability of
industry standards to products specified.

D. Procedural requirements governing the Contractor's selection of products and product
options are included under Section "Materials and Equipment".

1.3 DEFINITIONS

A. Definitions used in this Article are not intended to change or modify the meaning of other
terms used in the Contract Documents.

B. Substitutions: Requests for changes in products, materials, equipment, and methods of
construction required by Contract Documents proposed by the Contractor after award of the
Contract are considered requests for "substitutions". The following are not considered
substitutions:

1. specified options of products and construction methods included in Contract
Documents.

2. The Contractor's determination of and compliance with governing regulations and
orders issued by governing authorities.

1.4 SUBMITTALS

A. Substitution Request Submittal: Requests for substitution will be considered if received within
sixty (60) days after commencement of the Work. Requests received more than sixty (60)
days after commencement of the Work may be considered or rejected at the discretion of the
Architect.

1. Submit three (3) copies of each request for substitution for consideration. Submit
requests in the form and in accordance with procedures required for Change Order
proposals.

2. Identify the product, or the fabrication or installation method to be replaced in each
request. Include related Specification Section and Drawing numbers. Provide
complete documentation showing compliance with the requirements for substitutions,
and the following information, as appropriate.

a. Product Data, including Drawings and descriptions of products, fabrication and
installation procedures

b. Samples, where applicable or requested.

c. Detailed comparison of significant qualities of the proposed substitution with
those of the Work specified. Significant qualities may include elements such as
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size, weight, durability, performance and visual effect, i.e. color, texture, pattern,
etc.

d. Coordination information, including a list of changes or modifications needed to
other parts of the Work and to construction performed by the Owner and separate
Contractors, that will become necessary to accommodate the proposed
substitution.

e. Statement indicating the substitution's effect on the Contractor's Construction
Schedule compared to the schedule without approval of the substitution. Indicate
the effect of the proposed substitution on overall Contract Time.

f. Cost information, including a proposal of the net change, if any, in the Contract
Sum.

g. Certification by the Contractor that the substitution proposed is equal to or better
in every significant respect to that required by the Contract Documents, and that
it will perform adequately in the application indicated. Include the Contractor's
waiver of rights to additional payment or time, that may subsequently become
necessary because of the failure of the substitution to perform adequately.

B. Architects' Action: Within one (1) week of receipt of the request for substitution, the Architect
will request additional information or documentation necessary for evaluation of the request.
Within two (2) weeks of receipt of the request, or one (1) week of receipt of the additional
information or documentation, which ever is later, the Architect will notify the Contractor of
acceptance or rejection of the proposed substitution. If a decision on use of a proposed
substitute cannot be made or obtained within the time allocated, use the product specified by
name. Acceptance will be in the form of a Change Order, when a change in contract cost or
time is required; or in the form of Architect’s supplemental instructions when no change to
contract cost or time is required.

PART 2 - PRODUCTS
21 SUBSTITUTIONS

A. Conditions: The Contractor's substitution request will be received and considered by the
Architect when one or more of the following conditions are satisfied, as determined by the
Architect; otherwise requests will be returned without action except to record non-compliance
with these requirements.

1. Extensive revisions to Contract Documents are not required.

2. Proposed changes are in keeping with the intent of Contract Documents.

3. The request is timely, fully documented and properly submitted.
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4. The request is directly related to an "or equal" clause or similar language in the
Contract Documents.

5. The specified product or method of construction cannot receive necessary approval
by a governing authority, and the requested substitution can be approved.

6. The specified product or method of construction cannot be provided in a manner that
is compatible with other materials, and where the Contractor certifies that the
substitution will overcome the incompatibility.

7. The specified product or method of construction cannot be coordinated with other
materials, and where the Contractor certifies that the proposed substitution can be
coordinated.

8. The specified product or method of construction cannot provide a warranty required
by the Contract Documents and where the Contractor certifies that the proposed
substitution provide the required warranty.

9. Where a proposed substitution involves more than one prime Contractor, each
Contractor shall cooperate with the other Contractors involved to coordinate the Work,
provide uniformity and consistency, and to assure compatibility of products.

B. The Contractor's submittal and Architect's acceptance of Shop Drawings, Product Data or
Samples that relate to construction activities not complying with the Contract Documents does
not constitute an acceptable or valid request for substitution, nor does it constitute approval.
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SPECIFICATIONS FOR FENCE REPAIRS & INSTALLATIONS - DPW &
PARKS
BID #: CR-8042-M4

Furnish and deliver fence repair services to the City of Worcester. Vendor shall have the
capability to perform, repair, assemble, install and fabricate all types of fencing including, but not
limited to the following types: chain lick, iron security or wooden fences and guardrails in
accordance with City of Worcester standards, under the general terms and conditions.

General

¢ No job will have more than one person working at a time unless explicit permission is received
by the requesting department. If the contractor provides more than one person without prior
authorization, it will be at the contractor’s discretion and expense.

¢ No One (1) single job may exceed $10,000.00.

¢ All materials, supplies, parts, etc. required to be procured by the contractor for the faithful
performance of this contract may be charged to the City of Worcester at a rate not to exceed
10% over the contractor’s net cost.

e The Vendor must be capable to respond to any emergency service calls within a four (4) hour
period from notification by the City. Bidder agrees to state clearly their hourly rate, and will
hold that rate for the initial term of the contract. Any repair order showing a price which exceeds
the bid hourly rate will be modified accordingly.

e The Contractor will be required to provide cost estimates to the City when requested. All
estimates shall be provided at no cost to the City.

Performance Requirements

e The contractor will be required to show to the satisfaction of the City, that fencing work is
established and performing effectively, in accordance with any pre-defined standards made
by the contractor, by the end of a performance period of sixty (60) consecutive days from the
day the contract is signed.

¢ Periodic evaluations will be conducted by the City to assist in determining contractor
performance and adequacy.

¢ Should the contractor fail to maintain an effective level of performance, the City reserves the
right to terminate the contract upon thirty (30) days written notice to the contractor. Such
termination shall be without penalty to the City of Worcester.

Contractor Qualifications

¢ The contractor must provide with bid evidence of expertise of not less than five (5) years as a
fence installer. This evidence should include proof of a permanent facility including the
address, the number of employees with the ability to perform this function (if applicable).

¢ The contractor must have the proven capability to provide for the repair, assembly,
installation or fabrication of chain link, iron, security or wooden fences and guardrails. The
contractor must possess the skill and ability to install or repair fencing using mechanical or
hand tools. A statement specifying the vendor’s ability to provide such service requirements
must accompany proposal.
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Bidder shall provide below evidence of their experience and ability to provide proper service
under the requirements of this contract (Bidders may include attachments if desired).

Liability

¢ The City will not be liable for any costs incurred by a bidder in the preparation and production
of a proposal or for any work performed prior to the issuance of a contract.

¢ Any work performed by the contractor without a valid City of Worcester Purchase Order in
place is subject to non-payment.

Regular Service Calls

Primary Contact:

Person for requesting
service:

Person's title:

Person's telephone #(s):

Secondary Contact

Person for requesting
service:

Person's title:

Person's telephone #(s):

Mileage

The City of Worcester cannot be charged for any time, mileage fees or other costs while a
tradesman is traveling to and from a site. The vendor shall take into account this cost in his
hourly rate when he bids. Time begins when the tradesman arrives at the site and ends when
he leaves the site. Hours are 7:00 A.M. to 4:00 P.M. Monday through Friday.
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The City of Worcester can be charged an amount based solely on the quoted hourly rate for
picking up any parts or supplies needed in order to correct the problem.

Materials

It will be the requirement of the contractor to provide all the tools and equipment needed to do
the job. The worker must bring the proper and basic tools and supplies as is applicable with
him when he first visits the site. The City of Worcester shall not be charged for the use of the
equipment that the contractor may need to complete a job. The City of Worcester shall not be
responsible for any of the worker's equipment that is lost, stolen, or damaged.

The worker shall obtain any supplies he will need to complete the job at the most expeditious
and cost effective location to the site. Another factor in determining where the supply shall be
obtained will be the availability of the supply. The City of Worcester cannot be charged in
excess of the net cost of the material to the contractor plus an allowance for overhead and
profit-cost plus. The net cost of the material is defined as the price that the contractor was
charged. The City of Worcester pays no sales tax therefore the net cost must reflect this. The
contractor’'s mark-up may not exceed the stated amount in this bid.

The contractor may use the site's existing services if they are available in order to complete a
job. This would include water and electricity. This may be withdrawn if it is determined by the
City of Worcester that the contractor is abusing the privilege. The contractor may be charged
for the use of the services if it is determined that the contractor is abusing the privilege.

Overcharging (Materials)

If the City of Worcester has any questions as to the validity of an invoice, the City of Worcester
will notify the vendor of this in writing. The vendor will have 5 business days to answer any and
all questions and to provide proof of such items as:

e Materials/outside services

e Copy of invoice stating the amount that the vendor was charged for supplies/services etc.
Invoice must be a legitimate copy to be forwarded to the City of Worcester.
The invoice must be dated.

e The invoice must have the company's name and address and telephone number along with
a contact person's name.

¢ Proof that the invoice was paid by the contracting company.

The Purchasing Division, at the time of bid opening, may request information regarding percent
off discount price of materials. The City of Worcester may request from the contracting vendor
a copy of any list price from the company with which the vendor conducts his business for
materials. The purpose of this is to confirm the contractor's cost to the city.

THE CITY OF WORCESTER RESERVES THE RIGHT TO PERFORM RANDOM PRICE
AUDITS.
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MINORITY/WOMEN BUSINESS ENTERPRISE and WORKER UTILIZATION
PROGRAM

BIDDERS MUST COMPLETE AND SUBMIT FORM E00-101
WHICH IS PART OF THE BID SUBMISSION

INCLUDED IN THIS SECTION ARE COPIES OF THE AGREEMENT BETWEEN THE
CITY AND THE MASSACHUSETTS COMMISSION AGAINST DISCRIMINATION
WHICH GOVERN THE ACTIVITIES ADDRESSED BY THE E00-101 FORM.

Direct any questions about these forms and procedures to:

Purchasing Division
City Hall - Room 201
455 Main Street
Worcester, MA 01608
(508) 799-1220
purchasing@worcesterma.gov
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CITY OF WORCESTER

MINORITY/WOMEN BUSINESS ENTERPRISE AND WORKER UTILIZATION
PROGRAM

AFFIDAVIT OF ACKNOWLEDGEMENT and CERTIFICATE OF COMPLIANCE
Form E00-101

TO ALL CONTRACTORS:
General Bidders and Filed Subbidders shall complete and submit this form as part of their bid.
Non-Filed Subcontractors shall complete and submit this form to the General Contractor before
beginning work.

I THE MINORITY AND WOMEN BUSINESS AND UTILIZATION
PROGRAMS

Pursuant to an agreement between the City of Worcester and the Commonwealth of
Massachusetts, during the performance of any contract with the City of Worcester, all
Contractors, Filed Subcontractors, and Subcontractors are bound by the obligations of the
Supplemental Equal Employment Opportunity Anti-Discrimination and Affirmative Action
Program. All contractors and subcontractors if subcontracting any portion of the work are
obligated to make a good faith effort to engage 10% minority and 15% women owned
businesses. Further, each contractor shall make a good faith effort to maintain a workforce
that is 38% people of color and 10% women.

The undersigned hereby certifies that he/she is familiar with the provisions of The
Supplemental Equal Employment Opportunity Anti-Discrimination and Affirmative Action
Programs and agrees to adhere to the provisions therein.

II. This contractor IS U or ISNOT U certified by the State Office of Minority
and Women Business Assistance to be a minority or women owned and operated
business; and

m.  WILL U or WILL NOT U subcontract any portion of this contract.

Project Name: Bid Number:
Authorized Signature Business Name

Title Address

Date
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MINORITY/WOMEN BUSINESS ENTERPRISE AND WORKER UTILIZATION

PROGRAM
FORM EOO-D/102

BIDDERS INFORMATION ON PROCEDURES AND FORMS

To make all contractors aware of their obligation to follow certain procedures and file
appropriate reports pertaining to those procedures, the following is an outline of
Minority/Women Business Enterprise and Worker Utilization Program. Also included here is
the Affidavit of Acknowledgement and Certification of Compliance, Form E00-101. This form
is to be completed and filed as part of your bid.

The following documents are included in this bid:

1.

AFFIDAVIT OF ACKNOWLEDGEMENT AND CERTIFICATION OF
COMPLIANCE, E00-101

This form is to be completed by all General Contractors and Filed Subcontractors and
submitted as part of their bid on all City of Worcester construction projects.

SUPPLEMENTAL EQUAL EMPLOYMENT OPPORTUNITY ANTI-
DISCRIMINATION AND AFFIRMATIVE ACTION PROGRAM E00-D/3

The agreement between the City of Worcester and the Massachusetts Commission
Against Discrimination establishing the goals and procedures for the utilization of
minority and women owned businesses and minority and women workers on City
Construction projects.

SUCCESSFUL BIDDER’S OBLIGATION TO PROCEDURES AND FORMS,
EE0-D/103

This is a listing of the procedures and forms that will be provided to the successful
bidder for use prior to beginning work and at various times throughout the life of the
project.
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THE COMMONWEALTH OF MASSACHUSETTS
FORM E00-D/3

THE CITY OF WORCESTER

SUPPLEMENTAL EQUAL EMPLOYMENT OPPORTUNITY ANTI-

DISCRIMINATION AND AFFIRMATIVE ACTION PROGRAM

L. AGREEMENT
During the performance of this contract, the Contractor or Filed Subcontractor and all
subcontractors (herein collectively referred to as the Contractor), for himself/herself,
his/her assignees, and successors in interest, agree as follows:

1.

In conjunction with the performance of work under this contract, the contractor shall
not discriminate against any employee or applicant for employment because of race,
color, religious creed, national origin, age, sex, or handicap. The aforesaid provision
shall include, but not be limited to, the following: employment upgrading, demotion,
or transfer; recruitment advertising; layoff; termination, rates of pay or other forms of
compensation; conditions or privileges of employment; and selection for
apprenticeship. The contractor shall post hereafter in a conspicuous place, available
to employees and applicants for employment, notices to be provided by the
Commission setting forth the provisions of the Fair Employment Practices Law of the
Commonwealth (M.G.L. Chapter 151 B).

In connection with the performance of work under this contract, the Contractor shall
undertake in good faith affirmative action measures designed to eliminate any
discriminatory barriers in the terms and conditions of employment on the grounds of
race, color, religious creed, national origin, age, sex, or handicap, and to eliminate
and remedy any effects of such discrimination in the past. Such affirmative action
shall entail positive and aggressive measures to ensure equal opportunity in the areas
of apprenticeship training programs. This affirmative action shall include all action
required to guarantee equal employment opportunity for all persons, regardless of
race, color, religious creed, national origin, age, sex, or handicap. The purpose of this
provision is to ensure to the fullest extent possible an adequate supply of skilled
tradesmen for this and future City public construction project.

II. OBLIGATION

1.

As part of the obligation of remedial action under the foregoing section, the
Contractor shall maintain goals on this project no less than 38 percent (38%) people
of color employee and 10 percent (10%) women employee hours of the total work
hours in each job category including but not limited to, bricklayers, carpenters,
cement masons, electricians, iron workers, operating engineers, and those “classes of
work” enumerated in section 44C of chapter 149 of the Massachusetts General Laws.

In the hiring of minority and women journeymen, apprentices, trainees and advanced
trainees, the Contractor shall rely on referrals from a multi-employer affirmative
action program approved by the City, traditional referral methods utilized by the
construction industry, and referrals from agencies, not more than three in number at
any one time, designated by the City.
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I11.

IVv.

VI.

VII.

VIII.

IX.

REPORTS

1. Contractor shall prepare projected manning tables on a quarterly basis, Quarterly
Projected Workforce Table, E00-105. These shall be broken down into projections
by week, for workers required in each trade. Copies shall be furnished to the City one
week in advance of the commencement of the period covered, and at such time as
there is a need to be updated during the period.

2. Records of employment referral orders, prepared by the Contractor, shall be made
available to the City on request.

3. The Contractor shall prepare the Certified Payroll Report on a weekly basis, which
lists the hours worked in each trade by each employee identified as minority, non-
minority, male and female. Copies of these shall be provided to the City at the end of
each week.

SUBCONTRACTING WORK

If the Contractor shall use any Subcontractor on any work performed under this contract,
affirmative action shall be taken to negotiate with qualified minority and women
contractors. This affirmative action shall cover both pre-bid and post-bid periods.

EMPLOYMENT

In the employment of journeymen, apprentices, trainees, and advanced trainees, the
Contractor shall give preference, first to citizens of the Commonwealth who have served
in the armed forces of the United States in time of war and have been honorably
discharged therefrom or released from active duty therein, and who are qualified to
perform the work to which the employment relates, and , secondly, to citizens of the
Commonwealth generally, and, if such cannot be obtained in sufficient numbers, then to
citizens of the United States.

RIGHT OF ACCESS
A designee of the City shall have the right of access to the construction site.

COMPLIANCE WITH REQUIREMENTS

The contractor shall comply with the provisions of Executive Order No. 227 amending
and revising Executive Order No. 74, as amended by executive Order No. 16 dated May
1, 1975 and of Chapter 151B as amended, of the Massachusetts General Laws, both of
which are herein incorporated by reference and made part of this contract.

NON-DISCRIMINATION

The Contractor, in the performance of all work after the award, and prior to completion
of the contract work, will not discriminate on the grounds of race, color, religious creed,
national origin, age, sex, or handicap in employment practices, in the selection or
retention of other contractors or in the procurement of materials and rentals of equipment.

SOLICITATIONS FOR SUBCONTRACTORS, AND FOR THE PROCUREMENT
OF MATERIALS AND EQUIPMENT

In all solicitations either by competitive bidding or negotiation made by the Contractor
either for work to be performed under a subcontract or for the procurement of materials
or supplies, each entity solicited shall be notified in writing by the contractor of the
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XI.

Contractor’s obligation under this contract relative to non-discrimination and affirmative
action.

CONTRACTOR'’S CERTIFICATION

Contractors bidding as General Contractors or Filed Sub-contractors shall certify that
they will comply with the minority and women manpower and business enterprise goals
and specific affirmative action steps contained in this Supplemental Equal Employment
Opportunity Anti-Discrimination and Affirmative Action Program by signing and
submitting with the bid the Affidavit of Acknowledgement and Certification of
Compliance, Form E00-101.

If any Contractor subcontracts any portion of the work, the Contractor is required to
obtain from each Subcontractor, regardless of tier, an Affidavit of Acknowledgement
and Certification of Compliance, Form E00-101 stating that it will comply with the
minority and women subcontracting and manpower ratios and specific affirmative action
steps contained in this Supplemental Equal Employment Opportunity Anti-
Discrimination and Affirmative Action Program by signing this form and submitting it to
the Contractor for submission to the awarding authority not later than five working days
following the opening of the bids.

COMPLIANCE - INFORMATION, REPORTS, AND SANCTIONS

1. The Contractor will provide all information and reports required by the City on
instructions issued and will permit access to its facilities and any books, records,
accounts and other sources of information which may be determined by the City to
affect the employment of personnel. This provision shall apply only to information
pertinent to the City’s supplementary affirmative action contract requirements.
Where information required is in the exclusive possession of another who fails or
refuses to furnish this information, the Contractor shall so certify to the City and shall
set forth what efforts have been made to obtain the information.

2. Whenever the City believes the Contractor may not be operating in compliance with
the terms of this Section, the City directly, or through its designated agent, shall
conduct an appropriate investigation, and confer with the parties, to determine if such
Contractor is operating in compliance with the terms of this Section. If the City or its
agent finds the Contractor not in compliance, it shall make a preliminary report of
non-compliance and notify such Contractor in writing of such steps as will in the
judgment of the City or its agent bring such Contractor into compliance. In the event
that such Contractor fails or refuses to fully perform such steps, the City shall make a
final report of non-compliance, and recommend the imposition of one or more of the
sanctions listed below. If, however, the City believes the Contractor has taken or is
taking every possible measure to achieve compliance, it shall not make final a report
on non-compliance. Within fourteen (14) days of the receipt of the recommendations
of the City, the administering agency shall move to impose one or more of the
following sanctions, as it may deem appropriate to attain full and effective
enforcement.

a. The recovery by the administering agency from the Contractor of 1/10 of 1% of
the contract award price or $1000.00, whichever sum is greater, in the nature of
liquidated damages or, if a Subcontractor is in non-compliance, the recovery by
the administering agency from the Contractor as a back charge against the
Subcontractor of 1/10 of 1% of the subcontract price, or $400.00, whichever sum
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is greater, in the nature of liquidated damages, for each week that such party fails
or refuses to comply;

The suspension of any payment or part thereof due under the contract until such
time as the Contractor or any Subcontractor is able to demonstrate compliance
with the terms of the contract;

The termination, or cancellation, of the contract, in whole or in part, unless the
Contractor is able to demonstrate within a specified time his compliance with the
terms of the contract;

The denial to the Contractor of the right to participate in any further contracts
awarded by the administering agency for a period of up to three years.

If at any time after the imposition of one or more of the above sanctions a Contractor
is able to demonstrate that he/she is in compliance with this section, he/she may
request the administering agency in consultation with the City, to suspend the
sanctions conditionally, pending a final determination by the City as to whether the
contractor is in compliance. Upon final determination, based on the recommendations
of the adjudicatory body, the City shall either lift the sanctions or reimpose them.

Sanctions enumerated under Section XII-2 shall not be imposed except after an
adjudicatory proceeding, as that term is used in M.G.L. Chapter 30, has been
conducted. No investigation by the City or its agent shall be initiated without prior
notice to the Contractor.

XII. SEVERABILITY
The provisions of this Section are severable, and if any of these provisions shall be held
unconstitutional by any court of competent jurisdiction, the decisions of such court shall
not affect or impair any of the remaining provisions.

XIII. WAIVER
The City of Worcester reserves the right to waive any stipulation in the M/WBE Program
when deemed necessary or appropriate for the general good of the City and its programs.

DEFINITIONS

Contractor

City

M/WBE

Except where otherwise specifically stated the term “Contractor” shall mean any
General Contractor, Filed Subcontractor or Non-Filed Subcontractor.

is the City of Worcester , Massachusetts

is Minority and Women Business Enterprise as certified by the State Office of
Minority and Women Business Assistance to be 51% or more minority or women
owned and operated.
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MINORITY/WOMEN BUSINESS ENTERPRISE AND WORKER UTILIZATION

PROGRAMS

FORM E00-D/103

SUCCESSFUL BIDDER’S OBLIGATION TO PROCEDURES AND FORMS

All successful bidders on City of Worcester construction projects will receive a package
of procedures and forms that are to be used at specific times throughout the life of the project.

The following is a list of the documents that will be sent to successful bidders when this
office is notified that a contract has been, or is about to be, executed.

I.

I1.

I11.

IVv.

BUILDING TRADES — CONTACT LIST, E00-D/6

When a contractor cannot fulfill the worker utilization percentages, the
appropriate building trades locals may be contacted to request assistance in
locating and engaging qualified workers.

AFFIDAVIT OF ACKNOWLEDGEMENT and CERTIFICATION OF
COMPLIANCE, (FOR SUBCONTRACTORS), E00-101

If any portion of a project is to be subcontracted at any tier, each additional
subcontractor shall complete this form and send it to the Contract Compliance
Office within two business days of contract execution and PRIOR to beginning
work on the project.

TABLE OF PROJECTED SUBCONTRACTORS, E00-103
The use of subcontractors at any tier shall be reported to the Contract Compliance
Office on this form prior to the subcontractor beginning work on the project.

SUBCONTRACTOR’S CERTIFICATE OF INTENT TO PARTICIPATE,
E00-104

Each Non-Filed subcontractor engaged to work on a project shall complete and
forward this form to the Contract Compliance Office prior to beginning work on
the project.

QUARTERLY PROJECTED WORKFORCE TABLE, E00-105

Each General Contractor, Filed Subcontractor and Non-Filed Subcontractor,
regardless of tier, shall complete and forward this form to the Contract
Compliance Office prior to beginning work and again for each additional three
month period throughout the life of the project.
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VI. REQUEST FOR MODIFICATION

E00-106B, MINORITY AND WOMEN BUSINESS UTILIZATION
E00-106C, MINORITY AND WOMEN UTILIZATION IN THE
WORK FORCE

Any General Contractor, Filed Subcontractor or Non-Filed Subcontractor,
regardless of tier, not meeting the minority and women goals, may file a request
for modification after having exhausted all possible sources. Requests for
modification are considered ONLY after attempts to fulfill these mandates have
been documented and submitted to the Contract Compliance Office with the
appropriate sections of this form.

A modification or waiver will not be granted because a contractor wishes to use
an existing workforce that does not achieve the goals of 38% of total work hours
to be worked by people of color and 10% of total work hours to be worked by
women; and,

If subcontracting, does not meet the goals of 10% of the contract value for
Minority Business Enterprises and 15% of the contract value to Women Business
Enterprises.

VII. WEEKLY PAYROLL REPORT FORM & STATEMENT OF
COMPLIANCE

At the end of each week of work, all Contractors, Filed Subcontractors, and Non-
Filed Subcontractors, regardless of tier, shall complete and submit these forms to
the Contract Compliance Office.

The Contract Compliance Office will also accept computer generated payroll
reports. However, if the computer payroll does not reflect the prevailing wage,
the Contractor must provide a breakdown of the benefits paid to each employee
which, when added to the base wage, equals the prevailing wage.

The City of Worcester regards the monitoring of weekly certified payroll reports
to be a most important function. Therefore, all certified payroll reports shall be
scrutinized by the Contract Compliance Office and any violations of the
Commonwealth’s prevailing wage law will be vigorously enforced.
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PREVAILING WAGE RATES

&

CERTIFIED PAYROLL REPORTING
FORMS

Successful bidder/contractor shall submit
the required certified payroll reporting forms

on a weekly basis via email to:

certifiedpayrollrecords@worcesterma.gov

City of Worcester - Purchasing Division
City Hall - Room 201

455 Main Street

Worcester, MA 01608




MASSACHUSETTS WEEKLY CERTIFIED PAYROLL REPORT FORM

Company's Name:

Address:

Phone No.: Payroll No.:

Employer's Signature:

Title:

Contract No: |Tax Payer ID Number [Work Week Ending:

Awarding Authority's Name:

Public Works Project Name:

Public Works Project Location: Min. Wage Rate Sheet Number

General / Prime Contractor's Name: Subcontractor's Name: "Employer” Hourly Fringe Benefit Contributions
(B+C+D+E)  (AxF)
Project Project
Employes Hours Worked howre | Hourly | Health & | ERISA Total Gross
© 10 Appr. (A) Base Welfare | Pension Supp. Hourly N
Employee Name & Complete Work certified | Rate All Other| Wage Insurance Plan Unemp. |Prev. Wage| Total Gross | Check No.
Address Classification: (?) (%) Su. Mo. Tu. We. Th. Fr. Sa. Hours (B) (C) (D) (E) (F) Wages (H)

Are all apprentice employees identified above currently registered with the MA DLS's Division of Apprentice Standards? YES :II NO | |
For all apprentices performing work during the reporting period, attach a copy of the apprentice identification card issued No apprentices are identified above |

by the Massachusetts Department of Labor Standards / Division of Apprentice Standards.
NOTE: Pursuant to MGL c. 149, s. 27B, every contractor and subcontractor is required to submit a true and accurate copy of their certified weekly payroll records to the awarding

authority by first-class mail or e-mail. In addition, each weekly payroll must be accompanied by a statement of compliance signed by the employer. Failure to comply may result in the
commencement of a criminal action or the issuance of a civil citation.

Page of

Date Received by Awarding Authority
/ /




CITY OF WORCESTER

Monthly Workforce Report
PROJECT NAME

Construction Manager:

Project: Contract #:
Period Covered: through
GOAL - 38% GOAL - 10%
MINORITY WOMEN
PROJECT-TO-DATE: PEOPLE OF COLOR FEMALE OWNED OWNED
Contractor/Sub-Contractor Total Hours | PTD Hours PTD FTD FTD
Percentage Hours Percentage
XX 600 0.0% 0.0% YES / NO YES / NO
YES /NO YES /NO
YES / NO YES / NO
YES / NO YES / NO
MONTHLY TOTAL: 600.0 0.00 0.0% 0.0 0.0%
PROJECT NAME
Construction Manager:
Project: Contract #:
Period Covered: through
GOAL - 38% GOAL - 10%
PROJECT-TO-DATE: PEOPLE OF COLOR FEMALE
PTD PTD PTD PTD
Trade Total Hours
Hours Percentage Hours Percentage
Carpenter 600.0 0.0 0.0% 0.0 0.0%
X
X
X
X
X
MONTHLY TOTALS 600.0 0.0 0.0% 0.0 0.0%




WEEKLY PAYROLL RECORDS REPORT
& STATEMENT OF COMPLIANCE

In accordance with Massachusetts General Law c. 149, §27B, a true and accurate record
must be kept of all persons employed on the public works project for which the enclosed rates
have been provided. A Payroll Form has been printed on the reverse of this page and includes
all the information required to be kept by law. Every contractor or subcontractor is required to
keep these records and preserve them for a period of three years from the date of completion of
the contract.

In addition, every contractor and subcontractor is required to submit a copy of their
weekly payroll records to the awarding authority. For every week in which an apprentice is
employed, a photocopy of the apprentice’s identification card must be attached to the payroll
report. Once collected, the awarding authority is also required to preserve those records for three
years.

In addition, each such contractor, subcontractor, or public body shall furnish to the
awarding authority directly, within fifteen days after completion of its portion of the work a
statement, executed by the contractor, subcontractor or public body who supervises the payment
of wages, in the following form:

STATEMENT OF COMPLIANCE

, 20
L )
(Name of signatory party) (Title)
do hereby state:
That I pay or supervise the payment of the persons employed by
on the
(Contractor, subcontractor or public body) (Building or project)

and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on
said project have been paid in accordance with wages determined under the provisions of
sections twenty-six and twenty-seven of chapter one hundred and forty nine of the
General Laws.

Signature

Title

DIVISION OF OCCUPATIONAL SAFETY, 19 STANIFORD STREET, 2nd FLOOR, BOSTON, MA 02114



THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS
Prevailing Wage Rates

MAU(‘}{A HEALEY As determined by the Director under the provisions of the LAUREN JONES
Massachusetts General Laws, Chapter 149, Sections 26 to 27H Seeretary

MICHAEL FLANAGAN

Director

KIM DRISCOLL
Lt. Governor

Awarding Authority: City of Worcester

Contract Number: City/Town: WORCESTER
Description of Work: Scope: Provide fence repairs and installations for the City of Worcester.

Job Location: Various - City of Worcester

Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

¢ The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction projects. For
construction projects lasting longer than one year, awarding authorities must request an updated wage schedule no later than two
weeks before the anniversary of the date the contract was executed by the awarding authority and the general contractor. For multi-
year CM AT RISK projects, the awarding authority must request an annual update no later than two weeks before the anniversary date,
determined as the earlier of: (a) the execution date of the GMP Amendment, or (b) the execution date of the first amendment to permit
procurement of construction services. The annual update requirement is not applicable to 27F “rental of equipment” contracts. The
updated wage schedule must be provided to all contractors, including general and sub-contractors, working on the construction
project.

¢ This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the “Wage Request
Number” on all pages of this schedule.

¢ An Awarding Authority must request an updated wage schedule if it has not opened bids or selected a contractor within 90 days of the
date of issuance of the wage schedule. For CM AT RISK projects (bid pursuant to G.L. c.149A), the earlier of: (a) the execution date of the
GMP Amendment, or (b) the bid for the first construction scope of work must be within 90-days of the wage schedule issuance date.

¢ The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, § 27. The wage
schedule shall be made a part of the contract awarded for the project. The wage schedule must be posted in a conspicuous place at the
work site for the life of the project in accordance with M.G.L. c. 149 § 27. The wages listed on the wage schedule must be paid to
employees performing construction work on the project whether they are employed by the prime contractor, a filed sub-bidder, or a sub-
contractor.

¢ Apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice Standards (DAS).
Apprentices must keep their apprentice identification card on their persons during all work hours on the project. An apprentice registered
with DAS may be paid the lower apprentice wage rate at the applicable step as provided on the prevailing wage schedule. Any apprentice
not registered with DAS regardless of whether they are registered with another federal, state, local, or private agency must be paid the
journeyworker's rate.

e Every contractor or subcontractor working on the construction project must submit weekly payroll reports and a Statement of
Compliance directly to the awarding authority by mail or email and keep them on file for three years. Each weekly payroll report must
contain: the employee’s name, address, occupational classification, hours worked, and wages paid. Do not submit weekly payroll reports
to DLS. For a sample payroll reporting form go to http://www.mass.gov/dols/pw.

e Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative obligation to
inquire with DLS at (617) 626-6953.

e Contractors must obtain the wage schedules from awarding authorities. Failure of a contractor or subcontractor to pay the prevailing
wage rates listed on the wage schedule to all employees who perform construction work on the project is a violation of the law and
subjects the contractor or subcontractor to civil and criminal penalties.

¢ Employees not receiving the prevailing wage rate set forth on the wage schedule may file a complaint with the Fair Labor Division of the

office of the Attorney General at (617) 727-3465.

Issue Date: 07/11/2023 Wage Request Number: 20230711-025



Supplemental

Classification Effective Date Base Wage Health Pension Total Rate
Unemployment
Construction
(2 AXLE) DRIVER - EQUIPMENT 12/01/2021 $35.95 $13.41  $16.01 $0.00 $65.37
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
(3 AXLE) DRIVER - EQUIPMENT 12/01/2021 $36.02 $13.41  $16.01 $0.00 $65.44
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
(4 & 5 AXLE) DRIVER - EQUIPMENT 12/01/2021 $36.14  $13.41 81601  $0.00 $65.56
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
ADS/SUBMERSIBLE PILOT 08/01/2020  $103.05  $9.40  $23.12  $0.00 $135.57
PILE DRIVER LOCAL 56 (ZONE 2)
For apprentice rates see "Apprentice- PILE DRIVER"
AIR TRACK OPERATOR 06/01/2023 $38.21  $9.40  $16.89  $0.00 $64.50
LABORERS - ZONE 2
12/01/2023 $39.11 $9.40 $16.89 $0.00 $65.40
For apprentice rates see "Apprentice- LABORER"
AIR TRACK OPERATOR (HEAVY & HIGHWAY) 06/01/2023 $38.21 $9.40  $16.89  $0.00 $64.50
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/01/2023 $39.11 $9.40 $16.89 $0.00 $65.40
06/01/2024 $40.44 $9.40 $16.89 $0.00 $66.73
12/01/2024 $41.77 $9.40 $16.89 $0.00 $68.06
06/01/2025 $43.16 $9.40 $16.89 $0.00 $69.45
12/01/2025 $44.54 $9.40 $16.89 $0.00 $70.83
06/01/2026 $45.98 $9.40 $16.89 $0.00 $72.27
12/01/2026 $47.42 $9.40 $16.89 $0.00 $73.71
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
ASBESTOS WORKER (PIPES & TANKS) 12/01/2020 $38.10  $12.80  $9.45 $0.00 $60.35
HEAT & FROST INSULATORS LOCAL 6 (WORCESTER)
ASPHALT RAKER 06/01/2023 $37.71  $9.40  $16.89  $0.00 $64.00
LABORERS - ZONE 2
12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90
For apprentice rates see "Apprentice- LABORER"
ASPHALT RAKER (HEAVY & HIGHWAY) 06/01/2023 $37.71 $9.40  $16.89  $0.00 $64.00
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90
06/01/2024 $39.94 $9.40 $16.89 $0.00 $66.23
12/01/2024 $41.27 $9.40 $16.89 $0.00 $67.56
06/01/2025 $42.66 $9.40 $16.89 $0.00 $68.95
12/01/2025 $44.04 $9.40 $16.89 $0.00 $70.33
06/01/2026 $45.48 $9.40 $16.89 $0.00 $71.77
12/01/2026 $46.92 $9.40 $16.89 $0.00 $73.21
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 06/01/2023 $54.28 $14.75 $16.15 $0.00 $85.18
OPERATING ENGINEERS LOCAL 4
12/01/2023 $55.53 $14.75 $16.15 $0.00 $86.43
06/01/2024 $56.83 $14.75 $16.15 $0.00 $87.73
12/01/2024 $58.28 $14.75 $16.15 $0.00 $89.18
06/01/2025 $59.58 $14.75 $16.15 $0.00 $90.48
12/01/2025 $61.03 $14.75 $16.15 $0.00 $91.93
06/01/2026 $62.33 $14.75 $16.15 $0.00 $93.23
12/01/2026 $63.78 $14.75 $16.15 $0.00 $94.68
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Effective Date Base Wage  Health Pension Total Rate
Unemployment
BACKHOE/FRONT-END LOADER 06/01/2023  $5428  $1475  $16.15  $0.00 $85.18
OPERATING ENGINEERS LOCAL 4
12/01/2023 $55.53 $14.75 $16.15 $0.00 $86.43
06/01/2024 $56.83 $14.75 $16.15 $0.00 $87.73
12/01/2024 $58.28 $14.75 $16.15 $0.00 $89.18
06/01/2025 $59.58 $14.75 $16.15 $0.00 $90.48
12/01/2025 $61.03 $14.75 $16.15 $0.00 $91.93
06/01/2026 $62.33 $14.75 $16.15 $0.00 $93.23
12/01/2026 $63.78 $14.75 $16.15 $0.00 $94.68
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
BARCO-TYPE JUMPING TAMPER 06/01/2023 $37.71  $9.40  $16.89  $0.00 $64.00
LABORERS - ZONE 2
12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90
For apprentice rates see "Apprentice- LABORER"
BLOCK PAVER, RAMMER / CURB SETTER 06/01/2023 $3821  $9.40  $16.89  $0.00 $64.50
LABORERS - ZONE 2
12/01/2023 $39.11 $9.40 $16.89 $0.00 $65.40
For apprentice rates see "Apprentice- LABORER"
BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 06/01/2023 $38.21 $9.40 $16.89 $0.00 $64.50
HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY) 12/01/2023 $39.11 $9.40 $16.89 $0.00 $65.40
06/01/2024 $40.44 $9.40 $16.89 $0.00 $66.73
12/01/2024 $41.77 $9.40 $16.89 $0.00 $68.06
06/01/2025 $43.16 $9.40 $16.89 $0.00 $69.45
12/01/2025 $44.54 $9.40 $16.89 $0.00 $70.83
06/01/2026 $45.98 $9.40 $16.89 $0.00 $72.27
12/01/2026 $47.42 $9.40 $16.89 $0.00 $73.71
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
BOILER MAKER 01/01/2023 $47.37  $7.07  $2031  $0.00 $74.75
BOILERMAKERS LOCAL 29
01/01/2024 $48.12 $7.07 $20.60 $0.00 $75.79

Issue Date:  07/11/2023 Wage Request Number:
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Classification Effective Date Base Wage  Health Pension Unemployment Total Rate
Apprentice - BOILERMAKER - Local 29
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 65 $30.79 $7.07 $13.22 $0.00 $51.08
2 65 $30.79 $7.07 $13.22 $0.00 $51.08
3 70 $33.16 $7.07 $14.23 $0.00 $54.46
4 75 $35.53 $7.07 $15.24 $0.00 $57.84
5 80 $37.90 $7.07 $16.25 $0.00 $61.22
6 85 $40.26 $7.07 $17.28 $0.00 $64.61
7 90 $42.63 $7.07 $18.28 $0.00 $67.98
8 95 $45.00 $7.07 $19.32 $0.00 $71.39
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 65 $31.28 $7.07 $13.22 $0.00 $51.57
2 65 $31.28 $7.07 $13.22 $0.00 $51.57
3 70 $33.68 $7.07 $14.23 $0.00 $54.98
4 75 $36.09 $7.07 $15.24 $0.00 $58.40
5 80 $38.50 $7.07 $16.25 $0.00 $61.82
6 85 $40.90 $7.07 $17.28 $0.00 $65.25
7 90 $43.31 $7.07 $18.28 $0.00 $68.66
8 95 $45.71 $7.07 $19.32 $0.00 $72.10
Notes:
Apprentice to Journeyworker Ratio:1:4
BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 02/01/2023 $58.21 $11.49  $21.65 $0.00 $91.35
l‘:ﬁféf;igggﬁiww CESTER) 08/01/2023 $60.26 $11.49  $21.65 $0.00 $93.40
02/01/2024 $61.51 $11.49  $21.65 $0.00 $94.65
08/01/2024 $63.61 $11.49  $21.65 $0.00 $96.75
02/01/2025 $64.91 $11.49  $21.65 $0.00 $98.05
08/01/2025 $67.06 $11.49  $21.65 $0.00 $100.20
02/01/2026 $68.41 $11.49  $21.65 $0.00 $101.55
08/01/2026 $70.61 $11.49  $21.65 $0.00 $103.75
02/01/2027 $72.01 $11.49  $21.65 $0.00 $105.15

Wage Request Number: 20230711-025
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Supplemental

Classification Effective Date Base Wage  Health Pension Unemployment Total Rate
Apprentice - BRICK/PLASTER/CEMENT MASON - Local 3 Worcester
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $29.11 $11.49 $21.65 $0.00 $62.25
2 60 $34.93 $11.49 $21.65 $0.00 $68.07
3 70 $40.75 $11.49 $21.65 $0.00 $73.89
4 80 $46.57 $11.49 $21.65 $0.00 $79.71
5 90 $52.39 $11.49 $21.65 $0.00 $85.53
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $30.13 $11.49 $21.65 $0.00 $63.27
2 60 $36.16 $11.49 $21.65 $0.00 $69.30
3 70 $42.18 $11.49 $21.65 $0.00 $75.32
4 80 $48.21 $11.49 $21.65 $0.00 $81.35
5 90 $54.23 $11.49 $21.65 $0.00 $87.37
Notes:
Apprentice to Journeyworker Ratio:1:5
BULLDOZER/GRADER/SCRAPER 06/01/2023  $53.69  $1475  $16.15  $0.00 $84.59
OPERATING ENGINEERS LOCAL S 12/01/2023 $54.93 $14.75  $16.15 $0.00 $85.83
06/01/2024 $56.21 $14.75  $16.15 $0.00 $87.11
12/01/2024 $57.65 $14.75 $16.15 $0.00 $88.55
06/01/2025 $58.93 $14.75 $16.15 $0.00 $89.83
12/01/2025 $60.37 $14.75  $16.15 $0.00 $91.27
06/01/2026 $61.65 $14.75  $16.15 $0.00 $92.55
12/01/2026 $63.09 $14.75  $16.15 $0.00 $93.99
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
CAISSON & UNDERPINNING BOTTOM MAN 06/01/2023 $4473  $9.40  $17.97  $0.00 $72.10
FAPORERS - FOUNDATION AND MARINE 12/01/2023 $45.98 $9.40 $17.97 $0.00 $73.35
06/01/2024 $47.46 $9.40 $17.97 $0.00 $74.83
12/01/2024 $48.93 $9.40 $17.97 $0.00 $76.30
06/01/2025 $50.43 $9.40 $17.97 $0.00 $77.80
12/01/2025 $51.93 $9.40 $17.97 $0.00 $79.30
06/01/2026 $53.48 $9.40 $17.97 $0.00 $80.85
12/01/2026 $54.98 $9.40 $17.97 $0.00 $82.35
For apprentice rates see "Apprentice- LABORER"
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Classification Effective Date Base Wage  Health Pension Total Rate
Unemplovment
CAISSON & UNDERPINNING LABORER 06/01/2023 $43.58  $9.40 $17.97  $0.00 $70.95
LABORERS - FOUNDATION AND MARINE
12/01/2023 $44.83 $9.40 $17.97 $0.00 $72.20
06/01/2024 $46.31 $9.40 $17.97 $0.00 $73.68
12/01/2024 $47.78 $9.40 $17.97 $0.00 $75.15
06/01/2025 $49.28 $9.40 $17.97 $0.00 $76.65
12/01/2025 $50.78 $9.40 $17.97 $0.00 $78.15
06/01/2026 $52.33 $9.40 $17.97 $0.00 $79.70
12/01/2026 $53.83 $9.40 $17.97 $0.00 $81.20
For apprentice rates see "Apprentice- LABORER"
CAISSON & UNDERPINNING TOP MAN 06/01/2023 $43.58  $9.40 $17.97  $0.00 $70.95
LABORERS - FOUNDATION AND MARINE
12/01/2023 $44.83 $9.40 $17.97 $0.00 $72.20
06/01/2024 $46.31 $9.40 $17.97 $0.00 $73.68
12/01/2024 $47.78 $9.40 $17.97 $0.00 $75.15
06/01/2025 $49.28 $9.40 $17.97 $0.00 $76.65
12/01/2025 $50.78 $9.40 $17.97 $0.00 $78.15
06/01/2026 $52.33 $9.40 $17.97 $0.00 $79.70
12/01/2026 $53.83 $9.40 $17.97 $0.00 $81.20
For apprentice rates see "Apprentice- LABORER"
CARBIDE CORE DRILL OPERATOR 06/01/2023 $37.71  $9.40  $16.89  $0.00 $64.00
LABORERS - ZONE 2
12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90
For apprentice rates see "Apprentice- LABORER"
CARPENTER 03/01/2023 $45.12  $9.33 $19.97  $0.00 $74.42
CARPENTERS -ZONE 2 (Eastern Massachusetts)
Apprentice - CARPENTER - Zone 2 Eastern MA
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.56 $9.33 $1.73 $0.00 $33.62
2 60 $27.07 $9.33 $1.73 $0.00 $38.13
3 70 $31.58 $9.33 $14.78 $0.00 $55.69
4 75 $33.84 $9.33 $14.78 $0.00 $57.95
5 80 $36.10 $9.33 $16.51 $0.00 $61.94
6 80 $36.10 $9.33 $16.51 $0.00 $61.94
7 90 $40.61 $9.33 $18.24 $0.00 $68.18
8 90 $40.61 $9.33 $18.24 $0.00 $68.18
Notes:
% Indentured After 10/1/17; 45/45/55/55/70/70/80/80
Step 1&2 $30.71/ 3&4 $36.93/ 5&6 $56.82/ 7&8 $63.06
Apprentice to Journeyworker Ratio:1:5
CARPENTER WOOD FRAME 04/01/2023 $24.16  $7.21 $4.80 $0.00 $36.17
CARPENTERS-ZONE 3 (Wood Frame)
All Aspects of New Wood Frame Work
Issue Date:  07/11/2023 Wage Request Number: 20230711-025 Page 6 of 38
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Classification Effective Date Base Wage  Health Pension Total Rate
Unemplovment
Apprentice - CARPENTER (Wood Frame) - Zone 3
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $14.50 $7.21 $0.00 $0.00 $21.71
2 60 $14.50 $7.21 $0.00 $0.00 $21.71
3 65 $15.70 $7.21 $0.00 $0.00 $22.91
4 70 $16.91 $7.21 $0.00 $0.00 $24.12
5 75 $18.12 $7.21 $3.80 $0.00 $29.13
6 80 $19.33 $7.21 $3.80 $0.00 $30.34
7 85 $20.54 $7.21 $3.80 $0.00 $31.55
8 90 $21.74 $7.21 $3.80 $0.00 $32.75
Notes:
% Indentured After 10/1/17; 45/45/55/55/70/70/80/80
Step 1&2 $17.86/ 3&4 $20.22/ 5&6 $27.57/ 7&8 $29.94
Apprentice to Journeyworker Ratio:1:5
CEMENT MASONRY/PLASTERING 07/01/2023 $50.59  $12.75  $22.74  $0.87 $86.95
BRICKLAYERS LOCAL 3 (WORCESTER)
01/01/2024 $51.73 $12.75 $22.74 $0.87 $88.09
Apprentice - CEMENT MASONRY/PLASTERING - Worcester
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $25.30 $12.75 $15.49 $0.00 $53.54
2 60 $30.35 $12.75 $17.99 $0.87 $61.96
3 65 $32.88 $12.75 $18.99 $0.87 $65.49
4 70 $35.41 $12.75 $19.99 $0.87 $69.02
5 75 $37.94 $12.75 $20.99 $0.87 $72.55
6 80 $40.47 $12.75 $21.99 $0.87 $76.08
7 90 $45.53 $12.75 $22.99 $0.87 $82.14
Notes:
Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.
Apprentice to Journeyworker Ratio:1:3
CHAIN SAW OPERATOR 06/01/2023 $37.71 $9.40  $16.89  $0.00 $64.00
LABORERS - ZONE 2
12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90

For apprentice rates see "Apprentice- LABORER"

Issue Date:
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Classification Effective Date Base Wage  Health Pension Total Rate
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CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 06/01/2023 $55.35 $14.75 $16.15 $0.00 $86.25

OPERATING ENGINEERS LOCAL 4
12/01/2023 $56.63 $14.75 $16.15 $0.00 $87.53
06/01/2024 $57.95 $14.75 $16.15 $0.00 $88.85
12/01/2024 $59.43 $14.75 $16.15 $0.00 $90.33
06/01/2025 $60.76 $14.75 $16.15 $0.00 $91.66
12/01/2025 $62.23 $14.75 $16.15 $0.00 $93.13
06/01/2026 $63.56 $14.75 $16.15 $0.00 $94.46
12/01/2026 $65.04 $14.75 $16.15 $0.00 $95.94

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

COMPRESSOR OPERATOR 06/01/2023 $3530  $14.75  $16.15  $0.00 $66.20

OPERATING ENGINEERS LOCAL 4
12/01/2023 $36.12 $14.75 $16.15 $0.00 $67.02
06/01/2024 $36.97 $14.75 $16.15 $0.00 $67.87
12/01/2024 $37.92 $14.75 $16.15 $0.00 $68.82
06/01/2025 $38.77 $14.75 $16.15 $0.00 $69.67
12/01/2025 $39.72 $14.75 $16.15 $0.00 $70.62
06/01/2026 $40.58 $14.75 $16.15 $0.00 $71.48
12/01/2026 $41.53 $14.75 $16.15 $0.00 $72.43

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DELEADER (BRIDGE) 07/01/2023 $55.51  $9.65  $23.70  $0.00 $88.86

PAINTERS LOCAL 35 - ZONE 2
01/01/2024 $56.06 $9.95 $23.95 $0.00 $89.96
07/01/2024 $57.26 $9.95 $23.95 $0.00 $91.16
01/01/2025 $58.46 $9.95 $23.95 $0.00 $92.36

Issue Date:  07/11/2023 Wage Request Number:
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Classification Effective Date Base Wage  Health Pension Total Rate
Unemplovment
Apprentice - PAINTER Local 35 - BRIDGES/TANKS
Effective Date -  07/01/2023 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $27.76 $9.65 $0.00 $0.00 $37.41
2 55 $30.53 $9.65 $6.55 $0.00 $46.73
3 60 $33.31 $9.65 $7.14 $0.00 $50.10
4 65 $36.08 $9.65 $7.74 $0.00 $53.47
5 70 $38.86 $9.65 $20.13 $0.00 $68.64
6 75 $41.63 $9.65 $20.73 $0.00 $72.01
7 80 $44.41 $9.65 $21.32 $0.00 $75.38
8 90 $49.96 $9.65 $22.51 $0.00 $82.12
Effective Date -  01/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $28.03 $9.95 $0.00 $0.00 $37.98
2 55 $30.83 $9.95 $6.66 $0.00 $47.44
3 60 $33.64 $9.95 $7.26 $0.00 $50.85
4 65 $36.44 $9.95 $7.87 $0.00 $54.26
5 70 $39.24 $9.95 $20.32 $0.00 $69.51
6 75 $42.05 $9.95 $20.93 $0.00 $72.93
7 80 $44.85 $9.95 $21.53 $0.00 $76.33
8 90 $50.45 $9.95 $22.74 $0.00 $83.14
Notes:
Steps are 750 hrs.
Apprentice to Journeyworker Ratio:1:1
DEMO: ADZEMAN 06/01/2023 $43.73 $9.40 $17.82  $0.00 $70.95
LABORERS - ZONE 2
12/01/2023 $44.98 $9.40 $17.82 $0.00 $72.20
For apprentice rates see "Apprentice- LABORER"
DEMO: BACKHOE/LOADER/HAMMER OPERATOR 06/01/2023 $44.73 $9.40 $17.82 $0.00 $71.95
LABORERS - ZONE 2
12/01/2023 $45.98 $9.40 $17.82 $0.00 $73.20
For apprentice rates see "Apprentice- LABORER"
DEMO: BURNERS 06/01/2023 $44.48  $9.40 $17.82  $0.00 $71.70
LABORERS - ZONE 2
12/01/2023 $45.73 $9.40 $17.82 $0.00 $72.95
For apprentice rates see "Apprentice- LABORER"
DEMO: CONCRETE CUTTER/SAWYER 06/01/2023 $44.73 $9.40 $17.82  $0.00 $71.95
LABORERS - ZONE 2
12/01/2023 $45.98 $9.40 $17.82 $0.00 $73.20
For apprentice rates see "Apprentice- LABORER"
DEMO: JACKHAMMER OPERATOR 06/01/2023 $44.48  $9.40 $17.82  $0.00 $71.70
LABORERS - ZONE 2
12/01/2023 $45.73 $9.40 $17.82 $0.00 $72.95
For apprentice rates see "Apprentice- LABORER"
DEMO: WRECKING LABORER 06/01/2023 $43.73 $9.40 $17.82  $0.00 $70.95
LABORERS - ZONE 2
12/01/2023 $44.98 $9.40 $17.82 $0.00 $72.20
For apprentice rates see "Apprentice- LABORER"
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment
DIRECTIONAL DRILL MACHINE OPERATOR 06/01/2023 $53.69 $14.75  $16.15 $0.00 $84.59
OPERATING ENGINEERS LOCAL 4
12/01/2023 $54.93 $14.75  $16.15 $0.00 $85.83
06/01/2024 $56.21 $14.75  $16.15 $0.00 $87.11
12/01/2024 $57.65 $14.75  $16.15 $0.00 $88.55
06/01/2025 $58.93 $14.75  $16.15 $0.00 $89.83
12/01/2025 $60.37 $14.75  $16.15 $0.00 $91.27
06/01/2026 $61.65 $14.75  $16.15 $0.00 $92.55
12/01/2026 $63.09 $14.75  $16.15 $0.00 $93.99
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
DIVER 08/01/2020 $68.70 $9.40 $23.12 $0.00 $101.22
PILE DRIVER LOCAL 56 (ZONE 2)
For apprentice rates see "Apprentice- PILE DRIVER"
DIVER TENDER 08/01/2020 $49.07 $9.40 $23.12 $0.00 $81.59
PILE DRIVER LOCAL 56 (ZONE 2)
For apprentice rates see "Apprentice- PILE DRIVER"
DIVER TENDER (EFFLUENT) 08/01/2020 $73.60 $9.40 $23.12 $0.00 $106.12
PILE DRIVER LOCAL 56 (ZONE 2)
For apprentice rates see "Apprentice- PILE DRIVER"
DIVER/SLURRY (EFFLUENT) 08/01/2020 $103.05  $9.40 $23.12 $0.00 $135.57
PILE DRIVER LOCAL 56 (ZONE 2)
For apprentice rates see "Apprentice- PILE DRIVER"
DRAWBRIDGE OPERATOR (Construction) 07/01/2020 $26.77 $6.67 $3.93 $0.16 $37.53
DRAWBRIDGE - SEIU LOCAL 888
ELECTRICIAN 09/04/2022 $45.59 $12.20  $17.50 $0.00 $75.29

ELECTRICIANS LOCAL 96

Apprentice - ELECTRICIAN - Local 96

Effective Date -  09/04/2022 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $18.24 $12.20 $0.55 $0.00 $30.99
2 43 $19.60 $12.20 $0.59 $0.00 $32.39
3 48 $21.88 $12.20 $14.18 $0.00 $48.26
4 55 $25.07 $12.20 $14.63 $0.00 $51.90
5 65 $29.63 $12.20 $15.27 $0.00 $57.10
6 80 $36.47 $12.20 $16.22 $0.00 $64.89
Notes:

Steps 1-2 are 1000 hrs; Steps 3-6 are 1500 hrs.

Apprentice to Journeyworker Ratio:2:3***

ELEVATOR CONSTRUCTOR 01/01/2023 $61.13 $16.08  $20.56 $0.00 $97.77
ELEVATOR CONSTRUCTORS LOCAL 41
01/01/2024 $61.98 $16.18  $20.96  $0.00 $99.12
01/01/2025 $62.83 $1628  $21.36  $0.00 $100.47
01/01/2026 $63.68 $1638  $21.76  $0.00 $101.82
01/01/2027 $64.53 $16.48  $22.16  $0.00 $103.17
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - ELEVATOR CONSTRUCTOR - Local 41
Effective Date - 01/01/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $30.57 $16.08 $0.00 $0.00 $46.65
2 55 $33.62 $16.08 $20.56 $0.00 $70.26
3 65 $39.73 $16.08 $20.56 $0.00 $76.37
4 70 $42.79 $16.08 $20.56 $0.00 $79.43
3 80 $48.90 $16.08 $20.56 $0.00 $85.54

Effective Date - 01/01/2024 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $30.99 $16.18 $0.00 $0.00 $47.17
2 55 $34.09 $16.18 $20.96 $0.00 $71.23
3 65 $40.29 $16.18 $20.96 $0.00 $77.43
4 70 $43.39 $16.18 $20.96 $0.00 $80.53
5 80 $49.58 $16.18 $20.96 $0.00 $86.72
Notes:

Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER 01/01/2023 $42.79 $16.08  $20.56 $0.00 $79.43
ELEVATOR CONSTRUCTORS LOCAL 41

01/01/2024 $43.39 $16.18 $20.96 $0.00 $80.53
01/01/2025 $43.98 $16.28 $21.36 $0.00 $81.62
01/01/2026 $44.58 $16.38 $21.76 $0.00 $82.72
01/01/2027 $45.17 $16.48 $22.16 $0.00 $83.81

For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY) 06/01/2023 $37.71 $9.40 $16.89 $0.00 $64.00
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90
06/01/2024 $39.94 $9.40 $16.89 $0.00 $66.23
12/01/2024 $41.27 $9.40 $16.89 $0.00 $67.56
06/01/2025 $42.66 $9.40 $16.89 $0.00 $68.95
12/01/2025 $44.04 $9.40 $16.89 $0.00 $70.33
06/01/2026 $45.48 $9.40 $16.89 $0.00 $71.77
12/01/2026 $46.92 $9.40 $16.89 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY 05/01/2023 $49.06 $14.50 $16.15 $0.00 $79.71
OPERATING ENGINEERS LOCAL 4

11/01/2023 $50.30 $14.50 $16.15 $0.00 $80.95
05/01/2024 $51.54 $14.50 $16.15 $0.00 $82.19
11/01/2024 $52.83 $14.50 $16.15 $0.00 $83.48
05/01/2025 $54.27 $14.50 $16.15 $0.00 $84.92
11/01/2025 $55.56 $14.50 $16.15 $0.00 $86.21
05/01/2026 $57.00 $14.50 $16.15 $0.00 $87.65
11/01/2026 $58.29 $14.50 $16.15 $0.00 $88.94
05/01/2027 $59.72 $14.50 $16.15 $0.00 $90.37
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.PARTY CHIEF-BLDG,SITE. HVY/HWY 05/01/2023 $50.62 $14.50 $16.15 $0.00 $81.27

OPERATING ENGINEERS LOCAL 4
11/01/2023 $51.87 $14.50 $16.15 $0.00 $82.52
05/01/2024 $53.12 $14.50 $16.15 $0.00 $83.77
11/01/2024 $54.42 $14.50 $16.15 $0.00 $85.07
05/01/2025 $55.87 $14.50 $16.15 $0.00 $86.52
11/01/2025 $57.17 $14.50 $16.15 $0.00 $87.82
05/01/2026 $58.62 $14.50 $16.15 $0.00 $89.27
11/01/2026 $59.92 $14.50 $16.15 $0.00 $90.57
05/01/2027 $61.37 $14.50 $16.15 $0.00 $92.02

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY 05/01/2023 $24.20 $14.50  $16.15 $0.00 $54.85
OPERATING ENGINEERS LOCAL 4

11/01/2023 $2493  $1450  $16.15  $0.00 $55.58
05/01/2024  $25.66  $1450  $16.15  $0.00 $56.31
11/01/2024  $26.42  $1450  $16.15  $0.00 $57.07
05/01/2025  $2727  $1450  $16.15  $0.00 $57.92
11/01/2025  $28.03  $1450  $16.15  $0.00 $58.68
05/01/2026  $28.88  $1450  $16.15  $0.00 $59.53
11/01/2026  $29.64  $1450  $16.15  $0.00 $60.29
05/01/2027  $3049  $1450  $16.15  $0.00 $61.14
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
FIRE ALARM INSTALLER 09/04/2022  $4559  $1220  $17.50  $0.00 $75.29
ELECTRICIANS LOCAL 96
For apprentice rates see "Apprentice- ELECTRICIAN"
FIRE ALARM REPAIR / MAINT/COMMISSIONING 09/04/2022  $4559  $12.20  $17.50  $0.00 $75.29
ELECTRICIANS LOCAL 96
For apprentice rates see "Apprentice- ELECTRICIAN"
FIREMAN (ASST. ENGINEER) 06/01/2023 $43.96  $14.75  $16.15  $0.00 $74.86
OPFIATING ENGINERIS LOCAL S 12/01/2023  $44.97  $1475  $16.15  $0.00 $75.87
06/01/2024  $46.03  $1475  $16.15  $0.00 $76.93
12/01/2024  $47.21  $1475  $16.15  $0.00 $78.11
06/01/2025  $4827  $1475  $16.15  $0.00 $79.17
12/01/2025  $49.44  $14.75  $16.15  $0.00 $80.34
06/01/2026  $50.50  $14.75  $16.15  $0.00 $81.40
12/01/2026  $51.68  $14.75  $16.15  $0.00 $82.58

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FLAGGER & SIGNALER (HEAVY & HIGHWAY) 06/01/2023 $25.98 $9.40 $16.89 $0.00 $52.27
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

12/01/2023 $25.98 $9.40 $16.89 $0.00 $52.27
06/01/2024 $27.01 $9.40 $16.89 $0.00 $53.30
12/01/2024 $27.01 $9.40 $16.89 $0.00 $53.30
06/01/2025 $28.09 $9.40 $16.89 $0.00 $54.38
12/01/2025 $28.09 $9.40 $16.89 $0.00 $54.38
06/01/2026 $29.21 $9.40 $16.89 $0.00 $55.50
12/01/2026 $29.21 $9.40 $16.89 $0.00 $55.50

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FLOORCOVERER 03/01/2022 $47.96 $9.33 $2027  $0.00 $77.56
FLOORCOVERERS LOCAL 2168 ZONE II
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - FLOORCOVERER - Local 2168 Zone Il
Effective Date -  03/01/2022

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.98 $9.33 $1.79 $0.00 $35.10
2 55 $26.38 $9.33 $1.79 $0.00 $37.50
3 60 $28.78 $9.33 $14.90 $0.00 $53.01
4 65 $31.17 $9.33 $14.90 $0.00 $55.40
3 70 $33.57 $9.33 $16.69 $0.00 $59.59
6 75 $35.97 $9.33 $16.69 $0.00 $61.99
7 80 $38.37 $9.33 $18.48 $0.00 $66.18
8 85 $40.77 $9.33 $18.48 $0.00 $68.58

Notes: Steps are 750 hrs.
% After 10/1/17; 45/45/55/55/70/70/80/80 (1500hr Steps)
Step 1&2 $31.90/ 3&4 $38.39/ 5&6 $58.70/ 7&8 $65.26

Apprentice to Journeyworker Ratio:1:1

FORK LIFT/CHERRY PICKER 06/01/2023 $54.28  $14.75  $16.15  $0.00 $85.18
OPERATING ENGINEERS LOCAL S 12/01/2023 $55.53  $14.75  $16.15  $0.00 $86.43
06/01/2024 $56.83  $14.75  $16.15  $0.00 $87.73
12/01/2024 $58.28  $14.75  $16.15  $0.00 $89.18
06/01/2025 $59.58  $14.75  $16.15  $0.00 $90.48
12/01/2025 $61.03  $1475  $16.15  $0.00 $91.93
06/01/2026 $62.33  $14.75  $16.15  $0.00 $93.23
12/01/2026 $63.78  $14.75  $16.15  $0.00 $94.68

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATOR/LIGHTING PLANT/HEATERS 06/01/2023 $35.30 $14.75  $l6.15 $0.00 $66.20
OPERATING ENGINEERS LOCAL 4

12/01/2023  $36.12  $14.75  $16.15  $0.00 $67.02
06/01/2024  $3697  $14.75  $16.15  $0.00 $67.87
12/01/2024  $37.92  $14.75  $16.15  $0.00 $68.82
06/01/2025  $38.77  $14.75  $16.15  $0.00 $69.67
12/01/2025  $39.72  $1475  $16.15  $0.00 $70.62
06/01/2026  $40.58  $1475  $16.15  $0.00 $71.48
12/01/2026  $41.53  $14.75  $16.15  $0.00 $72.43
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 07/01/2023  $4501  $9.65  $23.70  $0.00 $78.36
EZSZEI;ALSO)C AL 35 (ZONE 2) 01/01/2024  $45.56  $9.95  $23.95  $0.00 $79.46
07/01/2024  $46.76  $9.95  $23.95  $0.00 $80.66
01/01/2025  $47.96  $9.95  $23.95  $0.00 $81.86
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - GLAZIER - Local 35 Zone 2
Effective Date - 07/01/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.51 $9.65 $0.00 $0.00 $32.16
2 55 $24.76 $9.65 $6.55 $0.00 $40.96
3 60 $27.01 $9.65 $7.14 $0.00 $43.80
4 65 $29.26 $9.65 $7.74 $0.00 $46.65
3 70 $31.51 $9.65 $20.13 $0.00 $61.29
6 75 $33.76 $9.65 $20.73 $0.00 $64.14
7 80 $36.01 $9.65 $21.32 $0.00 $66.98
8 90 $40.51 $9.65 $22.51 $0.00 $72.67

Effective Date -  01/01/2024 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.78 $9.95 $0.00 $0.00 $32.73
2 55 $25.06 $9.95 $6.66 $0.00 $41.67
3 60 $27.34 $9.95 $7.26 $0.00 $44.55
4 65 $29.61 $9.95 $7.87 $0.00 $47.43
5 70 $31.89 $9.95 $20.32 $0.00 $62.16
6 75 $34.17 $9.95 $20.93 $0.00 $65.05
7 80 $36.45 $9.95 $21.53 $0.00 $67.93
8 90 $41.00 $9.95 $22.74 $0.00 $73.69

Notes:

Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

HOISTING ENGINEER/CRANES/GRADALLS 06/01/2023 $54.28  $14.75  $16.15  $0.00 $85.18
OPERATING ENGINEERS LOCALS 12/01/2023 $55.53  $14.75  $16.15  $0.00 $86.43
06/01/2024 $56.83  $14.75  $16.15  $0.00 $87.73
12/01/2024 $58.28  $14.75  $16.15  $0.00 $89.18
06/01/2025 $59.58  $14.75  $16.15  $0.00 $90.48
12/01/2025 $61.03  $14.75  $16.15  $0.00 $91.93
06/01/2026 $62.33  $14.75  $16.15  $0.00 $93.23
12/01/2026 $63.78  $14.75  $16.15  $0.00 $94.68
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - OPERATING ENGINEERS - Local 4
Effective Date -  06/01/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $29.85 $14.75 $0.00 $0.00 $44.60
2 60 $32.57 $14.75 $16.15 $0.00 $63.47
3 65 $35.28 $14.75 $16.15 $0.00 $66.18
4 70 $38.00 $14.75 $16.15 $0.00 $68.90
5 75 $40.71 $14.75 $16.15 $0.00 $71.61
6 80 $43.42 $14.75 $16.15 $0.00 $74.32
7 85 $46.14 $14.75 $16.15 $0.00 $77.04
8 90 $48.85 $14.75 $16.15 $0.00 $79.75

Effective Date -  12/01/2023 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $30.54 $14.75 $0.00 $0.00 $45.29
2 60 $33.32 $14.75 $16.15 $0.00 $64.22
3 65 $36.09 $14.75 $16.15 $0.00 $66.99
4 70 $38.87 $14.75 $16.15 $0.00 $69.77
5 75 $41.65 $14.75 $16.15 $0.00 $72.55
6 80 $44.42 $14.75 $16.15 $0.00 $75.32
7 85 $47.20 $14.75 $16.15 $0.00 $78.10
8 90 $49.98 $14.75 $16.15 $0.00 $80.88
Notes:

Apprentice to Journeyworker Ratio:1:6

HVAC (DUCTWORK) 07/01/2023 $42.55 $10.64  $17.54 $2.05 $72.78
SHEETMETAL WORKERS LOCAL 63
01/01/2024 $43.80 $10.64  $17.54 $2.05 $74.03
07/01/2024 $45.05 $10.64  $17.54 $2.05 $75.28
01/01/2025 $46.30 $10.64  $17.54 $2.05 $76.53
For apprentice rates see "Apprentice- SHEET METAL WORKER"
HVAC (ELECTRICAL CONTROLS) 09/04/2022 $45.59 $12.20  $17.50 $0.00 $75.29

ELECTRICIANS LOCAL 96

For apprentice rates see "Apprentice- ELECTRICIAN"

HVAC (TESTING AND BALANCING - AIR) 07/01/2023 $42.55 $10.64  $17.54 $2.05 $72.78
SHEETMETAL WORKERS LOCAL 63

01/01/2024 $43.80 $10.64  $17.54 $2.05 $74.03
07/01/2024 $45.05 $10.64  $17.54 $2.05 $75.28
01/01/2025 $46.30 $10.64  $17.54 $2.05 $76.53

For apprentice rates see "Apprentice- SHEET METAL WORKER"

Issue Date:  07/11/2023 Wage Request Number: 20230711-025 Page 15 of 38



Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment
HVAC (TESTING AND BALANCING -WATER) 03/01/2023 $51.50  $9.80 $17.42  $0.00 $78.72
PLUMBERS LOCAL 4
09/01/2023 $52.90 $9.80 $17.42 $0.00 $80.12
03/01/2024 $54.30 $9.80 $17.42 $0.00 $81.52
09/01/2024 $55.70 $9.80 $17.42 $0.00 $82.92
03/01/2025 $57.10 $9.80 $17.42 $0.00 $84.32
09/01/2025 $58.50 $9.80 $17.42 $0.00 $85.72
03/01/2026 $59.90 $9.80 $17.42 $0.00 $87.12
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
HVAC MECHANIC 03/01/2023 $51.50  $9.80  $17.42  $0.00 $78.72
PLUMBERS LOCAL 4
09/01/2023 $52.90 $9.80 $17.42 $0.00 $80.12
03/01/2024 $54.30 $9.80 $17.42 $0.00 $81.52
09/01/2024 $55.70 $9.80 $17.42 $0.00 $82.92
03/01/2025 $57.10 $9.80 $17.42 $0.00 $84.32
09/01/2025 $58.50 $9.80 $17.42 $0.00 $85.72
03/01/2026 $59.90 $9.80 $17.42 $0.00 $87.12
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
HYDRAULIC DRILLS 06/01/2023 $3821  $9.40  $16.89  $0.00 $64.50
LABORERS - ZONE 2
12/01/2023 $39.11 $9.40 $16.89 $0.00 $65.40

For apprentice rates see "Apprentice- LABORER"

HYDRAULIC DRILLS (HEAVY & HIGHWAY) 06/01/2023 $38.21 $9.40 $16.89 $0.00 $64.50
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

12/01/2023  $39.11  $9.40  $16.89  $0.00 $65.40
06/01/2024  $40.44  $9.40  $16.89  $0.00 $66.73
12/01/2024  $41.77  $9.40  $16.89  $0.00 $68.06
06/01/2025  $43.16  $9.40  $16.89  $0.00 $69.45
12/01/2025  $44.54  $9.40  $16.89  $0.00 $70.83
06/01/2026  $4598  $9.40  $16.89  $0.00 $72.27
12/01/2026  $47.42  $9.40  $16.89  $0.00 $73.71
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
INSULATOR (PIPES & TANKS) 09/01/2022  $48.95  $13.80  $17.14  $0.00 $79.89

HEAT & FROST INSULATORS LOCAL 6 (WORCESTER)

Apprentice - ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 Worcester

Effective Date -  09/01/2022 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.48 $13.80 $12.42 $0.00 $50.70
2 60 $29.37 $13.80 $13.36 $0.00 $56.53
3 70 $34.27 $13.80 $14.31 $0.00 $62.38
4 80 $39.16 $13.80 $15.25 $0.00 $68.21
Notes:

Steps are 1 year

Apprentice to Journeyworker Ratio:1:4

IRONWORKER/WELDER 03/16/2023 $52.42 $8.35 $26.70 $0.00 $87.47
IRONWORKERS LOCAL 7 (WORCESTER AREA)
03/16/2024 $53.67 $8.35 $26.70  $0.00 $88.72
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - [RONWORKER - Local 7 Worcester
Effective Date -  03/16/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $31.45 $8.35 $26.70 $0.00 $66.50
2 70 $36.69 $8.35 $26.70 $0.00 $71.74
3 75 $39.32 $8.35 $26.70 $0.00 $74.37
4 80 $41.94 $8.35 $26.70 $0.00 $76.99
3 85 $44.56 $8.35 $26.70 $0.00 $79.61
6 90 $47.18 $8.35 $26.70 $0.00 $82.23

Effective Date -  03/16/2024

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $32.20 $8.35 $26.70 $0.00 $67.25
2 70 $37.57 $8.35 $26.70 $0.00 $72.62
3 75 $40.25 $8.35 $26.70 $0.00 $75.30
4 80 $42.94 $8.35 $26.70 $0.00 $77.99
3 85 $45.62 $8.35 $26.70 $0.00 $80.67
6 90 $48.30 $8.35 $26.70 $0.00 $83.35
Notes:

Apprentice to Journeyworker Ratio:1:4

JACKHAMMER & PAVING BREAKER OPERATOR 06/01/2023 $37.71 $9.40 $16.89 $0.00 $64.00
LABORERS - ZONE 2
12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90
For apprentice rates see "Apprentice- LABORER"
LABORER 06/01/2023 $37.46 $9.40 $16.89 $0.00 $63.75
LABORERS - ZONE 2
12/01/2023 $38.36 $9.40 $16.89 $0.00 $64.65
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - LABORER - Zone 2
Effective Date -  06/01/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $22.48 $9.40 $16.89 $0.00 $48.77
2 70 $26.22 $9.40 $16.89 $0.00 $52.51
3 80 $29.97 $9.40 $16.89 $0.00 $56.26
4 90 $33.71 $9.40 $16.89 $0.00 $60.00

Effective Date -  12/01/2023 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $23.02 $9.40 $16.89 $0.00 $49.31
z 70 $26.85 $9.40 $16.89 $0.00 $53.14
3 80 $30.69 $9.40 $16.89 $0.00 $56.98
4 90 $34.52 $9.40 $16.89 $0.00 $60.81

Notes:

Apprentice to Journeyworker Ratio:1:5

LABORER (HEAVY & HIGHWAY) 06/01/2023 $37.46 $9.40 $16.89 $0.00 $63.75
FAPORERS - ZONE 2 (HEAVY & HIGHIAY 12/01/2023 $38.36  $9.40 $16.89  $0.00 $64.65
06/01/2024 $39.69  $9.40 $16.89  $0.00 $65.98
12/01/2024 $41.02  $9.40 $16.89  $0.00 $67.31
06/01/2025 $42.41 $9.40 $16.89  $0.00 $68.70
12/01/2025 $43.79  $9.40 $16.89  $0.00 $70.08
06/01/2026 $45.23 $9.40 $16.89  $0.00 $71.52
12/01/2026 $46.67 $9.40 $16.89  $0.00 $72.96
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - LABORER (Heavy & Highway) - Zone 2
Effective Date -  06/01/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $22.48 $9.40 $16.89 $0.00 $48.77
2 70 $26.22 $9.40 $16.89 $0.00 $52.51
3 80 $29.97 $9.40 $16.89 $0.00 $56.26
4 90 $33.71 $9.40 $16.89 $0.00 $60.00

Effective Date -  12/01/2023 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $23.02 $9.40 $16.89 $0.00 $49.31
z 70 $26.85 $9.40 $16.89 $0.00 $53.14
3 80 $30.69 $9.40 $16.89 $0.00 $56.98
4 90 $34.52 $9.40 $16.89 $0.00 $60.81

Notes:

Apprentice to Journeyworker Ratio:1:5

LABORER: CARPENTER TENDER 06/01/2023 $37.46 $9.40 $16.89 $0.00 $63.75

LABORERS - ZONE 2
12/01/2023 $38.36 $9.40 $16.89 $0.00 $64.65

For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER 06/01/2023 $37.46 $9.40 $16.89 $0.00 $63.75

LABORERS - ZONE 2
12/01/2023 $38.36 $9.40 $16.89 $0.00 $64.65

For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 06/01/2023  $37.55  $9.40  $1695  $0.00 $63.90
LABORERS - ZONE 2

12/01/2023 $38.45 $9.40 $16.95 $0.00 $64.80
For apprentice rates see "Apprentice- LABORER"
LABORER: MASON TENDER 06/01/2023 $37.71  $9.40  $16.89  $0.00 $64.00
LABORERS - ZONE 2
12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90

For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER (HEAVY & HIGHWAY) 06/01/2023 $37.71 $9.40 $16.89 $0.00 $64.00
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90
06/01/2024 $39.94 $9.40 $16.89 $0.00 $66.23
12/01/2024 $41.27 $9.40 $16.89 $0.00 $67.56
06/01/2025 $42.66 $9.40 $16.89 $0.00 $68.95
12/01/2025 $44.04 $9.40 $16.89 $0.00 $70.33
06/01/2026 $45.48 $9.40 $16.89 $0.00 $71.77
12/01/2026 $46.92 $9.40 $16.89 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

LABORER: MULTI-TRADE TENDER 06/01/2023 $37.46 $9.40 $16.89 $0.00 $63.75
LABORERS - ZONE 2

12/01/2023 $38.36 $9.40 $16.89 $0.00 $64.65
For apprentice rates see "Apprentice- LABORER"
LABORER: TREE REMOVER 06/01/2023 $37.46  $9.40  $16.89  $0.00 $63.75
LABORERS - ZONE 2
12/01/2023 $38.36 $9.40 $16.89 $0.00 $64.65

This classification applies to the removal of standing trees, and the trimming and removal of branches and limbs when related to public works construction or site
clearance incidental to construction . For apprentice rates see "Apprentice- LABORER"
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemplovment
LASER BEAM OPERATOR 06/01/2023 $37.71 $9.40  $16.89  $0.00 $64.00
LABORERS - ZONE 2
12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90

For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR (HEAVY & HIGHWAY) 06/01/2023 $37.71 $9.40 $16.89 $0.00 $64.00
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

12/01/2023  $38.61  $9.40  $16.89  $0.00 $64.90
06/01/2024  $39.94  $9.40  $16.89  $0.00 $66.23
12/01/2024  $41.27  $9.40  $16.89  $0.00 $67.56
06/01/2025  $42.66  $9.40  $16.89  $0.00 $68.95
12/01/2025  $44.04  $9.40  $16.89  $0.00 $70.33
06/01/2026  $4548  $9.40  $16.89  $0.00 $71.77
12/01/2026  $46.92  $9.40  $16.89  $0.00 $73.21
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
MARBLE & TILE FINISHERS 02/01/2023 $46.25  $11.49  $2037  $0.00 $78.11
PRICRLATERS LOCAL - MARDLE € TILE 08/01/2023  $47.89  $11.49  $2037  $0.00 $79.75
02/01/2024  $48.89  $11.49  $2037  $0.00 $80.75
08/01/2024  $50.57  $11.49  $2037  $0.00 $82.43
02/01/2025  $51.61  $11.49  $2037  $0.00 $83.47
08/01/2025  $5333  $11.49  $2037  $0.00 $85.19
02/01/2026  $5441  $11.49  $2037  $0.00 $86.27
08/01/2026  $56.17  $11.49  $20.37  $0.00 $88.03
02/01/2027  $5729  $11.49  $2037  $0.00 $89.15

Apprentice - MARBLE & TILE FINISHER - Local 3 Marble & Tile

Effective Date -  02/01/2023 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.13 $11.49 $20.37 $0.00 $54.99
2 60 $27.75 $11.49 $20.37 $0.00 $59.61
3 70 $32.38 $11.49 $20.37 $0.00 $64.24
4 80 $37.00 $11.49 $20.37 $0.00 $68.86
5 90 $41.63 $11.49 $20.37 $0.00 $73.49

Effective Date -  08/01/2023 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.95 $11.49 $20.37 $0.00 $55.81
2 60 $28.73 $11.49 $20.37 $0.00 $60.59
3 70 $33.52 $11.49 $20.37 $0.00 $65.38
4 80 $38.31 $11.49 $20.37 $0.00 $70.17
5 90 $43.10 $11.49 $20.37 $0.00 $74.96

Notes:

Apprentice to Journeyworker Ratio:1:3
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

MARBLE MASONS,TILELAYERS & TERRAZZO MECH 02/01/2023 $60.37 $11.49 $22.31 $0.00 $94.17

BRICKLAYERS LOCAL 3 - MARBLE & TILE
08/01/2023 $62.42 $11.49 $22.31 $0.00 $96.22
02/01/2024 $63.67 $11.49 $22.31 $0.00 $97.47
08/01/2024 $65.77 $11.49 $22.31 $0.00 $99.57
02/01/2025 $67.07 $11.49 $22.31 $0.00 $100.87
08/01/2025 $69.22 $11.49 $22.31 $0.00 $103.02
02/01/2026 $70.57 $11.49 $22.31 $0.00 $104.37
08/01/2026 $72.77 $11.49 $22.31 $0.00 $106.57
02/01/2027 $74.17 $11.49 $22.31 $0.00 $107.97

Apprentice - MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & Tile

Effective Date - 02/01/2023 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $30.19 $11.49 $22.31 $0.00 $63.99
2 60 $36.22 $11.49 $22.31 $0.00 $70.02
3 70 $42.26 $11.49 $22.31 $0.00 $76.06
4 80 $48.30 $11.49 $22.31 $0.00 $82.10
5 90 $54.33 $11.49 $22.31 $0.00 $88.13

Effective Date - 08/01/2023 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $31.21 $11.49 $22.31 $0.00 $65.01
2 60 $37.45 $11.49 $22.31 $0.00 $71.25
3 70 $43.69 $11.49 $22.31 $0.00 $77.49
4 80 $49.94 $11.49 $22.31 $0.00 $83.74
5 90 $56.18 $11.49 $22.31 $0.00 $89.98
Notes:

Apprentice to Journeyworker Ratio:1:5

MECH. SWEEPER OPERATOR (ON CONST. SITES) 06/01/2023 $53.69 $14.75  $16.15 $0.00 $84.59
OPERATING ENGINEERS LOCAL S 12/01/2023 $54.93 $14.75  $16.15  $0.00 $85.83
06/01/2024 $56.21 $14.75  $16.15  $0.00 $87.11
12/01/2024 $57.65 $14.75  $16.15  $0.00 $88.55
06/01/2025 $58.93 $14.75  $16.15  $0.00 $89.83
12/01/2025 $60.37  $14.75  $16.15  $0.00 $91.27
06/01/2026 $61.65 $14.75  $16.15  $0.00 $92.55
12/01/2026 $63.09  $1475  $16.15  $0.00 $93.99

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

Issue Date:  07/11/2023 Wage Request Number: 20230711-025 Page 21 of 38



Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemplovment
MECHANICS MAINTENANCE 06/01/2023 $53.69  $14.75  $16.15  $0.00 $84.59
OPERATING ENGINEERS LOCAL 4
12/01/2023 $54.93 $14.75 $16.15 $0.00 $85.83
06/01/2024 $56.21 $14.75 $16.15 $0.00 $87.11
12/01/2024 $57.65 $14.75 $16.15 $0.00 $88.55
06/01/2025 $58.93 $14.75 $16.15 $0.00 $89.83
12/01/2025 $60.37 $14.75 $16.15 $0.00 $91.27
06/01/2026 $61.65 $14.75 $16.15 $0.00 $92.55
12/01/2026 $63.09 $14.75 $16.15 $0.00 $93.99

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MILLWRIGHT (Zone 3) 01/02/2023 $40.16 $8.58 $21.57 $0.00 $70.31
MILLWRIGHTS LOCAL 1121 - Zone 3

Apprentice - MILLWRIGHT - Local 1121 Zone 3
Effective Date - 01/02/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $22.09 $8.58 $5.72 $0.00 $36.39
2 65 $26.10 $8.58 $17.93 $0.00 $52.61
3 75 $30.12 $8.58 $18.98 $0.00 $57.68
4 85 $34.14 $8.58 $20.01 $0.00 $62.73

Notes: Step 1&2 Appr. indentured after 1/6/2020 receive no pension,
but do receive annuity. (Step 1 $5.72, Step 2 $6.66)
Steps are 2,000 hours

Apprentice to Journeyworker Ratio:1:4

MORTAR MIXER 06/01/2023 $37.71 $9.40 $16.89 $0.00 $64.00

LABORERS - ZONE 2
12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90
For apprentice rates see "Apprentice- LABORER"

OILER (OTHER THAN TRUCK CRANES,GRADALLS) 06/01/2023 $24.34 $14.75  $16.15 $0.00 $55.24
OPERATING ENGINEERS LOCAL 4

12/01/2023 $2491  $1475  $16.15  $0.00 $55.81
06/01/2024  $25.51  $14.75  $16.15  $0.00 $56.41
12/01/2024  $26.17  $1475  $16.15  $0.00 $57.07
06/01/2025 $26.77  $1475  $16.15  $0.00 $57.67
12/01/2025 $2743  $1475 81615  $0.00 $58.33
06/01/2026 $28.02  $1475  $16.15  $0.00 $58.92
12/01/2026 $28.69  $14.75  $16.15  $0.00 $59.59
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
OILER (TRUCK CRANES, GRADALLS) 06/01/2023 $29.67  $14.75 81615  $0.00 $60.57
OPERATING ENGINEERS LOCAL? 12/01/2023 $30.36  $14.75  $16.15  $0.00 $61.26
06/01/2024  $31.08  $14.75  $16.15  $0.00 $61.98
12/01/2024  $31.88  $14.75  $16.15  $0.00 $62.78
06/01/2025 $32.60  $14.75  $16.15  $0.00 $63.50
12/01/2025 $33.40  $1475 81615  $0.00 $64.30
06/01/2026 $34.12  $1475  $16.15  $0.00 $65.02
12/01/2026 $3492  $1475  $16.15  $0.00 $65.82

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment
OTHER POWER DRIVEN EQUIPMENT - CLASS II 06/01/2023 $53.69 $14.75 $16.15 $0.00 $84.59
OPERATING ENGINEERS LOCAL 4
12/01/2023 $54.93 $14.75 $16.15 $0.00 $85.83
06/01/2024 $56.21 $14.75 $16.15 $0.00 $87.11
12/01/2024 $57.65 $14.75 $16.15 $0.00 $88.55
06/01/2025 $58.93 $14.75 $16.15 $0.00 $89.83
12/01/2025 $60.37 $14.75 $16.15 $0.00 $91.27
06/01/2026 $61.65 $14.75 $16.15 $0.00 $92.55
12/01/2026 $63.09 $14.75 $16.15 $0.00 $93.99
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
PAINTER (BRIDGES/TANKS) 07/01/2023 $55.51  $9.65  $23.70  $0.00 $88.86
PAINTERS LOCAL 35 - ZONE 2
01/01/2024 $56.06 $9.95 $23.95 $0.00 $89.96
07/01/2024 $57.26 $9.95 $23.95 $0.00 $91.16
01/01/2025 $58.46 $9.95 $23.95 $0.00 $92.36

Apprentice - PAINTER Local 35 - BRIDGES/TANKS

Effective Date - 07/01/2023 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $27.76 $9.65 $0.00 $0.00 $37.41
2 55 $30.53 $9.65 $6.55 $0.00 $46.73
3 60 $33.31 $9.65 $7.14 $0.00 $50.10
4 65 $36.08 $9.65 $7.74 $0.00 $53.47
5 70 $38.86 $9.65 $20.13 $0.00 $68.64
6 75 $41.63 $9.65 $20.73 $0.00 $72.01
7 80 $44.41 $9.65 $21.32 $0.00 $75.38
8 90 $49.96 $9.65 $22.51 $0.00 $82.12

Effective Date - 01/01/2024

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $28.03 $9.95 $0.00 $0.00 $37.98
2 55 $30.83 $9.95 $6.66 $0.00 $47.44
3 60 $33.64 $9.95 $7.26 $0.00 $50.85
4 65 $36.44 $9.95 $7.87 $0.00 $54.26
5 70 $39.24 $9.95 $20.32 $0.00 $69.51
6 75 $42.05 $9.95 $20.93 $0.00 $72.93
7 80 $44.85 $9.95 $21.53 $0.00 $76.33
8 90 $50.45 $9.95 $22.74 $0.00 $83.14
Notes:
Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, NEW) * 07/01/2023 $46.41 $9.65 $23.70  $0.00 $79.76
* If 30% or more of surfaces to be painted are new construction,

23.95 .
NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2 01/01/2024 $46.96 $9.95 $ $0.00 $80.86
07/01/2024 $48.16 $9.95 $23.95 $0.00 $82.06
01/01/2025 $49.36 $9.95 $23.95 $0.00 $83.26
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - New
Effective Date -  07/01/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.21 $9.65 $0.00 $0.00 $32.86
2 55 $25.53 $9.65 $6.55 $0.00 $41.73
3 60 $27.85 $9.65 $7.14 $0.00 $44.64
4 65 $30.17 $9.65 $7.74 $0.00 $47.56
3 70 $32.49 $9.65 $20.13 $0.00 $62.27
6 75 $34.81 $9.65 $20.73 $0.00 $65.19
7 80 $37.13 $9.65 $21.32 $0.00 $68.10
8 90 $41.77 $8.65 $22.51 $0.00 $72.93

Effective Date -  01/01/2024 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.48 $9.95 $0.00 $0.00 $33.43
2 55 $25.83 $9.95 $6.66 $0.00 $42.44
3 60 $28.18 $9.95 $7.26 $0.00 $45.39
4 65 $30.52 $9.95 $7.87 $0.00 $48.34
5 70 $32.87 $9.95 $20.32 $0.00 $63.14
6 75 $35.22 $9.95 $20.93 $0.00 $66.10
7 80 $37.57 $9.95 $21.53 $0.00 $69.05
8 90 $42.26 $9.95 $22.74 $0.00 $74.95

Notes:

Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT) 07/01/2023 $44.47 $9.65 $23.70 $0.00 $77.82
PAINTERS LOCAL 35 - ZONE 2
01/01/2024 $45.02 $9.95 $23.95 $0.00 $78.92
07/01/2024 $46.22 $9.95 $23.95 $0.00 $80.12
01/01/2025 $47.42 $9.95 $23.95 $0.00 $81.32

Issue Date:  07/11/2023 Wage Request Number: 20230711-025 Page 24 of 38



Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - Repaint
Effective Date -  07/01/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.24 $9.65 $0.00 $0.00 $31.89
2 55 $24.46 $9.65 $6.55 $0.00 $40.66
3 60 $26.68 $9.65 $7.14 $0.00 $43.47
4 65 $28.91 $9.65 $7.74 $0.00 $46.30
3 70 $31.13 $9.65 $20.13 $0.00 $60.91
6 75 $33.35 $9.65 $20.73 $0.00 $63.73
7 80 $35.58 $9.65 $21.32 $0.00 $66.55
8 90 $40.02 $9.65 $22.51 $0.00 $72.18

Effective Date -  01/01/2024 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.51 $9.95 $0.00 $0.00 $32.46
2 55 $24.76 $9.95 $6.66 $0.00 $41.37
3 60 $27.01 $9.95 $7.26 $0.00 $44.22
4 65 $29.26 $9.95 $7.87 $0.00 $47.08
5 70 $31.51 $9.95 $20.32 $0.00 $61.78
6 75 $33.77 $9.95 $20.93 $0.00 $64.65
7 80 $36.02 $9.95 $21.53 $0.00 $67.50
8 90 $40.52 $9.95 $22.74 $0.00 $73.21

Notes:

Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, NEW) * 07/01/2023 $45.01 $9.65  $23.70  $0.00 $78.36
* If 30% or more of surfaces to be painted are new construction,
23.95 0.00
NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2 01/01/2024 $45.56 $9.95 $ s $79.46
07/01/2024 $46.76 $9.95 $23.95 $0.00 $80.66
01/01/2025 $47.96 $9.95 $23.95 $0.00 $81.86
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - PAINTER - Local 35 Zone 2 - BRUSH NEW
Effective Date - 07/01/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.51 $9.65 $0.00 $0.00 $32.16
2 55 $24.76 $9.65 $6.55 $0.00 $40.96
3 60 $27.01 $9.65 $7.14 $0.00 $43.80
4 65 $29.26 $9.65 $7.74 $0.00 $46.65
3 70 $31.51 $9.65 $20.13 $0.00 $61.29
6 75 $33.76 $9.65 $20.73 $0.00 $64.14
7 80 $36.01 $9.65 $21.32 $0.00 $66.98
8 90 $40.51 $9.65 $22.51 $0.00 $72.67

Effective Date -  01/01/2024 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.78 $9.95 $0.00 $0.00 $32.73
2 55 $25.06 $9.95 $6.66 $0.00 $41.67
3 60 $27.34 $9.95 $7.26 $0.00 $44.55
4 65 $29.61 $9.95 $7.87 $0.00 $47.43
5 70 $31.89 $9.95 $20.32 $0.00 $62.16
6 75 $34.17 $9.95 $20.93 $0.00 $65.05
7 80 $36.45 $9.95 $21.53 $0.00 $67.93
8 90 $41.00 $9.95 $22.74 $0.00 $73.69

Notes:

Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, REPAINT) 07/01/2023 $43.07 $9.65 $23.70 $0.00 $76.42
PAINTERS LOCAL 35 - ZONE 2
01/01/2024 $43.62 $9.95 $23.95 $0.00 $77.52
07/01/2024 $44.82 $9.95 $23.95 $0.00 $78.72
01/01/2025 $46.02 $9.95 $23.95 $0.00 $79.92
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - PAINTER Local 35 Zone 2 - BRUSH REPAINT
Effective Date - 07/01/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.54 $9.65 $0.00 $0.00 $31.19
2 55 $23.69 $9.65 $6.27 $0.00 $39.61
3 60 $25.84 $9.65 $6.84 $0.00 $42.33
4 65 $28.00 $9.65 $7.41 $0.00 $45.06
3 70 $30.15 $9.65 $19.78 $0.00 $59.58
6 75 $32.30 $9.65 $20.35 $0.00 $62.30
7 80 $34.46 $9.65 $20.92 $0.00 $65.03
8 90 $38.76 $9.65 $22.06 $0.00 $70.47

Effective Date -  01/01/2024 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $21.81 $9.95 $0.00 $0.00 $31.76
2 55 $23.99 $9.95 $6.66 $0.00 $40.60
3 60 $26.17 $9.95 $7.26 $0.00 $43.38
4 65 $28.35 $9.95 $7.87 $0.00 $46.17
5 70 $30.53 $9.95 $20.32 $0.00 $60.80
6 75 $32.72 $9.95 $20.93 $0.00 $63.60
7 80 $34.90 $9.95 $21.53 $0.00 $66.38
8 90 $39.26 $9.95 $22.74 $0.00 $71.95

Notes:

Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY) 06/01/2023 $37.46 $9.40 $16.89 $0.00 $63.75
FAPORERS - ZONE 2 (HEAVY & HIGHIAY 12/01/2023 $38.36  $9.40 $16.89  $0.00 $64.65
06/01/2024 $39.69  $9.40 $16.89  $0.00 $65.98
12/01/2024 $41.02  $9.40 $16.89  $0.00 $67.31
06/01/2025 $42.41 $9.40 $16.89  $0.00 $68.70
12/01/2025 $43.79  $9.40 $16.89  $0.00 $70.08
06/01/2026 $45.23 $9.40 $16.89  $0.00 $71.52
12/01/2026 $46.67 $9.40 $16.89  $0.00 $72.96

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PANEL & PICKUP TRUCKS DRIVER 12/01/2021 $35.78 $13.41  $16.01 $0.00 $65.20
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 08/01/2020 $46.11 $9.40 $23.12 $0.00 $78.63

DECK)
PILE DRIVER LOCAL 56 (ZONE 2)
For apprentice rates see "Apprentice- PILE DRIVER"

PILE DRIVER 08/01/2020 $46.11 $9.40 $23.12 $0.00 $78.63
PILE DRIVER LOCAL 56 (ZONE 2)
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment
Apprentice - PILE DRIVER - Local 56 Zone 2
Effective Date -  08/01/2020 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 0 $0.00 $0.00 $0.00 $0.00 $0.00
Notes: Apprentice wages shall be no less than the following Steps;
(Same as set in Zone 1)
1857.06/2$61.96/3$66.87/4$69.32/5871.78/6$71.78/7$76.68/8$76.68
Apprentice to Journeyworker Ratio:1:5
PIPELAYER 06/01/2023 $37.71  $9.40  $16.89  $0.00 $64.00
LABORERS - ZONE 2
12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90
For apprentice rates see "Apprentice- LABORER"
PIPELAYER (HEAVY & HIGHWAY) 06/01/2023 $37.71 $9.40 $16.89  $0.00 $64.00
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90
06/01/2024 $39.94 $9.40 $16.89 $0.00 $66.23
12/01/2024 $41.27 $9.40 $16.89 $0.00 $67.56
06/01/2025 $42.66 $9.40 $16.89 $0.00 $68.95
12/01/2025 $44.04 $9.40 $16.89 $0.00 $70.33
06/01/2026 $45.48 $9.40 $16.89 $0.00 $71.77
12/01/2026 $46.92 $9.40 $16.89 $0.00 $73.21
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
PLUMBER & PIPEFITTER 03/01/2023 $51.50  $9.80  $17.42  $0.00 $78.72
PLUMBERS LOCAL 4
09/01/2023 $52.90 $9.80 $17.42 $0.00 $80.12
03/01/2024 $54.30 $9.80 $17.42 $0.00 $81.52
09/01/2024 $55.70 $9.80 $17.42 $0.00 $82.92
03/01/2025 $57.10 $9.80 $17.42 $0.00 $84.32
09/01/2025 $58.50 $9.80 $17.42 $0.00 $85.72
03/01/2026 $59.90 $9.80 $17.42 $0.00 $87.12
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - PLUMBER/PIPEFITTER - Local 4
Effective Date -  03/01/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $20.60 $9.80 $0.00 $0.00 $30.40
2 50 $25.75 $9.80 $0.00 $0.00 $35.55
3 60 $30.90 $9.80 $0.00 $0.00 $40.70
4 70 $36.05 $9.80 $7.71 $0.00 $53.56
5 80 $41.20 $9.80 $7.71 $0.00 $58.71

Effective Date - 09/01/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $21.16 $9.80 $0.00 $0.00 $30.96
2 50 $26.45 $9.80 $0.00 $0.00 $36.25
3 60 $31.74 $9.80 $0.00 $0.00 $41.54
4 70 $37.03 $9.80 $7.71 $0.00 $54.54
5 80 $42.32 $9.80 $7.71 $0.00 $59.83
Notes:

Steps - 2000 hrs; Step 4 w/lic 75%, Step 5 w/lic 85%
Step 4 w/lic $52.59, Step 5 w/lic $57.44

Apprentice to Journeyworker Ratio:1:3

PNEUMATIC CONTROLS (TEMP.) 03/01/2023 $51.50 $9.80 $17.42 $0.00 $78.72

PLUMBERS LOCAL 4
09/01/2023 $52.90 $9.80 $17.42 $0.00 $80.12
03/01/2024 $54.30 $9.80 $17.42 $0.00 $81.52
09/01/2024 $55.70 $9.80 $17.42 $0.00 $82.92
03/01/2025 $57.10 $9.80 $17.42 $0.00 $84.32
09/01/2025 $58.50 $9.80 $17.42 $0.00 $85.72
03/01/2026 $59.90 $9.80 $17.42 $0.00 $87.12

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR 06/01/2023 $37.71 $9.40 $16.89 $0.00 $64.00
LABORERS - ZONE 2

12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90
For apprentice rates see "Apprentice- LABORER"
PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & 06/01/2023 $37.71 $9.40 81689  $0.00 $64.00
HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY) 12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90
06/01/2024 $39.94 $9.40 $16.89 $0.00 $66.23
12/01/2024 $41.27 $9.40 $16.89 $0.00 $67.56
06/01/2025 $42.66 $9.40 $16.89 $0.00 $68.95
12/01/2025 $44.04 $9.40 $16.89 $0.00 $70.33
06/01/2026 $45.48 $9.40 $16.89 $0.00 $71.77
12/01/2026 $46.92 $9.40 $16.89 $0.00 $73.21
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
POWDERMAN & BLASTER 06/01/2023 $38.46  $9.40  $16.89  $0.00 $64.75
LABORERS - ZONE 2
12/01/2023 $39.36 $9.40 $16.89 $0.00 $65.65

For apprentice rates see "Apprentice- LABORER"
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Supplemental

Classification Effective Date Base Wage  Health Pension Total Rate
Unemployment
POWDERMAN & BLASTER (HEAVY & HIGHWAY) 06/01/2023 $38.46  $9.40  $16.89  $0.00 $64.75
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/01/2023 $39.36 $9.40 $16.89 $0.00 $65.65
06/01/2024 $40.69 $9.40 $16.89 $0.00 $66.98
12/01/2024 $42.02 $9.40 $16.89 $0.00 $68.31
06/01/2025 $43.41 $9.40 $16.89 $0.00 $69.70
12/01/2025 $44.79 $9.40 $16.89 $0.00 $71.08
06/01/2026 $46.23 $9.40 $16.89 $0.00 $72.52
12/01/2026 $47.67 $9.40 $16.89 $0.00 $73.96
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
POWER SHOVEL/DERRICK/TRENCHING MACHINE 06/01/2023 $54.28 $14.75 $16.15 $0.00 $85.18
OPERATING ENGINEERS LOCAL 4
12/01/2023 $55.53 $14.75 $16.15 $0.00 $86.43
06/01/2024 $56.83 $14.75 $16.15 $0.00 $87.73
12/01/2024 $58.28 $14.75 $16.15 $0.00 $89.18
06/01/2025 $59.58 $14.75 $16.15 $0.00 $90.48
12/01/2025 $61.03 $14.75 $16.15 $0.00 $91.93
06/01/2026 $62.33 $14.75 $16.15 $0.00 $93.23
12/01/2026 $63.78 $14.75 $16.15 $0.00 $94.68
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
PUMP OPERATOR (CONCRETE) 06/01/2023 $5428  $14.75  $16.15  $0.00 $85.18
OPERATING ENGINEERS LOCAL 4
12/01/2023 $55.53 $14.75 $16.15 $0.00 $86.43
06/01/2024 $56.83 $14.75 $16.15 $0.00 $87.73
12/01/2024 $58.28 $14.75 $16.15 $0.00 $89.18
06/01/2025 $59.58 $14.75 $16.15 $0.00 $90.48
12/01/2025 $61.03 $14.75 $16.15 $0.00 $91.93
06/01/2026 $62.33 $14.75 $16.15 $0.00 $93.23
12/01/2026 $63.78 $14.75 $16.15 $0.00 $94.68
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
PUMP OPERATOR (DEWATERING, OTHER) 06/01/2023 $3530  $14.75  $16.15  $0.00 $66.20
OPERATING ENGINEERS LOCAL 4
12/01/2023 $36.12 $14.75 $16.15 $0.00 $67.02
06/01/2024 $36.97 $14.75 $16.15 $0.00 $67.87
12/01/2024 $37.92 $14.75 $16.15 $0.00 $68.82
06/01/2025 $38.77 $14.75 $16.15 $0.00 $69.67
12/01/2025 $39.72 $14.75 $16.15 $0.00 $70.62
06/01/2026 $40.58 $14.75 $16.15 $0.00 $71.48
12/01/2026 $41.53 $14.75 $16.15 $0.00 $72.43
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
READY-MIX CONCRETE DRIVER 01/01/2023 $26.40  $1026  $4.75 $0.00 $41.41
TEAMSTERS 170 - Dauphinais (Bellingham)
12/01/2023 $27.00 $10.76 $5.45 $0.00 $43.21
01/01/2024 $27.00 $10.76 $5.45 $0.00 $43.21
12/01/2024 $27.60 $11.26 $6.15 $0.00 $45.01
01/01/2025 $27.60 $11.26 $6.15 $0.00 $45.01
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Supplemental

Classification Effective Date Base Wage  Health Pension Total Rate
Unemployment
RECLAIMERS 06/01/2023 $53.69  $1475 $16.15  $0.00 $84.59
OPERATING ENGINEERS LOCAL 4
12/01/2023 $54.93 $14.75 $16.15 $0.00 $85.83
06/01/2024 $56.21 $14.75 $16.15 $0.00 $87.11
12/01/2024 $57.65 $14.75 $16.15 $0.00 $88.55
06/01/2025 $58.93 $14.75 $16.15 $0.00 $89.83
12/01/2025 $60.37 $14.75 $16.15 $0.00 $91.27
06/01/2026 $61.65 $14.75 $16.15 $0.00 $92.55
12/01/2026 $63.09 $14.75 $16.15 $0.00 $93.99
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
RIDE-ON MOTORIZED BUGGY OPERATOR 06/01/2023 $37.71  $9.40  $16.89  $0.00 $64.00
LABORERS - ZONE 2
12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90
For apprentice rates see "Apprentice- LABORER"
ROLLER/SPREADER/MULCHING MACHINE 06/01/2023 $53.69  $14.75  $16.15  $0.00 $84.59
OPERATING ENGINEERS LOCAL 4
12/01/2023 $54.93 $14.75 $16.15 $0.00 $85.83
06/01/2024 $56.21 $14.75 $16.15 $0.00 $87.11
12/01/2024 $57.65 $14.75 $16.15 $0.00 $88.55
06/01/2025 $58.93 $14.75 $16.15 $0.00 $89.83
12/01/2025 $60.37 $14.75 $16.15 $0.00 $91.27
06/01/2026 $61.65 $14.75 $16.15 $0.00 $92.55
12/01/2026 $63.09 $14.75 $16.15 $0.00 $93.99
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg) 02/01/2023 $48.53 $12.78  $20.20 $0.00 $81.51
ROOFERS LOCAL 33
08/01/2023 $50.03 $12.78 $20.20 $0.00 $83.01
02/01/2024 $51.28 $12.78 $20.20 $0.00 $84.26
08/01/2024 $52.78 $12.78 $20.20 $0.00 $85.76
02/01/2025 $54.03 $12.78 $20.20 $0.00 $87.01
08/01/2025 $55.53 $12.78 $20.20 $0.00 $88.51
02/01/2026 $56.78 $12.78 $20.20 $0.00 $89.76
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - ROOFER - Local 33
Effective Date -  02/01/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.27 $12.78 $5.59 $0.00 $42.64
2 60 $29.12 $12.78 $20.20 $0.00 $62.10
3 65 $31.54 $12.78 $20.20 $0.00 $64.52
4 75 $36.40 $12.78 $20.20 $0.00 $69.38
5 85 $41.25 $12.78 $20.20 $0.00 $74.23

Effective Date - 08/01/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $25.02 $12.78 $5.59 $0.00 $43.39
2 60 $30.02 $12.78 $20.20 $0.00 $63.00
3 65 $32.52 $12.78 $20.20 $0.00 $65.50
4 75 $37.52 $12.78 $20.20 $0.00 $70.50
5 85 $42.53 $12.78 $20.20 $0.00 $75.51

Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1
Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs.
(Hot Pitch Mechanics' receive $1.00 hr. above ROOFER)

Apprentice to Journeyworker Ratio:**

ROOFER SLATE / TILE / PRECAST CONCRETE 02/01/2023 $48.78 $12.78  $2020  $0.00 $81.76
ROOFERS LOCAL 33
08/01/2023 $50.28 $12.78  $2020  $0.00 $83.26
02/01/2024 $51.53 $12.78  $2020  $0.00 $84.51
08/01/2024 $53.03 $12.78  $2020  $0.00 $86.01
02/01/2025 $54.28 $12.78  $2020  $0.00 $87.26
08/01/2025 $55.78 $12.78  $2020  $0.00 $88.76
02/01/2026 $57.03 $12.78  $2020  $0.00 $90.01
For apprentice rates see "Apprentice- ROOFER"
SHEETMETAL WORKER 07/01/2023 $42.55  $10.64  $17.54  $2.05 $72.78
SHEETMETAL WORKERS LOCAL 63
01/01/2024 $43.80 $10.64  $17.54  $2.05 $74.03
07/01/2024 $45.05 $10.64  $17.54  $2.05 $75.28
01/01/2025 $46.30 $10.64  $17.54  $2.05 $76.53
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension Unemployment
Apprentice - SHEET METAL WORKER - Local 63
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 45 $19.15 $4.79 $4.76 $0.92 $29.62
2 50 $21.28 $5.32 $5.29 $1.03 $32.92
3 55 $23.40 $5.85 $5.82 $1.13 $36.20
4 60 $25.53 $6.38 $6.35 $1.23 $39.49
3 65 $27.66 $6.92 $6.88 $1.33 $42.79
6 70 $29.79 $7.45 $7.41 $1.44 $46.09
7 75 $31.91 $7.98 $7.94 $1.54 $49.37
8 80 $34.04 $8.51 $15.42 $1.64 $59.61
9 85 $36.17 $9.04 $15.95 $1.74 $62.90
10 90 $38.30 $9.58 $16.48 $1.85 $66.21
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 45 $19.71 $4.79 $4.76 $0.92 $30.18
2 50 $21.90 $5.32 $5.29 $1.03 $33.54
3 55 $24.09 $5.85 $5.82 $1.13 $36.89
4 60 $26.28 $6.38 $6.35 $1.23 $40.24
3 65 $28.47 $6.92 $6.88 $1.33 $43.60
6 70 $30.66 $7.45 $7.41 $1.44 $46.96
7 75 $32.85 $7.98 $7.94 $1.54 $50.31
8 80 $35.04 $8.51 $15.42 $1.64 $60.61
9 85 $37.23 $9.04 $15.95 $1.74 $63.96
10 90 $39.42 $9.58 $13.92 $1.85 $64.77
Notes:
Apprentice to Journeyworker Ratio:1:3
SPECIALIZED EARTH MOVING EQUIP < 35 TONS 12/01/2021 $36.24  $13.41  $16.01  $0.00 $65.66
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
SPECIALIZED EARTH MOVING EQUIP > 35 TONS 12/01/2021 $36.53  $13.41  $16.01  $0.00 $65.95
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
SPRINKLER FITTER 04/01/2021 $43.14  $1055  $1641  $0.00 $70.10

SPRINKLER FITTERS LOCAL 669

Wage Request Number: 20230711-025
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - SPRINKLER FITTER - Local 669
Effective Date -  04/01/2021

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 45 $19.41 $7.75 $0.00 $0.00 $27.16
2 50 $21.57 $7.75 $0.00 $0.00 $29.32
3 55 $23.73 $10.55 $8.15 $0.00 $42.43
4 60 $25.88 $10.55 $8.15 $0.00 $44.58
5 65 $28.04 $10.55 $8.40 $0.00 $46.99
6 70 $30.20 $10.55 $8.40 $0.00 $49.15
7 75 $32.36 $10.55 $8.40 $0.00 $51.31
8 80 $34.51 $10.55 $8.40 $0.00 $53.46
9 85 $36.67 $10.55 $8.40 $0.00 $55.62
10 90 $38.83 $10.55 $8.40 $0.00 $57.78
Notes:

Apprentice to Journeyworker Ratio:1:1

STEAM BOILER OPERATOR 06/01/2023 $53.69  $14.75  $16.15  $0.00 $84.59
OPERATING ENGINEERS LOCAL S 12/01/2023 $54.93  $1475  $16.15  $0.00 $85.83
06/01/2024 $56.21  $14.75  $16.15  $0.00 $87.11
12/01/2024 $57.65  $14.75  $16.15  $0.00 $88.55
06/01/2025 $58.93  $14.75  $16.15  $0.00 $89.83
12/01/2025 $60.37  $14.75  $16.15  $0.00 $91.27
06/01/2026 $61.65  $1475  $16.15  $0.00 $92.55
12/01/2026 $63.09  $14.75  $16.15  $0.00 $93.99

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 06/01/2023 $53.69 $14.75 $16.15 $0.00 $84.59
OPERATING ENGINEERS LOCAL 4

12/01/2023 $54.93  $14.75  $16.15  $0.00 $85.83
06/01/2024 $56.21 $14.75  $16.15  $0.00 $87.11
12/01/2024 $57.65  $14.75  $16.15  $0.00 $88.55
06/01/2025 $58.93  $14.75  $16.15  $0.00 $89.83
12/01/2025 $60.37  $14.75  $16.15  $0.00 $91.27
06/01/2026 $61.65  $14.75  $16.15  $0.00 $92.55
12/01/2026 $63.09  $14.75  $16.15  $0.00 $93.99
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TERRAZZO FINISHERS 02/01/2023 $59.29 $11.49  $22.34  $0.00 $93.12

PRICKLAYERSLOCAL 3 - MARBLE & TILE 08/01/2023 $61.34  $11.49  $22.34  $0.00 $95.17
02/01/2024 $62.59  $11.49  $22.34  $0.00 $96.42
08/01/2024 $64.69  $11.49  $22.34  $0.00 $98.52
02/01/2025 $65.99  $11.49  $22.34  $0.00 $99.82
08/01/2025 $68.14  $11.49  $22.34  $0.00 $101.97
02/01/2026 $69.49  $11.49  $22.34  $0.00 $103.32
08/01/2026 $71.69  $11.49  $22.34  $0.00 $105.52
02/01/2027 $73.09  $11.49  $22.34  $0.00 $106.92
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - TERRAZZO FINISHER - Local 3 Marble & Tile
Effective Date -  02/01/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $29.65 $11.49 $22.34 $0.00 $63.48
2 60 $35.57 $11.49 $22.34 $0.00 $69.40
3 70 $41.50 $11.49 $22.34 $0.00 $75.33
4 80 $47.43 $11.49 $22.34 $0.00 $81.26
5 90 $53.36 $11.49 $22.34 $0.00 $87.19

Effective Date - 08/01/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $30.67 $11.49 $22.34 $0.00 $64.50
2 60 $36.80 $11.49 $22.34 $0.00 $70.63
3 70 $42.94 $11.49 $22.34 $0.00 $76.77
4 80 $49.07 $11.49 $22.34 $0.00 $82.90
5 90 $55.21 $11.49 $22.34 $0.00 $89.04
Notes:

Apprentice to Journeyworker Ratio:1:3

TEST BORING DRILLER 06/01/2023 $47.58 $9.40 $17.97 $0.00 $74.95

LABORERS - FOUNDATION AND MARINE
12/01/2023 $48.83 $9.40 $17.97 $0.00 $76.20
06/01/2024 $50.31 $9.40 $17.97 $0.00 $77.68
12/01/2024 $51.78 $9.40 $17.97 $0.00 $79.15
06/01/2025 $53.28 $9.40 $17.97 $0.00 $80.65
12/01/2025 $54.78 $9.40 $17.97 $0.00 $82.15
06/01/2026 $56.33 $9.40 $17.97 $0.00 $83.70
12/01/2026 $57.83 $9.40 $17.97 $0.00 $85.20

For apprentice rates see "Apprentice- LABORER"

TEST BORING DRILLER HELPER 06/01/2023 $43.70 $9.40 $17.97 $0.00 $71.07

LABORERS - FOUNDATION AND MARINE
12/01/2023 $44.95 $9.40 $17.97 $0.00 $72.32
06/01/2024 $46.43 $9.40 $17.97 $0.00 $73.80
12/01/2024 $47.90 $9.40 $17.97 $0.00 $75.27
06/01/2025 $49.40 $9.40 $17.97 $0.00 $76.77
12/01/2025 $50.90 $9.40 $17.97 $0.00 $78.27
06/01/2026 $52.45 $9.40 $17.97 $0.00 $79.82
12/01/2026 $53.95 $9.40 $17.97 $0.00 $81.32

For apprentice rates see "Apprentice- LABORER"

Issue Date:  07/11/2023 Wage Request Number: 20230711-025 Page 35 of 38



Supplemental

Classification Effective Date Base Wage  Health Pension Total Rate
Unemployment
TEST BORING LABORER 06/01/2023 $43.58  $9.40  $17.97  $0.00 $70.95
LABORERS - FOUNDATION AND MARINE
12/01/2023 $44.83 $9.40 $17.97 $0.00 $72.20
06/01/2024 $46.31 $9.40 $17.97 $0.00 $73.68
12/01/2024 $47.78 $9.40 $17.97 $0.00 $75.15
06/01/2025 $49.28 $9.40 $17.97 $0.00 $76.65
12/01/2025 $50.78 $9.40 $17.97 $0.00 $78.15
06/01/2026 $52.33 $9.40 $17.97 $0.00 $79.70
12/01/2026 $53.83 $9.40 $17.97 $0.00 $81.20
For apprentice rates see "Apprentice- LABORER"
TRACTORS/PORTABLE STEAM GENERATORS 06/01/2023 $53.69 $14.75 $16.15 $0.00 $84.59
OPERATING ENGINEERS LOCAL 4
12/01/2023 $54.93 $14.75 $16.15 $0.00 $85.83
06/01/2024 $56.21 $14.75 $16.15 $0.00 $87.11
12/01/2024 $57.65 $14.75 $16.15 $0.00 $88.55
06/01/2025 $58.93 $14.75 $16.15 $0.00 $89.83
12/01/2025 $60.37 $14.75 $16.15 $0.00 $91.27
06/01/2026 $61.65 $14.75 $16.15 $0.00 $92.55
12/01/2026 $63.09 $14.75 $16.15 $0.00 $93.99
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
TRAILERS FOR EARTH MOVING EQUIPMENT 12/01/2021 $36.82  $13.41  $16.01 $0.00 $66.24
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
TUNNEL WORK - COMPRESSED AIR 06/01/2023 $55.81  $9.40  $18.42  $0.00 $83.63
LABORERS (COMPRESSED AIR)
12/01/2023 $57.06 $9.40 $18.42 $0.00 $84.88
06/01/2024 $58.54 $9.40 $18.42 $0.00 $86.36
12/01/2024 $60.01 $9.40 $18.42 $0.00 $87.83
06/01/2025 $61.51 $9.40 $18.42 $0.00 $89.33
12/01/2025 $63.01 $9.40 $18.42 $0.00 $90.83
06/01/2026 $64.56 $9.40 $18.42 $0.00 $92.38
12/01/2026 $66.06 $9.40 $18.42 $0.00 $93.88
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 06/01/2023 $57.81 $9.40 $18.42 $0.00 $85.63
LABORERS (COMPRESSED AIR)
12/01/2023 $59.06 $9.40 $18.42 $0.00 $86.88
06/01/2024 $60.54 $9.40 $18.42 $0.00 $88.36
12/01/2024 $62.01 $9.40 $18.42 $0.00 $89.83
06/01/2025 $63.51 $9.40 $18.42 $0.00 $91.33
12/01/2025 $65.01 $9.40 $18.42 $0.00 $92.83
06/01/2026 $66.56 $9.40 $18.42 $0.00 $94.38
12/01/2026 $68.06 $9.40 $18.42 $0.00 $95.88
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - FREE AIR 06/01/2023 $47.88  $9.40  $18.42  $0.00 $75.70
LABORERS (FREE AIR TUNNEL)
12/01/2023 $49.13 $9.40 $18.42 $0.00 $76.95
06/01/2024 $50.61 $9.40 $18.42 $0.00 $78.43
12/01/2024 $52.08 $9.40 $18.42 $0.00 $79.90
06/01/2025 $53.58 $9.40 $18.42 $0.00 $81.40
12/01/2025 $55.08 $9.40 $18.42 $0.00 $82.90
06/01/2026 $56.63 $9.40 $18.42 $0.00 $84.45
12/01/2026 $58.13 $9.40 $18.42 $0.00 $85.95
For apprentice rates see "Apprentice- LABORER"
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

TUNNEL WORK - FREE AIR (HAZ. WASTE) 06/01/2023 $49.88 $9.40 $18.42 $0.00 $77.70

LABORERS (FREE AIR TUNNEL)
12/01/2023 $51.13 $9.40 $18.42 $0.00 $78.95
06/01/2024 $52.61 $9.40 $18.42 $0.00 $80.43
12/01/2024 $54.08 $9.40 $18.42 $0.00 $81.90
06/01/2025 $55.58 $9.40 $18.42 $0.00 $83.40
12/01/2025 $57.08 $9.40 $18.42 $0.00 $84.90
06/01/2026 $58.63 $9.40 $18.42 $0.00 $86.45
12/01/2026 $60.13 $9.40 $18.42 $0.00 $87.95

For apprentice rates see "Apprentice- LABORER"

VAC-HAUL 12/01/2021 $36.24  $13.41  $16.01  $0.00 $65.66

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

VOICE-DATA-VIDEO TECHNICIAN 09/04/2022 $34.19 $12.20  $15.91 $0.00 $62.30

ELECTRICIANS LOCAL 96

Apprentice - VOICE-DATA-VIDEO TECHNICIAN - Local 96

Effective Date -  09/04/2022 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate

1 50 $17.10 $12.20 $4.27 $0.00 $33.57
2 35 $18.80 $12.20 $4.32 $0.00 $35.32
3 60 $20.51 $12.20 $15.50 $0.00 $48.21
4 65 $22.22 $12.20 $15.55 $0.00 $49.97
5 70 $23.93 $12.20 $15.60 $0.00 $51.73
6 75 $25.64 $12.20 $15.65 $0.00 $53.49
7 80 $27.35 $12.20 $15.70 $0.00 $55.25
8 85 $29.06 $12.20 $15.75 $0.00 $57.01
Notes:

Apprentice to Journeyworker Ratio:1:1

WAGON DRILL OPERATOR 06/01/2023 $37.71 $9.40 $16.89 $0.00 $64.00

LABORERS - ZONE 2
12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90
For apprentice rates see "Apprentice- LABORER"

WAGON DRILL OPERATOR (HEAVY & HIGHWAY) 06/01/2023 $37.71 $9.40 $16.89 $0.00 $64.00
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

12/01/2023 $38.61 $9.40 $16.89 $0.00 $64.90
06/01/2024 $39.94 $9.40 $16.89 $0.00 $66.23
12/01/2024 $41.27 $9.40 $16.89 $0.00 $67.56
06/01/2025 $42.66 $9.40 $16.89 $0.00 $68.95
12/01/2025 $44.04 $9.40 $16.89 $0.00 $70.33
06/01/2026 $45.48 $9.40 $16.89 $0.00 $71.77
12/01/2026 $46.92 $9.40 $16.89 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
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Supplemental

Classification Effective Date Base Wage  Health Pension Total Rate
Unemployment

WASTE WATER PUMP OPERATOR 06/01/2023 $5428  $1475  $16.15  $0.00 $85.18

OPERATING ENGINEERS LOCAL 4
12/01/2023 $55.53 $14.75 $16.15 $0.00 $86.43
06/01/2024 $56.83 $14.75 $16.15 $0.00 $87.73
12/01/2024 $58.28 $14.75 $16.15 $0.00 $89.18
06/01/2025 $59.58 $14.75 $16.15 $0.00 $90.48
12/01/2025 $61.03 $14.75 $16.15 $0.00 $91.93
06/01/2026 $62.33 $14.75 $16.15 $0.00 $93.23
12/01/2026 $63.78 $14.75 $16.15 $0.00 $94.68

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

WATER METER INSTALLER 03/01/2023 $51.50  $9.80  $17.42  $0.00 $78.72

PLUMBERS LOCAL 4
09/01/2023 $52.90 $9.80 $17.42 $0.00 $80.12
03/01/2024 $54.30 $9.80 $17.42 $0.00 $81.52
09/01/2024 $55.70 $9.80 $17.42 $0.00 $82.92
03/01/2025 $57.10 $9.80 $17.42 $0.00 $84.32
09/01/2025 $58.50 $9.80 $17.42 $0.00 $85.72
03/01/2026 $59.90 $9.80 $17.42 $0.00 $87.12

For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the

Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D. Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.

c.23,ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.

All steps are six months (1000 hours.)

Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof, unless otherwise specified.

**  Multiple ratios are listed in the comment field.

*kx APPto JM; 1:1,2:2,2:3,3:4,4:4,4:5,4:6, 5.7, 6.7, 6.8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.
#kx%k APP to JM; 1:1, 1:2, 2:3, 2:4, 3:5, 4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.
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