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PURCHASING DIVISION  SEALED BID NO.   CR-8209-M4 

CITY OF WORCESTER   

MASSACHUSETTS 01608-1895  DATE: May 24, 2024 

ROOM 201 - CITY HALL 455 MAIN ST   

PHONE (508) 799-1220 

 

SEALED BID INVITATION 

(Labor, - Filed Sub-Bids NOT Required) 

 CITY OF WORCESTER 

Christopher J. Gagliastro, MCPPO 

Purchasing Agent 

  BUYER:  Stephen R. McDonald 

 

INSTRUCTIONS TO BIDDERS 

All bids are subject to the terms and conditions and specificity herein set forth. 

COMPLETE FORM FOR GENERAL BID (ENCLOSED) MUST BE SUBMITTED IN A SEALED ENVELOPE: 

 

DATE:    June 12, 2024                                                     TIME: 10:00 A.M. LOCAL TIME 

 

PLACE:  Purchasing Division, Room 201, City Hall, Worcester, Massachusetts        

 

MARK SEALED ENVELOPE "Sealed Bid No. CR-8209-M4, Maintenance: Elevators /DTM Garages"  

 

The name and address of the bidder must appear in the upper left-hand corner of the envelope. The City of Worcester is not 

responsible for bids not properly marked. 

 

GENERAL 

1. This Bid Invitation covers: provide all labor, equipment, materials and supervision necessary and proper for maintenance and 

repairs as per the attached specifications and requirements of the City of Worcester Department of Public Works for the period 

July 1, 2024 through June 30, 2025. This contract may be renewed for a second and third year at the discretion of the City.  The 

option to be determined at the end of the current contract year (See page 54). 

 

2. A certified check or bid bond made payable to the "City Treasurer, City of Worcester" in the Amount of 5% of total bid MUST 

ACCOMPANY this bid. 

 

3. All bids received will be publicly opened and read in the Bid Room at City Hall at date and time shown above.  NO BID WILL 

BE ACCEPTED AFTER TIME AND DATE SPECIFIED  

 

4. A copy of the contractor’s DCAMM Certificate of Eligibility Forms Q7 and Update Form CQ3 must accompany this bid. Only 

contractors holding a Certificate of Eligibility from DCAMM in the category (ies) called for, and in a single project amount 

higher than the estimated project cost will be able to file a bid.  THE PROJECT CLASSIFICATION IS: ELEVATORS 

 

5. Any and all questions or clarifications regarding this bid must be sent in writing to: Stephen McDonald via e-mail at 

mcdonalds@worcesterma.gov   

 

6. Please go to our website (www.worcesterma.gov) to obtain bid results following due date. 

 

7. Every general bid which is not accompanied by a bid deposit as prescribed by paragraph (1) section forty-four B, chapter 149 of 

General Laws as amended, or which otherwise does not conform with section forty-four A to forty-four L, inclusive, or which is 

on a form not completely filled in, or which is incomplete, conditional or obscure or which contains any addition not called for, 

shall be invalid; and the awarding authority shall reject every such general bid. 

 

8. The bidder to whom a contract is awarded will be required to furnish and pay for a Performance Bond of a Surety Company 

authorized to do business in Massachusetts, for not less than 100% of the amount of the contract awarded satisfactory to the 

awarding authority of the City of Worcester, which besides bonding the contractor to well and faithfully perform all the terms and 

conditions of the contract, shall provide security for the payment for all labor performed or furnished and all materials used in the 

fulfillment of said contract. 

9. The bidder to whom a contract is awarded will also be required to furnish and pay for a labor and materials or payment bond, of a 

surety company qualified to do business under the laws of the Commonwealth, for not less than 100% of the amount of the contract 

awarded, satisfactory to the awarding authority. 

 

10. These bonds to be in forms as established by the City of Worcester. 

mailto:mcdonalds@worcesterma.gov
http://www.worcesterma.gov/


FORM 149 (Construction)-12-10 PAGE NO. 2 

 

11. Purchases made by the City of Worcester are exempt from the payment of Federal Excise Taxes and Massachusetts State Sales 

Tax and such taxes must not be included in the quoted price. 

 

12. The City reserves the right to reject any and all bids, if deemed in the best interest of the City, as governed by section forty-four E 

of chapter 149 of the General Laws. 

 

13. Bids may be withdrawn without penalty prior to the time and date specified.  For any bid withdrawn after time and date specified, 

the bidder shall forfeit deposit on bid as liquidated damages. 

 

14. The bidder must certify that no official or employee of the City of Worcester, Massachusetts, is financially interested in this 

proposal or in the contract which the bidder offers to execute or in expected profits to arise therefrom, unless there has been 

compliance with provisions of G. L. c. 43, sec. 27, and that this bid is made in good faith without fraud or collusion or connection 

with any other person submitting a proposal. 

 

15. Bids must be submitted in accordance with provisions of Chapter 149 of General Laws as amended. In the event of any 

inconsistency between these specifications and the cited statute, the statute shall control.  No sub bids under this contract are 

required to be filed. 

 

16. The general contract will be awarded to the lowest responsible and eligible general bidder pursuant to section forty-four A of 

chapter 149 of the General Laws. 

 

17. The successful bidder will be notified in writing, by mail or otherwise, that his bid has been accepted and that he has been 

awarded the contract. The successful bidder shall execute the contract and furnish the required bonds within five (5) days, 

Saturdays, Sundays and legal holidays excluded, after presentation of the contract. If the bidder selected as the general 

contractor fails to perform his agreement to execute the contract in accordance with the terms of his bid and furnish a 

performance bond and also a labor and materials payment  bond as stated in his bid, the award will be made to the next lowest 

responsible and eligible general bidder, subject to the provisions of Sections 44A-44J, inclusive, of said Chapter 149 of the 

General Laws. 

 

18. Before submitting a quotation, each bidder must make a careful study of these specifications and proposal, and fully assure himself 

as to the quality of the materials and character of the workmanship required. 

 

19. The contractor must visit the place where the work is to be performed and materials delivered, and take into consideration the 

existing conditions and should his quotation be accepted, he will be held responsible for any omission, misunderstanding or error, 

whether it results from his failure to do so or not.  

 

20. The proposal for this work must cover all contingencies, including all labor and materials, scaffolding, tools, transportation, etc., 

necessary for the complete installation of everything described, shown or reasonably implied herein. 

 

21. Wherever the title “Contracting Officer” is used, it shall be interpreted as follows: 

Contracting Officer: Christopher Gagliastro, Purchasing Agent 

 

22. Any prospective bidder requesting a change in or interpretation of existing specifications or terms, and conditions must do so 

within five (5) days (Saturdays, Sundays and Holidays excluded) before scheduled bid opening date.  All requests are to be in 

writing to the Purchasing Division. No changes will be considered or any interpretation issued unless request is in our hands within 

five (5) days (Saturdays, Sundays and Holidays excluded) BEFORE scheduled bid opening date. The Purchasing Division shall 

respond in writing if the inquiry is received as described above. Oral clarifications or interpretations will be of no legal effect. The 

City will not be responsible for any information, explanation or interpretation rendered in any fashion except as herein 

provided. 

 

23. Each bid shall be submitted upon the bid forms furnished by the City, copies of which are bound with the Bid. Wherever unit 

prices are called for, all such prices shall be provided by the bidder. In the event of a discrepancy between prices written in 

words and prices written in figures, the written words shall govern. In the event of a discrepancy between the indicated sum of 

any column of figures and the correct sum thereof, the correct sum shall govern. The bid shall state the legal name of the bidder 

and shall be signed in ink by a person or persons legally authorized to bind the bidder to a contract. The name and title of the 

person or persons signing the bid shall be typed or printed below the signatures. 

 

24. Section 39L of Chapter 30 of the Massachusetts General Laws prohibits the City from entering into a contract for this work 

with, and shall not approve as a subcontractor furnishing labor and materials for a part of any such work, a foreign corporation 

which has not filed with the City, a certificate of the State Secretary stating that such corporation has complied with 
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Massachusetts General Laws Chapter 156D, Part 15, subdivision A, s. 15.03, and Part 16, subdivision B, s. 16.22. Therefore, 

every Foreign Corporation, must furnish a certified copy of its Certificate of Registration that has been duly filed with the State 

Secretary's office. Any bid of a foreign corporation submitted without a Certificate may be invalid and may be rejected. 

 

25. On any project for the construction, reconstruction, installation, demolition, maintenance or repair of any building, or public 

work, to be funded in whole or in part by city funds, or funds which, in accordance with a federal or state grant, program, or 

otherwise, the city expends or administers, or any such project to which the city is a signatory to the contract therefore, the 

provisions of this section shall apply and the same shall be referenced in every invitation to bid for such project and, the 

following paragraphs shall be contained in every resulting contract there from: “It shall be a material breach of this contract if 

the contractor and each subcontractor shall not at all times adhere to the provisions of § 1A(e)(9) of chapter nine of the Revised 

Ordinances of the city by limiting their on- site, noise producing construction and related work to the hours specified by said 

ordinance”. 

 

26. The director of purchasing, commissioner of code enforcement and the head of any department shall have the authority to adopt 

any rules and regulations they deem necessary to implement this subsection with respect to contracts generally and the head of 

the department awarding any such contract shall have the authority to adopt any rules and regulations he or she deems necessary 

to implement this subsection with respect to any particular project.  

 

27. This is not an exclusive contract. The City may, at its discretion, select a contractor not under a “blanket contract” to perform 

any work. 

 

28. The City may terminate this Agreement at any time by giving at least five (5) days written notice to the Contractor. The 

Contractor shall be paid in accordance with the appropriate invoicing procedure defined in the Agreement, for work 

performed up to and including the termination date. No other termination expense shall be allowed. 

 

 

[End of Instructions To Bidders Documents] 
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GENERAL CONDITIONS TO THE CONTRACT FOR CONSTRUCTION 

 
ARTICLE 1 

GENERAL PROVISIONS 

 

1.1 THE CONTRACT DOCUMENTS 

 

1.1.1  The Contract Documents consist of the Owner-Contractor Agreement, the Conditions of the Contract 

(General, Supplementary and other Conditions), Performance Bond, Payment Bond, Vote of Corporation, 

Instructions to Bidders, Bid Proposal, the Drawings, the Specifications, and all Addenda issued prior to and all 

Modifications issued after execution of the Contract. A Modification is (1) a written amendment to the Contract 

signed by both parties, (2) a Change Order, (3) a written interpretation issued by the City, or (4) a written order for 

a minor change in the Work issued by the City pursuant to Paragraph 12.3. The Contract Documents do not include 

Bidding Documents such as, sample forms, or portions of Addenda relating to any of these, or any other documents, 

unless specifically enumerated in the Owner-Contractor Agreement.  

 

1.2 THE CONTRACT 

 

1.2.1  The Contract Documents form the Contract for Construction. This Contract represents the entire and 

integrated agreement between the parties hereto and supersedes all prior negotiations, representations, or 

agreements, either written or oral. The Contract may be amended or modified only by a Modification as defined in 

Subparagraph 1.1.1. These General Conditions, wherever applicable, shall be construed consistent with, and not to 

the exclusion of any terms of the Owner-Contractor Agreement, provided further however, that the terms of such 

Agreement shall take precedence, as provided in Subparagraph 1.1.1 

 

1.3 THE WORK 

 

1.3.1  The Work comprises the completed construction required by the Contract Documents and includes all labor 

necessary to produce such construction, and all materials and equipment incorporated or to be incorporated in such 

construction. 

 

1.4 THE PROJECT 

 

1.4.1  The Project is the total construction of which the Work performed under the Contract Documents may be the 

whole or a part. 

 

1.5 EXECUTION, CORRELATION AND INTENT 

 

1.5.1  The Owner and Contractor shall sign the Owner-Contractor Agreement (“Agreement”) in duplicate. By 

executing the Agreement, the Contractor represents that he has visited the site, familiarized himself with the local 

conditions under which the Work is to be performed, and correlated his observations with the requirements of the 

Contract Documents. 

 

1.5.2  The intent of the Contract Documents is to include all items necessary for the proper execution and completion 

of the Work. The Contract Documents are complementary, and what is required by any one shall be as binding as 

if required by all.  Work not covered in the Contract Documents will not be required unless it is consistent therewith 

and is reasonably inferable therefrom as being necessary to produce the intended results. Words and abbreviations 

which have well-known technical or trade meanings are used in the Contract Documents in accordance with such 

recognized meanings. All work mentioned or indicated in the Contract Documents shall be performed by the 

Contractor as part of this Contract unless it is specifically indicated in the Contract Documents that such work is to 

be done by others.  Should the drawings or the Specifications disagree in themselves or with each other, the 

Contractor shall provide the better quality or greater quantity of work and/or materials unless otherwise directed by 

written addendum to the Contract. 

1.5.3  The organization of the Specifications into divisions, sections and articles, and the arrangement of Drawings 
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shall not control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work 

to be performed by any trade. The Contractor and all subcontractors shall refer to all of the Drawings, including 

those showing primarily the work of the mechanical, electrical and other specialized trades, and to all of the Sections 

of the Specifications, and shall perform all work reasonably inferable therefrom as being necessary to produce the 

indicated results. 

 

1.5.4  All indications or notations which apply to one of a number of similar situations, materials or processes shall 

be deemed to apply to all such situations, materials or processes wherever they appear in the Work, except where a 

contrary result is clearly indicated by the Contract Documents. 

 

1.5.5  Where codes, standards, requirements and publications of public and private bodies are referred to in the 

Specifications, references shall be understood to be to the latest revision prior to the date of receiving bids, except 

where otherwise indicated. 

 

1.5.6  Where no explicit quality or standards for materials or workmanship are established for work, such work is 

to be of good quality for the intended use and consistent with the quality of the surrounding work and of the 

construction of the Project generally. 

 

1.5.7  All manufactured articles, materials, and equipment shall be applied, installed, connected, erected, used, 

cleaned, and conditioned in accordance with the manufacturer's written or printed directions and instructions unless 

otherwise indicated in the Contract Documents. 

 

1.6 OWNERSHIP AND USE OF DOCUMENTS 

 

1.6.1  All Drawings and Specifications furnished by the City, and all copies thereof and the copyright therein, are 

the property of the City. They are to be used only with respect to this Project and are not to be used on any other 

project. With the exception of one contract set for each party to the Contract, such documents are to be returned or 

suitably accounted for to the City on request at the completion of the Work. Submission or distribution to meet 

official regulatory requirements or for other purposes in connection with the Project is not to be construed as 

publication in derogation of the City's common law copyright or other reserved rights. 

 

ARTICLE 2 

ARCHITECT 

2.1 DEFINITION 

 

2.1.1  The term Architect refers to either, (a) a professionally licensed architect or architectural firm hired or used 

by the City, or in the absence of thereof, (b) the Contracting Officer identified in the Instruction to Bidders. 

 

2.2 ADMINISTRATION OF THE CONTRACT 

 

2.2.1  The Architect will provide administration of the Contract, as herein described. 

 

2.2.2  The Architect will be the Owner’s representative during construction and until final payment is due. The 

Architect will advise and consult with the Owner. The Owner’s instruction to the Contractor shall be forwarded 

through the Architect. The Architect will have the authority to act on behalf of the Owner only to the extent provided 

in the Contract Documents and, when applicable, the Design Services Agreement between the two. 

 

2.2.3  The Architect will not be responsible for, and will not have control or charge of, construction means, methods, 

techniques, sequences or procedures, or for safety precautions and programs in connection with the Work, and will 

not be responsible for the Contractor’s failure to carry out the Work in accordance with the Contract Documents. 

The Architect will not be responsible for or have control or charge over the acts or omissions of the Contractor, 

subcontractors, or any of their agents or employees, or any other persons performing any of the Work. 

2.2.4  The Architect shall at all times have access to the Work wherever it is in preparation and progress. The 

Contractor shall provide facilities for such access so the Architect may perform his functions under the Contract 

Documents. 
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2.2.5  Based on the Architect’s observations and an evaluation of the Contractor’s Applications for Payment, the 

Architect will determine the amounts owing to the Contractor and will issue Certificates for Payment in such 

amounts, as provided in Paragraph 9.4. 

 

2.2.6  The Architect will be the interpreter of the requirements of the Contract Documents and the judge of the 

performance thereunder by both the Owner and Contractor. 

 

2.2.7  The Architect will render interpretations necessary for the proper execution or progress of the Work, with 

reasonable promptness and in accordance with M.G.L. Chapter 30, Section 39P, or any lesser time limit agreed 

upon. Either party to the Contract may make written request to the Architect for such interpretations. 

 

2.2.8  Claims, disputes and other matters in question between the Contractor and the Owner relating to the execution 

of progress of the Work or the interpretation of the Contract Documents shall be referred initially to the Architect 

for decision, which shall be rendered in writing within a reasonable time. 

 

2.2.9  All interpretations and decisions of the Architect shall be consistent with the intent of and reasonably inferable 

from the Contract Documents and will be in writing or in the form of drawings. In his capacity as interpreter and 

judge, he will endeavor to secure faithful performance by both the Owner and the Contractor, will not show partiality 

to either, and will not be liable for the result of any interpretation or decision rendered in good faith, and in the 

absence of negligence, in such capacity. 

 

2.2.10  The Architect will have authority to reject Work that does not conform to the Contract Documents. 

Whenever, in his opinion, the Architect considers it necessary or advisable for the implementation of the intent of 

the Contract Documents, he will have authority to require special inspection or testing of the Work, whether or not 

such Work be then fabricated, installed or completed. However, neither the Architect’s authority to act under this 

Subparagraph 2.2.10 nor any decision made by him in good faith either to exercise or not to exercise such authority, 

shall give rise to any duty or responsibility of the Architect to the Contractor, any subcontractor, any of their agents 

or employees, or any other person performing any of the Work. 

 

2.2.11  The Architect will review and approve or take other appropriate action upon the Contractor’s submittals 

such as Shop Drawings, Product Data and Samples, but only for conformance with the design concept of the Work 

and with the information given in the Contract Documents. Such action shall be taken with reasonable promptness 

so as to cause no delay. The Architect’s approval of a special item shall not indicate approval of an assembly of 

which the item is a component. 

 

2.2.12  The Architect will prepare Change Orders in accordance with Article 12, and will have authority to order 

minor changes in the Work as provided in Subparagraph 12.3. 

 

2.2.13  The Architect will conduct inspections to determine the dates of Substantial Completion and final 

completion, will receive and forward to the Owner for the Owner’s review written warranties and related documents 

required by the Contract and assembled by the Contractor, and will issue a final Certificate of Payment upon 

compliance with the requirements of Subparagraph 9.9. 
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ARTICLE 3 

OWNER 

3.1 DEFINITION   

 

3.1.1  The term Owner means the City of Worcester. 

 

3.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER 

 

3.2.1  The Owner shall, at the time of execution of the Owner-Contractor Agreement, furnish the certification of 

adequate appropriation pursuant to M. G. L. Chapter 44, section 31C of the General Laws. 

 

3.2.2  The Owner shall furnish existing surveys, if any, describing the physical characteristics, legal limitations and 

utility locations for the site of the Project, and a legal description of the site. 

 

3.2.3  Except as provided in Subparagraph 4.7.1, the Owner shall secure and pay for necessary approvals, easements, 

assessments and charges required for the construction, use or occupancy of permanent structures or for permanent 

changes in existing facilities. 

 

3.2.4  Information or services under the Owner's control shall be furnished by the Owner with reasonable 

promptness after receipt from the Contractor of a written request for such information or services. 

 

3.2.5  Unless otherwise provided in the Contract Documents, the Contractor will be furnished, free of charge, all 

copies of Drawings and Specifications reasonably necessary for the execution of the Work. 

 

3.3 OWNER'S RIGHT TO STOP THE WORK 

 

3.3.1  If the Contractor fails to correct defective Work as required by Paragraph 13.2 or persistently fails to carry 

out the Work in accordance with the Contract Documents, the Owner, by a written order may order the Contractor 

to stop the Work, or any portion thereof, until the cause for such order has been eliminated; however, this right of 

the Owner to stop the Work shall not give rise to any duty on the part of the Owner to exercise this right for the 

benefit of the Contractor or any other person or entity, except to the extent required by Subparagraph 6.1.3. 

 

3.4 OWNER'S RIGHT TO CARRY OUT THE WORK 

 

3.4.1  If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and 

fails within seven (7) days after receipt of written notice from the Owner to commence and continue correction of 

such default or neglect with diligence and promptness, the Owner may, without prejudice to any other remedy he 

may have, make good such deficiencies. In such case, an appropriate Change Order shall be issued deducting from 

the payments then or thereafter due the Contractor the cost of correcting such deficiencies, including compensation 

for the City’s additional services made necessary by such default, neglect or failure. Such action by the Owner and 

the amount that is charged to the Contractor are both subject to prior notice being given by the Architect. If the 

payments then or thereafter due the Contractor are not sufficient to cover such amount, the Contractor shall pay the 

difference to the Owner. 

 

ARTICLE 4 

CONTRACTOR 

4.1 DEFINITION 

 

4.1.1  The Contractor is the person or entity identified as such in the Owner-Contractor Agreement and is referred 

to throughout the Contract Documents as if singular in number and masculine in gender. The term Contractor means 

the Contractor or his Authorized Representative. 
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4.2 REVIEW OF CONTRACT DOCUMENTS 

 

4.2.1  Before starting the Work, and at frequent intervals during the progress thereof, the Contractor shall carefully 

study and compare the Agreement, Conditions of the Contract, Drawings, Specifications, Addenda and other 

Contract Documents and shall at once report to the City any error, inconsistency or omission he may discover. Any 

necessary change shall be ordered as provided in Article 12, subject to the requirements of Paragraph 1.2 and other 

provisions of the Contract Documents. If the Contractor proceeds with the Work without such notice to the City, 

having discovered such errors, inconsistencies or omissions, or if by reasonably study of the Contract Documents 

he could have discovered such, the Contractor shall bear all costs arising therefrom. 

 

4.2.2  The Contractor shall give the City timely notice of any additional design drawings, specifications, or 

instructions required to define the Work in greater detail, or to permit the proper progress of the Work. 

 

4.2.3  The Contractor shall not proceed with any Work that is not clearly and consistently defined in detail in the 

Contract Documents, but shall request additional drawings or instructions from the City. If the Contractor proceeds 

with such Work without obtaining further drawings or instructions, he shall correct Work incorrectly done at his 

own expense. 

 

4.3 SUPERVISION AND CONSTRUCTION PROCEDURES 

 

4.3.1  The Contractor shall supervise and direct the Work, using his best skill and attention.  He shall be solely 

responsible for all construction means, methods, techniques, sequences and procedures and for coordinating all 

portions of the Work under the Contract. 

 

4.3.2  The Contractor shall be responsible to the Owner for the acts and omissions of his employees, subcontractors 

and their agents and employees, and other persons performing any of the Work under a contract with the Contractor. 

 

4.3.3  The Contractor shall not be relieved from his obligations to perform the Work in accordance with the Contract 

Documents either by the activities or duties of the City in his administration of the Contract, or by inspections, tests 

or approvals required or performed. 

 

4.3.4  Where the Contract Documents refer to particular construction means, methods, techniques, sequences or 

procedures or indicate or imply that such are to be used in the Work, such mention is intended only to indicate that 

the operations of the Contractor shall be as to produce at least the quality of work implied by the operations 

described, but the actual determination of whether or not the described operations may be safely and suitably 

employed on the Work shall be the responsibility of the Contractor, who shall notify the City in writing of the actual 

means, methods, techniques, sequences or procedures which will be employed on the Work, if these differ from 

those mentioned in the Contract Documents. All loss, damage, or liability, or cost of correcting defective work 

arising from the employment of any construction means, methods, techniques, sequences or procedures shall be 

borne by the Contractor, notwithstanding that such construction means, methods, techniques, sequences or 

procedures are referred to, indicated or implied by the Contract Documents, unless the Contractor has given timely 

notice to the Architect in writing that such means, methods, techniques, sequences or procedures are not safe or 

suitable, and the Contractor has then been instructed in writing by the Owner to proceed at the Owner's risk. 

 

4.4 LABOR AND MATERIALS 

 

4.4.1  Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for all labor, 

materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other 

facilities and services necessary for the proper execution and completion of the Work, whether temporary or 

permanent and whether or not incorporated or to be incorporated in the Work. The word 'provide' shall mean furnish 

and install complete, including connections, unless otherwise specified. 

4.4.2  The Contractor shall at all times enforce strict discipline and good order among his employees and shall not 

employ on the Work any unfit person or anyone not skilled in the task assigned to him. 

 

4.5 WARRANTY 



FORM 149 (Construction)-12-10 PAGE NO. 9 

 

4.5.1  The Contractor warrants to the Owner and the Architect that all materials and equipment furnished under this 

Contract will be new and of recent manufacture unless otherwise specified, and that all Work will be of good quality, 

free from faults and defects and in conformance with the Contract Documents. All Work not conforming to these 

requirements, including substitutions not properly approved and authorized, may be considered defective. 

 

4.5.2  The Contractor shall be responsible for determining that all materials furnished for the Work meet all 

requirements of the Contract Documents. The Owner may require the Contractor to produce reasonable evidence 

that a material meets such requirements, such as certified reports of past tests by qualified testing laboratories, 

reports of studies by qualified experts, or other evidence which, in the opinion of the Owner, would lead to a 

reasonable certainty that any material used, or proposed to be used, in the Work meets the requirements of the 

Contract Documents. All such data shall be furnished at the Contractor's expense. This provision shall not require 

the Contractor to pay for periodic testing of different batches of the same material, unless such testing is specifically 

required by the Contract Documents to be performed at the Contractor's expense. 

 

4.5.3  If the Contractor proposed to use a material which, while suitable for the intended use, deviates in any way 

from the detailed requirements of the Contract Documents, he shall inform the Architect in writing of the nature of 

such deviations at the time the material is submitted for approval, and shall request written approval of the deviation 

from the requirements of the Contract Documents. 

 

4.5.4  In requesting approval of the deviations or substitutions, the Contractor shall provide, upon request, evidence 

leading to a reasonable certainty that the proposed substitution or deviation will provide a quality of result at least 

equal to that otherwise attainable.  If, in the opinion of the Architect, the evidence presented by the Contractor does 

not provide a sufficient basis for such reasonable certainty, the Architect may reject such substitution or deviation 

without further investigation. 

 

4.5.5  The Contract Documents are intended to produce a Work of consistent character and quality of design. All 

components of the Work including, if applicable, visible items of mechanical and electrical equipment have been 

selected to have a coordinated design in relation to the overall appearance of the Work. The Architect shall judge 

the design and appearance of proposed substitutes on the basis of their suitability in relation to the overall design of 

the project, as well as for their intrinsic merits. The Architect will not approve as equal to materials specified 

proposed substitutes which, in its opinion, would be out of character, obtrusive, or otherwise inconsistent with the 

character or quality of design of the project. In order to permit coordinated design of color and finishes the 

Contractor shall, if required by the Architect, furnish the substituted material in any color, finish, texture, or pattern 

which would have been available from the manufacturer originally specified, at no additional cost to the Owner. 

 

4.5.6  Any additional cost, or any loss or damage arising from the substitution of any material or any method for 

those originally specified shall be borne by the Contractor, notwithstanding approval or acceptance of such 

substitution by the Owner or the Architect, unless such substitution was made at the written request or direction of 

the Owner. 

 

4.5.7  The warranty provided in this Paragraph 4.5 shall be in addition to and not in limitation of any other warranty 

required by the Contract Documents or otherwise prescribed by law. 

 

4.5.8  The Contractor shall procure and deliver to the Owner, no later than the date claimed by the Contractor as the 

date of Substantial Completion, all special warranties required by the Contract Documents. Delivery by the 

Contractor shall constitute the Contractor's guarantee to the Owner that the warranty will be performed in 

accordance with its terms and conditions. 
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4.6 TAXES 

 

4.6.1  The Contractor shall pay all sales, consumer, use and other similar taxes for the Work or portions thereof 

provided by the Contractor which are legally enacted at the time bids are received, whether or not yet effective. 

 

4.6.2  IMPORTANT TAX NOTE:  This project, being performed for a political subdivision of the Commonwealth 

of Massachusetts, is exempt from certain taxes. It is therefore required that the Contractor and all subcontractors 

purchasing taxable goods covered by the governing tax codes make known to suppliers the tax-exempt status of the 

institution in order that such taxes will not appear in the Contract Sum. The Owner will provide the necessary 

evidence and certificates of its tax exemption upon request of those concerned. The most applicable taxes concerned 

are: 

 

 (1) Federal Excise Taxes as applied to articles which are taxable under Chapter 12 of the Internal 

Revenue Code of l954, as amended. 

 (2) Commonwealth of Massachusetts Sales Tax. 

 

4.7 PERMITS, FEES AND NOTICES 

 

4.7.1  Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building 

permit and for all other permits and governmental fees, licenses and inspections necessary for the proper execution 

and completion of the Work which are customarily secured after execution of the Contract and which are legally 

required at the time the bids are received. Mechanical and Electrical trades shall secure permits associated with, and 

required for, their work. The permit fee for the General Contractor shall be based on the total Contract Price.  Cost 

of fees may be obtained by calling the City of Worcester Building Department at (508) 799-1210. 

 

4.7.2  The Contractor shall give all notices and comply with all laws, ordinances, rules, regulations, and lawful 

orders of any public authority bearing on the performance of the Work. 

 

4.7.3  It is not the responsibility of the Contractor to make certain the Contract Documents are in accordance with 

the applicable laws, statutes, building codes and regulations. If the Contractor observes that any of the Contract 

Documents are at variance therewith in any respect, he shall promptly notify the Architect in writing, and any 

necessary changes shall be accomplished by appropriate Modification. 

 

4.7.4  If the Contractor performs any Work knowing it to be contrary to such laws, ordinances, rules and regulations, 

and without such notice to the Architect, he shall assume full responsibility therefore and shall bear all costs 

attributable thereto. 

 

4.8 SUPERINTENDENCE 

 

4.8.1  The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance 

at the Project site full time daily during the progress of the Work until the date of substantial completion, and for 

such additional time thereafter as the City may determine to be necessary for the expeditious completion of the 

Work. Only under extenuating circumstances, and with approval of the Architect and Owner, will the Contractor 

be allowed to substitute superintendents prior to the date of Substantial Completion. The superintendent shall 

represent the Contractor and all communications given to the superintendent shall be as binding as if given to the 

Contractor. Important communications shall be confirmed in writing. Other communications shall be so confirmed 

on written request in each case. 

 

4.8.2  Where applicable, the Contractor shall retain a competent Registered Professional Engineer or Registered 

Land Surveyor, acceptable to the Architect, who shall establish the exterior lines and required elevations of all 

buildings and structures to be erected on the site and shall establish sufficient lines and grades for the construction 

of associated work such as, but not limited to, roads, utilities and site grading. The Engineer or Land Surveyor shall 

certify as to the actual location of the constructed facilities in relation to property lines, building lines, easements, 

and other restrictive boundaries. 
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4.8.3  The Contractor shall establish the building grades, lines, levels, column, wall and partition lines required by 

the various subcontractors in laying out their work. 

 

4.8.4  Where applicable, the Contractor shall coordinate and supervise the work performed by subcontractors to the 

end that the work is carried out without conflict between trades and so that no trade at any time causes delay to the 

general progress of the Work. The Contractor and all subcontractors shall at all times afford each trade, any separate 

contractor, or the Owner, every reasonable opportunity for the installation of work and the storage of materials. 

 

4.9 PROGRESS SCHEDULE 

 

4.9.1  The Contractor shall prepare and submit to the Architect a progress schedule as described in this document. 

 

4.10 DOCUMENTS AND SAMPLES AT THE SITE 

 

4.10.1  The Contractor shall maintain at the site for the Owner a record copy of all Drawings, Specifications, 

Addenda, Change Orders and other Modifications, in good order and marked currently to record all changes made 

during construction, and approved Shop Drawings, Product Data and Samples. These shall be available to the 

Architect and shall be delivered to him for the Owner upon completion of the Work. 

 

4.10.2  Where applicable, refer to the Specifications Section entitled PROJECT CLOSEOUT, for additional 

requirements for Record Drawing and Maintenance and Operating Manuals. 

 

4.11 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 

 

4.11.1  Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the Work by the 

Contractor, or any subcontractor, manufacturer, supplier or distributor to illustrate some portion of the Work. 

 

4.11.2  Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams and 

other information furnished by the Contractor to illustrate a material, product or system for some portion of the 

Work. 

 

4.11.3  Samples are physical examples, which illustrate materials, equipment or workmanship and establish 

standards by which the Work will be judged. 

 

4.11.4  The Contractor shall review, approve and submit, with reasonable promptness and in such sequence as to 

cause no delay in the Work or in the work of the Owner or any separate contractor, all Shop Drawings, Product 

Data and Samples required by the Contract Documents. 

 

4.11.5  By approving and submitting Shop Drawings, Product Data, and Samples, the Contractor thereby represents 

that he has determined and verified all dimensions, quantities, field dimensions, relations to existing work, 

coordination with work to be installed later, coordination with information on previously accepted Shop Drawings, 

Product Data, or Samples and verification of compliance with all the requirements of the Contract Documents. The 

accuracy of all such information is the responsibility of the Contractor.  In reviewing Shop Drawings, Product Data, 

and Samples, the Architect shall be entitled to rely upon the Contractor's representation that such information is 

correct and accurate. 

 

4.11.6 The Contractor shall not be relieved of responsibility for any deviation from the requirements of the Contract 

Documents by the Architect's approval of Shop Drawings, Product Data or Samples unless the Contractor has 

specifically informed the Architect in writing of such deviation at the time of submission and the Architect has 

given written approval to the specific deviation. The Contractor shall not be relieved from responsibility for errors 

or omissions in the Shop Drawings, Product Data or Samples by the Architect's approval thereof. 

 

4.11.7  The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data or 

Samples, to revisions other than those requested by the Architect on previous submittals. Unless such written notice 

has been given, the Architect's approval of a resubmitted Shop Drawing, Product Data, or Sample shall not 
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constitute approval of any changes not requested on the prior submittal. 

 

4.11.8  No portion of the Work requiring submission of a Shop Drawing, Product Data or Sample shall be 

commenced until the Architect has approved the submittal. All such portions of the Work shall be in accordance 

with approved submittals. 

 

4.12 USE OF SITE 

 

4.12.1  The right of possession of the premises and the improvements made thereon by the Contractor shall remain 

at all times in the Owner. The Contractor's right of entry and use thereof arises solely from the permission granted 

by the Owner under the Contract Documents. The Contractor shall confine his apparatus, the storage of materials 

and the operations of his workmen to limits indicated by law, ordinances, the Contract Documents and permits 

and/or directions by the Architect and shall not unreasonably encumber the premises with his materials. 

 

4.13 CUTTING AND PATCHING WORK 

 

4.13.1  The Contractor shall be responsible for all cutting, fitting or patching that may be required to complete the 

Work or to make its several parts fit together properly. 

 

4.13.2  The Contractor shall not damage or endanger any portion of the Work or the work of the Owner or any 

separate contractors by cutting, patching or otherwise altering any work, or by excavation. The Contractor shall not 

cut or otherwise alter the work of the Owner or any separate contractor except with the written consent of the Owner 

and of such separate contractor. The Contractor shall not unreasonably withhold from the Owner or any separate 

contractor his consent to cutting or otherwise altering the Work. 

 

4.14 CLEANING UP 

 

4.14.1  The Contractor at all times shall keep the premises free from accumulation of waste materials or rubbish 

caused by his operations. At the completion of the Work he shall remove all his waste materials and rubbish from 

and about the Project as well as all his tools, construction equipment, machinery and surplus materials. Immediately 

prior to the Architect's inspection for Substantial Completion, the Contractor shall completely clean the premises. 

Concrete and ceramic surfaces shall be cleaned and washed. Resilient coverings shall be cleaned, waxed and buffed. 

Woodwork shall be dusted and cleaned. Sash, fixtures, and equipment shall be thoroughly cleaned and vacuumed. 

Stains, spots, dust, marks and smears shall be removed from all surfaces. Hardware and all metal surfaces shall be 

cleaned and polished. Glass and plastic surfaces shall be thoroughly cleaned by professional window cleaners. All 

damaged, broken or scratched glass or plastic shall be replaced by the Contractor at his expense. 

 

4.14.2  If the Contractor fails to clean up at the completion of the Work, the Owner may do so as provided in 

Paragraph 3.4 and the cost thereof shall be charged to the Contractor. 

 

ARTICLE 5 

SUBCONTRACTORS 

 

5.1 DEFINITION 

 

5.1.1  A subcontractor is a person or entity who has a direct contract with the Contractor to perform any of the Work 

at the site and as further defined by M.G.L. Chapter 30, Section 39F(3). The term subcontractor is referred to 

throughout the Contract Documents as if singular in number and masculine in gender and means a subcontractor or 

his authorized representative. The term subcontractor does not include any separate contractor or his subcontractors. 

 

5.1.2  A sub-subcontractor is a person or entity who has a direct or indirect contact with a subcontractor to perform 

any of the Work at the site. The term sub-subcontractor is referred to throughout the Contract Documents as if 

singular in number and masculine in gender and means a sub-subcontractor or an authorized representative thereof. 

 

5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS 



FORM 149 (Construction)-12-10 PAGE NO. 13 

 OF THE WORK 

 

5.2.1  Unless otherwise required by the Contract Documents or the Bidding Documents, the Contractor, as soon as 

practicable after the award of the Contract, shall furnish to the Owner in writing, the names of the persons or entities 

(including those who are to furnish materials or equipment fabricated to a special design) proposed for each of the 

principal portions of the Work. The Owner will promptly reply to the Contractor in writing stating whether or not 

the Owner, after due investigation, has reasonable objection to any such proposed person or entity. 

 

5.2.2  The Contractor shall not contract with any such proposed person or entity to which the Owner has made 

reasonable objection. The Contractor shall not be required to contract with anyone to whom he has a reasonable 

objection. 

 

5.2.3  If the Owner has reasonable objection to any such proposed person or entity, the Contractor shall submit a 

substitute to whom the Owner has no reasonable objection, and the Contract Sum shall be increased or decreased 

by the difference in cost occasioned by such substitution and an appropriate Change Order shall be issued; however, 

no increase in the Contract Sum shall be allowed for any such substitution unless the Contractor has acted promptly 

and responsively in submitting names. 

 

5.3 SUBCONTRACTUAL RELATIONS 

 

5.3.1  By an appropriate agreement, written where legally required for validity, the Contractor shall require each 

subcontractor, to the extent of the Work to be performed by the subcontractor, to be bound to the Contractor by the 

terms of the Contract Documents, and to assume toward the Contractor all the obligations and responsibilities which 

the Contractor, by these Documents, assumes toward the Owner. Said agreement shall preserve and protect the 

rights of the Owner under the Contract Documents with respect to the Work to be performed by the subcontractor 

so that the subcontracting thereof will not prejudice such rights, and shall allow to the subcontractor, unless 

specifically provided otherwise in the Contractor-Subcontractor agreement, the benefit of all rights, remedies and 

redress against the Contractor that the Contractor, by these Documents, has against the Owner. Where appropriate, 

the Contractor shall require each subcontractor to enter into similar agreements with his sub-subcontractors. The 

Contractor shall make available to each proposed subcontractor, prior to the execution of the subcontract, copies of 

the Contract Documents to which the subcontractor will be bound by this Paragraph 5.3, and identify to the 

subcontractor any terms and conditions of the proposed subcontract which may be at variance with the Contract 

Documents. Each subcontractor shall similarly make copies of such Documents available to its sub-subcontractors. 

 

ARTICLE 6 

WORK BY OWNER OR BY SEPARATE CONTRACTORS 

 

6.1 OWNER’S RIGHT TO PERFORM WORK AND TO AWARD SEPARATE CONTRACTS 

 

6.1.1  The Owner reserves the right to perform work related to the Project with his own forces, and to award separate 

contracts in connection with other portions of the Project or other work on the site under these or similar Conditions 

of the Contract. If the Contractor claims that delay or additional cost is involved because of such action by the 

Owner, he shall make such claim as provided elsewhere in the Contract Documents. 

 

6.1.2  When separate contracts are awarded for different portions of the Project or other work on the site, the term 

Contractor in the Contract Documents in each case shall mean the Contractor who executes each separate Owner-

Contractor Agreement. 

 

 

6.1.3  The Owner will provide for the coordination of the work of his own forces and of each separate contractor 

with the Work of the Contractor, who shall cooperate therewith as provided in Paragraph 6.2. 

 

6.2 MUTUAL RESPONSIBILITY 

 

6.2.1  The Contractor shall afford the Owner and separate contractors reasonable opportunity for the introduction 
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and storage of their materials and equipment and the execution of their work, and shall connect and coordinate his 

Work and theirs as required by the Contract Documents. 

 

6.2.2  If any part of the Contractor’s Work depends for proper execution or results upon the work of the Owner or 

any separate contractor, the Contractor shall, prior to proceeding with the Work, promptly report to the Architect 

any apparent discrepancies or defects in such other work that render it unsuitable for such proper execution and 

results. Failure of the Contractor so to report shall constitute an acceptance of the Owner’s or separate contractors’ 

work as fit and proper to receive his Work, except as to defects which may subsequently become apparent in such 

work by others. 

 

6.2.3  Any costs caused by defective or ill-timed work shall be borne by the party responsible therefor. 

 

6.2.4  Should the Contractor wrongfully cause damage to the work or property of the Owner, or to other work on 

the site, the Contractor shall promptly remedy such damages as provided in Subparagraph 10.2.5. 

 

6.2.5  Should the Contractor wrongfully cause damage to the work or property of any separate contractor, the 

Contractor shall upon due notice promptly attempt to settle with such other contractor by agreement or otherwise 

to resolve the dispute. If such separate contractor sues the Owner on account of any damage alleged to have been 

caused by the Contractor, the Owner shall notify the Contractor. 

 

6.3 OWNER’S RIGHT TO CLEAN UP 

 

6.3.1  If a dispute arises between the Contractor and separate contractors as to their responsibility for cleaning up 

as required by Paragraph 4.14, the Owner may clean up and charge the cost thereof to the contractors responsible 

therefor as the Architect shall determine to be just. 

 

ARTICLE 7 

MISCELLANEOUS PROVISIONS 

 

7.1 GOVERNING LAW 

 

7.1.1  The Contract shall be governed by the law of the Commonwealth of Massachusetts. 

 

7.2 SUCCESSORS AND ASSIGNS 

 

7.2.1  The Owner and the Contractor each binds himself, his partners, successors, assigns and legal representatives 

to the other party hereto and to the partners, successors, assigns and legal representatives of such other party with 

respect to all covenants, agreements, and obligations contained in the Contract Documents.  Neither party to the 

Contract shall assign the Contract or sublet it as a whole without the written consent of the other, nor shall the 

Contractor assign any moneys due or to become due to him hereunder, without the previous written consent of the 

Owner. 
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7.3 WRITTEN NOTICE 

 

7.3.1  Written notice shall be deemed to have been duly served if delivered in person to an authorized representative 

of the person or entity for whom it was intended, or if delivered at or sent by registered or certified mail or by 

telegraph to the address of such person or entity set forth in the Agreement or in a subsequent written notice. 

 

7.4 CONSENT OR WAIVER 

 

7.4.1  No consent or waiver, express or implied, by the Owner to, or of, any breach of any covenant, condition or 

duty of the Contractor shall be construed as a consent to or waiver of any other breach of the same or any other 

covenant, condition or duty. 

 

7.5 RIGHTS AND REMEDIES 

 

7.5.1 The duties and obligations imposed by the Contract Documents and the rights and remedies available 

thereunder shall be in addition to and not a limitation of any duties, obligations, rights and remedies otherwise 

imposed or available by law. 

 

ARTICLE 8 

TIME 

8.1 DEFINITIONS 

 

8.1.1  Unless otherwise provided, the Contract Time is the period of time allotted in the Contract Documents for 

Substantial Completion of the Work.  

 

8.1.2  The Date of Commencement of the Work is the date established in a notice to proceed. If there is no notice 

to proceed, it shall be the date of the Owner-Contractor Agreement or such other date as may be established therein. 

8.1.3  The Date of Substantial Completion of the Work or designated portion thereof is the date certified by the 

Architect when construction is sufficiently complete, in accordance with the Contract Documents, so the Owner 

can occupy or utilize the Work or designated portion thereof for the use for which it is intended and only minor 

items which can be corrected or completed without substantial interference with the Owner's use of the Work remain 

to be corrected or completed. 

 

8.1.4  The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically 

designated. 

 

8.1.5  The term "working day" shall mean any calendar day except Saturdays, Sundays, and legal holidays at the 

place of the Work. 

 

8.2 PROGRESS AND COMPLETION 

 

8.2.1  All time limits stated in the Contract Documents are of the essence to the Contract. 

 

8.2.2  Nothing herein shall limit the Owner's right to liquidated or other damages for delays by the Contractor or to 

any other remedy which he may possess under other provisions of the Contract Documents or by law. 

 

8.3 DELAYS AND EXTENSIONS OF TIME 

 

8.3.1  Any delay and subsequent request for an extension of time shall be governed by M.G.L. Chapter 30, Section 

39(O) and the Owner-Contractor Agreement. 

 

8.3.2  No work shall be suspended without the written permission of the Owner or his representative. 

ARTICLE 9 

PAYMENTS AND COMPLETION 

9.1 CONTRACT SUM 
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9.1.1  The Contract Sum is stated in the Owner-Contractor Agreement and, including authorized adjustments 

thereto, is the total amount payable by the Owner to the Contractor for the performance of the Work under the 

Contract Documents. 

 

9.2 SCHEDULE OF VALUES 

 

9.2.1  Before the first Application for Payment, the Contractor shall submit to the Architect a schedule of values 

allocated to the various portions of the Work, prepared in such form and supported by such data to substantiate its 

accuracy as the Architect may require and shall be revised if later found by the Architect to be inaccurate. This 

schedule, unless objected to by the Architect, shall be used only as a basis for the Contractor’s Applications for 

Payment. 

 

9.3 APPLICATIONS FOR PAYMENT 

 

9.3.1  At least ten days before the date for each progress payment, the Contractor shall submit to the Architect an 

itemized Application for Payment notarized, if required, supported by such data substantiating the Contractor’s 

right to payment as the Owner or the Architect may require, and reflecting retainage, if any. The format and number 

of copies of such Application for Payment shall be as directed by the Architect. 

 

9.3.2  Unless otherwise provided in the Contract Documents, payments will be made on account of materials or 

equipment not incorporated in the Work but delivered and suitably stored at the site and, if approved in advance by 

the Owner, payments may similarly be made for materials or equipment suitably stored at some other location 

agreed upon in writing. Payments for materials or equipment stored on or off the site shall be conditioned upon 

submission by the Contractor of bills of sale or such other procedures satisfactory to the Owner to establish the 

Owner’s title to such material or equipment or otherwise protect the Owner’s interest, including applicable 

insurance and transportation to the site for those materials and equipment stored off the site. The Contractor shall 

reimburse the Owner for any loss or damage to such unincorporated material or equipment not covered by insurance. 

 

9.3.3  The Contractor warrants that title to all work, materials and equipment covered by an Application for Payment 

will pass to the Owner either by incorporation in the construction or upon the receipt of payment by the Contractor, 

whichever occurs first, free and clear of all liens, claims, security interests or encumbrances, hereinafter referred to 

in this Article 9 as “liens.” The Contractor further agrees that the submission of any Application for Payment shall 

conclusively be deemed to waive all liens with respect to said work, materials and labor to which the Contractor 

then may be entitled; provided, however, that in no event shall such waiver of lien rights waive right to payment 

for said work, materials and labor. 

 

9.3.4  Each Application for Payment or periodic estimate requesting payment must be accompanied by a certificate 

from each subcontractor performing work on the Project stating that he has been paid all amounts due him on the 

basis of the previous periodic payment to the Contractor, or else stating the amount not so paid and the reason for 

the discrepancy. In the event of any such discrepancy, the Contractor shall be required to furnish his own written 

explanation. 

 

9.4 CERTIFICATES FOR PAYMENT 

 

9.4.1  The Architect will, within seven days after the receipt of the Contractor’s Application for Payment, either 

certify a Certificate for Payment to the Owner, with a copy to the Contractor, for such amount as the Architect 

determines is properly due, or notify the Contractor in writing his reasons for withholding certification or a 

Certificate as provided in Subparagraph 9.6.1. 

 

9.4.2  The certification of a Certificate for Payment will constitute a representation by the Architect to the Owner, 

based on the data comprising the Application for Payment, that the Work has progressed to the point indicated; that, 

to the best of his knowledge, information and belief, the quality of the Work is in accordance with the Contract 

Documents (subject to an evaluation of the Work for conformance with the Contract Documents upon Substantial 

Completion, to the results of any subsequent tests required by or performed under the Contract Documents, to minor 
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deviations from the Contract Documents correctable prior to completion, and to any specific qualifications stated 

in his Certificate); and that the Contractor is entitled to payment in the amount certified. However, by certifying a 

Certificate for Payment, the Architect shall not thereby be deemed to represent that he has made exhaustive or 

continuous on-site inspections to check the quality or quantity of the Work or that he has reviewed the construction 

means, methods, techniques, sequences or procedures, or that he has made any examination to ascertain how or for 

what purpose the Contractor has used the moneys previously paid on account of the Contract. 

 

9.5 PROGRESS PAYMENTS 

 

9.5.1  After the Architect has certified a Certificate for Payment, the Owner shall make payment in the manner and 

within the time provided by M.G.L. Chapter 30, Section 39K. 

 

9.5.2  The Contractor shall promptly pay each subcontractor employed upon the Work upon receipt of payment 

from the Owner, out of the amount paid to the Contractor on account of such subcontractor’s work, the amount to 

which the subcontractor is entitled, reflecting the percentage actually retained, if any, from payments to the 

Contractor on account of such subcontractor’s work. The Contractor shall, by an appropriate agreement with each 

subcontractor, require each subcontractor to make payment to his sub-subcontractors in similar manner. 

 

9.5.3  The Architect may, on request and at his discretion, furnish to any subcontractor, if practicable, information 

regarding the percentages of completion or the amounts applied for by the Contractor and the action taken thereon 

by the Architect on account of Work done by such subcontractor. 

 

9.5.4  Neither the Owner nor the Architect shall have any obligation to pay or to see the payment of any monies to 

any subcontractor except as may otherwise be required by law. 

 

9.5.5  No Certificate for a progress payment, nor any progress payment, nor any partial or entire use or occupancy 

of the Project by the Owner, shall constitute an acceptance of any Work not in accordance with the Contract 

Documents. 

 

9.6 PAYMENTS WITHHELD 

 

9.6.1  The Architect may decline to certify payment, in whole or in part, to the extent reasonably necessary to protect 

the Owner if, in his opinion, he is unable to make representations to the Owner as provided in Subparagraph 9.4.2. 

If the Architect is unable to make representations to the Owner as provided in Subparagraph 9.4.2, and to certify 

payment in the amount of the Application, he will notify the Contractor as provided in Subparagraph 9.4.1. If the 

Contractor and the Architect cannot agree on a revised amount, the Architect will promptly certify a Certificate for 

Payment for the amount for which he is able to make such representation to the Owner. The Architect may also 

decline to certify payment, or because of subsequently discovered evidence or subsequent observations he may 

nullify the whole or any part of any Certificate of Payment previously certified, to such extent as may be necessary, 

in his opinion, to protect the Owner from loss because of: 

 

(1) defective work not remedied; 

(2) third party claims filed or reasonable evidence indicating probable filing of such claims; 

(3) failure of the Contractor to make payments properly to subcontractors or for labor, materials or 

equipment; 

(4) reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum; 

(5) damage to the Owner; 

(6) reasonable evidence that the Work will not be completed within the Contract Time; 

(7) persistent failure to carry out the Work in accordance with the Contract Documents; or (if applicable) 

(8) failure of mechanical trades or electrical trades subcontractors to comply with mandatory 

requirements for maintaining record drawings. The Contractor shall be required to check record 

drawings each month. The Architect shall require written confirmation that the record drawings are 

“up-to-date” before approval of the Contractor’s monthly payment requisition will be considered. 

 

9.6.2  When the above grounds in Subparagraph 9.6.1 are removed, payment shall be made for amounts withheld 
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because of them. 

 

9.7 FAILURE OF PAYMENT 

 

9.7.1  If the Owner does not pay the Contractor as required by the provisions of M.G.L. Chapter 30, Section 39K, 

the Contractor may demand interest on such payment as provided under said statute. 

 

9.8 SUBSTANTIAL COMPLETION 

 

9.8.1  When the Contractor considers that the Work, or a portion thereof designated in the Contract Documents for 

separate completion, is substantially complete as defined in subparagraph 8.1.3, the Contractor shall submit to the 

Architect, (1) a list of items to be completed or corrected, and (2) all special warranties required by the Contract 

Documents endorsed by the Contractor and in a form reasonably acceptable to the Architect. The failure to include 

any items on the list mentioned in the preceding sentence does not alter the responsibility of the Contractor to 

complete all Work in accordance with the Contract Documents. When the Architect on the basis of an inspection 

determines that the Work or designated portion thereof is substantially complete, and when the Contractor has 

submitted to the Architect the special warranties, as provided in the first sentence of this subparagraph, the Architect 

will then certify a Certificate of Substantial Completion which shall establish the Date of Substantial Completion, 

shall state the responsibilities of the Owner and the Contractor for security, maintenance, heat, utilities, damage to 

the Work, and insurance, and shall fix the time within which the Contractor shall complete the items listed therein. 

Warranties required by the Contract Documents shall commence on the Date of Substantial Completion of the Work 

or designated portion thereof unless otherwise provided in the Certificate of Substantial Completion. The Certificate 

of Substantial Completion shall be submitted to the Owner and the Contractor for their written acceptance of the 

responsibilities assigned to them in such Certificate. 

 

9.8.2  Upon Substantial Completion of the Work or designated portion thereof and upon application by the 

Contractor and certification by the Architect, the Owner shall make payment as provided in M.G.L. Chapter 30, 

Section 39K. 

 

9.9 FINAL COMPLETION AND FINAL PAYMENT 

 

9.9.1  Upon receipt of written notice that the Work is ready for final inspection and acceptance and upon receipt of 

a final Application for Payment, the Architect will promptly make such inspection and, when he finds the Work 

acceptable under the Contract Documents and the Contract fully performed, he will promptly certify a final 

Certificate of Payment stating that to the best of his knowledge, information and belief, and on the basis of his 

observations and inspections, the Work has been completed in accordance with the terms and conditions of the 

Contract Documents and that the entire balance found to be due the Contractor, as noted in said final Certificate, is 

due and payable. The Architect s certification of the final Certificate for Payment will constitute further 

representation that the conditions precedent to the Contractor’s being entitled to final payment as set forth in 

Subparagraph 9.9.2 have been fulfilled. 

 

9.9.2  Unless otherwise required by applicable law, neither the final payment nor the remaining retained percentage 

shall become due until the Contractor submits to the Architect (1) an affidavit that all payrolls, bills for materials 

and equipment, and other indebtedness connected with the Work for which the Owner might in any way be 

responsible, have been paid or otherwise satisfied, (2) consent of surety, to final payment, and (3) if required by the 

Owner, other data establishing payment or satisfaction of all such obligations, such as receipts, releases and waivers 

of liens, arising out of the Contract, to the extent and in such form as may be designated by the Owner. If the 

Contractor fails to furnish such releases or waivers as the Owner reasonably requires to satisfy the Owner that there 

are not outstanding claims, the Owner may require the Contractor, as a condition of final payment, to furnish a bond 

satisfactory to the Owner to indemnify the Owner against any such claims. 

 

9.9.3  If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault 

of the Contractor or by the issuance of Change Orders affecting final completion, and the Architect so confirms, the 

Owner shall, upon application by the Contractor and certification by the Architect, and without terminating the 

Contract, make payment of the balance due for that portion of the Work fully completed or corrected and accepted. 
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If the remaining balance for Work not fully completed or corrected is less than the retainage stipulated in the 

Contract Documents, the written consent of the surety to the payment of the balance due for that portion of the 

Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to certification of 

such payment. Such payment shall be made under the terms and conditions governing final payment, except that it 

shall not constitute a waiver of claims. 

 

9.9.4  The acceptance of final payment shall constitute a waiver of all claims by the Contractor except those 

previously made in writing and identified by the Contractor as unsettled at the time of the final Application for 

Payment. 

 

ARTICLE 10 

PROTECTION OF PERSONS AND PROPERTY 

 

10.1 SAFETY PRECAUTIONS AND PROGRAMS 

 

10.1.1  The Contractor shall be responsible for initiating maintaining and supervising all safety precautions and 

programs in connection with the Work. 

 

10.2 SAFETY OF PERSONS AND PROPERTY 

 

10.2.1  The Contractor shall take all reasonable precautions for the safety of, and shall provide all reasonable 

protection to prevent damage, injury or loss to: (1) all employees on the Work and all other persons who may be 

affected thereby; (2) all the Work and all materials and equipment to be incorporated therein, whether in storage on 

or off the site, under the care, custody or control of the Contractor or any of his subcontractors or sub-subcontractors; 

and (3) other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, 

structures and utilities not designated for removal, relocation or replacement in the course of construction. 

10.2.2  The Contractor shall give all notices and comply with all applicable laws, ordinances, rules, regulations and 

lawful orders of any public authority bearing on the safety of persons or property or their protection from damage, 

injury or loss.  

 

10.2.3  The Contractor shall erect and maintain, as required by existing conditions and progress of the Work, all 

reasonable safeguards for safety and protection, including posting danger signs and other warnings against hazards, 

promulgating safety regulations and notifying owners and users of adjacent utilities. 

 

10.2.4  When the use or storage of explosives or other hazardous materials or equipment is necessary for the 

execution of the Work, the Contractor shall exercise the utmost care and shall carry on such activities under the 

supervision of properly qualified personnel. 

 

10.2.5  The Contractor shall promptly remedy all damage or loss (other than damage or loss insured under Paragraph 

11.3) to any property referred to in Clause 10.2.1(2) and 10.2.1(3) caused in whole or in part by the Contractor, any 

subcontractor, any sub-subcontractor, or anyone directly or indirectly employed by any of them, or by anyone whose 

acts any one of them may be liable and for which the Contractor is responsible under Clauses 10.2.1(2) and 10.2.l(3), 

except damage or loss attributable to the acts or omissions of the Owner or Architect or anyone directly or indirectly 

employed by either of them, or by anyone for whose acts either of them may be liable, and not attributable to the 

fault or negligence of the Contractor. 

 

10.2.6  The Contractor shall designate a responsible member of his organization at the site whose duty shall be the 

prevention of accidents. This person shall be the Contractor’s superintendent, unless otherwise designated by the 

Contractor in writing to the Owner and the Architect. 

 

10.2.7  The Contractor shall not load or permit any part of the Work to be loaded so as to endanger its safety. 

 

10.3 EMERGENCIES 

 

10.3.1  In any emergency affecting the safety of persons or property, the Contractor shall act to prevent threatened 
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damage, injury or loss. Any additional compensation or extension of time claimed by the Contractor on account of 

emergency work shall be determined as provided in Article 12 for the Changes in the Work. 

 

ARTICLE 11 

INSURANCE 

 

11.1 CONTRACTOR'S LIABILITY INSURANCE 

 

11.1.1  The Contractor shall purchase and maintain in a company or companies to which the Owner has no 

reasonable objection, such insurance as will protect him from claims set forth below which may arise out of or result 

from the Contractor's operations under the Contract, whether such operations be by himself or by any subcontractor 

or anyone directly or indirectly employed by any of them, or by anyone for whose acts any of them may be liable: 

 (1) claims under workers' or workmen’s compensation, disability benefit and other similar 

employee benefit acts; 

 (2) claims for damages because of bodily injury, occupational sickness or disease, or death 

of his employees; 

 (3) claims for damages because of bodily injury, sickness or disease, or death of any 

person other than his employees; 

 (4) claims for damages insured by usual personal injury liability coverage which are 

sustained (1) by any person as a result of an offence directly or indirectly related to the 

employment of such person by the contractor or, (2) by any other person; 

 (5) claims for damages, other than to the Work itself, because of injury to or destruction 

of tangible property, including loss of use resulting therefrom; and 

 (6) claims for damages because of bodily injury or death of any person or property damage 

arising out of the ownership, maintenance or use of any motor vehicle. 

 

11.1.2  The insurance required by Subparagraph 11.1.1 shall include all major divisions of coverage, and shall be 

on a comprehensive general basis including Premises and Operations (including X-C-U), Owner's and Contractor's 

Protective Products and Completed Operations, and Owned, Non-owned, and Hired Motor Vehicles. Such insurance 

shall be written for not less than any limits of liability required by law or those set forth below, whichever is greater. 

 

 (1) Workmen's Compensation -Statutory/Employers Liability $500,000. 

 (2) Commercial General Liability - Per Occurrence / Aggregate $1,000,000 / $2,000,000  

 (3) Automobile Liability - Bodily Injury & Property Damage combined single limit of $ 1,000,000 (all 

owned, hired and non-owned autos). 

 (4) Excess / Umbrella Liability – Per Occurrence / Aggregate: $ 1,000,000 / $ 1,000,000 

 (5) Independent Contractors -Same limits as above 

 (6) Products and Completed Operations -Same limits as above commencing with issuance of final 

Certificate of Payment. 

 (7) Contractual Liability - Same limits as above. 

 

11.1.3  The insurance required by Subparagraph 11.1.1 shall include contractual liability insurance. 

 

11.1.4  Certificates of Insurance acceptable to the Owner shall be filed with the Owner. These Certificates shall 

contain a provision that coverages afforded under the policies will not be canceled until at least thirty (30) days 

prior written notice has been given to the Owner. 

 

11.1.4.1  These certificates shall set forth evidence of all coverage required above. The Contractor shall furnish to 

the Owner copies of any endorsements that are subsequently issued amending limits of coverage. 

 

11.2 PROPERTY INSURANCE 

 

11.2.1  The Contractor shall purchase and maintain property insurance upon the entire Work at the site to the full 

insurable value thereof. This insurance shall include the interests of the Owner, the Contractor, subcontractors and 

sub-subcontractors in the Work and shall insure against the perils of fire and extended coverage and shall include 
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"all risk" insurance for physical loss or damage including, without duplication of coverage, theft, vandalism and 

malicious mischief. 

 

11.2.2  The Owner shall purchase and maintain such boiler and machinery insurance as may be required by the 

Contract Documents or by law. This insurance shall include the interests of the Owner, the Contractor, 

subcontractors and sub-subcontractors in the Work. 

 

11.2.3  The Contractor shall file a copy of all policies with the Owner before an exposure to loss may occur. 

 

ARTICLE 12 

CHANGES IN THE WORK 

 

12.1 CHANGE ORDERS 

 

12.1.1 The Owner, without invalidating the Contract, may order changes in the Work within the general scope of 

the Contract consisting of additions, deletions or other revisions, the Contract Sum and the Contract Time being 

adjusted accordingly. All such changes in the Work shall be authorized by Change Order, and shall be performed 

under the applicable conditions of the Contract Documents. 

 

12.1.2 A Change Order is a written order to the Contractor signed by the Owner and the Architect, issued after 

execution of the Contract, authorizing or directing a change in the Work and/or an adjustment in the Contract Sum 

or the Contract Time, or both. The Contract Sum and the Contract Time may be changed only by Change Order. A 

Change Order signed by the Contractor indicates his agreement with the terms thereof, including the adjustment in 

the Contract Sum or the Contract Time. 

 

12.1.3 If the Contractor does not agree with the terms of the Change Order, the Contractor shall return the unsigned 

Change Order to the Owner. In such event, the Work, Contract Sum and /or Contract Time shall be adjusted as 

reflected in the Change Order, subject to the Contractor’s rights under M.G.L. Chapter 30, Section 39J, but in no 

event shall the Contractor refuse the perform the Work as modified by the Change Order. 

 

12.2 CLAIMS FOR ADDITIONAL COST 

 

12.2.1  If the Contractor claims that any instructions or orders, whether oral, written, drawings, or otherwise, involve 

extra cost or time, and such instructions or orders are not accompanied by a written acknowledgment by the Owner 

that extra payment will be made or time extended, he shall promptly so notify the Owner in writing and shall not 

proceed with the work until he has received a further written order to proceed; except, as provided in Paragraph 

10.3, in the case of an emergency affecting life or property.  

 

12.2.2  Upon receipt from the Contractor of a written notice of claim as provided in Paragraph 12.2.1, the Architect 

shall review such claim, and if he determines that any work in dispute should proceed, he shall issue to the 

Contractor a written order, signed by the Owner, (1) to proceed, which shall approve or deny the Contractor’s claim, 

in whole or in part, or (2) to proceed subject to a later determination by the Architect of the Contractor’s right to 

extra payment. 

 

12.2.3  To the extent that the Architect, when issuing the written order to proceed described in 12.2.2, approves the 

Contractor’s claim, the Contract Sum and/or Contract Time shall be adjusted by Change Order. If the Architect, 

when issuing his written order to proceed denies, in whole or in part, the Contractor’s claim, the Contractor shall 

proceed with the work without delay, subject to the Contractor’s rights under M.G.L. Chapter 30, Section 39J. If 

the Architect, when issuing his written order to proceed, instructs the Contractor to proceed with the work subject 

to a later determination by the Architect of the Contractor’s right to extra payment or time, the Contractor shall 

proceed with the Work without delay. 

 

12.3 MINOR CHANGES IN THE WORK 

 

12.3.1  The Architect shall have the authority to order minor changes in the Work that do not involve an adjustment 
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in the Contract Sum or an extension of the Contract Time, and are not inconsistent with the intent of the Contract 

Documents. Such changes shall be effected by written order, and shall be binding on the Owner and the Contractor. 

The Contractor shall carry out such written orders promptly. 

 

12.4 EQUITABLE ADJUSTMENTS 

 

12.4.1  Equitable adjustments in the Contract Sum shall be determined according to one of the following methods, 

or a combination thereof; as determined by the Owner: 

 

 (1) fixed price basis, provided that the price shall be inclusive of items 3(a) through 3(d), below, and 

shall be computed in accordance with those provisions. 

(2) estimated lump sum basis to be adjusted in accordance with Contract unit prices, or other agreed upon 

unit prices, provided that the unit prices shall be inclusive of all costs related to such equitable 

adjustments. 

(3) time and materials basis, based upon a not to exceed, predetermined upset amount to be subsequently 

adjusted on the basis of actual costs comprised of items (a) through (d) below: 

  (a) the costs at prevailing rates for direct labor, material and use of equipment; 

  (b) plus, the costs of Workmen’s Compensation Insurance, Liability Insurance, Federal Social 

Security and Massachusetts Unemployment Compensation; or as an alternative, the 

Contractor may elect to add a flat twenty-five (25%) percent to the total labor rate in (a), 

above; 

  (c) plus, ten (10) percent of (a), above, for overhead, superintendence and profit which will be 

paid to the Contractor for the work of the Contractor and all his subcontractors. The 

contracting parties referred to in this subparagraph shall agree upon the distribution of the ten 

(10) percent as a matter of contract between each other; 

(d) plus actual direct premium costs of payment and performance bonds required of the 

Contractor provided there would be an appropriate credit for premiums for a credit change 

order. 

 

12.4.2  If the net change is an addition to the Contract Sum, it shall include the Contractor’s overhead, 

superintendence and profit. On any change that involves a net credit, no allowance for overhead superintendence 

and profit shall be figured. For any change that does not include labor performed or materials installed in the Project, 

there will be no markup for the contractor’s overhead, superintendence, and profit, notwithstanding any net increase 

in the Contract Sum. Charges for small tools known as “tools of the trade” are not to be computed in the amount of 

an equitable change. 

 

ARTICLE 13 

UNCOVERING AND CORRECTION OF WORK 

 

13.1 UNCOVERING OF WORK 

 

13.1.1  If any portion of the Work should be covered contrary to the request of the Architect or to requirements 

specifically expressed in the Contract Documents, it must, if required in writing by the Architect, be uncovered for 

his observation and shall be replaced at the Contractor’s expense. 

13.1.2  If any other portion of the Work has been covered which the Architect has not specifically requested to 

observe prior to being covered, the Architect, with the approval of the Owner, may request to see such Work and it 

shall be uncovered by the Contractor. If such Work is found to be in accordance with the Contract Documents, the 

cost of uncovering and replacement shall, by appropriate Change Order, be charged to the Owner. If such Work is 

found not to be in accordance with the Contract Documents, the Contractor shall pay such costs unless it is found 

that the Owner or a separate contractor caused this condition, whereupon the Owner shall be responsible for such 

costs. 

 

13.2 CORRECTON OF WORK 

 

13.2.1  The Contractor shall promptly correct all Work rejected by the Architect as defective or as failing to conform 
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to the Contract Documents, whether observed before or after Substantial Completion, and whether or not fabricated, 

installed or completed. The Contractor shall bear all costs of correcting such rejected Work, including compensation 

for the Architect’s additional services made necessary thereby and any costs, loss, or damages to the Owner resulting 

from such failure or defect. 

 

13.2.2  If, within one year after the Date of Substantial Completion of the Work or any designated portion thereof, 

or within one year after acceptance by the Owner of any designated equipment or within such longer period of time 

as may be prescribed by law or by the terms of any applicable special warranty required by the Contract Documents, 

if any of such Work is found to be defective or not in accordance with the Contract Documents, the Contractor shall 

correct it promptly after receipt of a written notice from the Owner to do so; unless the Owner has previously given 

the Contractor a written acceptance of such condition. This obligation shall survive any termination of the Contract. 

The Owner shall give such notice promptly after discovery of the condition. 

 

13.2.3  The Contractor shall remove from the site all portions of the Work which are defective or nonconforming 

and which have not been corrected under Subparagraphs 13.2.1 and 13.2.2, unless removal is waived by the Owner. 

 

13.2.4  If the Contractor fails to correct defective or nonconforming Work as provided in Subparagraphs 13.2.1 and 

13.2.2, the Owner may correct it in accordance with Paragraph 3.4. 

 

13.2.5  If the Contractor does not proceed with the correction of such defective or non-conforming work within a 

reasonable time, fixed by written notice from the Architect, the Owner may remove it and may store the materials 

or equipment at the expense of the Contractor. If the Contractor does not pay the cost of such removal and storage 

within ten days thereafter, the Owner may, upon ten additional days written notice, sell such Work at auction or at 

private sale and shall account for the net proceeds thereof, after deducting all the costs that should have been borne 

by the Contractor, including compensation for the Architect’s additional services made necessary thereby. If such 

proceeds of sale do not cover all costs that the Contractor should have borne, the difference shall be charged to the 

Contractor and an appropriate Change Order shall be issued. If the payments then or thereafter due the Contractor 

are not sufficient to cover such amount, the Contractor shall pay the difference to the Owner. 

 

13.2.6  The Contractor shall bear the cost of making good all work of the Owner or separate contractors destroyed 

or damaged by such correction or removal. 

 

13.2.7  Nothing contained in this Paragraph 13.2 shall be construed to establish a period of limitation with respect 

to any other obligation which the Contractor might have under the Contract Documents. The establishment of the 

time period of one year after the Date of Substantial Completion or such longer period of time as may be prescribed 

by law or by the terms of any warranty required by the Contract Documents relates only to the specific obligation 

of the Contractor to correct the Work, and has no relationship to the time within which his obligation to comply 

with the Contract Documents may sought to be enforced, nor to the time within which proceedings may be 

commenced to establish the Contractor’s liability with respect to his obligation other than specifically to correct the 

Work. 

 

13.3 ACCEPTANCE OF DEFECTIVE, NON-CONFORMING OR INCOMPLETE WORK 

 

13.3.1  If the Owner prefers to accept defective, non-conforming, or incomplete Work, he may do so instead of 

requiring its removal and correction or completion, in which case a Change Order will be issued to reflect an 

equitable reduction in the Contract Sum. Such adjustment shall be effected whether or not final payment has been 

made. 
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SUPPLEMENTARY GENERAL CONDITIONS – PART I 

 

STATUTORY PROVISIONS FOR MASSACHUSETTS 

PUBLIC CONSTRUCTION CONTRACTS 

CONTENTS 

 

Paragraph  Subject    Statute or Executive Order 

 

ARTICLE 1 – PAYMENT, CONTRACT ADMINISTRATION, ETC. 

 

1.1   “or Equal” Clause   M.G.L. Chapter 30,  

        Section 39M(b)       

 

1.2   Delays     M.G.L. Chapter 30, 

        Section 39O 

 

1.3   Deviations    M.G.L. Chapter 30, 

        Section 39I 

 

1.4   Finality of Decisions   M.G.L. Chapter 30, 

        Section 39J 

 

1.5   Differing Site Conditions  M.G.L. Chapter 30, 

        Section 39N 

 

1.6   Timely Decisions   M.G.L. Chapter 30, 

        Section 39P 

 

1.7   Certificate of Appropriation  M.G.L. Chapter 44, 

        Section 31C 

 

1.8   Method of Payment   M.G.L. Chapter 30, 

   (Public Building Projects)  Section 39K 

 

1.9   Method of Payment   M.G.L. Chapter 30, 

   (Public Works Projects)  Section 39G 

 

1.10   Direct Payment   M.G.L. Chapter 30, 

        Section 39F 

 

1.11   Discharge or Release of Bonds M.G.L. Chapter 30, 

        Section 40 

 

  



FORM 149 (Construction)-12-10 PAGE NO. 25 

ARTICLE 2 – WAGES AND EMPLOYMENT PRACTICES 

 

2.1   Preference to Veterans  M.G.L. Chapter 149, 

   and Citizens    Section 26 

 

2.2   Determination of Wage Rates  M.G.L. Chapter 149, 

        Section 27 

 

2.3   Employment Records   M.G.L. Chapter 149, 

        Section 27B 

 

2.4   Wages Paid to Operators of  M.G.L. Chapter 149, 

   Trucks and Other Equipment  Section 37F 

 

2.5   Reserve Police Officers  M.G.L. Chapter 149, 

        Section 34B 

 

2.6   Eight-hour Day, etc.   M.G.L. Chapter 149, 

        Sections 30 and 34 

 

2.7   Lodging, etc.    M.G.L. Chapter 149, 

        Section 25 

 

2.8   Access to Contractor’s Records Executive Order No. 195 

 

2.9   Worker’s Compensation   M.G.L. Chapter 149, 

   Insurance    Section 34A 

 

ARTICLE 3 – CONTRACTOR’S ACCOUNTING METHODS 

 

3.1-3.5   Contractor’s Accounting   M.G.L. Chapter 30, 

   Method Requirements   Section 39R 

 

ARTICLE 4 – MISCELLANEOUS 

 

4.1   Weather Protection   M.G.L. Chapter 149, 

        Section 44F(1) 

 

4.2   Form for Sub-Contract  M.G.L. Chapter 149, 

        Section 44(F)(4)(c) 

 

4.3   Foreign Corporations   M.G.L. Chapter 

        30, Section 39L 

 

 

4.4   Shoring    M.G.L. Chapter 149, 

        Section 129A 

 

4.5   Compliance with Tax Laws  M.G.L. Chapter 62C, 

        Section 49A 

 

4.6   Verification of Construction  2008 Worcester Revised 

   Debris Disposal   Ordinances, Chapter 8, 

        Section 7 
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4.7   Responsible Employer  2008 Worcester Revised 

   Ordinance    Ordinances, Chapter 2, 

        Section 35 

 

4.8   Regulation of Construction  2008 Worcester Revised 

   Noise     Ordinances, Chapter 8, 

        Section 34 

 

4.9   Regulation of Excessive  2008 Worcester Revised 

   and Unreasonable Noise  Ordinances, Chapter Nine, 

        Section 1A(e)(9) 
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SUPPLEMENTARY GENERAL CONDITIONS – PART I 

STATUTORY PROVISIONS FOR MASSACHUSETTS 

PUBLIC CONSTRUCTION CONTRACTS 

 

The following provisions are required by or are intended to be consistent with requirements of Massachusetts 

statutes governing public construction contracts in the Commonwealth of Massachusetts (hereinafter referred by 

statute to be included herein shall be deemed to be so included.  In addition, the parties recognize that other rights, 

duties, and obligations with respect to public construction contracts are provided for in the Contract Documents.  In 

case of conflict between the provisions of these Supplementary General Conditions and other provisions in the 

Contract Documents, the provisions of these Supplementary General Conditions shall govern.  In case of conflict 

between the provisions of these Supplementary General Conditions and the provisions of any applicable statute, the 

statutory provisions shall govern.  Where the term “awarding authority” appears in the following paragraphs, it shall 

be taken as meaning the Owner. 

 

ARTICLE 1 – PAYMENT, CONTRACT ADMINISTRATION, etc. 

 

1.1 “Or Equal” Clause:  (Statutory reference: M.G.L. Chapter 30, Section 39M(b))   

This Paragraph 1.1 applies to every contract subject to M.G.L. Chapter 30, Section 39M(b).  

 

This Paragraph 1.1 applies to every contract for the construction, reconstruction or repair of any public work or for 

the purchase of any material by the Commonwealth, any political subdivision thereof, or any county, city, town, 

district or housing authority (above certain dollar limits, as stated in the statute), and to contracts awarded pursuant 

to M.G.L. Chapter 149, Sections 44A through 44H.  The said Sections 44A through 44H apply to every contract 

for the construction, reconstruction, installation, demolition, maintenance or repair of any building by a department, 

agency, board, commission, authority, or other instrumentality or the Commonwealth or political subdivision 

thereof, or two or more subdivisions thereof, but not including the Massachusetts Bay Transportation Authority, 

estimated to cost more than a dollar amount set forth in M.G.L. Chapter 149, Section 44A. 

 

Every such contract shall provide that an item equal to that named or described in the said specifications may be 

furnished. Where products or materials are prescribed by manufacturer name, trade name, or catalog reference, the 

words “or approved equal” shall be understood to follow.  An item shall be considered equal to the item so named 

or described if, in the opinion of the awarding authority: 

 

a. It is at least equal in quality, durability, appearance, strength, and design; 

 

b. it will perform at least equally the function imposed by the general design for the public work being 

contracted for or the material being purchased, and 

 

c. it conforms substantially, even with deviations, to the detailed requirements  for the items as indicated by 

the specifications.  For each item of material the specifications shall provide for either a minimum of three 

named brands of material or a description of material which can be met by a minimum of three 

manufacturers or producers, and for the equal of any one of said name or described materials.        

 

Any structural or mechanical changes made necessary to accommodate substituted equipment under this paragraph 

shall be at the expense of the Contractor or Subcontractor responsible for the work item.  See other paragraphs of 

General and Supplementary Conditions for procedures to be used in determining compliance with the standards of 

this paragraph.       

 

1.2  Delays:   (Statutory reference:  Chapter 30, Section 39O).  This Paragraph 1.2 applies to every contract 

subject to M.G.L. Chapter 30, Section 39M and to every contract subject to Chapter 149, Sections 44A through 

44H.      

 

In the event a suspension, delay, interruption or failure to act of the awarding authority increases the cost of 

performance to any subcontractor, that subcontractor shall have the same rights against the general contractor for 

payment for an increase in the cost of his performance as provisions (a) and (b) give the general contractor against 



FORM 149 (Construction)-12-10 PAGE NO. 28 

the awarding authority, but nothing in provisions (a) and (b) shall in any way change, modify or alter any other 

rights which the general contractor or the subcontractor may have against each other. 

 

Except as otherwise provided by law and by this Paragraph 1.2, the Contractor shall not be entitled to damages on 

account of any hindrances or delays, avoidable or unavoidable; but if such delay be occasioned by the awarding 

authority, the Contractor may be entitled to an extension of time only, in which to complete the work, to be 

determined by the Architect. 

 

(a) The awarding authority may order the general contractor in writing to suspend, delay, or interrupt all or 

any part of the work for such period of time as it may determine to be appropriate for the convenience of 

the awarding authority; provided however, that if there is a suspension, delay or interruption for fifteen days 

or more or due to a failure of the awarding authority to act within the time specified in this contract, the 

awarding authority shall make an adjustment in the contract price for any increase in the cost of performance 

of this contract but shall not include any profit to the general contractor on such increase; and provided 

further, that the awarding authority shall not make any adjustment in the contract price under this provision 

for any suspension, delay, interruption or failure to act to the extent that such is due to any cause for which 

this contract provides for an equitable adjustment of the contract price under any other contract provisions. 

(b) The general contractor must submit the amount of a claim under provision (a) to the awarding authority 

in writing as soon as practicable after the end of the suspension, delay, interruption or failure to act and, in 

any event, not later than the date of final payment under this contract and, except for costs due to a 

suspension order, the awarding authority shall not approve any costs in the claim incurred more than twenty 

days before the general contractor notified the awarding authority in writing of the act or failure to act 

involved in the claim.            

 

1.3   Deviations:  (Statutory referenced:  M.G.L. Chapter 30, section 39I)  This Paragraph 1.3 applies to every 

contract for the construction, alteration, maintenance, repair or demolition of, or addition to, any public building or 

public works for the Commonwealth or any political subdivision thereof.      

 

The Contractor shall perform all the work required by this contract in conformity with the plans and specifications 

contained therein.  No willful and substantial deviation from said plans and specifications shall be made unless 

authorized in writing by the awarding authority or by the Engineer or Architect in charge of the work who is duly 

authorized by the awarding authority to approve such deviations.  In order to avoid delays in the prosecution of the 

work required by such contract, such deviation from the plans or specifications may be authorized by a written order 

of the awarding authority or such Engineer or Architect so authorized to approve such deviation.  Within thirty days 

thereafter, such written order shall be confirmed by a certificate of the awarding authority stating:  (1) If such 

deviation involves any substitution or elimination of materials, fixtures or equipment, the reasons why such 

materials, fixtures or equipment were included in the first instance and the reasons for substitution or elimination, 

and, if the deviation is of any other nature, the reasons for such deviation, giving justification therefor (2) that the 

specified deviation does not materially injure the project as a whole; (3) that either the work substituted for the work 

specified is the same cost and quality, or that an equitable adjustment has been agreed upon between the awarding 

authority and the Contractor and the amount in dollars of said adjustment; and (4) that the deviation is in the best 

interest of the awarding authority.         

 

Such certificate shall be signed under the penalties of perjury and shall be a permanent part of the file record of the 

work contracted for.   

 

Whoever violates any provision of this section willfully and with intent to defraud shall be punished by a fine of 

not more than five thousand dollars or by imprisonment for not more than six months, or both.  

 

1.4   Finality of Decisions by Awarding Authority or Architect: (Statutory reference: M.G.L. Chapter 30, Section 

39J) This Paragraph 1.4 applies to every contract for the construction, reconstruction, alteration, remodeling, repair 

or demolition of any public building or public works by the Commonwealth or by any county, city, district, board, 

commission, or other public body, when the amount of the contract exceeds the amount stated in M.G.L. Chapter 

30, Section 39J.     
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Notwithstanding any contrary provision of this contract, a decision by the contracting body or by any administrative 

board, official or agency, or by any architect or engineer, on a dispute, whether of fact or of law, arising under said 

contract shall not be final or conclusive if such decision is made in bad faith, fraudulently, capriciously, or 

arbitrarily, is unsupported by substantial evidence, or is based upon error of law.        

 

1.5   Differing Site Conditions:  (Statutory reference:  M.G.L. Chapter 30, Section 39N)  This Paragraph 1.5 applies 

to every contract subject to M.G.L. Chapter 30, Section 39M and to every contract subject to M.G.L. Chapter 49, 

Sections 44A through 44H.        

 

If, during the progress of the work, the Contractor or the awarding authority discovers that the actual subsurface or 

latent physical conditions encountered at the site differ substantially or materially from those shown on the plans or 

indicated in the Contract Documents, either the Contractor or the contracting authority may request an equitable 

adjustment in the contract price of the contract applying to work affected by the differing site conditions.  A request 

for such an adjustment shall be in writing and shall be delivered by the party making such claim to the other party 

as soon as possible after such conditions are discovered.  Upon receipt of such a claim from a Contractor, or upon 

its own initiative, the awarding authority shall make an investigation of such physical conditions, and, if they differ 

substantially or materially from those shown on the plans or indicated in the Contract Documents or from those 

ordinarily encountered and generally recognized as inherent in work of the character provided for in the plans and 

Contract Documents and are such a nature as to cause an increase or decrease in the cost of the work, the contracting 

authority shall make an equitable adjustment in the contract price and the contract shall be modified in writing 

accordingly. 

 

1.6 Timely Decision by Awarding Authority: (Statutory reference: M.G.L. Chapter  

30, Section 39P) This Paragraph 1.6 applies to every contract subject to M.G.L. Chapter 30, Section 39M, and to 

every contract subject to M.G.L. Chapter 149, Sections 44A through 44H. 

 

In every case in which this contract requires the awarding authority, any official, its Architect or Engineer to make 

a decision on interpretation of the specifications, approval of equipment, material or any other approval, or progress 

of the work, the decision shall be made promptly and, in any event, no later than thirty days after the written 

submission for decision; but if such decision requires extended investigation and study, the awarding authority, the 

official, Architect or Engineer shall, within thirty days after the receipt of the submission, give the party making the 

submission written notice of the reasons why the decision cannot be made within the thirty-day period and the date 

by which the decision will be made.   

 

1.7   Certificate of Appropriation:  (Statutory reference:  M.G.L. Chapter 44, Section 31C)  This Paragraph 1.7 

applies to contracts for construction, reconstruction, alteration, remodeling, repair or demolition of any public 

building or public work by any city or town costing more than the amount set forth in M.G.L. Chapter 44, Section 

31C.   

 

This Contract shall not be deemed to have been made until the auditor or accountant or other officer of the city or 

town having similar duties has certified thereon that an appropriation in the amount of such contract is available 

therefor and that an officer or agent of the city, town, or awarding-authority has been authorized to execute said 

contract and approve all requisitions and change orders.  No order to the Contractor for a change in or addition to 

the work to be performed under a contract subject to this section, whether in the form of a drawing, plan, detail or 

any other written instruction, unless it is an order which the Contractor is willing to perform without any increase 

in the contract price, shall be deemed to have been given until the auditor or accountant, or other officer of the 

awarding authority having similar duties, has certified thereon that an appropriation in the amount of such order is 

available therefor; but such certificate shall not be construed as an admission by the awarding authority of its liability 

to pay for such work.  The certificate of the auditor or accountant or other officer of the awarding authority having 

similar duties, that an appropriation in the amount of such contract or order is available shall bar any defense by the 

awarding authority on the ground of insufficient appropriation; and any law barring payment in excess of 

appropriations shall not apply to amounts covered by any certificate under this section.        

 

1.8   Method of Payment:  (Statutory reference:  M.G.L. Chapter 30, Section 39K)  This Paragraph 1.8 applies to 

every contract for the construction, reconstruction, alteration, remodeling, repair or demolition of any public 
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building by the Commonwealth, or by any county, city, town, district, board, commission or other public body, 

when the amount is more than two thousand dollars, or the amount set forth in M.G.L. Chapter 30, Section 39K. 

 

1.8.1 Within fifteen days after receipt from the Contractor, at the place  

designated by the awarding authority if such a place is so designated, of a periodic estimate requesting payment of 

the amount due for the preceding month, the awarding authority will make a periodic payment to the Contractor for 

the work performed during the preceding month and for the materials not incorporated in the work but delivered 

and suitably stored at the site (or at some location agreed upon in writing) to which the Contractor has title or to 

which a Subcontractor has title and has authorized the Contractor to transfer title to the awarding authority, upon 

certification by the contractor that he is the lawful owner and that the materials are free from all encumbrances, but 

less (1) a retention based on its estimate of the fair value of its claims against the Contractor and less (2) a retention 

for direct payments to Subcontractors based on demands for same in accordance with the provisions of Paragraph 

1.10 of these Supplementary General Conditions, and less (3) a retention not exceeding five percent of the approved 

amount of the periodic payment.  After the receipt of a periodic estimate requesting final payment and within sixty-

five days after (a) the Contractor fully completes the work or substantially completes the work so that the value of 

the work remaining to be done is, in the estimate of the awarding authority, less than one percent of the original 

contract price, or (b) the Contractor substantially completes the work and the awarding authority takes possession 

for occupancy, whichever occurs first, the awarding authority shall pay the contractor the entire balance due on the 

contract less (1) a retention based on its estimate of the fair value of its claims against the Contractor and of the cost 

of completing the incomplete and unsatisfactory items of work and less (2) a retention for direct payments to 

Subcontractors based on demands for same in accordance with the provisions of Paragraph 1.10 of these 

Supplementary General Conditions, or based on the record of payments by the Contractor to the Subcontractors 

under this contract if such record of payment indicates that the Contractor has not paid Subcontractors as provided 

in Paragraph 1.10.  If the awarding authority fails to make payment as herein provided, there shall be added to each 

such payment daily interest at the rate of three percentage points above the rediscount rate then charged by the 

Federal Reserve Bank of Boston commencing on the first day after said payment is due and continuing until the 

payment is delivered or mailed to the contractor; provided, that no interest shall be due, in any event, on the amount 

due on a periodic estimate for final payment until fifteen days…after receipt of such periodic estimate from the 

Contractor, at the place designated by the awarding authority if such a place is so designated.  The Contractor agrees 

to pay to each Subcontractor a portion of any such interest paid in accordance with the amount due each 

Subcontractor. 

 

1.8.2 The awarding authority may make changes in any periodic estimate submitted by the Contractor, and the 

payment due on said periodic estimate shall be computed in accordance with the change so made, but such changes 

or any requirement for a corrected periodic estimate shall not affect the due date for the periodic payment or the 

date for the commencement of interest charges on the amount of the periodic payment computed in accordance with 

the changes made, as provided herein; provided, that the awarding authority may, within seven days after receipt, 

return to the Contractor for correction, any periodic estimate which is not in the required form or which contains 

computations not arithmetically correct and, in that event, the date of receipt of such periodic estimate shall be the 

date of receipt of the corrected periodic estimate in proper form and with arithmetically correct computations.  The 

date of receipt of a periodic estimate received on a Saturday shall be the first working day thereafter.         

 

1.8.3  All periodic estimates shall be submitted to the awarding authority, or to its designee as set forth in writing 

to the Contractor, and the date of receipt by the awarding authority or its designee shall be marked on the estimate.  

All periodic estimates shall contain a separate item for each subtrade and each sub-subtrade listed in sub-bid form 

as required by the specifications, and a column listing the amount paid to each subcontractor and sub-subcontractor 

as of the date the periodic estimate is filed.  The person making payment for the awarding authority shall add the 

daily interest provided for herein to each payment for each day beyond the due date based on the date of receipt 

marked on the estimate.     

 

1.8.4  A certificate of the Architect to the effect that the Contractor has fully or substantially completed the work 

shall, subject to the provisions of Paragraph 1.4 of these Supplementary General Conditions, be conclusive for the 

purposes of this Paragraph 1.8.         

  

1.8.5  Notwithstanding the provisions of this section, at any time after the value of the work remaining to be done 
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is, in the estimation of the awarding authority, less than 1 per cent of the adjusted contract price, or the awarding 

authority has determined that the contractor has substantially completed the work and the awarding authority has 

taken possession for occupancy, the awarding authority may send to the general contractor by certified mail, return 

receipt requested, a complete and final list of all incomplete and unsatisfactory work items, including, for each item 

on the list, a good faith estimate of the fair and reasonable cost of completing such item.  The general contractor 

shall then complete all such work items within 30 days of receipt of such list or before the contract completion date, 

whichever is later.  If the general contractor fails to complete all incomplete and unsatisfactory work items within 

45 days after receipt of such items furnished by the awarding authority or before the contract completion date, 

whichever is later, subsequent to an additional 14 days written notice to the general contractor by certified mail, 

return receipt requested, the awarding authority may terminate the contract and complete the incomplete and 

unsatisfactory work items and charge the cost of same to the general contractor and such termination shall be without 

prejudice to any other rights or remedies the awarding authority may have under the contract.  The awarding 

authority shall note any such termination in the evaluation form to be filed by the awarding authority pursuant to 

the provisions of section 44D of chapter 149. 

 

1.9 Method of Payment:  (Statutory reference:  M.G.L. Chapter 30, section 39G)  This Paragraph 1.9 applies 

to every contract for the construction, reconstruction, alteration, remodeling, repair or improvement of public ways; 

including bridges and other highway structures, sewers and water mains, airports and other public works entered 

into with the commonwealth, or any agency or political subdivision thereof.   

 

1.9.1  Upon substantial completion of the work required by a contract with the commonwealth, or any agency or 

political subdivision thereof, for the construction, reconstruction, alteration, remodeling, repair or improvement of 

public ways, including bridges and other highway structures, sewers and water mains, airports and other public 

works, the contractor shall present in writing to the awarding authority its certification that the work has been 

substantially completed.  Within twenty-one days thereafter, the awarding authority shall present to the contractor 

either a written declaration that the work has been substantially completed or an itemized list of incomplete or 

unsatisfactory work items required by the contract sufficient to demonstrate that the work has not been substantially 

completed.  The awarding authority may include with such list a notice setting forth a reasonable time, which shall 

not in any event be prior to the contract completion date, within which the contractor must achieve substantial 

completion of the work.  In the event that the awarding authority fails to respond, by presentation of a written 

declaration or itemized list as aforesaid, to the contractor’s certification within the twenty-one day period, the 

contractor’s certification shall take effect as the awarding authority’s declaration that the work has been 

substantially completed.    

 

1.9.2   Within sixty-five days after the effective date of a declaration of substantial completion, the awarding 

authority shall prepare and forthwith send to the contractor for acceptance a substantial completion estimate for the 

quality and price of the work done and all but one percent retainage on that work, including the quantity, price and 

all but one percent retainage for the undisputed part of each work item and extra work item in dispute but excluding 

the disputed part thereof, less the estimated cost of completing all incomplete and unsatisfactory work items and 

less the total periodic payments made to date for the work.  The awarding authority also shall deduct from the 

substantial completion estimate an amount equal to the sum of all demands for direct payments filed by 

subcontractors and not yet paid to subcontractors or deposited in joint accounts pursuant to section 1.10, but no 

contract subject to said section 1.10 shall contain any other provision authorizing the awarding authority to deduct 

any amount by virtue of claims asserted against the contract by subcontractors, material suppliers or others.     

 

1.9.3   If the awarding authority fails to prepare and send to the contractor any substantial completion estimate 

required by section 1.9.2, on or before the date herein above set forth, the awarding authority shall pay to the 

contractor interest on the amount which would have been due to the contractor pursuant to such substantial 

completion estimate, at the rate of three percentage points above the rediscount rate then charged by the Federal 

Reserve Bank of Boston from such date to the date on which the awarding authority sends that substantial 

completion estimate to the contractor for acceptance or to the date of payment therefor, whichever occurs first.  The 

awarding authority shall include the amount of such interest in the substantial completion estimate.             

 

1.9.4  Within fifteen days after the effective date of the declaration of substantial completion, the awarding 

authority shall send to the contractor by certified mail, return receipt requested, a complete list of all incomplete or 
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unsatisfactory work items, and unless delayed by causes beyond his control, the contractor shall complete all such 

work items within forty-five days after the receipt of such list or before the then contract completion date, whichever 

is later.  If the contractor fails to complete such work within such time, the awarding authority may, subsequent to 

seven days’ written notice to the contractor by certified mail, return receipt requested, terminate the contract and 

complete the incomplete or unsatisfactory work items and charge the cost of same to the contractor.           

 

1.9.5   Within thirty days after receipt by the awarding authority of a notice from the contractor stating that all of 

the work required by the contract has been completed, the awarding authority shall prepare and forthwith send to 

the contractor for acceptance, a final estimate for the quantity and price of the work done and all retainage on that 

work less the payments made to date, unless the awarding authority’s inspection shows that work items required by 

the contract remain incomplete or unsatisfactory, or that documentation required by the contract has not been 

completed.  If the awarding authority fails to prepare and sends to the contractor the final estimate within thirty 

days after receipt of notice of completion, the awarding authority shall pay to the contractor interest on the amount 

which would have been due to the contractor pursuant to such final estimate at the rate hereinabove provided from 

the thirtieth day after such completion until the date on which the awarding authority sends the final estimate to the 

contractor for acceptance or the date of payment therefor, whichever occurs first, provided that the awarding 

authority’s inspection shows that no work items required by the contract remain incomplete or unsatisfactory.  

Interest shall not be paid hereunder on amounts for which interest is required to be paid in connection with the 

substantial completion estimate as hereinabove provided.  The awarding authority shall include the amount of the 

interest required to be paid hereunder in the final estimate.              

 

1.9.6  The awarding authority shall pay the amount due pursuant to any substantial completion or final estimate 

within thirty-five days after receipt of written acceptance for such estimate from the contractor and shall pay interest 

on the amount due pursuant to such estimate at the rate hereinabove provided from that thirty-fifth day to the day 

of payment.  Within 15 days after receipt from the contractor, if such place is so designated by the awarding 

authority, if such place is so designated, of a periodic estimate requesting payment of the amount due for the 

preceding periodic estimate period, the awarding authority shall make a periodic payment to the contractor for the 

work performed during the preceding periodic estimate period and for the materials not incorporated in the work 

but delivered and suitably stored at the site, or at some location agreed upon in writing, to which the contractor has 

title or to which a subcontractor has title and has authorized the contractor to transfer title to the awarding authority, 

upon certification by the contractor that he is the lawful owner and that materials are free from all encumbrances.  

The awarding authority shall include with each such payment interest on the amount due pursuant to such periodic 

estimate at the rate herein above provided from the due date.  In the case of periodic payments, the contracting 

authority may deduct from its payment a retention based on its estimate of the fair value of its claim against the 

contractor, a retention for direct payments to subcontractors based on demands for same in accordance with the 

provisions of section 1.10, and a retention to secure satisfactory performance of the contractual work not exceeding 

five percent of the approved amount of any periodic payment, and the same right to retention shall apply to bonded 

subcontractors entitled to direct payment under section 1.10; provided, that a five percent value of all items that are 

planted in the ground shall be deducted from the periodic payments until final acceptance.  

 

1.9.7  No periodic, substantial completion or final estimate or acceptance or payment thereof shall bar a contractor 

from reserving all rights to dispute the quantity and amount of, or the failure of the awarding authority to approve 

a quantity and amount of, all or part of any work item or extra work item.       

 

1.9.8  Substantial completion, for the purpose of this section 1.9, shall mean either that the work required by the 

contract has been completed except for work having a contract price of less than one percent of the then adjusted 

total contract price, or substantially all of the work has been completed and opened to public use except for minor 

incomplete or unsatisfactory work items that do not materially impair the usefulness of the work required by the 

contract.          

 

1.10   Direct Payment:  (Statutory reference:  M.G.L. Chapter 30, Section 39F)  This Paragraph 1.10 applies to 

every contract awarded pursuant to M.G.L. Chapter 149, Sections 44A through 44J, and (with the exception of 

Subparagraph 1.10.9) to every contract awarded pursuant to M.G.L. Chapter 30, Section 39M.   

 

1.10.1  Forthwith after the General Contractor receives payment on account of a periodic estimate, the General 
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Contractor shall pay to each subcontractor the amount paid for the labor performed and the materials furnished by 

that Subcontractor, less any amount specified in any court proceedings barring such payment and also less any 

amount claimed due from the Subcontractor by the General Contractor.            

 

1.10.2  Not later than the sixty-fifth day after each Subcontractor substantially completes the work in accordance 

with the plans and specifications, the entire balance due under the subcontract, less amounts retained by the 

awarding authority as the estimated cost of completing the incomplete and unsatisfactory items of work, shall be 

due the Subcontractor; and the awarding authority shall pay that amount to the General Contractor.  The General 

Contractor shall forthwith pay to the Subcontractor the full amount received from the awarding authority less any 

amount specified in any court proceedings barrings such payment and also less any amount claimed due from the 

Subcontractor by the General Contractor.       

 

1.10.3  Each payment made by the awarding authority to the General Contractor pursuant to Subparagraphs 1.10.1 

and 1.10.2 of this Paragraph 1.10 for the labor performed and the materials furnished by a Subcontractor shall be 

made to the General Contractor for the account of that Subcontractor; and the awarding authority shall take 

reasonable steps to compel the General Contractor to make each such payment to each such Subcontractor.  If the 

awarding authority has received a demand for direct payment from a Subcontractor for any amount which has 

already been included in a payment to the General Contractor for payment to the Subcontractor as provided in 

Subparagraphs 1.10.1 and 1.10.2, the awarding authority shall act upon the demand as provided in this Paragraph 

1.10.         

 

1.10.4  If, within seventy days after the Subcontractor has substantially completed the subcontract work, the 

Subcontractor has not received from the Contractor the balance due under the subcontract including any amount 

due for extra labor and materials furnished to the General Contractor, less any amount retained by the awarding 

authority as to the estimated cost of completing the incomplete and unsatisfactory items of work, the Subcontractor 

may demand direct payment of that balance from the awarding authority.  The demand shall be by a sworn statement 

delivered to or sent by certified mail to the awarding authority, and a copy shall be delivered to or sent by certified 

mail to the General Contractor at the same time.  The demand shall contain a detailed breakdown of the balance due 

under the subcontract and also a statement of the status of completion of the subcontract work.  Any demand made 

after substantial completion of the subcontract work shall be valid even if delivered or mailed prior to the seventieth 

day after the Subcontractor has substantially completed the subcontract work.  Within ten days after the 

Subcontractor has delivered or so mailed the demand to the awarding authority and delivered or so mailed a copy 

to the General Contractor, the General Contractor may reply to the demand.  The reply shall be a sworn statement 

delivered to or sent by certified mail to the awarding authority, and a copy shall be delivered to or sent by certified 

mail to the Subcontractor at the same time.  The reply shall contain a detailed breakdown of the balance due under 

the subcontract, including any amount due for extra labor and materials furnished to the General Contractor and of 

the amount due for each claim made by the General Contractor against the Subcontractor.         

 

1.10.5  Within fifteen days after receipt of the demand by the awarding authority, but in no event prior to the 

seventieth day after substantial completion of the subcontract work, the awarding authority shall make direct 

payment to the Subcontractor of the balance due under the subcontract, including any amount due for extra labor 

and materials furnished to the General Contractor, less any amount (i) retained by the awarding authority as the 

estimated cost of completing the incomplete or unsatisfactory items of work, (ii) specified in any court proceedings 

barring such payment, or (iii) disputed by the General Contractor in the sworn reply; provided, that the awarding 

authority shall not deduct from a direct payent any amount as provided in part (iii) if the reply is not sworn to, or 

for which the sworn reply does not contain the detailed breakdown required by Subparagraph 1.10.4  The 

awarding authority shall make further direct payments to the Subcontractor forthwith after the removal of the basis 

for deduction from direct payments made as provided in parts (i) and (ii) of this Subparagraph. 

 

1.10.6  The awarding authority shall forthwith deposit the amounts deducted from a direct payment as provided in 

part (iii) of the Subparagraph 1.10.5 in an interest-bearing joint account in the names of the General Contractor and 

the Subcontractor in a bank in Massachusetts selected by the awarding authority or agreed upon by the General 

Contractor and the Subcontractor and shall notify the General Contractor and the Subcontractor of the date of the 

deposit and the account, including accrued interest, as provided in an agreement between the General Contractor 

and the Subcontractor or as determined by decree of a court of competent jurisdiction.   
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1.10.7   All direct payments and all deductions from demands for direct payments deposited in an interest-bearing 

account or accounts in a bank pursuant to Subparagraph 1.10.6 shall be made out of amounts payable to the General 

Contractor at the time of receipt of a demand for direct payment from a Subcontractor and out of amounts which 

later become payable to the General Contractor and in the order or receipt of such demands from subcontractors.  

All direct payments shall discharge the obligation of the awarding authority to the Contractor to the extent of such 

payment.                         

 

1.10.8   The awarding authority shall deduct from payments to a General Contractor amounts which, together with 

the deposits in interest-bearing accounts pursuant to Subparagraph 1.10.6, are sufficient to satisfy all unpaid 

balances of demands for direct payments received from Subcontractors.  All such amounts shall be earmarked for 

such direct payments, and the Subcontractors shall have a right in such deductions prior to any claims against such 

amounts by creditors of the General Contractor.                 

 

1.10.9  If the Subcontractor does not receive payment as provided in Subparagraph 1.10.1 or if the General 

Contractor does not submit a periodic estimate for the value of the labor or materials performed or furnished by the 

Subcontractor and the Subcontractor does not receive payment for same when due less the deductions provided for 

in Subparagraph 1.10.1, the Subcontractor may demand direct payment by following the procedure in Subparagraph 

1.10.4 and the General Contractor may file a sworn reply as provided in that same Subparagraph.  A demand made 

after the first day of the month following that for which the Subcontractor performed or furnished the labor and 

materials for which the Subcontractor seeks payment shall be valid even if delivered or mailed prior to the time 

payment was due on a periodic estimate from the General Contractor.  Thereafter the awarding authority shall 

proceed as provided in Subparagraphs 1.10.5, 1.10.6, 1.10.7 and 1.10.8.              

 

1.10.10 Any assignment by a Subcontractor of the rights under this section to a surety company furnishing a bond 

under the provisions of M.G.L. Chapter 149, Section 29 shall be invalid.  The assignment and subrogation rights of 

the surety to amounts included in a demand for direct payment which are in the possession of the awarding authority 

or which are on deposit pursuant to Subparagraph 1.10.6 shall be subordinate to the rights of all Subcontractors who 

are entitled to be paid under this section and who have not been paid in full.                      

 

1.10.11  “Subcontractor” as used in this Paragraph 1.10 (i) for contracts awarded as provided in M.G.L. Chapter 

149, Sections 44A-44J, inclusive, shall mean a person who files a sub-bid and receives a subcontract as a result of 

that filed sub-bid or who is approved by the awarding authority in writing as a person performing labor or both 

performing labor and furnishing materials pursuant to a contract with the General Contractor, (ii) for contracts 

awarded as provided in M.G.L. Chapter 30, Section 39M(a), shall mean a person approved by the awarding authority 

in writing as a person performing labor or both performing labor and furnishing materials pursuant to a contract 

with the General Contractor.              

 

1.10.12  A General Contractor or a Subcontractor shall enforce a claim to any portion of the amount of a demand 

for direct payment deposited as provided in Subparagraph 1.1.6 by a petition in equity in the superior court against 

the other and the bank shall not be a necessary party.  A Subcontractor shall enforce a claim for direct payment or 

a right to require a deposit as provided in Subparagraph 1.10.6 by a petition in equity in the superior court against 

the awarding authority and the Contractor shall not be a necessary party.  Upon motion of any party the court shall 

advance for speedy trial any petition filed as provided in this paragraph.  M.G.L. Chapter 231, Sections 59 and 59B 

shall apply to such petitions.  The Court shall enter an interlocutory decree upon which execution shall issue for 

any part of a claim found due pursuant to Sections 59 and 59B and, upon motion of any party, shall advance for 

speedy trial the petition to collect the remainder of the claim.  Any party aggrieved by such interlocutory decree 

shall have the right to appeal therefrom as from a final decree.  The court shall not consolidate for trial the petition 

of any Subcontractor with the petition of one or more Subcontractors or the same general contract unless the court 

finds that a substantial portion of the evidence of the same events during the course of construction (other than the 

fact that the claims sought to be consolidated arise under the same general contract) is applicable to the petitions 

sought to be consolidated and that such consolidation will prevent unnecessary duplication of evidence.  A decree 

in any such proceeding shall not include interest on the disputed amount deposited in excess of the interest earned 

for the period of any such deposit.  No person except a Subcontractor filing a demand for direct payment for which 

no funds due the Contractor are available for direct payment shall have a right to file a petition in a court of equity 
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against the awarding authority claiming a demand for direct payment is premature, and such Subcontractor must 

file the petition before the awarding authority has made a direct payment to the Subcontractor and has made a 

deposit of the disputed portion as provided in part (iii) of Subparagraph 1.10.5 and in Subparagraph 1.10.6.               

 

1.10.13 In any petition to collect any claim for which a Subcontractor has filed a demand for direct payment the 

court shall, upon motion of the General Contractor, reduce by the amount of any deposit of a disputed amount by 

the awarding authority as provided in part (iii) of Subparagraph 1.10.5 and in Subparagraph 1.10.6 any amount held 

under a trustee writ or pursuant to a restraining order or injunction.     

 

1.11  Discharge or Release of Bonds (Statutory reference: M.G.L. c.30, section 40) This Paragraph 1.11 applies 

to every contract awarded for the construction or repair of public buildings or other public works.         

 

1.11.1 Bonds given to the commonwealth, any county, city, town or political subdivision to secure the performance 

of contracts for the construction or repair of public buildings or other public works may be discharged or released 

by the awarding authority, upon such terms as it deems expedient, after the expiration of one year from the time of 

completion, subject to Section 1.8, of the work contracted to be done; provided that no claim filed under said bond 

is pending, and provided further, that no such bonds shall be discharged or released prior to the expiration of all 

special guarantees provided for in the contract  unless new bonds in substitution therefor specifically relating to the 

unexpired guarantees shall be taken.          

 

ARTICLE 2 – WAGES AND EMPLOYMENT PRACTICES          

 

2.1  Preference To Veterans and Citizens In Public Works; Rate of Wages: (Statutory reference: M.G.L. c. 149, 

Section 26)  This Paragraph 2.1 applies to every contract or subcontract for the construction of public works by the 

Commonwealth or by a county, town or district.          

 

2.1.1   In the employment of mechanics and apprentices, teamsters, chauffeurs and laborers, preference shall first 

be given to citizens of the Commonwealth who have been residents of the Commonwealth for at least six months 

at the commencement of their employment, who are veterans as defined in M.G.L. Chapter 4, Section 7, clause 43, 

and who are qualified to perform the work to which the employment relates and, within such preference, preference 

shall be given to service-disabled veterans; and secondly, to citizens of the Commonwealth generally who have 

been residents of the Commonwealth for at least six months at the commencement of their employment, and if they 

cannot be obtained in sufficient numbers, then to citizens of the United States, and every contract for such work 

shall contain a provision to this effect.  Each county, town or district in the construction of public works, or persons 

contracting or subcontracting for such works, shall give preference to veterans and citizens who are residents of 

such county, town, authority or district, and within such preference, preference shall be given to service-disabled 

veterans.           

 

2.1.2   The rate per hour of the wages paid to said mechanics and apprentices, teamsters, chauffeurs and laborers 

in the construction of public works shall not be less than the rate or rates of wages to be determined by the 

Commissioner as hereinafter provided; provided that the wages paid to laborers employed on said works shall not 

be less than those paid to laborers in the municipal service of the town or towns where said works are being 

constructed; provided further, that where the same public work is to be constructed in two or more towns, the wages 

paid to laborers shall not be less than those paid to laborers in the municipal town paying the highest rate; provided 

further, that if, in any of the towns where the works are to be constructed, a wage rate or wage rates have been 

established in certain trades and occupations by collective agreements or understandings in the private construction 

industry between organized labor and employers, the rate or rates to be paid on said works shall not be less than the 

rates so established; provided further, that in towns where no such rate or rates have been established, the wages 

paid to mechanics, teamsters, chauffeurs and laborers on public works, shall not be less than the wages paid to the 

employees in the same trades and occupations by private employers engaged in the construction industry.  This 

section shall also apply to regular employees of the Commonwealth or a county, town, authority or district, when 

such employees are employed in the construction, addition to or alteration of public buildings for which special 

appropriations of more than one thousand dollars are provided.  Payments by employers to health and welfare plans, 

pension plans and supplementary unemployment benefit plans under collective bargaining agreements or 

understandings between organized labor and employers shall be included for the purpose of establishing minimum 
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wage rates as herein provided.      

 

2.2  List of Jobs; Classifications; Determination of Rate of Wages; Schedule:  (Statutory reference:  M.G.L. 

Chapter 149, Section 27)  This Paragraph 2.2. applies to every contract or subcontract for the construction of public 

works by the Commonwealth, or by a county, town or district.           

 

2.2.1  The commissioner shall prepare, for the use of such public officials or public bodies whose duty it shall be 

to cause public works to be constructed, a list of the several jobs usually performed on various types of public works 

upon which mechanics and apprentices, teamsters, chauffeurs and laborers are employed, including the 

transportation of gravel or fill to the site of said public works or the removal of surplus gravel or fill from such site. 

The commissioner shall classify said jobs, and he may revise such classification from time to time, as he may deem 

advisable. Prior to awarding a contract for the construction of public works, said public official or public body shall 

submit to the commissioner a list of the jobs upon which mechanics and apprentices, teamsters, chauffeurs and 

laborers are to be employed, and shall request the commissioner to determine the rate of wages to be paid on each 

job. Each year after the awarding of the contract, the public official or public body shall submit to the commissioner 

a list of the jobs upon which mechanics and apprentices and laborers are to be employed and shall request that the 

commissioner update the determination of the rate of wages to be paid on each job. The general contractor shall 

annually obtain updated rates from the public official or public body and no contractor or subcontractor shall pay 

less than the rates so established. Said rates shall apply to all persons engaged in transporting gravel or fill to the 

site of said public works or removing gravel or fill from such site, regardless of whether such persons are employed 

by a contractor or subcontractor or are independent contractors or owner-operators. The commissioner, subject to 

the provisions of Section 2.1, shall proceed forthwith to determine the same, and shall furnish said official or public 

body with a schedule of such rate or rates of wages as soon as said determination shall have been made. In 

advertising or calling for bids for said works, the awarding official or public body shall incorporate said schedule 

in the advertisement or call for bids by an appropriate reference thereto, and shall furnish a copy of said schedule, 

without cost, to any person requesting the same. Said schedule shall be made a part of the contract for said works 

and shall continue to be the minimum rate or rates of wages for said employees during the life of the contract. Any 

person engaged in the construction of said works shall cause a legible copy of said schedule and subsequent updates 

to be kept posted in a conspicuous place at the site of said works during the life of the contract. An apprentice 

performing work on a project subject to this section shall maintain in his possession an apprentice identification 

card issued pursuant to section M.G.L. Chapter 23, Section 11W. The aforesaid rates of wages in the schedule of 

wage rates shall include payments by employers to health and welfare plans, pension plans and supplementary 

unemployment benefit plans as provided in said Section 2.1, and such payments shall be considered as payments to 

persons under this section performing work as herein provided. Any employer engaged in the construction of such 

works who does not make payments to a health and welfare plan, a pension plan and a supplementary unemployment 

benefit plan, where such payments are included in said rates of wages, shall pay the amount of said payments 

directly to each employee engaged in said construction. Whoever shall pay less than said rate or rates of wages, 

including payments to health and welfare funds and pension funds, or the equivalent payment in wages, on said 

works to any person performing work within classifications as determined by the commissioner, and whoever, for 

himself, or as representative, agent or officer of another, shall take or receive for his own use or the use of any other 

person, as a rebate, refund or gratuity, or in any other guise, any part or portion of the wages, including payments 

to health and welfare funds and pension funds, or the equivalent payment in wages, paid to any such person for 

work done or service rendered on said public works, shall have violated this section and shall be punished or shall 

be subject to a civil citation or order as provided in M.G.L. Chapter 149, Section 27C. The president and treasurer 

of a corporation and any officers or agents having the management of such corporation shall also be deemed to be 

employers of the employees of any corporation within the meaning of Sections 2.1 to 2.3, inclusive. Offers of 

restitution or payment of restitution shall not be considered in imposing such punishment. 

 

2.2.2  When an investigation by the attorney general's office reveals that a contractor or subcontractor has violated 

this section by failing to pay said rate or rates of wages, including payments to health and welfare funds and pension 

funds, or the equivalent payment in wages, on said works to any person performing work within classifications as 

determined by the commissioner, or that a contractor or subcontractor has, for himself, or as representative, agent 

or officer of another, taken or received for his own use or the use of any other person, as a rebate, refund or gratuity, 

or in any other guise, any portion of the wages, including payments to health and welfare funds and pension funds, 

or the equivalent payment in wages, paid to any such person for work done or service rendered on said public works, 
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the attorney general may, upon written notice to the contractor or subcontractor and the sureties of the contractor or 

subcontractor, and after a hearing thereon, order work halted on the part of the contract on which such wage 

violations occurred, until the defaulting contractor or subcontractor has filed with the attorney general's office a 

bond in the amount of such penal sum as the attorney general shall determine, conditioned upon payment of said 

rate or rates of wages, including payments to health and welfare funds and pension funds, or the equivalent payment 

in wages, on said works to any person performing work within classifications as determined by the commissioner. 

An employee claiming to be aggrieved by a violation of this section may, 90 days after the filing of a complaint 

with the attorney general, or sooner if the attorney general assents in writing, and within 3 years after the violation, 

institute and prosecute in his own name and on his own behalf, or for himself and for others similarly situated, a 

civil action for injunctive relief, for any damages incurred, and for any lost wages and other benefits. An employee 

so aggrieved who prevails in such an action shall be awarded treble damages, as liquidated damages, for any lost 

wages and other benefits and shall also be awarded the costs of the litigation and reasonable attorneys' fees. 

 

2.3  Employment Records To Be Kept By Contractor, Subcontractors; Statement of Compliance:  (Statutory 

reference:  M.G.L. c. 149, Section 27B)  This Paragraph 2.3 applies to every contract or subcontract for the 

construction of public works by the Commonwealth, or by a county, town or district.     

 

Every Contractor, Subcontractor or public body engaged in said public works to which Paragraph 2.3 of these 

Supplementary General Conditions applies shall keep a true and accurate records of all mechanics and apprentices, 

teamsters, chauffeurs and laborers employed thereon, showing the name, address and occupational classification of 

each such employee on said works, and hours worked by, and wages paid to, each such employee, and shall 

promptly furnish to the Attorney General or his representative, upon his request, a copy of said record, signed by 

the employer or his authorized agent under the penalties of perjury.  For every week in which an apprentice is 

employed by a contractor, subcontractor or public body subject to this section, a photocopy of the apprentice’s 

apprentice identification card, issued pursuant to M.G.L. Chapter 23, Section 11W, shall be attached to the records 

submitted under this section.  Such records shall be open to inspection by any authorized representative of the 

department at any reasonable time, and as often as may be necessary.  Every contractor and subcontractor required 

to keep such a record shall submit a copy of said record to the awarding authority directly and on a weekly basis.               

 

Each such Contractor, Subcontractor or public body shall preserve its payroll records for a period of three years 

from the date of completion of the contract.      

 

Each such Contractor, Subcontractor or public body shall furnish to the awarding authority directly within fifteen 

days after completion of its portion of the work a statement, executed by the Contractor, Subcontractor, or public 

body who supervises the payment of wages, in the following form.       

 

STATEMENT OF COMPLIANCE 

 

I, _______________________________________________________________    

         (Name of signatory party)    (Title)          

 

do hereby state: 

 

 That I pay or supervise the payment of the persons employed by              

 

_________________________________________________________________    

 (Contractor, Subcontractor or public body)             

 

on the _________________________________ and that all mechanics       

                 (building or project)            

 

and apprentices, teamsters, chauffeurs and laborers employed on said project have been paid in accordance with 

wages determined under the provisions of sections twenty-six and twenty-seven of chapter one hundred and forty-

nine of the General Laws.              
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     Signature ___________________________    

 

     Title          ___________________________    

 

The above-mentioned copies of payroll records and statements of compliance shall be available for inspection by 

any interested party filing a written request to the awarding authority for such inspection and copying.             

 

2.4  Wages Paid to Operators of Trucks and Other Equipment:  (Statutory reference:  M.G.L. c. 149, Section 

27F)  This Paragraph 2.4 applies to every contract for the construction of public works by the Commonwealth, or 

by a county, city, town or district.                   

 

No agreement of lease, rental or other arrangement, and no order or requisition under which a truck or any 

automotive or other vehicle or equipment is to be engaged in public works by the commonwealth or by a county, 

city, town or district, shall be entered into or given by any public official or public body unless said agreement, 

order or requisition contains a stipulation requiring prescribed rates of wages, as determined by the commissioner, 

to be paid to the operators of said trucks, vehicles or equipment. Any such agreement, order or requisition which 

does not contain said stipulation shall be invalid, and no payment shall be made thereunder. Said rates of wages 

shall be requested of said commissioner by said public official or public body, and shall be furnished by the 

commissioner in a schedule containing the classifications of jobs, and the rate of wages to be paid for each job. Said 

rates of wages shall include payments to health and welfare plans, or, if no such plan is in effect between employers 

and employees, the amount of such payments shall be paid directly to said operators. Whoever pays less than said 

rates of wages, including payments to health and welfare funds, or the equivalent in wages, on said works, and 

whoever accepts for his own use, or for the use of any other person, as a rebate, gratuity or in any other guise, any 

part or portion of said wages or health and welfare funds, shall have violated this section and shall be punished or 

shall be subject to a civil citation or order as provided in M.G.L. Chapter 149, Section 27C. An employee claiming 

to be aggrieved by a violation of this section may, 90 days after the filing of a complaint with the attorney general, 

or sooner if the attorney general assents in writing, and within 3 years after the violation, institute and prosecute in 

his own name and on his own behalf, or for himself and for others similarly situated, a civil action for injunctive 

relief, for any damages incurred, and for any lost wages and other benefits. An employee so aggrieved who prevails 

in such an action shall be awarded treble damages, as liquidated damages, for any lost wages and other benefits and 

shall also be awarded the costs of the litigation and reasonable attorneys' fees. 

 

2.5  Reserve Police Officers:  (Statutory reference:  M.G.L. Chapter 149, Section 34B) This Paragraph 2.5 

applies to every contract for the construction, alteration, maintenance, repair or demolition of, or addition to, any 

public works for the Commonwealth or any political subdivision thereof.        

    

The contractor shall pay to any reserve police officer employed by him in any city or town the prevailing rate of 

wages paid to regular police officers in such city or town.        

 

2.6  Eight-hour Day, etc.:  (Statutory reference:  M.G.L. Chapter 149, Sections 30, 34, and 34A)  This Paragraph 

2.6 applies only to contracts which are subject to the provisions of the aforesaid sections of the Massachusetts 

General Laws.         

 

No laborer, worker, mechanic, foreman or inspector working within this Commonwealth in the employ of the 

Contractor, Subcontractor or other person doing or contracting to do the whole or part of the work contemplated by 

the contract, shall be required or permitted to work more than eight hours in any one day or more than forty-eight 

hours in any one week, or more than six days in any one week, except in cases of extraordinary emergency.    

 

2.7  Lodging, etc.:  (Statutory reference:  M.G.L. Chapter 149, Section 25) This paragraph 2.7 applies to every 

contract for the doing of public work with the Commonwealth, a county, city or town, or with a department, board, 

commission, or officer acting therefor.           

 

Every employee under this contract shall lodge, board and trade where and with whom he elects, and neither the 

Contractor nor his agents or employees shall, either directly or indirectly, require as a condition of the employment 

of any person that the employee shall lodge, board or trade at a particular place or with a particular person.               
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2.8  Access to Contractor’s Records:  (Executive Order No. 195)  This Paragraph 2.8 applies to every contract 

for the purchase of services or materials by any agency, bureau, board, commission, institution, or department of 

the Commonwealth or a municipal contract funded, in whole or in part, by the Commonwealth.               

 

The Governor or his designee, the secretary of administration and finance, and the state auditor or his designee shall 

have the right at reasonable times and upon reasonable notice to examine the books, records and other compilations 

of data of the Contractor which pertain to the performance and requirements of this contract.          

 

2.9   Worker’s Compensation Insurance:  (Statutory reference:  M.G.L. chapter 149, Section 34)  This Paragraph 

2.9 applies to every contract for the construction, alteration, maintenance, repair or demolition of, or addition to, 

any public building or other public works for the Commonwealth or any political subdivision thereof.         

 

The Contractor shall, before commencing performance of the contract, provide by insurance for the payment of and 

the furnishing of other benefits under M.G.L. Chapter 152 to all persons to be employed under the contract, and the 

Contractor shall continue such insurance in full force and effect during the term of the contract.  Sufficient proof of 

compliance with this Paragraph 2.9 must be furnished at the time of execution of this contract.  Failure to provide 

and continue in force such insurance as aforesaid shall be deemed a material breach of the contract and shall operate 

as an immediate termination thereof.  No cancellation of such insurance, whether by the insurer or by the insured, 

shall be valid unless written notice thereof is given by the party proposing cancellation to other party and to the 

awarding authority at least fifteen days prior to the intended effective date thereof, which date shall be expressed in 

said notice.            

Notice of cancellation sent by the party proposing cancellation by registered mail, postage prepaid, with a return 

receipt of the addressee requested, shall be a sufficient notice. An affidavit of any officer, agent or employee of the 

insurer or of the insured, as the case may be, duly authorized for the purpose, that he has so sent such notice 

addressed as aforesaid shall be prima facie evidence of the sending thereof as aforesaid. This section shall apply to 

the legal representative, trustee in bankruptcy, receiver, assignee, trustee and the successor in interest of any such 

contractor. The superior court shall have jurisdiction in equity to enforce this section. 

Whoever violates any provision of this section shall be punished by a fine of not more than one hundred dollars or 

by imprisonment for six months, or both; and, in addition, any contractor who violates any provision of this section 

shall be prohibited from contracting, directly or indirectly, with the commonwealth or any political subdivision 

thereof, for the construction, alteration, demolition, maintenance or repair of, or addition to, any public works or 

public building for a period of two years from the date of conviction of said violation. 

      

ARTICLE 3 – CONTRACTOR’S ACCOUNTING METHOD REQUIREMENTS 

 

3.1  (Statutory reference:  M.G.L. Chapter 30, Section 39R)          

This Article 3 applies to “Contracts” and “Contractors”, as defined in Subparagraph 3.1.1 and 3.1.2, below.     

        

3.1.1 “Contractor” means any person, corporation, partnership, joint venture, sole proprietorship, or other entity 

awarded a contract pursuant to Sections 38A 1/2 to 38O, inclusive, of Chapter 7, Section 39M of Chapter 30, 

Sections 44A-44J, inclusive, of Chapter 149, or Section 11C of Chapter 25A which is for an amount or estimated 

amount that exceeds the dollar amount set forth in M.G.L. Chapter 30, Section 39R.                   

 

3.1.2  “Contract” means any contract awarded or executed pursuant to Sections 38A 1/2 to 38O, inclusive, of 

Chapter 7, Section 39M of Chapter 30, Sections 44A-44J, inclusive, of Chapter 149, or Section 11C of Chapter 25A 

which is for an amount or estimated amount that exceeds the dollar amount set forth in M.G.L. Chapter 30, Section 

39R.               

 

3.1.3  “Records” means books of original entry, accounts, checks, bank statements and all other banking 

documents, correspondence, memoranda, invoices, computer printouts, tapes, discs, papers and other documents or 

transcribed information of any type, whether expressed in ordinary or machine language.          

 

3.1.4  “Independent Certified Public Accountant” means a person duly registered in good standing and entitled to 

practice as a certified public accountant under the laws of the place of his residence or principal office who is in 
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fact independent.  In determining whether an accountant is independent with respect to a particular person, 

appropriate consideration should be given to all relationships between the accountant and that person or any affiliate 

thereof.  Determination of an accountant’s independence shall not be confined to the relationships existing in 

connection with the filing of reports with the awarding authority.           

 

3.1.5   “Audit”, when used in regard to financial statements, means an examination of records by an independent 

certified public accountant in accordance with generally accepting accounting principles and auditing standards for 

the purpose of expressing a certified opinion thereon, or, in the alternative, a qualified opinion or a declination to 

express an opinion for stated reasons.          

 

3.1.6  “Accountant’s Report”, when used in regard to financial statements, means a document in which an 

independent certified public accountant indicates the scope of the audit which he has made and sets his opinion 

regarding the financial statements taken as a whole with a listing of noted exceptions and qualifications, or an 

assertion to the effect that an overall opinion cannot be expressed.  When an overall opinion cannot be expressed, 

the reasons therefor shall be stated.  An accountant’s report shall include as a part thereof a signed statement by the 

responsible corporate officer attesting that management has fully disclosed all material facts to the independent 

certified public accountant, and that the auditing financial statement is a true and complete statement of the financial 

condition of the Contractor.             

 

3.1.7  “Management”, when used herein, means the chief executive officers, partners, principals or other person 

or persons primarily responsible for the financial and operational policies and practices of the Contractor.          

 

3.1.8  Accounting terms, unless-otherwise defined herein, shall have a meaning in accordance with generally 

accepted accounting principles and auditing standards.      

 

3.2   Subparagraph 3.1.2 hereof notwithstanding, every agreement or contract awarded or executed pursuant to 

to Sections 38A 1/2 to 38O, inclusive, of Chapter 7, Section 39M of Chapter 30, Sections 44A-44J, inclusive, of 

Chapter 149, or Section 11C of Chapter 25A, shall provide that:            

 

3.2.1   The Contractor shall make, and keep for at least six years after final payment, books, records, and accounts 

which in reasonable detail accurately and fairly reflect the transactions and dispositions of the Contractor; and               

 

3.2.2   Until the expiration of six years after final payment, the awarding authority, office of inspector general, and 

the commissioner of capital asset management and maintenance shall have the right to examine any books, 

documents, papers or records of the Contractor or his Subcontractors that directly pertain to, and involve 

transactions relating to, the Contractor or his Subcontractors; and          

 

3.2.3  If the agreement is a contract as defined herein, the Contractor shall describe any change in the method of 

maintaining records or recording transactions which materially affect any statements filed with the awarding 

authority, including in his description the date of the change and reasons therefor, and shall accompany said 

description with a letter from the Contractor’s independent certified public accountant approving or otherwise 

commenting on the changes.                

 

3.2.4  If the agreement is a contract as defined herein, the Contractor has filed a statement of management on 

internal accounting controls as set forth in Paragraph 3.3 below prior to the execution of the contract.              

 

3.2.5  If the agreement is a contract as defined herein, the Contractor has filed prior to the execution of the 

contracts and will continue to file annually, an audited financial statement for the most recent completed fiscal year 

as set forth in Paragraph 3.5 below.                 

 

3.3  Every Contractor awarded a contract shall file with the awarding authority a statement of management as 

to whether the system of internal accounting controls of the Contractor and its subsidiaries  reasonably assures that:            

 

3.3.1  transactions are executed in accordance with management’s general and specific authorization:              
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3.3.2  transactions are recorded as necessary                   

 

 (i) to permit preparation of financial statements in conformity with generally accepted accounting 

principles, and                

 (ii) to maintain accountability for assets;             

 

3.3.3   Access to assets is permitted only in accordance with management’s general or specific authorization; and                

 

3.3.4   The recorded accountability for assets is compared with the existing assets at reasonable intervals and 

appropriate action was taken with respect to any difference.                  

 

3.4   Every Contractor awarded a contract shall also file with the awarding authority a statement prepared and 

signed by an independent certified public accountant, stating that he/she has examined the statement of management 

on internal accounting controls, and expressing an opinion as to:            

 

3.4.1   Whether the representations of management in response to this paragraph and Paragraph 3.2 above are 

consistent with the result of management’s evaluation of the system of internal accounting controls; and             

 

3.4.2   Whether such representations of management are, in addition, reasonable with respect to transactions and 

assets in amounts which would be material when measured in relation to the applicant’s financial statements.           

 

3.5   Every Contractor awarded a contract by the Commonwealth or by any political subdivision thereof shall 

annually file with the commissioner of capital asset management and maintenance during the term of the contract 

a financial statement prepared by an independent certified public accountant on the basis of an audit by such 

accountant.  The final statement filed shall include the date of final payment.  All statements shall be accompanied 

by an accountant’s report.               

 

ARTICLE 4 – MISCELLANEOUS 

 

4.1   Weather Protection:  This Paragraph 4.1 applies to every contract subject to M.G.L. Chapter 149, Section 

44A.               

 

4.1.1   The Contractor shall install weather protection and provide adequate heat in the protected area from 

November 1 to March 31, as required by M.G.L. Chapter 149 Section 44F(1).               

 

4.2   Form for Sub-contract:  This Paragraph 4.2 applies to every contract subject to M.G.L. Chapter 149 Section 

44A.             

 

4.2.1   The Contractor when sub-contracting with sub-bidders filed pursuant to M.G.L. Chapter 149, Section 44F 

shall use the form for sub-contract in Chapter 149 Section 44F(4)(c).                 

4.3   Foreign Corporations:  This Paragraph 4.3 applies to every contract with the Commonwealth, a county, 

city, town, district, board, commission, or other public body for the construction, reconstruction, alteration, 

remodeling, repair, or demolition of any public building or other public works.             

 

4.3.1   The Contractor, if a foreign corporation, shall comply with M.G.L. Chapter 30, Section 39L.          

 

4.4   Shoring:  (Statutory reference:  M.G.L. Chapter 149, Section 129A).  This Paragraph 4.4 applies to every 

construction project carried on by any city, town, county, or other subdivision of the Commonwealth in which a 

trench is to be dug to a depth of five feet or more, except a trench for laying of water pipes dug to a depth of six and 

one-half feet which will be open less than 48 hours, and except for digging of graves.          

 

4.4.1   Such trenches shall be shored and braced in conformity with rules and regulations for the prevention of 

accidents in construction operations, as adopted and enforced by the Attorney General.          

 

4.5   Certification of Compliance with Tax Laws:  (Statutory reference:  M.G.L. Chapter 62C, Section 49A)  
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This Paragraph 4.5 applies to contracts for goods or services furnished by any department, board, commission, 

division, authority, district or other agency of the Commonwealth or any subdivision of the Commonwealth, 

including a city, town or district.              

 

4.5.1   By executing this contract, the Contractor certifies, under penalties of perjury, that to the best of his 

information, knowledge and belief he has complied with all laws of the Commonwealth relating to taxes.               

 

4.6   Verification of Construction Debris Disposal:  (Worcester Revised Ordinances Chapter 8, Section 7)  This 

paragraph 4.6 shall apply to every contract entered into by the City of Worcester for the demolition, renovation, 

rehabilitation, or alteration of a building or structure.        

 

a. In furtherance of the requirements set forth in G.L. c.40, §54, and §114.1.3 of the State Building Code, the 

building commissioner shall require any person who obtains a permit for the demolition, renovation, 

rehabilitation, or alteration of a building or structure to provide verification that the debris resulting from 

such activities was disposed of at the licensed solid waste facility named in conjunction with the permit 

application.              

 

b. The verification required under sub-section (a), above, shall consist of the following:             

 

1) a dated receipt, signed by the owner/operator of the licensed solid waste disposal facility where the 

debris was deposited.         

 

2) the receipt shall contain a description of the debris disposed of, and its weight, or volume.  

 

3) the permit holder shall also provide the building commissioner with an affidavit that the receipt 

submitted is true and accurate to the best of the permit holder’s knowledge.              

 

4) if the permit holder cannot dispose of the debris at the location indicated, it shall be the permit 

holder’s obligation to obtain an amendment to the permit reflecting the new disposal location.  The 

building commissioner shall be so notified, and the permit amended, prior to the disposal of the 

debris at the new disposal location.               

 

c. This section shall not apply to the construction of a new building or structure.       

 

4.7   Responsible Employer Ordinance:  (Worcester Revised Ordinances, Chapter 2, Section 35)  This paragraph 

4.7 shall apply to every contract entered into by the City of Worcester for the construction, reconstruction, 

installation, demolition, maintenance or repair of any building, where the contract amount is more than one hundred 

thousand dollars.          

 

a. The city council  hereby finds and determines that taxpayer money is most efficiently and productively spent 

by awarding construction contracts to firms that include and enforce provisions requiring compliance with state 

laws governing the payment of prevailing wages, the provision of workers compensation coverage, and the 

proper classification of individuals as employees and not as independent contractors, as well as provisions 

concerning health insurance coverage and state-certified apprenticeship programs. The city council hereby 

further finds and determines that it is appropriate for it to exercise its entrepreneurial discretion by requiring 

firms that are awarded such contracts to comply with this ordinance because failure to comply is injurious to 

the life, health, and happiness of individuals employed by such firms and is deleterious to the quality of life in 

the city where most of such individuals reside.  

 

b. Every contract awarded by the city under G.L. c.149 and G.L. 149A shall be deemed to incorporate by reference 

the provisions of sub-parts (c)(1) through (8) of together with the provisions of subsections (d) and (e) of this 

section.  Any person, company or corporation shall acknowledge, in writing, receipt of said requirements with 

their bid or proposal.                       
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c. All bidders or proposers and all subcontractors and trade contractors, including subcontractors that are not 

subject to G.L. c.149, Section 44F, under the bidder for projects subject to G.L. c.149, Section 44A(2), and 

proposers under G.L. c. 149A, shall as a condition for bidding or subcontracting verify under oath and in writing 

at the time of bidding or subcontracting verify under oath and in writing at the time of budding or submittal in 

response to and RFP or in any event prior to entering into a subcontract at any tier, that they comply with the 

following conditions for bidding or subcontracting and, for the duration of the project, shall comply with the 

following obligations: 

 

1) The bidder or proposer and all trade contractors and subcontractors under the bidder or proposer 

must comply with the obligations established under G.L. c. 149 to pay the appropriate lawful 

prevailing wage rates to their employees. 

 

2) The bidder or proposer and all trade contractors and subcontractors under the bidder or proposer 

must at a the time of bidding maintain or participate in a bona fide apprentice training program as 

defined by G.L. c.23, Sections 11H and 11I for each apprenticable trade or occupation represented 

in their workforce that is approved by the Division of Apprentice Standards of the Department of 

Labor and Workforce Development, regardless of whether or not the program qualifies as an 

employee welfare benefit plan under ERISA, and must register all apprentices with the Division and 

abide by the apprentice to journeyman ratio for each trade prescribed therein in the performance of 

any work on the project.  This provision does not require the program to be an ERISA plan; the 

program need only have been approved by the Division of Apprentice Standards.  All general bidders 

or proposers and all trade contractors and sub-bidders at every tier must submit with its bid or 

proposal an original, stamped Sponsor Verification letter from the Commonwealth of Massachusetts, 

Department of Labor and Workforce Development – Division Apprentice Standards, issued within 

the past 90 days, evidencing that at the time of submitting a bid or proposal, the bidder or proposer 

is currently an Approved Sponsor of Apprentices.  Any bid or proposal submitted without the above 

documentation shall be rejected;  

(Compliance with the Apprentice Training Provision is currently suspended)  

 

3) The bidder or proposer and all trade contractors and subcontractors under the bidder or proposer 

must maintain appropriate industrial accident insurance coverage for all the employees on the project 

in accordance with G.L. c. 152; 

 

4) The bidder or proposer and all trade contractors and subcontractors under the bidder must properly 

classify employees as employees rather than independent contractors and treat them accordingly for 

purposes of workers’ compensation insurance coverage, unemployment taxes, social security taxes 

and income tax withholding. (G.L. c.149, Section 148B on employee classification); 

 

5) The bidder or proposer and all trade contractors and subcontractors under the bidder or proposer 

must at the time of bidding certify that, at the time employees begin work at the worksite, all 

employees will have successfully completed a course in construction safety and health approved by 

the United States Occupational Safety and Health Administration that is at least 10 hours in duration, 

and shall ensure that all employees working at the worksite possess such qualifications at all times 

throughout the duration of their work on the project and furnish documentation of successful 

completion of the course; 

 

6) The bidder or proposer and all trade contractors and subcontractors under the bidder or proposer 

must be in compliance with the health and hospitalization requirements of the Massachusetts Health 

Care Reform law established by Chapter 58 of the Acts of 2006, as amended, and regulations 

promulgated under that statute by the Commonwealth Health Insurance Connector Authority. 

 

7) The bidder or proposer and all trade contractors and subcontractors under the bidder or proposer 

must make arrangements to ensure that each employee of every contractor entering or leaving the 

project individually completes the appropriate entries in a daily sign-in/out log.  The sign-in/out log 

shall include: the location of the project; current date; printed employee name; signed employee 
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name; and the time of each entry or exiting.  The log shall contain a prominent notice that employees 

are entitled under state law to receive the prevailing wage rate for their work on the project.  Such 

sign-in/out logs shall be provided to the City on a daily basis. 

 

8) The bidder or proposer and all trade contractors and subcontractors under the bidder or proposer, 

prior to bidding or, if not subject to bidding requirements, prior to performing any work on the 

project, shall sign under oath and provide to the City a certification that they are not debarred or 

otherwise prevented from bidding for or performing work on a public project in the Commonwealth 

of Massachusetts or in the City. 

 

d. A proposal or bid submitted by any general bidder or by any trade contractor or subcontractor under the general 

bidder or proposer that does not comply with any of the foregoing conditions for bidding shall be rejected, and 

no subcontract for work outside the scope of G.L. c.149, Section 44F shall be awarded to a subcontractor that 

does not comply with the foregoing conditions. 

e. All bidders or proposers and all trade contractors and subcontractors under the bidder or proposer who are 

awarded or who otherwise obtain contracts on the projects subject to G.L. c.149, Section 44A(2) or c.149A, 

shall comply with each of the obligations set forth in this Section 4.7 for the entire duration of their work on 

the project, and an officer of each bidder or subcontractor under the bidder shall certify under oath and in writing 

on a weekly basis that they are in compliance with such obligations. 

f. Any proposer, bidder, trade contractor or subcontractor under the bidder or proposer who fails to comply with 

any one of the obligations set forth in this Section 4.7 for any period of time shall be, at the sole discretion of 

the City, subject to one or more of the following sanctions:  

1) cessation of work on the project until compliance is obtained;  

2) withholding of payment due under any contract or subcontract until compliance is obtained;  

3) permanent removal from any further work on the project;  

4) liquidated damages payable to the City in the amount of 5% of the dollar value of the contract. 

 

g. In addition to the sanctions outlined in subsection (h) above, a proposer, general bidder or contractor shall be 

equally liable for the violations of its subcontractor with the exception of violations arising from work 

performed pursuant to subcontracts that are subject to G.L. c.149, Section 44F.  Any contractor or subcontractor 

that has been determined by the City or by any court or agency to have violated any of the obligations set forth 

in this Section 4.7 shall be barred from performing any work on any future projects for six months for a first 

violation, three years for a second violation and permanently for a third violation.                 

 

4.8 Regulation of Construction Noise: (Worcester Revised Ordinances, Chapter 8, Section 34)  This paragraph 

4.8 shall apply to anyone operating powered construction equipment delivering construction equipment and/or 

supplies at any construction site or project within the city of Worcester. 

 

a. It shall be unlawful for any person, firm, corporation, partnership, or other entity to operate powered 

construction equipment or to build, erect, construct, demolish, alter, repair, excavate or  

engage in hoisting, grading, site work, including tree and brush removal, dredging or pneumatic hammering, 

or to deliver construction equipment and/or supplies to the site on any building, road, tower, parking lot, 

machine, pipe, sewer, sidewalk, or any other construction project (hereafter collectively the “construction 

project”), except between the hours of 7:00 a.m. and 9:00 p.m. on weekdays and Saturday, except for 

“emergency work” which is performed in the interest of public safety or welfare and for which a permit has 

been issued by the commissioner of public works and parks or the commissioner of inspectional services. 

 

It shall be unlawful for any person, firm, corporation, partnership, or other entity to engage in a construction 

project activity on Sundays or legal holidays without a permit from the police chief issued pursuant to G.L. 

c. 136, Section 7 or 15 and a permit issued by the commissioner of inspectional services hereunder. 

 

b. Emergency work permits may be issued in:          

1) cases of urgent necessity and for the interests of health, safety and convenience of the public.  The 

commissioner of inspectional services shall whether the reasons given for the urgent necessity are 

valid and reasonable, and whether the health, safety and convenience of the public will be protected 
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or better served by granting the permit requested and whether the manner and amount of loss or 

inconvenience to the party in interest imposes a significant hardship; or,               

 

2) cases where, because the location and nature of the work, the noise caused by said work will not 

be heard by anyone not working on the project.  The commissioner of inspectional services shall 

consider whether supplying machinery and/or materials to the construction project site will cause 

unreasonable noise along the routes to the construction project site, and whether such activity will 

impact residential neighborhoods, and shall not grant any emergency work permit unless 

unreasonable noise in residential areas will be prevented.        

 

c. Emergency work permits may be issued to the general contractor on a blanket basis that applies to all of 

the contractors working on the job, or may be issued to specific contractors on the construction project, at 

the discretion of the Commissioner.  Emergency work permits may be issued  for not more than one week 

at a time, and may be renewed for additional one week periods at the discretion of the Commissioner.                  

 

d. Prior to issuing or reissuing said emergency work permit, the commissioner of inspectional services shall 

review the work being conducted and all attendant circumstances, and shall prescribe whatever limitations 

possible to minimize the generation of noise, and to minimize the impact of noise on the neighbors to the 

construction project.         

 

e. Emergency repair work performed by the Department of Public Works and/or any public utility is exempt 

from this section.            

 

f. The fee for each such Emergency work permits issued under this section shall be set in accordance with 

Chapter 2, § 24 of the City of Worcester Revised Ordinances of 2008.           

 

g. On any project for the construction, reconstruction, installation, demolition, maintenance or repair of any 

building, or public work, to be funded in whole or in part by city funds, or funds which, in accordance with 

a federal or state grant, program, or otherwise, the city expends or administers, or any such project to which 

the city is a signatory to the contract therefor, the provisions of this section shall apply and the same shall 

be referred in every invitation to bid for such project and, the following paragraphs shall be contained in 

every resulting contract therefrom:                  

 

“It shall be a material breach of this contract if the contractor and each subcontractor shall not at 

all times adhere to the provisions of § 34 of chapter eight of the Revised Ordinances of the city, by 

limiting their on-site, noise producing construction and related work to the hours specified by the 

Ordinance.              

 

A waiver from the above requirements may, in certain circumstances, be granted in accordance 

with subsections (b), (c) and (d) of § 34 of chapter eight of the Revised Ordinances of the city.”                

 

h. The commissioner of inspectional services shall have the authority to adopt any rules and regulations he or 

she deems necessary to implement this section.            

 

i. Nothing in this section shall be deemed to prevent an individual from performing work on his or her own 

property, so long as the work is being done by the owner of the property or by direct relative(s) of the 

owner, and said work is not being done for profit.          

 

j. This section may be enforced by the commissioner of inspectional services, the building commissioner, the 

chief of police or their subordinates.                

 

k. Any violation of this section by any person, firm, corporation, partnership, or other entity, shall be 

individually punished with a fine of $100.00.  Each day upon which a violation of this section occurs shall 

be considered a separate violation.  Employers shall be deemed the violator for violations committed by 

their employees.                    
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4.9 Regulation of Excessive and Unreasonable Noise: (Worcester Revised Ordinances, Chapter 9, Section 

1A(e)(9)  This paragraph 4.9 shall apply to anyone operating powered construction equipment delivering 

construction equipment and/or supplies at any construction site or project within the city of Worcester. 

 

a. No person shall operate any powered construction equipment or build, erect, construct, demolish, alter, 

repair, excavate or engage in hoisting, grading, site work, including tree and brush removal, dredging or 

pneumatic hammering, or deliver construction equipment and/or supplies to the site on any building, road, 

tower, parking lot, machine, pipe, sewer, sidewalk, or any other construction project, except between the 

hours of 7:00 a.m. and 9:00 p.m. on weekdays and Saturday, and between the hours of 9:00 a.m. and 7:00 

p.m. on Sundays, except for work performed by a public service or municipal utility department or 

“emergency work” performed with the express written permission of the commissioner of inspectional 

services or the commissioner of public works and parks. Emergency work shall be limited to such work 

that is clearly essential to respond to a sudden and unexpected threat to public health or public safety. 

Emergency work permission may be granted to a general or sub-contractor on a blanket basis governing 

all persons working on a specified portion of a particular job. Emergency work permission may be 

granted for not more than one week at a time, and may be renewed for additional one week periods at the 

discretion of the commissioner who granted the initial permission. 
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CITY OF WORCESTER 

FORM FOR GENERAL BID 
 

This bid must be accompanied by a deposit in the form of cash, or bid bond, or a certified check, treasurer's 

check, or cashier's check, payable to the City of Worcester (hereinafter referred to as the "Owner", or the 

"Awarding Authority") in the amount of five (5) percent of the value of the bid. No other form of bid 

security will be accepted. 

 

By submitting this bid the undersigned represents to the Owner that it has examined and understands the 

Advertisement for Bids, Instructions to Bidders, contract forms, Conditions of the Contract (General and 

Supplementary), Drawings, Specifications and all other Contract Documents and has examined the site, 

as defined therein, and that this bid is made with distinct reference and relation to all said Contract 

Documents; but the undersigned declares that in regard to the conditions affecting the work to be done 

and the labor and materials needed, this bid is based solely on its own investigation and research and not 

in reliance upon any drawings, surveys, measurements, dimensions, calculations, estimates, or other tests 

or representations of any employee, officer, agent or consultant of the Owner. By submitting this bid, the 

undersigned agrees that it shall be subject to the jurisdiction of the courts of the Commonwealth of 

Massachusetts with respect to any actions arising out of or related to this bid or any contract that may be 

entered into based upon this bid, and that any such actions commenced by the undersigned shall be 

commenced in the courts of the Commonwealth of Massachusetts. 

 

A bidder wishing to amend this bid after transmittal to the Owner may do so only by withdrawing this bid 

and resubmitting another bid prior to the time for opening bids. 

 

TO: CITY OF WORCESTER 

 

A. The Undersigned proposes to furnish all labor and materials required for the project Maintenance: 

Elevators/DPW Garages in Worcester, MA, in accordance with the accompanying plans and 

specifications prepared by the City of Worcester for the contract price specified below, subject to 

additions or deductions according to the terms of the specifications. 

 

B. This bid includes addenda numbered:    _______    _______    _______    _______    _______  

 

C.  PRICING: See attached pricing pages. 

 

D. TERM: 
 

The term of this contract will be from July 1, 2024 through June 30, 2025. 

 

E. The undersigned agrees that, if selected as general contractor, he/she will within five days, 

Saturdays, Sundays and legal holidays excluded, after presentation thereof by the awarding 

authority execute a contract in accordance with the terms of this general bid and furnish a 

performance and also a labor and materials or payment bond, each of a surety company qualified 

to do business under the laws of the Commonwealth and satisfactory to the awarding authority and 

each in the sum of one hundred percent of the contract price, the premiums for which are to be 

paid by the general contractor and are included in the contract price 

 

   
 



FORM 149 (Construction)-12-10 PAGE NO. 48 

F. The bidder hereby certifies that it is able to furnish labor that can work in harmony with all other 

elements of labor employed or to be employed on the work; that all employees to be employed at 

the worksite will have successfully completed a course on construction safety and health approved 

by the United States Occupational Safety and Health Administration that is at least ten hours in 

duration at the time the employee begins work and who shall furnish documentation of successful 

completion of said course with the first certified payroll report for each employee: and that he will 

comply fully with all laws and regulations applicable to awards of subcontracts subject to section 

44F. 

 

G. The undersigned further certifies under penalties of perjury that this bid is in all respects bona fide, 

fair and made without collusion or fraud with any other person. As used herein the word “person” 

shall mean any natural person, joint venture, partnership, corporation or other business or legal 

entity. The undersigned further certifies under the penalty of perjury that the undersigned is not 

presently debarred from doing public construction work in the Commonwealth under the 

provisions of section 29F of Chapter 29 or any other applicable debarment provisions of any other 

chapter of the General Laws or any rule or regulation promulgated thereunder. 

 
 
Date _________________ _________________________________________ 
  (Print Name of Bidder) 
 
 
__________________________________ By: ______________________________________ 
(Signature)  (Name of Person Signing Bid and Title) 
 
 
  _________________________________________ 
  (Business Address) 
Social Security Number or 
Federal Identification Number: 

 

_________________________________   ________________________________________________ 

       (City, State, and Zip Code) 

 

 

E-mail Address:     Telephone: (________) _____________________ 

 

_____________________________________________   

 

Fax: (________) ___________________________ 
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GIVE FULL NAMES AND RESIDENCES OF ALL PERSONS INTERESTED IN THE FOREGOING PROPOSAL. 

 

(1) If a Proprietorship 

 

 Name of Owner ______________________________________________________________ 

  

 Business Address _____________________________________________________________ 

 

 Zip Code _____________  Telephone No. _________________ 

 

 Home Address ________________________________________________________________ 

 

 Zip Code _____________   

 

 

 

(2) If a Partnership 

 Full names and addresses of all partners 

 

 Name     Address     Zip Code 

   

 __________________________________________________________________________________ 

 

 __________________________________________________________________________________ 

 

 __________________________________________________________________________________ 

 

 

(3) If a Corporation 

 

 Full Legal Name _________________________________________________________________ 

 

State of Incorporation  _______ Qualified in Massachusetts ? Yes _____ No _____ 

 

 

 Principal Place of Business __________________________________________________ 

     Street     P.O. Box 

      __________________________________________________ 

     City/Town   State  Zip 

 

     Telephone No. ________________ 

 

  

 Place of Business in Massachusetts ________________________________________________ 

     Street     P.O. Box 

  

     ________________________________________________ 

     City/Town   State  Zip 

     

     Telephone No. ________________ 

 

If a foreign corporation (incorporated or organized under laws other than laws of the Commonwealth of Massachusetts), 

is the corporation registered with the Massachusetts Secretary of State’s office?    ___________ Yes  _____________ No 

 

If the bidder is a foreign corporation, it is required under MGL c. 30, section 39L to furnish the awarding authority a 

certificate of the Secretary of State stating that the corporation has complied with MGL c. 156D, Part 15, subdivision A, s. 

15.03, and Part 16, subdivision B, s. 16.22  
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GIVE THE FOLLOWING INFORMATION REGARDING SURETY COMPANY THAT WILL SUPPLY THE 

REQUIRED BONDS. Performance and payment bonds in the amount of 100% of the dollar value of the contract will 

be required at time of contract execution. It is the contractor’s responsibility to submit the required bond 

documentation in a form that is satisfactory to the City. 

 

 

Full Legal Name of Surety Company ______________________________________________ 

 

State of Incorporation  ______ Admitted in Massachusetts ? Yes _____ No _____ 

 

 Principal Place of Business _______________________________________________________ 

     Street     P.O. Box  

      _______________________________________________________ 

     City/Town   State  Zip 

      

 Place of Business in Massachusetts ________________________________________________ 

     Street     P.O. Box 

     ________________________________________________ 

     City/Town   State  Zip 

 

Telephone No. ________________ 

 

 

    

   

 

NOTE 

 

The Office of the Attorney General, Washington, D.C. requires the following information on all bid proposals amounting to 

$1,000.00 or more. 

 

E.I. Number of bidder ___________________________ 

 

This number is regularly used by companies when filing their "EMPLOYER’S FEDERAL TAX RETURN, U.S." 

Treasury Department Form 941. 

 

AUTHORIZED SIGNATURE OF BIDDER ______________________________TITLE______________ 

      PLEASE SIGN 

 

DATE _________________________  BID SECURITY $______________________ 

 

The name (s) of customer service representative (s) to be responsible for servicing this account in the event of contract award 

are: 

 

_________________________________________________   _________________________ 

NAME   (PLEASE PRINT)     TEL. NO. 

 

_______________________________________________   __________________________ 

NAME   (PLEASE PRINT)     TEL. NO. 

 

PLEASE INDICATE YOUR FAX NUMBER FAX #_______________________________ 

 

PLEASE INDICATE E-MAIL ADDRESS:  E-MAIL:_____________________________________________ 
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Maintenance: Elevators/DTM Garages 

Bid #: CR-8209-M4 

PRICING PAGES 

 

Item 

# 

Estimated 

Quantity Description 

Unit 

Measure Unit Price 

Extended 

Price 

1 
12 

DTM Federal Plaza Garage Elevators (2) 

per 

month 
$ $ 

2 
12 

DTM Major Taylor Garage Elevators (2) 

per 

month 
$ $ 

3 
12 

DTM Pearl-Elm Garage Elevators (3) 

per 

month 
$ $ 

4 
12 

DTM Union Station Garage Elevators (2) 

per 

month 
$ $ 

5 
12 

DTM Worcester Common Garage Elevators 

(3) 

per 

month 
$ $ 

6 4 State Inspection when required Each $ $ 

Materials & Hourly Rate for Service  

Item 

# 

Estimated 

Quantity 
Description 

Unit 

Measure 
Unit Price 

Extended 

Price 

7 $10,000  % Markup on materials* each % $ 

8 50 

Hourly Rate for Service by Mechanic 

per hour $ $ Monday through Friday 

7:00 A.M. to 4:00 P.M. 

9 25 

Hourly Rate for Service by Mechanic 

per hour $ $ Saturdays, Sunday & Holidays 

7:00 A.M. To 4:00 P.M. 

10 25 

Hourly Rate for Service by Mechanic 

per hour $ $ Monday through Friday 

4:00 P.M. through 7:00 A.M. 

11 25 

Hourly Rate for Service by Mechanic 

per hour $ $ Saturdays, Sundays & Holidays 

4:00 P.M. through 7:00 A.M. 

12 50 

Hourly Rate for Service by Helper 

per hour $ $ Monday through Friday 

7:00 A.M. through 4:00 P.M. 

13 25 

Hourly Rate for Service by Helper 

per hour $ $ Saturdays, Sunday & Holidays 

7:00 A.M. To 4:00 P.M. 

14 25 

Hourly Rate for Service by Helper 

per hour $ $ Monday through Friday 

4:00 P.M. through 7:00 A.M. 

15 25 

Hourly Rate for Service by Helper 

per hour $ $ Saturdays, Sundays & Holidays 

4:00 P.M. through 7:00 A.M. 

Total Hourly Rate for Service $ 

Total Bid Price (Items 1 through 15 Above) $ 
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*Extended Price to be calculated as follows: 

 Extended Price = Estimated Annual Cost for Materials x (1+% Increase) 

 Example:  % Increase = 15% Estimated Cost = $75,000 

   Extended Price  = $75,000 x (1+.15) 

      = $75,000 x 1.15 

        = $86,250 
Percentage Mark-Up on materials shall be maintained for entire contract term. 

 

The Contract will be awarded in the aggregate. Bidders MUST bid all items.  

 

No single job to exceed $10,000.  
 

 

Hourly and Annual Cost Estimates are for bidding purposes and to establish service rates where applicable. These 

estimated amounts will not reflect the actual quantities for the contract term. 
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DISCLOSURE OF CONTRACT RENEWAL 
 

 

This contract may be renewed for a second and third year at the sole discretion of the City of Worcester, 

the option of which will be determined at the end of the current contract year. 

 

 

In no event will increase exceed ______ % for the second contract year. 

 

 

In no event will increase exceed ______ % for the third contract year. 

(TO BE COMPLETED BY BIDDER) 

 

 

 

 

 

________________________________________  ____________________ 

  Name      Date 

 

 

________________________________________ 

  Title 

 

 

IF VENDOR DOES NOT WISH TO BE CONSIDERED FOR A SECOND AND THIRD YEAR 

OPTION, PLEASE INDICATE BY CHECKING THIS BOX:    
 

 

 
IMPORTANT 

 

It is understood and agreed, that failure by the bidder to complete the above increase statement, it 

is the bidders intent to accept a second and third year option at zero (0) percent increase.  

 

 

All other Terms and Conditions to remain the same. 
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GENERAL CONDITIONS 
 

1. DESCRIPTION AND LOCATION OF WORK 

 

The Contractor shall provide all necessary elements including labor, equipment, materials, parts, tools, and 

vehicles necessary to perform full maintenance service and all annual inspections, including emergency power, 

fire service, weight testing, etc., as required by the City of Worcester for elevator maintenance. This includes 

removal of all waste, trash, or other non-salvageable equipment or materials. 

 

NO SINGLE JOB MAY EXCEED $10,000.00 

 

2. ELEVATOR SYSTEMS FULL MAINTENANCE CONTRACT 

 

The contract shall include all services described herein, maintenance service, and all annual inspections and 

testing, including repairs of each elevator and system covered under this document.  All costs under the FULL 

MAINTENANCE CONTRACT PRICE sections of the CONTRACT AND GENERAL CONDITIONS, BID 

FORM, shall include labor, fringe benefits, profit, overhead, bonds, insurance, travel expenses, tools, 

equipment, materials, shipping, vehicles, and all other contingencies in connection with the full maintenance 

service required under this document. 

 

3. PERFORMANCE 

 

All work to be done as described and/or delineated in these specifications or reasonably implied in or on either 

shall be done by the Contractor unless specified to be done by others. 

 

1. Prevent general carelessness in any of the work as specified herein, prevent abuse of the facilities, and 

instruct all employees in and enforce their adherence to safety rules and regulations for the protection of 

tenants, visitors and themselves. 

2. Shall be responsible for the quality of the overall work performed by the Contractor’s labor force. 

 

4. MATERIALS & WORK 

 

The Contractor shall pay to the City of Worcester all expenses, losses and damages, as determined by the 

Department Director, incurred in consequence of any defect, omission or mistake of the Contractor or his 

employees or his sub-contractors or their employees.  At the City of Worcester's option, the Contractor may 

elect to make necessary corrections or repairs. 

 

A. INSPECTION AND TESTS 

 Any material to be used on the work may be tested or inspected at any time by the City of Worcester and 

may be rejected if it fails to comply with specified tests, or if it shall appear not to be first quality material 

or workmanship.  If a Contractor desires payment on material incorporated into the work and which is being 

fabricated outside of the State of Massachusetts, the Contractor shall be responsible for the transportation 

and living expenses incurred by the City of Worcester representative. 

 

B. EQUIPMENT 

 The Contractor shall furnish all tools, materials, labor and equipment required to do and to complete all work 

required for the satisfactory completion of the contract. 

 

5. CHANGES IN WORK 

 

No changes in the work covered by the approved contract documents shall be made without having prior 

written approval of the City. 
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A. GENERAL 

Without invalidating the contract, the City of Worcester may order extra work or make changes by altering, 

adding to or deducting from the work, the contract sum being adjusted accordingly.  All such work shall be 

executed under the conditions of the original contract except that any claim for extension of time caused 

thereby shall be adjusted at the time of ordering such a change.  If no extra time is claimed and allowed at 

such time, it shall be conclusively presumed that no extra time is involved. 

 

B. CONTRACT RESPONSIBILITY 

 Subject to all provisions of the contract, the Contractor shall do any and all work required to effect a change 

in the specifications or contract only when and as directed by: 

1. A written authorization for a change in the specifications or contract; or 

2. An approved formal change order executed by the City of Worcester. 

 

6. CLAIMS FOR EXTRA COSTS 

 

No claims for extra work or cost shall be allowed unless the same was done in compliance with a written order 

from the Department Director and the claim presented within a reasonable period after the receipt of such 

instructions, and in any event before proceeding to execute the work, except in emergency endangering life or 

property, and the procedure shall then be as specified in paragraph 9 section B. 

 

7. PROTECTION OF LIVES AND HEALTH 

 

A. GENERAL 

The Contractor shall keep himself fully informed of all existing and future State and Federal Laws, 

Municipal Ordinances and Regulations in any manner affecting those engaged or employed in the work of 

this contract. 

 

B. PRECAUTIONS 

The Contractor shall take all precautions for preventing injuries to persons and property in or about the 

work.  The Contractor shall neither permit nor suffer smoking nor the introduction or use or intoxicating 

liquors or non-prescription controlled substance drug upon or about the works embraced in this contract or 

upon any grounds occupied by him. 

 

8. CONTRACTOR RESPONSIBILITY, INDEMNIFICATION 

 

The Contractor shall indemnify and save harmless the City, its officers and employees, from all claims relating 

to labor performed or furnished, to injuries to any person or corporation received or sustained by or from the 

Contractor and his employees, and sub-Contractors and employees, in doing the work, or on consequence of 

any improper materials, implements or labor used or employed therein, and to any act, omission or neglect of 

the Contractor and his employees therein.  The Contractor shall comply with and shall assume all responsibility 

in accordance with all Federal, State, and Local laws, ordinances, rules, orders, regulations, and codes, 

regarding transporting, handling, storage, removal, and disposal of all flammable, regulated, and/or unregulated 

materials required for the work under the contract and shall be responsible for all associated fees and/or charges. 

 

The Contractor shall take all precautions for preventing injuries to persons and property on or about the work 

site. 

 

The Contractor’s employees shall refrain from creating any recognized safety or health hazard. 

 

9. PROTECTION OF THE WORK AND PROPERTY 

 

A. GENERAL 

The Contractor shall at all times safely guard the City of Worcester property from injury or loss in 

connection with this contract, and continuously maintain adequate protection of his work from damage. 
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The Contractor shall replace or make good any damage, loss or injury, unless caused by agents or employees 

of the City of Worcester.  

 

The Contractor shall comply with all Federal, State, and Local laws, ordinances, rules, orders, regulations, 

and codes, ensuring safe and healthful conditions, in the work performed under the contract. 

 

The Contractor alone shall be responsible for the safety, efficiency, and adequacy of his plant, appliances, 

equipment, and methods, and for any damage which may result from their improper use, maintenance, or 

operation. 

 

The Contractor shall take all responsibility of the work, shall bear all losses resulting to him on account of 

the amount or character of the work, or because the nature of the work to be done is different from what 

was estimated or expected or on account of the weather, elements or other causes. 

 

B. EMERGENCIES 

In case of an emergency which threatens loss or injury of property and/or safety of life, the Contractor will 

be allowed to act, at his discretion, without previous instructions from the Department Director to prevent 

such threatened loss or injury.  The Contractor shall notify the Department Director immediately thereafter.  

Any claim for compensation by the Contractor due to such extra work shall be promptly submitted to the 

appropriate Department Director. 

 

C. LIABILITY FOR MATERIAL LOSS 

The Contractor shall take charge of and be liable for any loss or injury to the materials furnished by the 

City of Worcester for the use of the Contractor, delivered at or in the vicinity of the place where the work 

is being done.  The Contractor shall notify the Department Director, as soon as any such materials are so 

delivered, or losses noted, shall allow said materials to be examined by the Department Director or other 

designated City of Worcester employees, and shall provide any necessary assistance hereto. 

 

D. LIABILITY FOR NON-PERFORMANCE OF MAINTAINED EQUIPMENT 

In the event that one or more elevator is out of service due to the failure of the Contractor to perform 

according to the contract, he shall reimburse the City of Worcester for all damages/losses incurred because 

of such failure.  Losses include but are not limited to fines, judgements and penalties that can be attributed 

to the service failure. 

 

E. PRECAUTIONS AGAINST INJURY TO PROPERTY 

The Contractor shall take all proper precautions to protect property from injury or unnecessary interference; 

provide proper means of access to the property where the existing access is cut off by the Contractor; and 

replace or put in good conditions, satisfactory to the City of Worcester's every public or private way, or 

other thing injured or interfered with by the Contractor in carrying on the contract, unless the same has been 

done away with on approval of the City of Worcester. 

 

10. CONTRACTOR RESPONSIBILITIES 

 

The Contractor shall undertake at this own expense the following: 

• Store his apparatus, materials, supplies and equipment in such orderly fashion at the site of work in such 

a way as not to unduly interfere with the process of his work or the work of any other Contractors of the 

City's employees. 

• Place upon the work or any part thereof only such loads as are consistent with the safety of that portion 

of the work. 

• Take every precaution against damage to property or injuries to persons. 
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11. RECORDS  

 

The contractor shall furnish and install in each machine room and Liftolators a bound book containing not less 

than 200 ruled sheets.  The fly leaf of each shall be marked Elevator Log Book, identify the building and State 

ID Number.   Each book shall be divided into permanently tagged sections identified as Inspection and Test 

and repairs.  The contractor's personnel performing any work shall write in elevator logbook the following: 

 

• Name of person performing the work 

• Date of work 

• A full description of the work performed including name of equipment installed or removed 

 

All work under this contract and within its intentions shall be performed to the satisfaction of the designated 

department personnel. 

 

12. QUALITY CONTROL MEETINGS 

 

The contractor’s supervisory staff shall attend monthly meetings with Owner’s staff to discuss various items 

associated with this contract including but not limited to:  outstanding maintenance and/or confirmation of 

maintenance tasking, call backs, testing status, schedule, violations, certificates of use, recommended repairs 

above scope of contract and review of machine room log book. 

 

13. COMPLETED WORK 

 

• All work must be completed and tested.   

• The elevator must be left in full operating order.   

• The elevator must be left in a safe condition where no harm can come to any person because of a lack of 

ordinary care.   

• The elevator’s operation and conditions must be tested in the presence of an authorized staff.   

• It will be the responsibility of the contractor to test the operation of the equipment/repair, and prove the 

work was successfully completed, in the presence of an authorized representative of the city of Worcester.   

• This must be noted on the order/service slip.  An authorized representative will sign the slip. 

14. CORRECTIONS TO WORK 

 

• If the City of Worcester, at its sole discretion, states that the work performed by the contractor is not 

adequate, the contractor will be notified in writing.   

• The contractor will have five (5) business days to respond and make the necessary corrections.   

• Failure to successfully make the necessary corrections will be grounds for cancellation of this contract.  

• If the City of Worcester is required to remedy the problem by hiring an outside contractor to 

complete/correct the job.  The contractor may be charged for these corrective services.  

• If the contractor fails to correct defective work or persistently fails to carry out the work in accordance 

with the contract documents, the City of Worcester will cause this contract to be cancelled. 

 

15. WARRANTIES/GUARANTEES 

 

All labor shall be guaranteed for a period of time not less than one (1) year.  There shall be a warranty for all 

materials used.  This warranty shall be a manufacturer’s warranty.  If a part fails within the manufacturer’s 

warranty time frame, then it will be up to the contractor to replace this part free of charge. 

16. ESTIMATES 

 

It will be required that the contractor provide the City of Worcester with a free written estimate to perform 

work. The site must be visited.  The proposal shall contain: 

• Name and location of building 
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• Total cost (labor & materials) 

• Breakdown of costs (labor - # of men, # of hours/materials – types & amounts) 

• Special equipment needed 

• Other special conditions 

• Specify exactly what work is to be done 

• Number of days to complete job 

• Number of days needed to start job after receiving authorization 

 

All estimates are to be submitted to the City within 2 business days after the site visit for regular services 

calls.  The contractor must respond to emergency calls within one hour as defined in Section 4 of the 

Technical Specifications. 

 

If the estimate is accepted, the work shall be done on time and the materials not to exceed the quoted price.  

Actual service slips will be needed with the final invoice. 

17. SERVICE SLIPS 

 

It will be required that every time a serviceman enters a building to do work, a service slip/work order must be 

filled out describing the work.  The slip must include but is not limited to the following information: 

▪ Company’s Name 

▪ Address 

▪ Telephone # 

▪ Worker’s Complete Name 

▪ Starting Time 

▪ Completion Time 

 

Service slips must be signed by the City Facility or Building Manager. 

 

18. INVOICING REQUIREMENTS 

 

No invoice will be paid without the proper information attached.  All invoices must be mailed directly to 

the requesting department/division. Failure to send invoices to the correct department will result in 

delays with payment.  

The City of Worcester can only be invoiced after all the work has been completed.  It will be required that the 

following information be included with or on the invoice: 

• A copy of the signed service slip must accompany the invoice. 

• The invoice must be dated properly and accurately. 

• The total for labor including the number of hour’s worked and hourly rate. 

• Any and all materials used for the job with their individual prices. 

• Brief description of work that was done. 

• Certified Payroll Documents, Respective Service Reports with each invoice. 

 

Any invoice received without the required information above will be rejected. 

 

If the contracting vendor uses materials or services from an outside vendor, the invoice must state the cost for 

those items to the contracting vendor plus no more than the quoted profit percent amount.  If the contractor 

quotes a percent off discount price, the invoice must state the list price with the discount price that will be 

charged to the city. 

 

No payment will be made for work judged by the Facilities Manager or his/her designee to be unsatisfactory.  

When the problem is corrected, then the invoice will be processed. 

19. MILEAGE 
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The City of Worcester cannot be charged for any time, mileage fees or other costs while a tradesman is 

traveling to and from the site.  The contractor shall take into account this cost in his hourly rate when he bids.  

Time begins when the tradesman arrives at the site and ends when he leaves the site. 

 

20. OVERCHARGING (MATERIALS) 

 

If the City of Worcester has any questions as to the validity of an invoice, the Department will notify the 

contractor of this in writing.  The contractor will have five (5) business days to answer any and all questions 

and to provide proof of such items as: 

• Copy of invoice stating the amount that the contractor was charged for supplies/services etc.  Invoice 

must be a legitimate copy to be forwarded to the Department involved. 

• The invoice must be dated. 

• The invoice must have the company’s name and address and telephone number along with a contact 

person’s name. 

• Proof that the invoice was paid by the contracting company. 

21. HOURLY RATE/OVERTIME RATE 

 

Under the terms of this contract, the perspective contractor must quote a regular labor rate per hour for any 

work done between 7:00 A.M. and 4:00 P.M. Monday thru Friday.  For any work done between 4:00 P.M. and 

7:00 A.M. Monday thru Friday and all day Saturday the perspective bidder must quote an overtime rate, equal 

to one half times the regular rate or less.  This overtime rate will be at the contractor’s discretion but cannot 

exceed the limit specified.  A double time rate equal to twice the regular rate or less will be required for all 

work done on Sundays and Holidays.  Again the double time rate will be at the contractor’s discretion but 

cannot exceed the limit specified.  The overtime rates are for emergencies only.  No job will have more than 

one (1) man working at a time unless explicit permission is received by the department.  If the contractor sends 

more than one (1) man, it will be at his own discretion and cost. 

 

22. SUBCONTRACTED WORK (ERS)/NON SPECIFIED WORKER (S) 

NO WORK may be subcontracted for any reason without explicit permission of the City of Worcester.  If any 

tradesman from any other company or a non-specified worker from the contracted company is found on City 

of Worcester property without permission, that person will be asked to leave the premises.  If any tradesman 

from another company is found on the City of Worcester property without permission and this person was 

sent by the company with which the City of Worcester has a contract with this will be absolute grounds for 

cancellation of this contract. 
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TECHNICAL SPECIFICATIONS 

 

1. SCOPE OF SERVICES 

 

The Contractor shall provide all necessary elements, including labor, equipment, materials, parts, tools, and 

vehicles, to perform full maintenance service and all annual inspections, including emergency power, fire 

service, weight testing, disposal, etc., as required by the City of Worcester, of elevators, dumb waiters, etc., 

inclusive of all component equipment and as detailed in this bid specification. 

 

 The full maintenance service shall include worn or defective parts replacement repairs, lubrication, adjustment, 

calibration, checking, testing, cleaning, painting for preservation, and inspection of all elevator system 

equipment, including all attached or remote component equipment, of each system, in accordance with all 

requirements defined in the section, all requirements as detailed in General Conditions, under this document 

and all requirements of the Commonwealth of Massachusetts and Federal Safety codes. 

 

 The Contractor shall be responsible for performing all maintenance and inspections and shall perform 

preventive maintenance, overhauls, and repairs, as recommended by the equipment manufacturer.  However, it 

will be the full responsibility of the contractor to assure that the schedule followed will allow for a completely 

safe and reliable operation of all equipment. If more work is required then is listed in the Maintenance Schedule, 

it will be the Contractor’s responsibility to do it. 

 

 The Contractor shall assume all costs to maintain all equipment covered by the contract in proper operating 

condition throughout the contract period.  No additional cost for repairs, due to pre-contract conditions as 

presumed or presupposed by the Contractor, will be accepted. 

 

 The Contractor shall perform all work in strict accordance with all rules, regulations, standards, codes, 

ordinances, or laws of Local, State, and Federal authorities having lawful jurisdiction, and shall be responsible 

for compliance therewith. 

 

 The equipment requiring full maintenance service work shall include, BUT SHALL NOT BE LIMITED to 

gears, bearings, sheaves, brake pulleys, brake magnet coils, brake shoes, brake contacts and linings, motor 

windings, armature, rotor, stator, commutator, brushes, brush holders, controls, selector and dispatching 

equipment, relays, solid state components, resistors, condensers, transformers, coils, contacts, electrical 

conductors, dashpots, timing devices, mechanical and electrical driving equipment, governor, governor sheave 

and shaft assembly, governor, governor sheave and shaft assembly, governor jaws, car and counterweight 

buffers, car and counterweight guide rails, top and bottom limit switches, governor tension sheave assembly, 

compensating sheave assembly, counterweight, counterweight roller guides, hoist ropes and compensating 

ropes, hoist way door interlocks, hoist way door hangers, bottom door guides, auxiliary door closing devices, 

automatic electrical powered door operators, car door hangers, card door contacts, door protective devices, load 

weighing equipment, car-frame, car safety mechanism, platform, wood platform flooring, elevator car, tile floor 

covering, elevator car roller guides and shoes, magnets and frames, and all other mechanical or electrical 

components. 

 

2. EXTENT OF WORK 

 

The extent of work to be performed by the Contractor shall include regularly scheduled, monthly, quarterly, 

semi-annual and annual examinations.  Work shall include, but not be limited to, examinations and preventative 

maintenance procedures, emergency callback service where specified, maintenance of complete required 

inspection records, cleaning, lubricating, testing, adjusting, repairing, furnishing of replacement parts, including 

spares, furnishing of all equipment for testing as required by applicable codes. 

 

 The Contractor shall provide regular and systematic examinations and preventative maintenance service, 

making examinations at monthly intervals, at which time he shall take necessary action to restore the 

elevators/equipment to satisfactory and safe service and by using preventative maintenance methods, furnish 

and install parts prior to their breakdown point where possible, all as necessary to keep elevators/equipment in 
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the best possible running order at all times. Scheduling of maintenance will be made so that the maintenance 

occurs on the same week during each month.  This can be scheduled with the Individual department 

representatives and shall not be included in any service call without authorized City representative approval. 

 

 The Contractor shall also maintain the efficiency, safety and speeds specified in the original elevator/equipment 

contract with updates and as designated by the manufactures of the equipment at all times including 

acceleration, retardation, contract speed in feet per minute, with and without full load, and floor to floor, door 

opening and closing time.  Contractor shall perform all necessary examination, adjustments and work necessary 

to initially adjust and maintain elevators at the herein - before specified speed, adjust and replace all safety 

devices including governors, examine and equalize tension of all hoisting ropes and compensating ropes, and 

renew all hoisting, compensating and governor ropes, all whenever necessary to insure maintenance of adequate 

safety factor in accordance with these specifications. 

 

 The Contractor shall periodically clean and properly lubricate all sheave bearings and hoist way ropes, repack 

machine stuffing box and bearing and refill gear cases and guide lubricators when required.  All oil reservoirs 

shall be kept properly sealed to prevent leakage.  The Contractor shall only use lubricants furnished by the 

manufacturer of the equipment, or those recommended by the manufacturer. 

 

The Contractor shall keep the guide rails clean and properly lubricated, except when roller type guides are 

involved; no rail lubrication shall be used.  The Contractor shall supply as and when necessary, the following 

parts and supplies: oils, grease, rope, preservative, cleaning compounds, wiping cloths, paints, etc. All lubricants 

shall be of the grade recommended by the manufacturer for the purpose used. All lubricants shall be stored in 

a Contractor furnished metal cabinet in each machine room. 

 

 The motor windings are to be periodically treated with proper insulation compound. 

 

 Contractor shall renew all wire ropes as often as is necessary to maintain as adequate factor of safety, to equalize 

the tension on all hoisting ropes, shorten ropes, repair or replace conductor cables and hoist way and machine 

room elevator wiring. 

 

 Replacement ropes shall meet all code requirements and be equal or better than original ropes in design, 

material, construction and strength as specified by the elevator manufacturer. 

 

 When necessary, the Contractor shall replace guide shoes or rollers as required to insure smooth and quiet 

operation. 

 

 At intervals necessary to maintain standards of cleanliness, the Contractors shall brush lint and dirt from the 

guide rails, overhead sheaves and beams, counterweight frames, car tops, bottoms of platforms and remove and 

dispose of dirt from machine room floors and elevator/equipment shafts. 

 

3. PERFORMANCE STANDARDS 

 

All work of the Contractor shall meet the performance standards of the elevator maintenance and repair trade 

and shall comply with all safety and accessibility regulations of the Commonwealth of Massachusetts, OSHA, 

and Local authorities having lawful jurisdiction. 

  

 If any of the work required under this document fails to meet the City’s satisfaction, the Contractor shall correct 

the deficiencies and the City will withhold payment until acceptance of all portions of the work. 

 

Contractor will check in and check out with city designated personnel when onsite performing the requirements 

of this contract.  Failure to do so may result in termination of this contract. 

  

The Contractor shall use an adequate number of qualified employees who have been properly trained and who 

are experienced and completely familiar with the methods required for safe and proper execution of the work 

under this document.  
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 Unsatisfactory or non-performance or unsafe acts or the creation of any hazardous or unsafe condition by the 

Contractor or any agent or employee thereof, as judged by the City shall be cause for immediate termination of 

the contract by the City. 

 

 The Contractor shall maintain the elevators at their original intended travel speed, in feet per minute, the original 

performance time, including acceleration and retardation, and all other performance standards in accordance 

with the original equipment manufacturers  (OEM) specifications and shall maintain the original door opening 

and closing time, within the limits of all applicable codes.  Should the City determine, through investigation, 

that these standards are not being maintained, the Contractor will be given fourteen (14) days to restore the 

performance to the required level.  Failure to comply within the fourteen (14) day period will constitute 

sufficient cause for termination of the contract. 

 

A. DOOR PERFORMANCE 

In evaluating the door performance of the elevators, complete door opening and closing time shall be used.  

Each door shall open and close smoothly without slam or clatter.  The door opening and closing times shall 

not vary by more than ten percent (10%) of the base time specified by the elevator manufacturer. 

 

B. CAR START PERFORMANCE 

An evaluation of interlock and sequence of starting operating performance shall include door closed to car 

start time within ten percent (10%) variance of the base time specified by the elevator manufacturer. 

 

C. RUNNING TIME PERFORMANCE 

In evaluating running time, car start to car stop time shall be used.  In addition, smooth acceleration and 

deceleration of the car shall be determined on a one-floor run from start to stop within a ten percent (10%) 

variance of the base time specified by the elevator manufacturer. 

 

 

D. LANDING PERFORMANCE 

An evaluation of the landing performance shall include a determination that the car lands within plus or 

minus one-eighth of an inch (1/8”) of the exit level, without regards for the number of passengers, up to the 

car capacity. 

 

E. SPEED PERFORMANCE 

In evaluating speed performance, actual speed measurements shall be used and shall compare with an 

allowable variation of five percent (5%) of that specified by the elevator manufacturer. 

 

F. GROUP SUPERVISORY SYSTEM 

The Contractor shall insure that all group dispatching systems, inclusive of all circuits, time settings, and 

controls, are properly adjusted to allow the system to perform in accordance with the original equipment 

manufacturer’s specifications. 

 

Failure of the Contractor to meet all requirements of this section shall be cause for termination of the 

contract. Contractor shall be responsible for all costs for solicitation of a replacement contractor as well as 

costs for completion of identified work. 

 

4. SERVICE DURING REGULAR WORKING HOURS 

 

The Contractor must have resources available to respond if necessary to an emergency within one (1) hour after 

notice by telephone.  In the event of an elevator being shut down, due to failure of equipment or controls, this 

mechanic shall proceed at once, and continue without stopping to make necessary repairs or adjustments to 

place the elevator equipment in safe and first class operating conditions. 

 

5. WORK PERFORMED ON OFF SHIFT HOURS 
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When necessary, the City may require that scheduled maintenance work on some elevator equipment must be 

performed during off shift hours (nights, weekends) to minimize the impact on the public.  When this is required 

the Contractor is eligible to charge the City for the additional cost equal to the difference between the normal 

rate of pay and the overtime rate of pay multiplied by the number of off shift hours required to perform the 

work. 

 

6. EMERGENCY CALLBACK SERVICE 

 

Contractor shall provide emergency callback service on the elevators. This emergency callback service shall 

consist of responding promptly (within one hour) to request from authorized representatives by telephone or 

otherwise at any time to restore any elevator to service in cases where a shutdown or emergency trouble should 

develop at any time during day or night between regular examinations.  Bidder must have adequate personnel 

available in the area to provide overtime-emergency adjustment in the area to provide overtime emergency 

adjustment callback service twenty-four hours per day, 365 days per year. 

 

7. TELEPHONE SERVICE 

 

The Contractor shall maintain a continuous telephone service where he can be reached twenty-four (24) hours 

each day, seven (7) days a week, Sunday and Holidays included. 

 

8. MISUSE OF EQUIPMENT/VANDALISM 

 

In the event of evident damage caused by misuse of the elevators, which affect any component part of the 

elevator equipment covered under the scope of the contract, and which will require repairs or adjustments to 

correct, the Contractor and his elevator service personnel noting the damage shall comply with the following 

procedures: 

 

A. The Contractor’s personnel, who are in the building for any reason, upon noticing the damage or misuse 

shall immediately notify the on duty operations personnel stating the elevator damaged by misuse, and the 

extent of the damage.  The Contractors personnel shall secure and fill out appropriate forms describing 

damage as a result of misuse.  The forms may be obtained from on duty operations personnel. 

 

B. The Contractor shall, within two (2) working days, confirm the above information, stating the name of the 

mechanic and including the cost to correct the damage, in a letter to the Department Director. 

 

C. If the damage occurs during regular business hours the mechanic on duty shall perform the necessary repairs 

to return the elevator to service.  Once the necessary repairs are completed a service report for this repair 

detailing the hours spent and any part utilized must be presented to the on duty operations personnel.  The 

Contractor will be eligible to charge for any parts utilized to repair the equipment damaged through misuse 

or vandalism.  The Contractor will only be eligible to charge for those labor costs which exceed the 

minimum provided under the terms of this contract (I.E. repair requiring second elevator mechanic). 

 

D. If the damage or misuse occurs outside of the regular working hours and the damage is noted by the 

mechanic on an overtime service call, the procedure outlined in sub paragraphs ‘A & ‘B above shall be 

instituted.  The Contractor will be eligible to charge the City an additional amount to cover the overtime 

labor costs and any material costs necessary to return the elevator to service. 
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9. CODES, PERMITS, AND ORDINANCES 

 

The Contractor shall be responsible for securing all permits and scheduling all inspections and tests and shall 

pay all associated fees, as required by the Commonwealth of Massachusetts Department of Public Safety and 

any other Federal, State, or Local authority, for the work under this document. 

 

 The Contractor shall comply with all requirements of the American National Standard Safety Code for 

Elevators, Dumbwaiters, Escalators, and Moving Walks (ANSI/ASME A-17.1), THE 1996 edition of the 

Massachusetts Electrical Code, Commonwealth of Massachusetts Department of Public Safety (524 CMR 3.00-

11.00), National Elevator Code A-17, and any other applicable Federal, State, and Local laws, ordinances, rules, 

orders, regulations, and codes. 

 

10. SPARE PARTS INVENTORY 

 

Contractor agrees to maintain a supply of spare lending and genuine O.E.M. replacement parts specifically 

made for this installation in their warehouse inventory. 

 

This inventory will include, but is not limited to: generator rotating elements, door operator motors, brake 

magnets, generator and motor brushes, controller switch contacts, selector switch contacts, solid state 

components, selector tapes, door hangers, rollers, hoist way limit switches.  Such spare lending and replacement 

parts will be kept in Contractor’s warehouse inventory or available from Contractor’s manufacturing facilities 

located strategically throughout the United States.  This spare parts inventory shall insure the availability of any 

part necessary for this installation to be located and shipped by the most expeditious means within forty-eight 

(48) hours from the discovery of need in the normal workweek. 

 

11. JOB MATERIAL STORAGE 

 

The Contractor shall submit a list of genuine manufacturer’s parts specifically made for this installation that he 

will store on job site for emergency or quick replacement.  All replacement parts, lubricants, etc., shall be kept 

in suitable Contractor furnished metal cabinet at the elevator machine rooms. 

 

12. REPLACEMENT PARTS 

 

All replacement parts shall be new, of best quality, and genuine original equipment manufacturer’s parts. 

 

 All replacement parts and materials shall be exact duplicates of the parts or materials that are being replaced 

and shall be stored in accordance with the manufacturer’s instructions, with seals and labels legible and intact.  

No substitution of manufacturer, model, or type will be allowed. 

 

 All replacement parts shall conform to the manufacturer’s latest specifications for the particular elevator system 

equipment. 

 

 Any replacement parts supplied at additional cost, which do not correct a system problem or are deemed 

unnecessary by the City, shall be removed immediately and the replaced part shall be properly reinstalled.  Such 

work shall be the responsibility of and at the expense of the Contractor. 

 

13. MECHANIC QUALIFICATIONS 

 

All work shall be performed by skilled mechanics of the trade directly employed and supervised by the 

Contractor.  Except for Emergency Call-Back Service, hereinafter provided for all work shall be performed 

during regularly established hours of the elevator trade, eight (8) hours per day, Monday through Friday, Legal 

Holiday excluded. 

  

Only Massachusetts licensed elevator constructors may perform work on the elevators. 

14. MAINTENANCE AND INSPECTION REQUIREMENTS 
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The Contractor shall perform all applicable items as defined in the schedules of Maintenance and Inspection 

Requirements.  Said schedules include monthly, quarterly, semi-annual, and annual maintenance and inspection 

operations and shall be followed at regular intervals throughout each contract period.  Said schedules constitute 

the minimum requirements of such maintenance and inspection services and the minimum frequency required 

for performance of such services.  The Contractor must recognize that additional services may be required in 

order to comply with the performance requirements.  The Contractor is fully responsible for assuring safe, 

reliable, continuous operation of all elevators. 

 

The Contractor shall schedule all inspections of Worcester elevators pertaining to this bid, as required by the 

Commonwealth of MA Department of Public Safety, City of Worcester and any other regulatory entity.   

 

No more than one (1) week prior to a scheduled State inspection, the Contractor must inspect the elevator car, 

elevator pit, elevator shaft and all components of the elevator.  All deficiencies, along with a repair quote, must 

be emailed to proper department representative within 24 hours of inspection. 

 

 All State inspections must be scheduled during normal business hours. 

 

• It is the sole responsibility of the Contractor to apply for State inspections of all elevators, lifts and all 

required units, in a timely fashion.  Any fines issued by the State as a result of a unit not being inspected 

and issued a permit shall be the sole responsibility of the contractor 

• The contractor shall schedule with the State Elevator Inspector the annual inspection of each elevator.  

• The contractor shall fill out a work order for the inspection and have both the custodian and inspector sign 

the order to verify how much time was spent on the job site.   

• The contractor cannot charge the City of Worcester for any time traveling to and from the site.   

• The contractor shall receive a copy of the inspector’s report and attach it with the service slip for the 

inspection to the invoice.  

• The contractor shall submit an estimate for the work that is needed in order to receive a certificate within 

24 hours of completed inspection. 

• The contractor cannot charge the City of Worcester for any weights that may be needed in order to test the 

elevator for the inspector.  

• The contractor will have no more than one mechanic and one helper on these inspections.  

• The contractor will be reimbursed for the State Inspection Fee.  Proof of payment must accompany the 

request for reimbursement.  Payment will not be made without proper proof. 

• The mechanic and the helper will be charged at the contract rate.   

• In the event of a failed inspection, the contractor will be held responsible for the re-inspection fee if the 

cause for failure is a result of the contractor’s failure to report or repair the problem.   If the failure is a 

result of the City of Worcester failure to request a repair to a problem that was reported to the facilities 

Director, the City of Worcester will be responsible for the re-inspection fee. 

 

 The Contractor shall be present during the City scheduled annual testing of each emergency power system 

associated with each building in which the systems covered under the contract are located, to verify the 

operational status during such testing.  The City will notify the Contractor at least thirty (30) days prior to the 

scheduled test date. 

 

 The Contractor shall check and maintain all group supervisory control systems and shall test and adjust the 

system’s dispatching, scheduling, and emergency service features, in accordance with the original equipment 

manufacturer’s specifications.  The Contractor shall prove, to the City’s satisfaction that each group supervisory 

control system functions properly. 

 

 All work shall be performed with minimum inconvenience to building occupants.  The Contractor shall furnish 

a full report, covering adjustment time intervals, dispatch times on various programs, door standing time, and 

door opening and closing speeds, to the City Representative 
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 The Contractor shall perform and shall record full operational tests of each in-car emergency lighting system. 

Said system shall provide the required illumination (0.2-foot candles at 4 feet above the floor and 1 foot in front 

of the operating panel) for four (4) hours. The Contractor shall repair or replace the components of said system 

as necessary. 

 

 Once each year, according to the records of and at the direction of the Commonwealth of Massachusetts 

Department of Public Safety, Elevator Division, the Contractor shall perform a full load, full speed check of 

safety mechanisms, over speed governors, car and counterweight buffers, and car balance of each elevator 

system and shall calibrate and scale each governor for proper tripping speed. During such test, the elevator 

equipment shall be stressed to an extent greater than that experienced in normal service, in accordance with the 

Department of Public Safety. 

 

 The Contractor shall submit a detailed evaluation, for each system, listing recommendations, remarks, etc., 

regarding the operational status and overall performance of the respective system and components, upon 

completion of the maintenance and inspection service of each system. 

 

15. MONTHLY MAINTENANCE AND INSPECTION REQUIREMENTS 

 

The Contractor shall perform the services defined in this section at regular intervals on a monthly basis.  Said 

services shall include: 

• Check the door operation; Clean, adjust, and lubricate, as applicable and as necessary, the brake, linkages, 

gears, motor, check-keys, setscrews, electrical contacts, chains, and cams. 

• Check the door closer; clean, adjust, and lubricate, as applicable and as necessary, the pivot points, sill trips, 

and checking devices. 

• Check the selector, Clean, adjust, and lubricate, as applicable and as necessary, the brushes, dashpots, 

traveling cables, chains, pawl magnets, wiring, electrical contacts, relays, tape drive, and tape switch. 

• Check the car; Clean, adjust, and lubricate, as applicable and as necessary, the car door and landing door 

tracks, pivots, hangers, car grill, stile channels, and side and top exits. 

• Check the in car intercom, telephone, land alarm operations; Perform any necessary repairs or replacements 

to said alarm system:  Report any problems with the intercom and/or telephone systems to the City 

representative. 

• Observe the operation of the signal and dispatching system; Inspect the compensating rope hitches, drums, 

drum buffers, rope clamps, couplings, keyways, and pulleys; Check the load weighing device and 

dispatching the time settings; Clean, adjust, and lubricate said equipment, as applicable and as necessary. 

• Check the oil level in the car and counterweight oil buffers; Add oil, as required. 

• Check the motor brushes and commutators; inspect the commutators for finish, grooving, eccentricity, and 

mica level: clean, turn or refinish the commutator to provide proper commutation, if required.  Inspect the 

motor brushes for tension, seating and wear. Replace or adjust said equipment, as required. 

• Check the controller contacts and relays; visually inspect, check adjustment, and replace contacts of said 

equipment, as required. 

• Check, adjust, repair and/or replace the car ventilation system, car position indicators, hall position 

indicators, and hall and car call buttons, as necessary. 

• Visually inspect and clean each governor. 

• Test the operation of the in-car emergency lighting system; Log the test results, on the service report. 

• Initiate Phase I firefighter service recall and check the operation of said service to least two (2) floors under 

Phase II firefighter service; Log the results of said test on the service report. 

• Submit a service report of the work performed and submit an evaluation, with any recommendations 

regarding system performance, to the City Representative. 
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16. QUARTERLY MAINTENANCE AND INSPECTION REQUIREMENTS 

 

The Contractor shall perform the services defined in this section at regular intervals on a quarterly basis.  Said 

services shall include: 

• Perform all weekly and monthly maintenance and inspection requirements. 

• Check the leveling operation; Clean and adjust the leveling switches, hoist way vanes, magnets, and 

inductors; Repair and/or adjust said equipment for proper leveling. 

• Clean, lubricate, and adjust, as applicable and as necessary, hoist way door tracks, hangers, eccentrics, 

linkage gibs, and interlocks. Inspect all fastenings and ropes for wear and lubrication. Clean each of the 

governors and hoist ropes.  Lubricate the hoist ropes and replace same, if necessary.  Do not lubricate the 

governor ropes.  Inspect all ropes, hitches and shackles and equalize the rope tension. 

• Clean, adjust, and lubricate, as applicable and as necessary, the car door and landing door tracks, pivots, 

hangers, car grille, and stile channels. 

• Test the in-car audible alarm system; clean the in-car light fixtures; Test the emergency switch (ground the 

case, if necessary). 

• Inspect and clean the dashpots, commutators, brushes, cam pivots, and fastenings; Inspect safety parts, 

pivots, setscrews, switches, etc.; Check the adjustment of the car and counterweight roller guides; Adjust 

said equipment, as applicable and as necessary. 

• Lubricate the compensating sheave and inspect the hitches 

• Inspect the governor and selector tape tension sheave fastenings, repair if necessary; Clean all parts of each 

safety device and lubricate the associated moving parts, to ensure their operation; Check and adjust the 

clearance between the safety jaws and guide rails; Visually inspect all safety parts. 

• Submit a service report of the work performed and submit an evaluation, with any recommendations 

regarding system performance, to the City Representative. 

 

17. SEMI-ANNUAL MAINTENANCE AND INSPECTION REQUIREMENTS 

 

The Contractor shall perform the services defined in this section at regular intervals on a semi-annual basis.  

Said services shall include: 

• Perform all weekly, monthly, and quarterly maintenance and inspection requirements. 

• Clean the controller with a vacuum cleaner; Check the alignment of the switches, relays, timers, hinge pins, 

etc.; Adjust and lubricate said equipment, as applicable and as necessary; Check all resistance tubes and 

grids; Check the thermal overload relays and settings; Check the operation of the thermal overload elements; 

Clean and inspect the fuses, fuse holders, and all controller connections. 

• Inspect each sheave to ensure tightness on the shafts; Sound-test the spokes and rim, with a hammer, to 

detect cracks, Perform any necessary repairs or adjustments to said equipment. 

• In the hoist way, examine the guide rails, cams, fastenings, and counterweights; Inspect and test the limits 

of the terminal switches; Perform any necessary repairs or adjustments to said equipment. 

• Check and clean the damping motor brushes and replace said brushes, if necessary. 

• Clean all overhead beams, sheaves, bottom of platform, car tops, counter weight and hoist way walls. 

• Examine all hoist ropes for wear, lubrication, length and tension; Replace, lubricate, and adjust said 

equipment, as applicable and as necessary, to meet code requirements. 

• Check the fastenings and operation of the door checks and interlocks; Clean and lubricate the pivot points 

of said equipment, as required. 

• Submit a service report of the work performed and submit an evaluation, with any recommendations 

regarding system performance, to the City Representative. 
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18. ANNUAL MAINTENANCE AND INSPECTION REQUIREMENTS 

 

The Contractor shall perform the services defined in this section at regular intervals on an annual basis.  Said 

services shall include: 

• Perform all monthly, quarterly, and semi-annual maintenance and inspections requirements. 

• Examine, clean with proper solution, and repair as necessary, the commutator, brushes and brush holders of 

all small control motors and regulators. 

• Thoroughly examine and clean the starter and control panels; check each contactor and relay, by hand, for 

wear, cleanliness, and proper adjustment; clean adjust, repair or replace said equipment, as necessary. 

• Check, clean, and adjust the operation of the slowdown and limit switches. 

• Examine and “hand test” all moving parts of the governor and safety devices for free movement and proper 

operation. 

• Examine and clean (add oil, if necessary) the buffers; perform a “hand test” of the plunger return. 

• Blow out and vacuum clean the controller motors. 

• Overhaul the machine brake, including disassembly. Clean or replace worn components, as necessary.  

Reassemble and readjust equipment. 

• Clean and lubricate the hatch door hangers, track, and door arms. 

• Examine the care and counterweight wire hoist ropes and the governor ropes, for wear and condition, 

Replace said ropes, if necessary. 

• Clean the rails, hoist way walls, car tops, hoist way pits, overhead sheaves, and beams; Check all bracket 

bolts for tightness. 

• Examine all safety devices. 

• Perform a no load test for proper elevator operation. Check the car balance; repair or adjust same, as required; 

check the governor for proper tripping speed; re-calibrate the scale some, as required. 

• Perform an inspection of equipment performance, including car speed, door operations, riding quality, car 

leveling, floor-to-floor time and system operation, including traffic handling and response time; Perform any 

adjustments, repairs, or replacements required to meet the original manufacturer’s performance standards. 

• Schedule and perform all inspections and testing required by the Commonwealth of Massachusetts, 

Department of Public Safety, Elevator Division. Said inspections and testing shall be in accordance with 

Department of Public Safety Regulations. 

• Perform all inspections, repairs, or operations, as necessary, to insure certification by the Commonwealth of 

Massachusetts Elevator inspector. 

• Submit two (2) copies of a written annual inspection report to the City Representative, upon completion of 

each annual inspection.  Said report shall include the made and type of elevator, the building name, elevator 

number, a description of the work performed on each elevator, a Commonwealth of Massachusetts inspection 

certificate, and an evaluation listing any recommendations. 

• Submit a service report of the work performed and submit an evaluation, with any recommendations 

regarding system performance, to the City Representative. 

 

19. SCHEDULING WITH OWNER REPRESENTATIVES 

 

• The Contractor is responsible for scheduling all monthly, semi-annual, and annual inspections and work 

with the Owner’s Representative assigned to each department and location. 

• The Contractor must provide a minimum of 48 hours and maximum of 1 month notice of said scheduled 

work.  The Owner’s Representative may respond prior to the day of said scheduled work with a request to 

reschedule the work for a different day or at a different time (within normal working hours).  The 

Contractor must reschedule all work that is not derived from the Commonwealth of Massachusetts, 

Department of Public Safety, Elevator Division when written response from the Owner’s Representative is 

received prior to the day of the scheduled work. 

 



 
 
 
 

PREVAILING WAGE RATES 
 

& 
 

CERTIFIED PAYROLL REPORTING 
FORMS 

 
 
 
NOTE:  Successful bidder/contractor shall submit 

the required certified payroll reporting forms 
on a weekly basis via email to: 
 
certifiedpayrollrecords@worcesterma.gov  

 
 
  
 City of Worcester – Purchasing Division 
 City Hall – Room 201 
 455 Main Street 
 Worcester, MA 01608 
   
 
 
  
 

mailto:certifiedpayrollrecords@worcesterma.gov


MASSACHUSETTS WEEKLY CERTIFIED PAYROLL REPORT FORM

Company's Name: Address: Phone No.: Payroll No.:

Employer's Signature: Title: Contract No: Tax Payer ID Number Work Week Ending:

Awarding Authority's Name: Public Works Project Name: Public Works Project Location: Min. Wage Rate Sheet Number

General / Prime Contractor's Name: Subcontractor's Name: "Employer" Hourly Fringe Benefit Contributions

(B+C+D+E) (A x F)

Employee Name & Complete 

Address

Work 

Classification:

Employee 

is OSHA 

10 

certified 

(?)

Appr. 

Rate 

(%) Su. Mo. Tu. We. Th. Fr. Sa.
All Other 

Hours

Hourly 

Base 

Wage     

(B)

Health & 

Welfare 

Insurance  

(C)

ERISA 

Pension 

Plan     

(D)

Supp. 

Unemp.     

(E)

Total 

Hourly 

Prev. Wage 

(F)
Total Gross 

Wages

Check No.    

(H)

Are all apprentice employees identified above currently registered with the MA DLS's  Division of Apprentice Standards? YES  NO  

No apprentices are identified above

Date Received by Awarding Authority

Page ________of________    /                        /

NOTE: Pursuant to MGL c. 149, s. 27B, every contractor and subcontractor is required to submit a true and accurate copy of their certified weekly payroll records to the awarding 

authority by first-class mail or e-mail. In addition, each weekly payroll must be accompanied by a statement of compliance signed by the employer. Failure to comply may result in the 

commencement of a criminal action or the issuance of a civil citation. 

For all apprentices performing work during the reporting period, attach a copy of the apprentice identification card issued 

by the Massachusetts Department of Labor Standards / Division of Apprentice Standards.

Hours Worked

Project 
Gross 
Wages                  

Project 
Hours         

(A)



CITY OF WORCESTER
Monthly Workforce Report

Construction Manager: _____________________
Project: ________________________________________ Contract #:_________________________________

MINORITY 
OWNED

WOMEN 
OWNED

Contractor/Sub-Contractor Total Hours PTD Hours
PTD 

Percentage
PTD        

Hours
PTD 

Percentage
XX 600 0.0% 0.0% YES / NO YES / NO

YES / NO YES / NO
YES / NO YES / NO
YES / NO YES / NO  

MONTHLY TOTAL: 600.0 0.00 0.0% 0.0 0.0%

Construction Manager: _____________________
Project: ________________________________________ Contract #:_________________________________

Trade Total Hours
PTD        

Hours
PTD 

Percentage
PTD        

Hours
PTD 

Percentage
Carpenter 600.0 0.0 0.0% 0.0 0.0%

X
X
X
X
X

MONTHLY TOTALS 600.0 0.0 0.0% 0.0 0.0%

FEMALE

GOAL - 38% GOAL - 10%

GOAL - 10%
PROJECT-TO-DATE: PEOPLE OF COLOR FEMALE

PROJECT NAME_______________________________________________

Period Covered: ________________ through ___________________________

PROJECT NAME_______________________________________________

Period Covered: ________________ through ___________________________

GOAL - 38%

PROJECT-TO-DATE: PEOPLE OF COLOR



WEEKLY PAYROLL RECORDS REPORT 
& STATEMENT OF COMPLIANCE 

DIVISION OF OCCUPATIONAL SAFETY, 19 STANIFORD STREET, 2nd FLOOR, BOSTON, MA  02114 

 
In accordance with Massachusetts General Law c. 149, §27B, a true and accurate record 

must be kept of all persons employed on the public works project for which the enclosed rates 
have been provided.  A Payroll Form has been printed on the reverse of this page and includes 
all the information required to be kept by law.  Every contractor or subcontractor is required to 
keep these records and preserve them for a period of three years from the date of completion of 
the contract. 

 
In addition, every contractor and subcontractor is required to submit a copy of their 

weekly payroll records to the awarding authority.  For every week in which an apprentice is 
employed, a photocopy of the apprentice’s identification card must be attached to the payroll 
report.  Once collected, the awarding authority is also required to preserve those records for three 
years. 

 
In addition, each such contractor, subcontractor, or public body shall furnish to the 

awarding authority directly, within fifteen days after completion of its portion of the work a 
statement, executed by the contractor, subcontractor or public body who supervises the payment 
of wages, in the following form: 
 

 
 
 STATEMENT OF COMPLIANCE 
 
                                                                 _______________, 20_______ 
 
   I,___________________________________,___________________________________ 
                   (Name of signatory party)                                          (Title) 
   do hereby state: 
                That I pay or supervise the payment of the persons employed by 
   ___________________________________ on the ______________________________ 
          (Contractor, subcontractor or public body)                           (Building or project) 
   and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on        
   said project have been paid in accordance with wages determined under the provisions of     
   sections twenty-six and twenty-seven of chapter one hundred and forty nine of the                
    General Laws.  
 
                                                          Signature _________________________ 
 
                                                          Title _____________________________ 
 
 



THE COMMONWEALTH OF MASSACHUSETTS

DEPARTMENT OF LABOR STANDARDS

As determined by the Director under the provisions of the 

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

Prevailing Wage Rates
MAURA HEALEY LAUREN JONES

SecretaryGovernor

MICHAEL FLANAGAN

Provide all labor, equipment, materials and supervision necessary and proper for drinking fountain replacement at 

various school locations.

Director

Awarding Authority: City of Worcester

City/Town:Contract Number: 8211-M4 WORCESTER

Description of Work:

Job Location: Various Locations, City of Worcester, MA

Wage Request Number:    20240523-028Issue Date: 05/23/2024

Information about Prevailing Wage Schedules for Awarding Authorities and Contractors 

•  The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction projects. For        

   construction projects lasting longer than one year, awarding authorities must request an updated wage schedule no later than two           

   weeks before the anniversary of the date the contract was executed by the awarding authority and the general contractor. For multi-

   year CM AT RISK projects, the awarding authority must request an annual update no later than two weeks before the anniversary date, 

   determined as the earlier of: (a) the execution date of the GMP Amendment, or (b) the execution date of the first amendment to permit 

  procurement of construction services. The annual update requirement is not applicable to 27F “rental of equipment” contracts. The  

  updated wage schedule must be provided to all contractors, including general and sub-contractors, working on the construction 

  project.

•  This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the “Wage Request 

  Number” on all pages of this schedule. 

•  An Awarding Authority must request an updated wage schedule if it has not opened bids or selected a contractor within 90 days of the 

  date of issuance of the wage schedule. For CM AT RISK projects (bid pursuant to G.L. c.149A), the earlier of: (a) the execution date of the  

  GMP Amendment, or (b) the bid for the first construction scope of work must be within 90-days of the wage schedule issuance date.

•  The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, § 27. The wage 

  schedule shall be made a part of the contract awarded for the project. The wage schedule must be posted in a conspicuous place at the 

  work site for the life of the project in accordance with M.G.L. c. 149 § 27. The wages listed on the wage schedule must be paid to 

  employees performing construction work on the project whether they are employed by the prime contractor, a filed sub-bidder, or a sub-

  contractor.

•  Apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice Standards (DAS). 

  Apprentices must keep their apprentice identification card on their persons during all work hours on the project. An apprentice registered  

  with DAS may be paid the lower apprentice wage rate at the applicable step as provided on the prevailing wage schedule. Any apprentice 

  not registered with DAS regardless of whether they are registered with another federal, state, local, or private agency must be paid the 

  journeyworker's rate.

•  Every contractor or subcontractor working on the construction project must submit weekly payroll reports and a Statement of 

  Compliance directly to the awarding authority by mail or email and keep them on file for three years. Each weekly payroll report must 

  contain: the employee’s name, address, occupational classification, hours worked, and wages paid. Do not submit weekly payroll reports 

  to DLS. For a sample payroll reporting form go to http://www.mass.gov/dols/pw. 

•  Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative obligation to 

  inquire with DLS at (617) 626-6953. 

•  Contractors must obtain the wage schedules from awarding authorities. Failure of a contractor or subcontractor to pay the prevailing 

  wage rates listed on the wage schedule to all employees who perform construction work on the project is a violation of the law and 

  subjects the contractor or subcontractor to civil and criminal penalties.

•  Employees not receiving the prevailing wage rate set forth on the wage schedule may file a complaint with the Fair Labor Division of the 

  office of the Attorney General at (617) 727-3465. 

KIM DRISCOLL 

Lt. Governor



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

Construction

(2 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$72.69 01/01/2024 $15.07 $0.00 $38.95 $18.67

$73.69 06/01/2024 $15.07 $0.00 $39.95 $18.67

$75.19 12/01/2024 $15.07 $0.00 $39.95 $20.17

$75.69 01/01/2025 $15.57 $0.00 $39.95 $20.17

$76.69 06/01/2025 $15.57 $0.00 $40.95 $20.17

$78.30 12/01/2025 $15.57 $0.00 $40.95 $21.78

$78.90 01/01/2026 $16.17 $0.00 $40.95 $21.78

$79.90 06/01/2026 $16.17 $0.00 $41.95 $21.78

$81.64 12/01/2026 $16.17 $0.00 $41.95 $23.52

$82.24 01/01/2027 $16.77 $0.00 $41.95 $23.52

(3 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$72.76 01/01/2024 $15.07 $0.00 $39.02 $18.67

$73.76 06/01/2024 $15.07 $0.00 $40.02 $18.67

$75.26 12/01/2024 $15.07 $0.00 $40.02 $20.17

$75.76 01/01/2025 $15.57 $0.00 $40.02 $20.17

$76.76 06/01/2025 $15.57 $0.00 $41.02 $20.17

$78.37 12/01/2025 $15.57 $0.00 $41.02 $21.78

$78.97 01/01/2026 $16.17 $0.00 $41.02 $21.78

$79.97 06/01/2026 $16.17 $0.00 $42.02 $21.78

$81.71 12/01/2026 $16.17 $0.00 $42.02 $23.52

$82.31 01/01/2027 $16.77 $0.00 $42.02 $23.52

(4 & 5 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$72.88 01/01/2024 $15.07 $0.00 $39.14 $18.67

$73.88 06/01/2024 $15.07 $0.00 $40.14 $18.67

$75.38 12/01/2024 $15.07 $0.00 $40.14 $20.17

$75.88 01/01/2025 $15.57 $0.00 $40.14 $20.17

$76.88 06/01/2025 $15.57 $0.00 $41.14 $20.17

$78.49 12/01/2025 $15.57 $0.00 $41.14 $21.78

$79.09 01/01/2026 $16.17 $0.00 $41.14 $21.78

$80.09 06/01/2026 $16.17 $0.00 $42.14 $21.78

$81.83 12/01/2026 $16.17 $0.00 $42.14 $23.52

$82.43 01/01/2027 $16.77 $0.00 $42.14 $23.52

ADS/SUBMERSIBLE PILOT
PILE DRIVER LOCAL 56 (ZONE 2)

$135.57 08/01/2020 $9.40 $0.00 $103.05 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

AIR TRACK OPERATOR
LABORERS - ZONE 2

$65.40 12/01/2023 $9.65 $0.00 $38.61 $17.14

For apprentice rates see "Apprentice- LABORER"

AIR TRACK OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$65.40 12/01/2023 $9.65 $0.00 $38.61 $17.14

$66.73 06/01/2024 $9.65 $0.00 $39.94 $17.14

$68.06 12/01/2024 $9.65 $0.00 $41.27 $17.14

$69.45 06/01/2025 $9.65 $0.00 $42.66 $17.14

$70.83 12/01/2025 $9.65 $0.00 $44.04 $17.14

$72.27 06/01/2026 $9.65 $0.00 $45.48 $17.14

$73.71 12/01/2026 $9.65 $0.00 $46.92 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

Issue Date: Wage Request Number:05/23/2024 Page 2 of 3820240523-028



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ASBESTOS WORKER (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (WORCESTER)

$66.35 12/01/2023 $14.50 $0.00 $40.80 $11.05

$67.35 06/01/2024 $14.50 $0.00 $41.80 $11.05

$68.35 12/01/2024 $14.50 $0.00 $42.80 $11.05

$69.35 06/01/2025 $14.50 $0.00 $43.80 $11.05

$70.35 12/01/2025 $14.50 $0.00 $44.80 $11.05

ASPHALT RAKER
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"

ASPHALT RAKER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

$66.23 06/01/2024 $9.65 $0.00 $39.44 $17.14

$67.56 12/01/2024 $9.65 $0.00 $40.77 $17.14

$68.95 06/01/2025 $9.65 $0.00 $42.16 $17.14

$70.33 12/01/2025 $9.65 $0.00 $43.54 $17.14

$71.77 06/01/2026 $9.65 $0.00 $44.98 $17.14

$73.21 12/01/2026 $9.65 $0.00 $46.42 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE
OPERATING ENGINEERS LOCAL 4

$86.43 12/01/2023 $15.00 $0.00 $55.03 $16.40

$87.73 06/01/2024 $15.30 $0.00 $56.03 $16.40

$89.18 12/01/2024 $15.30 $0.00 $57.48 $16.40

$90.48 06/01/2025 $15.30 $0.00 $58.78 $16.40

$91.93 12/01/2025 $15.30 $0.00 $60.23 $16.40

$93.23 06/01/2026 $15.30 $0.00 $61.53 $16.40

$94.68 12/01/2026 $15.30 $0.00 $62.98 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BACKHOE/FRONT-END LOADER
OPERATING ENGINEERS LOCAL 4

$86.43 12/01/2023 $15.00 $0.00 $55.03 $16.40

$87.73 06/01/2024 $15.30 $0.00 $56.03 $16.40

$89.18 12/01/2024 $15.30 $0.00 $57.48 $16.40

$90.48 06/01/2025 $15.30 $0.00 $58.78 $16.40

$91.93 12/01/2025 $15.30 $0.00 $60.23 $16.40

$93.23 06/01/2026 $15.30 $0.00 $61.53 $16.40

$94.68 12/01/2026 $15.30 $0.00 $62.98 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BARCO-TYPE JUMPING TAMPER
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER
LABORERS - ZONE 2

$65.40 12/01/2023 $9.65 $0.00 $38.61 $17.14

For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 

HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$65.40 12/01/2023 $9.65 $0.00 $38.61 $17.14

$66.73 06/01/2024 $9.65 $0.00 $39.94 $17.14

$68.06 12/01/2024 $9.65 $0.00 $41.27 $17.14

$69.45 06/01/2025 $9.65 $0.00 $42.66 $17.14

$70.83 12/01/2025 $9.65 $0.00 $44.04 $17.14

$72.27 06/01/2026 $9.65 $0.00 $45.48 $17.14

$73.71 12/01/2026 $9.65 $0.00 $46.92 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

BOILER MAKER
BOILERMAKERS LOCAL 29

$75.79 01/01/2024 $7.07 $0.00 $48.12 $20.60

Issue Date: Wage Request Number:05/23/2024 Page 3 of 3820240523-028



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BOILERMAKER - Local 29Apprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.28 $7.07 $13.22 $0.00 $51.57 65

 2 $31.28 $7.07 $13.22 $0.00 $51.57 65

 3 $33.68 $7.07 $14.23 $0.00 $54.98 70

 4 $36.09 $7.07 $15.24 $0.00 $58.40 75

 5 $38.50 $7.07 $16.25 $0.00 $61.82 80

 6 $40.90 $7.07 $17.28 $0.00 $65.25 85

 7 $43.31 $7.07 $18.28 $0.00 $68.66 90

 8 $45.71 $7.07 $19.32 $0.00 $72.10 95

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:4

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING)
BRICKLAYERS LOCAL 3 (WORCESTER)

$94.65 02/01/2024 $11.49 $0.00 $60.26 $22.90

$96.75 08/01/2024 $11.49 $0.00 $62.36 $22.90

$98.05 02/01/2025 $11.49 $0.00 $63.66 $22.90

$100.20 08/01/2025 $11.49 $0.00 $65.81 $22.90

$101.55 02/01/2026 $11.49 $0.00 $67.16 $22.90

$103.75 08/01/2026 $11.49 $0.00 $69.36 $22.90

$105.15 02/01/2027 $11.49 $0.00 $70.76 $22.90

Issue Date: Wage Request Number:05/23/2024 Page 4 of 3820240523-028



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BRICK/PLASTER/CEMENT MASON - Local 3 WorcesterApprentice -

02/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $30.13 $11.49 $22.90 $0.00 $64.52 50

 2 $36.16 $11.49 $22.90 $0.00 $70.55 60

 3 $42.18 $11.49 $22.90 $0.00 $76.57 70

 4 $48.21 $11.49 $22.90 $0.00 $82.60 80

 5 $54.23 $11.49 $22.90 $0.00 $88.62 90

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.18 $11.49 $22.90 $0.00 $65.57 50

 2 $37.42 $11.49 $22.90 $0.00 $71.81 60

 3 $43.65 $11.49 $22.90 $0.00 $78.04 70

 4 $49.89 $11.49 $22.90 $0.00 $84.28 80

 5 $56.12 $11.49 $22.90 $0.00 $90.51 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BULLDOZER/GRADER/SCRAPER
OPERATING ENGINEERS LOCAL 4

$85.83 12/01/2023 $15.00 $0.00 $54.43 $16.40

$87.11 06/01/2024 $15.30 $0.00 $55.41 $16.40

$88.55 12/01/2024 $15.30 $0.00 $56.85 $16.40

$89.83 06/01/2025 $15.30 $0.00 $58.13 $16.40

$91.27 12/01/2025 $15.30 $0.00 $59.57 $16.40

$92.55 06/01/2026 $15.30 $0.00 $60.85 $16.40

$93.99 12/01/2026 $15.30 $0.00 $62.29 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CAISSON & UNDERPINNING BOTTOM MAN
LABORERS - FOUNDATION AND MARINE

$73.35 12/01/2023 $9.65 $0.00 $45.48 $18.22

$74.83 06/01/2024 $9.65 $0.00 $46.96 $18.22

$76.30 12/01/2024 $9.65 $0.00 $48.43 $18.22

$77.80 06/01/2025 $9.65 $0.00 $49.93 $18.22

$79.30 12/01/2025 $9.65 $0.00 $51.43 $18.22

$80.85 06/01/2026 $9.65 $0.00 $52.98 $18.22

$82.35 12/01/2026 $9.65 $0.00 $54.48 $18.22
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING LABORER
LABORERS - FOUNDATION AND MARINE

$72.20 12/01/2023 $9.65 $0.00 $44.33 $18.22

$73.68 06/01/2024 $9.65 $0.00 $45.81 $18.22

$75.15 12/01/2024 $9.65 $0.00 $47.28 $18.22

$76.65 06/01/2025 $9.65 $0.00 $48.78 $18.22

$78.15 12/01/2025 $9.65 $0.00 $50.28 $18.22

$79.70 06/01/2026 $9.65 $0.00 $51.83 $18.22

$81.20 12/01/2026 $9.65 $0.00 $53.33 $18.22
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CAISSON & UNDERPINNING TOP MAN
LABORERS - FOUNDATION AND MARINE

$72.20 12/01/2023 $9.65 $0.00 $44.33 $18.22

$73.68 06/01/2024 $9.65 $0.00 $45.81 $18.22

$75.15 12/01/2024 $9.65 $0.00 $47.28 $18.22

$76.65 06/01/2025 $9.65 $0.00 $48.78 $18.22

$78.15 12/01/2025 $9.65 $0.00 $50.28 $18.22

$79.70 06/01/2026 $9.65 $0.00 $51.83 $18.22

$81.20 12/01/2026 $9.65 $0.00 $53.33 $18.22
For apprentice rates see "Apprentice- LABORER"

CARBIDE CORE DRILL OPERATOR
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"

CARPENTER
CARPENTERS -ZONE 2 (Eastern Massachusetts)

$76.92 03/01/2024 $9.83 $0.00 $47.12 $19.97

$78.17 09/01/2024 $9.83 $0.00 $48.37 $19.97

$79.42 03/01/2025 $9.83 $0.00 $49.62 $19.97

$80.67 09/01/2025 $9.83 $0.00 $50.87 $19.97

$81.92 03/01/2026 $9.83 $0.00 $52.12 $19.97

$83.17 09/01/2026 $9.83 $0.00 $53.37 $19.97

$84.42 03/01/2027 $9.83 $0.00 $54.62 $19.97

CARPENTER - Zone 2 Eastern MAApprentice -

03/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.20 $9.83 $1.73 $0.00 $32.76 45

 2 $21.20 $9.83 $1.73 $0.00 $32.76 45

 3 $25.92 $9.83 $3.40 $0.00 $39.15 55

 4 $25.92 $9.83 $3.40 $0.00 $39.15 55

 5 $32.98 $9.83 $16.51 $0.00 $59.32 70

 6 $32.98 $9.83 $16.51 $0.00 $59.32 70

 7 $37.70 $9.83 $18.24 $0.00 $65.77 80

 8 $37.70 $9.83 $18.24 $0.00 $65.77 80

09/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.77 $9.83 $1.73 $0.00 $33.33 45

 2 $21.77 $9.83 $1.73 $0.00 $33.33 45

 3 $26.60 $9.83 $3.40 $0.00 $39.83 55

 4 $26.60 $9.83 $3.40 $0.00 $39.83 55

 5 $33.86 $9.83 $16.51 $0.00 $60.20 70

 6 $33.86 $9.83 $16.51 $0.00 $60.20 70

 7 $38.70 $9.83 $18.24 $0.00 $66.77 80

 8 $38.70 $9.83 $18.24 $0.00 $66.77 80

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARPENTER WOOD FRAME
CARPENTERS-ZONE 3 (Wood Frame)

$37.37 10/01/2023 $7.02 $0.00 $25.55 $4.80

$38.47 10/01/2024 $7.02 $0.00 $26.65 $4.80

$39.57 10/01/2025 $7.02 $0.00 $27.75 $4.80

$40.67 10/01/2026 $7.02 $0.00 $28.85 $4.80
All Aspects of New Wood Frame Work

CARPENTER (Wood Frame) - Zone 3Apprentice -

10/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.33 $7.02 $0.00 $0.00 $22.35 60

 2 $15.33 $7.02 $0.00 $0.00 $22.35 60

 3 $16.61 $7.02 $1.00 $0.00 $24.63 65

 4 $17.89 $7.02 $1.00 $0.00 $25.91 70

 5 $19.16 $7.02 $4.80 $0.00 $30.98 75

 6 $20.44 $7.02 $4.80 $0.00 $32.26 80

 7 $21.72 $7.02 $4.80 $0.00 $33.54 85

 8 $23.00 $7.02 $4.80 $0.00 $34.82 90

10/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.99 $7.02 $0.00 $0.00 $23.01 60

 2 $15.99 $7.02 $0.00 $0.00 $23.01 60

 3 $17.32 $7.02 $1.00 $0.00 $25.34 65

 4 $18.66 $7.02 $1.00 $0.00 $26.68 70

 5 $19.99 $7.02 $4.80 $0.00 $31.81 75

 6 $21.32 $7.02 $4.80 $0.00 $33.14 80

 7 $22.65 $7.02 $4.80 $0.00 $34.47 85

 8 $23.99 $7.02 $4.80 $0.00 $35.81 90

Notes: 

     % Indentured After 10/1/17; 45/45/55/55/70/70/80/80

     Step 1&2 $18.52/ 3&4 $21.07/ 5&6 $28.70/ 7&8 $31.26

Apprentice to Journeyworker Ratio:1:5

CEMENT MASONRY/PLASTERING
BRICKLAYERS LOCAL 3 (WORCESTER)

$87.20 01/01/2024 $13.00 $1.30 $49.33 $23.57
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CEMENT MASONRY/PLASTERING - WorcesterApprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.67 $13.00 $15.93 $0.00 $53.60 50

 2 $29.60 $13.00 $18.57 $1.30 $62.47 60

 3 $32.06 $13.00 $19.57 $1.30 $65.93 65

 4 $34.53 $13.00 $20.57 $1.30 $69.40 70

 5 $37.00 $13.00 $21.57 $1.30 $72.87 75

 6 $39.46 $13.00 $22.57 $1.30 $76.33 80

 7 $44.40 $13.00 $23.57 $1.30 $82.27 90

Notes: 

     Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.

     

Apprentice to Journeyworker Ratio:1:3

CHAIN SAW OPERATOR
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"

CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES
OPERATING ENGINEERS LOCAL 4

$87.53 12/01/2023 $15.00 $0.00 $56.13 $16.40

$88.85 06/01/2024 $15.30 $0.00 $57.15 $16.40

$90.33 12/01/2024 $15.30 $0.00 $58.63 $16.40

$91.66 06/01/2025 $15.30 $0.00 $59.96 $16.40

$93.13 12/01/2025 $15.30 $0.00 $61.43 $16.40

$94.46 06/01/2026 $15.30 $0.00 $62.76 $16.40

$95.94 12/01/2026 $15.30 $0.00 $64.24 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

COMPRESSOR OPERATOR
OPERATING ENGINEERS LOCAL 4

$67.02 12/01/2023 $15.00 $0.00 $35.62 $16.40

$67.87 06/01/2024 $15.30 $0.00 $36.17 $16.40

$68.82 12/01/2024 $15.30 $0.00 $37.12 $16.40

$69.67 06/01/2025 $15.30 $0.00 $37.97 $16.40

$70.62 12/01/2025 $15.30 $0.00 $38.92 $16.40

$71.48 06/01/2026 $15.30 $0.00 $39.78 $16.40

$72.43 12/01/2026 $15.30 $0.00 $40.73 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DELEADER (BRIDGE)
PAINTERS LOCAL 35 - ZONE 2

$89.96 01/01/2024 $9.95 $0.00 $56.06 $23.95

$91.16 07/01/2024 $9.95 $0.00 $57.26 $23.95

$92.36 01/01/2025 $9.95 $0.00 $58.46 $23.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.03 $9.95 $0.00 $0.00 $37.98 50

 2 $30.83 $9.95 $6.66 $0.00 $47.44 55

 3 $33.64 $9.95 $7.26 $0.00 $50.85 60

 4 $36.44 $9.95 $7.87 $0.00 $54.26 65

 5 $39.24 $9.95 $20.32 $0.00 $69.51 70

 6 $42.05 $9.95 $20.93 $0.00 $72.93 75

 7 $44.85 $9.95 $21.53 $0.00 $76.33 80

 8 $50.45 $9.95 $22.74 $0.00 $83.14 90

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.63 $9.95 $0.00 $0.00 $38.58 50

 2 $31.49 $9.95 $6.66 $0.00 $48.10 55

 3 $34.36 $9.95 $7.26 $0.00 $51.57 60

 4 $37.22 $9.95 $7.87 $0.00 $55.04 65

 5 $40.08 $9.95 $20.32 $0.00 $70.35 70

 6 $42.95 $9.95 $20.93 $0.00 $73.83 75

 7 $45.81 $9.95 $21.53 $0.00 $77.29 80

 8 $51.53 $9.95 $22.74 $0.00 $84.22 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

DEMO: ADZEMAN
LABORERS - ZONE 2

$72.20 12/01/2023 $9.65 $0.00 $44.48 $18.07

For apprentice rates see "Apprentice- LABORER"

DEMO: BACKHOE/LOADER/HAMMER OPERATOR
LABORERS - ZONE 2

$73.20 12/01/2023 $9.65 $0.00 $45.48 $18.07

For apprentice rates see "Apprentice- LABORER"

DEMO: BURNERS
LABORERS - ZONE 2

$72.95 12/01/2023 $9.65 $0.00 $45.23 $18.07

For apprentice rates see "Apprentice- LABORER"

DEMO: CONCRETE CUTTER/SAWYER
LABORERS - ZONE 2

$73.20 12/01/2023 $9.65 $0.00 $45.48 $18.07

For apprentice rates see "Apprentice- LABORER"

DEMO: JACKHAMMER OPERATOR
LABORERS - ZONE 2

$72.95 12/01/2023 $9.65 $0.00 $45.23 $18.07

For apprentice rates see "Apprentice- LABORER"

DEMO: WRECKING LABORER
LABORERS - ZONE 2

$72.20 12/01/2023 $9.65 $0.00 $44.48 $18.07

For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

DIRECTIONAL DRILL MACHINE OPERATOR
OPERATING ENGINEERS LOCAL 4

$85.83 12/01/2023 $15.00 $0.00 $54.43 $16.40

$87.11 06/01/2024 $15.30 $0.00 $55.41 $16.40

$88.55 12/01/2024 $15.30 $0.00 $56.85 $16.40

$89.83 06/01/2025 $15.30 $0.00 $58.13 $16.40

$91.27 12/01/2025 $15.30 $0.00 $59.57 $16.40

$92.55 06/01/2026 $15.30 $0.00 $60.85 $16.40

$93.99 12/01/2026 $15.30 $0.00 $62.29 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DIVER
PILE DRIVER LOCAL 56 (ZONE 2)

$101.22 08/01/2020 $9.40 $0.00 $68.70 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER
PILE DRIVER LOCAL 56 (ZONE 2)

$81.59 08/01/2020 $9.40 $0.00 $49.07 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER TENDER (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 2)

$106.12 08/01/2020 $9.40 $0.00 $73.60 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER/SLURRY (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 2)

$135.57 08/01/2020 $9.40 $0.00 $103.05 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

DRAWBRIDGE OPERATOR (Construction)
DRAWBRIDGE - SEIU LOCAL 888

$37.53 07/01/2020 $6.67 $0.16 $26.77 $3.93

ELECTRICIAN
ELECTRICIANS LOCAL 96

$77.83 09/03/2023 $13.00 $0.00 $45.99 $18.84

$80.26 09/01/2024 $13.99 $0.00 $47.05 $19.22

$82.74 09/07/2025 $14.98 $0.00 $48.16 $19.60

$85.34 09/06/2026 $15.96 $0.00 $49.38 $20.00
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELECTRICIAN - Local 96Apprentice -

09/03/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.40 $13.00 $0.55 $0.00 $31.95 40

 2 $20.70 $13.00 $0.62 $0.00 $34.32 45

 3 $22.08 $13.00 $15.49 $0.00 $50.57 48

 4 $25.29 $13.00 $15.94 $0.00 $54.23 55

 5 $29.89 $13.00 $16.59 $0.00 $59.48 65

 6 $36.79 $13.00 $17.55 $0.00 $67.34 80

09/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.82 $13.99 $0.56 $0.00 $33.37 40

 2 $21.17 $13.99 $0.64 $0.00 $35.80 45

 3 $22.58 $13.99 $15.79 $0.00 $52.36 48

 4 $25.88 $13.99 $16.26 $0.00 $56.13 55

 5 $30.58 $13.99 $16.91 $0.00 $61.48 65

 6 $37.64 $13.99 $17.90 $0.00 $69.53 80

Notes: 

     Steps 1-2 are 1000 hrs; Steps 3-6 are 1500 hrs.

     

Apprentice to Journeyworker Ratio:2:3***

ELEVATOR CONSTRUCTOR
ELEVATOR CONSTRUCTORS LOCAL 41

$99.12 01/01/2024 $16.18 $0.00 $61.98 $20.96

$100.47 01/01/2025 $16.28 $0.00 $62.83 $21.36

$101.82 01/01/2026 $16.38 $0.00 $63.68 $21.76

$103.17 01/01/2027 $16.48 $0.00 $64.53 $22.16
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELEVATOR CONSTRUCTOR - Local 41Apprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $30.99 $16.18 $0.00 $0.00 $47.17 50

 2 $34.09 $16.18 $20.96 $0.00 $71.23 55

 3 $40.29 $16.18 $20.96 $0.00 $77.43 65

 4 $43.39 $16.18 $20.96 $0.00 $80.53 70

 5 $49.58 $16.18 $20.96 $0.00 $86.72 80

01/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.42 $16.28 $0.00 $0.00 $47.70 50

 2 $34.56 $16.28 $21.36 $0.00 $72.20 55

 3 $40.84 $16.28 $21.36 $0.00 $78.48 65

 4 $43.98 $16.28 $21.36 $0.00 $81.62 70

 5 $50.26 $16.28 $21.36 $0.00 $87.90 80

Notes: 

     Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

     

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER
ELEVATOR CONSTRUCTORS LOCAL 41

$80.53 01/01/2024 $16.18 $0.00 $43.39 $20.96

$81.62 01/01/2025 $16.28 $0.00 $43.98 $21.36

$82.72 01/01/2026 $16.38 $0.00 $44.58 $21.76

$83.81 01/01/2027 $16.48 $0.00 $45.17 $22.16
For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

$66.23 06/01/2024 $9.65 $0.00 $39.44 $17.14

$67.56 12/01/2024 $9.65 $0.00 $40.77 $17.14

$68.95 06/01/2025 $9.65 $0.00 $42.16 $17.14

$70.33 12/01/2025 $9.65 $0.00 $43.54 $17.14

$71.77 06/01/2026 $9.65 $0.00 $44.98 $17.14

$73.21 12/01/2026 $9.65 $0.00 $46.42 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$82.19 05/01/2024 $14.50 $0.00 $51.54 $16.15

$83.48 11/01/2024 $14.50 $0.00 $52.83 $16.15

$84.92 05/01/2025 $14.50 $0.00 $54.27 $16.15

$86.21 11/01/2025 $14.50 $0.00 $55.56 $16.15

$87.65 05/01/2026 $14.50 $0.00 $57.00 $16.15

$88.94 11/01/2026 $14.50 $0.00 $58.29 $16.15

$90.37 05/01/2027 $14.50 $0.00 $59.72 $16.15
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$83.77 05/01/2024 $14.50 $0.00 $53.12 $16.15

$85.07 11/01/2024 $14.50 $0.00 $54.42 $16.15

$86.52 05/01/2025 $14.50 $0.00 $55.87 $16.15

$87.82 11/01/2025 $14.50 $0.00 $57.17 $16.15

$89.27 05/01/2026 $14.50 $0.00 $58.62 $16.15

$90.57 11/01/2026 $14.50 $0.00 $59.92 $16.15

$92.02 05/01/2027 $14.50 $0.00 $61.37 $16.15
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$56.31 05/01/2024 $14.50 $0.00 $25.66 $16.15

$57.07 11/01/2024 $14.50 $0.00 $26.42 $16.15

$57.92 05/01/2025 $14.50 $0.00 $27.27 $16.15

$58.68 11/01/2025 $14.50 $0.00 $28.03 $16.15

$59.53 05/01/2026 $14.50 $0.00 $28.88 $16.15

$60.29 11/01/2026 $14.50 $0.00 $29.64 $16.15

$61.14 05/01/2027 $14.50 $0.00 $30.49 $16.15
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIRE ALARM INSTALLER
ELECTRICIANS LOCAL 96

$77.83 09/03/2023 $13.00 $0.00 $45.99 $18.84

$80.26 09/01/2024 $13.99 $0.00 $47.05 $19.22

$82.74 09/07/2025 $14.98 $0.00 $48.16 $19.60

$85.34 09/06/2026 $15.96 $0.00 $49.38 $20.00
For apprentice rates see "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINT/COMMISSIONING
ELECTRICIANS LOCAL 96

$77.83 09/03/2023 $13.00 $0.00 $45.99 $18.84

$80.26 09/01/2024 $13.99 $0.00 $47.05 $19.22

$82.74 09/07/2025 $14.98 $0.00 $48.16 $19.60

$85.34 09/06/2026 $15.96 $0.00 $49.38 $20.00
For apprentice rates see "Apprentice- ELECTRICIAN"

FIREMAN (ASST. ENGINEER)
OPERATING ENGINEERS LOCAL 4

$75.87 12/01/2023 $15.00 $0.00 $44.47 $16.40

$76.93 06/01/2024 $15.30 $0.00 $45.23 $16.40

$78.11 12/01/2024 $15.30 $0.00 $46.41 $16.40

$79.17 06/01/2025 $15.30 $0.00 $47.47 $16.40

$80.34 12/01/2025 $15.30 $0.00 $48.64 $16.40

$81.40 06/01/2026 $15.30 $0.00 $49.70 $16.40

$82.58 12/01/2026 $15.30 $0.00 $50.88 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FLAGGER & SIGNALER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$52.27 12/01/2023 $9.65 $0.00 $25.48 $17.14

$53.30 06/01/2024 $9.65 $0.00 $26.51 $17.14

$53.30 12/01/2024 $9.65 $0.00 $26.51 $17.14

$54.38 06/01/2025 $9.65 $0.00 $27.59 $17.14

$54.38 12/01/2025 $9.65 $0.00 $27.59 $17.14

$55.50 06/01/2026 $9.65 $0.00 $28.71 $17.14

$55.50 12/01/2026 $9.65 $0.00 $28.71 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FLOORCOVERER
FLOORCOVERERS LOCAL 2168 ZONE II

$78.57 03/01/2024 $8.83 $0.00 $49.47 $20.27
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FLOORCOVERER - Local 2168 Zone IIApprentice -

03/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.74 $8.83 $1.76 $0.00 $35.33 50

 2 $27.21 $8.83 $1.76 $0.00 $37.80 55

 3 $29.68 $8.83 $3.52 $0.00 $42.03 60

 4 $32.16 $8.83 $3.52 $0.00 $44.51 65

 5 $34.63 $8.83 $16.75 $0.00 $60.21 70

 6 $37.10 $8.83 $16.75 $0.00 $62.68 75

 7 $39.58 $8.83 $18.51 $0.00 $66.92 80

 8 $42.05 $8.83 $18.51 $0.00 $69.39 85

Notes: Steps are 750 hrs.

     % After 10/1/17; 45/45/55/55/70/70/80/80 (1500hr Steps)

     Step 1&2 $32.63/ 3&4 $39.28/ 5&6 $59.86/ 7&8 $66.52

Apprentice to Journeyworker Ratio:1:1

FORK LIFT/CHERRY PICKER
OPERATING ENGINEERS LOCAL 4

$86.43 12/01/2023 $15.00 $0.00 $55.03 $16.40

$87.73 06/01/2024 $15.30 $0.00 $56.03 $16.40

$89.18 12/01/2024 $15.30 $0.00 $57.48 $16.40

$90.48 06/01/2025 $15.30 $0.00 $58.78 $16.40

$91.93 12/01/2025 $15.30 $0.00 $60.23 $16.40

$93.23 06/01/2026 $15.30 $0.00 $61.53 $16.40

$94.68 12/01/2026 $15.30 $0.00 $62.98 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATOR/LIGHTING PLANT/HEATERS
OPERATING ENGINEERS LOCAL 4

$67.02 12/01/2023 $15.00 $0.00 $35.62 $16.40

$67.87 06/01/2024 $15.30 $0.00 $36.17 $16.40

$68.82 12/01/2024 $15.30 $0.00 $37.12 $16.40

$69.67 06/01/2025 $15.30 $0.00 $37.97 $16.40

$70.62 12/01/2025 $15.30 $0.00 $38.92 $16.40

$71.48 06/01/2026 $15.30 $0.00 $39.78 $16.40

$72.43 12/01/2026 $15.30 $0.00 $40.73 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 

SYSTEMS)
GLAZIERS LOCAL 35 (ZONE 2)

$79.46 01/01/2024 $9.95 $0.00 $45.56 $23.95

$80.66 07/01/2024 $9.95 $0.00 $46.76 $23.95

$81.86 01/01/2025 $9.95 $0.00 $47.96 $23.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

GLAZIER - Local 35 Zone 2Apprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.78 $9.95 $0.00 $0.00 $32.73 50

 2 $25.06 $9.95 $6.66 $0.00 $41.67 55

 3 $27.34 $9.95 $7.26 $0.00 $44.55 60

 4 $29.61 $9.95 $7.87 $0.00 $47.43 65

 5 $31.89 $9.95 $20.32 $0.00 $62.16 70

 6 $34.17 $9.95 $20.93 $0.00 $65.05 75

 7 $36.45 $9.95 $21.53 $0.00 $67.93 80

 8 $41.00 $9.95 $22.74 $0.00 $73.69 90

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.38 $9.95 $0.00 $0.00 $33.33 50

 2 $25.72 $9.95 $6.66 $0.00 $42.33 55

 3 $28.06 $9.95 $7.26 $0.00 $45.27 60

 4 $30.39 $9.95 $7.87 $0.00 $48.21 65

 5 $32.73 $9.95 $20.32 $0.00 $63.00 70

 6 $35.07 $9.95 $20.93 $0.00 $65.95 75

 7 $37.41 $9.95 $21.53 $0.00 $68.89 80

 8 $42.08 $9.95 $22.74 $0.00 $74.77 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

HOISTING ENGINEER/CRANES/GRADALLS
OPERATING ENGINEERS LOCAL 4

$86.43 12/01/2023 $15.00 $0.00 $55.03 $16.40

$87.73 06/01/2024 $15.30 $0.00 $56.03 $16.40

$89.18 12/01/2024 $15.30 $0.00 $57.48 $16.40

$90.48 06/01/2025 $15.30 $0.00 $58.78 $16.40

$91.93 12/01/2025 $15.30 $0.00 $60.23 $16.40

$93.23 06/01/2026 $15.30 $0.00 $61.53 $16.40

$94.68 12/01/2026 $15.30 $0.00 $62.98 $16.40
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

OPERATING ENGINEERS - Local 4Apprentice -

12/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $30.27 $15.30 $0.00 $0.00 $45.57 55

 2 $33.02 $15.30 $16.40 $0.00 $64.72 60

 3 $35.77 $15.30 $16.40 $0.00 $67.47 65

 4 $38.52 $15.30 $16.40 $0.00 $70.22 70

 5 $41.27 $15.30 $16.40 $0.00 $72.97 75

 6 $44.02 $15.30 $16.40 $0.00 $75.72 80

 7 $46.78 $15.30 $16.40 $0.00 $78.48 85

 8 $49.53 $15.30 $16.40 $0.00 $81.23 90

06/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $30.82 $15.30 $0.00 $0.00 $46.12 55

 2 $33.62 $15.30 $16.40 $0.00 $65.32 60

 3 $36.42 $15.30 $16.40 $0.00 $68.12 65

 4 $39.22 $15.30 $16.40 $0.00 $70.92 70

 5 $42.02 $15.30 $16.40 $0.00 $73.72 75

 6 $44.82 $15.30 $16.40 $0.00 $76.52 80

 7 $47.63 $15.30 $16.40 $0.00 $79.33 85

 8 $50.43 $15.30 $16.40 $0.00 $82.13 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:6

HVAC (DUCTWORK)
SHEETMETAL WORKERS LOCAL 63

$73.05 01/01/2024 $11.96 $2.13 $40.22 $18.74

$74.30 07/01/2024 $11.96 $2.13 $41.47 $18.74

$75.55 01/01/2025 $11.96 $2.13 $42.72 $18.74
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS)
ELECTRICIANS LOCAL 96

$77.83 09/03/2023 $13.00 $0.00 $45.99 $18.84

$80.26 09/01/2024 $13.99 $0.00 $47.05 $19.22

$82.74 09/07/2025 $14.98 $0.00 $48.16 $19.60

$85.34 09/06/2026 $15.96 $0.00 $49.38 $20.00
For apprentice rates see "Apprentice- ELECTRICIAN"

HVAC (TESTING AND BALANCING - AIR)
SHEETMETAL WORKERS LOCAL 63

$73.05 01/01/2024 $11.96 $2.13 $40.22 $18.74

$74.30 07/01/2024 $11.96 $2.13 $41.47 $18.74

$75.55 01/01/2025 $11.96 $2.13 $42.72 $18.74
For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (TESTING AND BALANCING -WATER)
PLUMBERS LOCAL 4

$81.27 03/01/2024 $9.90 $0.00 $53.95 $17.42

$82.67 09/01/2024 $9.90 $0.00 $55.35 $17.42

$84.07 03/01/2025 $9.90 $0.00 $56.75 $17.42

$85.47 09/01/2025 $9.90 $0.00 $58.15 $17.42

$86.87 03/01/2026 $9.90 $0.00 $59.55 $17.42
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HVAC MECHANIC
PLUMBERS LOCAL 4

$81.27 03/01/2024 $9.90 $0.00 $53.95 $17.42

$82.67 09/01/2024 $9.90 $0.00 $55.35 $17.42

$84.07 03/01/2025 $9.90 $0.00 $56.75 $17.42

$85.47 09/01/2025 $9.90 $0.00 $58.15 $17.42

$86.87 03/01/2026 $9.90 $0.00 $59.55 $17.42
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HYDRAULIC DRILLS
LABORERS - ZONE 2

$65.40 12/01/2023 $9.65 $0.00 $38.61 $17.14

For apprentice rates see "Apprentice- LABORER"

HYDRAULIC DRILLS (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$65.40 12/01/2023 $9.65 $0.00 $38.61 $17.14

$66.73 06/01/2024 $9.65 $0.00 $39.94 $17.14

$68.06 12/01/2024 $9.65 $0.00 $41.27 $17.14

$69.45 06/01/2025 $9.65 $0.00 $42.66 $17.14

$70.83 12/01/2025 $9.65 $0.00 $44.04 $17.14

$72.27 06/01/2026 $9.65 $0.00 $45.48 $17.14

$73.71 12/01/2026 $9.65 $0.00 $46.92 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

INSULATOR (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (WORCESTER)

$82.51 09/01/2023 $14.75 $0.00 $48.15 $19.61

$85.59 09/01/2024 $14.75 $0.00 $51.23 $19.61

$88.67 09/01/2025 $14.75 $0.00 $54.31 $19.61

$91.74 09/01/2026 $14.75 $0.00 $57.38 $19.61

ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 WorcesterApprentice -

09/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.08 $14.75 $14.32 $0.00 $53.15 50

 2 $28.89 $14.75 $15.37 $0.00 $59.01 60

 3 $33.71 $14.75 $16.43 $0.00 $64.89 70

 4 $38.52 $14.75 $17.49 $0.00 $70.76 80

09/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.62 $14.75 $14.32 $0.00 $54.69 50

 2 $30.74 $14.75 $15.37 $0.00 $60.86 60

 3 $35.86 $14.75 $16.43 $0.00 $67.04 70

 4 $40.98 $14.75 $17.49 $0.00 $73.22 80

Notes: 

     Steps are 1 year

     

Apprentice to Journeyworker Ratio:1:4

IRONWORKER/WELDER
IRONWORKERS LOCAL 7 (WORCESTER AREA)

$88.72 03/16/2024 $8.35 $0.00 $53.67 $26.70
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

IRONWORKER - Local 7 WorcesterApprentice -

03/16/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $32.20 $8.35 $26.70 $0.00 $67.25 60

 2 $37.57 $8.35 $26.70 $0.00 $72.62 70

 3 $40.25 $8.35 $26.70 $0.00 $75.30 75

 4 $42.94 $8.35 $26.70 $0.00 $77.99 80

 5 $45.62 $8.35 $26.70 $0.00 $80.67 85

 6 $48.30 $8.35 $26.70 $0.00 $83.35 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:4

JACKHAMMER & PAVING BREAKER OPERATOR
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"

LABORER
LABORERS - ZONE 2

$64.65 12/01/2023 $9.65 $0.00 $37.86 $17.14

LABORER - Zone 2Apprentice -

12/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.72 $9.65 $16.89 $0.00 $49.26 60

 2 $26.50 $9.65 $16.89 $0.00 $53.04 70

 3 $30.29 $9.65 $16.89 $0.00 $56.83 80

 4 $34.07 $9.65 $16.89 $0.00 $60.61 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

LABORER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$64.65 12/01/2023 $9.65 $0.00 $37.86 $17.14

$65.98 06/01/2024 $9.65 $0.00 $39.19 $17.14

$67.31 12/01/2024 $9.65 $0.00 $40.52 $17.14

$68.70 06/01/2025 $9.65 $0.00 $41.91 $17.14

$70.08 12/01/2025 $9.65 $0.00 $43.29 $17.14

$71.52 06/01/2026 $9.65 $0.00 $44.73 $17.14

$72.96 12/01/2026 $9.65 $0.00 $46.17 $17.14
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER (Heavy & Highway) - Zone 2Apprentice -

12/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.72 $9.65 $17.14 $0.00 $49.51 60

 2 $26.50 $9.65 $17.14 $0.00 $53.29 70

 3 $30.29 $9.65 $17.14 $0.00 $57.08 80

 4 $34.07 $9.65 $17.14 $0.00 $60.86 90

06/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.51 $9.65 $17.14 $0.00 $50.30 60

 2 $27.43 $9.65 $17.14 $0.00 $54.22 70

 3 $31.35 $9.65 $17.14 $0.00 $58.14 80

 4 $35.27 $9.65 $17.14 $0.00 $62.06 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

LABORER: CARPENTER TENDER
LABORERS - ZONE 2

$64.65 12/01/2023 $9.65 $0.00 $37.86 $17.14

For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER
LABORERS - ZONE 2

$64.65 12/01/2023 $9.40 $0.00 $38.36 $16.89

For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER
LABORERS - ZONE 2

$64.80 12/01/2023 $9.65 $0.00 $37.95 $17.20

For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

$66.23 06/01/2024 $9.65 $0.00 $39.44 $17.14

$67.56 12/01/2024 $9.65 $0.00 $40.77 $17.14

$68.95 06/01/2025 $9.65 $0.00 $42.16 $17.14

$70.33 12/01/2025 $9.65 $0.00 $43.54 $17.14

$71.77 06/01/2026 $9.65 $0.00 $44.98 $17.14

$73.21 12/01/2026 $9.65 $0.00 $46.42 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

LABORER: MULTI-TRADE TENDER
LABORERS - ZONE 2

$64.65 12/01/2023 $9.65 $0.00 $37.86 $17.14

For apprentice rates see "Apprentice- LABORER"

LABORER: TREE REMOVER
LABORERS - ZONE 2

$64.65 12/01/2023 $9.65 $0.00 $37.86 $17.14

This classification applies to the removal of standing trees, and the trimming and removal of branches and limbs when related to public works construction or site 

clearance incidental to construction . For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

$66.23 06/01/2024 $9.65 $0.00 $39.44 $17.14

$67.56 12/01/2024 $9.65 $0.00 $40.77 $17.14

$68.95 06/01/2025 $9.65 $0.00 $42.16 $17.14

$70.33 12/01/2025 $9.65 $0.00 $43.54 $17.14

$71.77 06/01/2026 $9.65 $0.00 $44.98 $17.14

$73.21 12/01/2026 $9.65 $0.00 $46.42 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

MARBLE & TILE FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$80.75 02/01/2024 $11.49 $0.00 $47.89 $21.37

$82.43 08/01/2024 $11.49 $0.00 $49.57 $21.37

$83.47 02/01/2025 $11.49 $0.00 $50.61 $21.37

$85.19 08/01/2025 $11.49 $0.00 $52.33 $21.37

$86.27 02/01/2026 $11.49 $0.00 $53.41 $21.37

$88.03 08/01/2026 $11.49 $0.00 $55.17 $21.37

$89.15 02/01/2027 $11.49 $0.00 $56.29 $21.37

MARBLE & TILE FINISHER - Local 3 Marble & TileApprentice -

02/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.95 $11.49 $21.37 $0.00 $56.81 50

 2 $28.73 $11.49 $21.37 $0.00 $61.59 60

 3 $33.52 $11.49 $21.37 $0.00 $66.38 70

 4 $38.31 $11.49 $21.37 $0.00 $71.17 80

 5 $43.10 $11.49 $21.37 $0.00 $75.96 90

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.79 $11.49 $21.37 $0.00 $57.65 50

 2 $29.74 $11.49 $21.37 $0.00 $62.60 60

 3 $34.70 $11.49 $21.37 $0.00 $67.56 70

 4 $39.66 $11.49 $21.37 $0.00 $72.52 80

 5 $44.61 $11.49 $21.37 $0.00 $77.47 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

MARBLE MASONS,TILELAYERS & TERRAZZO MECH
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$97.47 02/01/2024 $11.49 $0.00 $62.42 $23.56

$99.57 08/01/2024 $11.49 $0.00 $64.52 $23.56

$100.87 02/01/2025 $11.49 $0.00 $65.82 $23.56

$103.02 08/01/2025 $11.49 $0.00 $67.97 $23.56

$104.37 02/01/2026 $11.49 $0.00 $69.32 $23.56

$106.57 08/01/2026 $11.49 $0.00 $71.52 $23.56

$107.97 02/01/2027 $11.49 $0.00 $72.92 $23.56
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & TileApprentice -

02/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.21 $11.49 $23.56 $0.00 $66.26 50

 2 $37.45 $11.49 $23.56 $0.00 $72.50 60

 3 $43.69 $11.49 $23.56 $0.00 $78.74 70

 4 $49.94 $11.49 $23.56 $0.00 $84.99 80

 5 $56.18 $11.49 $23.56 $0.00 $91.23 90

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $32.26 $11.49 $23.56 $0.00 $67.31 50

 2 $38.71 $11.49 $23.56 $0.00 $73.76 60

 3 $45.16 $11.49 $23.56 $0.00 $80.21 70

 4 $51.62 $11.49 $23.56 $0.00 $86.67 80

 5 $58.07 $11.49 $23.56 $0.00 $93.12 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

MECH. SWEEPER OPERATOR (ON CONST. SITES)
OPERATING ENGINEERS LOCAL 4

$85.83 12/01/2023 $15.00 $0.00 $54.43 $16.40

$87.11 06/01/2024 $15.30 $0.00 $55.41 $16.40

$88.55 12/01/2024 $15.30 $0.00 $56.85 $16.40

$89.83 06/01/2025 $15.30 $0.00 $58.13 $16.40

$91.27 12/01/2025 $15.30 $0.00 $59.57 $16.40

$92.55 06/01/2026 $15.30 $0.00 $60.85 $16.40

$93.99 12/01/2026 $15.30 $0.00 $62.29 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MECHANICS MAINTENANCE
OPERATING ENGINEERS LOCAL 4

$85.83 12/01/2023 $15.00 $0.00 $54.43 $16.40

$87.11 06/01/2024 $15.30 $0.00 $55.41 $16.40

$88.55 12/01/2024 $15.30 $0.00 $56.85 $16.40

$89.83 06/01/2025 $15.30 $0.00 $58.13 $16.40

$91.27 12/01/2025 $15.30 $0.00 $59.57 $16.40

$92.55 06/01/2026 $15.30 $0.00 $60.85 $16.40

$93.99 12/01/2026 $15.30 $0.00 $62.29 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MILLWRIGHT (Zone 3)
MILLWRIGHTS LOCAL 1121 - Zone 3

$72.50 01/01/2024 $10.08 $0.00 $41.20 $21.22

$74.78 01/06/2025 $10.08 $0.00 $43.48 $21.22

$77.06 01/05/2026 $10.08 $0.00 $45.76 $21.22
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MILLWRIGHT - Local 1121 Zone 3Apprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.66 $10.08 $5.36 $0.00 $38.10 55

 2 $26.78 $10.08 $6.34 $0.00 $43.20 65

 3 $30.90 $10.08 $18.78 $0.00 $59.76 75

 4 $35.02 $10.08 $19.76 $0.00 $64.86 85

01/06/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.91 $10.08 $5.36 $0.00 $39.35 55

 2 $28.26 $10.08 $6.34 $0.00 $44.68 65

 3 $32.61 $10.08 $18.78 $0.00 $61.47 75

 4 $36.96 $10.08 $19.76 $0.00 $66.80 85

Notes: Step 1&2 Appr. indentured after 1/6/2020 receive no pension,

     but do receive annuity. (Step 1 $5.72, Step 2 $6.66)

     Steps are 2,000 hours

Apprentice to Journeyworker Ratio:1:4

MORTAR MIXER
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"

OILER (OTHER THAN TRUCK CRANES,GRADALLS)
OPERATING ENGINEERS LOCAL 4

$55.81 12/01/2023 $15.00 $0.00 $24.41 $16.40

$56.41 06/01/2024 $15.30 $0.00 $24.71 $16.40

$57.07 12/01/2024 $15.30 $0.00 $25.37 $16.40

$57.67 06/01/2025 $15.30 $0.00 $25.97 $16.40

$58.33 12/01/2025 $15.30 $0.00 $26.63 $16.40

$58.92 06/01/2026 $15.30 $0.00 $27.22 $16.40

$59.59 12/01/2026 $15.30 $0.00 $27.89 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OILER (TRUCK CRANES, GRADALLS)
OPERATING ENGINEERS LOCAL 4

$61.26 12/01/2023 $15.00 $0.00 $29.86 $16.40

$61.98 06/01/2024 $15.30 $0.00 $30.28 $16.40

$62.78 12/01/2024 $15.30 $0.00 $31.08 $16.40

$63.50 06/01/2025 $15.30 $0.00 $31.80 $16.40

$64.30 12/01/2025 $15.30 $0.00 $32.60 $16.40

$65.02 06/01/2026 $15.30 $0.00 $33.32 $16.40

$65.82 12/01/2026 $15.30 $0.00 $34.12 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OTHER POWER DRIVEN EQUIPMENT - CLASS II
OPERATING ENGINEERS LOCAL 4

$85.83 12/01/2023 $15.00 $0.00 $54.43 $16.40

$87.11 06/01/2024 $15.30 $0.00 $55.41 $16.40

$88.55 12/01/2024 $15.30 $0.00 $56.85 $16.40

$89.83 06/01/2025 $15.30 $0.00 $58.13 $16.40

$91.27 12/01/2025 $15.30 $0.00 $59.57 $16.40

$92.55 06/01/2026 $15.30 $0.00 $60.85 $16.40

$93.99 12/01/2026 $15.30 $0.00 $62.29 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER (BRIDGES/TANKS)
PAINTERS LOCAL 35 - ZONE 2

$89.96 01/01/2024 $9.95 $0.00 $56.06 $23.95

$91.16 07/01/2024 $9.95 $0.00 $57.26 $23.95

$92.36 01/01/2025 $9.95 $0.00 $58.46 $23.95

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.03 $9.95 $0.00 $0.00 $37.98 50

 2 $30.83 $9.95 $6.66 $0.00 $47.44 55

 3 $33.64 $9.95 $7.26 $0.00 $50.85 60

 4 $36.44 $9.95 $7.87 $0.00 $54.26 65

 5 $39.24 $9.95 $20.32 $0.00 $69.51 70

 6 $42.05 $9.95 $20.93 $0.00 $72.93 75

 7 $44.85 $9.95 $21.53 $0.00 $76.33 80

 8 $50.45 $9.95 $22.74 $0.00 $83.14 90

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $28.63 $9.95 $0.00 $0.00 $38.58 50

 2 $31.49 $9.95 $6.66 $0.00 $48.10 55

 3 $34.36 $9.95 $7.26 $0.00 $51.57 60

 4 $37.22 $9.95 $7.87 $0.00 $55.04 65

 5 $40.08 $9.95 $20.32 $0.00 $70.35 70

 6 $42.95 $9.95 $20.93 $0.00 $73.83 75

 7 $45.81 $9.95 $21.53 $0.00 $77.29 80

 8 $51.53 $9.95 $22.74 $0.00 $84.22 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, NEW) *

 * If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$80.86 01/01/2024 $9.95 $0.00 $46.96 $23.95

$82.06 07/01/2024 $9.95 $0.00 $48.16 $23.95

$83.26 01/01/2025 $9.95 $0.00 $49.36 $23.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - Spray/Sandblast - NewApprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.48 $9.95 $0.00 $0.00 $33.43 50

 2 $25.83 $9.95 $6.66 $0.00 $42.44 55

 3 $28.18 $9.95 $7.26 $0.00 $45.39 60

 4 $30.52 $9.95 $7.87 $0.00 $48.34 65

 5 $32.87 $9.95 $20.32 $0.00 $63.14 70

 6 $35.22 $9.95 $20.93 $0.00 $66.10 75

 7 $37.57 $9.95 $21.53 $0.00 $69.05 80

 8 $42.26 $9.95 $22.74 $0.00 $74.95 90

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.08 $9.95 $0.00 $0.00 $34.03 50

 2 $26.49 $9.95 $6.66 $0.00 $43.10 55

 3 $28.90 $9.95 $7.26 $0.00 $46.11 60

 4 $31.30 $9.95 $7.87 $0.00 $49.12 65

 5 $33.71 $9.95 $20.32 $0.00 $63.98 70

 6 $36.12 $9.95 $20.93 $0.00 $67.00 75

 7 $38.53 $9.95 $21.53 $0.00 $70.01 80

 8 $43.34 $9.95 $22.74 $0.00 $76.03 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$78.92 01/01/2024 $9.95 $0.00 $45.02 $23.95

$80.12 07/01/2024 $9.95 $0.00 $46.22 $23.95

$81.32 01/01/2025 $9.95 $0.00 $47.42 $23.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - Spray/Sandblast - RepaintApprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.51 $9.95 $0.00 $0.00 $32.46 50

 2 $24.76 $9.95 $6.66 $0.00 $41.37 55

 3 $27.01 $9.95 $7.26 $0.00 $44.22 60

 4 $29.26 $9.95 $7.87 $0.00 $47.08 65

 5 $31.51 $9.95 $20.32 $0.00 $61.78 70

 6 $33.77 $9.95 $20.93 $0.00 $64.65 75

 7 $36.02 $9.95 $21.53 $0.00 $67.50 80

 8 $40.52 $9.95 $22.74 $0.00 $73.21 90

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.11 $9.95 $0.00 $0.00 $33.06 50

 2 $25.42 $9.95 $6.66 $0.00 $42.03 55

 3 $27.73 $9.95 $7.26 $0.00 $44.94 60

 4 $30.04 $9.95 $7.87 $0.00 $47.86 65

 5 $32.35 $9.95 $20.32 $0.00 $62.62 70

 6 $34.67 $9.95 $20.93 $0.00 $65.55 75

 7 $36.98 $9.95 $21.53 $0.00 $68.46 80

 8 $41.60 $9.95 $22.74 $0.00 $74.29 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, NEW) *

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$79.46 01/01/2024 $9.95 $0.00 $45.56 $23.95

$80.66 07/01/2024 $9.95 $0.00 $46.76 $23.95

$81.86 01/01/2025 $9.95 $0.00 $47.96 $23.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER - Local 35 Zone 2 - BRUSH NEWApprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.78 $9.95 $0.00 $0.00 $32.73 50

 2 $25.06 $9.95 $6.66 $0.00 $41.67 55

 3 $27.34 $9.95 $7.26 $0.00 $44.55 60

 4 $29.61 $9.95 $7.87 $0.00 $47.43 65

 5 $31.89 $9.95 $20.32 $0.00 $62.16 70

 6 $34.17 $9.95 $20.93 $0.00 $65.05 75

 7 $36.45 $9.95 $21.53 $0.00 $67.93 80

 8 $41.00 $9.95 $22.74 $0.00 $73.69 90

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.38 $9.95 $0.00 $0.00 $33.33 50

 2 $25.72 $9.95 $6.66 $0.00 $42.33 55

 3 $28.06 $9.95 $7.26 $0.00 $45.27 60

 4 $30.39 $9.95 $7.87 $0.00 $48.21 65

 5 $32.73 $9.95 $20.32 $0.00 $63.00 70

 6 $35.07 $9.95 $20.93 $0.00 $65.95 75

 7 $37.41 $9.95 $21.53 $0.00 $68.89 80

 8 $42.08 $9.95 $22.74 $0.00 $74.77 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$77.52 01/01/2024 $9.95 $0.00 $43.62 $23.95

$78.72 07/01/2024 $9.95 $0.00 $44.82 $23.95

$79.92 01/01/2025 $9.95 $0.00 $46.02 $23.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - BRUSH REPAINTApprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.81 $9.95 $0.00 $0.00 $31.76 50

 2 $23.99 $9.95 $6.66 $0.00 $40.60 55

 3 $26.17 $9.95 $7.26 $0.00 $43.38 60

 4 $28.35 $9.95 $7.87 $0.00 $46.17 65

 5 $30.53 $9.95 $20.32 $0.00 $60.80 70

 6 $32.72 $9.95 $20.93 $0.00 $63.60 75

 7 $34.90 $9.95 $21.53 $0.00 $66.38 80

 8 $39.26 $9.95 $22.74 $0.00 $71.95 90

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.41 $9.95 $0.00 $0.00 $32.36 50

 2 $24.65 $9.95 $6.66 $0.00 $41.26 55

 3 $26.89 $9.95 $7.26 $0.00 $44.10 60

 4 $29.13 $9.95 $7.87 $0.00 $46.95 65

 5 $31.37 $9.95 $20.32 $0.00 $61.64 70

 6 $33.62 $9.95 $20.93 $0.00 $64.50 75

 7 $35.86 $9.95 $21.53 $0.00 $67.34 80

 8 $40.34 $9.95 $22.74 $0.00 $73.03 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$64.65 12/01/2023 $9.65 $0.00 $37.86 $17.14

$65.98 06/01/2024 $9.65 $0.00 $39.19 $17.14

$67.31 12/01/2024 $9.65 $0.00 $40.52 $17.14

$68.70 06/01/2025 $9.65 $0.00 $41.91 $17.14

$70.08 12/01/2025 $9.65 $0.00 $43.29 $17.14

$71.52 06/01/2026 $9.65 $0.00 $44.73 $17.14

$72.96 12/01/2026 $9.65 $0.00 $46.17 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PANEL & PICKUP TRUCKS DRIVER
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$72.52 01/01/2024 $15.07 $0.00 $38.78 $18.67

$73.52 06/01/2024 $15.07 $0.00 $39.78 $18.67

$75.02 12/01/2024 $15.07 $0.00 $39.78 $20.17

$75.52 01/01/2025 $15.57 $0.00 $39.78 $20.17

$76.52 06/01/2025 $15.57 $0.00 $40.78 $20.17

$78.13 12/01/2025 $15.57 $0.00 $40.78 $21.78

$78.73 01/01/2026 $16.17 $0.00 $40.78 $21.78

$79.73 06/01/2026 $16.17 $0.00 $41.78 $21.78

$81.47 12/01/2026 $16.17 $0.00 $41.78 $23.52

$82.07 01/01/2027 $16.77 $0.00 $41.78 $23.52
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK)
PILE DRIVER LOCAL 56 (ZONE 2)

$78.63 08/01/2020 $9.40 $0.00 $46.11 $23.12

For apprentice rates see "Apprentice- PILE DRIVER"

PILE DRIVER
PILE DRIVER LOCAL 56 (ZONE 2)

$78.63 08/01/2020 $9.40 $0.00 $46.11 $23.12

PILE DRIVER - Local 56 Zone 2Apprentice -

08/01/2020

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $0.00 $0.00 $0.00 $0.00 $0.00 0

Notes: Apprentice wages shall be no less than the following Steps;

     (Same as set in Zone 1)

     1$57.06/2$61.96/3$66.87/4$69.32/5$71.78/6$71.78/7$76.68/8$76.68

Apprentice to Journeyworker Ratio:1:5

PIPELAYER
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"

PIPELAYER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

$66.23 06/01/2024 $9.65 $0.00 $39.44 $17.14

$67.56 12/01/2024 $9.65 $0.00 $40.77 $17.14

$68.95 06/01/2025 $9.65 $0.00 $42.16 $17.14

$70.33 12/01/2025 $9.65 $0.00 $43.54 $17.14

$71.77 06/01/2026 $9.65 $0.00 $44.98 $17.14

$73.21 12/01/2026 $9.65 $0.00 $46.42 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PLUMBER & PIPEFITTER
PLUMBERS LOCAL 4

$81.27 03/01/2024 $9.90 $0.00 $53.95 $17.42

$82.67 09/01/2024 $9.90 $0.00 $55.35 $17.42

$84.07 03/01/2025 $9.90 $0.00 $56.75 $17.42

$85.47 09/01/2025 $9.90 $0.00 $58.15 $17.42

$86.87 03/01/2026 $9.90 $0.00 $59.55 $17.42
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PLUMBER/PIPEFITTER - Local 4Apprentice -

03/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.58 $9.90 $0.00 $0.00 $31.48 40

 2 $26.98 $9.90 $0.00 $0.00 $36.88 50

 3 $32.37 $9.90 $0.00 $0.00 $42.27 60

 4 $37.77 $9.90 $7.71 $0.00 $55.38 70

 5 $43.16 $9.90 $7.71 $0.00 $60.77 80

09/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.14 $9.90 $0.00 $0.00 $32.04 40

 2 $27.68 $9.90 $0.00 $0.00 $37.58 50

 3 $33.21 $9.90 $0.00 $0.00 $43.11 60

 4 $38.75 $9.90 $7.71 $0.00 $56.36 70

 5 $44.28 $9.90 $7.71 $0.00 $61.89 80

Notes: 

     Steps - 2000 hrs;  Step 4 w/lic 75%, Step 5 w/lic 85%

     Step 4 w/lic $52.59, Step 5 w/lic $57.44

Apprentice to Journeyworker Ratio:1:3

PNEUMATIC CONTROLS (TEMP.)
PLUMBERS LOCAL 4

$81.27 03/01/2024 $9.90 $0.00 $53.95 $17.42

$82.67 09/01/2024 $9.90 $0.00 $55.35 $17.42

$84.07 03/01/2025 $9.90 $0.00 $56.75 $17.42

$85.47 09/01/2025 $9.90 $0.00 $58.15 $17.42

$86.87 03/01/2026 $9.90 $0.00 $59.55 $17.42
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"

PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & 

HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

$66.23 06/01/2024 $9.65 $0.00 $39.44 $17.14

$67.56 12/01/2024 $9.65 $0.00 $40.77 $17.14

$68.95 06/01/2025 $9.65 $0.00 $42.16 $17.14

$70.33 12/01/2025 $9.65 $0.00 $43.54 $17.14

$71.77 06/01/2026 $9.65 $0.00 $44.98 $17.14

$73.21 12/01/2026 $9.65 $0.00 $46.42 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

POWDERMAN & BLASTER
LABORERS - ZONE 2

$65.65 12/01/2023 $9.65 $0.00 $38.86 $17.14

For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

POWDERMAN & BLASTER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$65.65 12/01/2023 $9.40 $0.00 $39.36 $16.89

$66.98 06/01/2024 $9.40 $0.00 $40.69 $16.89

$68.31 12/01/2024 $9.40 $0.00 $42.02 $16.89

$69.70 06/01/2025 $9.40 $0.00 $43.41 $16.89

$71.08 12/01/2025 $9.40 $0.00 $44.79 $16.89

$72.52 06/01/2026 $9.40 $0.00 $46.23 $16.89

$73.96 12/01/2026 $9.40 $0.00 $47.67 $16.89
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

POWER SHOVEL/DERRICK/TRENCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$86.43 12/01/2023 $15.00 $0.00 $55.03 $16.40

$87.73 06/01/2024 $15.30 $0.00 $56.03 $16.40

$89.18 12/01/2024 $15.30 $0.00 $57.48 $16.40

$90.48 06/01/2025 $15.30 $0.00 $58.78 $16.40

$91.93 12/01/2025 $15.30 $0.00 $60.23 $16.40

$93.23 06/01/2026 $15.30 $0.00 $61.53 $16.40

$94.68 12/01/2026 $15.30 $0.00 $62.98 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (CONCRETE)
OPERATING ENGINEERS LOCAL 4

$85.83 12/01/2023 $15.00 $0.00 $54.43 $16.40

$87.11 06/01/2024 $15.30 $0.00 $55.41 $16.40

$88.55 12/01/2024 $15.30 $0.00 $56.85 $16.40

$89.83 06/01/2025 $15.30 $0.00 $58.13 $16.40

$91.27 12/01/2025 $15.30 $0.00 $59.57 $16.40

$92.55 06/01/2026 $15.30 $0.00 $60.85 $16.40

$93.99 12/01/2026 $15.30 $0.00 $62.29 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (DEWATERING, OTHER)
OPERATING ENGINEERS LOCAL 4

$67.02 12/01/2023 $15.00 $0.00 $35.62 $16.40

$67.87 06/01/2024 $15.30 $0.00 $36.17 $16.40

$68.82 12/01/2024 $15.30 $0.00 $37.12 $16.40

$69.67 06/01/2025 $15.30 $0.00 $37.97 $16.40

$70.62 12/01/2025 $15.30 $0.00 $38.92 $16.40

$71.48 06/01/2026 $15.30 $0.00 $39.78 $16.40

$72.43 12/01/2026 $15.30 $0.00 $40.73 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY-MIX CONCRETE DRIVER
TEAMSTERS 170 - Dauphinais (Bellingham)

$43.21 01/01/2024 $10.76 $0.00 $27.00 $5.45

$45.01 12/01/2024 $11.26 $0.00 $27.60 $6.15

$45.01 01/01/2025 $11.26 $0.00 $27.60 $6.15

RECLAIMERS
OPERATING ENGINEERS LOCAL 4

$85.83 12/01/2023 $15.00 $0.00 $54.43 $16.40

$87.11 06/01/2024 $15.30 $0.00 $55.41 $16.40

$88.55 12/01/2024 $15.30 $0.00 $56.85 $16.40

$89.83 06/01/2025 $15.30 $0.00 $58.13 $16.40

$91.27 12/01/2025 $15.30 $0.00 $59.57 $16.40

$92.55 06/01/2026 $15.30 $0.00 $60.85 $16.40

$93.99 12/01/2026 $15.30 $0.00 $62.29 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

RIDE-ON MOTORIZED BUGGY OPERATOR
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"
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ROLLER/SPREADER/MULCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$85.83 12/01/2023 $15.00 $0.00 $54.43 $16.40

$87.11 06/01/2024 $15.30 $0.00 $55.41 $16.40

$88.55 12/01/2024 $15.30 $0.00 $56.85 $16.40

$89.83 06/01/2025 $15.30 $0.00 $58.13 $16.40

$91.27 12/01/2025 $15.30 $0.00 $59.57 $16.40

$92.55 06/01/2026 $15.30 $0.00 $60.85 $16.40

$93.99 12/01/2026 $15.30 $0.00 $62.29 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)
ROOFERS LOCAL 33

$84.26 02/01/2024 $12.78 $0.00 $50.03 $21.45

$85.76 08/01/2024 $12.78 $0.00 $51.53 $21.45

$87.01 02/01/2025 $12.78 $0.00 $52.78 $21.45

$88.51 08/01/2025 $12.78 $0.00 $54.28 $21.45

$89.76 02/01/2026 $12.78 $0.00 $55.53 $21.45

ROOFER - Local 33Apprentice -

02/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.02 $12.78 $6.21 $0.00 $44.01 50

 2 $30.02 $12.78 $21.45 $0.00 $64.25 60

 3 $32.52 $12.78 $21.45 $0.00 $66.75 65

 4 $37.52 $12.78 $21.45 $0.00 $71.75 75

 5 $42.53 $12.78 $21.45 $0.00 $76.76 85

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.77 $12.78 $6.21 $0.00 $44.76 50

 2 $30.92 $12.78 $21.45 $0.00 $65.15 60

 3 $33.49 $12.78 $21.45 $0.00 $67.72 65

 4 $38.65 $12.78 $21.45 $0.00 $72.88 75

 5 $43.80 $12.78 $21.45 $0.00 $78.03 85

Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1

     Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs.

     (Hot Pitch Mechanics' receive $1.00 hr. above ROOFER)

Apprentice to Journeyworker Ratio:**

ROOFER SLATE / TILE / PRECAST CONCRETE
ROOFERS LOCAL 33

$84.51 02/01/2024 $12.78 $0.00 $50.28 $21.45

$86.01 08/01/2024 $12.78 $0.00 $51.78 $21.45

$87.26 02/01/2025 $12.78 $0.00 $53.03 $21.45

$88.76 08/01/2025 $12.78 $0.00 $54.53 $21.45

$90.01 02/01/2026 $12.78 $0.00 $55.78 $21.45
For apprentice rates see "Apprentice- ROOFER"

SHEETMETAL WORKER
SHEETMETAL WORKERS LOCAL 63

$73.05 01/01/2024 $11.96 $2.13 $40.22 $18.74

$74.30 07/01/2024 $11.96 $2.13 $41.47 $18.74

$75.55 01/01/2025 $11.96 $2.13 $42.72 $18.74
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

SHEET METAL WORKER - Local 63Apprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.10 $5.38 $4.86 $0.85 $29.19 45

 2 $20.11 $5.98 $5.40 $0.94 $32.43 50

 3 $22.12 $6.58 $9.71 $1.15 $39.56 55

 4 $24.13 $7.18 $9.71 $1.23 $42.25 60

 5 $26.14 $7.77 $9.71 $1.31 $44.93 65

 6 $28.15 $8.37 $9.71 $1.39 $47.62 70

 7 $30.17 $8.97 $9.71 $1.47 $50.32 75

 8 $32.18 $9.57 $17.66 $1.78 $61.19 80

 9 $34.19 $10.17 $17.66 $1.86 $63.88 85

 10 $36.20 $10.76 $17.66 $1.94 $66.56 90

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.66 $5.38 $4.86 $0.85 $29.75 45

 2 $20.74 $5.98 $5.40 $0.94 $33.06 50

 3 $22.81 $6.58 $9.71 $1.15 $40.25 55

 4 $24.88 $7.18 $9.71 $1.23 $43.00 60

 5 $26.96 $7.77 $9.71 $1.31 $45.75 65

 6 $29.03 $8.37 $9.71 $1.39 $48.50 70

 7 $31.10 $8.97 $9.71 $1.47 $51.25 75

 8 $33.18 $9.57 $17.66 $1.78 $62.19 80

 9 $35.25 $10.17 $17.66 $1.86 $64.94 85

 10 $37.32 $10.76 $17.66 $1.94 $67.68 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

SPECIALIZED EARTH MOVING EQUIP < 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$72.98 01/01/2024 $15.07 $0.00 $39.24 $18.67

$73.98 06/01/2024 $15.07 $0.00 $40.24 $18.67

$75.48 12/01/2024 $15.07 $0.00 $40.24 $20.17

$75.98 01/01/2025 $15.57 $0.00 $40.24 $20.17

$76.98 06/01/2025 $15.57 $0.00 $41.24 $20.17

$78.59 12/01/2025 $15.57 $0.00 $41.24 $21.78

$79.19 01/01/2026 $16.17 $0.00 $41.24 $21.78

$80.19 06/01/2026 $16.17 $0.00 $42.24 $21.78

$81.93 12/01/2026 $16.17 $0.00 $42.24 $23.52

$82.53 01/01/2027 $16.77 $0.00 $42.24 $23.52
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SPECIALIZED EARTH MOVING EQUIP > 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$73.27 01/01/2024 $15.07 $0.00 $39.53 $18.67

$74.27 06/01/2024 $15.07 $0.00 $40.53 $18.67

$75.77 12/01/2024 $15.07 $0.00 $40.53 $20.17

$76.27 01/01/2025 $15.57 $0.00 $40.53 $20.17

$77.27 06/01/2025 $15.57 $0.00 $41.53 $20.17

$78.88 12/01/2025 $15.57 $0.00 $41.53 $21.78

$79.48 01/01/2026 $16.17 $0.00 $41.53 $21.78

$80.48 06/01/2026 $16.17 $0.00 $42.53 $21.78

$82.22 12/01/2026 $16.17 $0.00 $42.53 $23.52

$82.82 01/01/2027 $16.77 $0.00 $42.53 $23.52

SPRINKLER FITTER
SPRINKLER FITTERS LOCAL 669

$75.49 04/01/2023 $11.45 $0.00 $47.43 $16.61

SPRINKLER FITTER - Local 669Apprentice -

04/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.34 $8.22 $0.00 $0.00 $29.56 45

 2 $23.72 $8.22 $0.00 $0.00 $31.94 50

 3 $26.09 $11.45 $7.20 $0.00 $44.74 55

 4 $28.46 $11.45 $8.35 $0.00 $48.26 60

 5 $30.83 $11.45 $8.35 $0.00 $50.63 65

 6 $33.20 $11.45 $8.60 $0.00 $53.25 70

 7 $35.57 $11.45 $8.60 $0.00 $55.62 75

 8 $37.94 $11.45 $8.60 $0.00 $57.99 80

 9 $40.32 $11.45 $8.60 $0.00 $60.37 85

 10 $42.69 $11.45 $8.60 $0.00 $62.74 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:1

STEAM BOILER OPERATOR
OPERATING ENGINEERS LOCAL 4

$85.83 12/01/2023 $15.00 $0.00 $54.43 $16.40

$87.11 06/01/2024 $15.30 $0.00 $55.41 $16.40

$88.55 12/01/2024 $15.30 $0.00 $56.85 $16.40

$89.83 06/01/2025 $15.30 $0.00 $58.13 $16.40

$91.27 12/01/2025 $15.30 $0.00 $59.57 $16.40

$92.55 06/01/2026 $15.30 $0.00 $60.85 $16.40

$93.99 12/01/2026 $15.30 $0.00 $62.29 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN
OPERATING ENGINEERS LOCAL 4

$85.83 12/01/2023 $15.00 $0.00 $54.43 $16.40

$87.11 06/01/2024 $15.30 $0.00 $55.41 $16.40

$88.55 12/01/2024 $15.30 $0.00 $56.85 $16.40

$89.83 06/01/2025 $15.30 $0.00 $58.13 $16.40

$91.27 12/01/2025 $15.30 $0.00 $59.57 $16.40

$92.55 06/01/2026 $15.30 $0.00 $60.85 $16.40

$93.99 12/01/2026 $15.30 $0.00 $62.29 $16.40
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Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TERRAZZO FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$96.42 02/01/2024 $11.49 $0.00 $61.34 $23.59

$98.52 08/01/2024 $11.49 $0.00 $63.44 $23.59

$99.82 02/01/2025 $11.49 $0.00 $64.74 $23.59

$101.97 08/01/2025 $11.49 $0.00 $66.89 $23.59

$103.32 02/01/2026 $11.49 $0.00 $68.24 $23.59

$105.52 08/01/2026 $11.49 $0.00 $70.44 $23.59

$106.92 02/01/2027 $11.49 $0.00 $71.84 $23.59

TERRAZZO FINISHER - Local 3 Marble & TileApprentice -

02/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $30.67 $11.49 $23.59 $0.00 $65.75 50

 2 $36.80 $11.49 $23.59 $0.00 $71.88 60

 3 $42.94 $11.49 $23.59 $0.00 $78.02 70

 4 $49.07 $11.49 $23.59 $0.00 $84.15 80

 5 $55.21 $11.49 $23.59 $0.00 $90.29 90

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.72 $11.49 $23.59 $0.00 $66.80 50

 2 $38.06 $11.49 $23.59 $0.00 $73.14 60

 3 $44.41 $11.49 $23.59 $0.00 $79.49 70

 4 $50.75 $11.49 $23.59 $0.00 $85.83 80

 5 $57.10 $11.49 $23.59 $0.00 $92.18 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

TEST BORING DRILLER
LABORERS - FOUNDATION AND MARINE

$76.20 12/01/2023 $9.65 $0.00 $48.33 $18.22

$77.68 06/01/2024 $9.65 $0.00 $49.81 $18.22

$79.15 12/01/2024 $9.65 $0.00 $51.28 $18.22

$80.65 06/01/2025 $9.65 $0.00 $52.78 $18.22

$82.15 12/01/2025 $9.65 $0.00 $54.28 $18.22

$83.70 06/01/2026 $9.65 $0.00 $55.83 $18.22

$85.20 12/01/2026 $9.65 $0.00 $57.33 $18.22
For apprentice rates see "Apprentice- LABORER"

TEST BORING DRILLER HELPER
LABORERS - FOUNDATION AND MARINE

$72.32 12/01/2023 $9.65 $0.00 $44.45 $18.22

$73.80 06/01/2024 $9.65 $0.00 $45.93 $18.22

$75.27 12/01/2024 $9.65 $0.00 $47.40 $18.22

$76.77 06/01/2025 $9.65 $0.00 $48.90 $18.22

$78.27 12/01/2025 $9.65 $0.00 $50.40 $18.22

$79.82 06/01/2026 $9.65 $0.00 $51.95 $18.22

$81.32 12/01/2026 $9.65 $0.00 $53.45 $18.22
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

TEST BORING LABORER
LABORERS - FOUNDATION AND MARINE

$72.20 12/01/2023 $9.65 $0.00 $44.33 $18.22

$73.68 06/01/2024 $9.65 $0.00 $45.81 $18.22

$75.15 12/01/2024 $9.65 $0.00 $47.28 $18.22

$76.65 06/01/2025 $9.65 $0.00 $48.78 $18.22

$78.15 12/01/2025 $9.65 $0.00 $50.28 $18.22

$79.70 06/01/2026 $9.65 $0.00 $51.83 $18.22

$81.20 12/01/2026 $9.65 $0.00 $53.33 $18.22
For apprentice rates see "Apprentice- LABORER"

TRACTORS/PORTABLE STEAM GENERATORS
OPERATING ENGINEERS LOCAL 4

$85.83 12/01/2023 $15.00 $0.00 $54.43 $16.40

$87.11 06/01/2024 $15.30 $0.00 $55.41 $16.40

$88.55 12/01/2024 $15.30 $0.00 $56.85 $16.40

$89.83 06/01/2025 $15.30 $0.00 $58.13 $16.40

$91.27 12/01/2025 $15.30 $0.00 $59.57 $16.40

$92.55 06/01/2026 $15.30 $0.00 $60.85 $16.40

$93.99 12/01/2026 $15.30 $0.00 $62.29 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TRAILERS FOR EARTH MOVING EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$73.56 01/01/2024 $15.07 $0.00 $39.82 $18.67

$74.56 06/01/2024 $15.07 $0.00 $40.82 $18.67

$76.06 12/01/2024 $15.07 $0.00 $40.82 $20.17

$76.56 01/01/2025 $15.57 $0.00 $40.82 $20.17

$77.56 06/01/2025 $15.57 $0.00 $41.82 $20.17

$79.17 12/01/2025 $15.57 $0.00 $41.82 $21.78

$79.77 01/01/2026 $16.17 $0.00 $41.82 $21.78

$80.77 06/01/2026 $16.17 $0.00 $42.82 $21.78

$82.51 12/01/2026 $16.17 $0.00 $42.82 $23.52

$83.11 01/01/2027 $16.77 $0.00 $42.82 $23.52

TUNNEL WORK - COMPRESSED AIR
LABORERS (COMPRESSED AIR)

$84.88 12/01/2023 $9.65 $0.00 $56.56 $18.67

$86.36 06/01/2024 $9.65 $0.00 $58.04 $18.67

$87.83 12/01/2024 $9.65 $0.00 $59.51 $18.67

$89.33 06/01/2025 $9.65 $0.00 $61.01 $18.67

$90.83 12/01/2025 $9.65 $0.00 $62.51 $18.67

$92.38 06/01/2026 $9.65 $0.00 $64.06 $18.67

$93.88 12/01/2026 $9.65 $0.00 $65.56 $18.67
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE)
LABORERS (COMPRESSED AIR)

$86.88 12/01/2023 $9.65 $0.00 $58.56 $18.67

$88.36 06/01/2024 $9.65 $0.00 $60.04 $18.67

$89.83 12/01/2024 $9.65 $0.00 $61.51 $18.67

$91.33 06/01/2025 $9.65 $0.00 $63.01 $18.67

$92.83 12/01/2025 $9.65 $0.00 $64.51 $18.67

$94.38 06/01/2026 $9.65 $0.00 $66.06 $18.67

$95.88 12/01/2026 $9.65 $0.00 $67.56 $18.67
For apprentice rates see "Apprentice- LABORER"
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TUNNEL WORK - FREE AIR
LABORERS (FREE AIR TUNNEL)

$76.95 12/01/2023 $9.65 $0.00 $48.63 $18.67

$78.43 06/01/2024 $9.65 $0.00 $50.11 $18.67

$79.90 12/01/2024 $9.65 $0.00 $51.58 $18.67

$81.40 06/01/2025 $9.65 $0.00 $53.08 $18.67

$82.90 12/01/2025 $9.65 $0.00 $54.58 $18.67

$84.45 06/01/2026 $9.65 $0.00 $56.13 $18.67

$85.95 12/01/2026 $9.65 $0.00 $57.63 $18.67
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR (HAZ. WASTE)
LABORERS (FREE AIR TUNNEL)

$78.95 12/01/2023 $9.65 $0.00 $50.63 $18.67

$80.43 06/01/2024 $9.65 $0.00 $52.11 $18.67

$81.90 12/01/2024 $9.65 $0.00 $53.58 $18.67

$83.40 06/01/2025 $9.65 $0.00 $55.08 $18.67

$84.90 12/01/2025 $9.65 $0.00 $56.58 $18.67

$86.45 06/01/2026 $9.65 $0.00 $58.13 $18.67

$87.95 12/01/2026 $9.65 $0.00 $59.63 $18.67
For apprentice rates see "Apprentice- LABORER"

VAC-HAUL
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$72.98 01/01/2024 $15.07 $0.00 $39.24 $18.67

$73.98 06/01/2024 $15.07 $0.00 $40.24 $18.67

$75.48 12/01/2024 $15.07 $0.00 $40.24 $20.17

$75.98 01/01/2025 $15.57 $0.00 $40.24 $20.17

$76.98 06/01/2025 $15.57 $0.00 $41.24 $20.17

$78.59 12/01/2025 $15.57 $0.00 $41.24 $21.78

$79.19 01/01/2026 $16.17 $0.00 $41.24 $21.78

$80.19 06/01/2026 $16.17 $0.00 $42.24 $21.78

$81.93 12/01/2026 $16.17 $0.00 $42.24 $23.52

$82.53 01/01/2027 $16.77 $0.00 $42.24 $23.52

VOICE-DATA-VIDEO TECHNICIAN
ELECTRICIANS LOCAL 96

$64.71 09/03/2023 $13.00 $0.00 $34.49 $17.22

$66.85 09/01/2024 $13.99 $0.00 $35.29 $17.57

$69.01 09/07/2025 $14.98 $0.00 $36.12 $17.91

$71.27 09/06/2026 $15.96 $0.00 $37.04 $18.27
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Supplemental

Unemployment
Effective Date

VOICE-DATA-VIDEO TECHNICIAN - Local 96Apprentice -

09/03/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.25 $13.00 $4.31 $0.00 $34.56 50

 2 $18.97 $13.00 $4.36 $0.00 $36.33 55

 3 $20.69 $13.00 $16.81 $0.00 $50.50 60

 4 $22.42 $13.00 $16.86 $0.00 $52.28 65

 5 $24.14 $13.00 $16.91 $0.00 $54.05 70

 6 $25.87 $13.00 $16.97 $0.00 $55.84 75

 7 $27.59 $13.00 $17.02 $0.00 $57.61 80

 8 $29.32 $13.00 $17.07 $0.00 $59.39 85

09/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.65 $13.99 $4.41 $0.00 $36.05 50

 2 $19.41 $13.99 $4.46 $0.00 $37.86 55

 3 $21.17 $13.99 $17.15 $0.00 $52.31 60

 4 $22.94 $13.99 $17.20 $0.00 $54.13 65

 5 $24.70 $13.99 $17.25 $0.00 $55.94 70

 6 $26.47 $13.99 $17.30 $0.00 $57.76 75

 7 $28.23 $13.99 $17.36 $0.00 $59.58 80

 8 $30.00 $13.99 $17.41 $0.00 $61.40 85

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:1

WAGON DRILL OPERATOR
LABORERS - ZONE 2

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

For apprentice rates see "Apprentice- LABORER"

WAGON DRILL OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$64.90 12/01/2023 $9.65 $0.00 $38.11 $17.14

$66.23 06/01/2024 $9.65 $0.00 $39.44 $17.14

$67.56 12/01/2024 $9.65 $0.00 $40.77 $17.14

$68.95 06/01/2025 $9.65 $0.00 $42.16 $17.14

$70.33 12/01/2025 $9.65 $0.00 $43.54 $17.14

$71.77 06/01/2026 $9.65 $0.00 $44.98 $17.14

$73.21 12/01/2026 $9.65 $0.00 $46.42 $17.14
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

WASTE WATER PUMP OPERATOR
OPERATING ENGINEERS LOCAL 4

$86.43 12/01/2023 $15.00 $0.00 $55.03 $16.40

$87.73 06/01/2024 $15.30 $0.00 $56.03 $16.40

$89.18 12/01/2024 $15.30 $0.00 $57.48 $16.40

$90.48 06/01/2025 $15.30 $0.00 $58.78 $16.40

$91.93 12/01/2025 $15.30 $0.00 $60.23 $16.40

$93.23 06/01/2026 $15.30 $0.00 $61.53 $16.40

$94.68 12/01/2026 $15.30 $0.00 $62.98 $16.40

Issue Date: Wage Request Number:05/23/2024 Page 37 of 3820240523-028



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

WATER METER INSTALLER
PLUMBERS LOCAL 4

$81.27 03/01/2024 $9.90 $0.00 $53.95 $17.42

$82.67 09/01/2024 $9.90 $0.00 $55.35 $17.42

$84.07 03/01/2025 $9.90 $0.00 $56.75 $17.42

$85.47 09/01/2025 $9.90 $0.00 $58.15 $17.42

$86.87 03/01/2026 $9.90 $0.00 $59.55 $17.42
For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Additional Apprentice Information:

Minimum wage rates for apprentices employed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the

Commissioner under the provisions of the M.G.L. c. 149, ss. 26-27D.  Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L.

c. 23, ss. 11E-11L.

All apprentices must be registered with the Division of Apprenticeship Training in accordance with M.G.L. c. 23, ss. 11E-11L.

All steps are six months (1000 hours.)

Ratios are expressed in allowable number of apprentices to journeymen or fraction thereof, unless otherwise specified.

**      Multiple ratios are listed in the comment field.

***    APP to JM; 1:1, 2:2, 2:3, 3:4, 4:4, 4:5, 4:6, 5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, 9:13, 10:13, 10:14, etc.

****  APP to JM; 1:1, 1:2, 2:3, 2:4, 3:5, 4:6, 4:7, 5:8, 6:9, 6:10, 7:11, 8:12, 8:13, 9:14, 10:15, 10:16, etc.

Issue Date: Wage Request Number:05/23/2024 Page 38 of 3820240523-028
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IMPORTANT NOTICE TO BIDDERS 
                  

** RESPONSIBLE EMPLOYER ORDINANCE 
 

and 
 

MINORITY/WOMEN BUSINESS ENTERPRISE AND WORKER UTILIZATION 
 
 
 

BIDDERS MUST COMPLETE FORMS EOO-101 AND REO-101, 
WHICH ARE PART OF THE BID SUBMISSION 

 
GENERAL BIDDERS, PROPOSERS, TRADE CONTRACTORS, FILED SUBCONTRACTORS, AND 
NON-FILED SUBCONTRACTORS, AT EVERY TIER, MUST PROVIDE EVIDENCE OF 
COMPLIANCE WITH THE CITY OF WORCESTER’S RESPONSIBLE EMPLOYER ORDINANCE 
(“REO”) (See, Supplementary General Conditions, Section 4.7). 
 

 PLEASE SEE THE FOLLOWING PAGES FOR FURTHER REO REQUIREMENTS. 
 
 
 
ALSO INCLUDED IN THIS SECTION IS A COPY OF THE AGREEMENT BETWEEN THE CITY AND 
THE MASSACHUSETTS COMMISSION AGAINST DISCRIMINATION THAT GOVERN THE 
ACTIVITIES ADDRESSED BY THE M/WBE BUSINESS ENTERPRISE AND WORKER 
UTILIZATION PROGRAM AND ITS ASSOCIATED FORMS CONTAINED HEREIN. 
 
 
Direct any questions about these forms and procedures to: 
 

certifiedpayrollrecords@worcesterma.gov or 
purchasing@worcesterma.gov  

 
City Hall – Room 201 

455 Main Street 
Worcester, MA 01608 

(508) 799-1220 
 

   
** This requirement applies to general bids over $150,000 and all subcontractors at every tier exclusive of 
any pricing threshold. 
 
 
 
 
 
 

 

mailto:certifiedpayrollrecords@worcesterma.gov
mailto:purchasing@worcesterma.gov
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CITY OF WORCESTER 

       INITIAL STATEMENT AND CERTIFICATION OF COMPLIANCE  
WITH THE RESPONSIBLE EMPLOYER ORDINANCE 

FORM REO 101 PAGE 1OF 2 
 
PROJECT:      CONTRACTOR: 

 
ALL GENERAL BIDDERS, PROPOSERS, TRADE CONTRACTORS, SUBCONTRACTORS, 
INCLUDING SUBCONTRATORS THAT ARE NOT SUBJECT TO G.L. c. 149, § 44F, UNDER THE 
GENERAL BIDDER FOR PROJECTS SUBJECT TO G.L. c. 149, § 44A(2) OR UNDER PROPOSERS 
FOR PROJECTS SUBJECT TO G.L. c. 149A, SHALL AS A CONDITION TO SUBMITTING A BID OR 
A PROPOSAL, OR OTHERWISE AS A CONDITION TO SUBCONTRACTING, VERIFY 
COMPLIANCE WITH THE FOLLOWING OBLIGATIONS AND SHALL CERTIFY SUCH 
COMPLIANCE ON A WEEKLY BASIS FOR THE DURATION OF THE PROJECT: 
 

 
1) That the appropriate lawful Prevailing Wage Rates shall be paid to all employees and the Weekly 

Payroll Report Form and Statement of Compliance shall be submitted to the Contract Compliance 
Office on a weekly basis for the entire duration of the project; 

 
2) That the contractor maintains or participates in a bona fide apprentice training program as defined 

by G.L. c.23, §§11H and 11I for each apprenticeable trade or occupation represented in its 
workforce that is approved by the Division of Apprentice Training (DAT) of the Dept. of Labor 
and Workforce Development of the Commonwealth, regardless of whether or not the program 
qualifies as an employee welfare benefit plan under ERISA, and must register all apprentices with 
the Division and abide by the apprentice to journeyman ratio for each trade prescribed therein; 
(COMPLIANCE WITH THE APPRENTICE TRAINING PROVISION IS CURRENTLY SUSPENDED-7/24/14) 

 
3) That appropriate industrial accident insurance coverage shall be furnished and maintained, for the 

duration of the project, for all its employees employed on the project in accordance with M.G.L. 
c. 152; 

 
4) That the contractor/company will properly classify employees on the project as employees rather 

than independent contractors and treat them accordingly for purposes of workers’ compensation 
insurance coverage, unemployment taxes, social security taxes and income tax withholding. (G.L. 
c.149, §148B on employee classification); 

 
5) That at the time employees begin work at the worksite, each employee will have successfully 

completed a course in construction safety and health approved by the United States Occupational 
Safety and Health Administration that is at least 10 hours in duration; 

 
6) That the contractor/company is in compliance with the health and hospitalization requirements of 

the Massachusetts Health Care Reform law established by Chapter 58 of the Acts of 2006, as 
amended, and regulations promulgated pursuant to that statute by the Commonwealth Health 
Insurance Connector Authority; 

 
7) That the contractor/company, for the duration of the contractor’s/company’s work on the project, 

shall make arrangements to ensure that each of its employees entering or leaving the project  
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CITY OF WORCESTER 

       INITIAL STATEMENT AND CERTIFICATION OF COMPLIANCE  
WITH THE RESPONSIBLE EMPLOYER ORDINANCE 

FORM REO 101 PAGE 2OF 2 
 
PROJECT:      CONTRACTOR: 

 
individually completes the appropriate entries in a daily sign-in/sign-out log to be maintained by 
the contractor/company; 
 

8) That the contractor/company is not debarred or otherwise prevented from bidding for or 
performing work on a public project in the Commonwealth of Massachusetts or in the city of 
Worcester 

 
THE UNDERSIGNED ACKNOWLEDGES HE/SHE HAS READ THE ABOVE OBLIGATIONS AND 
CERTIFIES THE CONTRACTOR’S COMPLIANCE WITH THEM. 

 
 

Signed as a True Statement under Oath: 
 
 

       By: __________________________________________ 
                        (Bidder/Company)        (Name/Signature)                                                      
 
 
 Date: _______________________________   By:__________________________________________ 
        (Print Name and Corporate Title 
 
 

              (Seal)                                                                     
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CITY OF WORCESTER 
RESPONSIBLE EMPLOYER ORDINANCE REQUIREMENTS (CONT’D) 

             
   FORM REO 103 

PAGE 1OF 1 
 
PROJECT:      CONTRACTOR: 

 
 
 

POST CONTRACT AWARD SUBMISSIONS 
 

THE SUCCESSFUL GENERAL CONTRACTOR, CONSTRUCTION MANAGER AT RISK, TRADE 
CONTRACTORS AND SUBCONTRACTORS, INCLUDING SUBCONTRATORS THAT ARE NOT 
SUBJECT TO G.L. c. 149, §44F, UNDER THE GENERAL CONTRACTOR FOR PROJECTS SUBJECT 
TO G.L. c. 149, §44A(2) OR UNDER THE CONSTRUCTION MANAGER AT RISK FOR PROJECTS 
SUBJECT TO G.L. c. 149A, SHALL SUBMIT THE FOLLOWING INFORMATION AS OUTLINED 
BELOW FOR THE DURATION OF THE PROJECT: 
 
 
 1, PRIOR TO EACH EMPLOYEE BEGINNING WORK AT THE WORKSITE, SUBMIT 

DOCUMENTATION EVIDENCING THE EMPLOYEE’S SUCCESSFUL COMPLETION OF A 
COURSE IN CONSTRUCTION SAFETY AND HEALTH THAT IS APPROVED BY THE UNITED 
STATES OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION. A QUALIFYING 
PROGRAM MUST BE A MINIMUM OF TEN HOURS IN DURATION. 

 
 2. ON A DAILY BASIS, SUBMIT DAILY SIGN-IN/SIGN-OUT LOGS THAT HAVE BEEN 

FILLED OUT BY EACH INDIVIDUAL EMPLOYEE ENTERING OR LEAVING THE WORKSITE. 
THE LOG SHALL INCLUDE THE FOLLOWING: THE LOCATION OF THE PROJECT; 
CURRENT DATE; PRINTED EMPLOYEE NAME; SIGNED EMPLOYEE NAME; AND THE TIME 
OF EACH ENTRY OR EXIT. THE LOG SHALL ALSO INCLUDE A PROMINENT NOTICE THAT 
EMPLOYEES ARE ENTITLED UNDER STATE LAW TO RECEIVE THE PREVAILING WAGE 
RATE FOR THEIR WORK ON THE PROJECT. 
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  MINORITY/WOMEN BUSINESS ENTERPRISE AND WORKER UTILIZATION 
                                                      
                 FORM EOO-D/102 

 
                    BIDDERS INFORMATION ON PROCEDURES AND FORMS 

 
To make all contractors aware of their obligation to follow certain procedures and file appropriate reports 
pertaining to those procedures, the following is an outline of the Minority/Women Business Enterprise and 
Worker Utilization Program, and the Responsible Employer Ordinance.  Also included here is the Affidavit 
of Acknowledgement and Certification of Compliance, Form E00-101.  This form is to be completed and 
filed as part of your bid. 
 
 The following documents are included in this bid: 
  
 

1. AFFIDAVIT OF ACKNOWLEDGEMENT AND CERTIFICATION OF COMPLIANCE,  
E00-101 

 
General Contractors, Trade Contractors, Filed Subcontractors and Non-Filed Subcontractors 
complete and submit this form as part of their bid on all City of Worcester construction projects. 
 
Each additional subcontractor shall complete this form and submit it to the general contractor 
who shall forward it to the Contract Compliance Office, PRIOR to the subcontractor’s beginning 
work on the project. 
 
 

2. SUPPLEMENTAL EQUAL EMPLOYMENT OPPORTUNITY ANTI-DISCRIMINATION 
AND AFFIRMATIVE ACTION PROGRAM  E00-D/3 

 
The agreement between the City of Worcester and the Massachusetts Commission Against 
Discrimination establishing the goals and procedures for the utilization of minority and women 
owned businesses and minority and women workers on City Construction projects. 
 

 
3. RESPONSIBLE EMPLOYER ORDINANCE 

This Ordinance sets certain minimal requirements for all General Contractors, Trade Contractors, 
Filed Subcontractors and Non-Filed Subcontractors bidding on City of Worcester construction 
projects.  

 
4. SUCCESSFUL BIDDER’S OBLIGATION TO PROCEDURES AND FORMS, EOO-D/103 

 
This is a listing of the procedures and forms that will be provided to the successful bidder for use 
prior to beginning work and at various times throughout the life of the project. 
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CITY OF WORCESTER 

MINORITY/WOMEN BUSINESS ENTERPRISE AND WORKER UTILIZATION PROGRAM 
 

 
AFFIDAVIT OF ACKNOWLEDGEMENT and CERTIFICATE OF COMPLIANCE 

 
                                                                                                                                FORM EOO-101   

 

 
I. THE MINORITY AND WOMEN BUSINESS AND UTILIZATION PROGRAMS 
 
Pursuant to an agreement between the City of Worcester and the Commonwealth of Massachusetts, during 
the performance of any contract with the City of Worcester, all General Contractors, Trade Contractors, 
Filed Subcontractors, and Subcontractors are bound by the obligations of the Supplemental Equal 
Employment Opportunity Anti-Discrimination and Affirmative Action Program.  All contractors and 
subcontractors if subcontracting any portion of the work are obligated to make a good faith effort to engage 
10% minority and 15% women owned businesses.  Further, each contractor shall make a good faith effort to 
maintain a workforce that is 38% people of color and 10% women. 
 
The undersigned hereby certifies that he/she is familiar with the provisions of The Supplemental Equal 
Employment Opportunity Anti-Discrimination and Affirmative Action Programs and agrees to adhere to the 
provisions therein. 
 
 
II. This contractor  IS        or  IS NOT        certified by the State Office of Minority and Women 

Business Assistance to be a minority or women owned and operated business; and 
 
 
III.   WILL       or WILL NOT         subcontract any portion of this contract.     
 
 
Project Name:                   Bid Number__________________________________ 
 
 
Authorized Signature: ________________________ Business Name________________________________ 
 
 
Printed Name: ______________________________ Title: _______________________________________ 
 
 
Address: __________________________________  Date: _______________________________________ 
 
 

 
 
 
 

TO ALL CONTRACTORS: 
The Bidder or Proposer and all Trade Contractors and Subcontractors under the Bidder or Proposer must 
complete and submit this form as part of their bid. 
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                FORM EOO-D/3 
 

     THE CITY OF WORCESTER 
 

SUPPLEMENTAL EQUAL EMPLOYMENT OPPORTUNITY ANTI-
DISCRIMINATION AND AFFIRMATIVE ACTION PROGRAM 

 
I. AGREEMENT 

During the performance of this contract, the Contractor or Filed Subcontractor and all subcontractors 
(herein collectively referred to as the Contractor), for himself/herself, his/her assignees, and 
successors in interest, agree as follows: 

 
1. In conjunction with the performance of work under this contract, the contractor shall not 

discriminate against any employee or applicant for employment because of race, color, religious 
creed, national origin, age, sex, or handicap.  The aforesaid provision shall include, but not be 
limited to, the following: employment upgrading, demotion, or transfer; recruitment advertising; 
layoff; termination, rates of pay or other forms of compensation; conditions or privileges of 
employment; and selection for apprenticeship.  The contractor shall post hereafter in a 
conspicuous place, available to employees and applicants for employment, notices to be provided 
by the Commission setting forth the provisions of the Fair Employment Practices Law of the 
Commonwealth (M.G.L. Chapter 151 B). 

 
2. In connection with the performance of work under this contract, the Contractor shall undertake in 

good faith affirmative action measures designed to eliminate any discriminatory barriers in the 
terms and conditions of employment on the grounds of race, color, religious creed, national 
origin, age, sex, or handicap, and to eliminate and remedy any effects of such discrimination in 
the past.  Such affirmative action shall entail positive and aggressive measures to ensure equal 
opportunity in the areas of apprenticeship training programs.  This affirmative action shall include 
all action required to guarantee equal employment opportunity for all persons, regardless of race, 
color, religious creed, national origin, age, sex, or handicap.  The purpose of this provision is to 
ensure to the fullest extent possible an adequate supply of skilled tradesmen for this and future 
City public construction projects. 

 
II. OBLIGATION 

1. As part of the obligation of remedial action under the foregoing section, the Contractor shall 
maintain goals on this project no less than 38 percent (38%) people of color employee and 10 
percent (10%) women employee hours of the total work hours in each job category including but 
not limited to, bricklayers, carpenters, cement masons, electricians, iron workers, operating 
engineers, and those “classes of work” enumerated in section 44C of chapter 149 of the 
Massachusetts General Laws. 

 
2. In the hiring of minority and women journeymen, apprentices, trainees and advanced trainees, the 

Contractor shall rely on referrals from a multi-employer affirmative action program approved by 
the City, traditional referral methods utilized by the construction industry, and referrals from 
agencies, not more than three in number at any one time, designated by the City. 
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III.  REPORTS 

1. Contractor shall prepare projected manning tables on a quarterly basis, Quarterly Projected 
Workforce Table, E00-105.  These shall be broken down into projections by week, for workers 
required in each trade.  Copies shall be furnished to the City one week in advance of the 
commencement of the period covered, and at such time as there is a need to be updated during the 
period.  

 
2. Records of employment referral orders, prepared by the Contractor, shall be made available to the 

City on request. 
 

3. The Contractor shall prepare the Certified Payroll Report on a weekly basis, which lists the 
hours worked in each trade by each employee identified as minority, non-minority, male and 
female.  Copies of these shall be provided to the City at the end of each week. 

 
IV. SUBCONTRACTING WORK 

If the Contractor shall use any Subcontractor on any work performed under this contract, 
affirmative action shall be taken to negotiate with qualified minority and women contractors.  
This affirmative action shall cover both pre-bid and post-bid periods. 

 
V. EMPLOYMENT 

In the employment of journeymen, apprentices, trainees, and advanced trainees, the Contractor 
shall give preference, first to citizens of the Commonwealth who have served in the armed forces 
of the United States in time of war and have been honorably discharged there from or released 
from active duty therein, and who are qualified to perform the work to which the employment 
relates, and, secondly, to citizens of the Commonwealth generally, and, if such cannot be 
obtained in sufficient numbers, then to citizens of the United States. 

 
VI. RIGHT OF ACCESS 

       A designee of the City shall have the right of access to the construction site. 
 
VII. COMPLIANCE WITH REQUIREMENTS 

The contractor shall comply with the provisions of Executive Order No. 227 amending and 
revising Executive Order No. 74, as amended by executive Order No. 16 dated May 1, 1975 
and of Chapter 151B as amended, of the Massachusetts General Laws, both of which are 
herein incorporated by reference and made part of this contract.  

 
     

VIII.  NON-DISCRIMINATION 
The Contractor, in the performance of all work after the award, and prior to completion of the 
contract work, will not discriminate on the grounds of race, color, religious creed, national 
origin, age, sex, or handicap in employment practices, in the selection or retention of other 
contractors or in the procurement of materials and rentals of equipment. 
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IX. SOLICITATIONS FOR SUBCONTRACTORS, AND FOR THE PROCUREMENT OF 
MATERIALS AND EQUIPMENT 

In all solicitations either by competitive bidding or negotiation made by the Contractor either 
for work to be performed under a subcontract or for the procurement of materials or supplies, 
each entity solicited shall be notified in writing by the contractor of the Contractor’s 
obligation under this contract relative to non-discrimination and affirmative action. 

 
X. CONTRACTOR’S CERTIFICATION 

Contractors bidding as General Contractors or Filed Sub-contractors shall certify that they 
will comply with the minority and women manpower and business enterprise goals and 
specific affirmative action steps contained in this Supplemental Equal Employment 
Opportunity Anti-Discrimination and Affirmative Action Program by signing and submitting 
with the bid the Affidavit of Acknowledgement and Certification of Compliance, Form 
E00-101. 

 
If any Contractor subcontracts any portion of the work, the Contractor is required to 
obtain from each Subcontractor, regardless of tier, an Affidavit of Acknowledgement and 
Certification of Compliance, Form E00-101 stating that it will comply with the minority 
and women subcontracting and manpower ratios and specific affirmative action steps 
contained in this Supplemental Equal 
Employment Opportunity Anti-Discrimination and Affirmative Action Program by signing 
this form and submitting it to the Contractor for submission to the awarding authority not later 
than five working days following the opening of the bids. 

 
XI. COMPLIANCE – INFORMATION, REPORTS, AND SANCTIONS 

1.  The Contractor will provide all information and reports required by the City on instructions 
issued and will permit access to its facilities and any books, records, accounts and other 
sources of information which may be determined by the City to affect the employment of 
personnel.  This provision shall apply only to information pertinent to the City’s 
supplementary affirmative action contract requirements.  Where information required is in the 
exclusive possession of another who fails or refuses to furnish this information, the Contractor 
shall so certify to the City and shall set forth what efforts have been made to obtain the 
information. 

                  
  

2. Whenever the City believes the Contractor may not be operating in compliance with the terms 
of this Section, the City directly, or through its designated agent, shall conduct an appropriate 
investigation, and confer with the parties, to determine if such Contractor is operating in 
compliance with the terms of this Section.  If  the City or its agent finds the Contractor not in 
compliance, it shall make a 
preliminary report of non-compliance and notify such Contractor in writing of such steps as 
will in the judgment of the City or its agent bring such Contractor into compliance.  In the 
event that such Contractor fails or refuses to fully perform such steps, the City shall make a 
final report of non-compliance, and recommend the imposition of one or more of the 
sanctions listed below.  If, however, the City believes the Contractor has taken or is taking 
every possible measure to achieve compliance, it shall not make final a report on non-
compliance.  Within fourteen (14) days of the receipt of recommendations of the City, the 
administering agency shall move to impose one or more of the following sanctions, as it may 
deem appropriate to attain full and effective enforcement. 
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a. The recovery by the administering agency from the Contractor of l/10 of 1%  of the contract 
award price or $l000.00, whichever sum is greater, in the nature of  liquidated damages or,  if 
a Subcontractor is in non-compliance, the recovery by the administering agency from the 
Contractor as a back charge against the Subcontractor  of l/10 of 1%  of the subcontract price, 
or $400.00, whichever sum is greater, in the nature of liquidated damages, for each week that 
such party fails or refuses to comply: 

  
b. The suspension of any payment or part thereof due under the contract until such  time as the 

Contractor or any Subcontractor is able to demonstrate compliance with the terms of the 
contract; 

 
c. The termination, or cancellation, of the contract, in whole or in part, unless the  Contractor is 

able to demonstrate within a specified time his compliance with the terms of the contract; 
 

d. The denial to the Contractor of the right to participate in any further contracts awarded by the 
administering agency for a period of up to three years. 

 
3. If at any time after the imposition of one or more of the above sanctions a Contractor is able 

to demonstrate that he/she is in compliance with this section, he/she may request the 
administering agency in consultation with the City, to suspend the sanctions conditionally, 
pending a final determination by the City as to whether the contractor is in compliance.  
Upon final determination, based on the recommendations of the adjudicatory body, the City 
shall either lift the sanctions or reimpose them. 

 
 

4. Sanctions enumerated under Section XII-2 shall not be imposed except after an adjudicatory 
proceeding, as that term is used in M.G.L. Chapter 30, has been conducted.  No investigation 
by the City or its agent shall be initiated without prior notice to the Contractor.               

  
 

XII. SEVERABILITY 
The provisions of this Section are severable, and if any of these provisions shall be held 
unconstitutional by any court of competent jurisdiction, the decisions of such court shall not 
affect or impair any of the remaining provisions. 
 

XIII.       WAIVER 
The City of Worcester reserves the right to waive any stipulation in the M/WBE Program when 
deemed necessary or appropriate for the general good of the City and its programs. 

 
DEFINITIONS 

 
Contractor  - Except where otherwise specifically stated the term “Contractor” shall mean any 
General Contractor. 

     
City  - is the City of Worcester, Massachusetts 
 
M/WBE - is Minority and Women Business Enterprise as certified by the State Office of  Minority 

and Women Business Assistance to be 5l% or more minority or women owned and operated. 
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RESPONSIBLE EMPLOYER ORDINANCE 

 
and 

 
MINORITY/WOMEN BUSINESS ENTERPRISE AND WORKER UTILIZATION 

 
============================================================================================= 

           FORM E00-D/103 
 

SUCCESSFUL BIDDER’S OBLIGATION TO PROCEDURES AND FORMS 
 
All successful bidders on City of Worcester construction projects will receive a package of procedures and 
forms that are to be used at specific times throughout the life of the project. 
The following is a list of the documents that will be sent to successful bidders when this office is notified 
that a contract has been, or is about to be, executed. 
 

I. BUILDING TRADES – CONTACT LIST, E00-D/6 
When a contractor cannot fulfill the worker utilization percentages, the appropriate building 
trades locals may be contacted to request assistance in locating and engaging qualified 
workers. 

 
II. AFFIDAVIT OF ACKNOWLEDGEMENT and CERTIFICATION  OF 

COMPLIANCE, (FOR SUBCONTRACTORS), E00-101 
If any portion of a project is to be subcontracted at any tier, each additional subcontractor 
shall complete this form and send it to the Contract Compliance Office within two business 
days of contract execution and PRIOR to beginning work on the project. 

 
III. TABLE OF PROJECTED SUBCONTRACTORS,  E00-103 

The use of subcontractors at any tier shall be reported to the Contract Compliance Office on 
this form prior to the subcontractor beginning work on the project. 
 

IV. SUBCONTRACTOR’S CERTIFICATE OF INTENT TO PARTICIPATE, E00-104 
Each Non-Filed subcontractor engaged to work a project shall complete and forward this form 
to the Contract Compliance Office prior to beginning work on the project. 

 
V. QUARTERLY PROJECTED WORKFORCE TABLE, E00-105 

Each General Contractor, Filed Subcontractor and Non-Filed Subcontractor, regardless of tier, 
shall complete and forward this form to the Contract Compliance Office prior to beginning 
work and again for each additional three month period throughout the life of the project.  
 

VI. REQUEST FOR MODIFICATION 
E00-106B, MINORITY AND WOMEN BUSINESS UTILIZATION 
E00-106C, MINORITY AND WOMEN UTILIZATION IN THE WORK FORCE 
Any General Contractor, Filed Subcontractor or Non-Filed Subcontractor,  regardless of tier, 
not meeting the minority and women goals, may file a request for modification after having 
exhausted all possible sources.  
Requests for modification are considered ONLY  after attempts to fulfill these mandates have 
been documented and submitted to the Contract Compliance Office with the appropriate 
sections of this form. 
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A modification or waiver will not be granted because a contractor wishes to use an existing 
workforce that does not achieve the goals of 38% of total work hours to be worked by people 
of color and 10% of total work hours to be worked by women; and, 

 
If subcontracting, does not meet the goals of 10% of the contract value for Minority Business 
Enterprises and 15% of the contract value to Women Business Enterprises. 

 
VII. INITIAL STATEMENT and CERTIFICATION OF COMPLIANCE WITH THE  

RESPONSIBLE EMPLOYER ORDINANCE, REO-101 (Pages 1 & 2) 
  
General Contractors, Trade Contractors, Filed Subcontractors and Subcontractors complete 
and submit this form as part of their bid on all City of Worcester construction projects subject 
to the provisions of G.L. Chapter 149 and Chapter 149A. 
 
The REO requirements are applicable under Chapter 149 to contracts of $100,000 or more. 
Under Chapter 149A the requirements are applicable only to contracts $5M and above.  
 

Note:  Under the September 2012 revision of the REO, there is no minimum threshold 
for subcontractors. Hence all subcontractors, i.e., Trade Contractors, Filed 
Subcontractors and Non-Filed Subcontractors at every tier must comply with the 
requirements of the REO 

 
The General Contractor shall forward all Trade Contractor’s, Filed Subcontractor’s and 
Subcontractor’s REO-101 Forms and REO evidence to the Contract Compliance Office for 
approval, PRIOR to said subcontractors beginning work. 
 
 

VIII. WEEKLY STATEMENT AND CERTIFICATION OF COMPLIANCE WITH THE 
RESPONSIBLE EMPLOYER ORDINANCE, REO-102 
 
At the end of each week of work, ALL Contractors, Trade Contractors, Filed Subcontractors, 
and Non-Filed Subcontractors regardless of tier, subject to the provisions of G.L. Chapter 149 
and Chapter 149A,.shall complete and submit this form along with their certified payroll 
reports to the Contract Compliance Office.   
 
 

IX. INITIAL STATEMENT AND ADDITIONAL CERTIFICATION OF COMPLIANCE 
WITH THE RESPONSIBLE EMPLOYER ORDINANCE, REO-103 
 
General Contractors, Trade Contractors, Filed Subcontractors and Subcontractors complete 
and submit this form as part of their bid on all City of Worcester construction projects subject 
to the provisions of G.L. Chapter 149 and Chapter 149A.  
 
If any portion of a project is to be subcontracted at any tier, each additional subcontractor 
shall complete this form and send it to the General Contractor who, in turn will transmit this 
form to the Contract Compliance Office within two business days of contract execution and 
PRIOR to the subcontractor beginning work on the project. 
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X. WEEKLY CERTIFIED PAYROLL REPORT and WEEKLY WORKFORCE 

UTILIZATION REPORT . 
 

At the end of each week of work, all Contractors, Filed Subcontractors, and Non-Filed 
Subcontractors, regardless of tier, shall complete and submit these forms to the Contract 
Compliance Office.  
 
The Contract Compliance Office will also accept computer generated payroll reports.  
However, if the computer payroll does not reflect the prevailing wage, the Contractor must 
provide a breakdown of the benefits paid to each employee which when added to the base 
wage equals the prevailing wage.  



CORI COMPLIANCE / GENDER IDENTITY & EXPRESSION 
 
Vendors entering into contracts with the City of Worcester must affirm that their policies 
regarding CORI information are consistent with the CORI hiring standards set by the City of 
Worcester. The City’s CORI hiring policy may be downloaded from City of Worcester website 
www.worcesterma.gov. Questions pertaining to the City’s CORI hiring policy are to be directed 
to the Equal Employment Opportunity Officer, Executive Office of Human Resources at 
hr@worcesterma.gov  
 
CERTIFICATION 

 
All Vendors must check one of the three lines below. 
 
1. _____   CORI checks are not performed on any Applicants.  
 
2. _____   CORI checks are performed on some or all Applicants.  The Vendor, by affixing 
a signature below, affirms under penalties of perjury that its CORI policy is consistent with the 
standards set forth with the CORI hiring standards set by the City of Worcester. 
 
3. _____  CORI checks are performed on some or all Applicants.  The Vendor’s CORI 
policy is not consistent with the standards set forth with the CORI hiring standards set by the City 
of Worcester. (a copy of the Vendor’s written CORI policy must accompany this form). 
 
_____________________________             _____________________________   
(Typed or printed name of person            Signature 
signing quotation, bid or proposal)   
 
 
_____________________________   
Name of Business 
 
A Vendor with a CORI policy that does NOT conform to the City standards must check Line 3.  
Vendors who check Line 3 will not be permitted to enter into contracts with the City, absent a 
waiver granted by the City. For any waiver to be granted, a written request should accompany bid 
submission explaining in detail why the vendor fails or refuses to comply with the City’s CORI 
hiring standards.  

----------------------------------------------------------------------------------------------- 
 
Gender Identity Standards Applicable to Vendors 
The city will do business only with vendors that have adopted and employ Gender Identity 
policies, practices and standards that are consistent with city standards. 
 
The city may review all vendors’ Gender Identity policies and practices for consistency with city 
standards. 
 
By signing this bid, vendor confirms that their Gender Identity policies, practices and standards 
are consistent with those of the City of Worcester. For further information please refer to the 
Ordinance Relative to Gender Identity and Expression found at www.worcesterma.gov or call the 
LGBTQ Liaison/Director of Human Rights & Disabilities at 508-799-8486. 
  

http://www.worcesterma.gov/
mailto:hr@worcesterma.gov
http://www.worcesterma.gov/


MWBE FORM (REVISED 1/06) 

CITY OF WORCESTER MINORITY AND WOMEN BUSINESS ENTERPRISE PROGRAM 
 

VENDOR/SERVICE PROVIDER CERTIFICATION 
TO BE AWARDED A VENDOR/SERVICE CONTRACT, ALL PARTS OF THIS FORM THAT 
APPLY TO YOUR BID MUST BE COMPLETED AND SUBMITTED WITH YOUR BID.  
 
Bidder is a Minority Business Enterprise (MBE) - see reverse for definition Yes______  No_______ 
 
Bidder is a Woman Business Enterprise (WBE) - see reverse for definition Yes______  No_______ 
 
IF SUBCONTRACTING any portion of the service covered by this bid, the successful bidder shall 
demonstrate a good faith effort to seek and use TEN PERCENT (10%) Minority and FIFTEEN 
PERCENT (15%) Women-owned Businesses. 
 
A. YOUR INTENT TO SUBCONTRACT. CHECK () THE APPROPRIATE BOX: 

 
 No work will be subcontracted. Complete Section "C" only. 
 Some work will be subcontracted. Complete Section "B" and "C" 

 
B. LIST SUBCONTRACTORS Engaged to do any portion of this Bid. 

 
Check () the appropriate box and give complete information. 
 

 MBE  WBE  OTHER __________ 
  
Firm Name: _____________________________________________ 
Street Address:    _____________________________________________ 
City/State/Zip _____________________________________________ 
 
Work subcontracted: ___________________________________________Dollar Value $    ___________                                         
 
 
Check () the appropriate box and give complete information. 
 

MBE WBE  OTHER __________ 
  
Firm Name: _____________________________________________ 
Street Address:    _____________________________________________ 
City/State/Zip _____________________________________________ 
 
Work subcontracted: ___________________________________________ Dollar Value $ ____________ 
 
 
C. ITEM/SERVICE BID ON: _________________________BID NO.: ____________________ 
 
Firm Name: _____________________________________________  
Street Address:    _____________________________________________ 
City/State/Zip _____________________________________________ 
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For purposes of the City’s classification and reporting program, the following definitions apply: 
 
Minority Business Enterprise (MBE) – a for profit enterprise, regardless of size, physically located in 
the United States or its trust territories, which is owned, operated and controlled by minority group 
members.  “Minority group members” are U.S. citizens who are African-American, Latin American, 
Native American, Asian-Pacific American and Asian-Indian American.  “Ownership” by minority 
individuals means the business is at least 51% owned by such individuals or, in the case of a publicly 
owned business, at least 51% of the stock is owned by one or more such individuals.  Further, those 
minority group members control the management and daily business operations. 
 
Women Business Enterprise (WBE) – a for profit enterprise, regardless of size, physically located in the 
United States or its trust territories, which is owned, operated and controlled by women group members. 
“Ownership” by women means the business is at least 51% owned by women or, in the case of a publicly 
owned business, at least 51% of the stock is owned by one or more women.  Further, those women group 
members control the management and daily business operations. 
 



STATE LAW MANDATES THAT TO DO BUSINESS WITH THE CITY OF 
WORCESTER the Massachusetts Revenue Enforcement and Protection Program of 1983 
requires that the following be supplied with your bid: 
 
DATE: _________________________ 
 
 
Pursuant to Mass. G.L. Ch. 62C, Section 49A, I certify under the penalties of perjury that 
I, to my best knowledge and belief, have filed all Massachusetts State Tax Returns and 
paid all Massachusetts State and City Taxes required under law. 
 
 
COMPANY NAME: 
 
STREET ADDRESS: 
 
CITY OR TOWN: 
 
STATE:        ZIP CODE: 
 
TELEPHONE NO.:     FAX NO. 
 
 
SOCIAL SECURITY OR FEDERAL IDENTIFICATION NO.: 
 
  
AUTHORIZED SIGNATURE:  
 
 
FAILURE TO COMPLETE THIS FORM MAY RESULT IN REJECTION OF BID AND/OR REMOVAL 
FROM CITY BID LIST. 
 

RIGHT TO KNOW 

FORM REAP 1 (REVISED 12/07) 

Any vendor who receives an order or orders resulting from this invitation agrees to 
submit a Material Safety Data Sheet (MSDS) for each toxic or hazardous substance or 
mixture containing such substance, pursuant to M.G.L. C111f  228, 9 and 10 and the 
regulations contained in 441 CMR SS21.06 when deliveries are made. The vendor agrees 
to deliver all containers properly labeled pursuant to M.G.L. C111F  S7 and the 
regulation contained in 441  CMR S21-05. Failure to submit a MSDS and/or labels on 
each container will place the vendor in noncompliance with the purchase order and/or 
contract. Failure to furnish MSDS’s and/or labels on each container may result in Civil or 
Criminal penalties, including bid debarment and action to prevent the vendor from selling 
said substances, or mixtures containing said substances within the Commonwealth. All 
vendors furnishing substances or mixtures subject to Chapter 1.1F or M.G.L. are 
cautioned to obtain and read the law and rules and Regulations referenced above. Copies 
can be obtained from the State House Book Store, Secretary of State, State House, Room 
117, Boston, MA (617) 727-2834 for $2.00 plus $.65 postage. In addition, copy of  
"Right to Know" law is available in Purchasing Department for review. 



WAGE THEFT PREVENTION CERTIFICATION 
 

By the Revised Ordinances, Chapter 2, Section 39, the city of Worcester has established requirements for certain contracts 
in an effort to prevent wage theft. Prospective contractors must provide the following certification and disclosures with 
their bids/proposals. The City will not award a contract without receipt of this completed certification.  
 
INSTRUCTIONS: A prospective contractor shall (a) check Box 1 OR Box 2, as applicable, (b) check Boxes 3-5, (c) sign 
this form certifying compliance with the Wage Theft Prevention Ordinance, and (d) submit the completed form with its 
bid/proposal. For multi-year contracts, the successful bidder/proposer shall submit the completed form annually to the 
Purchasing Director. 
 
Pursuant to the Wage Theft Prevention Ordinance, successful bidders/proposals shall post in conspicuous places the Mass. 
Wage and Hour Laws notice informing employees of the protections of G.L. c. 149, Sec. 151, and the Fair Labor 
Standards Act (FLSA). The notice may be found at http://www.mass.gov/ago/docs/workplace/wage/wagehourposter.pdf 
 

ALL BIDDERS/PROPOSERS MUST CERTIFY THAT [check either Box 1 or Box 2, as applicable] 
 

1.   Neither this vendor/contractor nor any prospective subcontractor has been subject to a federal or state criminal or 
civil judgment, administrative citation, final administrative determination, order or debarment resulting from a violation of 
G.L. c. 149, G.L. c. 151, or FLSA, within three (3) years prior to the date of this bid/proposal submission. 
 

OR 
 

2.    This vendor/contractor, or a prospective subcontractor, has been subject to a federal or state criminal or civil 
judgment, administrative citation, final administrative determination, or debarment resulting from a violation of G.L. c. 
149, G.L. c. 151, or FLSA, within three (3) years prior to the date of this bid/proposal submission. The firm shall provide 
a copy of the same with the bid/proposal. 
 

ALL BIDDERS/PROPOSERS MUST CERTIFY EACH OF THE FOLLOWING  
 

3.    Within five (5) days of receiving notice, the vendor/contractor shall report and provide a copy of any federal or 
state criminal or civil judgment, administrative citation, final administrative determination, order or debarment resulting 
from a violation of G.L. c. 149, G.L. c. 151, or FLSA imposed on this firm or on any prospective subcontractor while any 
bid/proposal to the City is pending and, if awarded a contract, during the term of the contract provide the same to the 
Purchasing Director.  
 

4.  A vendor/contractor awarded a contract that has disclosed under paragraph 3 above shall, upon request, furnish 
monthly certified payrolls for the City contract as the Purchasing Director instructs and shall, at the discretion of the 
Purchasing Director, obtain a wage/payment bond or other suitable insurance as required by the Wage Theft Prevention 
Ordinance. Vendors/contractors subject to a state or federal debarment for violation of the above laws or prohibited from 
contracting with the Commonwealth are prohibited from contracting with the City, and upon a finding or order of 
debarment or prohibition, the City may terminate the contract.  
 

5.  The contractor shall post notices provided by the City in conspicuous places informing employees of the 
protections of the Wage Theft Prevention Ordinance, and applicable local, state and federal law. 
 
The undersigned certifies under the pains and penalties of perjury that the contractor is in compliance and agrees to 
remain in compliance with the provisions of the Wage Theft Prevention Ordinance for the term of its contract with the 
City. 
 
Signed:__________________________________     _____________________________________    _______________ 
           Print Name & Title    Company Name               Date  
  
            
 

http://www.mass.gov/ago/docs/workplace/wage/wagehourposter.pdf
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