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PURCHASING DIVISION  SEALED BID NO.   CR-8399-M5 

CITY OF WORCESTER   

MASSACHUSETTS 01608-1895  DATE: March 24, 2025 

ROOM 201 - CITY HALL 455 MAIN ST   

PHONE (508) 799-1220 

 

SEALED BID INVITATION 

(Labor, - Filed Sub-Bids NOT Required) 

 CITY OF WORCESTER 

Christopher J. Gagliastro, MCPPO 

Purchasing Agent 

  BUYER:  Stephen R. McDonald 

 

INSTRUCTIONS TO BIDDERS 

All bids are subject to the terms and conditions and specificity herein set forth. 

COMPLETE FORM FOR GENERAL BID (ENCLOSED) MUST BE SUBMITTED IN A SEALED ENVELOPE: 

 

DATE:    APRIL 16, 2025                                                     TIME: 10:00 A.M. LOCAL TIME 

 

PLACE:  Purchasing Division, Room 201, City Hall, Worcester, Massachusetts        

 

MARK SEALED ENVELOPE "Sealed Bid No. CR-8399-M5, Maintenance: Burners / WPS"  

 

The name and address of the bidder must appear in the upper left-hand corner of the envelope. The City of Worcester is 

not responsible for bids not properly marked. 

 

GENERAL 

1. This Bid Invitation covers: Furnish all labor, materials, equipment and supervision necessary for boiler maintenance 

in all buildings operated by the Worcester Public School Department for the period May 1, 2025 thru April 30, 2026. 

This contract may be renewed for a second and third year, at the sole discretion of the City of Worcester, the option 

of which will be determined at the end of each contract period (See page 60). 

 

2. A certified check or bid bond made payable to the "City Treasurer, City of Worcester" in the Amount of 5% of total bid 

MUST ACCOMPANY this bid. 

 

3. All bids received will be publicly opened and read in the Bid Room at City Hall at date and time shown above.  NO BID 

WILL BE ACCEPTED AFTER TIME AND DATE SPECIFIED  

 

4. A copy of the contractor’s DCAMM Certificate of Eligibility Forms Q7 and Update Form CQ3 must accompany this bid. 

Only contractors holding a Certificate of Eligibility from DCAMM in the category (ies) called for, and in a single project 

amount higher than the estimated project cost will be able to file a bid.  THE PROJECT CLASSIFICATION IS: HVAC 

 

5. Any and all questions or clarifications regarding this bid must be sent in writing to: Stephen McDonald via e-mail 

at mcdonalds@worcesterma.gov   

 

6. Every general bid which is not accompanied by a bid deposit as prescribed by paragraph (1) section forty-four B, chapter 

149 of General Laws as amended, or which otherwise does not conform with section forty-four A to forty-four L, inclusive, 

or which is on a form not completely filled in, or which is incomplete, conditional or obscure or which contains any addition 

not called for, shall be invalid; and the awarding authority shall reject every such general bid. 

 

7. The bidder to whom a contract is awarded will be required to furnish and pay for a Performance Bond of a Surety Company 

authorized to do business in Massachusetts, for not less than 100% of the amount of the contract awarded satisfactory to the 

awarding authority of the City of Worcester, which besides bonding the contractor to well and faithfully perform all the 

terms and conditions of the contract, shall provide security for the payment for all labor performed or furnished and all 

materials used in the fulfillment of said contract. 
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8. The bidder to whom a contract is awarded will also be required to furnish and pay for a labor and materials or payment bond, 

of a surety company qualified to do business under the laws of the Commonwealth, for not less than 100% of the amount of 

the contract awarded, satisfactory to the awarding authority. 

 

9. These bonds to be in forms as established by the City of Worcester. 

 

10. Purchases made by the City of Worcester are exempt from the payment of Federal Excise Taxes and Massachusetts State 

Sales Tax and such taxes must not be included in the quoted price. 

 

11. The City reserves the right to reject any and all bids, if deemed in the best interest of the City, as governed by section forty-

four E of chapter 149 of the General Laws. 

 

12. Bids may be withdrawn without penalty prior to the time and date specified.  For any bid withdrawn after time and date 

specified, the bidder shall forfeit deposit on bid as liquidated damages. 

 

13. The bidder must certify that no official or employee of the City of Worcester, Massachusetts, is financially interested in this 

proposal or in the contract which the bidder offers to execute or in expected profits to arise therefrom, unless there has been 

compliance with provisions of G. L. c. 43, sec. 27, and that this bid is made in good faith without fraud or collusion or 

connection with any other person submitting a proposal. 

 

14. Bids must be submitted in accordance with provisions of Chapter 149 of General Laws as amended. In the event of any 

inconsistency between these specifications and the cited statute, the statute shall control.  No sub bids under this contract 

are required to be filed. 

 

15. The general contract will be awarded to the lowest responsible and eligible general bidder pursuant to section forty-four A 

of chapter 149 of the General Laws. 

 

16. The successful bidder will be notified in writing, by mail or otherwise, that his bid has been accepted and that he has been 

awarded the contract. The successful bidder shall execute the contract and furnish the required bonds within five (5) days, 

Saturdays, Sundays and legal holidays excluded, after presentation of the contract. If the bidder selected as the general 

contractor fails to perform his agreement to execute the contract in accordance with the terms of his bid and furnish a 

performance bond and also a labor and materials payment  bond as stated in his bid, the award will be made to the next 

lowest responsible and eligible general bidder, subject to the provisions of Sections 44A-44J, inclusive, of said Chapter 

149 of the General Laws. 

 

17. Before submitting a quotation, each bidder must make a careful study of these specifications and proposal, and fully assure 

himself as to the quality of the materials and character of the workmanship required. 

 

18. The contractor must visit the place where the work is to be performed and materials delivered, and take into consideration the 

existing conditions and should his quotation be accepted, he will be held responsible for any omission, misunderstanding or 

error, whether it results from his failure to do so or not.  

 

19. The proposal for this work must cover all contingencies, including all labor and materials, scaffolding, tools, transportation, 

etc., necessary for the complete installation of everything described, shown or reasonably implied herein. 

 

20. Wherever the title “Contracting Officer” is used, it shall be interpreted as follows: 

Contracting Officer: Christopher Gagliastro, Purchasing Agent 

 

21. Any prospective bidder requesting a change in or interpretation of existing specifications or terms, and conditions must do 

so within five (5) days (Saturdays, Sundays and Holidays excluded) before scheduled bid opening date.  All requests are to 

be in writing to the Purchasing Division. No changes will be considered or any interpretation issued unless request is in our 

hands within five (5) days (Saturdays, Sundays and Holidays excluded) BEFORE scheduled bid opening date. The Purchasing 

Division shall respond in writing if the inquiry is received as described above. Oral clarifications or interpretations will be of 

no legal effect. The City will not be responsible for any information, explanation or interpretation rendered in any 

fashion except as herein provided. 
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22. Each bid shall be submitted upon the bid forms furnished by the City, copies of which are bound with the Bid. Wherever 

unit prices are called for, all such prices shall be provided by the bidder. In the event of a discrepancy between prices 

written in words and prices written in figures, the written words shall govern. In the event of a discrepancy between the 

indicated sum of any column of figures and the correct sum thereof, the correct sum shall govern. The bid shall state the 

legal name of the bidder and shall be signed in ink by a person or persons legally authorized to bind the bidder to a contract. 

The name and title of the person or persons signing the bid shall be typed or printed below the signatures. 

 

23. Section 39L of Chapter 30 of the Massachusetts General Laws prohibits the City from entering into a contract for this 

work with, and shall not approve as a subcontractor furnishing labor and materials for a part of any such work, a foreign 

corporation which has not filed with the City, a certificate of the State Secretary stating that such corporation has complied 

with Massachusetts General Laws Chapter 156D, Part 15, subdivision A, s. 15.03, and Part 16, subdivision B, s. 16.22. 

Therefore, every Foreign Corporation, must furnish a certified copy of its Certificate of Registration that has been duly 

filed with the State Secretary's office. Any bid of a foreign corporation submitted without a Certificate may be invalid and 

may be rejected. 

 

24. On any project for the construction, reconstruction, installation, demolition, maintenance or repair of any building, or 

public work, to be funded in whole or in part by city funds, or funds which, in accordance with a federal or state grant, 

program, or otherwise, the city expends or administers, or any such project to which the city is a signatory to the contract 

therefore, the provisions of this section shall apply and the same shall be referenced in every invitation to bid for such 

project and, the following paragraphs shall be contained in every resulting contract there from: “It shall be a material 

breach of this contract if the contractor and each subcontractor shall not at all times adhere to the provisions of § 1A(e)(9) 

of chapter nine of the Revised Ordinances of the city by limiting their on- site, noise producing construction and related 

work to the hours specified by said ordinance”. 

 

25. The director of purchasing, commissioner of code enforcement and the head of any department shall have the authority to 

adopt any rules and regulations they deem necessary to implement this subsection with respect to contracts generally and 

the head of the department awarding any such contract shall have the authority to adopt any rules and regulations he or 

she deems necessary to implement this subsection with respect to any particular project.  

 

26. This is not an exclusive contract. The City may, at its discretion, select a contractor not under a “blanket contract” to 

perform any work. 

 

27. The City may terminate this Agreement at any time by giving at least five (5) days written notice to the Contractor. The 

Contractor shall be paid in accordance with the appropriate invoicing procedure defined in the Agreement, for work 

performed up to and including the termination date. No other termination expense shall be allowed. 

 

 

[End of Instructions To Bidders Documents] 
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GENERAL CONDITIONS TO THE CONTRACT FOR CONSTRUCTION 

 
ARTICLE 1 

GENERAL PROVISIONS 

 

1.1 THE CONTRACT DOCUMENTS 

 

1.1.1  The Contract Documents consist of the Owner-Contractor Agreement, the Conditions of the Contract 

(General, Supplementary and other Conditions), Performance Bond, Payment Bond, Vote of Corporation, 

Instructions to Bidders, Bid Proposal, the Drawings, the Specifications, and all Addenda issued prior to and all 

Modifications issued after execution of the Contract. A Modification is (1) a written amendment to the Contract 

signed by both parties, (2) a Change Order, (3) a written interpretation issued by the City, or (4) a written order 

for a minor change in the Work issued by the City pursuant to Paragraph 12.3. The Contract Documents do not 

include Bidding Documents such as, sample forms, or portions of Addenda relating to any of these, or any other 

documents, unless specifically enumerated in the Owner-Contractor Agreement.  

 

1.2 THE CONTRACT 

 

1.2.1  The Contract Documents form the Contract for Construction. This Contract represents the entire and 

integrated agreement between the parties hereto and supersedes all prior negotiations, representations, or 

agreements, either written or oral. The Contract may be amended or modified only by a Modification as defined 

in Subparagraph 1.1.1. These General Conditions, wherever applicable, shall be construed consistent with, and 

not to the exclusion of any terms of the Owner-Contractor Agreement, provided further however, that the terms 

of such Agreement shall take precedence, as provided in Subparagraph 1.1.1 

 

1.3 THE WORK 

 

1.3.1  The Work comprises the completed construction required by the Contract Documents and includes all 

labor necessary to produce such construction, and all materials and equipment incorporated or to be 

incorporated in such construction. 

 

1.4 THE PROJECT 

 

1.4.1  The Project is the total construction of which the Work performed under the Contract Documents may 

be the whole or a part. 

 

1.5 EXECUTION, CORRELATION AND INTENT 

 

1.5.1  The Owner and Contractor shall sign the Owner-Contractor Agreement (“Agreement”) in duplicate. By 

executing the Agreement, the Contractor represents that he has visited the site, familiarized himself with the 

local conditions under which the Work is to be performed, and correlated his observations with the requirements 

of the Contract Documents. 

 

1.5.2  The intent of the Contract Documents is to include all items necessary for the proper execution and 

completion of the Work. The Contract Documents are complementary, and what is required by any one shall 

be as binding as if required by all.  Work not covered in the Contract Documents will not be required unless it 

is consistent therewith and is reasonably inferable therefrom as being necessary to produce the intended results. 

Words and abbreviations which have well-known technical or trade meanings are used in the Contract 

Documents in accordance with such recognized meanings. All work mentioned or indicated in the Contract 

Documents shall be performed by the Contractor as part of this Contract unless it is specifically indicated in 
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the Contract Documents that such work is to be done by others.  Should the drawings or the Specifications 

disagree in themselves or with each other, the Contractor shall provide the better quality or greater quantity of 

work and/or materials unless otherwise directed by written addendum to the Contract. 

1.5.3  The organization of the Specifications into divisions, sections and articles, and the arrangement of 

Drawings shall not control the Contractor in dividing the Work among Subcontractors or in establishing the 

extent of Work to be performed by any trade. The Contractor and all subcontractors shall refer to all of the 

Drawings, including those showing primarily the work of the mechanical, electrical and other specialized 

trades, and to all of the Sections of the Specifications, and shall perform all work reasonably inferable therefrom 

as being necessary to produce the indicated results. 

 

1.5.4  All indications or notations which apply to one of a number of similar situations, materials or processes 

shall be deemed to apply to all such situations, materials or processes wherever they appear in the Work, except 

where a contrary result is clearly indicated by the Contract Documents. 

 

1.5.5  Where codes, standards, requirements and publications of public and private bodies are referred to in the 

Specifications, references shall be understood to be to the latest revision prior to the date of receiving bids, 

except where otherwise indicated. 

 

1.5.6  Where no explicit quality or standards for materials or workmanship are established for work, such work 

is to be of good quality for the intended use and consistent with the quality of the surrounding work and of the 

construction of the Project generally. 

 

1.5.7  All manufactured articles, materials, and equipment shall be applied, installed, connected, erected, used, 

cleaned, and conditioned in accordance with the manufacturer's written or printed directions and instructions 

unless otherwise indicated in the Contract Documents. 

 

1.6 OWNERSHIP AND USE OF DOCUMENTS 

 

1.6.1  All Drawings and Specifications furnished by the City, and all copies thereof and the copyright therein, 

are the property of the City. They are to be used only with respect to this Project and are not to be used on any 

other project. With the exception of one contract set for each party to the Contract, such documents are to be 

returned or suitably accounted for to the City on request at the completion of the Work. Submission or 

distribution to meet official regulatory requirements or for other purposes in connection with the Project is not 

to be construed as publication in derogation of the City's common law copyright or other reserved rights. 

 

ARTICLE 2 

ARCHITECT 

2.1 DEFINITION 

 

2.1.1  The term Architect refers to either, (a) a professionally licensed architect or architectural firm hired or 

used by the City, or in the absence of thereof, (b) the Contracting Officer identified in the Instruction to Bidders. 

 

2.2 ADMINISTRATION OF THE CONTRACT 

 

2.2.1  The Architect will provide administration of the Contract, as herein described. 

 

2.2.2  The Architect will be the Owner’s representative during construction and until final payment is due. The 

Architect will advise and consult with the Owner. The Owner’s instruction to the Contractor shall be forwarded 

through the Architect. The Architect will have the authority to act on behalf of the Owner only to the extent 

provided in the Contract Documents and, when applicable, the Design Services Agreement between the two. 
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2.2.3  The Architect will not be responsible for, and will not have control or charge of, construction means, 

methods, techniques, sequences or procedures, or for safety precautions and programs in connection with the 

Work, and will not be responsible for the Contractor’s failure to carry out the Work in accordance with the 

Contract Documents. The Architect will not be responsible for or have control or charge over the acts or 

omissions of the Contractor, subcontractors, or any of their agents or employees, or any other persons 

performing any of the Work. 

2.2.4  The Architect shall at all times have access to the Work wherever it is in preparation and progress. The 

Contractor shall provide facilities for such access so the Architect may perform his functions under the Contract 

Documents. 

 

2.2.5  Based on the Architect’s observations and an evaluation of the Contractor’s Applications for Payment, 

the Architect will determine the amounts owing to the Contractor and will issue Certificates for Payment in 

such amounts, as provided in Paragraph 9.4. 

 

2.2.6  The Architect will be the interpreter of the requirements of the Contract Documents and the judge of the 

performance thereunder by both the Owner and Contractor. 

 

2.2.7  The Architect will render interpretations necessary for the proper execution or progress of the Work, with 

reasonable promptness and in accordance with M.G.L. Chapter 30, Section 39P, or any lesser time limit agreed 

upon. Either party to the Contract may make written request to the Architect for such interpretations. 

 

2.2.8  Claims, disputes and other matters in question between the Contractor and the Owner relating to the 

execution of progress of the Work or the interpretation of the Contract Documents shall be referred initially to 

the Architect for decision, which shall be rendered in writing within a reasonable time. 

 

2.2.9  All interpretations and decisions of the Architect shall be consistent with the intent of and reasonably 

inferable from the Contract Documents and will be in writing or in the form of drawings. In his capacity as 

interpreter and judge, he will endeavor to secure faithful performance by both the Owner and the Contractor, 

will not show partiality to either, and will not be liable for the result of any interpretation or decision rendered 

in good faith, and in the absence of negligence, in such capacity. 

 

2.2.10  The Architect will have authority to reject Work that does not conform to the Contract Documents. 

Whenever, in his opinion, the Architect considers it necessary or advisable for the implementation of the intent 

of the Contract Documents, he will have authority to require special inspection or testing of the Work, whether 

or not such Work be then fabricated, installed or completed. However, neither the Architect’s authority to act 

under this Subparagraph 2.2.10 nor any decision made by him in good faith either to exercise or not to exercise 

such authority, shall give rise to any duty or responsibility of the Architect to the Contractor, any subcontractor, 

any of their agents or employees, or any other person performing any of the Work. 

 

2.2.11  The Architect will review and approve or take other appropriate action upon the Contractor’s submittals 

such as Shop Drawings, Product Data and Samples, but only for conformance with the design concept of the 

Work and with the information given in the Contract Documents. Such action shall be taken with reasonable 

promptness so as to cause no delay. The Architect’s approval of a special item shall not indicate approval of an 

assembly of which the item is a component. 

 

2.2.12  The Architect will prepare Change Orders in accordance with Article 12, and will have authority to 

order minor changes in the Work as provided in Subparagraph 12.3. 

 

2.2.13  The Architect will conduct inspections to determine the dates of Substantial Completion and final 

completion, will receive and forward to the Owner for the Owner’s review written warranties and related 

documents required by the Contract and assembled by the Contractor, and will issue a final Certificate of 
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Payment upon compliance with the requirements of Subparagraph 9.9. 
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ARTICLE 3 

OWNER 

3.1 DEFINITION   

 

3.1.1  The term Owner means the City of Worcester. 

 

3.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER 

 

3.2.1  The Owner shall, at the time of execution of the Owner-Contractor Agreement, furnish the certification 

of adequate appropriation pursuant to M. G. L. Chapter 44, section 31C of the General Laws. 

 

3.2.2  The Owner shall furnish existing surveys, if any, describing the physical characteristics, legal limitations 

and utility locations for the site of the Project, and a legal description of the site. 

 

3.2.3  Except as provided in Subparagraph 4.7.1, the Owner shall secure and pay for necessary approvals, 

easements, assessments and charges required for the construction, use or occupancy of permanent structures or 

for permanent changes in existing facilities. 

 

3.2.4  Information or services under the Owner's control shall be furnished by the Owner with reasonable 

promptness after receipt from the Contractor of a written request for such information or services. 

 

3.2.5  Unless otherwise provided in the Contract Documents, the Contractor will be furnished, free of charge, 

all copies of Drawings and Specifications reasonably necessary for the execution of the Work. 

 

3.3 OWNER'S RIGHT TO STOP THE WORK 

 

3.3.1  If the Contractor fails to correct defective Work as required by Paragraph 13.2 or persistently fails to 

carry out the Work in accordance with the Contract Documents, the Owner, by a written order may order the 

Contractor to stop the Work, or any portion thereof, until the cause for such order has been eliminated; however, 

this right of the Owner to stop the Work shall not give rise to any duty on the part of the Owner to exercise this 

right for the benefit of the Contractor or any other person or entity, except to the extent required by 

Subparagraph 6.1.3. 

 

3.4 OWNER'S RIGHT TO CARRY OUT THE WORK 

 

3.4.1  If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents 

and fails within seven (7) days after receipt of written notice from the Owner to commence and continue 

correction of such default or neglect with diligence and promptness, the Owner may, without prejudice to any 

other remedy he may have, make good such deficiencies. In such case, an appropriate Change Order shall be 

issued deducting from the payments then or thereafter due the Contractor the cost of correcting such 

deficiencies, including compensation for the City’s additional services made necessary by such default, neglect 

or failure. Such action by the Owner and the amount that is charged to the Contractor are both subject to prior 

notice being given by the Architect. If the payments then or thereafter due the Contractor are not sufficient to 

cover such amount, the Contractor shall pay the difference to the Owner. 

 

ARTICLE 4 

CONTRACTOR 

4.1 DEFINITION 

 

4.1.1  The Contractor is the person or entity identified as such in the Owner-Contractor Agreement and is 

referred to throughout the Contract Documents as if singular in number and masculine in gender. The term 
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Contractor means the Contractor or his Authorized Representative. 
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4.2 REVIEW OF CONTRACT DOCUMENTS 

 

4.2.1  Before starting the Work, and at frequent intervals during the progress thereof, the Contractor shall 

carefully study and compare the Agreement, Conditions of the Contract, Drawings, Specifications, Addenda 

and other Contract Documents and shall at once report to the City any error, inconsistency or omission he may 

discover. Any necessary change shall be ordered as provided in Article 12, subject to the requirements of 

Paragraph 1.2 and other provisions of the Contract Documents. If the Contractor proceeds with the Work 

without such notice to the City, having discovered such errors, inconsistencies or omissions, or if by reasonably 

study of the Contract Documents he could have discovered such, the Contractor shall bear all costs arising 

therefrom. 

 

4.2.2  The Contractor shall give the City timely notice of any additional design drawings, specifications, or 

instructions required to define the Work in greater detail, or to permit the proper progress of the Work. 

 

4.2.3  The Contractor shall not proceed with any Work that is not clearly and consistently defined in detail in 

the Contract Documents, but shall request additional drawings or instructions from the City. If the Contractor 

proceeds with such Work without obtaining further drawings or instructions, he shall correct Work incorrectly 

done at his own expense. 

 

4.3 SUPERVISION AND CONSTRUCTION PROCEDURES 

 

4.3.1  The Contractor shall supervise and direct the Work, using his best skill and attention.  He shall be solely 

responsible for all construction means, methods, techniques, sequences and procedures and for coordinating all 

portions of the Work under the Contract. 

 

4.3.2  The Contractor shall be responsible to the Owner for the acts and omissions of his employees, 

subcontractors and their agents and employees, and other persons performing any of the Work under a contract 

with the Contractor. 

 

4.3.3  The Contractor shall not be relieved from his obligations to perform the Work in accordance with the 

Contract Documents either by the activities or duties of the City in his administration of the Contract, or by 

inspections, tests or approvals required or performed. 

 

4.3.4  Where the Contract Documents refer to particular construction means, methods, techniques, sequences 

or procedures or indicate or imply that such are to be used in the Work, such mention is intended only to indicate 

that the operations of the Contractor shall be as to produce at least the quality of work implied by the operations 

described, but the actual determination of whether or not the described operations may be safely and suitably 

employed on the Work shall be the responsibility of the Contractor, who shall notify the City in writing of the 

actual means, methods, techniques, sequences or procedures which will be employed on the Work, if these 

differ from those mentioned in the Contract Documents. All loss, damage, or liability, or cost of correcting 

defective work arising from the employment of any construction means, methods, techniques, sequences or 

procedures shall be borne by the Contractor, notwithstanding that such construction means, methods, 

techniques, sequences or procedures are referred to, indicated or implied by the Contract Documents, unless 

the Contractor has given timely notice to the Architect in writing that such means, methods, techniques, 

sequences or procedures are not safe or suitable, and the Contractor has then been instructed in writing by the 

Owner to proceed at the Owner's risk. 

 

4.4 LABOR AND MATERIALS 

 

4.4.1  Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for all labor, 

materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and 
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other facilities and services necessary for the proper execution and completion of the Work, whether temporary 

or permanent and whether or not incorporated or to be incorporated in the Work. The word 'provide' shall mean 

furnish and install complete, including connections, unless otherwise specified. 

4.4.2  The Contractor shall at all times enforce strict discipline and good order among his employees and shall 

not employ on the Work any unfit person or anyone not skilled in the task assigned to him. 

 

4.5 WARRANTY 

 

4.5.1  The Contractor warrants to the Owner and the Architect that all materials and equipment furnished under 

this Contract will be new and of recent manufacture unless otherwise specified, and that all Work will be of 

good quality, free from faults and defects and in conformance with the Contract Documents. All Work not 

conforming to these requirements, including substitutions not properly approved and authorized, may be 

considered defective. 

 

4.5.2  The Contractor shall be responsible for determining that all materials furnished for the Work meet all 

requirements of the Contract Documents. The Owner may require the Contractor to produce reasonable 

evidence that a material meets such requirements, such as certified reports of past tests by qualified testing 

laboratories, reports of studies by qualified experts, or other evidence which, in the opinion of the Owner, would 

lead to a reasonable certainty that any material used, or proposed to be used, in the Work meets the requirements 

of the Contract Documents. All such data shall be furnished at the Contractor's expense. This provision shall 

not require the Contractor to pay for periodic testing of different batches of the same material, unless such 

testing is specifically required by the Contract Documents to be performed at the Contractor's expense. 

 

4.5.3  If the Contractor proposed to use a material which, while suitable for the intended use, deviates in any 

way from the detailed requirements of the Contract Documents, he shall inform the Architect in writing of the 

nature of such deviations at the time the material is submitted for approval, and shall request written approval 

of the deviation from the requirements of the Contract Documents. 

 

4.5.4  In requesting approval of the deviations or substitutions, the Contractor shall provide, upon request, 

evidence leading to a reasonable certainty that the proposed substitution or deviation will provide a quality of 

result at least equal to that otherwise attainable.  If, in the opinion of the Architect, the evidence presented by 

the Contractor does not provide a sufficient basis for such reasonable certainty, the Architect may reject such 

substitution or deviation without further investigation. 

 

4.5.5  The Contract Documents are intended to produce a Work of consistent character and quality of design. 

All components of the Work including, if applicable, visible items of mechanical and electrical equipment have 

been selected to have a coordinated design in relation to the overall appearance of the Work. The Architect 

shall judge the design and appearance of proposed substitutes on the basis of their suitability in relation to the 

overall design of the project, as well as for their intrinsic merits. The Architect will not approve as equal to 

materials specified proposed substitutes which, in its opinion, would be out of character, obtrusive, or otherwise 

inconsistent with the character or quality of design of the project. In order to permit coordinated design of color 

and finishes the Contractor shall, if required by the Architect, furnish the substituted material in any color, 

finish, texture, or pattern which would have been available from the manufacturer originally specified, at no 

additional cost to the Owner. 

 

4.5.6  Any additional cost, or any loss or damage arising from the substitution of any material or any method 

for those originally specified shall be borne by the Contractor, notwithstanding approval or acceptance of such 

substitution by the Owner or the Architect, unless such substitution was made at the written request or direction 

of the Owner. 

 

4.5.7  The warranty provided in this Paragraph 4.5 shall be in addition to and not in limitation of any other 
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warranty required by the Contract Documents or otherwise prescribed by law. 

 

4.5.8  The Contractor shall procure and deliver to the Owner, no later than the date claimed by the Contractor 

as the date of Substantial Completion, all special warranties required by the Contract Documents. Delivery by 

the Contractor shall constitute the Contractor's guarantee to the Owner that the warranty will be performed in 

accordance with its terms and conditions. 
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4.6 TAXES 

 

4.6.1  The Contractor shall pay all sales, consumer, use and other similar taxes for the Work or portions thereof 

provided by the Contractor which are legally enacted at the time bids are received, whether or not yet effective. 

 

4.6.2  IMPORTANT TAX NOTE:  This project, being performed for a political subdivision of the 

Commonwealth of Massachusetts, is exempt from certain taxes. It is therefore required that the Contractor and 

all subcontractors purchasing taxable goods covered by the governing tax codes make known to suppliers the 

tax-exempt status of the institution in order that such taxes will not appear in the Contract Sum. The Owner 

will provide the necessary evidence and certificates of its tax exemption upon request of those concerned. The 

most applicable taxes concerned are: 

 

 (1) Federal Excise Taxes as applied to articles which are taxable under Chapter 12 of the Internal 

Revenue Code of l954, as amended. 

 (2) Commonwealth of Massachusetts Sales Tax. 

 

4.7 PERMITS, FEES AND NOTICES 

 

4.7.1  Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the 

building permit and for all other permits and governmental fees, licenses and inspections necessary for the 

proper execution and completion of the Work which are customarily secured after execution of the Contract 

and which are legally required at the time the bids are received. Mechanical and Electrical trades shall secure 

permits associated with, and required for, their work. The permit fee for the General Contractor shall be based 

on the total Contract Price.  Cost of fees may be obtained by calling the City of Worcester Building Department 

at (508) 799-1210. 

 

4.7.2  The Contractor shall give all notices and comply with all laws, ordinances, rules, regulations, and lawful 

orders of any public authority bearing on the performance of the Work. 

 

4.7.3  It is not the responsibility of the Contractor to make certain the Contract Documents are in accordance 

with the applicable laws, statutes, building codes and regulations. If the Contractor observes that any of the 

Contract Documents are at variance therewith in any respect, he shall promptly notify the Architect in writing, 

and any necessary changes shall be accomplished by appropriate Modification. 

 

4.7.4  If the Contractor performs any Work knowing it to be contrary to such laws, ordinances, rules and 

regulations, and without such notice to the Architect, he shall assume full responsibility therefore and shall bear 

all costs attributable thereto. 

 

4.8 SUPERINTENDENCE 

 

4.8.1  The Contractor shall employ a competent superintendent and necessary assistants who shall be in 

attendance at the Project site full time daily during the progress of the Work until the date of substantial 

completion, and for such additional time thereafter as the City may determine to be necessary for the expeditious 

completion of the Work. Only under extenuating circumstances, and with approval of the Architect and Owner, 

will the Contractor be allowed to substitute superintendents prior to the date of Substantial Completion. The 

superintendent shall represent the Contractor and all communications given to the superintendent shall be as 

binding as if given to the Contractor. Important communications shall be confirmed in writing. Other 

communications shall be so confirmed on written request in each case. 

 

4.8.2  Where applicable, the Contractor shall retain a competent Registered Professional Engineer or Registered 

Land Surveyor, acceptable to the Architect, who shall establish the exterior lines and required elevations of all 
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buildings and structures to be erected on the site and shall establish sufficient lines and grades for the 

construction of associated work such as, but not limited to, roads, utilities and site grading. The Engineer or 

Land Surveyor shall certify as to the actual location of the constructed facilities in relation to property lines, 

building lines, easements, and other restrictive boundaries. 

 

4.8.3  The Contractor shall establish the building grades, lines, levels, column, wall and partition lines required 

by the various subcontractors in laying out their work. 

 

4.8.4  Where applicable, the Contractor shall coordinate and supervise the work performed by subcontractors 

to the end that the work is carried out without conflict between trades and so that no trade at any time causes 

delay to the general progress of the Work. The Contractor and all subcontractors shall at all times afford each 

trade, any separate contractor, or the Owner, every reasonable opportunity for the installation of work and the 

storage of materials. 

 

4.9 PROGRESS SCHEDULE 

 

4.9.1  The Contractor shall prepare and submit to the Architect a progress schedule as described in this 

document. 

 

4.10 DOCUMENTS AND SAMPLES AT THE SITE 

 

4.10.1  The Contractor shall maintain at the site for the Owner a record copy of all Drawings, Specifications, 

Addenda, Change Orders and other Modifications, in good order and marked currently to record all changes 

made during construction, and approved Shop Drawings, Product Data and Samples. These shall be available 

to the Architect and shall be delivered to him for the Owner upon completion of the Work. 

 

4.10.2  Where applicable, refer to the Specifications Section entitled PROJECT CLOSEOUT, for additional 

requirements for Record Drawing and Maintenance and Operating Manuals. 

 

4.11 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 

 

4.11.1  Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the Work by 

the Contractor, or any subcontractor, manufacturer, supplier or distributor to illustrate some portion of the 

Work. 

 

4.11.2  Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams 

and other information furnished by the Contractor to illustrate a material, product or system for some portion 

of the Work. 

 

4.11.3  Samples are physical examples, which illustrate materials, equipment or workmanship and establish 

standards by which the Work will be judged. 

 

4.11.4  The Contractor shall review, approve and submit, with reasonable promptness and in such sequence as 

to cause no delay in the Work or in the work of the Owner or any separate contractor, all Shop Drawings, 

Product Data and Samples required by the Contract Documents. 

 

4.11.5  By approving and submitting Shop Drawings, Product Data, and Samples, the Contractor thereby 

represents that he has determined and verified all dimensions, quantities, field dimensions, relations to existing 

work, coordination with work to be installed later, coordination with information on previously accepted Shop 

Drawings, Product Data, or Samples and verification of compliance with all the requirements of the Contract 

Documents. The accuracy of all such information is the responsibility of the Contractor.  In reviewing Shop 
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Drawings, Product Data, and Samples, the Architect shall be entitled to rely upon the Contractor's 

representation that such information is correct and accurate. 

 

4.11.6 The Contractor shall not be relieved of responsibility for any deviation from the requirements of the 

Contract Documents by the Architect's approval of Shop Drawings, Product Data or Samples unless the 

Contractor has specifically informed the Architect in writing of such deviation at the time of submission and 

the Architect has given written approval to the specific deviation. The Contractor shall not be relieved from 

responsibility for errors or omissions in the Shop Drawings, Product Data or Samples by the Architect's 

approval thereof. 

 

4.11.7  The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data 

or Samples, to revisions other than those requested by the Architect on previous submittals. Unless such written 

notice has been given, the Architect's approval of a resubmitted Shop Drawing, Product Data, or Sample shall 

not constitute approval of any changes not requested on the prior submittal. 

 

4.11.8  No portion of the Work requiring submission of a Shop Drawing, Product Data or Sample shall be 

commenced until the Architect has approved the submittal. All such portions of the Work shall be in accordance 

with approved submittals. 

 

4.12 USE OF SITE 

 

4.12.1  The right of possession of the premises and the improvements made thereon by the Contractor shall 

remain at all times in the Owner. The Contractor's right of entry and use thereof arises solely from the 

permission granted by the Owner under the Contract Documents. The Contractor shall confine his apparatus, 

the storage of materials and the operations of his workmen to limits indicated by law, ordinances, the Contract 

Documents and permits and/or directions by the Architect and shall not unreasonably encumber the premises 

with his materials. 

 

4.13 CUTTING AND PATCHING WORK 

 

4.13.1  The Contractor shall be responsible for all cutting, fitting or patching that may be required to complete 

the Work or to make its several parts fit together properly. 

 

4.13.2  The Contractor shall not damage or endanger any portion of the Work or the work of the Owner or any 

separate contractors by cutting, patching or otherwise altering any work, or by excavation. The Contractor shall 

not cut or otherwise alter the work of the Owner or any separate contractor except with the written consent of 

the Owner and of such separate contractor. The Contractor shall not unreasonably withhold from the Owner or 

any separate contractor his consent to cutting or otherwise altering the Work. 

 

4.14 CLEANING UP 

 

4.14.1  The Contractor at all times shall keep the premises free from accumulation of waste materials or rubbish 

caused by his operations. At the completion of the Work he shall remove all his waste materials and rubbish 

from and about the Project as well as all his tools, construction equipment, machinery and surplus materials. 

Immediately prior to the Architect's inspection for Substantial Completion, the Contractor shall completely 

clean the premises. Concrete and ceramic surfaces shall be cleaned and washed. Resilient coverings shall be 

cleaned, waxed and buffed. Woodwork shall be dusted and cleaned. Sash, fixtures, and equipment shall be 

thoroughly cleaned and vacuumed. Stains, spots, dust, marks and smears shall be removed from all surfaces. 

Hardware and all metal surfaces shall be cleaned and polished. Glass and plastic surfaces shall be thoroughly 

cleaned by professional window cleaners. All damaged, broken or scratched glass or plastic shall be replaced 

by the Contractor at his expense. 
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4.14.2  If the Contractor fails to clean up at the completion of the Work, the Owner may do so as provided in 

Paragraph 3.4 and the cost thereof shall be charged to the Contractor. 

 

ARTICLE 5 

SUBCONTRACTORS 

 

5.1 DEFINITION 

 

5.1.1  A subcontractor is a person or entity who has a direct contract with the Contractor to perform any of the 

Work at the site and as further defined by M.G.L. Chapter 30, Section 39F(3). The term subcontractor is referred 

to throughout the Contract Documents as if singular in number and masculine in gender and means a 

subcontractor or his authorized representative. The term subcontractor does not include any separate contractor 

or his subcontractors. 

 

5.1.2  A sub-subcontractor is a person or entity who has a direct or indirect contact with a subcontractor to 

perform any of the Work at the site. The term sub-subcontractor is referred to throughout the Contract 

Documents as if singular in number and masculine in gender and means a sub-subcontractor or an authorized 

representative thereof. 

 

5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS 

 OF THE WORK 

 

5.2.1  Unless otherwise required by the Contract Documents or the Bidding Documents, the Contractor, as soon 

as practicable after the award of the Contract, shall furnish to the Owner in writing, the names of the persons 

or entities (including those who are to furnish materials or equipment fabricated to a special design) proposed 

for each of the principal portions of the Work. The Owner will promptly reply to the Contractor in writing 

stating whether or not the Owner, after due investigation, has reasonable objection to any such proposed person 

or entity. 

 

5.2.2  The Contractor shall not contract with any such proposed person or entity to which the Owner has made 

reasonable objection. The Contractor shall not be required to contract with anyone to whom he has a reasonable 

objection. 

 

5.2.3  If the Owner has reasonable objection to any such proposed person or entity, the Contractor shall submit 

a substitute to whom the Owner has no reasonable objection, and the Contract Sum shall be increased or 

decreased by the difference in cost occasioned by such substitution and an appropriate Change Order shall be 

issued; however, no increase in the Contract Sum shall be allowed for any such substitution unless the 

Contractor has acted promptly and responsively in submitting names. 

 

5.3 SUBCONTRACTUAL RELATIONS 

 

5.3.1  By an appropriate agreement, written where legally required for validity, the Contractor shall require 

each subcontractor, to the extent of the Work to be performed by the subcontractor, to be bound to the 

Contractor by the terms of the Contract Documents, and to assume toward the Contractor all the obligations 

and responsibilities which the Contractor, by these Documents, assumes toward the Owner. Said agreement 

shall preserve and protect the rights of the Owner under the Contract Documents with respect to the Work to 

be performed by the subcontractor so that the subcontracting thereof will not prejudice such rights, and shall 

allow to the subcontractor, unless specifically provided otherwise in the Contractor-Subcontractor agreement, 

the benefit of all rights, remedies and redress against the Contractor that the Contractor, by these Documents, 

has against the Owner. Where appropriate, the Contractor shall require each subcontractor to enter into similar 
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agreements with his sub-subcontractors. The Contractor shall make available to each proposed subcontractor, 

prior to the execution of the subcontract, copies of the Contract Documents to which the subcontractor will be 

bound by this Paragraph 5.3, and identify to the subcontractor any terms and conditions of the proposed 

subcontract which may be at variance with the Contract Documents. Each subcontractor shall similarly make 

copies of such Documents available to its sub-subcontractors. 

 

ARTICLE 6 

WORK BY OWNER OR BY SEPARATE CONTRACTORS 

 

6.1 OWNER’S RIGHT TO PERFORM WORK AND TO AWARD SEPARATE CONTRACTS 

 

6.1.1  The Owner reserves the right to perform work related to the Project with his own forces, and to award 

separate contracts in connection with other portions of the Project or other work on the site under these or 

similar Conditions of the Contract. If the Contractor claims that delay or additional cost is involved because of 

such action by the Owner, he shall make such claim as provided elsewhere in the Contract Documents. 

 

6.1.2  When separate contracts are awarded for different portions of the Project or other work on the site, the 

term Contractor in the Contract Documents in each case shall mean the Contractor who executes each separate 

Owner-Contractor Agreement. 

 

 

6.1.3  The Owner will provide for the coordination of the work of his own forces and of each separate contractor 

with the Work of the Contractor, who shall cooperate therewith as provided in Paragraph 6.2. 

 

6.2 MUTUAL RESPONSIBILITY 

 

6.2.1  The Contractor shall afford the Owner and separate contractors reasonable opportunity for the 

introduction and storage of their materials and equipment and the execution of their work, and shall connect 

and coordinate his Work and theirs as required by the Contract Documents. 

 

6.2.2  If any part of the Contractor’s Work depends for proper execution or results upon the work of the Owner 

or any separate contractor, the Contractor shall, prior to proceeding with the Work, promptly report to the 

Architect any apparent discrepancies or defects in such other work that render it unsuitable for such proper 

execution and results. Failure of the Contractor so to report shall constitute an acceptance of the Owner’s or 

separate contractors’ work as fit and proper to receive his Work, except as to defects which may subsequently 

become apparent in such work by others. 

 

6.2.3  Any costs caused by defective or ill-timed work shall be borne by the party responsible therefor. 

 

6.2.4  Should the Contractor wrongfully cause damage to the work or property of the Owner, or to other work 

on the site, the Contractor shall promptly remedy such damages as provided in Subparagraph 10.2.5. 

 

6.2.5  Should the Contractor wrongfully cause damage to the work or property of any separate contractor, the 

Contractor shall upon due notice promptly attempt to settle with such other contractor by agreement or 

otherwise to resolve the dispute. If such separate contractor sues the Owner on account of any damage alleged 

to have been caused by the Contractor, the Owner shall notify the Contractor. 

 

6.3 OWNER’S RIGHT TO CLEAN UP 

 

6.3.1  If a dispute arises between the Contractor and separate contractors as to their responsibility for cleaning 

up as required by Paragraph 4.14, the Owner may clean up and charge the cost thereof to the contractors 
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responsible therefor as the Architect shall determine to be just. 

 

ARTICLE 7 

MISCELLANEOUS PROVISIONS 

 

7.1 GOVERNING LAW 

 

7.1.1  The Contract shall be governed by the law of the Commonwealth of Massachusetts. 

 

7.2 SUCCESSORS AND ASSIGNS 

 

7.2.1  The Owner and the Contractor each binds himself, his partners, successors, assigns and legal 

representatives to the other party hereto and to the partners, successors, assigns and legal representatives of 

such other party with respect to all covenants, agreements, and obligations contained in the Contract 

Documents.  Neither party to the Contract shall assign the Contract or sublet it as a whole without the written 

consent of the other, nor shall the Contractor assign any moneys due or to become due to him hereunder, without 

the previous written consent of the Owner. 
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7.3 WRITTEN NOTICE 

 

7.3.1  Written notice shall be deemed to have been duly served if delivered in person to an authorized 

representative of the person or entity for whom it was intended, or if delivered at or sent by registered or 

certified mail or by telegraph to the address of such person or entity set forth in the Agreement or in a subsequent 

written notice. 

 

7.4 CONSENT OR WAIVER 

 

7.4.1  No consent or waiver, express or implied, by the Owner to, or of, any breach of any covenant, condition 

or duty of the Contractor shall be construed as a consent to or waiver of any other breach of the same or any 

other covenant, condition or duty. 

 

7.5 RIGHTS AND REMEDIES 

 

7.5.1 The duties and obligations imposed by the Contract Documents and the rights and remedies available 

thereunder shall be in addition to and not a limitation of any duties, obligations, rights and remedies otherwise 

imposed or available by law. 

 

ARTICLE 8 

TIME 

8.1 DEFINITIONS 

 

8.1.1  Unless otherwise provided, the Contract Time is the period of time allotted in the Contract Documents 

for Substantial Completion of the Work.  

 

8.1.2  The Date of Commencement of the Work is the date established in a notice to proceed. If there is no 

notice to proceed, it shall be the date of the Owner-Contractor Agreement or such other date as may be 

established therein. 

8.1.3  The Date of Substantial Completion of the Work or designated portion thereof is the date certified by the 

Architect when construction is sufficiently complete, in accordance with the Contract Documents, so the Owner 

can occupy or utilize the Work or designated portion thereof for the use for which it is intended and only minor 

items which can be corrected or completed without substantial interference with the Owner's use of the Work 

remain to be corrected or completed. 

 

8.1.4  The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically 

designated. 

 

8.1.5  The term "working day" shall mean any calendar day except Saturdays, Sundays, and legal holidays at 

the place of the Work. 

 

8.2 PROGRESS AND COMPLETION 

 

8.2.1  All time limits stated in the Contract Documents are of the essence to the Contract. 

 

8.2.2  Nothing herein shall limit the Owner's right to liquidated or other damages for delays by the Contractor 

or to any other remedy which he may possess under other provisions of the Contract Documents or by law. 

 

8.3 DELAYS AND EXTENSIONS OF TIME 

 

8.3.1  Any delay and subsequent request for an extension of time shall be governed by M.G.L. Chapter 30, 
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Section 39(O) and the Owner-Contractor Agreement. 

 

8.3.2  No work shall be suspended without the written permission of the Owner or his representative. 

 

ARTICLE 9 

PAYMENTS AND COMPLETION 

9.1 CONTRACT SUM 

 

9.1.1  The Contract Sum is stated in the Owner-Contractor Agreement and, including authorized adjustments 

thereto, is the total amount payable by the Owner to the Contractor for the performance of the Work under the 

Contract Documents. 

 

9.2 SCHEDULE OF VALUES 

 

9.2.1  Before the first Application for Payment, the Contractor shall submit to the Architect a schedule of values 

allocated to the various portions of the Work, prepared in such form and supported by such data to substantiate 

its accuracy as the Architect may require and shall be revised if later found by the Architect to be inaccurate. 

This schedule, unless objected to by the Architect, shall be used only as a basis for the Contractor’s Applications 

for Payment. 

 

9.3 APPLICATIONS FOR PAYMENT 

 

9.3.1  At least ten days before the date for each progress payment, the Contractor shall submit to the Architect 

an itemized Application for Payment notarized, if required, supported by such data substantiating the 

Contractor’s right to payment as the Owner or the Architect may require, and reflecting retainage, if any. The 

format and number of copies of such Application for Payment shall be as directed by the Architect. 

 

9.3.2  Unless otherwise provided in the Contract Documents, payments will be made on account of materials 

or equipment not incorporated in the Work but delivered and suitably stored at the site and, if approved in 

advance by the Owner, payments may similarly be made for materials or equipment suitably stored at some 

other location agreed upon in writing. Payments for materials or equipment stored on or off the site shall be 

conditioned upon submission by the Contractor of bills of sale or such other procedures satisfactory to the 

Owner to establish the Owner’s title to such material or equipment or otherwise protect the Owner’s interest, 

including applicable insurance and transportation to the site for those materials and equipment stored off the 

site. The Contractor shall reimburse the Owner for any loss or damage to such unincorporated material or 

equipment not covered by insurance. 

 

9.3.3  The Contractor warrants that title to all work, materials and equipment covered by an Application for 

Payment will pass to the Owner either by incorporation in the construction or upon the receipt of payment by 

the Contractor, whichever occurs first, free and clear of all liens, claims, security interests or encumbrances, 

hereinafter referred to in this Article 9 as “liens.” The Contractor further agrees that the submission of any 

Application for Payment shall conclusively be deemed to waive all liens with respect to said work, materials 

and labor to which the Contractor then may be entitled; provided, however, that in no event shall such waiver 

of lien rights waive right to payment for said work, materials and labor. 

 

9.3.4  Each Application for Payment or periodic estimate requesting payment must be accompanied by a 

certificate from each subcontractor performing work on the Project stating that he has been paid all amounts 

due him on the basis of the previous periodic payment to the Contractor, or else stating the amount not so paid 

and the reason for the discrepancy. In the event of any such discrepancy, the Contractor shall be required to 

furnish his own written explanation. 
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9.4 CERTIFICATES FOR PAYMENT 

 

9.4.1  The Architect will, within seven days after the receipt of the Contractor’s Application for Payment, either 

certify a Certificate for Payment to the Owner, with a copy to the Contractor, for such amount as the Architect 

determines is properly due, or notify the Contractor in writing his reasons for withholding certification or a 

Certificate as provided in Subparagraph 9.6.1. 

 

9.4.2  The certification of a Certificate for Payment will constitute a representation by the Architect to the 

Owner, based on the data comprising the Application for Payment, that the Work has progressed to the point 

indicated; that, to the best of his knowledge, information and belief, the quality of the Work is in accordance 

with the Contract Documents (subject to an evaluation of the Work for conformance with the Contract 

Documents upon Substantial Completion, to the results of any subsequent tests required by or performed under 

the Contract Documents, to minor deviations from the Contract Documents correctable prior to completion, 

and to any specific qualifications stated in his Certificate); and that the Contractor is entitled to payment in the 

amount certified. However, by certifying a Certificate for Payment, the Architect shall not thereby be deemed 

to represent that he has made exhaustive or continuous on-site inspections to check the quality or quantity of 

the Work or that he has reviewed the construction means, methods, techniques, sequences or procedures, or 

that he has made any examination to ascertain how or for what purpose the Contractor has used the moneys 

previously paid on account of the Contract. 

 

9.5 PROGRESS PAYMENTS 

 

9.5.1  After the Architect has certified a Certificate for Payment, the Owner shall make payment in the manner 

and within the time provided by M.G.L. Chapter 30, Section 39K. 

 

9.5.2  The Contractor shall promptly pay each subcontractor employed upon the Work upon receipt of payment 

from the Owner, out of the amount paid to the Contractor on account of such subcontractor’s work, the amount 

to which the subcontractor is entitled, reflecting the percentage actually retained, if any, from payments to the 

Contractor on account of such subcontractor’s work. The Contractor shall, by an appropriate agreement with 

each subcontractor, require each subcontractor to make payment to his sub-subcontractors in similar manner. 

 

9.5.3  The Architect may, on request and at his discretion, furnish to any subcontractor, if practicable, 

information regarding the percentages of completion or the amounts applied for by the Contractor and the action 

taken thereon by the Architect on account of Work done by such subcontractor. 

 

9.5.4  Neither the Owner nor the Architect shall have any obligation to pay or to see the payment of any monies 

to any subcontractor except as may otherwise be required by law. 

 

9.5.5  No Certificate for a progress payment, nor any progress payment, nor any partial or entire use or 

occupancy of the Project by the Owner, shall constitute an acceptance of any Work not in accordance with the 

Contract Documents. 

 

9.6 PAYMENTS WITHHELD 

 

9.6.1  The Architect may decline to certify payment, in whole or in part, to the extent reasonably necessary to 

protect the Owner if, in his opinion, he is unable to make representations to the Owner as provided in 

Subparagraph 9.4.2. If the Architect is unable to make representations to the Owner as provided in 

Subparagraph 9.4.2, and to certify payment in the amount of the Application, he will notify the Contractor as 

provided in Subparagraph 9.4.1. If the Contractor and the Architect cannot agree on a revised amount, the 

Architect will promptly certify a Certificate for Payment for the amount for which he is able to make such 

representation to the Owner. The Architect may also decline to certify payment, or because of subsequently 
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discovered evidence or subsequent observations he may nullify the whole or any part of any Certificate of 

Payment previously certified, to such extent as may be necessary, in his opinion, to protect the Owner from 

loss because of: 

 

(1) defective work not remedied; 

(2) third party claims filed or reasonable evidence indicating probable filing of such claims; 

(3) failure of the Contractor to make payments properly to subcontractors or for labor, materials or 

equipment; 

(4) reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract 

Sum; 

(5) damage to the Owner; 

(6) reasonable evidence that the Work will not be completed within the Contract Time; 

(7) persistent failure to carry out the Work in accordance with the Contract Documents; or (if 

applicable) 

(8) failure of mechanical trades or electrical trades subcontractors to comply with mandatory 

requirements for maintaining record drawings. The Contractor shall be required to check record 

drawings each month. The Architect shall require written confirmation that the record drawings 

are “up-to-date” before approval of the Contractor’s monthly payment requisition will be 

considered. 

 

9.6.2  When the above grounds in Subparagraph 9.6.1 are removed, payment shall be made for amounts 

withheld because of them. 

 

9.7 FAILURE OF PAYMENT 

 

9.7.1  If the Owner does not pay the Contractor as required by the provisions of M.G.L. Chapter 30, Section 

39K, the Contractor may demand interest on such payment as provided under said statute. 

 

9.8 SUBSTANTIAL COMPLETION 

 

9.8.1  When the Contractor considers that the Work, or a portion thereof designated in the Contract Documents 

for separate completion, is substantially complete as defined in subparagraph 8.1.3, the Contractor shall submit 

to the Architect, (1) a list of items to be completed or corrected, and (2) all special warranties required by the 

Contract Documents endorsed by the Contractor and in a form reasonably acceptable to the Architect. The 

failure to include any items on the list mentioned in the preceding sentence does not alter the responsibility of 

the Contractor to complete all Work in accordance with the Contract Documents. When the Architect on the 

basis of an inspection determines that the Work or designated portion thereof is substantially complete, and 

when the Contractor has submitted to the Architect the special warranties, as provided in the first sentence of 

this subparagraph, the Architect will then certify a Certificate of Substantial Completion which shall establish 

the Date of Substantial Completion, shall state the responsibilities of the Owner and the Contractor for security, 

maintenance, heat, utilities, damage to the Work, and insurance, and shall fix the time within which the 

Contractor shall complete the items listed therein. Warranties required by the Contract Documents shall 

commence on the Date of Substantial Completion of the Work or designated portion thereof unless otherwise 

provided in the Certificate of Substantial Completion. The Certificate of Substantial Completion shall be 

submitted to the Owner and the Contractor for their written acceptance of the responsibilities assigned to them 

in such Certificate. 

 

9.8.2  Upon Substantial Completion of the Work or designated portion thereof and upon application by the 

Contractor and certification by the Architect, the Owner shall make payment as provided in M.G.L. Chapter 

30, Section 39K. 
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9.9 FINAL COMPLETION AND FINAL PAYMENT 

 

9.9.1  Upon receipt of written notice that the Work is ready for final inspection and acceptance and upon receipt 

of a final Application for Payment, the Architect will promptly make such inspection and, when he finds the 

Work acceptable under the Contract Documents and the Contract fully performed, he will promptly certify a 

final Certificate of Payment stating that to the best of his knowledge, information and belief, and on the basis 

of his observations and inspections, the Work has been completed in accordance with the terms and conditions 

of the Contract Documents and that the entire balance found to be due the Contractor, as noted in said final 

Certificate, is due and payable. The Architect s certification of the final Certificate for Payment will constitute 

further representation that the conditions precedent to the Contractor’s being entitled to final payment as set 

forth in Subparagraph 9.9.2 have been fulfilled. 

 

9.9.2  Unless otherwise required by applicable law, neither the final payment nor the remaining retained 

percentage shall become due until the Contractor submits to the Architect (1) an affidavit that all payrolls, bills 

for materials and equipment, and other indebtedness connected with the Work for which the Owner might in 

any way be responsible, have been paid or otherwise satisfied, (2) consent of surety, to final payment, and (3) 

if required by the Owner, other data establishing payment or satisfaction of all such obligations, such as receipts, 

releases and waivers of liens, arising out of the Contract, to the extent and in such form as may be designated 

by the Owner. If the Contractor fails to furnish such releases or waivers as the Owner reasonably requires to 

satisfy the Owner that there are not outstanding claims, the Owner may require the Contractor, as a condition 

of final payment, to furnish a bond satisfactory to the Owner to indemnify the Owner against any such claims. 

 

9.9.3  If, after Substantial Completion of the Work, final completion thereof is materially delayed through no 

fault of the Contractor or by the issuance of Change Orders affecting final completion, and the Architect so 

confirms, the Owner shall, upon application by the Contractor and certification by the Architect, and without 

terminating the Contract, make payment of the balance due for that portion of the Work fully completed or 

corrected and accepted. If the remaining balance for Work not fully completed or corrected is less than the 

retainage stipulated in the Contract Documents, the written consent of the surety to the payment of the balance 

due for that portion of the Work fully completed and accepted shall be submitted by the Contractor to the 

Architect prior to certification of such payment. Such payment shall be made under the terms and conditions 

governing final payment, except that it shall not constitute a waiver of claims. 

 

9.9.4  The acceptance of final payment shall constitute a waiver of all claims by the Contractor except those 

previously made in writing and identified by the Contractor as unsettled at the time of the final Application for 

Payment. 

 

ARTICLE 10 

PROTECTION OF PERSONS AND PROPERTY 

 

10.1 SAFETY PRECAUTIONS AND PROGRAMS 

 

10.1.1  The Contractor shall be responsible for initiating maintaining and supervising all safety precautions and 

programs in connection with the Work. 

 

10.2 SAFETY OF PERSONS AND PROPERTY 

 

10.2.1  The Contractor shall take all reasonable precautions for the safety of, and shall provide all reasonable 

protection to prevent damage, injury or loss to: (1) all employees on the Work and all other persons who may 

be affected thereby; (2) all the Work and all materials and equipment to be incorporated therein, whether in 

storage on or off the site, under the care, custody or control of the Contractor or any of his subcontractors or 

sub-subcontractors; and (3) other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, 
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pavements, roadways, structures and utilities not designated for removal, relocation or replacement in the 

course of construction. 

10.2.2  The Contractor shall give all notices and comply with all applicable laws, ordinances, rules, regulations 

and lawful orders of any public authority bearing on the safety of persons or property or their protection from 

damage, injury or loss.  

 

10.2.3  The Contractor shall erect and maintain, as required by existing conditions and progress of the Work, 

all reasonable safeguards for safety and protection, including posting danger signs and other warnings against 

hazards, promulgating safety regulations and notifying owners and users of adjacent utilities. 

 

10.2.4  When the use or storage of explosives or other hazardous materials or equipment is necessary for the 

execution of the Work, the Contractor shall exercise the utmost care and shall carry on such activities under the 

supervision of properly qualified personnel. 

 

10.2.5  The Contractor shall promptly remedy all damage or loss (other than damage or loss insured under 

Paragraph 11.3) to any property referred to in Clause 10.2.1(2) and 10.2.1(3) caused in whole or in part by the 

Contractor, any subcontractor, any sub-subcontractor, or anyone directly or indirectly employed by any of them, 

or by anyone whose acts any one of them may be liable and for which the Contractor is responsible under 

Clauses 10.2.1(2) and 10.2.l(3), except damage or loss attributable to the acts or omissions of the Owner or 

Architect or anyone directly or indirectly employed by either of them, or by anyone for whose acts either of 

them may be liable, and not attributable to the fault or negligence of the Contractor. 

 

10.2.6  The Contractor shall designate a responsible member of his organization at the site whose duty shall be 

the prevention of accidents. This person shall be the Contractor’s superintendent, unless otherwise designated 

by the Contractor in writing to the Owner and the Architect. 

 

10.2.7  The Contractor shall not load or permit any part of the Work to be loaded so as to endanger its safety. 

 

10.3 EMERGENCIES 

 

10.3.1  In any emergency affecting the safety of persons or property, the Contractor shall act to prevent 

threatened damage, injury or loss. Any additional compensation or extension of time claimed by the Contractor 

on account of emergency work shall be determined as provided in Article 12 for the Changes in the Work. 

 

ARTICLE 11 

INSURANCE 

 

11.1 CONTRACTOR'S LIABILITY INSURANCE 

 

11.1.1  The Contractor shall purchase and maintain in a company or companies to which the Owner has no 

reasonable objection, such insurance as will protect him from claims set forth below which may arise out of or 

result from the Contractor's operations under the Contract, whether such operations be by himself or by any 

subcontractor or anyone directly or indirectly employed by any of them, or by anyone for whose acts any of 

them may be liable: 

 (1) claims under workers' or workmen’s compensation, disability benefit and other 

similar employee benefit acts; 

 (2) claims for damages because of bodily injury, occupational sickness or disease, or 

death of his employees; 

 (3) claims for damages because of bodily injury, sickness or disease, or death of any 

person other than his employees; 

 (4) claims for damages insured by usual personal injury liability coverage which are 
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sustained (1) by any person as a result of an offence directly or indirectly related 

to the employment of such person by the contractor or, (2) by any other person; 

 (5) claims for damages, other than to the Work itself, because of injury to or 

destruction of tangible property, including loss of use resulting therefrom; and 

 (6) claims for damages because of bodily injury or death of any person or property 

damage arising out of the ownership, maintenance or use of any motor vehicle. 

 

11.1.2  The insurance required by Subparagraph 11.1.1 shall include all major divisions of coverage, and shall 

be on a comprehensive general basis including Premises and Operations (including X-C-U), Owner's and 

Contractor's Protective Products and Completed Operations, and Owned, Non-owned, and Hired Motor 

Vehicles. Such insurance shall be written for not less than any limits of liability required by law or those set 

forth below, whichever is greater. 

 

 (1) Workmen's Compensation -Statutory/Employers Liability $500,000. 

 (2) Commercial General Liability - Per Occurrence / Aggregate $1,000,000 / $2,000,000  

 (3) Automobile Liability - Bodily Injury & Property Damage combined single limit of $ 1,000,000 

(all owned, hired and non-owned autos). 

 (4) Excess / Umbrella Liability – Per Occurrence / Aggregate: $ 1,000,000 / $ 1,000,000 

 (5) Independent Contractors -Same limits as above 

 (6) Products and Completed Operations -Same limits as above commencing with issuance of final 

Certificate of Payment. 

 (7) Contractual Liability - Same limits as above. 

 

11.1.3  The insurance required by Subparagraph 11.1.1 shall include contractual liability insurance. 

 

11.1.4  Certificates of Insurance acceptable to the Owner shall be filed with the Owner. These Certificates shall 

contain a provision that coverages afforded under the policies will not be canceled until at least thirty (30) days 

prior written notice has been given to the Owner. 

 

11.1.4.1  These certificates shall set forth evidence of all coverage required above. The Contractor shall furnish 

to the Owner copies of any endorsements that are subsequently issued amending limits of coverage. 

 

11.2 PROPERTY INSURANCE 

 

11.2.1  The Contractor shall purchase and maintain property insurance upon the entire Work at the site to the 

full insurable value thereof. This insurance shall include the interests of the Owner, the Contractor, 

subcontractors and sub-subcontractors in the Work and shall insure against the perils of fire and extended 

coverage and shall include "all risk" insurance for physical loss or damage including, without duplication of 

coverage, theft, vandalism and malicious mischief. 

 

11.2.2  The Owner shall purchase and maintain such boiler and machinery insurance as may be required by the 

Contract Documents or by law. This insurance shall include the interests of the Owner, the Contractor, 

subcontractors and sub-subcontractors in the Work. 

 

11.2.3  The Contractor shall file a copy of all policies with the Owner before an exposure to loss may occur. 

 

ARTICLE 12 

CHANGES IN THE WORK 

 

12.1 CHANGE ORDERS 
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12.1.1 The Owner, without invalidating the Contract, may order changes in the Work within the general scope 

of the Contract consisting of additions, deletions or other revisions, the Contract Sum and the Contract Time 

being adjusted accordingly. All such changes in the Work shall be authorized by Change Order, and shall be 

performed under the applicable conditions of the Contract Documents. 

 

12.1.2 A Change Order is a written order to the Contractor signed by the Owner and the Architect, issued after 

execution of the Contract, authorizing or directing a change in the Work and/or an adjustment in the Contract 

Sum or the Contract Time, or both. The Contract Sum and the Contract Time may be changed only by Change 

Order. A Change Order signed by the Contractor indicates his agreement with the terms thereof, including the 

adjustment in the Contract Sum or the Contract Time. 

 

12.1.3 If the Contractor does not agree with the terms of the Change Order, the Contractor shall return the 

unsigned Change Order to the Owner. In such event, the Work, Contract Sum and /or Contract Time shall be 

adjusted as reflected in the Change Order, subject to the Contractor’s rights under M.G.L. Chapter 30, Section 

39J, but in no event shall the Contractor refuse the perform the Work as modified by the Change Order. 

 

12.2 CLAIMS FOR ADDITIONAL COST 

 

12.2.1  If the Contractor claims that any instructions or orders, whether oral, written, drawings, or otherwise, 

involve extra cost or time, and such instructions or orders are not accompanied by a written acknowledgment 

by the Owner that extra payment will be made or time extended, he shall promptly so notify the Owner in 

writing and shall not proceed with the work until he has received a further written order to proceed; except, as 

provided in Paragraph 10.3, in the case of an emergency affecting life or property.  

 

12.2.2  Upon receipt from the Contractor of a written notice of claim as provided in Paragraph 12.2.1, the 

Architect shall review such claim, and if he determines that any work in dispute should proceed, he shall issue 

to the Contractor a written order, signed by the Owner, (1) to proceed, which shall approve or deny the 

Contractor’s claim, in whole or in part, or (2) to proceed subject to a later determination by the Architect of the 

Contractor’s right to extra payment. 

 

12.2.3  To the extent that the Architect, when issuing the written order to proceed described in 12.2.2, approves 

the Contractor’s claim, the Contract Sum and/or Contract Time shall be adjusted by Change Order. If the 

Architect, when issuing his written order to proceed denies, in whole or in part, the Contractor’s claim, the 

Contractor shall proceed with the work without delay, subject to the Contractor’s rights under M.G.L. Chapter 

30, Section 39J. If the Architect, when issuing his written order to proceed, instructs the Contractor to proceed 

with the work subject to a later determination by the Architect of the Contractor’s right to extra payment or 

time, the Contractor shall proceed with the Work without delay. 

 

12.3 MINOR CHANGES IN THE WORK 

 

12.3.1  The Architect shall have the authority to order minor changes in the Work that do not involve an 

adjustment in the Contract Sum or an extension of the Contract Time, and are not inconsistent with the intent 

of the Contract Documents. Such changes shall be effected by written order, and shall be binding on the Owner 

and the Contractor. The Contractor shall carry out such written orders promptly. 

 

12.4 EQUITABLE ADJUSTMENTS 

 

12.4.1  Equitable adjustments in the Contract Sum shall be determined according to one of the following 

methods, or a combination thereof; as determined by the Owner: 

 

 (1) fixed price basis, provided that the price shall be inclusive of items 3(a) through 3(d), below, and 
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shall be computed in accordance with those provisions. 

(2) estimated lump sum basis to be adjusted in accordance with Contract unit prices, or other agreed 

upon unit prices, provided that the unit prices shall be inclusive of all costs related to such 

equitable adjustments. 

(3) time and materials basis, based upon a not to exceed, predetermined upset amount to be 

subsequently adjusted on the basis of actual costs comprised of items (a) through (d) below: 

  (a) the costs at prevailing rates for direct labor, material and use of equipment; 

  (b) plus, the costs of Workmen’s Compensation Insurance, Liability Insurance, Federal 

Social Security and Massachusetts Unemployment Compensation; or as an alternative, 

the Contractor may elect to add a flat twenty-five (25%) percent to the total labor rate in 

(a), above; 

  (c) plus, ten (10) percent of (a), above, for overhead, superintendence and profit which will 

be paid to the Contractor for the work of the Contractor and all his subcontractors. The 

contracting parties referred to in this subparagraph shall agree upon the distribution of the 

ten (10) percent as a matter of contract between each other; 

(d) plus actual direct premium costs of payment and performance bonds required of the 

Contractor provided there would be an appropriate credit for premiums for a credit change 

order. 

 

12.4.2  If the net change is an addition to the Contract Sum, it shall include the Contractor’s overhead, 

superintendence and profit. On any change that involves a net credit, no allowance for overhead 

superintendence and profit shall be figured. For any change that does not include labor performed or materials 

installed in the Project, there will be no markup for the contractor’s overhead, superintendence, and profit, 

notwithstanding any net increase in the Contract Sum. Charges for small tools known as “tools of the trade” 

are not to be computed in the amount of an equitable change. 

 

ARTICLE 13 

UNCOVERING AND CORRECTION OF WORK 

 

13.1 UNCOVERING OF WORK 

 

13.1.1  If any portion of the Work should be covered contrary to the request of the Architect or to requirements 

specifically expressed in the Contract Documents, it must, if required in writing by the Architect, be uncovered 

for his observation and shall be replaced at the Contractor’s expense. 

13.1.2  If any other portion of the Work has been covered which the Architect has not specifically requested to 

observe prior to being covered, the Architect, with the approval of the Owner, may request to see such Work 

and it shall be uncovered by the Contractor. If such Work is found to be in accordance with the Contract 

Documents, the cost of uncovering and replacement shall, by appropriate Change Order, be charged to the 

Owner. If such Work is found not to be in accordance with the Contract Documents, the Contractor shall pay 

such costs unless it is found that the Owner or a separate contractor caused this condition, whereupon the Owner 

shall be responsible for such costs. 

 

13.2 CORRECTON OF WORK 

 

13.2.1  The Contractor shall promptly correct all Work rejected by the Architect as defective or as failing to 

conform to the Contract Documents, whether observed before or after Substantial Completion, and whether or 

not fabricated, installed or completed. The Contractor shall bear all costs of correcting such rejected Work, 

including compensation for the Architect’s additional services made necessary thereby and any costs, loss, or 

damages to the Owner resulting from such failure or defect. 

 

13.2.2  If, within one year after the Date of Substantial Completion of the Work or any designated portion 
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thereof, or within one year after acceptance by the Owner of any designated equipment or within such longer 

period of time as may be prescribed by law or by the terms of any applicable special warranty required by the 

Contract Documents, if any of such Work is found to be defective or not in accordance with the Contract 

Documents, the Contractor shall correct it promptly after receipt of a written notice from the Owner to do so; 

unless the Owner has previously given the Contractor a written acceptance of such condition. This obligation 

shall survive any termination of the Contract. The Owner shall give such notice promptly after discovery of the 

condition. 

 

13.2.3  The Contractor shall remove from the site all portions of the Work which are defective or nonconforming 

and which have not been corrected under Subparagraphs 13.2.1 and 13.2.2, unless removal is waived by the 

Owner. 

 

13.2.4  If the Contractor fails to correct defective or nonconforming Work as provided in Subparagraphs 13.2.1 

and 13.2.2, the Owner may correct it in accordance with Paragraph 3.4. 

 

13.2.5  If the Contractor does not proceed with the correction of such defective or non-conforming work within 

a reasonable time, fixed by written notice from the Architect, the Owner may remove it and may store the 

materials or equipment at the expense of the Contractor. If the Contractor does not pay the cost of such removal 

and storage within ten days thereafter, the Owner may, upon ten additional days written notice, sell such Work 

at auction or at private sale and shall account for the net proceeds thereof, after deducting all the costs that 

should have been borne by the Contractor, including compensation for the Architect’s additional services made 

necessary thereby. If such proceeds of sale do not cover all costs that the Contractor should have borne, the 

difference shall be charged to the Contractor and an appropriate Change Order shall be issued. If the payments 

then or thereafter due the Contractor are not sufficient to cover such amount, the Contractor shall pay the 

difference to the Owner. 

 

13.2.6  The Contractor shall bear the cost of making good all work of the Owner or separate contractors 

destroyed or damaged by such correction or removal. 

 

13.2.7  Nothing contained in this Paragraph 13.2 shall be construed to establish a period of limitation with 

respect to any other obligation which the Contractor might have under the Contract Documents. The 

establishment of the time period of one year after the Date of Substantial Completion or such longer period of 

time as may be prescribed by law or by the terms of any warranty required by the Contract Documents relates 

only to the specific obligation of the Contractor to correct the Work, and has no relationship to the time within 

which his obligation to comply with the Contract Documents may sought to be enforced, nor to the time within 

which proceedings may be commenced to establish the Contractor’s liability with respect to his obligation other 

than specifically to correct the Work. 

 

13.3 ACCEPTANCE OF DEFECTIVE, NON-CONFORMING OR INCOMPLETE WORK 

 

13.3.1  If the Owner prefers to accept defective, non-conforming, or incomplete Work, he may do so instead of 

requiring its removal and correction or completion, in which case a Change Order will be issued to reflect an 

equitable reduction in the Contract Sum. Such adjustment shall be effected whether or not final payment has 

been made. 

  



 

FORM 149 (Construction)-12-10 PAGE NO. 29 

 

SUPPLEMENTARY GENERAL CONDITIONS – PART I 

 

STATUTORY PROVISIONS FOR MASSACHUSETTS 

PUBLIC CONSTRUCTION CONTRACTS 

CONTENTS 

 

Paragraph  Subject    Statute or Executive Order 

 

ARTICLE 1 – PAYMENT, CONTRACT ADMINISTRATION, ETC. 

 

1.1   “or Equal” Clause   M.G.L. Chapter 30,  

        Section 39M(b)       

 

1.2   Delays     M.G.L. Chapter 30, 

        Section 39O 

 

1.3   Deviations    M.G.L. Chapter 30, 

        Section 39I 

 

1.4   Finality of Decisions   M.G.L. Chapter 30, 

        Section 39J 

 

1.5   Differing Site Conditions  M.G.L. Chapter 30, 

        Section 39N 

 

1.6   Timely Decisions   M.G.L. Chapter 30, 

        Section 39P 

 

1.7   Certificate of Appropriation  M.G.L. Chapter 44, 

        Section 31C 

 

1.8   Method of Payment   M.G.L. Chapter 30, 

   (Public Building Projects)  Section 39K 

 

1.9   Method of Payment   M.G.L. Chapter 30, 

   (Public Works Projects)  Section 39G 

 

1.10   Direct Payment   M.G.L. Chapter 30, 

        Section 39F 

 

1.11   Discharge or Release of Bonds M.G.L. Chapter 30, 

        Section 40 
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ARTICLE 2 – WAGES AND EMPLOYMENT PRACTICES 

 

2.1   Preference to Veterans  M.G.L. Chapter 149, 

   and Citizens    Section 26 

 

2.2   Determination of Wage Rates  M.G.L. Chapter 149, 

        Section 27 

 

2.3   Employment Records   M.G.L. Chapter 149, 

        Section 27B 

 

2.4   Wages Paid to Operators of  M.G.L. Chapter 149, 

   Trucks and Other Equipment  Section 37F 

 

2.5   Reserve Police Officers  M.G.L. Chapter 149, 

        Section 34B 

 

2.6   Eight-hour Day, etc.   M.G.L. Chapter 149, 

        Sections 30 and 34 

 

2.7   Lodging, etc.    M.G.L. Chapter 149, 

        Section 25 

 

2.8   Access to Contractor’s Records Executive Order No. 195 

 

2.9   Worker’s Compensation   M.G.L. Chapter 149, 

   Insurance    Section 34A 

 

ARTICLE 3 – CONTRACTOR’S ACCOUNTING METHODS 

 

3.1-3.5   Contractor’s Accounting   M.G.L. Chapter 30, 

   Method Requirements   Section 39R 

 

ARTICLE 4 – MISCELLANEOUS 

 

4.1   Weather Protection   M.G.L. Chapter 149, 

        Section 44F(1) 

 

4.2   Form for Sub-Contract  M.G.L. Chapter 149, 

        Section 44(F)(4)(c) 

 

4.3   Foreign Corporations   M.G.L. Chapter 

        30, Section 39L 

 

 

4.4   Shoring    M.G.L. Chapter 149, 

        Section 129A 

 

4.5   Compliance with Tax Laws  M.G.L. Chapter 62C, 

        Section 49A 
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4.6   Verification of Construction  2008 Worcester Revised 

   Debris Disposal   Ordinances, Chapter 8, 

        Section 7 

 

4.7   Responsible Employer  2008 Worcester Revised 

   Ordinance    Ordinances, Chapter 2, 

        Section 35 

 

4.8   Regulation of Construction  2008 Worcester Revised 

   Noise     Ordinances, Chapter 8, 

        Section 34 

 

4.9   Regulation of Excessive  2008 Worcester Revised 

   and Unreasonable Noise  Ordinances, Chapter Nine, 

        Section 1A(e)(9) 
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SUPPLEMENTARY GENERAL CONDITIONS – PART I 

STATUTORY PROVISIONS FOR MASSACHUSETTS 

PUBLIC CONSTRUCTION CONTRACTS 

 

The following provisions are required by or are intended to be consistent with requirements of Massachusetts 

statutes governing public construction contracts in the Commonwealth of Massachusetts (hereinafter referred 

by statute to be included herein shall be deemed to be so included.  In addition, the parties recognize that other 

rights, duties, and obligations with respect to public construction contracts are provided for in the Contract 

Documents.  In case of conflict between the provisions of these Supplementary General Conditions and other 

provisions in the Contract Documents, the provisions of these Supplementary General Conditions shall govern.  

In case of conflict between the provisions of these Supplementary General Conditions and the provisions of 

any applicable statute, the statutory provisions shall govern.  Where the term “awarding authority” appears in 

the following paragraphs, it shall be taken as meaning the Owner. 

 

ARTICLE 1 – PAYMENT, CONTRACT ADMINISTRATION, etc. 

 

1.1 “Or Equal” Clause:  (Statutory reference: M.G.L. Chapter 30, Section 39M(b))   

This Paragraph 1.1 applies to every contract subject to M.G.L. Chapter 30, Section 39M(b).  

 

This Paragraph 1.1 applies to every contract for the construction, reconstruction or repair of any public work 

or for the purchase of any material by the Commonwealth, any political subdivision thereof, or any county, 

city, town, district or housing authority (above certain dollar limits, as stated in the statute), and to contracts 

awarded pursuant to M.G.L. Chapter 149, Sections 44A through 44H.  The said Sections 44A through 44H 

apply to every contract for the construction, reconstruction, installation, demolition, maintenance or repair of 

any building by a department, agency, board, commission, authority, or other instrumentality or the 

Commonwealth or political subdivision thereof, or two or more subdivisions thereof, but not including the 

Massachusetts Bay Transportation Authority, estimated to cost more than a dollar amount set forth in M.G.L. 

Chapter 149, Section 44A. 

 

Every such contract shall provide that an item equal to that named or described in the said specifications may 

be furnished. Where products or materials are prescribed by manufacturer name, trade name, or catalog 

reference, the words “or approved equal” shall be understood to follow.  An item shall be considered equal to 

the item so named or described if, in the opinion of the awarding authority: 

 

a. It is at least equal in quality, durability, appearance, strength, and design; 

 

b. it will perform at least equally the function imposed by the general design for the public work being 

contracted for or the material being purchased, and 

 

c. it conforms substantially, even with deviations, to the detailed requirements  for the items as indicated 

by the specifications.  For each item of material the specifications shall provide for either a minimum 

of three named brands of material or a description of material which can be met by a minimum of three 

manufacturers or producers, and for the equal of any one of said name or described materials.        

 

Any structural or mechanical changes made necessary to accommodate substituted equipment under this 

paragraph shall be at the expense of the Contractor or Subcontractor responsible for the work item.  See other 

paragraphs of General and Supplementary Conditions for procedures to be used in determining compliance 

with the standards of this paragraph.       

 

1.2  Delays:   (Statutory reference:  Chapter 30, Section 39O).  This Paragraph 1.2 applies to every contract 

subject to M.G.L. Chapter 30, Section 39M and to every contract subject to Chapter 149, Sections 44A through 
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44H.      

 

In the event a suspension, delay, interruption or failure to act of the awarding authority increases the cost of 

performance to any subcontractor, that subcontractor shall have the same rights against the general contractor 

for payment for an increase in the cost of his performance as provisions (a) and (b) give the general contractor 

against the awarding authority, but nothing in provisions (a) and (b) shall in any way change, modify or alter 

any other rights which the general contractor or the subcontractor may have against each other. 

 

Except as otherwise provided by law and by this Paragraph 1.2, the Contractor shall not be entitled to damages 

on account of any hindrances or delays, avoidable or unavoidable; but if such delay be occasioned by the 

awarding authority, the Contractor may be entitled to an extension of time only, in which to complete the work, 

to be determined by the Architect. 

 

(a) The awarding authority may order the general contractor in writing to suspend, delay, or interrupt 

all or any part of the work for such period of time as it may determine to be appropriate for the 

convenience of the awarding authority; provided however, that if there is a suspension, delay or 

interruption for fifteen days or more or due to a failure of the awarding authority to act within the time 

specified in this contract, the awarding authority shall make an adjustment in the contract price for any 

increase in the cost of performance of this contract but shall not include any profit to the general 

contractor on such increase; and provided further, that the awarding authority shall not make any 

adjustment in the contract price under this provision for any suspension, delay, interruption or failure 

to act to the extent that such is due to any cause for which this contract provides for an equitable 

adjustment of the contract price under any other contract provisions. 

(b) The general contractor must submit the amount of a claim under provision (a) to the awarding 

authority in writing as soon as practicable after the end of the suspension, delay, interruption or failure 

to act and, in any event, not later than the date of final payment under this contract and, except for costs 

due to a suspension order, the awarding authority shall not approve any costs in the claim incurred 

more than twenty days before the general contractor notified the awarding authority in writing of the 

act or failure to act involved in the claim.            

 

1.3   Deviations:  (Statutory referenced:  M.G.L. Chapter 30, section 39I)  This Paragraph 1.3 applies to every 

contract for the construction, alteration, maintenance, repair or demolition of, or addition to, any public building 

or public works for the Commonwealth or any political subdivision thereof.      

 

The Contractor shall perform all the work required by this contract in conformity with the plans and 

specifications contained therein.  No willful and substantial deviation from said plans and specifications shall 

be made unless authorized in writing by the awarding authority or by the Engineer or Architect in charge of the 

work who is duly authorized by the awarding authority to approve such deviations.  In order to avoid delays in 

the prosecution of the work required by such contract, such deviation from the plans or specifications may be 

authorized by a written order of the awarding authority or such Engineer or Architect so authorized to approve 

such deviation.  Within thirty days thereafter, such written order shall be confirmed by a certificate of the 

awarding authority stating:  (1) If such deviation involves any substitution or elimination of materials, fixtures 

or equipment, the reasons why such materials, fixtures or equipment were included in the first instance and the 

reasons for substitution or elimination, and, if the deviation is of any other nature, the reasons for such deviation, 

giving justification therefor (2) that the specified deviation does not materially injure the project as a whole; 

(3) that either the work substituted for the work specified is the same cost and quality, or that an equitable 

adjustment has been agreed upon between the awarding authority and the Contractor and the amount in dollars 

of said adjustment; and (4) that the deviation is in the best interest of the awarding authority.         

 

Such certificate shall be signed under the penalties of perjury and shall be a permanent part of the file record 

of the work contracted for.   
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Whoever violates any provision of this section willfully and with intent to defraud shall be punished by a fine 

of not more than five thousand dollars or by imprisonment for not more than six months, or both.  

 

1.4   Finality of Decisions by Awarding Authority or Architect: (Statutory reference: M.G.L. Chapter 30, 

Section 39J) This Paragraph 1.4 applies to every contract for the construction, reconstruction, alteration, 

remodeling, repair or demolition of any public building or public works by the Commonwealth or by any 

county, city, district, board, commission, or other public body, when the amount of the contract exceeds the 

amount stated in M.G.L. Chapter 30, Section 39J.     

 

Notwithstanding any contrary provision of this contract, a decision by the contracting body or by any 

administrative board, official or agency, or by any architect or engineer, on a dispute, whether of fact or of law, 

arising under said contract shall not be final or conclusive if such decision is made in bad faith, fraudulently, 

capriciously, or arbitrarily, is unsupported by substantial evidence, or is based upon error of law.        

 

1.5   Differing Site Conditions:  (Statutory reference:  M.G.L. Chapter 30, Section 39N)  This Paragraph 1.5 

applies to every contract subject to M.G.L. Chapter 30, Section 39M and to every contract subject to M.G.L. 

Chapter 49, Sections 44A through 44H.        

 

If, during the progress of the work, the Contractor or the awarding authority discovers that the actual subsurface 

or latent physical conditions encountered at the site differ substantially or materially from those shown on the 

plans or indicated in the Contract Documents, either the Contractor or the contracting authority may request an 

equitable adjustment in the contract price of the contract applying to work affected by the differing site 

conditions.  A request for such an adjustment shall be in writing and shall be delivered by the party making 

such claim to the other party as soon as possible after such conditions are discovered.  Upon receipt of such a 

claim from a Contractor, or upon its own initiative, the awarding authority shall make an investigation of such 

physical conditions, and, if they differ substantially or materially from those shown on the plans or indicated 

in the Contract Documents or from those ordinarily encountered and generally recognized as inherent in work 

of the character provided for in the plans and Contract Documents and are such a nature as to cause an increase 

or decrease in the cost of the work, the contracting authority shall make an equitable adjustment in the contract 

price and the contract shall be modified in writing accordingly. 

 

1.6 Timely Decision by Awarding Authority: (Statutory reference: M.G.L. Chapter  

30, Section 39P) This Paragraph 1.6 applies to every contract subject to M.G.L. Chapter 30, Section 39M, and 

to every contract subject to M.G.L. Chapter 149, Sections 44A through 44H. 

 

In every case in which this contract requires the awarding authority, any official, its Architect or Engineer to 

make a decision on interpretation of the specifications, approval of equipment, material or any other approval, 

or progress of the work, the decision shall be made promptly and, in any event, no later than thirty days after 

the written submission for decision; but if such decision requires extended investigation and study, the awarding 

authority, the official, Architect or Engineer shall, within thirty days after the receipt of the submission, give 

the party making the submission written notice of the reasons why the decision cannot be made within the 

thirty-day period and the date by which the decision will be made.   

 

1.7   Certificate of Appropriation:  (Statutory reference:  M.G.L. Chapter 44, Section 31C)  This Paragraph 1.7 

applies to contracts for construction, reconstruction, alteration, remodeling, repair or demolition of any public 

building or public work by any city or town costing more than the amount set forth in M.G.L. Chapter 44, 

Section 31C.   

 

This Contract shall not be deemed to have been made until the auditor or accountant or other officer of the city 

or town having similar duties has certified thereon that an appropriation in the amount of such contract is 



 

FORM 149 (Construction)-12-10 PAGE NO. 35 

 

available therefor and that an officer or agent of the city, town, or awarding-authority has been authorized to 

execute said contract and approve all requisitions and change orders.  No order to the Contractor for a change 

in or addition to the work to be performed under a contract subject to this section, whether in the form of a 

drawing, plan, detail or any other written instruction, unless it is an order which the Contractor is willing to 

perform without any increase in the contract price, shall be deemed to have been given until the auditor or 

accountant, or other officer of the awarding authority having similar duties, has certified thereon that an 

appropriation in the amount of such order is available therefor; but such certificate shall not be construed as an 

admission by the awarding authority of its liability to pay for such work.  The certificate of the auditor or 

accountant or other officer of the awarding authority having similar duties, that an appropriation in the amount 

of such contract or order is available shall bar any defense by the awarding authority on the ground of 

insufficient appropriation; and any law barring payment in excess of appropriations shall not apply to amounts 

covered by any certificate under this section.        

 

1.8   Method of Payment:  (Statutory reference:  M.G.L. Chapter 30, Section 39K)  This Paragraph 1.8 applies 

to every contract for the construction, reconstruction, alteration, remodeling, repair or demolition of any public 

building by the Commonwealth, or by any county, city, town, district, board, commission or other public body, 

when the amount is more than two thousand dollars, or the amount set forth in M.G.L. Chapter 30, Section 

39K. 

 

1.8.1 Within fifteen days after receipt from the Contractor, at the place  

designated by the awarding authority if such a place is so designated, of a periodic estimate requesting payment 

of the amount due for the preceding month, the awarding authority will make a periodic payment to the 

Contractor for the work performed during the preceding month and for the materials not incorporated in the 

work but delivered and suitably stored at the site (or at some location agreed upon in writing) to which the 

Contractor has title or to which a Subcontractor has title and has authorized the Contractor to transfer title to 

the awarding authority, upon certification by the contractor that he is the lawful owner and that the materials 

are free from all encumbrances, but less (1) a retention based on its estimate of the fair value of its claims 

against the Contractor and less (2) a retention for direct payments to Subcontractors based on demands for same 

in accordance with the provisions of Paragraph 1.10 of these Supplementary General Conditions, and less (3) 

a retention not exceeding five percent of the approved amount of the periodic payment.  After the receipt of a 

periodic estimate requesting final payment and within sixty-five days after (a) the Contractor fully completes 

the work or substantially completes the work so that the value of the work remaining to be done is, in the 

estimate of the awarding authority, less than one percent of the original contract price, or (b) the Contractor 

substantially completes the work and the awarding authority takes possession for occupancy, whichever occurs 

first, the awarding authority shall pay the contractor the entire balance due on the contract less (1) a retention 

based on its estimate of the fair value of its claims against the Contractor and of the cost of completing the 

incomplete and unsatisfactory items of work and less (2) a retention for direct payments to Subcontractors 

based on demands for same in accordance with the provisions of Paragraph 1.10 of these Supplementary 

General Conditions, or based on the record of payments by the Contractor to the Subcontractors under this 

contract if such record of payment indicates that the Contractor has not paid Subcontractors as provided in 

Paragraph 1.10.  If the awarding authority fails to make payment as herein provided, there shall be added to 

each such payment daily interest at the rate of three percentage points above the rediscount rate then charged 

by the Federal Reserve Bank of Boston commencing on the first day after said payment is due and continuing 

until the payment is delivered or mailed to the contractor; provided, that no interest shall be due, in any event, 

on the amount due on a periodic estimate for final payment until fifteen days…after receipt of such periodic 

estimate from the Contractor, at the place designated by the awarding authority if such a place is so designated.  

The Contractor agrees to pay to each Subcontractor a portion of any such interest paid in accordance with the 

amount due each Subcontractor. 

 

1.8.2 The awarding authority may make changes in any periodic estimate submitted by the Contractor, and 

the payment due on said periodic estimate shall be computed in accordance with the change so made, but such 
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changes or any requirement for a corrected periodic estimate shall not affect the due date for the periodic 

payment or the date for the commencement of interest charges on the amount of the periodic payment computed 

in accordance with the changes made, as provided herein; provided, that the awarding authority may, within 

seven days after receipt, return to the Contractor for correction, any periodic estimate which is not in the 

required form or which contains computations not arithmetically correct and, in that event, the date of receipt 

of such periodic estimate shall be the date of receipt of the corrected periodic estimate in proper form and with 

arithmetically correct computations.  The date of receipt of a periodic estimate received on a Saturday shall be 

the first working day thereafter.         

 

1.8.3  All periodic estimates shall be submitted to the awarding authority, or to its designee as set forth in 

writing to the Contractor, and the date of receipt by the awarding authority or its designee shall be marked on 

the estimate.  All periodic estimates shall contain a separate item for each subtrade and each sub-subtrade listed 

in sub-bid form as required by the specifications, and a column listing the amount paid to each subcontractor 

and sub-subcontractor as of the date the periodic estimate is filed.  The person making payment for the awarding 

authority shall add the daily interest provided for herein to each payment for each day beyond the due date 

based on the date of receipt marked on the estimate.     

 

1.8.4  A certificate of the Architect to the effect that the Contractor has fully or substantially completed the 

work shall, subject to the provisions of Paragraph 1.4 of these Supplementary General Conditions, be 

conclusive for the purposes of this Paragraph 1.8.         

  

1.8.5  Notwithstanding the provisions of this section, at any time after the value of the work remaining to be 

done is, in the estimation of the awarding authority, less than 1 per cent of the adjusted contract price, or the 

awarding authority has determined that the contractor has substantially completed the work and the awarding 

authority has taken possession for occupancy, the awarding authority may send to the general contractor by 

certified mail, return receipt requested, a complete and final list of all incomplete and unsatisfactory work items, 

including, for each item on the list, a good faith estimate of the fair and reasonable cost of completing such 

item.  The general contractor shall then complete all such work items within 30 days of receipt of such list or 

before the contract completion date, whichever is later.  If the general contractor fails to complete all incomplete 

and unsatisfactory work items within 45 days after receipt of such items furnished by the awarding authority or 

before the contract completion date, whichever is later, subsequent to an additional 14 days written notice to 

the general contractor by certified mail, return receipt requested, the awarding authority may terminate the 

contract and complete the incomplete and unsatisfactory work items and charge the cost of same to the general 

contractor and such termination shall be without prejudice to any other rights or remedies the awarding 

authority may have under the contract.  The awarding authority shall note any such termination in the evaluation 

form to be filed by the awarding authority pursuant to the provisions of section 44D of chapter 149. 

 

1.9 Method of Payment:  (Statutory reference:  M.G.L. Chapter 30, section 39G)  This Paragraph 1.9 

applies to every contract for the construction, reconstruction, alteration, remodeling, repair or improvement of 

public ways; including bridges and other highway structures, sewers and water mains, airports and other public 

works entered into with the commonwealth, or any agency or political subdivision thereof.   

 

1.9.1  Upon substantial completion of the work required by a contract with the commonwealth, or any agency 

or political subdivision thereof, for the construction, reconstruction, alteration, remodeling, repair or 

improvement of public ways, including bridges and other highway structures, sewers and water mains, airports 

and other public works, the contractor shall present in writing to the awarding authority its certification that the 

work has been substantially completed.  Within twenty-one days thereafter, the awarding authority shall present 

to the contractor either a written declaration that the work has been substantially completed or an itemized list 

of incomplete or unsatisfactory work items required by the contract sufficient to demonstrate that the work has 

not been substantially completed.  The awarding authority may include with such list a notice setting forth a 

reasonable time, which shall not in any event be prior to the contract completion date, within which the 
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contractor must achieve substantial completion of the work.  In the event that the awarding authority fails to 

respond, by presentation of a written declaration or itemized list as aforesaid, to the contractor’s certification 

within the twenty-one day period, the contractor’s certification shall take effect as the awarding authority’s 

declaration that the work has been substantially completed.    

 

1.9.2   Within sixty-five days after the effective date of a declaration of substantial completion, the awarding 

authority shall prepare and forthwith send to the contractor for acceptance a substantial completion estimate for 

the quality and price of the work done and all but one percent retainage on that work, including the quantity, 

price and all but one percent retainage for the undisputed part of each work item and extra work item in dispute 

but excluding the disputed part thereof, less the estimated cost of completing all incomplete and unsatisfactory 

work items and less the total periodic payments made to date for the work.  The awarding authority also shall 

deduct from the substantial completion estimate an amount equal to the sum of all demands for direct payments 

filed by subcontractors and not yet paid to subcontractors or deposited in joint accounts pursuant to section 

1.10, but no contract subject to said section 1.10 shall contain any other provision authorizing the awarding 

authority to deduct any amount by virtue of claims asserted against the contract by subcontractors, material 

suppliers or others.     

 

1.9.3   If the awarding authority fails to prepare and send to the contractor any substantial completion estimate 

required by section 1.9.2, on or before the date herein above set forth, the awarding authority shall pay to the 

contractor interest on the amount which would have been due to the contractor pursuant to such substantial 

completion estimate, at the rate of three percentage points above the rediscount rate then charged by the Federal 

Reserve Bank of Boston from such date to the date on which the awarding authority sends that substantial 

completion estimate to the contractor for acceptance or to the date of payment therefor, whichever occurs first.  

The awarding authority shall include the amount of such interest in the substantial completion estimate.             

 

1.9.4  Within fifteen days after the effective date of the declaration of substantial completion, the awarding 

authority shall send to the contractor by certified mail, return receipt requested, a complete list of all incomplete 

or unsatisfactory work items, and unless delayed by causes beyond his control, the contractor shall complete 

all such work items within forty-five days after the receipt of such list or before the then contract completion 

date, whichever is later.  If the contractor fails to complete such work within such time, the awarding authority 

may, subsequent to seven days’ written notice to the contractor by certified mail, return receipt requested, 

terminate the contract and complete the incomplete or unsatisfactory work items and charge the cost of same 

to the contractor.           

 

1.9.5   Within thirty days after receipt by the awarding authority of a notice from the contractor stating that all 

of the work required by the contract has been completed, the awarding authority shall prepare and forthwith 

send to the contractor for acceptance, a final estimate for the quantity and price of the work done and all 

retainage on that work less the payments made to date, unless the awarding authority’s inspection shows that 

work items required by the contract remain incomplete or unsatisfactory, or that documentation required by the 

contract has not been completed.  If the awarding authority fails to prepare and sends to the contractor the final 

estimate within thirty days after receipt of notice of completion, the awarding authority shall pay to the 

contractor interest on the amount which would have been due to the contractor pursuant to such final estimate 

at the rate hereinabove provided from the thirtieth day after such completion until the date on which the 

awarding authority sends the final estimate to the contractor for acceptance or the date of payment therefor, 

whichever occurs first, provided that the awarding authority’s inspection shows that no work items required by 

the contract remain incomplete or unsatisfactory.  Interest shall not be paid hereunder on amounts for which 

interest is required to be paid in connection with the substantial completion estimate as hereinabove provided.  

The awarding authority shall include the amount of the interest required to be paid hereunder in the final 

estimate.              

 

1.9.6  The awarding authority shall pay the amount due pursuant to any substantial completion or final 
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estimate within thirty-five days after receipt of written acceptance for such estimate from the contractor and 

shall pay interest on the amount due pursuant to such estimate at the rate hereinabove provided from that thirty-

fifth day to the day of payment.  Within 15 days after receipt from the contractor, if such place is so designated 

by the awarding authority, if such place is so designated, of a periodic estimate requesting payment of the 

amount due for the preceding periodic estimate period, the awarding authority shall make a periodic payment 

to the contractor for the work performed during the preceding periodic estimate period and for the materials 

not incorporated in the work but delivered and suitably stored at the site, or at some location agreed upon in 

writing, to which the contractor has title or to which a subcontractor has title and has authorized the contractor 

to transfer title to the awarding authority, upon certification by the contractor that he is the lawful owner and 

that materials are free from all encumbrances.  The awarding authority shall include with each such payment 

interest on the amount due pursuant to such periodic estimate at the rate herein above provided from the due 

date.  In the case of periodic payments, the contracting authority may deduct from its payment a retention based 

on its estimate of the fair value of its claim against the contractor, a retention for direct payments to 

subcontractors based on demands for same in accordance with the provisions of section 1.10, and a retention 

to secure satisfactory performance of the contractual work not exceeding five percent of the approved amount 

of any periodic payment, and the same right to retention shall apply to bonded subcontractors entitled to direct 

payment under section 1.10; provided, that a five percent value of all items that are planted in the ground shall 

be deducted from the periodic payments until final acceptance.  

 

1.9.7  No periodic, substantial completion or final estimate or acceptance or payment thereof shall bar a 

contractor from reserving all rights to dispute the quantity and amount of, or the failure of the awarding 

authority to approve a quantity and amount of, all or part of any work item or extra work item.       

 

1.9.8  Substantial completion, for the purpose of this section 1.9, shall mean either that the work required by 

the contract has been completed except for work having a contract price of less than one percent of the then 

adjusted total contract price, or substantially all of the work has been completed and opened to public use except 

for minor incomplete or unsatisfactory work items that do not materially impair the usefulness of the work 

required by the contract.          

 

1.10   Direct Payment:  (Statutory reference:  M.G.L. Chapter 30, Section 39F)  This Paragraph 1.10 applies 

to every contract awarded pursuant to M.G.L. Chapter 149, Sections 44A through 44J, and (with the exception 

of Subparagraph 1.10.9) to every contract awarded pursuant to M.G.L. Chapter 30, Section 39M.   

 

1.10.1  Forthwith after the General Contractor receives payment on account of a periodic estimate, the General 

Contractor shall pay to each subcontractor the amount paid for the labor performed and the materials furnished 

by that Subcontractor, less any amount specified in any court proceedings barring such payment and also less 

any amount claimed due from the Subcontractor by the General Contractor.            

 

1.10.2  Not later than the sixty-fifth day after each Subcontractor substantially completes the work in 

accordance with the plans and specifications, the entire balance due under the subcontract, less amounts retained 

by the awarding authority as the estimated cost of completing the incomplete and unsatisfactory items of work, 

shall be due the Subcontractor; and the awarding authority shall pay that amount to the General Contractor.  

The General Contractor shall forthwith pay to the Subcontractor the full amount received from the awarding 

authority less any amount specified in any court proceedings barrings such payment and also less any amount 

claimed due from the Subcontractor by the General Contractor.       

 

1.10.3  Each payment made by the awarding authority to the General Contractor pursuant to Subparagraphs 

1.10.1 and 1.10.2 of this Paragraph 1.10 for the labor performed and the materials furnished by a Subcontractor 

shall be made to the General Contractor for the account of that Subcontractor; and the awarding authority shall 

take reasonable steps to compel the General Contractor to make each such payment to each such Subcontractor.  

If the awarding authority has received a demand for direct payment from a Subcontractor for any amount which 
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has already been included in a payment to the General Contractor for payment to the Subcontractor as provided 

in Subparagraphs 1.10.1 and 1.10.2, the awarding authority shall act upon the demand as provided in this 

Paragraph 1.10.         

 

1.10.4  If, within seventy days after the Subcontractor has substantially completed the subcontract work, the 

Subcontractor has not received from the Contractor the balance due under the subcontract including any amount 

due for extra labor and materials furnished to the General Contractor, less any amount retained by the awarding 

authority as to the estimated cost of completing the incomplete and unsatisfactory items of work, the 

Subcontractor may demand direct payment of that balance from the awarding authority.  The demand shall be 

by a sworn statement delivered to or sent by certified mail to the awarding authority, and a copy shall be 

delivered to or sent by certified mail to the General Contractor at the same time.  The demand shall contain a 

detailed breakdown of the balance due under the subcontract and also a statement of the status of completion 

of the subcontract work.  Any demand made after substantial completion of the subcontract work shall be valid 

even if delivered or mailed prior to the seventieth day after the Subcontractor has substantially completed the 

subcontract work.  Within ten days after the Subcontractor has delivered or so mailed the demand to the 

awarding authority and delivered or so mailed a copy to the General Contractor, the General Contractor may 

reply to the demand.  The reply shall be a sworn statement delivered to or sent by certified mail to the awarding 

authority, and a copy shall be delivered to or sent by certified mail to the Subcontractor at the same time.  The 

reply shall contain a detailed breakdown of the balance due under the subcontract, including any amount due 

for extra labor and materials furnished to the General Contractor and of the amount due for each claim made 

by the General Contractor against the Subcontractor.         

 

1.10.5  Within fifteen days after receipt of the demand by the awarding authority, but in no event prior to the 

seventieth day after substantial completion of the subcontract work, the awarding authority shall make direct 

payment to the Subcontractor of the balance due under the subcontract, including any amount due for extra 

labor and materials furnished to the General Contractor, less any amount (i) retained by the awarding authority 

as the estimated cost of completing the incomplete or unsatisfactory items of work, (ii) specified in any court 

proceedings barring such payment, or (iii) disputed by the General Contractor in the sworn reply; provided, 

that the awarding authority shall not deduct from a direct payent any amount as provided in part (iii) if the reply 

is not sworn to, or for which the sworn reply does not contain the detailed breakdown required by Subparagraph 

1.10.4  The awarding authority shall make further direct payments to the Subcontractor forthwith after the 

removal of the basis for deduction from direct payments made as provided in parts (i) and (ii) of this 

Subparagraph. 

 

1.10.6  The awarding authority shall forthwith deposit the amounts deducted from a direct payment as provided 

in part (iii) of the Subparagraph 1.10.5 in an interest-bearing joint account in the names of the General 

Contractor and the Subcontractor in a bank in Massachusetts selected by the awarding authority or agreed upon 

by the General Contractor and the Subcontractor and shall notify the General Contractor and the Subcontractor 

of the date of the deposit and the account, including accrued interest, as provided in an agreement between the 

General Contractor and the Subcontractor or as determined by decree of a court of competent jurisdiction.   

 

1.10.7   All direct payments and all deductions from demands for direct payments deposited in an interest-

bearing account or accounts in a bank pursuant to Subparagraph 1.10.6 shall be made out of amounts payable 

to the General Contractor at the time of receipt of a demand for direct payment from a Subcontractor and out 

of amounts which later become payable to the General Contractor and in the order or receipt of such demands 

from subcontractors.  All direct payments shall discharge the obligation of the awarding authority to the 

Contractor to the extent of such payment.                         

 

1.10.8   The awarding authority shall deduct from payments to a General Contractor amounts which, together 

with the deposits in interest-bearing accounts pursuant to Subparagraph 1.10.6, are sufficient to satisfy all 

unpaid balances of demands for direct payments received from Subcontractors.  All such amounts shall be 
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earmarked for such direct payments, and the Subcontractors shall have a right in such deductions prior to any 

claims against such amounts by creditors of the General Contractor.                 

 

1.10.9  If the Subcontractor does not receive payment as provided in Subparagraph 1.10.1 or if the General 

Contractor does not submit a periodic estimate for the value of the labor or materials performed or furnished 

by the Subcontractor and the Subcontractor does not receive payment for same when due less the deductions 

provided for in Subparagraph 1.10.1, the Subcontractor may demand direct payment by following the procedure 

in Subparagraph 1.10.4 and the General Contractor may file a sworn reply as provided in that same 

Subparagraph.  A demand made after the first day of the month following that for which the Subcontractor 

performed or furnished the labor and materials for which the Subcontractor seeks payment shall be valid even 

if delivered or mailed prior to the time payment was due on a periodic estimate from the General Contractor.  

Thereafter the awarding authority shall proceed as provided in Subparagraphs 1.10.5, 1.10.6, 1.10.7 and 1.10.8.              

 

1.10.10 Any assignment by a Subcontractor of the rights under this section to a surety company furnishing a 

bond under the provisions of M.G.L. Chapter 149, Section 29 shall be invalid.  The assignment and subrogation 

rights of the surety to amounts included in a demand for direct payment which are in the possession of the 

awarding authority or which are on deposit pursuant to Subparagraph 1.10.6 shall be subordinate to the rights 

of all Subcontractors who are entitled to be paid under this section and who have not been paid in full.                      

 

1.10.11  “Subcontractor” as used in this Paragraph 1.10 (i) for contracts awarded as provided in M.G.L. Chapter 

149, Sections 44A-44J, inclusive, shall mean a person who files a sub-bid and receives a subcontract as a result 

of that filed sub-bid or who is approved by the awarding authority in writing as a person performing labor or 

both performing labor and furnishing materials pursuant to a contract with the General Contractor, (ii) for 

contracts awarded as provided in M.G.L. Chapter 30, Section 39M(a), shall mean a person approved by the 

awarding authority in writing as a person performing labor or both performing labor and furnishing materials 

pursuant to a contract with the General Contractor.              

 

1.10.12  A General Contractor or a Subcontractor shall enforce a claim to any portion of the amount of a demand 

for direct payment deposited as provided in Subparagraph 1.1.6 by a petition in equity in the superior court 

against the other and the bank shall not be a necessary party.  A Subcontractor shall enforce a claim for direct 

payment or a right to require a deposit as provided in Subparagraph 1.10.6 by a petition in equity in the superior 

court against the awarding authority and the Contractor shall not be a necessary party.  Upon motion of any 

party the court shall advance for speedy trial any petition filed as provided in this paragraph.  M.G.L. Chapter 

231, Sections 59 and 59B shall apply to such petitions.  The Court shall enter an interlocutory decree upon 

which execution shall issue for any part of a claim found due pursuant to Sections 59 and 59B and, upon motion 

of any party, shall advance for speedy trial the petition to collect the remainder of the claim.  Any party 

aggrieved by such interlocutory decree shall have the right to appeal therefrom as from a final decree.  The 

court shall not consolidate for trial the petition of any Subcontractor with the petition of one or more 

Subcontractors or the same general contract unless the court finds that a substantial portion of the evidence of 

the same events during the course of construction (other than the fact that the claims sought to be consolidated 

arise under the same general contract) is applicable to the petitions sought to be consolidated and that such 

consolidation will prevent unnecessary duplication of evidence.  A decree in any such proceeding shall not 

include interest on the disputed amount deposited in excess of the interest earned for the period of any such 

deposit.  No person except a Subcontractor filing a demand for direct payment for which no funds due the 

Contractor are available for direct payment shall have a right to file a petition in a court of equity against the 

awarding authority claiming a demand for direct payment is premature, and such Subcontractor must file the 

petition before the awarding authority has made a direct payment to the Subcontractor and has made a deposit 

of the disputed portion as provided in part (iii) of Subparagraph 1.10.5 and in Subparagraph 1.10.6.               

 

1.10.13 In any petition to collect any claim for which a Subcontractor has filed a demand for direct payment 

the court shall, upon motion of the General Contractor, reduce by the amount of any deposit of a disputed 
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amount by the awarding authority as provided in part (iii) of Subparagraph 1.10.5 and in Subparagraph 1.10.6 

any amount held under a trustee writ or pursuant to a restraining order or injunction.     

 

1.11  Discharge or Release of Bonds (Statutory reference: M.G.L. c.30, section 40) This Paragraph 1.11 

applies to every contract awarded for the construction or repair of public buildings or other public works.         

 

1.11.1 Bonds given to the commonwealth, any county, city, town or political subdivision to secure the 

performance of contracts for the construction or repair of public buildings or other public works may be 

discharged or released by the awarding authority, upon such terms as it deems expedient, after the expiration 

of one year from the time of completion, subject to Section 1.8, of the work contracted to be done; provided 

that no claim filed under said bond is pending, and provided further, that no such bonds shall be discharged or 

released prior to the expiration of all special guarantees provided for in the contract  unless new bonds in 

substitution therefor specifically relating to the unexpired guarantees shall be taken.          

 

ARTICLE 2 – WAGES AND EMPLOYMENT PRACTICES          

 

2.1  Preference To Veterans and Citizens In Public Works; Rate of Wages: (Statutory reference: M.G.L. c. 

149, Section 26)  This Paragraph 2.1 applies to every contract or subcontract for the construction of public 

works by the Commonwealth or by a county, town or district.          

 

2.1.1   In the employment of mechanics and apprentices, teamsters, chauffeurs and laborers, preference shall 

first be given to citizens of the Commonwealth who have been residents of the Commonwealth for at least six 

months at the commencement of their employment, who are veterans as defined in M.G.L. Chapter 4, Section 

7, clause 43, and who are qualified to perform the work to which the employment relates and, within such 

preference, preference shall be given to service-disabled veterans; and secondly, to citizens of the 

Commonwealth generally who have been residents of the Commonwealth for at least six months at the 

commencement of their employment, and if they cannot be obtained in sufficient numbers, then to citizens of 

the United States, and every contract for such work shall contain a provision to this effect.  Each county, town 

or district in the construction of public works, or persons contracting or subcontracting for such works, shall 

give preference to veterans and citizens who are residents of such county, town, authority or district, and within 

such preference, preference shall be given to service-disabled veterans.           

 

2.1.2   The rate per hour of the wages paid to said mechanics and apprentices, teamsters, chauffeurs and 

laborers in the construction of public works shall not be less than the rate or rates of wages to be determined by 

the Commissioner as hereinafter provided; provided that the wages paid to laborers employed on said works 

shall not be less than those paid to laborers in the municipal service of the town or towns where said works are 

being constructed; provided further, that where the same public work is to be constructed in two or more towns, 

the wages paid to laborers shall not be less than those paid to laborers in the municipal town paying the highest 

rate; provided further, that if, in any of the towns where the works are to be constructed, a wage rate or wage 

rates have been established in certain trades and occupations by collective agreements or understandings in the 

private construction industry between organized labor and employers, the rate or rates to be paid on said works 

shall not be less than the rates so established; provided further, that in towns where no such rate or rates have 

been established, the wages paid to mechanics, teamsters, chauffeurs and laborers on public works, shall not be 

less than the wages paid to the employees in the same trades and occupations by private employers engaged in 

the construction industry.  This section shall also apply to regular employees of the Commonwealth or a county, 

town, authority or district, when such employees are employed in the construction, addition to or alteration of 

public buildings for which special appropriations of more than one thousand dollars are provided.  Payments 

by employers to health and welfare plans, pension plans and supplementary unemployment benefit plans under 

collective bargaining agreements or understandings between organized labor and employers shall be included 

for the purpose of establishing minimum wage rates as herein provided.      

 



 

FORM 149 (Construction)-12-10 PAGE NO. 42 

 

2.2  List of Jobs; Classifications; Determination of Rate of Wages; Schedule:  (Statutory reference:  M.G.L. 

Chapter 149, Section 27)  This Paragraph 2.2. applies to every contract or subcontract for the construction of 

public works by the Commonwealth, or by a county, town or district.           

 

2.2.1  The commissioner shall prepare, for the use of such public officials or public bodies whose duty it shall 

be to cause public works to be constructed, a list of the several jobs usually performed on various types of 

public works upon which mechanics and apprentices, teamsters, chauffeurs and laborers are employed, 

including the transportation of gravel or fill to the site of said public works or the removal of surplus gravel or 

fill from such site. The commissioner shall classify said jobs, and he may revise such classification from time 

to time, as he may deem advisable. Prior to awarding a contract for the construction of public works, said public 

official or public body shall submit to the commissioner a list of the jobs upon which mechanics and 

apprentices, teamsters, chauffeurs and laborers are to be employed, and shall request the commissioner to 

determine the rate of wages to be paid on each job. Each year after the awarding of the contract, the public 

official or public body shall submit to the commissioner a list of the jobs upon which mechanics and apprentices 

and laborers are to be employed and shall request that the commissioner update the determination of the rate of 

wages to be paid on each job. The general contractor shall annually obtain updated rates from the public official 

or public body and no contractor or subcontractor shall pay less than the rates so established. Said rates shall 

apply to all persons engaged in transporting gravel or fill to the site of said public works or removing gravel or 

fill from such site, regardless of whether such persons are employed by a contractor or subcontractor or are 

independent contractors or owner-operators. The commissioner, subject to the provisions of Section 2.1, shall 

proceed forthwith to determine the same, and shall furnish said official or public body with a schedule of such 

rate or rates of wages as soon as said determination shall have been made. In advertising or calling for bids for 

said works, the awarding official or public body shall incorporate said schedule in the advertisement or call for 

bids by an appropriate reference thereto, and shall furnish a copy of said schedule, without cost, to any person 

requesting the same. Said schedule shall be made a part of the contract for said works and shall continue to be 

the minimum rate or rates of wages for said employees during the life of the contract. Any person engaged in 

the construction of said works shall cause a legible copy of said schedule and subsequent updates to be kept 

posted in a conspicuous place at the site of said works during the life of the contract. An apprentice performing 

work on a project subject to this section shall maintain in his possession an apprentice identification card issued 

pursuant to section M.G.L. Chapter 23, Section 11W. The aforesaid rates of wages in the schedule of wage 

rates shall include payments by employers to health and welfare plans, pension plans and supplementary 

unemployment benefit plans as provided in said Section 2.1, and such payments shall be considered as 

payments to persons under this section performing work as herein provided. Any employer engaged in the 

construction of such works who does not make payments to a health and welfare plan, a pension plan and a 

supplementary unemployment benefit plan, where such payments are included in said rates of wages, shall pay 

the amount of said payments directly to each employee engaged in said construction. Whoever shall pay less 

than said rate or rates of wages, including payments to health and welfare funds and pension funds, or the 

equivalent payment in wages, on said works to any person performing work within classifications as determined 

by the commissioner, and whoever, for himself, or as representative, agent or officer of another, shall take or 

receive for his own use or the use of any other person, as a rebate, refund or gratuity, or in any other guise, any 

part or portion of the wages, including payments to health and welfare funds and pension funds, or the 

equivalent payment in wages, paid to any such person for work done or service rendered on said public works, 

shall have violated this section and shall be punished or shall be subject to a civil citation or order as provided 

in M.G.L. Chapter 149, Section 27C. The president and treasurer of a corporation and any officers or agents 

having the management of such corporation shall also be deemed to be employers of the employees of any 

corporation within the meaning of Sections 2.1 to 2.3, inclusive. Offers of restitution or payment of restitution 

shall not be considered in imposing such punishment. 

 

2.2.2  When an investigation by the attorney general's office reveals that a contractor or subcontractor has 

violated this section by failing to pay said rate or rates of wages, including payments to health and welfare 

funds and pension funds, or the equivalent payment in wages, on said works to any person performing work 

https://a.next.westlaw.com/Link/Document/FullText?findType=L&pubNum=1000042&cite=MAST23S11W&originatingDoc=N0E944800833F11DDB7CD8F29CEC8EB47&refType=LQ&originationContext=document&transitionType=DocumentItem&contextData=(sc.Category)
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within classifications as determined by the commissioner, or that a contractor or subcontractor has, for himself, 

or as representative, agent or officer of another, taken or received for his own use or the use of any other person, 

as a rebate, refund or gratuity, or in any other guise, any portion of the wages, including payments to health and 

welfare funds and pension funds, or the equivalent payment in wages, paid to any such person for work done 

or service rendered on said public works, the attorney general may, upon written notice to the contractor or 

subcontractor and the sureties of the contractor or subcontractor, and after a hearing thereon, order work halted 

on the part of the contract on which such wage violations occurred, until the defaulting contractor or 

subcontractor has filed with the attorney general's office a bond in the amount of such penal sum as the attorney 

general shall determine, conditioned upon payment of said rate or rates of wages, including payments to health 

and welfare funds and pension funds, or the equivalent payment in wages, on said works to any person 

performing work within classifications as determined by the commissioner. An employee claiming to be 

aggrieved by a violation of this section may, 90 days after the filing of a complaint with the attorney general, 

or sooner if the attorney general assents in writing, and within 3 years after the violation, institute and prosecute 

in his own name and on his own behalf, or for himself and for others similarly situated, a civil action for 

injunctive relief, for any damages incurred, and for any lost wages and other benefits. An employee so aggrieved 

who prevails in such an action shall be awarded treble damages, as liquidated damages, for any lost wages and 

other benefits and shall also be awarded the costs of the litigation and reasonable attorneys' fees. 

 

2.3  Employment Records To Be Kept By Contractor, Subcontractors; Statement of Compliance:  (Statutory 

reference:  M.G.L. c. 149, Section 27B)  This Paragraph 2.3 applies to every contract or subcontract for the 

construction of public works by the Commonwealth, or by a county, town or district.     

 

Every Contractor, Subcontractor or public body engaged in said public works to which Paragraph 2.3 of these 

Supplementary General Conditions applies shall keep a true and accurate records of all mechanics and 

apprentices, teamsters, chauffeurs and laborers employed thereon, showing the name, address and occupational 

classification of each such employee on said works, and hours worked by, and wages paid to, each such 

employee, and shall promptly furnish to the Attorney General or his representative, upon his request, a copy of 

said record, signed by the employer or his authorized agent under the penalties of perjury.  For every week in 

which an apprentice is employed by a contractor, subcontractor or public body subject to this section, a 

photocopy of the apprentice’s apprentice identification card, issued pursuant to M.G.L. Chapter 23, Section 

11W, shall be attached to the records submitted under this section.  Such records shall be open to inspection by 

any authorized representative of the department at any reasonable time, and as often as may be necessary.  

Every contractor and subcontractor required to keep such a record shall submit a copy of said record to the 

awarding authority directly and on a weekly basis.               

 

Each such Contractor, Subcontractor or public body shall preserve its payroll records for a period of three years 

from the date of completion of the contract.      

 

Each such Contractor, Subcontractor or public body shall furnish to the awarding authority directly within 

fifteen days after completion of its portion of the work a statement, executed by the Contractor, Subcontractor, 

or public body who supervises the payment of wages, in the following form.       

 

STATEMENT OF COMPLIANCE 

 

I, _______________________________________________________________    

         (Name of signatory party)    (Title)          

 

do hereby state: 

 

 That I pay or supervise the payment of the persons employed by              
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_________________________________________________________________    

 (Contractor, Subcontractor or public body)             

 

on the _________________________________ and that all mechanics       

                 (building or project)            

 

and apprentices, teamsters, chauffeurs and laborers employed on said project have been paid in accordance with 

wages determined under the provisions of sections twenty-six and twenty-seven of chapter one hundred and 

forty-nine of the General Laws.              

 

     Signature ___________________________    

 

     Title          ___________________________    

 

The above-mentioned copies of payroll records and statements of compliance shall be available for inspection 

by any interested party filing a written request to the awarding authority for such inspection and copying.             

 

2.4  Wages Paid to Operators of Trucks and Other Equipment:  (Statutory reference:  M.G.L. c. 149, Section 

27F)  This Paragraph 2.4 applies to every contract for the construction of public works by the Commonwealth, 

or by a county, city, town or district.                   

 

No agreement of lease, rental or other arrangement, and no order or requisition under which a truck or any 

automotive or other vehicle or equipment is to be engaged in public works by the commonwealth or by a county, 

city, town or district, shall be entered into or given by any public official or public body unless said agreement, 

order or requisition contains a stipulation requiring prescribed rates of wages, as determined by the 

commissioner, to be paid to the operators of said trucks, vehicles or equipment. Any such agreement, order or 

requisition which does not contain said stipulation shall be invalid, and no payment shall be made thereunder. 

Said rates of wages shall be requested of said commissioner by said public official or public body, and shall be 

furnished by the commissioner in a schedule containing the classifications of jobs, and the rate of wages to be 

paid for each job. Said rates of wages shall include payments to health and welfare plans, or, if no such plan is 

in effect between employers and employees, the amount of such payments shall be paid directly to said 

operators. Whoever pays less than said rates of wages, including payments to health and welfare funds, or the 

equivalent in wages, on said works, and whoever accepts for his own use, or for the use of any other person, as 

a rebate, gratuity or in any other guise, any part or portion of said wages or health and welfare funds, shall have 

violated this section and shall be punished or shall be subject to a civil citation or order as provided in M.G.L. 

Chapter 149, Section 27C. An employee claiming to be aggrieved by a violation of this section may, 90 days 

after the filing of a complaint with the attorney general, or sooner if the attorney general assents in writing, and 

within 3 years after the violation, institute and prosecute in his own name and on his own behalf, or for himself 

and for others similarly situated, a civil action for injunctive relief, for any damages incurred, and for any lost 

wages and other benefits. An employee so aggrieved who prevails in such an action shall be awarded treble 

damages, as liquidated damages, for any lost wages and other benefits and shall also be awarded the costs of 

the litigation and reasonable attorneys' fees. 

 

2.5  Reserve Police Officers:  (Statutory reference:  M.G.L. Chapter 149, Section 34B) This Paragraph 2.5 

applies to every contract for the construction, alteration, maintenance, repair or demolition of, or addition to, 

any public works for the Commonwealth or any political subdivision thereof.        

    

The contractor shall pay to any reserve police officer employed by him in any city or town the prevailing rate 

of wages paid to regular police officers in such city or town.        

 

2.6  Eight-hour Day, etc.:  (Statutory reference:  M.G.L. Chapter 149, Sections 30, 34, and 34A)  This 



 

FORM 149 (Construction)-12-10 PAGE NO. 45 

 

Paragraph 2.6 applies only to contracts which are subject to the provisions of the aforesaid sections of the 

Massachusetts General Laws.         

 

No laborer, worker, mechanic, foreman or inspector working within this Commonwealth in the employ of the 

Contractor, Subcontractor or other person doing or contracting to do the whole or part of the work contemplated 

by the contract, shall be required or permitted to work more than eight hours in any one day or more than forty-

eight hours in any one week, or more than six days in any one week, except in cases of extraordinary emergency.    

 

2.7  Lodging, etc.:  (Statutory reference:  M.G.L. Chapter 149, Section 25) This paragraph 2.7 applies to 

every contract for the doing of public work with the Commonwealth, a county, city or town, or with a 

department, board, commission, or officer acting therefor.           

 

Every employee under this contract shall lodge, board and trade where and with whom he elects, and neither 

the Contractor nor his agents or employees shall, either directly or indirectly, require as a condition of the 

employment of any person that the employee shall lodge, board or trade at a particular place or with a particular 

person.               

 

2.8  Access to Contractor’s Records:  (Executive Order No. 195)  This Paragraph 2.8 applies to every 

contract for the purchase of services or materials by any agency, bureau, board, commission, institution, or 

department of the Commonwealth or a municipal contract funded, in whole or in part, by the Commonwealth.               

 

The Governor or his designee, the secretary of administration and finance, and the state auditor or his designee 

shall have the right at reasonable times and upon reasonable notice to examine the books, records and other 

compilations of data of the Contractor which pertain to the performance and requirements of this contract.          

 

2.9   Worker’s Compensation Insurance:  (Statutory reference:  M.G.L. chapter 149, Section 34)  This 

Paragraph 2.9 applies to every contract for the construction, alteration, maintenance, repair or demolition of, or 

addition to, any public building or other public works for the Commonwealth or any political subdivision 

thereof.         

 

The Contractor shall, before commencing performance of the contract, provide by insurance for the payment 

of and the furnishing of other benefits under M.G.L. Chapter 152 to all persons to be employed under the 

contract, and the Contractor shall continue such insurance in full force and effect during the term of the contract.  

Sufficient proof of compliance with this Paragraph 2.9 must be furnished at the time of execution of this 

contract.  Failure to provide and continue in force such insurance as aforesaid shall be deemed a material breach 

of the contract and shall operate as an immediate termination thereof.  No cancellation of such insurance, 

whether by the insurer or by the insured, shall be valid unless written notice thereof is given by the party 

proposing cancellation to other party and to the awarding authority at least fifteen days prior to the intended 

effective date thereof, which date shall be expressed in said notice.            

Notice of cancellation sent by the party proposing cancellation by registered mail, postage prepaid, with a return 

receipt of the addressee requested, shall be a sufficient notice. An affidavit of any officer, agent or employee 

of the insurer or of the insured, as the case may be, duly authorized for the purpose, that he has so sent such 

notice addressed as aforesaid shall be prima facie evidence of the sending thereof as aforesaid. This section 

shall apply to the legal representative, trustee in bankruptcy, receiver, assignee, trustee and the successor in 

interest of any such contractor. The superior court shall have jurisdiction in equity to enforce this section. 

Whoever violates any provision of this section shall be punished by a fine of not more than one hundred dollars 

or by imprisonment for six months, or both; and, in addition, any contractor who violates any provision of this 

section shall be prohibited from contracting, directly or indirectly, with the commonwealth or any political 

subdivision thereof, for the construction, alteration, demolition, maintenance or repair of, or addition to, any 

public works or public building for a period of two years from the date of conviction of said violation. 
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ARTICLE 3 – CONTRACTOR’S ACCOUNTING METHOD REQUIREMENTS 

 

3.1  (Statutory reference:  M.G.L. Chapter 30, Section 39R)          

This Article 3 applies to “Contracts” and “Contractors”, as defined in Subparagraph 3.1.1 and 3.1.2, below.     

        

3.1.1 “Contractor” means any person, corporation, partnership, joint venture, sole proprietorship, or other 

entity awarded a contract pursuant to Sections 38A 1/2 to 38O, inclusive, of Chapter 7, Section 39M of Chapter 

30, Sections 44A-44J, inclusive, of Chapter 149, or Section 11C of Chapter 25A which is for an amount or 

estimated amount that exceeds the dollar amount set forth in M.G.L. Chapter 30, Section 39R.                   

 

3.1.2  “Contract” means any contract awarded or executed pursuant to Sections 38A 1/2 to 38O, inclusive, of 

Chapter 7, Section 39M of Chapter 30, Sections 44A-44J, inclusive, of Chapter 149, or Section 11C of Chapter 

25A which is for an amount or estimated amount that exceeds the dollar amount set forth in M.G.L. Chapter 

30, Section 39R.               

 

3.1.3  “Records” means books of original entry, accounts, checks, bank statements and all other banking 

documents, correspondence, memoranda, invoices, computer printouts, tapes, discs, papers and other 

documents or transcribed information of any type, whether expressed in ordinary or machine language.          

 

3.1.4  “Independent Certified Public Accountant” means a person duly registered in good standing and 

entitled to practice as a certified public accountant under the laws of the place of his residence or principal 

office who is in fact independent.  In determining whether an accountant is independent with respect to a 

particular person, appropriate consideration should be given to all relationships between the accountant and 

that person or any affiliate thereof.  Determination of an accountant’s independence shall not be confined to the 

relationships existing in connection with the filing of reports with the awarding authority.           

 

3.1.5   “Audit”, when used in regard to financial statements, means an examination of records by an 

independent certified public accountant in accordance with generally accepting accounting principles and 

auditing standards for the purpose of expressing a certified opinion thereon, or, in the alternative, a qualified 

opinion or a declination to express an opinion for stated reasons.          

 

3.1.6  “Accountant’s Report”, when used in regard to financial statements, means a document in which an 

independent certified public accountant indicates the scope of the audit which he has made and sets his opinion 

regarding the financial statements taken as a whole with a listing of noted exceptions and qualifications, or an 

assertion to the effect that an overall opinion cannot be expressed.  When an overall opinion cannot be 

expressed, the reasons therefor shall be stated.  An accountant’s report shall include as a part thereof a signed 

statement by the responsible corporate officer attesting that management has fully disclosed all material facts 

to the independent certified public accountant, and that the auditing financial statement is a true and complete 

statement of the financial condition of the Contractor.             

 

3.1.7  “Management”, when used herein, means the chief executive officers, partners, principals or other 

person or persons primarily responsible for the financial and operational policies and practices of the 

Contractor.          

 

3.1.8  Accounting terms, unless-otherwise defined herein, shall have a meaning in accordance with generally 

accepted accounting principles and auditing standards.      

 

3.2   Subparagraph 3.1.2 hereof notwithstanding, every agreement or contract awarded or executed pursuant 

to to Sections 38A 1/2 to 38O, inclusive, of Chapter 7, Section 39M of Chapter 30, Sections 44A-44J, inclusive, 

of Chapter 149, or Section 11C of Chapter 25A, shall provide that:            
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3.2.1   The Contractor shall make, and keep for at least six years after final payment, books, records, and 

accounts which in reasonable detail accurately and fairly reflect the transactions and dispositions of the 

Contractor; and               

 

3.2.2   Until the expiration of six years after final payment, the awarding authority, office of inspector general, 

and the commissioner of capital asset management and maintenance shall have the right to examine any books, 

documents, papers or records of the Contractor or his Subcontractors that directly pertain to, and involve 

transactions relating to, the Contractor or his Subcontractors; and          

 

3.2.3  If the agreement is a contract as defined herein, the Contractor shall describe any change in the method 

of maintaining records or recording transactions which materially affect any statements filed with the awarding 

authority, including in his description the date of the change and reasons therefor, and shall accompany said 

description with a letter from the Contractor’s independent certified public accountant approving or otherwise 

commenting on the changes.                

 

3.2.4  If the agreement is a contract as defined herein, the Contractor has filed a statement of management on 

internal accounting controls as set forth in Paragraph 3.3 below prior to the execution of the contract.              

 

3.2.5  If the agreement is a contract as defined herein, the Contractor has filed prior to the execution of the 

contracts and will continue to file annually, an audited financial statement for the most recent completed fiscal 

year as set forth in Paragraph 3.5 below.                 

 

3.3  Every Contractor awarded a contract shall file with the awarding authority a statement of management 

as to whether the system of internal accounting controls of the Contractor and its subsidiaries  reasonably 

assures that:            

 

3.3.1  transactions are executed in accordance with management’s general and specific authorization:              

 

3.3.2  transactions are recorded as necessary                   

 

 (i) to permit preparation of financial statements in conformity with generally accepted accounting 

principles, and                

 (ii) to maintain accountability for assets;             

 

3.3.3   Access to assets is permitted only in accordance with management’s general or specific authorization; 

and                

 

3.3.4   The recorded accountability for assets is compared with the existing assets at reasonable intervals and 

appropriate action was taken with respect to any difference.                  

 

3.4   Every Contractor awarded a contract shall also file with the awarding authority a statement prepared 

and signed by an independent certified public accountant, stating that he/she has examined the statement of 

management on internal accounting controls, and expressing an opinion as to:            

 

3.4.1   Whether the representations of management in response to this paragraph and Paragraph 3.2 above are 

consistent with the result of management’s evaluation of the system of internal accounting controls; and             

 

3.4.2   Whether such representations of management are, in addition, reasonable with respect to transactions 

and assets in amounts which would be material when measured in relation to the applicant’s financial 

statements.           
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3.5   Every Contractor awarded a contract by the Commonwealth or by any political subdivision thereof 

shall annually file with the commissioner of capital asset management and maintenance during the term of the 

contract a financial statement prepared by an independent certified public accountant on the basis of an audit 

by such accountant.  The final statement filed shall include the date of final payment.  All statements shall be 

accompanied by an accountant’s report.               

 

ARTICLE 4 – MISCELLANEOUS 

 

4.1   Weather Protection:  This Paragraph 4.1 applies to every contract subject to M.G.L. Chapter 149, 

Section 44A.               

 

4.1.1   The Contractor shall install weather protection and provide adequate heat in the protected area from 

November 1 to March 31, as required by M.G.L. Chapter 149 Section 44F(1).               

 

4.2   Form for Sub-contract:  This Paragraph 4.2 applies to every contract subject to M.G.L. Chapter 149 

Section 44A.             

 

4.2.1   The Contractor when sub-contracting with sub-bidders filed pursuant to M.G.L. Chapter 149, Section 

44F shall use the form for sub-contract in Chapter 149 Section 44F(4)(c).                 

4.3   Foreign Corporations:  This Paragraph 4.3 applies to every contract with the Commonwealth, a county, 

city, town, district, board, commission, or other public body for the construction, reconstruction, alteration, 

remodeling, repair, or demolition of any public building or other public works.             

 

4.3.1   The Contractor, if a foreign corporation, shall comply with M.G.L. Chapter 30, Section 39L.          

 

4.4   Shoring:  (Statutory reference:  M.G.L. Chapter 149, Section 129A).  This Paragraph 4.4 applies to 

every construction project carried on by any city, town, county, or other subdivision of the Commonwealth in 

which a trench is to be dug to a depth of five feet or more, except a trench for laying of water pipes dug to a 

depth of six and one-half feet which will be open less than 48 hours, and except for digging of graves.          

 

4.4.1   Such trenches shall be shored and braced in conformity with rules and regulations for the prevention 

of accidents in construction operations, as adopted and enforced by the Attorney General.          

 

4.5   Certification of Compliance with Tax Laws:  (Statutory reference:  M.G.L. Chapter 62C, Section 49A)  

This Paragraph 4.5 applies to contracts for goods or services furnished by any department, board, commission, 

division, authority, district or other agency of the Commonwealth or any subdivision of the Commonwealth, 

including a city, town or district.              

 

4.5.1   By executing this contract, the Contractor certifies, under penalties of perjury, that to the best of his 

information, knowledge and belief he has complied with all laws of the Commonwealth relating to taxes.               

 

4.6   Verification of Construction Debris Disposal:  (Worcester Revised Ordinances Chapter 8, Section 7)  

This paragraph 4.6 shall apply to every contract entered into by the City of Worcester for the demolition, 

renovation, rehabilitation, or alteration of a building or structure.        

 

a. In furtherance of the requirements set forth in G.L. c.40, §54, and §114.1.3 of the State Building Code, 

the building commissioner shall require any person who obtains a permit for the demolition, renovation, 

rehabilitation, or alteration of a building or structure to provide verification that the debris resulting 

from such activities was disposed of at the licensed solid waste facility named in conjunction with the 

permit application.              
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b. The verification required under sub-section (a), above, shall consist of the following:             

 

1) a dated receipt, signed by the owner/operator of the licensed solid waste disposal facility where 

the debris was deposited.         

 

2) the receipt shall contain a description of the debris disposed of, and its weight, or volume.  

 

3) the permit holder shall also provide the building commissioner with an affidavit that the receipt 

submitted is true and accurate to the best of the permit holder’s knowledge.              

 

4) if the permit holder cannot dispose of the debris at the location indicated, it shall be the permit 

holder’s obligation to obtain an amendment to the permit reflecting the new disposal location.  

The building commissioner shall be so notified, and the permit amended, prior to the disposal 

of the debris at the new disposal location.               

 

c. This section shall not apply to the construction of a new building or structure.       

 

4.7   Responsible Employer Ordinance:  (Worcester Revised Ordinances, Chapter 2, Section 35)  This 

paragraph 4.7 shall apply to every contract entered into by the City of Worcester for the construction, 

reconstruction, installation, demolition, maintenance or repair of any building, where the contract amount is 

more than one hundred thousand dollars.          

 

a. The city council  hereby finds and determines that taxpayer money is most efficiently and productively 

spent by awarding construction contracts to firms that include and enforce provisions requiring compliance 

with state laws governing the payment of prevailing wages, the provision of workers compensation 

coverage, and the proper classification of individuals as employees and not as independent contractors, as 

well as provisions concerning health insurance coverage and state-certified apprenticeship programs. The 

city council hereby further finds and determines that it is appropriate for it to exercise its entrepreneurial 

discretion by requiring firms that are awarded such contracts to comply with this ordinance because failure 

to comply is injurious to the life, health, and happiness of individuals employed by such firms and is 

deleterious to the quality of life in the city where most of such individuals reside.  

 

b. Every contract awarded by the city under G.L. c.149 and G.L. 149A shall be deemed to incorporate by 

reference the provisions of sub-parts (c)(1) through (8) of together with the provisions of subsections (d) 

and (e) of this section.  Any person, company or corporation shall acknowledge, in writing, receipt of said 

requirements with their bid or proposal.                       

 

c. All bidders or proposers and all subcontractors and trade contractors, including subcontractors that are not 

subject to G.L. c.149, Section 44F, under the bidder for projects subject to G.L. c.149, Section 44A(2), and 

proposers under G.L. c. 149A, shall as a condition for bidding or subcontracting verify under oath and in 

writing at the time of bidding or subcontracting verify under oath and in writing at the time of budding or 

submittal in response to and RFP or in any event prior to entering into a subcontract at any tier, that they 

comply with the following conditions for bidding or subcontracting and, for the duration of the project, 

shall comply with the following obligations: 

 

1) The bidder or proposer and all trade contractors and subcontractors under the bidder or proposer 

must comply with the obligations established under G.L. c. 149 to pay the appropriate lawful 

prevailing wage rates to their employees. 

 

2) The bidder or proposer and all trade contractors and subcontractors under the bidder or proposer 

must at a the time of bidding maintain or participate in a bona fide apprentice training program 
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as defined by G.L. c.23, Sections 11H and 11I for each apprenticable trade or occupation 

represented in their workforce that is approved by the Division of Apprentice Standards of the 

Department of Labor and Workforce Development, regardless of whether or not the program 

qualifies as an employee welfare benefit plan under ERISA, and must register all apprentices 

with the Division and abide by the apprentice to journeyman ratio for each trade prescribed 

therein in the performance of any work on the project.  This provision does not require the 

program to be an ERISA plan; the program need only have been approved by the Division of 

Apprentice Standards.  All general bidders or proposers and all trade contractors and sub-bidders 

at every tier must submit with its bid or proposal an original, stamped Sponsor Verification letter 

from the Commonwealth of Massachusetts, Department of Labor and Workforce Development 

– Division Apprentice Standards, issued within the past 90 days, evidencing that at the time of 

submitting a bid or proposal, the bidder or proposer is currently an Approved Sponsor of 

Apprentices.  Any bid or proposal submitted without the above documentation shall be rejected;  

(Compliance with the Apprentice Training Provision is currently suspended)  

 

3) The bidder or proposer and all trade contractors and subcontractors under the bidder or proposer 

must maintain appropriate industrial accident insurance coverage for all the employees on the 

project in accordance with G.L. c. 152; 

 

4) The bidder or proposer and all trade contractors and subcontractors under the bidder must 

properly classify employees as employees rather than independent contractors and treat them 

accordingly for purposes of workers’ compensation insurance coverage, unemployment taxes, 

social security taxes and income tax withholding. (G.L. c.149, Section 148B on employee 

classification); 

 

5) The bidder or proposer and all trade contractors and subcontractors under the bidder or proposer 

must at the time of bidding certify that, at the time employees begin work at the worksite, all 

employees will have successfully completed a course in construction safety and health approved 

by the United States Occupational Safety and Health Administration that is at least 10 hours in 

duration, and shall ensure that all employees working at the worksite possess such qualifications 

at all times throughout the duration of their work on the project and furnish documentation of 

successful completion of the course; 

 

6) The bidder or proposer and all trade contractors and subcontractors under the bidder or proposer 

must be in compliance with the health and hospitalization requirements of the Massachusetts 

Health Care Reform law established by Chapter 58 of the Acts of 2006, as amended, and 

regulations promulgated under that statute by the Commonwealth Health Insurance Connector 

Authority. 

 

7) The bidder or proposer and all trade contractors and subcontractors under the bidder or proposer 

must make arrangements to ensure that each employee of every contractor entering or leaving 

the project individually completes the appropriate entries in a daily sign-in/out log.  The sign-

in/out log shall include: the location of the project; current date; printed employee name; signed 

employee name; and the time of each entry or exiting.  The log shall contain a prominent notice 

that employees are entitled under state law to receive the prevailing wage rate for their work on 

the project.  Such sign-in/out logs shall be provided to the City on a daily basis. 

 

8) The bidder or proposer and all trade contractors and subcontractors under the bidder or proposer, 

prior to bidding or, if not subject to bidding requirements, prior to performing any work on the 

project, shall sign under oath and provide to the City a certification that they are not debarred or 
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otherwise prevented from bidding for or performing work on a public project in the 

Commonwealth of Massachusetts or in the City. 

 

d. A proposal or bid submitted by any general bidder or by any trade contractor or subcontractor under the 

general bidder or proposer that does not comply with any of the foregoing conditions for bidding shall be 

rejected, and no subcontract for work outside the scope of G.L. c.149, Section 44F shall be awarded to a 

subcontractor that does not comply with the foregoing conditions. 

e. All bidders or proposers and all trade contractors and subcontractors under the bidder or proposer who are 

awarded or who otherwise obtain contracts on the projects subject to G.L. c.149, Section 44A(2) or c.149A, 

shall comply with each of the obligations set forth in this Section 4.7 for the entire duration of their work 

on the project, and an officer of each bidder or subcontractor under the bidder shall certify under oath and 

in writing on a weekly basis that they are in compliance with such obligations. 

f. Any proposer, bidder, trade contractor or subcontractor under the bidder or proposer who fails to comply 

with any one of the obligations set forth in this Section 4.7 for any period of time shall be, at the sole 

discretion of the City, subject to one or more of the following sanctions:  

1) cessation of work on the project until compliance is obtained;  

2) withholding of payment due under any contract or subcontract until compliance is obtained;  

3) permanent removal from any further work on the project;  

4) liquidated damages payable to the City in the amount of 5% of the dollar value of the contract. 

 

g. In addition to the sanctions outlined in subsection (h) above, a proposer, general bidder or contractor shall 

be equally liable for the violations of its subcontractor with the exception of violations arising from work 

performed pursuant to subcontracts that are subject to G.L. c.149, Section 44F.  Any contractor or 

subcontractor that has been determined by the City or by any court or agency to have violated any of the 

obligations set forth in this Section 4.7 shall be barred from performing any work on any future projects 

for six months for a first violation, three years for a second violation and permanently for a third violation.                 

 

4.8 Regulation of Construction Noise: (Worcester Revised Ordinances, Chapter 8, Section 34)  This 

paragraph 4.8 shall apply to anyone operating powered construction equipment delivering construction 

equipment and/or supplies at any construction site or project within the city of Worcester. 

 

a. It shall be unlawful for any person, firm, corporation, partnership, or other entity to operate powered 

construction equipment or to build, erect, construct, demolish, alter, repair, excavate or  

engage in hoisting, grading, site work, including tree and brush removal, dredging or pneumatic 

hammering, or to deliver construction equipment and/or supplies to the site on any building, road, 

tower, parking lot, machine, pipe, sewer, sidewalk, or any other construction project (hereafter 

collectively the “construction project”), except between the hours of 7:00 a.m. and 9:00 p.m. on 

weekdays and Saturday, except for “emergency work” which is performed in the interest of public 

safety or welfare and for which a permit has been issued by the commissioner of public works and 

parks or the commissioner of inspectional services. 

 

It shall be unlawful for any person, firm, corporation, partnership, or other entity to engage in a 

construction project activity on Sundays or legal holidays without a permit from the police chief issued 

pursuant to G.L. c. 136, Section 7 or 15 and a permit issued by the commissioner of inspectional 

services hereunder. 

 

b. Emergency work permits may be issued in:          

1) cases of urgent necessity and for the interests of health, safety and convenience of the public.  

The commissioner of inspectional services shall whether the reasons given for the urgent 

necessity are valid and reasonable, and whether the health, safety and convenience of the public 
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will be protected or better served by granting the permit requested and whether the manner and 

amount of loss or inconvenience to the party in interest imposes a significant hardship; or,               

 

2) cases where, because the location and nature of the work, the noise caused by said work will 

not be heard by anyone not working on the project.  The commissioner of inspectional services 

shall consider whether supplying machinery and/or materials to the construction project site 

will cause unreasonable noise along the routes to the construction project site, and whether 

such activity will impact residential neighborhoods, and shall not grant any emergency work 

permit unless unreasonable noise in residential areas will be prevented.        

 

c. Emergency work permits may be issued to the general contractor on a blanket basis that applies to all 

of the contractors working on the job, or may be issued to specific contractors on the construction 

project, at the discretion of the Commissioner.  Emergency work permits may be issued  for not more 

than one week at a time, and may be renewed for additional one week periods at the discretion of the 

Commissioner.                  

 

d. Prior to issuing or reissuing said emergency work permit, the commissioner of inspectional services 

shall review the work being conducted and all attendant circumstances, and shall prescribe whatever 

limitations possible to minimize the generation of noise, and to minimize the impact of noise on the 

neighbors to the construction project.         

 

e. Emergency repair work performed by the Department of Public Works and/or any public utility is 

exempt from this section.            

 

f. The fee for each such Emergency work permits issued under this section shall be set in accordance with 

Chapter 2, § 24 of the City of Worcester Revised Ordinances of 2008.           

 

g. On any project for the construction, reconstruction, installation, demolition, maintenance or repair of 

any building, or public work, to be funded in whole or in part by city funds, or funds which, in 

accordance with a federal or state grant, program, or otherwise, the city expends or administers, or any 

such project to which the city is a signatory to the contract therefor, the provisions of this section shall 

apply and the same shall be referred in every invitation to bid for such project and, the following 

paragraphs shall be contained in every resulting contract therefrom:                  

 

“It shall be a material breach of this contract if the contractor and each subcontractor shall not 

at all times adhere to the provisions of § 34 of chapter eight of the Revised Ordinances of the 

city, by limiting their on-site, noise producing construction and related work to the hours 

specified by the Ordinance.              

 

A waiver from the above requirements may, in certain circumstances, be granted in accordance 

with subsections (b), (c) and (d) of § 34 of chapter eight of the Revised Ordinances of the city.”                

 

h. The commissioner of inspectional services shall have the authority to adopt any rules and regulations 

he or she deems necessary to implement this section.            

 

i. Nothing in this section shall be deemed to prevent an individual from performing work on his or her 

own property, so long as the work is being done by the owner of the property or by direct relative(s) of 

the owner, and said work is not being done for profit.          

 

j. This section may be enforced by the commissioner of inspectional services, the building commissioner, 

the chief of police or their subordinates.                
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k. Any violation of this section by any person, firm, corporation, partnership, or other entity, shall be 

individually punished with a fine of $100.00.  Each day upon which a violation of this section occurs 

shall be considered a separate violation.  Employers shall be deemed the violator for violations 

committed by their employees.                    

 

4.9 Regulation of Excessive and Unreasonable Noise: (Worcester Revised Ordinances, Chapter 9, Section 

1A(e)(9)  This paragraph 4.9 shall apply to anyone operating powered construction equipment delivering 

construction equipment and/or supplies at any construction site or project within the city of Worcester. 

 

a. No person shall operate any powered construction equipment or build, erect, construct, demolish, 

alter, repair, excavate or engage in hoisting, grading, site work, including tree and brush removal, 

dredging or pneumatic hammering, or deliver construction equipment and/or supplies to the site on 

any building, road, tower, parking lot, machine, pipe, sewer, sidewalk, or any other construction 

project, except between the hours of 7:00 a.m. and 9:00 p.m. on weekdays and Saturday, and between 

the hours of 9:00 a.m. and 7:00 p.m. on Sundays, except for work performed by a public service or 

municipal utility department or “emergency work” performed with the express written permission of 

the commissioner of inspectional services or the commissioner of public works and parks. 

Emergency work shall be limited to such work that is clearly essential to respond to a sudden and 

unexpected threat to public health or public safety. Emergency work permission may be granted to a 

general or sub-contractor on a blanket basis governing all persons working on a specified portion of a 

particular job. Emergency work permission may be granted for not more than one week at a time, and 

may be renewed for additional one week periods at the discretion of the commissioner who granted 

the initial permission. 
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CITY OF WORCESTER 

FORM FOR GENERAL BID 
 

This bid must be accompanied by a deposit in the form of cash, or bid bond, or a certified check, 

treasurer's check, or cashier's check, payable to the City of Worcester (hereinafter referred to as the 

"Owner", or the "Awarding Authority") in the amount of five (5) percent of the value of the bid. No 

other form of bid security will be accepted. 

 

By submitting this bid the undersigned represents to the Owner that it has examined and understands 

the Advertisement for Bids, Instructions to Bidders, contract forms, Conditions of the Contract 

(General and Supplementary), Drawings, Specifications and all other Contract Documents and has 

examined the site, as defined therein, and that this bid is made with distinct reference and relation to 

all said Contract Documents; but the undersigned declares that in regard to the conditions affecting 

the work to be done and the labor and materials needed, this bid is based solely on its own investigation 

and research and not in reliance upon any drawings, surveys, measurements, dimensions, calculations, 

estimates, or other tests or representations of any employee, officer, agent or consultant of the Owner. 

By submitting this bid, the undersigned agrees that it shall be subject to the jurisdiction of the courts 

of the Commonwealth of Massachusetts with respect to any actions arising out of or related to this bid 

or any contract that may be entered into based upon this bid, and that any such actions commenced by 

the undersigned shall be commenced in the courts of the Commonwealth of Massachusetts. 

 

A bidder wishing to amend this bid after transmittal to the Owner may do so only by withdrawing this 

bid and resubmitting another bid prior to the time for opening bids. 

 

TO: CITY OF WORCESTER 

 

A. The Undersigned proposes to furnish all labor and materials required for the project 

Maintenance: Burners / WPS in Worcester, MA, in accordance with the accompanying plans 

and specifications prepared by the City of Worcester for the contract price specified below, 

subject to additions or deductions according to the terms of the specifications. 

 

B. This bid includes addenda numbered:    _______    _______    _______    _______    _______  

 

C.  PRICING: See attached pricing pages. 

 

D. TERM: 
 

The term of this contract will be from May 1, 2025 through April 30, 2026. 

 

E. The undersigned agrees that, if selected as general contractor, he/she will within five days, 

Saturdays, Sundays and legal holidays excluded, after presentation thereof by the awarding 

authority execute a contract in accordance with the terms of this general bid and furnish a 

performance and also a labor and materials or payment bond, each of a surety company 

qualified to do business under the laws of the Commonwealth and satisfactory to the awarding 
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authority and each in the sum of one hundred percent of the contract price, the premiums for 

which are to be paid by the general contractor and are included in the contract price 

 

F. The bidder hereby certifies that it is able to furnish labor that can work in harmony with all 

other elements of labor employed or to be employed on the work; that all employees to be 

employed at the worksite will have successfully completed a course on construction safety and 

health approved by the United States Occupational Safety and Health Administration that is at 

least ten hours in duration at the time the employee begins work and who shall furnish 

documentation of successful completion of said course with the first certified payroll report 

for each employee: and that he will comply fully with all laws and regulations applicable to 

awards of subcontracts subject to section 44F. 

 

G. The undersigned further certifies under penalties of perjury that this bid is in all respects bona 

fide, fair and made without collusion or fraud with any other person. As used herein the word 

“person” shall mean any natural person, joint venture, partnership, corporation or other 

business or legal entity. The undersigned further certifies under the penalty of perjury that the 

undersigned is not presently debarred from doing public construction work in the 

Commonwealth under the provisions of section 29F of Chapter 29 or any other applicable 

debarment provisions of any other chapter of the General Laws or any rule or regulation 

promulgated thereunder. 

 

 

 
 

 

 

 

 

 

 

 

 

Date _ ___________ _________________________________________ 
  (Print Name of Bidder) 
 
 
__________________________________ By: ______________________________________ 
(Signature)  (Name of Person Signing Bid and Title) 
 
 
  _________________________________________ 
  (Business Address) 
Social Security Number or 
Federal Identification Number: 

 

_________________________________   ________________________________________________ 

       (City, State, and Zip Code) 

 

E-mail Address:     Telephone: (________) _____________________ 

 

_________________________________     Fax: (________) ___________________________ 
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GIVE FULL NAMES AND RESIDENCES OF ALL PERSONS INTERESTED IN THE FOREGOING PROPOSAL. 

 

(1) If a Proprietorship 

 

 Name of Owner ______________________________________________________________ 

  

 Business Address _____________________________________________________________ 

 

 Zip Code _____________  Telephone No. _________________ 

 

 Home Address ________________________________________________________________ 

 

 Zip Code _____________   

 

 

 

(2) If a Partnership 

 Full names and addresses of all partners 

 

 Name     Address     Zip Code 

   

 __________________________________________________________________________________ 

 

 __________________________________________________________________________________ 

 

 __________________________________________________________________________________ 
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(3) If a Corporation 

 

 Full Legal Name _________________________________________________________________ 

 

State of Incorporation  _______ Qualified in Massachusetts ? Yes _____ No _____ 

 

 

 Principal Place of Business __________________________________________________ 

     Street     P.O. Box 

      __________________________________________________ 

     City/Town   State  Zip 

 

     Telephone No. ________________ 

 

  

 Place of Business in Massachusetts ________________________________________________ 

     Street     P.O. Box 

  

     ________________________________________________ 

     City/Town   State  Zip 

     

     Telephone No. ________________ 

 

If a foreign corporation (incorporated or organized under laws other than laws of the Commonwealth of 

Massachusetts), is the corporation registered with the Massachusetts Secretary of State’s office?    ___________ Yes  

_____________ No 

 

If the bidder is a foreign corporation, it is required under MGL c. 30, section 39L to furnish the awarding authority a 

certificate of the Secretary of State stating that the corporation has complied with MGL c. 156D, Part 15, subdivision 

A, s. 15.03, and Part 16, subdivision B, s. 16.22  
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GIVE THE FOLLOWING INFORMATION REGARDING SURETY COMPANY THAT WILL SUPPLY THE 

REQUIRED BONDS. Performance and payment bonds in the amount of 100% of the dollar value of the contract 

will be required at time of contract execution. It is the contractor’s responsibility to submit the required bond 

documentation in a form that is satisfactory to the City. 

 

 

Full Legal Name of Surety Company ______________________________________________ 

 

State of Incorporation  ______ Admitted in Massachusetts ? Yes _____ No _____ 

 

 Principal Place of Business _______________________________________________________ 

     Street     P.O. Box  

      _______________________________________________________ 

     City/Town   State  Zip 

      

 Place of Business in Massachusetts ________________________________________________ 

     Street     P.O. Box 

     ________________________________________________ 

     City/Town   State  Zip 

 

Telephone No. ________________ 

 

 

    

   

 

NOTE 

 

The Office of the Attorney General, Washington, D.C. requires the following information on all bid proposals 

amounting to $1,000.00 or more. 

 

E.I. Number of bidder ___________________________ 

 

This number is regularly used by companies when filing their "EMPLOYER’S FEDERAL TAX RETURN, U.S." 

Treasury Department Form 941. 

 

AUTHORIZED SIGNATURE OF BIDDER ______________________________TITLE______________ 

      PLEASE SIGN 

 

DATE _________________________  BID SECURITY $______________________ 

 

The name (s) of customer service representative (s) to be responsible for servicing this account in the event of contract 

award are: 

 

_________________________________________________   _________________________ 

NAME   (PLEASE PRINT)     TEL. NO. 

 

_______________________________________________   __________________________ 

NAME   (PLEASE PRINT)     TEL. NO. 

 

PLEASE INDICATE YOUR FAX NUMBER FAX #_______________________________ 

 

PLEASE INDICATE E-MAIL ADDRESS:  E-MAIL:_____________________________________________ 
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Maintenance: Burners / WPS 

Bid #: CR-8399-M5 

PRICING PAGES 

NO PRICE ADJUSTMENTS ALLOWED. PRICES QUOTED ARE FINAL. CHECK BEFORE SIGNING! 

      

BIDDER TO COMPLETE ITEMS BELOW   

Item 

#  
Estimated 

Annual 

Hours  
Description  Price Per Hour  Total  

1  350  
Rate per Hour: 7:00 A.M.-5:00 P.M. 

Monday through Friday  $__     ______  $__   ______  

2  150  
Rate per Hour: 5:00 P.M. –7:00 A.M. 

Monday through Friday  $____     ____  $___   _____  

3  100  
Rate per Hour: Twenty-Four Hours a Day 

Saturdays, Sundays and Holidays  $__     ___ __  $__   ______  

     

 

Total Items 1-3  

   Above  

 

  $___   _____  

   

  

TERMS, PROMPT PAY DISCOUNT __________% 30 DAYS, NET 45 DAYS.  

  

DELIVERY AND/OR COMPLETION TO BE MADE WITHIN _________ DAYS FROM DATE OF 

NOTIFICATION BY THE CITY.  

  

NAME OF BIDDER_______________________________________________________________  

  
   

All materials, supplies, parts, etc. required to be procured by the contractor for the faithful 

performance of this contract may be a charge to the City of Worcester at a rate not to exceed 

10% over the contractor’s net costs. No job will have more than one person working at a time 

unless explicit permission is received from the requesting department.  If the contractor 

provides more than one person without prior authorization, it will be at the contractor’s 

discretion and expense.  

No single job shall exceed $10,000. 

 

 

Hourly and Annual Cost Estimates are for bidding purposes and to establish service rates where applicable. 

These estimated amounts will not reflect the actual quantities for the contract term. 
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DISCLOSURE OF CONTRACT RENEWAL 
 

 

This contract may be renewed for a second and third year at the sole discretion of the City of 

Worcester, the option of which will be determined at the end of the current contract year. 

 

 

In no event will increase exceed ______ % for the second contract year. 

 

 

In no event will increase exceed ______ % for the third contract year. 

(TO BE COMPLETED BY BIDDER) 

 

 

 

 

 

________________________________________  ____________________ 

  Name      Date 

 

 

________________________________________ 

  Title 

 

 

IF VENDOR DOES NOT WISH TO BE CONSIDERED FOR A SECOND AND THIRD YEAR 

OPTION, PLEASE INDICATE BY CHECKING THIS BOX:    
 

 

 
IMPORTANT 

 

It is understood and agreed, that failure by the bidder to complete the above increase 

statement, it is the bidders intent to accept a second and third year option at zero (0) percent 

increase.  

 

 

All other Terms and Conditions to remain the same. 
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CONTRACT SPECIFICATIONS - 

Maintenance of Oil and Gas Burners 

 
The work performed under this contract shall adhere to the guidelines specified herein. These specifications 

include: 

 

DIVISION 0 - School Department Requirements. 

DIVISION 1 - General Requirements. 

1.0 General 
2.0 Products 

3.0 Execution 

 

DIVISION 2 - Purchasing Requirements. 

 

4.0 Requests for payment/Method Of Payment.. 

5.0 Bidding information 

6.0 Worcester School Department Security Policy. 
 

 

Please read through the entire set of specifications before filling in any information. 
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DIVISION O - WORCESTER PUBLIC SCHOOLS REQUIREMENTS 

 

1.0  RELATED DOCUMENTS 

 
A. Provisions of this section are hereby made a part of the Sealed Bid Invitation and related 

documents. 

 
B. Substitutions of materials or changes in the scope of work to be performed shall not be permitted 

in the Contractors proposal. 

 
C. Any contract or purchase order for the work is for the entire work as specified herein, except as 

specifically modified in writing in the contract or purchase order. 

2.0 
 

DEFINITIONS 

 
A. Contracting Officer: Chris Gagliastro, City of Worcester Purchasing Agent. 

 
B. Project Manager shall be assigned by WPS Facilities Department, 115 North East Cutoff, 

Worcester MA 01606 

3.0 

 
QUESTIONS DURING THE BIDDING PROCESS 

 
A. SEE ABOVE 

4.0 
 

SITE VISITS 

 
A. The buildings are occupied and in use Monday through Friday. Contractor site visits shall be 

scheduled by the Contracting Officer upon request. 

5.0 
 

AUTHORITY AND CHANGES IN WORK 

 
A. The Project Manager may direct changes in the work to satisfy site conditions where there is no 

change in contract or purchase order cost. All changes shall be written. 

 
B. All other changes in the work shall be directed in writing by the Contracting Officer, Chris 

Gagliastro, Purchasing Director, City of Worcester, Purchasing Department, Room 201, City 

Hall, 455 Main Street, Worcester MA 01608. 
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DIVISION 1 - GENERAL REQUIREMENTS 

PART 1.0 - GENERAL 

1. All work shall comply in every respect with the Building Laws, City Regulations, Code 

requirements (city, state, or national) and the requirements of the Massachusetts Department 

of Public Safety. 

2. The contractor shall obtain and pay for all permits, licenses, etc., as may be necessary or required 

for the completion of the work. 
 

3. All equipment, materials, etc., specified to be removed from the site shall become the property of 

the contractor, unless otherwise stated. 

4. All areas undergoing rehabilitation and areas that will use staging shall be cordoned off with the 

appropriate warning signage and caution tape to avoid potential injury to passersby. 

5. The materials shall be delivered in unopened containers bearing the material labels for inspection 

by the Project Manager. 
 

6. The contractor shall install the materials in strict conformance with the environmental precautions 

listed in the written instructions of the submitted brochures. 

7. If there are any questions regarding the work that is to be done, it will be the responsibility of the 

contractor to contact the Project Manager and request clarification before proceeding. 
 

8. The awarding authority reserves the right to terminate the contract at once if it appears that any job 

is not being performed as expeditiously as possible. 

9. By executing this contract, the contractor represents that he has familiarized himself with the local 

conditions under which the work is to 1;,e performed. 

10. In the event of accidental site damage, it will be the responsibility of the contractor to return 

the site to its original condition at no cost to the City of Worcester. 

11. It will be the responsibility of the contractor to leave the area in a clean, "broom swept" state. 

The contractor must remove all debris generated while conducting the repairs. 
 

12. All submittals, drawings, specifications, and plans shall be sent to the Project Manager by the 

successful bidder. 

13. If temporary repairs are needed due to an emergency, the contractor is instructed to do so at the 

direction of the Project Manager or his designee. 

14. All permanent repairs must be made as soon as possible. This must be done at a minimum within 

five (5) days after the problem has been diagnosed and approval to proceed has been given. 

15. All defective parts that were replaced must be left with the Senior Custodian of the building. 
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1.1 TYPE OF REPAIR JOBS 

The contractor shall be able to diagnose, troubleshoot, tune up, adjust and repair all types of gas and oil burners, 

and their related components in all schools. The contractor shall also ensure that all burners comply with the latest 

plumbing and gas codes. 

 

1.2 SCOPE OF WORK 

The work to be performed under this specification shall include the furnishing of all labor, materials, equipment 

and supervision necessary for the servicing of all oil and gas fired burners and Lochinvar Equipment, domestic 

hot water boilers and their related equipment in all buildings operated by the Worcester School Department. 

 

DESCRIPTION OF WORK 

 

• Quotes for deficiencies must be submitted no later than 24 business hours from time of 

diagnoses. 

• Repairs must be completed no later than 10 business days from date of purchase order. 

• The scope of work in this contract is to be completed on/or before October 3, 2025. 

• Contractor awarded this bid must work with inspector throughout the project as 

necessary. 

• See attached list of make, model, and location of the boilers. 

The contractor shall diagnose the problem and determine what caused the damage to the system in the first place. 

It will be the contractor's responsibility to correct the condition that caused the damage before installing 

the rebuilt/repaired/replacement part. 

 

The make, model and size plus any other information must be noted and if there is a need for a replacement part, 

the exact same type part shall be reinstalled. 

Also, there might be in some cases, a need to "redesign" the system in order to make repairs that are more 

reasonable from a cost savings point of view. All measures must be taken to ensure that costs will be kept to a 

minimum. 

 

IT WILL BE OF THE UTMOST IMPORTANCE THAT THE CONTRACTOR WORK AS QUICKLY 

AND EFFICIENTLY AS POSSIBLE. THE SCHOOL BUILDING MUST REMAIN OPEN AND READY FOR 

CLASSES. THE CONTRACTOR MUST WORK ON THE JOB UNTIL THE CONDITION HAS BEEN 

CORRECTED - EITHER TEMPORARILY OR PERMANENTLY. 

 

THE CITY OF WORCESTER RESERVES THE RIGHT TO MAKE RANDOM AUDITS 
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1.3 CUSTODIAL COVERAGE 

Normal school operation hours vary from school to school. However, typically the hours for custodial coverage 

for an elementary school are 7 a.m. to 3 p.m. Monday through Friday. High schools and middle schools hours 

are from 6 a.m. to 10 p.m., Monday through Friday. Some custodial coverage is provided at certain schools on 

Saturdays. During vacation periods, the normal hours of operation would be 7 a.m. to 3 

p.m. Monday through Friday. Please contact the Facilities Department to verify the hours and any vacation 

periods where the school might not be open. 

 

1.4 MANDATORY MEETING 

Under the terms of this contract it will be required that a representative from the company meet with School 

Officials after the contract has been signed and approved in order to discuss procedures for service, the terms of 

the contract and any other questions either party may have. This will be considered an introductory meeting. 
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PART 2.0 - PRODUCTS 

2.1 BURNER TYPES 

There are a number of types of burners located in the buildings. It should be pointed out that the School 

Department presently bums #2 fuel oil. Many buildings are gas fired and one is partially electrically heated. 

Some burner types are Carlin, Industrial Combustion, Ray, Peabody, Preferred, Webster, Gordon-Piatt, etc. 

It should be noted that a majority of buildings with oil-fired burners have fire rates that are 25-35 + gph. 

Please refer to the back of these specifications in Appendix 'B' for details relating to boiler mfg. by school 

site and year of installation. 

The contractor shall find the least expensive way to get the equipment in working order. For example, if it is less 

expensive to rebuild than to replace the part, the contractor shall have this done. 

 

2.2 LOCHINVAR EQUIPMENT 

Primarily, the Lochinvar equipment that are currently utilized are hot water heaters and atmospheric boilers. None 

of the equipment used has a BTU rating of over 1,900,000 BTU. 

Please refer to Appendix 'B' for details relating to the various equipment utilized by the Worcester Public Schools. 

 

2.3 MATERIALS SUPPLIES 

The contractor shall provide all the tools and equipment needed to do the job. The worker must bring the proper 

and basic tools and supplies as is applicable with him when he first visits the site. The City of Worcester shall 

not be charged for the use of the equipment that the contractor may need or any of the worker's equipment that 

is lost, stolen, or damaged. 

 

The worker shall obtain any supplies he will need to complete the job at the most expeditious and cost effective 

location to the site. Another factor in determining where the supply shall be obtained will be the availability of 

the supply. All materials, supplies, parts, etc., required to be procured by the contractor for the faithful 

performance of this contract may be a charge to the City of Worcester at a rate not to exceed 10% over the 

contractor's net cost. The City of Worcester pays no sales tax therefore the net cost must reflect this. 

 

The contractor may use the site's existing service if they are available in order to complete a job. This would include 

water and electricity. This may be withdrawn if it is determined by the School Department that the contractor is 

abusing the privilege. 
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PART 3 - EXECUTION 

3.1 DESCRIPTION OF WORK 

The contractor shall diagnose the problem and determine what caused the damage to the system in the first place. 

The contractor will be responsible to correct the condition that caused the damage before installing the 

rebuilt/repaired/replaced part. 

The make, model, and size plus any other information must be noted and if there is a need for a replacement part 

the exact same type part shall be reinstalled. 

 

Also, there might be in some cases, a need to "redesign" the system in order to make more reasonable repairs 

from a cost savings point of view. All measures must be taken to ensure that costs will be kept to a minimum. 

IT WILL BE OF THE UTMOST IMPORTANCE THAT THE CONTRACTOR WORK AS QUICKLY 

AND EFFICIENTLY AS POSSIBLE. THE SCHOOL BUILDING MUST REMAIN OPEN AND READY FOR 

CLASSES. THE CONTRACTOR MUST WORK ON THE JOB UNTIL THE CONDITION HAS BEEN 

CORRECTED - EITHER TEMPORARILY OR PERMANENTLY. 

 

3.2 COMPLETED WORK 

All work must be completed and tested. It must be left in full operating order. It must be left in a safe condition 

where no harm can come to any person because of a lack of ordinary care. Its operation or condition must be 

tested in the presence of a custodian. It will be the responsibility of the worker to test the operation of the 

equipment/repair or prove the work has successfully completed in the presence of the custodian. This must be 

noted on the order I service slip. The custodian will sign the slip. 

 

3.3 CORRECTIONS TO WORK 

If the City of Worcester, at its sole discretion, feels that the work performed by the vendor is not adequate, then 

the City of Worcester will notify the vendor of this in writing. The vendor will have 5 business days to respond 

and make the necessary corrections. If the vendor fails to do comply, this will be grounds for cancellation of this 

contract. The City of Worcester may remedy the problem by hiring an outside vendor to complete/correct the 

job. The contracting vendor may be charged for these corrective services. If the contractor fails to correct 

defective work or persistently fails to carry out the work in accordance with the contract documents, the City of 

Worcester will cause this contract to be canceled. 
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3.4 WARRANTIES/GUARANTEES 

All labor shall be guaranteed for a period not less than one year. There shall be a warranty for all materials used. 

This warranty shall be a manufacturer's warranty. If a part fails within the manufacturer's warranty time frame, 

it will be up to the vendor to replace this part free of charge. 

 
ESTIMATES 

From time to time the contractor will provide the City of Worcester with a free written estimate to perform work. 

The site must be visited. The proposal shall contain: 

 

• Department name and address 

• Total cost (labor and materials) 

• Breakdown of costs (labor - # of men,# of hours) 

• Materials - types and amounts 

• Special equipment needed 

• Other special conditions 

• Specify exactly what work is to be done 

• Number of days to complete the job 

• Number of days needed to start job after receiving authorization. 

If the proposal is accepted, the work shall be done on time and the materials not to exceed the quoted price. Actual 

service slips will be needed with the final invoice. 

All Estimates are to be emailed to: 
 

• Kevin Peloquin, Coordinator of Buildings and Grounds - peloquink@worcesterschools.net 

• Alexandra Koukakis, Principal Clerk - koukakisa@worcesterschools.net 

All requests for estimates are to be emailed within 72 hours of placing service call. 

mailto:peloquink@worcesterschools.net
mailto:koukakisa@worcesterschools.net
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3.5 SERVICE SLIPS 

Every time a technician enters a building to do work, a service slip/work order must be filled out describing the 

work. The slip must include but is not limited to the following information: 

 

• Company's Name: 

• Address: 

• Telephone#: 

• Worker's Complete Name: 

• Specify exactly what work was performed. Give details about the motor and its related 

characteristics as is possible. 

• Specify exactly where the work was performed. Give panel numbers or room number as is 

appropriate. 

• Specify any and all materials that were used and the amounts that were used. Also, specify the 

manufacturer, type, model number and any other pertinent information about the material (s) used. 

• Specify the cause of the failure in the first place. Not any outstanding items/problems that still 

exist. 

• Specify the starting time and the completion time of the work that was performed. Also the date on 
which it was done. 

• Specify the exact number of hours/minutes the contractor was on site while working on the 

problem. 

• Specify the worker plans on returning to complete the work by the next day (s), week. 

• Specify as a suggestion any extra work that may be needed in the near future to insure proper 

operation or maintenance. 

 

All Service Slips are to be emailed to: 

• Kevin Peloquin, Coordinator of Buildings and Grounds - peloquink@worcesterschools.net 

• Alexandra Koukakis, Principal Clerk - koukakisa@worcesterschools.net 

 

THIS SLIP MUST BE SIGNED BY THE CUSTODIAN OF THE BUILDING. NO OTHER PERSON'S 

SIGNATURE WILL BE ACCEPTED. THE ORIGINAL MUST BE LEFT WITH THE CUSTODIAN ON SITE. 

A COPY OF THE SLIP MUST BE SENT WITH THE INVOICE. IF THE SLIP IS NOT SIGNED BY THE 

CUSTODIAN IT WILL BE GROUNDS FOR NON-PAYMENT OF THAT INVOICE. 

 

3.6 CONTACT INFORMATION 

Under no circumstances shall any service calls be received by the contractor by any source other than those 

persons listed. The contractor shall make no plans to repair any item in any school without the explicit permission 

of the Department Head or designee. 

 

For service calls or information this department will need contact sources. Service must be provided 24 hours 

per day / 7 days per week. 

mailto:peloquink@worcesterschools.net
mailto:koukakisa@worcesterschools.net
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3.7 REGULAR SERVICE CALLS 

For service calls Monday through Friday, between 7 a.m. and 5 p.m., exclusive of holidays, the contact person 

will be: 

 

Primary Contact:   

Person for requesting service:   

 

Person's Title:   

 

Person's Telephone# (s):   

 

Secondary Contact:   

 

Person for requesting service:   

 

Person's Title:   

Person's Telephone# (s):   

 

All calls must be returned within one hour. 

 

3.8 CUSTODIAL COVERAGE 

Normal school operations hours vary from school to school. However, typically the ours for custodial coverage 

for an elementary school are 7 a.m. to 3 p.m., Monday through Friday. High Schools and Middle Schools hours 

6 a.m. to 10 p.m. Monday through Friday. Some custodial coverage is provided at certain schools on Saturdays. 

During vacation periods, the normal hours of operation would be 7 a.m. to 3 p.m. Monday through Friday. Please 

contact the School Plant Department to verify the hours and any vacation periods where the school might not be 

open. 
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3.9 AFTER HOURS/SATURDAY/SUNDAY/HOLIDAY CALLS 

For Emergency calls Monday through Friday, between 5 p.m. and 7 a.m. and Saturday, Sunday and legal 

holidays. The contact person will be: 

 

Primary Contact:   

Person for requesting service:   

 

Person's Title:   

 

Person's Telephone# (s):   

 

Secondary Contact:   

 

Person for requesting service:   

 

Person's Title:   

Person's Telephone# (s):   

All calls must be returned within one hour. 

 

3.10 ONE/TWO HOUR SERVICE 

 
It will be required that all calls for service be returned within one hour. All emergency service repair work must 

commence within one hour of receiving a request for service by the Department when a call is made between 7 

a.m. and 5 p.m. Monday through Friday. 

 

For calls made by the Department for service during any other hours/days, all calls must be returned within one 

hour after receiving the call from the Department. The emergency repair work must commence within two hours. 

 

This service must be provided on a 24 hour per day 7 days per week basis. If the contractor fails to respond in the 

required time period, this may be grounds for cancellation of this contract. 
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PLEASE ANSWER THE FOLLOWING QUESTIONS 

COMPANY INFORMATION 

 

Headquarters (see local branch if applicable) 

 

MINIMUM-Company's principal business in Oil/Gas Burner Repair 

 

Company Name:   

 

Address:   

Telephone # (s):   

 

FAX#:   

 

President's Name:   

 

Local Branch: 

 

Company Name:   

 

Address:   

Telephone # (s):   

 

FAX#:   

 

 

When was company started: (MINIMUM-10 years) GROSS 

INCOME: 

For Last Fiscal Year : $  Fiscal Year Ended:   

MINIMUM - $300,000.00/YR. 

Employee Information: 

• Number of employees (for company as a whole) :   

• Number of employees (locally) :   

• Number of employees (in office administration):   

 

• Number of employees (in the field):   

 

 

MINIMUM - 3 LICENSED OIL BURNER TECHNICIANS 
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DIVISION 2 - PURCHASING DEPARTMENT REQUIREMENTS PART 

PART 4.0 - METHODS OF PAYMENT 

4.1 INVOICING 

No invoices will be paid without the proper information attached. It will be required that all invoices be 

prepared in the following manner: 

 

All invoices must have at least two copies plus an original. The copy of the service slip must accompany the 

invoice. 

The City of Worcester can only be invoiced after all the work has been completed. All 

pertinent information must be on the invoice: 

- Number of hours worked, (Multiply this by the hourly rate) 
- Any and all materials used for the job with their individual prices. - Brief description of work that 

was done 

 

If the contracting vendor uses materials or services from an outside vendor the invoice must state the cost for 

those items to the contracting vendor not to exceed 10% over the contractor's net cost. 

It must be dated properly and accurately. 

 

If work is completed to the dissatisfaction of the School Department, it will be held up for payment. When the 

problem is corrected then the invoice will be processed. 

 

All invoices must be sent to: 

Email: wpsacctspavable@worcesterschools.net 

 
4.2 OVERCHARGING (MATERIALS) 

If the City of Worcester has any questions as to the validity of an invoice, the Department will notify the vendor 

of this in writing. The vendor will have 5 business days to answer any and all questions and to provide proof of 

such item as: 

(For materials/outside services) 

• Copy of invoice stating amount that the vendor was charged for supplies/service etc. 

Invoice must be a legitimate copy to be forwarded to the School Department. 

• The invoice must be dated. 

• The invoice must have the company's name and address and telephone number along 

with a contact person's name. 

• Proof that the invoice was paid by the contracting company. 

• The City of Worcester may request from the contracting vendor a copy of any list prices 

from the company with which the vendor conducts his business for materials. The 

purpose of this is to confirm the contractor's cost not exceeding 10% over his cost. 

mailto:wpsacctspavable@worcesterschools.net
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4.3 HOURLY RATE/ OVERTIME RATE 

Under the terms of this contract, the perspective vendor must quote a regular labor rate per hour for any work 

done between 7 a.m. and 4 p.m. Monday through Friday. For any work done between 4 p.m. and 7 

a.m. Monday through Friday and all day Saturday, the perspective bidder must quote an overtime rate, equal to one 

half times the regular rate or less. This overtime rate will be at the contractor's discretion but cannot exceed the 

limit specified. A double time rate equal to twice the regular rate or less will be required for all work done on 

Sundays and holidays. Again, the double rate will be at the contractor's discretion but cannot exceed the limit 

specified. The overtime rates are for emergencies only. No job will have more than one man working at a time 

unless explicit permission is received by the department. If the contractor sends more than one man, it will be at 

his own discretion and cost. 

 

4.4 MILEAGE 

The City of Worcester cannot be charged for any time, mileage fees or other costs while a contractor is traveling 

to and from the site. The vendor shall take into account this cost in his hourly rate when he bids. Time begins 

when the contractor arrives at the site and ends when he leaves the site. 

 

The City of Worcester can be charged an amount based solely on the quoted ourly rate for picking up any parts 

or supplies needed to correct the problem. 

 

AFTER GENERAL REQUIREMENTS THE CITY OF WORCESTER RESERVES THE RIGHT 

TO MAKE RANDOM AUDITS. 
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PART 5.0 – BIDDING INFORMATION 

5.1 CONTACT INFORMATION 

For work performed on site, Monday through Friday, between 7 a.m. and 4 p.m., exclusive of holidays, the 

contact person will be: 

 

Primary Contact:    

Person for requesting service:    

Person's title:    

Person's telephone #(s):    

Secondary Contact:    

Person for requesting service:    

Person's title:    

Person's telephone #(s):    

 

 

All calls must be returned within one hour. 

 

5.2 COMPANY INFORMATION 

RECENT WORK HISTORY 
 

Name of most recent General Contracting Firm that your company was a subcontractor for-. 

 

Firm's Name:    

Address:    

Contract Amt.:    

Contact Person:    

Telephone #:    

Start/End Dates:       

Contract Job: 
(give description) 
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Brief description 

of work performed:   

 

 

 

 

 

 

 

Name of Clerk-of-the-Works:   

 

Present Address:   

 

Present Telephone #:   

 
PERMITS 

Have you ever obtained a City of Worcester permit from the Worcester Fire Department? YES NO 

 

If yes, please specify the following:   
 

 

 

 

MOST recent permit 

 

Type of permit:   

Date:   

 

Building Name:   

 

Building Address:   

 

Specify what was done:   
 

 

 

 

 

 

 

Have you ever obtained a City of Worcester permit from the Worcester Fire Department? YES NO 

 

If yes, please specify the following:   
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MOST recent permit 

 

Town Name:   

 

Type of Permit:   

Date:   

 

Building Name:   

 

Building Address:   

 

Specify what was done:   
 

 

 

 

LIST the three most recent jobs your company has done that were under $50,000.00/one year. 

 

1. Company Name:    

Address:    

Telephone#:    

Contact person:    

Type of job:    

Description:    

 

 

 

 

 

Total Cost: 
 

Start/End Dates:     
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2. Company Name:    

Address:    

Telephone#:    

Contact person:    

Type of job:    

Description:    

 

 

 

 

 

Total Cost: 
 

Start/End Dates:     
 

 

3. Company Name:    

Address:    

Telephone#:    

Contact person:    

Type of job:    

Description:    

 

 

 

 

 

Total Cost: 
 

Start/End Dates:     
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FOREMAN INFORMATION 

Give name of appropriate foreman. The foreman will assist the City of Worcester in settling problems with 

workers, or with completed jobs. It is expected that this foreman will assign the worker(s) and coordinate jobs 

from start to completion. 

 

Primary Foreman 

 

Name:   

 

Title/position:   

# of years with company:   

 

# of years experience:   

 

MINIMUM - 5 YEARS 

 

License Required: Heavy Oil Burner Technician's License (Photocopy required) # 

of years licenses held:   

List any other licenses that are held: 
 

 

 

 

 

 

 

 

 

 

 

 

It will be required that any workman must show a valid license or identification card when it is asked of him. 

Give a brief description of work experience, type of equipment or jobs this person is familiar with: 
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CONTRACTOR INFORMATION 

Primary Contractor: 

 

Name:   

 

Title/position:   

 

# of years with   

company: # of years     

experienMceI:NIMUM - 3 YEARS 

License(s) Required: Heavy Oil Burner Technician's License (Photocopy required) Certificate of 

Compentency 

 

STATE LICENSE #'s:   # of years licenses held:   

List any other licenses that are held: 
 

 

 

 

 

 

 

It will be required that any workman must show a valid license or identification card when it is asked of him. 

Give a brief description of work experience, type of equipment or jobs this person is familiar with: 
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SUBCONTRACTED WORK(ERS)/NON SPECIFIED WORKER(S) 
 

NO WORK may be subcontracted for any reason without explicit permission of the City of Worcester. If any 

contractor from any other company or a non-specified worker from the contracted company is found on City of 

Worcester property without permission that person will be asked to leave the premises. If any contractor from 

another company is found on the City of Worcester property without permission and this person was sent by the 

company with which the City of Worcester has a contract with this will be absolute grounds for cancellation of this 

contract. 

 
PART 6.0 - SECURITY POLICY 

A.1WORCESTER SCHOOL DEPARTMENT SECURITY POLICY 

A. ANY WORKER THAT GOES TO ANY WORCESTER PUBLIC SCHOOL BUILDING 

MUST IMMEDIATELY REPORT TO THE SCHOOL'S MAIN OFFICE. HE WILL BE 

REQUIRED TO GIVE HIS NAME, HIS COMPANY'S NAME AND THE PURPOSE OF HIS 

PRESENCE IN THE BUILDING. THE WORKER WILL REQUEST THAT THE 

CUSTODIAN BE CONTACTED. THE WORKER MUST AT ALL TIMES BE ESCORTED 

THROUGH THE BUILDING WITH THE CUSTODIAN OR SCHOOL DEPARTMENT 

PERSONNEL AT HIS SIDE. AFTER THE WORK HAS BEEN COMPLETED THE 

WORKER MUST THEN REPORT TO THE OFFICE TO NOTIFY THE PRINCIPAL THAT 

HE IS LEAVING THE BUILDING. THIS SECTION HAS THE UTMOST IMPORTANCE 

DUE TO THE FACT OF SCHOOL SECURITY. IF THIS REQUIREMENT IS NOT MET IN 

FULL IT WILL BE GROUNDS FOR IMMEDIATE CANCELLATION OF THIS 

CONTRACT. 

 

B. I have read these specifications and I understand them fully. I understand what will be required of my 

company and I agree to the conditions as they are presented in these specifications. 
 

Signature:   

 

(Print):   

 

Title:   

 

Date:   

 

In no way shall the contractor take advantage of any mistake in these specifications. Any mistakes will be 

corrected by the City of Worcester as soon as they are pointed out. 

 



School Make Model Number of Boilers Location Burner Year Fuel Controls Cost
Forest Grove Lochinvar 2 water boilers Behind custodian office 1st floor 2023 Gas ABS
Forest Grove Burnham 1 water boilers Behind custodian office 1st floor Burnham 2023 Gas ABS
Forest Grove Raypak H3-0330 1 DHW boiler Behind custodian office 1st floor Gas NONE
Doherty Lochinvar 3 water boilers Across from custodian office 2024 Gas ABS
Doherty Lochinvar 2 DHW boilers Across from custodian office 2024 Gas ABS
Vernon Hill Burnham V11-14 2 water boilers Basement rear of Building Webster 1999 Gas ABS
Burncoat sr Raypack H7-2003A 1 water boilers Basement under Custodian office 2014 Gas ABS
Burncoat sr Lochinvar 1 water boilers Basement under Custodian office 2023 Gas ABS
Burncoat sr Burnham V11-14 1 water boilers Basement under Custodian office Webster 1999 Gas ABS
Burncoat sr Lochinvar 3 DHW boilers Basement under Custodian office Gas
Burncoat jr Burnham V11-17w 3 water boilers Basement under Custodian office Webster JB2G 1997 Gas ABS
Burncoat jr Lochinvar 2 DHW boiler2 Basement under Custodian office Gas
Gerald Creamer Center Burnham V11-18 1 steam boilers Basement rear of Building Webster 2004 Gas ABS
Gerald Creamer Center AO Smith 28HE-14 1 steam boilers Basement rear of Building Webster 2016 Gas ABS
Mill Swan Mills #44-440 2 water boilers Basement Carlin 850 1961 Oil NONE
Columbus PK Smith 19HE-08 3 steam boilers Basement rear building Webster JB2G 2014 Gas ABS
Wawecus Burnham 611291131 2 water boilers Basement left of Main door Power Flame 2004/2018 Gas ABS
Thorndyke Burnham V11-14 2 steam boilers Basement off Gym Power Flame 2008 Gas ABS
Fanning Burnham V910A 3 steam boilers Basement Webster 2004 Gas ALC
Sullivan H.B.Smith 28A-18 2 water boilers Basement across from Gym I.C. 1991 Gas ABS
Sullivan Raypak H3-0330 1 DHW boiler Basement across from Gym Gas
Sullivan Lochinvar PFN100PM 1 DHW boiler Basement across from Gym Gas
Alternitive Burnham 1 water boilers Basement Webster Gas
Heard st Burnham V910A 3 steam boilers Basement by Custodian office Webster 1999 Gas ABS
Columbus PK Smith CSA4.9A 3 steam boilers Basement rear of Building Power Flame 2005 Gas ABS
Canterbury Lochinvar 1 water boilers Basement rear of Building 2023 Gas ABS
Canterbury RayPac H7-2003A 1 water boilers Basement rear of Building RAayPac 2016 Gas ABS
Canterbury AO Smith HW300 100 1 DHW Boiler Basement rear of Building Gas NONE
Roosevelt Lochinvar FBN2000 2 water boilers 1st Floor rear Building 2012 Gas ABS
Roosevelt AO Smith 1 DHW Bboiler 1st Floor rear Building Gas
Goddard Burnham V1123H 2 steam boilers Basement Power Flame 2022 Gas ABS
Goddard Burnham 61126235 2 water boilers Basement Webster 2019/01 Gas ABS
Millbury st Burnham V11-18 1 steam boilers Basement Webster 2004 Gas NONE
Chandler Mag Lochinvar FB-1751 3 water boilers Basement 2022 Gas ABS
Chandler Mag RayPac H4-0399B 1 water boilers Basement RayPac 2017 Gas ABS
W. Tatnuck Lochinvar 4 water boilers Basement 2024 Gas ABS
Tatnuck Burnham 61126125 2 water boilers Basement Power Flame 2018 Gas ABS
Tatnuck Burnham V11-12 1 water boilers Basement Webster 1997 Gas ABS
Midland Burnham V910A 2 steam boilers Basement Power Flame 2005 Gas ABS/ALC
Mcgrath Lochinvar 2 water boilers 1st Floor Rear Building 2023 Gas ABS
Elm Park Lochinvar 1 water boilers Basement 2024 Gas ABS
Elm Park RayPac H7-2003 1 water boilers Basement RayPac 2003 Gas ABS
Elm Park AO Smith  1 DHW boiler Basement Gas
Quinsigamond Lochinvar FBN2000 2 water boilers Attic 2000 Gas ABS
Quinsigamond AO Smith HW300 932 2 water boilers Attic Gas
Grafton #1 Smith 28HE-10 1 steam boilers Basement Power Flame 2005 Gas ABS
Grafton #2 Smith 28HE-8 2 steam boilers Basement Power Flame 2005 Gas ABS



School Make Model Number of Boilers Location Burner Year Fuel Controls Cost
Union Hill #1 Smith 28HE-4 1 steam boilers Basement Power Flame 2005 Gas ABS
Union Hill #2 Lochinvar FBN1500 1 water boilers 1st Floor rear Building 2005 Gas ABS
Rice sq Burnham 3 steam boilers Gym Level Webster 2024 Gas ABS
City View Patterson Kelley N1000 4 water boilers 1st Floor rear Building Patterson Kelley 2022/2016 Gas ABS
Belmont Patterson Kelley N1700-2 3 water boilers 1st Floor front Building Patterson Kelley 2022/2016 Gas ABS
Worc Tech E Building Patterson Kelley N2000-2 2 water boilers 1st Floor rear Building Patterson Kelley 2004 Gas ALC
Worc Tech  B Building Cleaver Brooks ICB-700-350-125 3 water boilers Basement Profire 2007 Gas ALC
Worc Tech  B Building AO Smith DEV400-30 1 DHW boiler 1st Floor rear Building 2004 Gas
Burncoat Prep Burnham V11-12 2 steam boilers Basement Webster 2008 Gas ABS
Gates Lane RayPac H-3-0514A 5 water boilers Basement RayPac 1997 Gas ABS
Foley 1 water boilers Field House Gas None
Foley Peerless WV-05-WPCT 1 water boilers Basement Beckett Oil None
Norrback Lochinvar FBN2000 2 water boilers 1st Floor rear Building 2000 Gas ABS
Norrback AO Smith FBN2000 1 DHW boiler 1st Floor rear Building Gas
Greendale Burnham V906A 4 steam boilers Basement Webster 2003 Gas ABS
Clark st Burnham 2 steam boilers Basement Webster 2024 Gas ABS
Lincoln st Smith 28HE-7 2 steam boilers Basement Power Flame 2021 Gas ABS
Worcester Arts Lochinvar FBN1500 2 water boilers 1st Floor rear Building 2012 Gas ABS
UPCs Burnham 3 steam boilers Basement Burnham 2024 Gas ABS
Woodland/Claremont Lochinvar FBN3000 2 water boilers Attic 2010 Gas ABS
Woodland/Claremont AO Smith HW300 100 2 DHW Boilers Attic Gas ABS
Flagg st Smith 19HE-8 2 steam boilers Basement Power Flame 2017/2016 Gas ABS
Flagg st Smith 19HE-8 1 water boilers Basement Power Flame 2017 Gas ABS
Flagg st Lochinvar 1 water boilers Basement 2023 Gas ABS
Lake View Burnham V911A 3 steam boilers Basement Power Flame 2005 Gas ABS
North Aerco 55491 2 water boilers 1st floor Aerco 2010 Gas ALC/ABS
North Lochinvar AWH-1250NPM 2 DHW boilers 1st Floor 2021 Gas ABS
Chandler El Lochinvar FBN1001 2 water boilers 1st floor 2017 Gas ABS
Jacob Hiatt Lochinvar FBN1500 2 water boilers 1st Floor front Building 2010 Gas ABS
Jacob Hiatt Lochinvar 3 water boilers Basement rear building 2023 Gas ABS
Taylor Smith 28HE-06 1 water boilers Basement Power Flame 2010 Gas ABS
Parent Info Center NTI Tft 399 1 water boilers Basement NTI 2016 Gas None
Worcester East Middle Smith 28HE-12 2 steam boilers Basement Power Flame 2014 Gas ABS
Worcester East Middle AO Smith HW300 100 1 DHW boiler Basement Gas
DAB Lochinvar FBN1001 2 water boilers Basement 2017 Gas ABS
New Citizens Lochinvar FNB1500 2 water boilers Basement 2013 Gas ABS
Nelson Place Lochinvar FNB1251 2 water boilers Basement 2016 Gas ABS
Nelson Place Intertek MODCON850VWH 1 DHW boiler Basement Gas ABS
South High Lochinvar FBN4001 3 water boilers Basement 2021 Gas ABS
South High Lochinvar AWH1250NPM 3 DHW boilers Basement 2021 Gas ABS
Harlow Smith 28HE-7 2 steam boilers Basement Power Flame 2021 Gas ABS
May Street Burnham 4 steam boilers Basement Power Flame 2008 Gas ABS



 
 
 
 

PREVAILING WAGE RATES 
 

& 
 

CERTIFIED PAYROLL REPORTING 
FORMS 

 
 
 
NOTE:  Successful bidder/contractor shall submit 

the required certified payroll reporting forms 
on a weekly basis via email to: 
 
certifiedpayrollrecords@worcesterma.gov  

 
 
  
 City of Worcester – Purchasing Division 
 City Hall – Room 201 
 455 Main Street 
 Worcester, MA 01608 
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MASSACHUSETTS WEEKLY CERTIFIED PAYROLL REPORT FORM

Company's Name: Address: Phone No.: Payroll No.:

Employer's Signature: Title: Contract No: Tax Payer ID Number Work Week Ending:

Awarding Authority's Name: Public Works Project Name: Public Works Project Location: Min. Wage Rate Sheet Number

General / Prime Contractor's Name: Subcontractor's Name: "Employer" Hourly Fringe Benefit Contributions

(B+C+D+E) (A x F)

Employee Name & Complete 

Address

Work 

Classification:

Employee 

is OSHA 

10 

certified 

(?)

Appr. 

Rate 

(%) Su. Mo. Tu. We. Th. Fr. Sa.
All Other 

Hours

Hourly 

Base 

Wage     

(B)

Health & 

Welfare 

Insurance  

(C)

ERISA 

Pension 

Plan     

(D)

Supp. 

Unemp.     

(E)

Total 

Hourly 

Prev. Wage 

(F)
Total Gross 

Wages

Check No.    

(H)

Are all apprentice employees identified above currently registered with the MA DLS's  Division of Apprentice Standards? YES  NO  

No apprentices are identified above

Date Received by Awarding Authority

Page ________of________    /                        /

NOTE: Pursuant to MGL c. 149, s. 27B, every contractor and subcontractor is required to submit a true and accurate copy of their certified weekly payroll records to the awarding 

authority by first-class mail or e-mail. In addition, each weekly payroll must be accompanied by a statement of compliance signed by the employer. Failure to comply may result in the 

commencement of a criminal action or the issuance of a civil citation. 

For all apprentices performing work during the reporting period, attach a copy of the apprentice identification card issued 

by the Massachusetts Department of Labor Standards / Division of Apprentice Standards.

Hours Worked

Project 
Gross 
Wages                  

Project 
Hours         

(A)



CITY OF WORCESTER
Monthly Workforce Report

Construction Manager: _____________________
Project: ________________________________________ Contract #:_________________________________

MINORITY 
OWNED

WOMEN 
OWNED

Contractor/Sub-Contractor Total Hours PTD Hours
PTD 

Percentage
PTD        

Hours
PTD 

Percentage
XX 600 0.0% 0.0% YES / NO YES / NO

YES / NO YES / NO
YES / NO YES / NO
YES / NO YES / NO  

MONTHLY TOTAL: 600.0 0.00 0.0% 0.0 0.0%

Construction Manager: _____________________
Project: ________________________________________ Contract #:_________________________________

Trade Total Hours
PTD        

Hours
PTD 

Percentage
PTD        

Hours
PTD 

Percentage
Carpenter 600.0 0.0 0.0% 0.0 0.0%

X
X
X
X
X

MONTHLY TOTALS 600.0 0.0 0.0% 0.0 0.0%

FEMALE

GOAL - 38% GOAL - 10%

GOAL - 10%
PROJECT-TO-DATE: PEOPLE OF COLOR FEMALE

PROJECT NAME_______________________________________________

Period Covered: ________________ through ___________________________

PROJECT NAME_______________________________________________

Period Covered: ________________ through ___________________________

GOAL - 38%

PROJECT-TO-DATE: PEOPLE OF COLOR



WEEKLY PAYROLL RECORDS REPORT 
& STATEMENT OF COMPLIANCE 

DIVISION OF OCCUPATIONAL SAFETY, 19 STANIFORD STREET, 2nd FLOOR, BOSTON, MA  02114 

 
In accordance with Massachusetts General Law c. 149, §27B, a true and accurate record 

must be kept of all persons employed on the public works project for which the enclosed rates 
have been provided.  A Payroll Form has been printed on the reverse of this page and includes 
all the information required to be kept by law.  Every contractor or subcontractor is required to 
keep these records and preserve them for a period of three years from the date of completion of 
the contract. 

 
In addition, every contractor and subcontractor is required to submit a copy of their 

weekly payroll records to the awarding authority.  For every week in which an apprentice is 
employed, a photocopy of the apprentice’s identification card must be attached to the payroll 
report.  Once collected, the awarding authority is also required to preserve those records for three 
years. 

 
In addition, each such contractor, subcontractor, or public body shall furnish to the 

awarding authority directly, within fifteen days after completion of its portion of the work a 
statement, executed by the contractor, subcontractor or public body who supervises the payment 
of wages, in the following form: 
 

 
 
 STATEMENT OF COMPLIANCE 
 
                                                                 _______________, 20_______ 
 
   I,___________________________________,___________________________________ 
                   (Name of signatory party)                                          (Title) 
   do hereby state: 
                That I pay or supervise the payment of the persons employed by 
   ___________________________________ on the ______________________________ 
          (Contractor, subcontractor or public body)                           (Building or project) 
   and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on        
   said project have been paid in accordance with wages determined under the provisions of     
   sections twenty-six and twenty-seven of chapter one hundred and forty nine of the                
    General Laws.  
 
                                                          Signature _________________________ 
 
                                                          Title _____________________________ 
 
 



THE COMMONWEALTH OF MASSACHUSETTS

DEPARTMENT OF LABOR STANDARDS

As determined by the Director under the provisions of the 

Massachusetts General Laws, Chapter 149, Sections 26 to 27H

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT

Prevailing Wage Rates
MAURA HEALEY LAUREN JONES

SecretaryGovernor

MICHAEL FLANAGAN

Furnish all labor, materials, equipment and supervision necessary for boiler service & repair in all buildings 

operated by the Worcester Public School Department

Director

Awarding Authority: City of Worcester

City/Town:Contract Number: CR-8399-M5 WORCESTER

Description of Work:

Job Location: Various School Locations, CIty of Worcester, MA

Wage Request Number:    20250321-035Issue Date: 03/21/2025

Information about Prevailing Wage Schedules for Awarding Authorities and Contractors 

•  The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction projects. For construction 

projects lasting longer than one year, awarding authorities must request an updated wage schedule no later than two weeks before the anniversary of the 

date the contract was executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, the awarding authority must 

request an annual update no later than two weeks before the anniversary date, determined as the earlier of: (a) the execution date of the GMP 

Amendment, or (b) the execution date of the first amendment to permit procurement of construction services.  The updated wage schedule must be 

provided to all contractors, including general and sub-contractors, working on the construction project. 

•  This annual update requirement is generally not applicable to 27F “rental of equipment” contracts.  For such contracts, the prevailing wage rates issued 

by DLS shall remain in effect for the duration of the contract term.  However, if the prevailing wage rate sheet issued does not contain wage rates for each 

year covered by the contract term, the Awarding Authority must request updated rate sheets from DLS and provide them to the contractor to ensure the 

correct rates are being paid throughout the duration of the contract.  Additionally, if an Awarding Authority exercises an option to renew or extend the 

contract term, they must request updated rate sheets form DLS and provide them to the contractor.

•  This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the “Wage Request Number” on all 

pages of this schedule. 

•  An Awarding Authority must request an updated wage schedule if it has not opened bids or selected a contractor within 90 days of the date of issuance 

of the wage schedule. For CM AT RISK projects (bid pursuant to G.L. c.149A), the earlier of: (a) the execution date of the GMP Amendment, or (b) the bid 

for the first construction scope of work must be within 90-days of the wage schedule issuance date.

•  The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, § 27. The wage schedule shall 

be made a part of the contract awarded for the project. The wage schedule must be posted in a conspicuous place at the work site for the life of the project 

in accordance with M.G.L. c. 149 § 27. The wages listed on the wage schedule must be paid to employees performing construction work on the project 

whether they are employed by the prime contractor, a filed sub-bidder, or a sub-contractor.

•  Apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice Standards (DAS). Apprentices must keep 

their apprentice identification card on their persons during all work hours on the project. An apprentice registered with DAS may be paid the lower 

apprentice wage rate at the applicable step as provided on the prevailing wage schedule. Any apprentice not registered with DAS regardless of whether 

they are registered with another federal, state, local, or private agency must be paid the journeyworker's rate.

•  Every contractor or subcontractor working on the construction project must submit weekly payroll reports and a Statement of Compliance directly to 

the awarding authority by mail or email and keep them on file for three years. Each weekly payroll report must contain: the employee’s name, address, 

occupational classification, hours worked, and wages paid. Do not submit weekly payroll reports to DLS. For a sample payroll reporting form go to 

http://www.mass.gov/dols/pw. 

•  Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative obligation to inquire with DLS at 

(617) 626-6953. 

•  Contractors must obtain the wage schedules from awarding authorities. Failure of a contractor or subcontractor to pay the prevailing wage rates listed 

on the wage schedule to all employees who perform construction work on the project is a violation of the law and subjects the contractor or subcontractor 

to civil and criminal penalties.

•  Employees not receiving the prevailing wage rate set forth on the wage schedule may file a complaint with the Fair Labor Division of the office of the 

Attorney General at (617) 727-3465. 

KIM DRISCOLL 

Lt. Governor



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

Construction

(2 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$75.69 01/01/2025 $15.57 $0.00 $39.95 $20.17

$76.69 06/01/2025 $15.57 $0.00 $40.95 $20.17

$78.30 12/01/2025 $15.57 $0.00 $40.95 $21.78

$78.90 01/01/2026 $16.17 $0.00 $40.95 $21.78

$79.90 06/01/2026 $16.17 $0.00 $41.95 $21.78

$81.64 12/01/2026 $16.17 $0.00 $41.95 $23.52

$82.24 01/01/2027 $16.77 $0.00 $41.95 $23.52

(3 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$75.76 01/01/2025 $15.57 $0.00 $40.02 $20.17

$76.76 06/01/2025 $15.57 $0.00 $41.02 $20.17

$78.37 12/01/2025 $15.57 $0.00 $41.02 $21.78

$78.97 01/01/2026 $16.17 $0.00 $41.02 $21.78

$79.97 06/01/2026 $16.17 $0.00 $42.02 $21.78

$81.71 12/01/2026 $16.17 $0.00 $42.02 $23.52

$82.31 01/01/2027 $16.77 $0.00 $42.02 $23.52

(4 & 5 AXLE) DRIVER - EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$75.88 01/01/2025 $15.57 $0.00 $40.14 $20.17

$76.88 06/01/2025 $15.57 $0.00 $41.14 $20.17

$78.49 12/01/2025 $15.57 $0.00 $41.14 $21.78

$79.09 01/01/2026 $16.17 $0.00 $41.14 $21.78

$80.09 06/01/2026 $16.17 $0.00 $42.14 $21.78

$81.83 12/01/2026 $16.17 $0.00 $42.14 $23.52

$82.43 01/01/2027 $16.77 $0.00 $42.14 $23.52

ADS/SUBMERSIBLE PILOT
PILE DRIVER LOCAL 56 (ZONE 2)

$151.53 08/01/2024 $10.08 $0.00 $117.16 $24.29

For apprentice rates see "Apprentice- PILE DRIVER"

AIR TRACK OPERATOR
LABORERS - ZONE 2

$67.96 12/01/2024 $9.90 $0.00 $39.70 $18.36

$69.35 06/01/2025 $9.90 $0.00 $41.09 $18.36

$70.73 12/01/2025 $9.90 $0.00 $42.47 $18.36

$72.17 06/01/2026 $9.90 $0.00 $43.91 $18.36

$73.61 12/01/2026 $9.90 $0.00 $45.35 $18.36

$75.06 06/01/2027 $9.90 $0.00 $46.80 $18.36

$76.51 12/01/2027 $9.90 $0.00 $48.25 $18.36

$78.01 06/01/2028 $9.90 $0.00 $49.75 $18.36

$79.51 12/01/2028 $9.90 $0.00 $51.25 $18.36
For apprentice rates see "Apprentice- LABORER"

AIR TRACK OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$68.06 12/01/2024 $9.90 $0.00 $39.70 $18.46

$69.45 06/01/2025 $9.90 $0.00 $41.09 $18.46

$70.83 12/01/2025 $9.90 $0.00 $42.47 $18.46

$72.27 06/01/2026 $9.90 $0.00 $43.91 $18.46

$73.71 12/01/2026 $9.90 $0.00 $45.35 $18.46
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASBESTOS WORKER (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (WORCESTER)

$68.35 12/01/2024 $14.50 $0.00 $42.80 $11.05

$69.35 06/01/2025 $14.50 $0.00 $43.80 $11.05

$70.35 12/01/2025 $14.50 $0.00 $44.80 $11.05

Issue Date: Wage Request Number:03/21/2025 Page 2 of 3620250321-035



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ASPHALT RAKER
LABORERS - ZONE 2

$67.46 12/01/2024 $9.90 $0.00 $39.20 $18.36

$68.85 06/01/2025 $9.90 $0.00 $40.59 $18.36

$70.23 12/01/2025 $9.90 $0.00 $41.97 $18.36

$71.67 06/01/2026 $9.90 $0.00 $43.41 $18.36

$73.11 12/01/2026 $9.90 $0.00 $44.85 $18.36

$74.56 06/01/2027 $9.90 $0.00 $46.30 $18.36

$76.01 12/01/2027 $9.90 $0.00 $47.75 $18.36

$77.51 06/01/2028 $9.90 $0.00 $49.25 $18.36

$79.01 12/01/2028 $9.90 $0.00 $50.75 $18.36
For apprentice rates see "Apprentice- LABORER"

ASPHALT RAKER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$67.56 12/01/2024 $9.90 $0.00 $39.20 $18.46

$68.95 06/01/2025 $9.90 $0.00 $40.59 $18.46

$70.33 12/01/2025 $9.90 $0.00 $41.97 $18.46

$71.77 06/01/2026 $9.90 $0.00 $43.41 $18.46

$73.21 12/01/2026 $9.90 $0.00 $44.85 $18.46
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE
OPERATING ENGINEERS LOCAL 4

$89.08 12/01/2024 $15.55 $0.00 $57.03 $16.50

$90.38 06/01/2025 $15.55 $0.00 $58.33 $16.50

$91.83 12/01/2025 $15.55 $0.00 $59.78 $16.50

$93.13 06/01/2026 $15.55 $0.00 $61.08 $16.50

$94.58 12/01/2026 $15.55 $0.00 $62.53 $16.50
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BACKHOE/FRONT-END LOADER
OPERATING ENGINEERS LOCAL 4

$89.08 12/01/2024 $15.55 $0.00 $57.03 $16.50

$90.38 06/01/2025 $15.55 $0.00 $58.33 $16.50

$91.83 12/01/2025 $15.55 $0.00 $59.78 $16.50

$93.13 06/01/2026 $15.55 $0.00 $61.08 $16.50

$94.58 12/01/2026 $15.55 $0.00 $62.53 $16.50
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

BARCO-TYPE JUMPING TAMPER
LABORERS - ZONE 2

$67.46 12/01/2024 $9.90 $0.00 $39.20 $18.36

$68.85 06/01/2025 $9.90 $0.00 $40.59 $18.36

$70.23 12/01/2025 $9.90 $0.00 $41.97 $18.36

$71.67 06/01/2026 $9.90 $0.00 $43.41 $18.36

$73.11 12/01/2026 $9.90 $0.00 $44.85 $18.36

$74.56 06/01/2027 $9.90 $0.00 $46.30 $18.36

$76.01 12/01/2027 $9.90 $0.00 $47.75 $18.36

$77.51 06/01/2028 $9.90 $0.00 $49.25 $18.36

$79.01 12/01/2028 $9.90 $0.00 $50.75 $18.36
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BLOCK PAVER, RAMMER / CURB SETTER
LABORERS - ZONE 2

$67.96 12/01/2024 $9.90 $0.00 $39.70 $18.36

$69.35 06/01/2025 $9.90 $0.00 $41.09 $18.36

$70.73 12/01/2025 $9.90 $0.00 $42.47 $18.36

$72.17 06/01/2026 $9.90 $0.00 $43.91 $18.36

$73.61 12/01/2026 $9.90 $0.00 $45.35 $18.36

$75.06 06/01/2027 $9.90 $0.00 $46.80 $18.36

$76.51 12/01/2027 $9.90 $0.00 $48.25 $18.36

$78.01 06/01/2028 $9.90 $0.00 $49.75 $18.36

$79.51 12/01/2028 $9.90 $0.00 $51.25 $18.36
For apprentice rates see "Apprentice- LABORER"

BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 

HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$68.06 12/01/2024 $9.90 $0.00 $39.70 $18.46

$69.45 06/01/2025 $9.90 $0.00 $41.09 $18.46

$70.83 12/01/2025 $9.90 $0.00 $42.47 $18.46

$72.27 06/01/2026 $9.90 $0.00 $43.91 $18.46

$73.71 12/01/2026 $9.90 $0.00 $45.35 $18.46
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

BOILER MAKER
BOILERMAKERS LOCAL 29

$75.79 01/01/2024 $7.07 $0.00 $48.12 $20.60

BOILERMAKER - Local 29Apprentice -

01/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.28 $7.07 $13.22 $0.00 $51.57 65

 2 $31.28 $7.07 $13.22 $0.00 $51.57 65

 3 $33.68 $7.07 $14.23 $0.00 $54.98 70

 4 $36.09 $7.07 $15.24 $0.00 $58.40 75

 5 $38.50 $7.07 $16.25 $0.00 $61.82 80

 6 $40.90 $7.07 $17.28 $0.00 $65.25 85

 7 $43.31 $7.07 $18.28 $0.00 $68.66 90

 8 $45.71 $7.07 $19.32 $0.00 $72.10 95

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:4

BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING)
BRICKLAYERS LOCAL 3 (WORCESTER)

$98.05 02/01/2025 $11.49 $0.00 $63.66 $22.90

$100.20 08/01/2025 $11.49 $0.00 $65.81 $22.90

$101.55 02/01/2026 $11.49 $0.00 $67.16 $22.90

$103.75 08/01/2026 $11.49 $0.00 $69.36 $22.90

$105.15 02/01/2027 $11.49 $0.00 $70.76 $22.90

Issue Date: Wage Request Number:03/21/2025 Page 4 of 3620250321-035



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

BRICK/PLASTER/CEMENT MASON - Local 3 WorcesterApprentice -

02/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.83 $11.49 $22.90 $0.00 $66.22 50

 2 $38.20 $11.49 $22.90 $0.00 $72.59 60

 3 $44.56 $11.49 $22.90 $0.00 $78.95 70

 4 $50.93 $11.49 $22.90 $0.00 $85.32 80

 5 $57.29 $11.49 $22.90 $0.00 $91.68 90

08/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $32.91 $11.49 $22.90 $0.00 $67.30 50

 2 $39.49 $11.49 $22.90 $0.00 $73.88 60

 3 $46.07 $11.49 $22.90 $0.00 $80.46 70

 4 $52.65 $11.49 $22.90 $0.00 $87.04 80

 5 $59.23 $11.49 $22.90 $0.00 $93.62 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

BULLDOZER/GRADER/SCRAPER
OPERATING ENGINEERS LOCAL 4

$88.45 12/01/2024 $15.55 $0.00 $56.40 $16.50

$89.73 06/01/2025 $15.55 $0.00 $57.68 $16.50

$91.17 12/01/2025 $15.55 $0.00 $59.12 $16.50

$92.45 06/01/2026 $15.55 $0.00 $60.40 $16.50

$93.89 12/01/2026 $15.55 $0.00 $61.84 $16.50
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

CAISSON & UNDERPINNING BOTTOM MAN
LABORERS - FOUNDATION AND MARINE

$76.30 12/01/2024 $9.90 $0.00 $47.35 $19.05

$77.80 06/01/2025 $9.90 $0.00 $48.85 $19.05

$79.30 12/01/2025 $9.90 $0.00 $50.35 $19.05

$80.85 06/01/2026 $9.90 $0.00 $51.90 $19.05

$82.35 12/01/2026 $9.90 $0.00 $53.40 $19.05
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING LABORER
LABORERS - FOUNDATION AND MARINE

$75.15 12/01/2024 $9.90 $0.00 $46.20 $19.05

$76.65 06/01/2025 $9.90 $0.00 $47.70 $19.05

$78.15 12/01/2025 $9.90 $0.00 $49.20 $19.05

$79.70 06/01/2026 $9.90 $0.00 $50.75 $19.05

$81.20 12/01/2026 $9.90 $0.00 $52.25 $19.05
For apprentice rates see "Apprentice- LABORER"

CAISSON & UNDERPINNING TOP MAN
LABORERS - FOUNDATION AND MARINE

$75.48 12/01/2024 $9.90 $0.00 $46.53 $19.05

$76.98 06/01/2025 $9.90 $0.00 $48.03 $19.05

$78.48 12/01/2025 $9.90 $0.00 $49.53 $19.05

$80.03 06/01/2026 $9.90 $0.00 $51.08 $19.05

$81.53 12/01/2026 $9.90 $0.00 $52.58 $19.05
For apprentice rates see "Apprentice- LABORER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CARBIDE CORE DRILL OPERATOR
LABORERS - ZONE 2

$67.46 12/01/2024 $9.90 $0.00 $39.20 $18.36

$68.85 06/01/2025 $9.90 $0.00 $40.59 $18.36

$70.23 12/01/2025 $9.90 $0.00 $41.97 $18.36

$71.67 06/01/2026 $9.90 $0.00 $43.41 $18.36

$73.11 12/01/2026 $9.90 $0.00 $44.85 $18.36

$74.56 06/01/2027 $9.90 $0.00 $46.30 $18.36

$76.01 12/01/2027 $9.90 $0.00 $47.75 $18.36

$77.51 06/01/2028 $9.90 $0.00 $49.25 $18.36

$79.01 12/01/2028 $9.90 $0.00 $50.75 $18.36
For apprentice rates see "Apprentice- LABORER"

CARPENTER
CARPENTERS -ZONE 2 (Eastern Massachusetts)

$79.42 03/01/2025 $9.83 $0.00 $49.62 $19.97

$80.67 09/01/2025 $9.83 $0.00 $50.87 $19.97

$81.92 03/01/2026 $9.83 $0.00 $52.12 $19.97

$83.17 09/01/2026 $9.83 $0.00 $53.37 $19.97

$84.42 03/01/2027 $9.83 $0.00 $54.62 $19.97

CARPENTER - Zone 2 Eastern MAApprentice -

03/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.33 $9.83 $1.73 $0.00 $33.89 45

 2 $22.33 $9.83 $1.73 $0.00 $33.89 45

 3 $27.29 $9.83 $3.40 $0.00 $40.52 55

 4 $27.29 $9.83 $3.40 $0.00 $40.52 55

 5 $34.73 $9.83 $16.51 $0.00 $61.07 70

 6 $34.73 $9.83 $16.51 $0.00 $61.07 70

 7 $39.70 $9.83 $18.24 $0.00 $67.77 80

 8 $39.70 $9.83 $18.24 $0.00 $67.77 80

09/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.89 $9.83 $1.73 $0.00 $34.45 45

 2 $22.89 $9.83 $1.73 $0.00 $34.45 45

 3 $27.98 $9.83 $3.40 $0.00 $41.21 55

 4 $27.98 $9.83 $3.40 $0.00 $41.21 55

 5 $35.61 $9.83 $16.51 $0.00 $61.95 70

 6 $35.61 $9.83 $16.51 $0.00 $61.95 70

 7 $40.70 $9.83 $18.24 $0.00 $68.77 80

 8 $40.70 $9.83 $18.24 $0.00 $68.77 80

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

CARPENTER WOOD FRAME
CARPENTERS-ZONE 3 (Wood Frame)

$38.47 10/01/2024 $7.02 $0.00 $26.65 $4.80

$39.57 10/01/2025 $7.02 $0.00 $27.75 $4.80

$40.67 10/01/2026 $7.02 $0.00 $28.85 $4.80
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

All Aspects of New Wood Frame Work

CARPENTER (Wood Frame) - Zone 3Apprentice -

10/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $15.99 $7.02 $0.00 $0.00 $23.01 60

 2 $15.99 $7.02 $0.00 $0.00 $23.01 60

 3 $17.32 $7.02 $1.00 $0.00 $25.34 65

 4 $18.66 $7.02 $1.00 $0.00 $26.68 70

 5 $19.99 $7.02 $4.80 $0.00 $31.81 75

 6 $21.32 $7.02 $4.80 $0.00 $33.14 80

 7 $22.65 $7.02 $4.80 $0.00 $34.47 85

 8 $23.99 $7.02 $4.80 $0.00 $35.81 90

10/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $16.65 $7.02 $0.00 $0.00 $23.67 60

 2 $16.65 $7.02 $0.00 $0.00 $23.67 60

 3 $18.04 $7.02 $1.00 $0.00 $26.06 65

 4 $19.43 $7.02 $1.00 $0.00 $27.45 70

 5 $20.81 $7.02 $4.80 $0.00 $32.63 75

 6 $22.20 $7.02 $4.80 $0.00 $34.02 80

 7 $23.59 $7.02 $4.80 $0.00 $35.41 85

 8 $24.98 $7.02 $4.80 $0.00 $36.80 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

CEMENT MASONRY/PLASTERING
BRICKLAYERS LOCAL 3 (WORCESTER)

$88.55 07/01/2024 $13.35 $1.80 $49.19 $24.21
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

CEMENT MASONRY/PLASTERING - WorcesterApprentice -

07/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.60 $13.35 $16.43 $0.00 $54.38 50

 2 $29.51 $13.35 $19.21 $1.80 $63.87 60

 3 $31.97 $13.35 $20.21 $1.80 $67.33 65

 4 $34.43 $13.35 $21.21 $1.80 $70.79 70

 5 $36.89 $13.35 $22.21 $1.80 $74.25 75

 6 $39.35 $13.35 $23.21 $1.80 $77.71 80

 7 $44.27 $13.35 $24.21 $1.80 $83.63 90

Notes: 

     Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.

     

Apprentice to Journeyworker Ratio:1:3

CHAIN SAW OPERATOR
LABORERS - ZONE 2

$67.46 12/01/2024 $9.90 $0.00 $39.20 $18.36

$68.85 06/01/2025 $9.90 $0.00 $40.59 $18.36

$70.23 12/01/2025 $9.90 $0.00 $41.97 $18.36

$71.67 06/01/2026 $9.90 $0.00 $43.41 $18.36

$73.11 12/01/2026 $9.90 $0.00 $44.85 $18.36

$74.56 06/01/2027 $9.90 $0.00 $46.30 $18.36

$76.01 12/01/2027 $9.90 $0.00 $47.75 $18.36

$77.51 06/01/2028 $9.90 $0.00 $49.25 $18.36

$79.01 12/01/2028 $9.90 $0.00 $50.75 $18.36
For apprentice rates see "Apprentice- LABORER"

CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES
OPERATING ENGINEERS LOCAL 4

$90.23 12/01/2024 $15.55 $0.00 $58.18 $16.50

$91.56 06/01/2025 $15.55 $0.00 $59.51 $16.50

$93.03 12/01/2025 $15.55 $0.00 $60.98 $16.50

$94.36 06/01/2026 $15.55 $0.00 $62.31 $16.50

$95.84 12/01/2026 $15.55 $0.00 $63.79 $16.50
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

COMPRESSOR OPERATOR
OPERATING ENGINEERS LOCAL 4

$68.72 12/01/2024 $15.55 $0.00 $36.67 $16.50

$69.57 06/01/2025 $15.55 $0.00 $37.52 $16.50

$70.52 12/01/2025 $15.55 $0.00 $38.47 $16.50

$71.38 06/01/2026 $15.55 $0.00 $39.33 $16.50

$72.33 12/01/2026 $15.55 $0.00 $40.28 $16.50
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DELEADER (BRIDGE)
PAINTERS LOCAL 35 - ZONE 2

$92.36 01/01/2025 $9.95 $0.00 $58.46 $23.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $29.23 $9.95 $0.00 $0.00 $39.18 50

 2 $32.15 $9.95 $6.66 $0.00 $48.76 55

 3 $35.08 $9.95 $7.26 $0.00 $52.29 60

 4 $38.00 $9.95 $7.87 $0.00 $55.82 65

 5 $40.92 $9.95 $20.32 $0.00 $71.19 70

 6 $43.85 $9.95 $20.93 $0.00 $74.73 75

 7 $46.77 $9.95 $21.53 $0.00 $78.25 80

 8 $52.61 $9.95 $22.74 $0.00 $85.30 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

DEMO: ADZEMAN
LABORERS - ZONE 2

$75.05 12/02/2024 $9.90 $0.00 $46.25 $18.90

$76.55 06/02/2025 $9.90 $0.00 $47.75 $18.90

$78.05 12/01/2025 $9.90 $0.00 $49.25 $18.90

$79.60 06/01/2026 $9.90 $0.00 $50.80 $18.90

$81.10 12/07/2026 $9.90 $0.00 $52.30 $18.90

$82.70 06/07/2027 $9.90 $0.00 $53.90 $18.90

$84.30 12/06/2027 $9.90 $0.00 $55.50 $18.90

$85.98 06/05/2028 $9.90 $0.00 $57.18 $18.90

$87.65 12/04/2028 $9.90 $0.00 $58.85 $18.90
For apprentice rates see "Apprentice- LABORER"

DEMO: BACKHOE/LOADER/HAMMER OPERATOR
LABORERS - ZONE 2

$76.05 12/02/2024 $9.90 $0.00 $47.25 $18.90

$77.55 06/02/2025 $9.90 $0.00 $48.75 $18.90

$79.05 12/01/2025 $9.90 $0.00 $50.25 $18.90

$80.60 06/01/2026 $9.90 $0.00 $51.80 $18.90

$82.10 12/07/2026 $9.90 $0.00 $53.30 $18.90

$83.70 06/07/2027 $9.90 $0.00 $54.90 $18.90

$85.30 12/06/2027 $9.90 $0.00 $56.50 $18.90

$86.98 06/05/2028 $9.90 $0.00 $58.18 $18.90

$88.65 12/04/2028 $9.90 $0.00 $59.85 $18.90
For apprentice rates see "Apprentice- LABORER"

DEMO: BURNERS
LABORERS - ZONE 2

$75.80 12/02/2024 $9.90 $0.00 $47.00 $18.90

$77.30 06/02/2025 $9.90 $0.00 $48.50 $18.90

$78.80 12/01/2025 $9.90 $0.00 $50.00 $18.90

$80.35 06/01/2026 $9.90 $0.00 $51.55 $18.90

$81.85 12/07/2026 $9.90 $0.00 $53.05 $18.90

$83.45 06/07/2027 $9.90 $0.00 $54.65 $18.90

$85.05 12/06/2027 $9.90 $0.00 $56.25 $18.90

$86.73 06/05/2028 $9.90 $0.00 $57.93 $18.90

$88.40 12/04/2028 $9.90 $0.00 $59.60 $18.90
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- LABORER"

DEMO: CONCRETE CUTTER/SAWYER
LABORERS - ZONE 2

$76.05 12/02/2024 $9.90 $0.00 $47.25 $18.90

$77.55 06/02/2025 $9.90 $0.00 $48.75 $18.90

$79.05 12/01/2025 $9.90 $0.00 $50.25 $18.90

$80.60 06/01/2026 $9.90 $0.00 $51.80 $18.90

$82.10 12/07/2026 $9.90 $0.00 $53.30 $18.90

$83.70 06/07/2027 $9.90 $0.00 $54.90 $18.90

$85.30 12/06/2027 $9.90 $0.00 $56.50 $18.90

$86.98 06/05/2028 $9.90 $0.00 $58.18 $18.90

$88.65 12/04/2028 $9.90 $0.00 $59.85 $18.90
For apprentice rates see "Apprentice- LABORER"

DEMO: JACKHAMMER OPERATOR
LABORERS - ZONE 2

$75.80 12/02/2024 $9.90 $0.00 $47.00 $18.90

$77.30 06/02/2025 $9.90 $0.00 $48.50 $18.90

$78.80 12/01/2025 $9.90 $0.00 $50.00 $18.90

$80.35 06/01/2026 $9.90 $0.00 $51.55 $18.90

$81.85 12/07/2026 $9.90 $0.00 $53.05 $18.90

$83.45 06/07/2027 $9.90 $0.00 $54.65 $18.90

$85.05 12/06/2027 $9.90 $0.00 $56.25 $18.90

$86.73 06/05/2028 $9.90 $0.00 $57.93 $18.90

$88.40 12/04/2028 $9.90 $0.00 $59.60 $18.90
For apprentice rates see "Apprentice- LABORER"

DEMO: WRECKING LABORER
LABORERS - ZONE 2

$75.05 12/02/2024 $9.90 $0.00 $46.25 $18.90

$76.55 06/02/2025 $9.90 $0.00 $47.75 $18.90

$78.05 12/01/2025 $9.90 $0.00 $49.25 $18.90

$79.60 06/01/2026 $9.90 $0.00 $50.80 $18.90

$81.10 12/07/2026 $9.90 $0.00 $52.30 $18.90

$82.70 06/07/2027 $9.90 $0.00 $53.90 $18.90

$84.30 12/06/2027 $9.90 $0.00 $55.50 $18.90

$85.98 06/05/2028 $9.90 $0.00 $57.18 $18.90

$87.65 12/04/2028 $9.90 $0.00 $58.85 $18.90
For apprentice rates see "Apprentice- LABORER"

DIRECTIONAL DRILL MACHINE OPERATOR
OPERATING ENGINEERS LOCAL 4

$88.45 12/01/2024 $15.55 $0.00 $56.40 $16.50

$89.73 06/01/2025 $15.55 $0.00 $57.68 $16.50

$91.17 12/01/2025 $15.55 $0.00 $59.12 $16.50

$92.45 06/01/2026 $15.55 $0.00 $60.40 $16.50

$93.89 12/01/2026 $15.55 $0.00 $61.84 $16.50
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DIVER
PILE DRIVER LOCAL 56 (ZONE 2)

$112.48 08/01/2024 $10.08 $0.00 $78.11 $24.29

as of 8-1-24, Apprentices with diving licenses begin at second year. 

% of Diver wage 70/80/90 2A $69.83, 3A $91.79,4A $102.14 Total Rate

DIVER TENDER
PILE DRIVER LOCAL 56 (ZONE 2)

$86.34 08/01/2024 $10.08 $0.00 $51.97 $24.29

as of 8-1-24, Apprentices with diving licenses begin at second year. 

% of Piledriver wage 70/80/90 2A $54.20, 3A $73.93,4A $82.05 Total Rate

DIVER TENDER (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 2)

$118.06 08/01/2024 $10.08 $0.00 $83.69 $24.29

For apprentice rates see "Apprentice- PILE DRIVER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

DIVER/SLURRY (EFFLUENT)
PILE DRIVER LOCAL 56 (ZONE 2)

$151.53 08/01/2024 $10.08 $0.00 $117.16 $24.29

For apprentice rates see "Apprentice- PILE DRIVER"

DRAWBRIDGE OPERATOR (Construction)
DRAWBRIDGE - SEIU LOCAL 888

$37.53 07/01/2020 $6.67 $0.16 $26.77 $3.93

ELECTRICIAN
ELECTRICIANS LOCAL 96

$80.26 09/01/2024 $13.99 $0.00 $47.05 $19.22

$82.74 09/07/2025 $14.98 $0.00 $48.16 $19.60

$85.34 09/06/2026 $15.96 $0.00 $49.38 $20.00

ELECTRICIAN - Local 96Apprentice -

09/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.82 $13.99 $0.56 $0.00 $33.37 40

 2 $21.17 $13.99 $0.64 $0.00 $35.80 45

 3 $22.58 $13.99 $15.79 $0.00 $52.36 48

 4 $25.88 $13.99 $16.26 $0.00 $56.13 55

 5 $30.58 $13.99 $16.91 $0.00 $61.48 65

 6 $37.64 $13.99 $17.90 $0.00 $69.53 80

09/07/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.26 $14.98 $0.58 $0.00 $34.82 40

 2 $21.67 $14.98 $0.65 $0.00 $37.30 45

 3 $23.12 $14.98 $16.09 $0.00 $54.19 48

 4 $26.49 $14.98 $16.57 $0.00 $58.04 55

 5 $31.30 $14.98 $17.25 $0.00 $63.53 65

 6 $38.53 $14.98 $18.26 $0.00 $71.77 80

Notes: 

     Steps 1-2 are 1000 hrs; Steps 3-6 are 1500 hrs.

     

Apprentice to Journeyworker Ratio:2:3***

ELEVATOR CONSTRUCTOR
ELEVATOR CONSTRUCTORS LOCAL 41

$100.47 01/01/2025 $16.28 $0.00 $62.83 $21.36

$101.82 01/01/2026 $16.38 $0.00 $63.68 $21.76

$103.17 01/01/2027 $16.48 $0.00 $64.53 $22.16
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ELEVATOR CONSTRUCTOR - Local 41Apprentice -

01/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.42 $16.28 $0.00 $0.00 $47.70 50

 2 $34.56 $16.28 $21.36 $0.00 $72.20 55

 3 $40.84 $16.28 $21.36 $0.00 $78.48 65

 4 $43.98 $16.28 $21.36 $0.00 $81.62 70

 5 $50.26 $16.28 $21.36 $0.00 $87.90 80

01/01/2026

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.84 $16.38 $0.00 $0.00 $48.22 50

 2 $35.02 $16.38 $21.76 $0.00 $73.16 55

 3 $41.39 $16.38 $21.76 $0.00 $79.53 65

 4 $44.58 $16.38 $21.76 $0.00 $82.72 70

 5 $50.94 $16.38 $21.76 $0.00 $89.08 80

Notes: 

     Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

     

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER
ELEVATOR CONSTRUCTORS LOCAL 41

$81.62 01/01/2025 $16.28 $0.00 $43.98 $21.36

$82.72 01/01/2026 $16.38 $0.00 $44.58 $21.76

$83.81 01/01/2027 $16.48 $0.00 $45.17 $22.16
For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$67.56 12/01/2024 $9.90 $0.00 $39.20 $18.46

$68.95 06/01/2025 $9.90 $0.00 $40.59 $18.46

$70.33 12/01/2025 $9.90 $0.00 $41.97 $18.46

$71.77 06/01/2026 $9.90 $0.00 $43.41 $18.46

$73.21 12/01/2026 $9.90 $0.00 $44.85 $18.46
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$83.48 11/01/2024 $15.30 $0.00 $51.78 $16.40

$84.92 05/01/2025 $15.30 $0.00 $53.22 $16.40

$86.21 11/01/2025 $15.30 $0.00 $54.51 $16.40

$87.65 05/01/2026 $15.30 $0.00 $55.95 $16.40

$88.94 11/01/2026 $15.30 $0.00 $57.24 $16.40

$90.37 05/01/2027 $15.30 $0.00 $58.67 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$85.07 11/01/2024 $15.30 $0.00 $53.37 $16.40

$86.52 05/01/2025 $15.30 $0.00 $54.82 $16.40

$87.82 11/01/2025 $15.30 $0.00 $56.12 $16.40

$89.27 05/01/2026 $15.30 $0.00 $57.57 $16.40

$90.57 11/01/2026 $15.30 $0.00 $58.87 $16.40

$92.02 05/01/2027 $15.30 $0.00 $60.32 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY
OPERATING ENGINEERS LOCAL 4

$57.07 11/01/2024 $15.30 $0.00 $25.37 $16.40

$57.92 05/01/2025 $15.30 $0.00 $26.22 $16.40

$58.68 11/01/2025 $15.30 $0.00 $26.98 $16.40

$59.53 05/01/2026 $15.30 $0.00 $27.83 $16.40

$60.29 11/01/2026 $15.30 $0.00 $28.59 $16.40

$61.14 05/01/2027 $15.30 $0.00 $29.44 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIRE ALARM INSTALLER
ELECTRICIANS LOCAL 96

$80.26 09/01/2024 $13.99 $0.00 $47.05 $19.22

$82.74 09/07/2025 $14.98 $0.00 $48.16 $19.60

$85.34 09/06/2026 $15.96 $0.00 $49.38 $20.00
For apprentice rates see "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINT/COMMISSIONING
ELECTRICIANS LOCAL 96

$80.26 09/01/2024 $13.99 $0.00 $47.05 $19.22

$82.74 09/07/2025 $14.98 $0.00 $48.16 $19.60

$85.34 09/06/2026 $15.96 $0.00 $49.38 $20.00
For apprentice rates see "Apprentice- ELECTRICIAN"

FIREMAN (ASST. ENGINEER)
OPERATING ENGINEERS LOCAL 4

$78.01 12/01/2024 $15.55 $0.00 $45.96 $16.50

$79.07 06/01/2025 $15.55 $0.00 $47.02 $16.50

$80.24 12/01/2025 $15.55 $0.00 $48.19 $16.50

$81.30 06/01/2026 $15.55 $0.00 $49.25 $16.50

$82.48 12/01/2026 $15.55 $0.00 $50.43 $16.50
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FLAGGER & SIGNALER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$55.37 12/01/2024 $9.90 $0.00 $27.01 $18.46

$56.45 06/01/2025 $9.90 $0.00 $28.09 $18.46

$56.45 12/01/2025 $9.90 $0.00 $28.09 $18.46

$57.57 06/01/2026 $9.90 $0.00 $29.21 $18.46

$57.57 12/01/2026 $9.90 $0.00 $29.21 $18.46
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FLOORCOVERER
FLOORCOVERERS LOCAL 2168 ZONE II

$78.57 03/01/2024 $8.83 $0.00 $49.47 $20.27

FLOORCOVERER - Local 2168 Zone IIApprentice -

03/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.74 $8.83 $1.76 $0.00 $35.33 50

 2 $27.21 $8.83 $1.76 $0.00 $37.80 55

 3 $29.68 $8.83 $3.52 $0.00 $42.03 60

 4 $32.16 $8.83 $3.52 $0.00 $44.51 65

 5 $34.63 $8.83 $16.75 $0.00 $60.21 70

 6 $37.10 $8.83 $16.75 $0.00 $62.68 75

 7 $39.58 $8.83 $18.51 $0.00 $66.92 80

 8 $42.05 $8.83 $18.51 $0.00 $69.39 85

Notes: Steps are 750 hrs.

     % After 10/1/17; 45/45/55/55/70/70/80/80 (1500hr Steps)

     Step 1&2 $32.63/ 3&4 $39.28/ 5&6 $59.86/ 7&8 $66.52

Apprentice to Journeyworker Ratio:1:1
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

FORK LIFT/CHERRY PICKER
OPERATING ENGINEERS LOCAL 4

$89.08 12/01/2024 $15.55 $0.00 $57.03 $16.50

$90.38 06/01/2025 $15.55 $0.00 $58.33 $16.50

$91.83 12/01/2025 $15.55 $0.00 $59.78 $16.50

$93.13 06/01/2026 $15.55 $0.00 $61.08 $16.50

$94.58 12/01/2026 $15.55 $0.00 $62.53 $16.50
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATOR/LIGHTING PLANT/HEATERS
OPERATING ENGINEERS LOCAL 4

$68.72 12/01/2024 $15.55 $0.00 $36.67 $16.50

$69.57 06/01/2025 $15.55 $0.00 $37.52 $16.50

$70.52 12/01/2025 $15.55 $0.00 $38.47 $16.50

$71.38 06/01/2026 $15.55 $0.00 $39.33 $16.50

$72.33 12/01/2026 $15.55 $0.00 $40.28 $16.50
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 

SYSTEMS)
GLAZIERS LOCAL 35 (ZONE 2)

$81.86 01/01/2025 $9.95 $0.00 $47.96 $23.95

GLAZIER - Local 35 Zone 2Apprentice -

01/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.98 $9.95 $0.00 $0.00 $33.93 50

 2 $26.38 $9.95 $6.66 $0.00 $42.99 55

 3 $28.78 $9.95 $7.26 $0.00 $45.99 60

 4 $31.17 $9.95 $7.87 $0.00 $48.99 65

 5 $33.57 $9.95 $20.32 $0.00 $63.84 70

 6 $35.97 $9.95 $20.93 $0.00 $66.85 75

 7 $38.37 $9.95 $21.53 $0.00 $69.85 80

 8 $43.16 $9.95 $22.74 $0.00 $75.85 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

HOISTING ENGINEER/CRANES/GRADALLS
OPERATING ENGINEERS LOCAL 4

$89.08 12/01/2024 $15.55 $0.00 $57.03 $16.50

$90.38 06/01/2025 $15.55 $0.00 $58.33 $16.50

$91.83 12/01/2025 $15.55 $0.00 $59.78 $16.50

$93.13 06/01/2026 $15.55 $0.00 $61.08 $16.50

$94.58 12/01/2026 $15.55 $0.00 $62.53 $16.50
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

OPERATING ENGINEERS - Local 4Apprentice -

12/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $31.37 $0.00 $0.00 $0.00 $31.37 55

 2 $34.22 $15.55 $16.50 $0.00 $66.27 60

 3 $37.07 $15.55 $16.50 $0.00 $69.12 65

 4 $39.92 $15.55 $16.50 $0.00 $71.97 70

 5 $42.77 $15.55 $16.50 $0.00 $74.82 75

 6 $45.62 $15.55 $16.50 $0.00 $77.67 80

 7 $48.48 $15.55 $16.50 $0.00 $80.53 85

 8 $51.33 $15.55 $16.50 $0.00 $83.38 90

06/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $32.08 $0.00 $0.00 $0.00 $32.08 55

 2 $35.00 $15.55 $16.50 $0.00 $67.05 60

 3 $37.91 $15.55 $16.50 $0.00 $69.96 65

 4 $40.83 $15.55 $16.50 $0.00 $72.88 70

 5 $43.75 $15.55 $16.50 $0.00 $75.80 75

 6 $46.66 $15.55 $16.50 $0.00 $78.71 80

 7 $49.58 $15.55 $16.50 $0.00 $81.63 85

 8 $52.50 $15.55 $16.50 $0.00 $84.55 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:6

HVAC (DUCTWORK)
SHEETMETAL WORKERS LOCAL 63

$75.30 01/01/2025 $12.20 $2.13 $42.23 $18.74

For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS)
ELECTRICIANS LOCAL 96

$80.26 09/01/2024 $13.99 $0.00 $47.05 $19.22

$82.74 09/07/2025 $14.98 $0.00 $48.16 $19.60

$85.34 09/06/2026 $15.96 $0.00 $49.38 $20.00
For apprentice rates see "Apprentice- ELECTRICIAN"

HVAC (TESTING AND BALANCING - AIR)
SHEETMETAL WORKERS LOCAL 63

$75.30 01/01/2025 $12.20 $2.13 $42.23 $18.74

For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (TESTING AND BALANCING -WATER)
PLUMBERS LOCAL 4

$84.07 03/01/2025 $9.90 $0.00 $56.40 $17.77

$85.47 09/01/2025 $9.90 $0.00 $57.80 $17.77

$86.87 03/01/2026 $9.90 $0.00 $59.20 $17.77
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HVAC MECHANIC
PLUMBERS LOCAL 4

$84.07 03/01/2025 $9.90 $0.00 $56.40 $17.77

$85.47 09/01/2025 $9.90 $0.00 $57.80 $17.77

$86.87 03/01/2026 $9.90 $0.00 $59.20 $17.77
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

HYDRAULIC DRILLS
LABORERS - ZONE 2

$67.96 12/01/2024 $9.90 $0.00 $39.70 $18.36

$69.35 06/01/2025 $9.90 $0.00 $41.09 $18.36

$70.73 12/01/2025 $9.90 $0.00 $42.47 $18.36

$72.17 06/01/2026 $9.90 $0.00 $43.91 $18.36

$73.61 12/01/2026 $9.90 $0.00 $45.35 $18.36

$75.06 06/01/2027 $9.90 $0.00 $46.80 $18.36

$76.51 12/01/2027 $9.90 $0.00 $48.25 $18.36

$78.01 06/01/2028 $9.90 $0.00 $49.75 $18.36

$79.51 12/01/2028 $9.90 $0.00 $51.25 $18.36
For apprentice rates see "Apprentice- LABORER"

HYDRAULIC DRILLS (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$68.06 12/01/2024 $9.90 $0.00 $39.70 $18.46

$69.45 06/01/2025 $9.90 $0.00 $41.09 $18.46

$70.83 12/01/2025 $9.90 $0.00 $42.47 $18.46

$72.27 06/01/2026 $9.90 $0.00 $43.91 $18.46

$73.71 12/01/2026 $9.90 $0.00 $45.35 $18.46
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

INSULATOR (PIPES & TANKS)
HEAT & FROST INSULATORS LOCAL 6 (WORCESTER)

$85.59 09/01/2024 $14.75 $0.00 $51.23 $19.61

$88.67 09/01/2025 $14.75 $0.00 $54.31 $19.61

$91.74 09/01/2026 $14.75 $0.00 $57.38 $19.61

ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 WorcesterApprentice -

09/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.62 $14.75 $14.32 $0.00 $54.69 50

 2 $30.74 $14.75 $15.37 $0.00 $60.86 60

 3 $35.86 $14.75 $16.43 $0.00 $67.04 70

 4 $40.98 $14.75 $17.49 $0.00 $73.22 80

09/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $27.16 $14.75 $14.32 $0.00 $56.23 50

 2 $32.59 $14.75 $15.37 $0.00 $62.71 60

 3 $38.02 $14.75 $16.43 $0.00 $69.20 70

 4 $43.45 $14.75 $17.49 $0.00 $75.69 80

Notes: 

     Steps are 1 year

     

Apprentice to Journeyworker Ratio:1:4

IRONWORKER/WELDER
IRONWORKERS LOCAL 7 (WORCESTER AREA)

$88.72 03/16/2024 $8.35 $0.00 $53.67 $26.70
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

IRONWORKER - Local 7 WorcesterApprentice -

03/16/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $32.20 $8.35 $26.70 $0.00 $67.25 60

 2 $37.57 $8.35 $26.70 $0.00 $72.62 70

 3 $40.25 $8.35 $26.70 $0.00 $75.30 75

 4 $42.94 $8.35 $26.70 $0.00 $77.99 80

 5 $45.62 $8.35 $26.70 $0.00 $80.67 85

 6 $48.30 $8.35 $26.70 $0.00 $83.35 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:4

JACKHAMMER & PAVING BREAKER OPERATOR
LABORERS - ZONE 2

$67.46 12/01/2024 $9.90 $0.00 $39.20 $18.36

$68.85 06/01/2025 $9.90 $0.00 $40.59 $18.36

$70.23 12/01/2025 $9.90 $0.00 $41.97 $18.36

$71.67 06/01/2026 $9.90 $0.00 $43.41 $18.36

$73.11 12/01/2026 $9.90 $0.00 $44.85 $18.36

$74.56 06/01/2027 $9.90 $0.00 $46.30 $18.36

$76.01 12/01/2027 $9.90 $0.00 $47.75 $18.36

$77.51 06/01/2028 $9.90 $0.00 $49.25 $18.36

$79.01 12/01/2028 $9.90 $0.00 $50.75 $18.36
For apprentice rates see "Apprentice- LABORER"

LABORER
LABORERS - ZONE 2

$67.21 12/01/2024 $9.90 $0.00 $38.95 $18.36

$68.60 06/01/2025 $9.90 $0.00 $40.34 $18.36

$69.98 12/01/2025 $9.90 $0.00 $41.72 $18.36

$71.42 06/01/2026 $9.90 $0.00 $43.16 $18.36

$72.86 12/01/2026 $9.90 $0.00 $44.60 $18.36

$74.31 06/01/2027 $9.90 $0.00 $46.05 $18.36

$75.76 12/01/2027 $9.90 $0.00 $47.50 $18.36

$77.26 06/01/2028 $9.90 $0.00 $49.00 $18.36

$78.76 12/01/2028 $9.90 $0.00 $50.50 $18.36
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER - Zone 2Apprentice -

12/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.37 $9.90 $18.36 $0.00 $51.63 60

 2 $27.27 $9.90 $18.36 $0.00 $55.53 70

 3 $31.16 $9.90 $18.36 $0.00 $59.42 80

 4 $35.06 $9.90 $18.36 $0.00 $63.32 90

06/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.20 $9.90 $18.36 $0.00 $52.46 60

 2 $28.24 $9.90 $18.36 $0.00 $56.50 70

 3 $32.27 $9.90 $18.36 $0.00 $60.53 80

 4 $36.31 $9.90 $18.36 $0.00 $64.57 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

LABORER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$67.31 12/01/2024 $9.90 $0.00 $38.95 $18.46

$68.70 06/01/2025 $9.90 $0.00 $40.34 $18.46

$70.08 12/01/2025 $9.90 $0.00 $41.72 $18.46

$71.52 06/01/2026 $9.90 $0.00 $43.16 $18.46

$72.96 12/01/2026 $9.90 $0.00 $44.60 $18.46

LABORER (Heavy & Highway) - Zone 2Apprentice -

12/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.37 $9.90 $18.46 $0.00 $51.73 60

 2 $27.27 $9.90 $18.46 $0.00 $55.63 70

 3 $31.16 $9.90 $18.46 $0.00 $59.52 80

 4 $35.06 $9.90 $18.46 $0.00 $63.42 90

06/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.20 $9.90 $18.46 $0.00 $52.56 60

 2 $28.24 $9.90 $18.46 $0.00 $56.60 70

 3 $32.27 $9.90 $18.46 $0.00 $60.63 80

 4 $36.31 $9.90 $18.46 $0.00 $64.67 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

Issue Date: Wage Request Number:03/21/2025 Page 18 of 3620250321-035



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER: CARPENTER TENDER
LABORERS - ZONE 2

$67.21 12/01/2024 $9.90 $0.00 $38.95 $18.36

$68.60 06/01/2025 $9.90 $0.00 $40.34 $18.36

$69.98 12/01/2025 $9.90 $0.00 $41.72 $18.36

$71.42 06/01/2026 $9.90 $0.00 $43.16 $18.36

$72.86 12/01/2026 $9.90 $0.00 $44.60 $18.36

$74.31 06/01/2027 $9.90 $0.00 $46.05 $18.36

$75.76 12/01/2027 $9.90 $0.00 $47.50 $18.36

$77.26 06/01/2028 $9.90 $0.00 $49.00 $18.36

$78.76 12/01/2028 $9.90 $0.00 $50.50 $18.36
For apprentice rates see "Apprentice- LABORER"

LABORER: CEMENT FINISHER TENDER
LABORERS - ZONE 2

$67.21 12/01/2024 $9.90 $0.00 $38.95 $18.36

$68.60 06/01/2025 $9.90 $0.00 $40.34 $18.36

$69.98 12/01/2025 $9.90 $0.00 $41.72 $18.36

$71.42 06/01/2026 $9.90 $0.00 $43.16 $18.36

$72.86 12/01/2026 $9.90 $0.00 $44.60 $18.36

$74.31 06/01/2027 $9.90 $0.00 $46.05 $18.36

$75.76 12/01/2027 $9.90 $0.00 $47.50 $18.36

$77.26 06/01/2028 $9.90 $0.00 $49.00 $18.36

$78.76 12/01/2028 $9.90 $0.00 $50.50 $18.36
For apprentice rates see "Apprentice- LABORER"

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER
LABORERS - ZONE 2

$67.36 12/02/2024 $9.90 $0.00 $39.04 $18.42

$68.75 06/02/2025 $9.90 $0.00 $40.43 $18.42

$70.13 12/01/2025 $9.90 $0.00 $41.81 $18.42

$71.57 06/01/2026 $9.90 $0.00 $43.25 $18.42

$73.01 12/07/2026 $9.90 $0.00 $44.69 $18.42

$74.46 06/07/2027 $9.90 $0.00 $46.14 $18.42

$75.91 12/06/2027 $9.90 $0.00 $47.59 $18.42

$77.41 06/05/2028 $9.90 $0.00 $49.09 $18.42

$78.91 12/04/2028 $9.90 $0.00 $50.59 $18.42
For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER
LABORERS - ZONE 2

$67.46 12/01/2024 $9.90 $0.00 $39.20 $18.36

$68.85 06/01/2025 $9.90 $0.00 $40.59 $18.36

$70.23 12/01/2025 $9.90 $0.00 $41.97 $18.36

$71.67 06/01/2026 $9.90 $0.00 $43.41 $18.36

$73.11 12/01/2026 $9.90 $0.00 $44.85 $18.36

$74.56 06/01/2027 $9.90 $0.00 $46.30 $18.36

$76.01 12/01/2027 $9.90 $0.00 $47.75 $18.36

$77.51 06/01/2028 $9.90 $0.00 $49.25 $18.36

$79.01 12/01/2028 $9.90 $0.00 $50.75 $18.36
For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$67.56 12/01/2024 $9.90 $0.00 $39.20 $18.46

$68.95 06/01/2025 $9.90 $0.00 $40.59 $18.46

$70.33 12/01/2025 $9.90 $0.00 $41.97 $18.46

$71.77 06/01/2026 $9.90 $0.00 $43.41 $18.46

$73.21 12/01/2026 $9.90 $0.00 $44.85 $18.46
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

LABORER: MULTI-TRADE TENDER
LABORERS - ZONE 2

$67.21 12/01/2024 $9.90 $0.00 $38.95 $18.36

$68.60 06/01/2025 $9.90 $0.00 $40.34 $18.36

$69.98 12/01/2025 $9.90 $0.00 $41.72 $18.36

$71.42 06/01/2026 $9.90 $0.00 $43.16 $18.36

$72.86 12/01/2026 $9.90 $0.00 $44.60 $18.36

$74.31 06/01/2027 $9.90 $0.00 $46.05 $18.36

$75.76 12/01/2027 $9.90 $0.00 $47.50 $18.36

$77.26 06/01/2028 $9.90 $0.00 $49.00 $18.36

$78.76 12/01/2028 $9.90 $0.00 $50.50 $18.36
For apprentice rates see "Apprentice- LABORER"

LABORER: TREE REMOVER
LABORERS - ZONE 2

$67.21 12/01/2024 $9.90 $0.00 $38.95 $18.36

$68.60 06/01/2025 $9.90 $0.00 $40.34 $18.36

$69.98 12/01/2025 $9.90 $0.00 $41.72 $18.36

$71.42 06/01/2026 $9.90 $0.00 $43.16 $18.36

$72.86 12/01/2026 $9.90 $0.00 $44.60 $18.36

$74.31 06/01/2027 $9.90 $0.00 $46.05 $18.36

$75.76 12/01/2027 $9.90 $0.00 $47.50 $18.36

$77.26 06/01/2028 $9.90 $0.00 $49.00 $18.36

$78.76 12/01/2028 $9.90 $0.00 $50.50 $18.36
This classification applies to the removal of standing trees, and the trimming and removal of branches and limbs when related to public works construction or site 

clearance incidental to construction . For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR
LABORERS - ZONE 2

$67.46 12/01/2024 $9.90 $0.00 $39.20 $18.36

$68.85 06/01/2025 $9.90 $0.00 $40.59 $18.36

$70.23 12/01/2025 $9.90 $0.00 $41.97 $18.36

$71.67 06/01/2026 $9.90 $0.00 $43.41 $18.36

$73.11 12/01/2026 $9.90 $0.00 $44.85 $18.36

$74.56 06/01/2027 $9.90 $0.00 $46.30 $18.36

$76.01 12/01/2027 $9.90 $0.00 $47.75 $18.36

$77.51 06/01/2028 $9.90 $0.00 $49.25 $18.36

$79.01 12/01/2028 $9.90 $0.00 $50.75 $18.36
For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$67.56 12/01/2024 $9.90 $0.00 $39.20 $18.46

$68.95 06/01/2025 $9.90 $0.00 $40.59 $18.46

$70.33 12/01/2025 $9.90 $0.00 $41.97 $18.46

$71.77 06/01/2026 $9.90 $0.00 $43.41 $18.46

$73.21 12/01/2026 $9.90 $0.00 $44.85 $18.46
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

MARBLE & TILE FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$83.47 02/01/2025 $11.49 $0.00 $50.36 $21.62

$85.19 08/01/2025 $11.49 $0.00 $52.08 $21.62

$86.27 02/01/2026 $11.49 $0.00 $53.16 $21.62

$88.03 08/01/2026 $11.49 $0.00 $54.92 $21.62

$89.15 02/01/2027 $11.49 $0.00 $56.04 $21.62
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE & TILE FINISHER - Local 3 Marble & TileApprentice -

02/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.18 $11.49 $21.62 $0.00 $58.29 50

 2 $30.22 $11.49 $21.62 $0.00 $63.33 60

 3 $35.25 $11.49 $21.62 $0.00 $68.36 70

 4 $40.29 $11.49 $21.62 $0.00 $73.40 80

 5 $45.32 $11.49 $21.62 $0.00 $78.43 90

08/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.04 $11.49 $21.62 $0.00 $59.15 50

 2 $31.25 $11.49 $21.62 $0.00 $64.36 60

 3 $36.46 $11.49 $21.62 $0.00 $69.57 70

 4 $41.66 $11.49 $21.62 $0.00 $74.77 80

 5 $46.87 $11.49 $21.62 $0.00 $79.98 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

MARBLE MASONS,TILELAYERS & TERRAZZO MECH
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$100.87 02/01/2025 $11.49 $0.00 $65.82 $23.56

$103.02 08/01/2025 $11.49 $0.00 $67.97 $23.56

$104.37 02/01/2026 $11.49 $0.00 $69.32 $23.56

$106.57 08/01/2026 $11.49 $0.00 $71.52 $23.56

$107.97 02/01/2027 $11.49 $0.00 $72.92 $23.56
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & TileApprentice -

02/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $32.91 $11.49 $23.56 $0.00 $67.96 50

 2 $39.49 $11.49 $23.56 $0.00 $74.54 60

 3 $46.07 $11.49 $23.56 $0.00 $81.12 70

 4 $52.66 $11.49 $23.56 $0.00 $87.71 80

 5 $59.24 $11.49 $23.56 $0.00 $94.29 90

08/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $33.99 $11.49 $23.56 $0.00 $69.04 50

 2 $40.78 $11.49 $23.56 $0.00 $75.83 60

 3 $47.58 $11.49 $23.56 $0.00 $82.63 70

 4 $54.38 $11.49 $23.56 $0.00 $89.43 80

 5 $61.17 $11.49 $23.56 $0.00 $96.22 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:5

MECH. SWEEPER OPERATOR (ON CONST. SITES)
OPERATING ENGINEERS LOCAL 4

$88.45 12/01/2024 $15.55 $0.00 $56.40 $16.50

$89.73 06/01/2025 $15.55 $0.00 $57.68 $16.50

$91.17 12/01/2025 $15.55 $0.00 $59.12 $16.50

$92.45 06/01/2026 $15.55 $0.00 $60.40 $16.50

$93.89 12/01/2026 $15.55 $0.00 $61.84 $16.50
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MECHANICS MAINTENANCE
OPERATING ENGINEERS LOCAL 4

$88.45 12/01/2024 $15.55 $0.00 $56.40 $16.50

$89.73 06/01/2025 $15.55 $0.00 $57.68 $16.50

$91.17 12/01/2025 $15.55 $0.00 $59.12 $16.50

$92.45 06/01/2026 $15.55 $0.00 $60.40 $16.50

$93.89 12/01/2026 $15.55 $0.00 $61.84 $16.50
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MILLWRIGHT (Zone 3)
MILLWRIGHTS LOCAL 1121 - Zone 3

$74.78 01/06/2025 $10.08 $0.00 $43.48 $21.22

$77.06 01/05/2026 $10.08 $0.00 $45.76 $21.22
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

MILLWRIGHT - Local 1121 Zone 3Apprentice -

01/06/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.91 $10.08 $5.36 $0.00 $39.35 55

 2 $28.26 $10.08 $6.34 $0.00 $44.68 65

 3 $32.61 $10.08 $18.78 $0.00 $61.47 75

 4 $36.96 $10.08 $19.76 $0.00 $66.80 85

01/05/2026

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $25.17 $10.08 $5.36 $0.00 $40.61 55

 2 $29.74 $10.08 $6.34 $0.00 $46.16 65

 3 $34.32 $10.08 $18.78 $0.00 $63.18 75

 4 $38.90 $10.08 $19.76 $0.00 $68.74 85

Notes: Step 1&2 Appr. indentured after 1/6/2020 receive no pension,

     but do receive annuity. (Step 1 $5.72, Step 2 $6.66)

     Steps are 2,000 hours

Apprentice to Journeyworker Ratio:1:4

MORTAR MIXER
LABORERS - ZONE 2

$67.46 12/01/2024 $9.90 $0.00 $39.20 $18.36

$68.85 06/01/2025 $9.90 $0.00 $40.59 $18.36

$70.23 12/01/2025 $9.90 $0.00 $41.97 $18.36

$71.67 06/01/2026 $9.90 $0.00 $43.41 $18.36

$73.11 12/01/2026 $9.90 $0.00 $44.85 $18.36

$74.56 06/01/2027 $9.90 $0.00 $46.30 $18.36

$76.01 12/01/2027 $9.90 $0.00 $47.75 $18.36

$77.51 06/01/2028 $9.90 $0.00 $49.25 $18.36

$79.01 12/01/2028 $9.90 $0.00 $50.75 $18.36
For apprentice rates see "Apprentice- LABORER"

OILER (OTHER THAN TRUCK CRANES,GRADALLS)
OPERATING ENGINEERS LOCAL 4

$57.07 12/01/2024 $15.30 $0.00 $25.37 $16.40

$57.67 06/01/2025 $15.30 $0.00 $25.97 $16.40

$58.33 12/01/2025 $15.30 $0.00 $26.63 $16.40

$58.92 06/01/2026 $15.30 $0.00 $27.22 $16.40

$59.59 12/01/2026 $15.30 $0.00 $27.89 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

OILER (TRUCK CRANES, GRADALLS)
OPERATING ENGINEERS LOCAL 4

$62.78 12/01/2024 $15.30 $0.00 $31.08 $16.40

$63.50 06/01/2025 $15.30 $0.00 $31.80 $16.40

$64.30 12/01/2025 $15.30 $0.00 $32.60 $16.40

$65.02 06/01/2026 $15.30 $0.00 $33.32 $16.40

$65.82 12/01/2026 $15.30 $0.00 $34.12 $16.40
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

OTHER POWER DRIVEN EQUIPMENT - CLASS II
OPERATING ENGINEERS LOCAL 4

$88.45 12/01/2024 $15.55 $0.00 $56.40 $16.50

$89.73 06/01/2025 $15.55 $0.00 $57.68 $16.50

$91.17 12/01/2025 $15.55 $0.00 $59.12 $16.50

$92.45 06/01/2026 $15.55 $0.00 $60.40 $16.50

$93.89 12/01/2026 $15.55 $0.00 $61.84 $16.50
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PAINTER (BRIDGES/TANKS)
PAINTERS LOCAL 35 - ZONE 2

$92.36 01/01/2025 $9.95 $0.00 $58.46 $23.95

PAINTER Local 35  - BRIDGES/TANKSApprentice -

01/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $29.23 $9.95 $0.00 $0.00 $39.18 50

 2 $32.15 $9.95 $6.66 $0.00 $48.76 55

 3 $35.08 $9.95 $7.26 $0.00 $52.29 60

 4 $38.00 $9.95 $7.87 $0.00 $55.82 65

 5 $40.92 $9.95 $20.32 $0.00 $71.19 70

 6 $43.85 $9.95 $20.93 $0.00 $74.73 75

 7 $46.77 $9.95 $21.53 $0.00 $78.25 80

 8 $52.61 $9.95 $22.74 $0.00 $85.30 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, NEW) *

 * If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$83.26 01/01/2025 $9.95 $0.00 $49.36 $23.95

PAINTER Local 35 Zone 2 - Spray/Sandblast - NewApprentice -

01/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $24.68 $9.95 $0.00 $0.00 $34.63 50

 2 $27.15 $9.95 $6.66 $0.00 $43.76 55

 3 $29.62 $9.95 $7.26 $0.00 $46.83 60

 4 $32.08 $9.95 $7.87 $0.00 $49.90 65

 5 $34.55 $9.95 $20.32 $0.00 $64.82 70

 6 $37.02 $9.95 $20.93 $0.00 $67.90 75

 7 $39.49 $9.95 $21.53 $0.00 $70.97 80

 8 $44.42 $9.95 $22.74 $0.00 $77.11 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER (SPRAY OR SANDBLAST, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$81.32 01/01/2025 $9.95 $0.00 $47.42 $23.95

PAINTER Local 35 Zone 2 - Spray/Sandblast - RepaintApprentice -

01/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.71 $9.95 $0.00 $0.00 $33.66 50

 2 $26.08 $9.95 $6.66 $0.00 $42.69 55

 3 $28.45 $9.95 $7.26 $0.00 $45.66 60

 4 $30.82 $9.95 $7.87 $0.00 $48.64 65

 5 $33.19 $9.95 $20.32 $0.00 $63.46 70

 6 $35.57 $9.95 $20.93 $0.00 $66.45 75

 7 $37.94 $9.95 $21.53 $0.00 $69.42 80

 8 $42.68 $9.95 $22.74 $0.00 $75.37 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, NEW) *

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

$81.86 01/01/2025 $9.95 $0.00 $47.96 $23.95

PAINTER - Local 35 Zone 2 - BRUSH NEWApprentice -

01/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.98 $9.95 $0.00 $0.00 $33.93 50

 2 $26.38 $9.95 $6.66 $0.00 $42.99 55

 3 $28.78 $9.95 $7.26 $0.00 $45.99 60

 4 $31.17 $9.95 $7.87 $0.00 $48.99 65

 5 $33.57 $9.95 $20.32 $0.00 $63.84 70

 6 $35.97 $9.95 $20.93 $0.00 $66.85 75

 7 $38.37 $9.95 $21.53 $0.00 $69.85 80

 8 $43.16 $9.95 $22.74 $0.00 $75.85 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER / TAPER (BRUSH, REPAINT)
PAINTERS LOCAL 35 - ZONE 2

$79.92 01/01/2025 $9.95 $0.00 $46.02 $23.95
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PAINTER Local 35 Zone 2 - BRUSH REPAINTApprentice -

01/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.01 $9.95 $0.00 $0.00 $32.96 50

 2 $25.31 $9.95 $6.66 $0.00 $41.92 55

 3 $27.61 $9.95 $7.26 $0.00 $44.82 60

 4 $29.91 $9.95 $7.87 $0.00 $47.73 65

 5 $32.21 $9.95 $20.32 $0.00 $62.48 70

 6 $34.52 $9.95 $20.93 $0.00 $65.40 75

 7 $36.82 $9.95 $21.53 $0.00 $68.30 80

 8 $41.42 $9.95 $22.74 $0.00 $74.11 90

Notes: 

     Steps are 750 hrs.

     

Apprentice to Journeyworker Ratio:1:1

PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$67.31 12/01/2024 $9.90 $0.00 $38.95 $18.46

$68.70 06/01/2025 $9.90 $0.00 $40.34 $18.46

$70.08 12/01/2025 $9.90 $0.00 $41.72 $18.46

$71.52 06/01/2026 $9.90 $0.00 $43.16 $18.46

$72.96 12/01/2026 $9.90 $0.00 $44.60 $18.46
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PANEL & PICKUP TRUCKS DRIVER
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$75.52 01/01/2025 $15.57 $0.00 $39.78 $20.17

$76.52 06/01/2025 $15.57 $0.00 $40.78 $20.17

$78.13 12/01/2025 $15.57 $0.00 $40.78 $21.78

$78.73 01/01/2026 $16.17 $0.00 $40.78 $21.78

$79.73 06/01/2026 $16.17 $0.00 $41.78 $21.78

$81.47 12/01/2026 $16.17 $0.00 $41.78 $23.52

$82.07 01/01/2027 $16.77 $0.00 $41.78 $23.52

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK)
PILE DRIVER LOCAL 56 (ZONE 2)

$86.34 08/01/2024 $10.08 $0.00 $51.97 $24.29

For apprentice rates see "Apprentice- PILE DRIVER"

PILE DRIVER
PILE DRIVER LOCAL 56 (ZONE 2)

$86.34 08/01/2024 $10.08 $0.00 $51.97 $24.29
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PILE DRIVER - Local 56 Zone 2Apprentice -

08/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $23.39 $10.08 $2.53 $0.00 $36.00 45

 2 $28.58 $10.08 $5.07 $0.00 $43.73 55

 3 $36.38 $10.08 $19.22 $0.00 $65.68 70

 4 $41.58 $10.08 $21.76 $0.00 $73.42 80

Notes: 

     % Indentured BEFORE 8/1/2020,  50/60/70/75/80/80/90/90

     Step 1 $60.36/2 $65.75/3 $70.75/4 $73.35/5&6 $75.95/7&8 81.14

Apprentice to Journeyworker Ratio:1:5

PIPELAYER
LABORERS - ZONE 2

$67.46 12/01/2024 $9.90 $0.00 $39.20 $18.36

$68.85 06/01/2025 $9.90 $0.00 $40.59 $18.36

$70.23 12/01/2025 $9.90 $0.00 $41.97 $18.36

$71.67 06/01/2026 $9.90 $0.00 $43.41 $18.36

$73.11 12/01/2026 $9.90 $0.00 $44.85 $18.36

$74.56 06/01/2027 $9.90 $0.00 $46.30 $18.36

$76.01 12/01/2027 $9.90 $0.00 $47.75 $18.36

$77.51 06/01/2028 $9.90 $0.00 $49.25 $18.36

$79.01 12/01/2028 $9.90 $0.00 $50.75 $18.36
For apprentice rates see "Apprentice- LABORER"

PIPELAYER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$67.56 12/01/2024 $9.90 $0.00 $39.20 $18.46

$68.95 06/01/2025 $9.90 $0.00 $40.59 $18.46

$70.33 12/01/2025 $9.90 $0.00 $41.97 $18.46

$71.77 06/01/2026 $9.90 $0.00 $43.41 $18.46

$73.21 12/01/2026 $9.90 $0.00 $44.85 $18.46
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PLUMBER & PIPEFITTER
PLUMBERS LOCAL 4

$84.07 03/01/2025 $9.90 $0.00 $56.40 $17.77

$85.47 09/01/2025 $9.90 $0.00 $57.80 $17.77

$86.87 03/01/2026 $9.90 $0.00 $59.20 $17.77

PLUMBER/PIPEFITTER - Local 4Apprentice -

03/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $22.56 $9.90 $0.00 $0.00 $32.46 40

 2 $28.20 $9.90 $0.00 $0.00 $38.10 50

 3 $33.84 $9.90 $0.00 $0.00 $43.74 60

 4 $39.48 $9.90 $8.06 $0.00 $57.44 70

 5 $45.12 $9.90 $8.06 $0.00 $63.08 80

Notes: 

     Steps - 2000 hrs;  Step 4 w/lic 75%, Step 5 w/lic 85%

     Step 4 w/lic $52.59, Step 5 w/lic $57.44

Apprentice to Journeyworker Ratio:1:3

Issue Date: Wage Request Number:03/21/2025 Page 27 of 3620250321-035



Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

PNEUMATIC CONTROLS (TEMP.)
PLUMBERS LOCAL 4

$84.07 03/01/2025 $9.90 $0.00 $56.40 $17.77

$85.47 09/01/2025 $9.90 $0.00 $57.80 $17.77

$86.87 03/01/2026 $9.90 $0.00 $59.20 $17.77
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR
LABORERS - ZONE 2

$67.14 12/01/2024 $9.90 $0.00 $39.70 $17.54

$68.53 06/01/2025 $9.90 $0.00 $41.09 $17.54

$69.91 12/01/2025 $9.90 $0.00 $42.47 $17.54

$71.35 06/01/2026 $9.90 $0.00 $43.91 $17.54

$72.79 12/01/2026 $9.90 $0.00 $45.35 $17.54

$74.24 06/01/2027 $9.90 $0.00 $46.80 $17.54

$75.69 12/01/2027 $9.90 $0.00 $48.25 $17.54

$77.19 06/01/2028 $9.90 $0.00 $49.75 $17.54

$78.69 12/01/2028 $9.90 $0.00 $51.25 $17.54
For apprentice rates see "Apprentice- LABORER"

PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & 

HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$67.56 12/01/2024 $9.90 $0.00 $39.20 $18.46

$68.95 06/01/2025 $9.90 $0.00 $40.59 $18.46

$70.33 12/01/2025 $9.90 $0.00 $41.97 $18.46

$71.77 06/01/2026 $9.90 $0.00 $43.41 $18.46

$73.21 12/01/2026 $9.90 $0.00 $44.85 $18.46
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

POWDERMAN & BLASTER
LABORERS - ZONE 2

$68.21 12/01/2024 $9.90 $0.00 $39.95 $18.36

$69.60 06/01/2025 $9.90 $0.00 $41.34 $18.36

$70.98 12/01/2025 $9.90 $0.00 $42.72 $18.36

$72.42 06/01/2026 $9.90 $0.00 $44.16 $18.36

$73.86 12/01/2026 $9.90 $0.00 $45.60 $18.36

$75.31 06/01/2027 $9.90 $0.00 $47.05 $18.36

$76.76 12/01/2027 $9.90 $0.00 $48.50 $18.36

$78.26 06/01/2028 $9.90 $0.00 $50.00 $18.36

$79.76 12/01/2028 $9.90 $0.00 $51.50 $18.36
For apprentice rates see "Apprentice- LABORER"

POWDERMAN & BLASTER (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$68.06 12/01/2024 $9.65 $0.00 $39.95 $18.46

$69.45 06/01/2025 $9.65 $0.00 $41.34 $18.46

$70.83 12/01/2025 $9.65 $0.00 $42.72 $18.46

$72.27 06/01/2026 $9.65 $0.00 $44.16 $18.46

$73.71 12/01/2026 $9.65 $0.00 $45.60 $18.46
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

POWER SHOVEL/DERRICK/TRENCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$89.08 12/01/2024 $15.55 $0.00 $57.03 $16.50

$90.38 06/01/2025 $15.55 $0.00 $58.33 $16.50

$91.83 12/01/2025 $15.55 $0.00 $59.78 $16.50

$93.13 06/01/2026 $15.55 $0.00 $61.08 $16.50

$94.58 12/01/2026 $15.55 $0.00 $62.53 $16.50
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (CONCRETE)
OPERATING ENGINEERS LOCAL 4

$88.45 12/01/2024 $15.55 $0.00 $56.40 $16.50

$89.73 06/01/2025 $15.55 $0.00 $57.68 $16.50

$91.17 12/01/2025 $15.55 $0.00 $59.12 $16.50

$92.45 06/01/2026 $15.55 $0.00 $60.40 $16.50

$93.89 12/01/2026 $15.55 $0.00 $61.84 $16.50
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PUMP OPERATOR (DEWATERING, OTHER)
OPERATING ENGINEERS LOCAL 4

$68.72 12/01/2024 $15.55 $0.00 $36.67 $16.50

$69.57 06/01/2025 $15.55 $0.00 $37.52 $16.50

$70.52 12/01/2025 $15.55 $0.00 $38.47 $16.50

$71.38 06/01/2026 $15.55 $0.00 $39.33 $16.50

$72.33 12/01/2026 $15.55 $0.00 $40.28 $16.50
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY-MIX CONCRETE DRIVER
TEAMSTERS 170 - Dauphinais (Bellingham)

$45.01 01/01/2025 $11.26 $0.00 $27.60 $6.15

RECLAIMERS
OPERATING ENGINEERS LOCAL 4

$88.45 12/01/2024 $15.55 $0.00 $56.40 $16.50

$89.73 06/01/2025 $15.55 $0.00 $57.68 $16.50

$91.17 12/01/2025 $15.55 $0.00 $59.12 $16.50

$92.45 06/01/2026 $15.55 $0.00 $60.40 $16.50

$93.89 12/01/2026 $15.55 $0.00 $61.84 $16.50
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

RIDE-ON MOTORIZED BUGGY OPERATOR
LABORERS - ZONE 2

$67.46 12/01/2024 $9.90 $0.00 $39.20 $18.36

$68.85 06/01/2025 $9.90 $0.00 $40.59 $18.36

$70.23 12/01/2025 $9.90 $0.00 $41.97 $18.36

$71.67 06/01/2026 $9.90 $0.00 $43.41 $18.36

$73.11 12/01/2026 $9.90 $0.00 $44.85 $18.36

$74.56 06/01/2027 $9.90 $0.00 $46.30 $18.36

$76.01 12/01/2027 $9.90 $0.00 $47.75 $18.36

$77.51 06/01/2028 $9.90 $0.00 $49.25 $18.36

$79.01 12/01/2028 $9.90 $0.00 $50.75 $18.36
For apprentice rates see "Apprentice- LABORER"

ROLLER/SPREADER/MULCHING MACHINE
OPERATING ENGINEERS LOCAL 4

$88.45 12/01/2024 $15.55 $0.00 $56.40 $16.50

$89.73 06/01/2025 $15.55 $0.00 $57.68 $16.50

$91.17 12/01/2025 $15.55 $0.00 $59.12 $16.50

$92.45 06/01/2026 $15.55 $0.00 $60.40 $16.50

$93.89 12/01/2026 $15.55 $0.00 $61.84 $16.50
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)
ROOFERS LOCAL 33

$87.01 02/01/2025 $13.28 $0.00 $52.03 $21.70

$88.51 08/01/2025 $13.28 $0.00 $53.53 $21.70

$89.76 02/01/2026 $13.28 $0.00 $54.78 $21.70
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
Effective Date

ROOFER - Local 33Apprentice -

02/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.02 $13.28 $15.55 $0.00 $54.85 50

 2 $31.22 $13.28 $21.70 $0.00 $66.20 60

 3 $33.82 $13.28 $21.70 $0.00 $68.80 65

 4 $39.02 $13.28 $21.70 $0.00 $74.00 75

 5 $44.23 $13.28 $21.70 $0.00 $79.21 85

08/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $26.77 $13.28 $15.55 $0.00 $55.60 50

 2 $32.12 $13.28 $21.70 $0.00 $67.10 60

 3 $34.79 $13.28 $21.70 $0.00 $69.77 65

 4 $40.15 $13.28 $21.70 $0.00 $75.13 75

 5 $45.50 $13.28 $21.70 $0.00 $80.48 85

Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1

     Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs.

     (Hot Pitch Mechanics' receive $1.00 hr. above ROOFER)

Apprentice to Journeyworker Ratio:**

ROOFER SLATE / TILE / PRECAST CONCRETE
ROOFERS LOCAL 33

$87.26 02/01/2025 $13.28 $0.00 $52.28 $21.70

$88.76 08/01/2025 $13.28 $0.00 $53.78 $21.70

$90.01 02/01/2026 $13.28 $0.00 $55.03 $21.70
For apprentice rates see "Apprentice- ROOFER"

SHEETMETAL WORKER
SHEETMETAL WORKERS LOCAL 63

$75.30 01/01/2025 $12.20 $2.13 $42.23 $18.74
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Classification Total RateBase Wage Health Pension
Supplemental

Unemployment
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SHEET METAL WORKER - Local 63Apprentice -

01/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $19.00 $5.49 $4.86 $0.85 $30.20 45

 2 $21.12 $6.10 $5.40 $0.94 $33.56 50

 3 $23.23 $6.71 $9.71 $1.15 $40.80 55

 4 $25.34 $7.32 $9.71 $1.23 $43.60 60

 5 $27.45 $7.93 $9.71 $1.31 $46.40 65

 6 $29.56 $8.54 $9.71 $1.39 $49.20 70

 7 $31.67 $9.15 $9.71 $1.47 $52.00 75

 8 $33.78 $9.76 $17.66 $1.78 $62.98 80

 9 $35.90 $10.37 $17.66 $1.86 $65.79 85

 10 $38.01 $10.98 $17.66 $1.94 $68.59 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

SPECIALIZED EARTH MOVING EQUIP < 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$75.98 01/01/2025 $15.57 $0.00 $40.24 $20.17

$76.98 06/01/2025 $15.57 $0.00 $41.24 $20.17

$78.59 12/01/2025 $15.57 $0.00 $41.24 $21.78

$79.19 01/01/2026 $16.17 $0.00 $41.24 $21.78

$80.19 06/01/2026 $16.17 $0.00 $42.24 $21.78

$81.93 12/01/2026 $16.17 $0.00 $42.24 $23.52

$82.53 01/01/2027 $16.77 $0.00 $42.24 $23.52

SPECIALIZED EARTH MOVING EQUIP > 35 TONS
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$76.27 01/01/2025 $15.57 $0.00 $40.53 $20.17

$77.27 06/01/2025 $15.57 $0.00 $41.53 $20.17

$78.88 12/01/2025 $15.57 $0.00 $41.53 $21.78

$79.48 01/01/2026 $16.17 $0.00 $41.53 $21.78

$80.48 06/01/2026 $16.17 $0.00 $42.53 $21.78

$82.22 12/01/2026 $16.17 $0.00 $42.53 $23.52

$82.82 01/01/2027 $16.77 $0.00 $42.53 $23.52

SPRINKLER FITTER
SPRINKLER FITTERS LOCAL 669

$75.49 04/01/2023 $11.45 $0.00 $47.43 $16.61
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Supplemental

Unemployment
Effective Date

SPRINKLER FITTER - Local 669Apprentice -

04/01/2023

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $21.34 $8.22 $0.00 $0.00 $29.56 45

 2 $23.72 $8.22 $0.00 $0.00 $31.94 50

 3 $26.09 $11.45 $7.20 $0.00 $44.74 55

 4 $28.46 $11.45 $8.35 $0.00 $48.26 60

 5 $30.83 $11.45 $8.35 $0.00 $50.63 65

 6 $33.20 $11.45 $8.60 $0.00 $53.25 70

 7 $35.57 $11.45 $8.60 $0.00 $55.62 75

 8 $37.94 $11.45 $8.60 $0.00 $57.99 80

 9 $40.32 $11.45 $8.60 $0.00 $60.37 85

 10 $42.69 $11.45 $8.60 $0.00 $62.74 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:1

STEAM BOILER OPERATOR
OPERATING ENGINEERS LOCAL 4

$88.45 12/01/2024 $15.55 $0.00 $56.40 $16.50

$89.73 06/01/2025 $15.55 $0.00 $57.68 $16.50

$91.17 12/01/2025 $15.55 $0.00 $59.12 $16.50

$92.45 06/01/2026 $15.55 $0.00 $60.40 $16.50

$93.89 12/01/2026 $15.55 $0.00 $61.84 $16.50
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN
OPERATING ENGINEERS LOCAL 4

$88.45 12/01/2024 $15.55 $0.00 $56.40 $16.50

$89.73 06/01/2025 $15.55 $0.00 $57.68 $16.50

$91.17 12/01/2025 $15.55 $0.00 $59.12 $16.50

$92.45 06/01/2026 $15.55 $0.00 $60.40 $16.50

$93.89 12/01/2026 $15.55 $0.00 $61.84 $16.50
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TERRAZZO FINISHERS
BRICKLAYERS LOCAL 3 - MARBLE & TILE

$99.82 02/01/2025 $11.49 $0.00 $64.74 $23.59

$101.97 08/01/2025 $11.49 $0.00 $66.89 $23.59

$103.32 02/01/2026 $11.49 $0.00 $68.24 $23.59

$105.52 08/01/2026 $11.49 $0.00 $70.44 $23.59

$106.92 02/01/2027 $11.49 $0.00 $71.84 $23.59
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Supplemental

Unemployment
Effective Date

TERRAZZO FINISHER - Local 3 Marble & TileApprentice -

02/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $32.37 $11.49 $23.59 $0.00 $67.45 50

 2 $38.84 $11.49 $23.59 $0.00 $73.92 60

 3 $45.32 $11.49 $23.59 $0.00 $80.40 70

 4 $51.79 $11.49 $23.59 $0.00 $86.87 80

 5 $58.27 $11.49 $23.59 $0.00 $93.35 90

08/01/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $33.45 $11.49 $23.59 $0.00 $68.53 50

 2 $40.13 $11.49 $23.59 $0.00 $75.21 60

 3 $46.82 $11.49 $23.59 $0.00 $81.90 70

 4 $53.51 $11.49 $23.59 $0.00 $88.59 80

 5 $60.20 $11.49 $23.59 $0.00 $95.28 90

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:3

TEST BORING DRILLER
LABORERS - FOUNDATION AND MARINE

$79.15 12/01/2024 $9.90 $0.00 $50.20 $19.05

$80.65 06/01/2025 $9.90 $0.00 $51.70 $19.05

$82.15 12/01/2025 $9.90 $0.00 $53.20 $19.05

$83.70 06/01/2026 $9.90 $0.00 $54.75 $19.05

$85.20 12/01/2026 $9.90 $0.00 $56.25 $19.05
For apprentice rates see "Apprentice- LABORER"

TEST BORING DRILLER HELPER
LABORERS - FOUNDATION AND MARINE

$75.27 12/01/2024 $9.90 $0.00 $46.32 $19.05

$76.77 06/01/2025 $9.90 $0.00 $47.82 $19.05

$78.27 12/01/2025 $9.90 $0.00 $49.32 $19.05

$79.82 06/01/2026 $9.90 $0.00 $50.87 $19.05

$81.32 12/01/2026 $9.90 $0.00 $52.37 $19.05
For apprentice rates see "Apprentice- LABORER"

TEST BORING LABORER
LABORERS - FOUNDATION AND MARINE

$75.15 12/01/2024 $9.90 $0.00 $46.20 $19.05

$76.65 06/01/2025 $9.90 $0.00 $47.70 $19.05

$78.15 12/01/2025 $9.90 $0.00 $49.20 $19.05

$79.70 06/01/2026 $9.90 $0.00 $50.75 $19.05

$81.20 12/01/2026 $9.90 $0.00 $52.25 $19.05
For apprentice rates see "Apprentice- LABORER"

TRACTORS/PORTABLE STEAM GENERATORS
OPERATING ENGINEERS LOCAL 4

$88.45 12/01/2024 $15.55 $0.00 $56.40 $16.50

$89.73 06/01/2025 $15.55 $0.00 $57.68 $16.50

$91.17 12/01/2025 $15.55 $0.00 $59.12 $16.50

$92.45 06/01/2026 $15.55 $0.00 $60.40 $16.50

$93.89 12/01/2026 $15.55 $0.00 $61.84 $16.50
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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TRAILERS FOR EARTH MOVING EQUIPMENT
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$76.56 01/01/2025 $15.57 $0.00 $40.82 $20.17

$77.56 06/01/2025 $15.57 $0.00 $41.82 $20.17

$79.17 12/01/2025 $15.57 $0.00 $41.82 $21.78

$79.77 01/01/2026 $16.17 $0.00 $41.82 $21.78

$80.77 06/01/2026 $16.17 $0.00 $42.82 $21.78

$82.51 12/01/2026 $16.17 $0.00 $42.82 $23.52

$83.11 01/01/2027 $16.77 $0.00 $42.82 $23.52

TUNNEL WORK - COMPRESSED AIR
LABORERS (COMPRESSED AIR)

$87.83 12/01/2024 $9.90 $0.00 $58.43 $19.50

$89.33 06/01/2025 $9.90 $0.00 $59.93 $19.50

$90.83 12/01/2025 $9.90 $0.00 $61.43 $19.50

$92.38 06/01/2026 $9.90 $0.00 $62.98 $19.50

$93.88 12/01/2026 $9.90 $0.00 $64.48 $19.50
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE)
LABORERS (COMPRESSED AIR)

$89.83 12/01/2024 $9.90 $0.00 $60.43 $19.50

$91.33 06/01/2025 $9.90 $0.00 $61.93 $19.50

$92.83 12/01/2025 $9.90 $0.00 $63.43 $19.50

$94.38 06/01/2026 $9.90 $0.00 $64.98 $19.50

$95.88 12/01/2026 $9.90 $0.00 $66.48 $19.50
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR
LABORERS (FREE AIR TUNNEL)

$79.90 12/01/2024 $9.90 $0.00 $50.50 $19.50

$81.40 06/01/2025 $9.90 $0.00 $52.00 $19.50

$82.90 12/01/2025 $9.90 $0.00 $53.50 $19.50

$84.45 06/01/2026 $9.90 $0.00 $55.05 $19.50

$85.95 12/01/2026 $9.90 $0.00 $56.55 $19.50
For apprentice rates see "Apprentice- LABORER"

TUNNEL WORK - FREE AIR (HAZ. WASTE)
LABORERS (FREE AIR TUNNEL)

$81.90 12/01/2024 $9.90 $0.00 $52.50 $19.50

$83.40 06/01/2025 $9.90 $0.00 $54.00 $19.50

$84.90 12/01/2025 $9.90 $0.00 $55.50 $19.50

$86.45 06/01/2026 $9.90 $0.00 $57.05 $19.50

$87.95 12/01/2026 $9.90 $0.00 $58.55 $19.50
For apprentice rates see "Apprentice- LABORER"

VAC-HAUL
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

$75.98 01/01/2025 $15.57 $0.00 $40.24 $20.17

$76.98 06/01/2025 $15.57 $0.00 $41.24 $20.17

$78.59 12/01/2025 $15.57 $0.00 $41.24 $21.78

$79.19 01/01/2026 $16.17 $0.00 $41.24 $21.78

$80.19 06/01/2026 $16.17 $0.00 $42.24 $21.78

$81.93 12/01/2026 $16.17 $0.00 $42.24 $23.52

$82.53 01/01/2027 $16.77 $0.00 $42.24 $23.52

VOICE-DATA-VIDEO TECHNICIAN
ELECTRICIANS LOCAL 96

$66.85 09/01/2024 $13.99 $0.00 $35.29 $17.57

$69.01 09/07/2025 $14.98 $0.00 $36.12 $17.91

$71.27 09/06/2026 $15.96 $0.00 $37.04 $18.27
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Supplemental

Unemployment
Effective Date

VOICE-DATA-VIDEO TECHNICIAN - Local 96Apprentice -

09/01/2024

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $17.65 $13.99 $4.41 $0.00 $36.05 50

 2 $19.41 $13.99 $4.46 $0.00 $37.86 55

 3 $21.17 $13.99 $17.15 $0.00 $52.31 60

 4 $22.94 $13.99 $17.20 $0.00 $54.13 65

 5 $24.70 $13.99 $17.25 $0.00 $55.94 70

 6 $26.47 $13.99 $17.30 $0.00 $57.76 75

 7 $28.23 $13.99 $17.36 $0.00 $59.58 80

 8 $30.00 $13.99 $17.41 $0.00 $61.40 85

09/07/2025

Health Pension
Supplemental

UnemploymentStep Apprentice Base Wage Total Ratepercent

Effective Date -

 1 $18.06 $14.98 $4.51 $0.00 $37.55 50

 2 $19.87 $14.98 $4.57 $0.00 $39.42 55

 3 $21.67 $14.98 $17.48 $0.00 $54.13 60

 4 $23.48 $14.98 $17.53 $0.00 $55.99 65

 5 $25.28 $14.98 $17.59 $0.00 $57.85 70

 6 $27.09 $14.98 $17.64 $0.00 $59.71 75

 7 $28.90 $14.98 $17.70 $0.00 $61.58 80

 8 $30.70 $14.98 $17.75 $0.00 $63.43 85

Notes: 

     

     

Apprentice to Journeyworker Ratio:1:1

WAGON DRILL OPERATOR
LABORERS - ZONE 2

$67.96 12/01/2024 $9.65 $0.00 $40.61 $17.70

$69.35 06/01/2025 $9.65 $0.00 $42.00 $17.70

$70.73 12/01/2025 $9.65 $0.00 $43.38 $17.70

$72.17 06/01/2026 $9.65 $0.00 $44.82 $17.70

$73.61 12/01/2026 $9.65 $0.00 $46.26 $17.70

$75.06 06/01/2027 $9.65 $0.00 $47.71 $17.70

$76.51 12/01/2027 $9.65 $0.00 $49.16 $17.70

$78.01 06/01/2028 $9.65 $0.00 $50.66 $17.70

$79.51 12/01/2028 $9.65 $0.00 $52.16 $17.70
For apprentice rates see "Apprentice- LABORER"

WAGON DRILL OPERATOR (HEAVY & HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

$67.56 12/01/2024 $9.90 $0.00 $39.20 $18.46

$68.95 06/01/2025 $9.90 $0.00 $40.59 $18.46

$70.33 12/01/2025 $9.90 $0.00 $41.97 $18.46

$71.77 06/01/2026 $9.90 $0.00 $43.41 $18.46

$73.21 12/01/2026 $9.90 $0.00 $44.85 $18.46
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
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WASTE WATER PUMP OPERATOR
OPERATING ENGINEERS LOCAL 4

$89.08 12/01/2024 $15.55 $0.00 $57.03 $16.50

$90.38 06/01/2025 $15.55 $0.00 $58.33 $16.50

$91.83 12/01/2025 $15.55 $0.00 $59.78 $16.50

$93.13 06/01/2026 $15.55 $0.00 $61.08 $16.50

$94.58 12/01/2026 $15.55 $0.00 $62.53 $16.50
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

WATER METER INSTALLER
PLUMBERS LOCAL 4

$84.07 03/01/2025 $9.90 $0.00 $56.40 $17.77

$85.47 09/01/2025 $9.90 $0.00 $57.80 $17.77

$86.87 03/01/2026 $9.90 $0.00 $59.20 $17.77
For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Additional Apprentice Information:

All apprentices must be registered with the Division of Apprenticeship Training (DAS) in accordance with M.G.L. c. 23, 

§§ 11E-11L.  Minimum wage rates for apprentices employed on public works projects are listed above as a percentage 

of the hourly prevailing wage rate established by the Commissioner under the provisions of M.G.L. c. 149, §§ 26-27D.  

Apprentice ratios are established by DAS pursuant to M.G.L. c. 23, §§ 11E-11L.  Ratios are expressed as the allowable 

number of apprentices to journeymen or fraction thereof, unless otherwise specified.  The ratios listed herein have 

been taken from relevant private collective bargaining agreements (CBAs) and are provided for illustrative purposes 

only.  They have not been independently verified as being accurate or continuing to be accurate.  Parties having 

questions regarding what ratio to use should contact DAS.
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PRIME CONTRACTOR UPDATE STATEMENT 

TO ALL BIDDERS AND AWARDING AUTHORITIES 

A COMPLETED AND SIGNED PRIME CONTRACTOR UPDATE STATEMENT MUST BE SUBMITTED WITH EVERY 
PRIME BID FOR A CONTRACT PURSUANT TO M.G.L. c.149, §44A AND M.G.L. c. 149A.  ANY PRIME BID 
SUBMITTED WITHOUT AN APPROPRIATE UPDATE STATEMENT IS INVALID AND MUST BE REJECTED.  
 
Caution: This form is to be used for submitting Prime Contract bids.  It is not to be used for submitting Filed 
Sub-Bids or Trade Sub-Bids. 
 

AWARDING AUTHORITIES 

If the Awarding Authority determines that the bidder does not demonstrably possess the skill, ability and 
integrity necessary to perform the work on the project, it must reject the bid. 
 
BIDDER’S AFFIDAVIT 
 
I swear under the pains and penalties of perjury that I am duly authorized by the bidder named below 
to sign and submit this Prime Contractor Update Statement on behalf of the bidder named below, that 
I have read this Prime Contractor Update Statement, and that all of the information provided by the 
bidder in this Prime Contractor Update Statement is true, accurate, and complete as of the bid date. 
 
 

  

Bid Date Print Name of Prime Contractor 

  
Project Number  
(or name if no number) 

Business Address 

  

Awarding Authority Telephone Number 
 

 
 
 
 
 
 

INSTRUCTIONS 
 

 

SIGNATURE  

 Bidder’s Authorized Representative 

PRIME UPDATE STATEMENTS ARE NOT PUBLIC RECORDS AND 
ARE NOT OPEN TO PUBLIC INSPECTION (M.G.L. C.149, §44D) 
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INSTRUCTIONS TO BIDDERS 

• This form must be completed and submitted by all
Prime contractors bidding on projects pursuant to
M.G.L. c. 149, §44A and M.G.L. c. 149A.

• You must give complete and accurate answers to
all questions and provide all of the information
requested. MAKING A MATERIALLY FALSE
STATEMENT IN THIS UPDATE STATEMENT IS
GROUNDS FOR REJECTING YOUR BID AND FOR
DEBARRING YOU FROM ALL PUBLIC
CONTRACTING.

• This Update Statement must include all
requested information that was not previously
reported on the Application used for your firm’s
most recently issued (not extended or amended)
Prime Contractor Certificate of Eligibility.  The
Update Statement must cover the entire period
since the date of your Application, NOT since the
date of your Certification.

• You must use this official form of Update
Statement. Copies of this form may be obtained
from the awarding authority and from the Division
of Capital Asset Management and Maintenance
Web Site: www.mass.gov/DCAMM.

• If additional space is needed, please copy the
appropriate page of this Update Statement and
attach it as an additional sheet.

• See the section entitled “Bidding Limits” in the
Instructions to Awarding Authorities for important
information concerning your bidding limits.

INSTRUCTIONS TO AWARDING AUTHORITIES 

Determination of Bidder Qualifications 

• It is the awarding authority’s responsibility to
determine who is the lowest eligible and
responsible bidder. You must consider all of the
information in the low bidder’s Update Statement
in making this determination. Remember:  this
information was not available to the Division of
Capital Asset Management and Maintenance at
the time of certification.

• The bidder’s performance on the projects listed in
Parts 1 and 2 must be part of your review.
Contact the project references.

• AWARDING AUTHORITIES ARE STRONGLY
ENCOURAGED TO REVIEW THE LOW BIDDER’S
ENTIRE CERTIFICATION FILE AT THE DIVISION OF

CAPITAL ASSET MANAGEMENT AND 
MAINTENANCE.  Telephone (617) 727-9320 for an 
appointment.  

Bidding Limits 

Single Project Limit:  The total amount of the bid, 
including all alternates, may not exceed the bidder’s 
Single Project Limit. 

Aggregate Work Limit:  The annual value of the work 
to be performed on the contract for which the bid is 
submitted, when added to the annual cost to 
complete the bidder’s other currently held contracts, 
may not exceed the bidder’s Aggregate Work Limit. 
Use the following procedure to determine whether 
the low bidder is within its Aggregate Work Limit: 

Step 1      Review Update Statement Question #2 
to make sure that all requested 
information is provided and that the 
bidder has accurately calculated and 
totaled the annualized value of all 
incomplete work on its currently held 
contracts (column 9). 

Step 2      Determine the annual dollar value of the 
work to be performed on your project. 
This is done as follows: 

(i) If the project is to be completed in
less than 12 months, the annual dollar
value of the work is equal to the full
amount of the bid.

(ii) If the project will take more than 12
months to complete, calculate the
number of years given to complete
the project by dividing the total
number of months in the project
schedule by 12 (calculate to 3 decimal
places), then divide the amount of the
bid by the calculated number of years
to find the annual dollar value of the
work.

Step 3        Add the annualized value of all of the 
bidder’s incomplete contract work (the 
total of column 9 on page 5) to the 
annual dollar value of the work to be 

http://www.mass.gov/dcam
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performed on your project. The total 
may not exceed the bidder’s Aggregate 
Work Limit. 

Correction of Errors and Omissions in Update 
Statements 

Matters of Form:  An awarding authority shall not 
reject a contractor’s bid because there are mistakes or 
omissions of form in the Update Statement submitted 
with the bid, provided the contractor promptly 

corrects those mistakes or omissions upon request of 
the awarding authority. [810 CMR 8.05(1)]. 

Correction of Other Defects:  An awarding authority 
may, in its discretion, give a contractor notice of 
defects, other than mistakes or omissions of form, in 
the contractor’s Update Statement, and an 
opportunity to correct such defects, provided the 
correction of such defects is not prejudicial to fair 
competition. An awarding authority may reject a 
corrected Update Statement if it contains unfavorable 
information about the contractor that was omitted 
from the Update Statement filed with the contractor’s 
bid. [810 CMR 8.05(2)]. 
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PART 1 - COMPLETED PROJECTS 

LIST ALL PUBLIC AND PRIVATE BUILDING PROJECTS YOUR FIRM HAS COMPLETED SINCE THE DATE OF APPLICATION FOR YOUR MOST RECENTLY 
ISSUED (NOT EXTENDED OR AMENDED) DCAMM CERTIFICATE OF ELIGIBILITY.  YOU MUST REPORT ALL REQUESTED INFORMATION NOT 
PREVIOUSLY REPORTED ON THAT DCAMM APPLICATION*.  

PROJECT TITLE & LOCATION WORK 
CATEGORY 

CONTRACT PRICE START DATE DATE 
COMPLETED 

Attach additional sheets if necessary 

* If your firm has been terminated from a project prior to completion of the work or has failed or refused to complete its work under any
contract, full details and an explanation must be provided. See Part 3 of this Update Statement.
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PROVIDE THE FOLLOWING REFERENCE INFORMATION FOR EACH COMPLETED PROJECT LISTED ON THE PREVIOUS PAGE. 

PROJECT TITLE COMPANY NAME CONTACT PERSON TELEPHONE 
OWNER: 

DESIGNER: 

GC: 

OWNER: 

DESIGNER: 

GC: 

OWNER: 

DESIGNER: 

GC: 

OWNER: 

DESIGNER: 

GC: 

OWNER: 

DESIGNER: 

GC: 

Is your company or any individual who owns, manages or controls your company affiliated with any owner, designer or general contractor named 
above, either through a business or family relationship?        YES    NO 

Are any of the contact persons named above affiliated with your company or any individual who owns, manages or control your company, either 
through a business or family relationship?                                  YES    NO  

If you have answered YES to either question, explain. _ _ 
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PART 2 - CURRENTLY HELD CONTRACTS 

LIST ALL PUBLIC AND PRIVATE BUILDING AND NON-BUILDING CONSTRUCTION PROJECTS YOUR COMPANY HAS UNDER CONTRACT ON THIS DATE 
REGARDLESS OF WHEN OR WHETHER THE WORK COMMENCED. 

1 2 3 4 5 6 7 8 9 

PROJECT TITLE & 
LOCATION 

WORK 
CATEGORY 

START AND 
END DATES 

ON 
SCHEDULE 
(yes / no) 

CONTRACT 
PRICE 

% NOT 
COMPLETE 

$ VALUE OF 
WORK NOT 
COMPLETE 
(col. 5 X col. 

6) 

NO. OF YEARS 
REMAINING 

(see note 
below) 

ANNUALIZED 
VALUE OF 

INCOMPLETE 
WORK 

(col. 7 ÷ col. 8) 
(divided by) 

ANNUALIZED VALUE OF ALL INCOMPLETE CONTRACT WORK  (Total of Column 9)  $_       _ 

 Column 8   • If less than one year is left in the project schedule, write 1. 
• If more than 12 months are left in the project schedule, divide the number of months left

in the project schedule by 12 (calculate to three decimal places).
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PROVIDE THE FOLLOWING REFERENCE INFORMATION FOR EACH CURRENTLY HELD PROJECT LISTED ON THE PREVIOUS PAGE. 

PROJECT TITLE  COMPANY NAME CONTACT PERSON TELEPHONE 
 OWNER:    

DESIGNER:    

GC:    
 OWNER:    

DESIGNER:    

GC:    
 OWNER:    

DESIGNER:    

GC:    
 OWNER:    

DESIGNER:    

GC:    

 OWNER:    

DESIGNER:    

GC:   
 

Is your company or any individual who owns, manages or controls your company affiliated with any owner, designer or general contractor named 
above either through a business or family relationship?        YES    NO 
 
Are any of the contact persons named above affiliated with your company or any individual who owns, manages or control your company, either 
through a business or family relationship?                                  YES    NO  
 
If you have answered YES to either question, explain. _     _ 
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For Parts 3 and 4, if you answer YES to any question, please provide on a separate page a complete 
explanation.  You must report all requested information not previously reported on your most recent DCAMM 
Application for Prime Certificate of Eligibility. Information must supplement all judicial and administrative 
proceedings involving bidder’s firm, which were instituted or concluded (adversely or otherwise) since your 
firm’s Application for your most recently issued (not extended or amended) Certificate of Eligibility.  Include all 
details [project name(s) and location(s), names of all parties involved, relevant dates, etc.].  
 
 
PART 3 – GENERAL PERFORMANCE 
 
Part 3 of the Update Statement corresponds to Section 5 of the Prime Application.  The numbering below 
refers back to the numbered questions in the application for your reference.   
 
Prime Application Section  5 - General Performance 
 

 YES NO 
5.A.  Has your Company been terminated prior to completion of a Contract?   

5.B.  Has your Company failed or refused to perform or complete any of its Scope of Work 
under any Contract prior to substantial completion? 

  

5.C.  Has your Company and/or any principal, officer, or individual with a Financial Interest in 
your Company filed for bankruptcy? 

  

5.D.  Has a surety for your Company taken over or been asked to complete your Scope of 
Work under any Contract? 

  

5.E.  Has a payment or performance bond been invoked against your Company on any 
Contract? 

  

5.F.  Has any surety for your Company made payment under a payment bond to a vendor or 
supplier or other party on any Contract? 

  

5.G.  Has any subcontractor filed a demand for direct payment on any of your Contracts?   

5.H.  Has a lawsuit been filed by any of your subcontractors or suppliers to enforce a 
mechanic’s lien in connection with any of your Contracts?  

  

5.I.  Has there been a death of any Company employee or other person in connection with (or 
as the result of) performing your Company’s Scope of Work on any of your Contracts? 

  

5.J.  Has any Company employee or other person suffered an injury while performing any 
tasks within the Scope of Work on any of your Contracts resulting in his/her inability to 
return to work for a period in excess of one year? 
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PART 4 – LEGAL OR ADMINISTRATIVE PROCEEDINGS; COMPLIANCE WITH LAWS 
 
Part 4 of the Update Statement corresponds to section 6 of the Prime Application.  The numbering 
below refers back to the numbered questions in the application for your reference.   

 
Prime Application Section 6 -Legal or Administrative Proceedings; Compliance with Laws  
 
The term “administrative proceeding” as used in this Prime Contractor Update Statement includes (i) 
any action taken or proceeding brought by a governmental agency, department or officer to enforce any 
law, regulation, code, legal, or contractual requirement, except for those brought in state or federal 
courts, or (ii) any action taken by a governmental agency, department or officer imposing penalties, 
fines or other sanctions for failure to comply with any such legal or contractual requirement.   
 
The term “anyone with a financial interest in your firm” as used in this Section “I”, shall mean any 
person and/or entity with a 5% or greater ownership interest in the applicant’s firm. 
 

 
 YES NO 
6.A.   Have any Judicial Actions or Administrative Proceedings involving your Company and/or 

a principal or officer or individual with a Financial Interest in your Company been 
brought, concluded, or settled relating to the procurement or performance of any of your 
Contracts? 

  

6.B.  Have any Judicial Actions or Administrative Proceedings involving your Company and/or a 
principal or officer or individual with a Financial Interest in your Company been brought, 
concluded, or settled relating to a violation of any state or federal construction 
procurement laws? 

  

6.C.  Have any criminal charges involving your Company and/or a principal or officer or 
individual with a Financial Interest in your Company been brought, concluded, or settled 
relating to the procurement or performance of any of your Contracts (e.g., fraud, graft, 
embezzlement, forgery, bribery, falsification or destruction of records or receipt of stolen 
property)? 

  

6.D.  Have any Judicial Actions or Administrative Proceedings involving your Company and/or 
a principal or officer or individual with a Financial Interest in your Company been 
brought, concluded, or settled relating to a violation of state ethics laws (in 
Massachusetts: M.G.L. Chapter 268A)? 
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Section 6 - Legal or Administrative Proceedings; Compliance with Laws (continued) 
 

 YES NO 
6.E.  Have any Judicial Actions or Administrative Proceedings involving your Company and/or a 

principal or officer or individual with a Financial Interest in your Company been brought, 
concluded, or settled relating to a violation of any state or federal law regulating hours of 
labor, unemployment compensation, minimum wages, prevailing wages, overtime pay, 
equal pay, child labor or worker’s compensation? 

  

6.F.  Have any Judicial Actions or Administrative Proceedings involving your Company and/or a 
principal or officer or individual with a Financial Interest in your Company been brought, 
concluded, or settled relating to a violation of any state or federal law prohibiting 
discrimination in hiring and/or employment?  

  

6.G.  Have any Judicial Actions or Administrative Proceedings involving your Company and/or 
a principal or officer or individual with a Financial Interest in your Company been 
brought, concluded, or settled for violation of any state or federal law regulating labor 
relations, including collective bargaining agreements, employee welfare benefit plans, 
employee pension benefit plans, other ERISA and non-ERISA plans?  

  

6.H.  Have any proceedings by a local, state, or federal agency been brought, concluded, or 
settled relating to decertification, debarment or suspension of your Company and/or any 
principal or officer or individual with a Financial Interest in your Company from 
construction contracting? 

  

6.I.  Have any Judicial Actions or Administrative Proceedings involving your Company and/or a 
principal or officer or individual with a Financial Interest in your Company been brought, 
concluded, or settled relating to a violation of state or federal environmental laws? 

  

6.J. Has your Company been fined or sanctioned by OSHA and/or any other state or federal 
agency for violations of any laws or regulations related to occupational health or safety? 

  

6.K. Has your Company ever (i) failed to meet applicable workforce and/or diversity program 
goals, benchmarks or other requirements, and/or (ii) been sanctioned, fined and/or 
penalized for non-compliance with workforce policies and/or diversity programs (e.g., for 
MBEs, WBEs, SDVOBEs and DBEs) and/or failure to maintain and/or submit required 
reports, such as certified payrolls. 

  

6.L. Other than previously reported in the above questions, have any Judicial Actions or 
Administrative Proceedings or investigations involving your Company and/or a principal 
or officer or individual with a Financial Interest in your Company been brought, 
concluded, or settled by any local, state or federal agency relating to the procurement or 
performance of any construction contract? 
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PART 5 - SUPERVISORY PERSONNEL 
 
List all supervisory personnel, such as project managers and superintendents, who will be assigned to the 
project if your firm is awarded the contract. Attach the resume of each person listed below. 
 

NAME TITLE OR FUNCTION 
            

            

            

            

 
 
 
PART 6 - CHANGES IN BUSINESS ORGANIZATION OR FINANCIAL CONDITION 
 
Have there been any changes in your company’s business organization (including changes in 
ownership, mergers, or asset/stock sales), financial condition or bonding capacity since the date your 
current Certificate of Eligibility was issued?      Yes       No 
If YES, attach a separate page providing complete details. 
 
 
PART 7 – LIST OF COMPLETED CONSTRUCTION PROJECTS SUBMITTED TO THE DIVISION OF CAPITAL ASSET 
MANAGEMENT AND MAINTENANCE. 
 

Attach here a copy of the list of completed construction projects which was submitted with your 
firm’s DCAMM Application for your most recently issued (not extended or amended) DCAMM 
Certificate of Eligibility.  The Attachment must include a complete copy of the entire Projects 
Table – “Completed Projects” and the final page – “Certification” (Signature Page) containing the 
signature and date that the Completed Projects list was submitted to the Division of Capital 
Asset Management and Maintenance. 
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IMPORTANT NOTICE TO BIDDERS 
                  

** RESPONSIBLE EMPLOYER ORDINANCE 
 

and 
 

MINORITY/WOMEN BUSINESS ENTERPRISE AND WORKER UTILIZATION 
 
 
 

BIDDERS MUST COMPLETE FORMS EOO-101 AND REO-101, 
WHICH ARE PART OF THE BID SUBMISSION 

 
GENERAL BIDDERS, PROPOSERS, TRADE CONTRACTORS, FILED SUBCONTRACTORS, AND 
NON-FILED SUBCONTRACTORS, AT EVERY TIER, MUST PROVIDE EVIDENCE OF 
COMPLIANCE WITH THE CITY OF WORCESTER’S RESPONSIBLE EMPLOYER ORDINANCE 
(“REO”) (See, Supplementary General Conditions, Section 4.7). 
 

 PLEASE SEE THE FOLLOWING PAGES FOR FURTHER REO REQUIREMENTS. 
 
 
 
ALSO INCLUDED IN THIS SECTION IS A COPY OF THE AGREEMENT BETWEEN THE CITY AND 
THE MASSACHUSETTS COMMISSION AGAINST DISCRIMINATION THAT GOVERN THE 
ACTIVITIES ADDRESSED BY THE M/WBE BUSINESS ENTERPRISE AND WORKER 
UTILIZATION PROGRAM AND ITS ASSOCIATED FORMS CONTAINED HEREIN. 
 
 
Direct any questions about these forms and procedures to: 
 

certifiedpayrollrecords@worcesterma.gov or 
purchasing@worcesterma.gov  

 
City Hall – Room 201 

455 Main Street 
Worcester, MA 01608 

(508) 799-1220 
 

   
** This requirement applies to general bids over $150,000 and all subcontractors at every tier exclusive of 
any pricing threshold. 
 
 
 
 
 
 

 

mailto:certifiedpayrollrecords@worcesterma.gov
mailto:purchasing@worcesterma.gov
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CITY OF WORCESTER 

       INITIAL STATEMENT AND CERTIFICATION OF COMPLIANCE  
WITH THE RESPONSIBLE EMPLOYER ORDINANCE 

FORM REO 101 PAGE 1OF 2 
 
PROJECT:      CONTRACTOR: 

 
ALL GENERAL BIDDERS, PROPOSERS, TRADE CONTRACTORS, SUBCONTRACTORS, 
INCLUDING SUBCONTRATORS THAT ARE NOT SUBJECT TO G.L. c. 149, § 44F, UNDER THE 
GENERAL BIDDER FOR PROJECTS SUBJECT TO G.L. c. 149, § 44A(2) OR UNDER PROPOSERS 
FOR PROJECTS SUBJECT TO G.L. c. 149A, SHALL AS A CONDITION TO SUBMITTING A BID OR 
A PROPOSAL, OR OTHERWISE AS A CONDITION TO SUBCONTRACTING, VERIFY 
COMPLIANCE WITH THE FOLLOWING OBLIGATIONS AND SHALL CERTIFY SUCH 
COMPLIANCE ON A WEEKLY BASIS FOR THE DURATION OF THE PROJECT: 
 

 
1) That the appropriate lawful Prevailing Wage Rates shall be paid to all employees and the Weekly 

Payroll Report Form and Statement of Compliance shall be submitted to the Contract Compliance 
Office on a weekly basis for the entire duration of the project; 

 
2) That the contractor maintains or participates in a bona fide apprentice training program as defined 

by G.L. c.23, §§11H and 11I for each apprenticeable trade or occupation represented in its 
workforce that is approved by the Division of Apprentice Training (DAT) of the Dept. of Labor 
and Workforce Development of the Commonwealth, regardless of whether or not the program 
qualifies as an employee welfare benefit plan under ERISA, and must register all apprentices with 
the Division and abide by the apprentice to journeyman ratio for each trade prescribed therein; 
(COMPLIANCE WITH THE APPRENTICE TRAINING PROVISION IS CURRENTLY SUSPENDED-7/24/14) 

 
3) That appropriate industrial accident insurance coverage shall be furnished and maintained, for the 

duration of the project, for all its employees employed on the project in accordance with M.G.L. 
c. 152; 

 
4) That the contractor/company will properly classify employees on the project as employees rather 

than independent contractors and treat them accordingly for purposes of workers’ compensation 
insurance coverage, unemployment taxes, social security taxes and income tax withholding. (G.L. 
c.149, §148B on employee classification); 

 
5) That at the time employees begin work at the worksite, each employee will have successfully 

completed a course in construction safety and health approved by the United States Occupational 
Safety and Health Administration that is at least 10 hours in duration; 

 
6) That the contractor/company is in compliance with the health and hospitalization requirements of 

the Massachusetts Health Care Reform law established by Chapter 58 of the Acts of 2006, as 
amended, and regulations promulgated pursuant to that statute by the Commonwealth Health 
Insurance Connector Authority; 

 
7) That the contractor/company, for the duration of the contractor’s/company’s work on the project, 

shall make arrangements to ensure that each of its employees entering or leaving the project  
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CITY OF WORCESTER 

       INITIAL STATEMENT AND CERTIFICATION OF COMPLIANCE  
WITH THE RESPONSIBLE EMPLOYER ORDINANCE 

FORM REO 101 PAGE 2OF 2 
 
PROJECT:      CONTRACTOR: 

 
individually completes the appropriate entries in a daily sign-in/sign-out log to be maintained by 
the contractor/company; 
 

8) That the contractor/company is not debarred or otherwise prevented from bidding for or 
performing work on a public project in the Commonwealth of Massachusetts or in the city of 
Worcester 

 
THE UNDERSIGNED ACKNOWLEDGES HE/SHE HAS READ THE ABOVE OBLIGATIONS AND 
CERTIFIES THE CONTRACTOR’S COMPLIANCE WITH THEM. 

 
 

Signed as a True Statement under Oath: 
 
 

       By: __________________________________________ 
                        (Bidder/Company)        (Name/Signature)                                                      
 
 
 Date: _______________________________   By:__________________________________________ 
        (Print Name and Corporate Title 
 
 

              (Seal)                                                                     
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CITY OF WORCESTER 
RESPONSIBLE EMPLOYER ORDINANCE REQUIREMENTS (CONT’D) 

             
   FORM REO 103 

PAGE 1OF 1 
 
PROJECT:      CONTRACTOR: 

 
 
 

POST CONTRACT AWARD SUBMISSIONS 
 

THE SUCCESSFUL GENERAL CONTRACTOR, CONSTRUCTION MANAGER AT RISK, TRADE 
CONTRACTORS AND SUBCONTRACTORS, INCLUDING SUBCONTRATORS THAT ARE NOT 
SUBJECT TO G.L. c. 149, §44F, UNDER THE GENERAL CONTRACTOR FOR PROJECTS SUBJECT 
TO G.L. c. 149, §44A(2) OR UNDER THE CONSTRUCTION MANAGER AT RISK FOR PROJECTS 
SUBJECT TO G.L. c. 149A, SHALL SUBMIT THE FOLLOWING INFORMATION AS OUTLINED 
BELOW FOR THE DURATION OF THE PROJECT: 
 
 
 1, PRIOR TO EACH EMPLOYEE BEGINNING WORK AT THE WORKSITE, SUBMIT 

DOCUMENTATION EVIDENCING THE EMPLOYEE’S SUCCESSFUL COMPLETION OF A 
COURSE IN CONSTRUCTION SAFETY AND HEALTH THAT IS APPROVED BY THE UNITED 
STATES OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION. A QUALIFYING 
PROGRAM MUST BE A MINIMUM OF TEN HOURS IN DURATION. 

 
 2. ON A DAILY BASIS, SUBMIT DAILY SIGN-IN/SIGN-OUT LOGS THAT HAVE BEEN 

FILLED OUT BY EACH INDIVIDUAL EMPLOYEE ENTERING OR LEAVING THE WORKSITE. 
THE LOG SHALL INCLUDE THE FOLLOWING: THE LOCATION OF THE PROJECT; 
CURRENT DATE; PRINTED EMPLOYEE NAME; SIGNED EMPLOYEE NAME; AND THE TIME 
OF EACH ENTRY OR EXIT. THE LOG SHALL ALSO INCLUDE A PROMINENT NOTICE THAT 
EMPLOYEES ARE ENTITLED UNDER STATE LAW TO RECEIVE THE PREVAILING WAGE 
RATE FOR THEIR WORK ON THE PROJECT. 
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  MINORITY/WOMEN BUSINESS ENTERPRISE AND WORKER UTILIZATION 
                                                      
                 FORM EOO-D/102 

 
                    BIDDERS INFORMATION ON PROCEDURES AND FORMS 

 
To make all contractors aware of their obligation to follow certain procedures and file appropriate reports 
pertaining to those procedures, the following is an outline of the Minority/Women Business Enterprise and 
Worker Utilization Program, and the Responsible Employer Ordinance.  Also included here is the Affidavit 
of Acknowledgement and Certification of Compliance, Form E00-101.  This form is to be completed and 
filed as part of your bid. 
 
 The following documents are included in this bid: 
  
 

1. AFFIDAVIT OF ACKNOWLEDGEMENT AND CERTIFICATION OF COMPLIANCE,  
E00-101 

 
General Contractors, Trade Contractors, Filed Subcontractors and Non-Filed Subcontractors 
complete and submit this form as part of their bid on all City of Worcester construction projects. 
 
Each additional subcontractor shall complete this form and submit it to the general contractor 
who shall forward it to the Contract Compliance Office, PRIOR to the subcontractor’s beginning 
work on the project. 
 
 

2. SUPPLEMENTAL EQUAL EMPLOYMENT OPPORTUNITY ANTI-DISCRIMINATION 
AND AFFIRMATIVE ACTION PROGRAM  E00-D/3 

 
The agreement between the City of Worcester and the Massachusetts Commission Against 
Discrimination establishing the goals and procedures for the utilization of minority and women 
owned businesses and minority and women workers on City Construction projects. 
 

 
3. RESPONSIBLE EMPLOYER ORDINANCE 

This Ordinance sets certain minimal requirements for all General Contractors, Trade Contractors, 
Filed Subcontractors and Non-Filed Subcontractors bidding on City of Worcester construction 
projects.  

 
4. SUCCESSFUL BIDDER’S OBLIGATION TO PROCEDURES AND FORMS, EOO-D/103 

 
This is a listing of the procedures and forms that will be provided to the successful bidder for use 
prior to beginning work and at various times throughout the life of the project. 
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CITY OF WORCESTER 

MINORITY/WOMEN BUSINESS ENTERPRISE AND WORKER UTILIZATION PROGRAM 
 

 
AFFIDAVIT OF ACKNOWLEDGEMENT and CERTIFICATE OF COMPLIANCE 

 
                                                                                                                                FORM EOO-101   

 

 
I. THE MINORITY AND WOMEN BUSINESS AND UTILIZATION PROGRAMS 
 
Pursuant to an agreement between the City of Worcester and the Commonwealth of Massachusetts, during 
the performance of any contract with the City of Worcester, all General Contractors, Trade Contractors, 
Filed Subcontractors, and Subcontractors are bound by the obligations of the Supplemental Equal 
Employment Opportunity Anti-Discrimination and Affirmative Action Program.  All contractors and 
subcontractors if subcontracting any portion of the work are obligated to make a good faith effort to engage 
10% minority and 15% women owned businesses.  Further, each contractor shall make a good faith effort to 
maintain a workforce that is 38% people of color and 10% women. 
 
The undersigned hereby certifies that he/she is familiar with the provisions of The Supplemental Equal 
Employment Opportunity Anti-Discrimination and Affirmative Action Programs and agrees to adhere to the 
provisions therein. 
 
 
II. This contractor  IS        or  IS NOT        certified by the State Office of Minority and Women 

Business Assistance to be a minority or women owned and operated business; and 
 
 
III.   WILL       or WILL NOT         subcontract any portion of this contract.     
 
 
Project Name:                   Bid Number__________________________________ 
 
 
Authorized Signature: ________________________ Business Name________________________________ 
 
 
Printed Name: ______________________________ Title: _______________________________________ 
 
 
Address: __________________________________  Date: _______________________________________ 
 
 

 
 
 
 

TO ALL CONTRACTORS: 
The Bidder or Proposer and all Trade Contractors and Subcontractors under the Bidder or Proposer must 
complete and submit this form as part of their bid. 
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                FORM EOO-D/3 
 

     THE CITY OF WORCESTER 
 

SUPPLEMENTAL EQUAL EMPLOYMENT OPPORTUNITY ANTI-
DISCRIMINATION AND AFFIRMATIVE ACTION PROGRAM 

 
I. AGREEMENT 

During the performance of this contract, the Contractor or Filed Subcontractor and all subcontractors 
(herein collectively referred to as the Contractor), for himself/herself, his/her assignees, and 
successors in interest, agree as follows: 

 
1. In conjunction with the performance of work under this contract, the contractor shall not 

discriminate against any employee or applicant for employment because of race, color, religious 
creed, national origin, age, sex, or handicap.  The aforesaid provision shall include, but not be 
limited to, the following: employment upgrading, demotion, or transfer; recruitment advertising; 
layoff; termination, rates of pay or other forms of compensation; conditions or privileges of 
employment; and selection for apprenticeship.  The contractor shall post hereafter in a 
conspicuous place, available to employees and applicants for employment, notices to be provided 
by the Commission setting forth the provisions of the Fair Employment Practices Law of the 
Commonwealth (M.G.L. Chapter 151 B). 

 
2. In connection with the performance of work under this contract, the Contractor shall undertake in 

good faith affirmative action measures designed to eliminate any discriminatory barriers in the 
terms and conditions of employment on the grounds of race, color, religious creed, national 
origin, age, sex, or handicap, and to eliminate and remedy any effects of such discrimination in 
the past.  Such affirmative action shall entail positive and aggressive measures to ensure equal 
opportunity in the areas of apprenticeship training programs.  This affirmative action shall include 
all action required to guarantee equal employment opportunity for all persons, regardless of race, 
color, religious creed, national origin, age, sex, or handicap.  The purpose of this provision is to 
ensure to the fullest extent possible an adequate supply of skilled tradesmen for this and future 
City public construction projects. 

 
II. OBLIGATION 

1. As part of the obligation of remedial action under the foregoing section, the Contractor shall 
maintain goals on this project no less than 38 percent (38%) people of color employee and 10 
percent (10%) women employee hours of the total work hours in each job category including but 
not limited to, bricklayers, carpenters, cement masons, electricians, iron workers, operating 
engineers, and those “classes of work” enumerated in section 44C of chapter 149 of the 
Massachusetts General Laws. 

 
2. In the hiring of minority and women journeymen, apprentices, trainees and advanced trainees, the 

Contractor shall rely on referrals from a multi-employer affirmative action program approved by 
the City, traditional referral methods utilized by the construction industry, and referrals from 
agencies, not more than three in number at any one time, designated by the City. 
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III.  REPORTS 

1. Contractor shall prepare projected manning tables on a quarterly basis, Quarterly Projected 
Workforce Table, E00-105.  These shall be broken down into projections by week, for workers 
required in each trade.  Copies shall be furnished to the City one week in advance of the 
commencement of the period covered, and at such time as there is a need to be updated during the 
period.  

 
2. Records of employment referral orders, prepared by the Contractor, shall be made available to the 

City on request. 
 

3. The Contractor shall prepare the Certified Payroll Report on a weekly basis, which lists the 
hours worked in each trade by each employee identified as minority, non-minority, male and 
female.  Copies of these shall be provided to the City at the end of each week. 

 
IV. SUBCONTRACTING WORK 

If the Contractor shall use any Subcontractor on any work performed under this contract, 
affirmative action shall be taken to negotiate with qualified minority and women contractors.  
This affirmative action shall cover both pre-bid and post-bid periods. 

 
V. EMPLOYMENT 

In the employment of journeymen, apprentices, trainees, and advanced trainees, the Contractor 
shall give preference, first to citizens of the Commonwealth who have served in the armed forces 
of the United States in time of war and have been honorably discharged there from or released 
from active duty therein, and who are qualified to perform the work to which the employment 
relates, and, secondly, to citizens of the Commonwealth generally, and, if such cannot be 
obtained in sufficient numbers, then to citizens of the United States. 

 
VI. RIGHT OF ACCESS 

       A designee of the City shall have the right of access to the construction site. 
 
VII. COMPLIANCE WITH REQUIREMENTS 

The contractor shall comply with the provisions of Executive Order No. 227 amending and 
revising Executive Order No. 74, as amended by executive Order No. 16 dated May 1, 1975 
and of Chapter 151B as amended, of the Massachusetts General Laws, both of which are 
herein incorporated by reference and made part of this contract.  

 
     

VIII.  NON-DISCRIMINATION 
The Contractor, in the performance of all work after the award, and prior to completion of the 
contract work, will not discriminate on the grounds of race, color, religious creed, national 
origin, age, sex, or handicap in employment practices, in the selection or retention of other 
contractors or in the procurement of materials and rentals of equipment. 
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IX. SOLICITATIONS FOR SUBCONTRACTORS, AND FOR THE PROCUREMENT OF 
MATERIALS AND EQUIPMENT 

In all solicitations either by competitive bidding or negotiation made by the Contractor either 
for work to be performed under a subcontract or for the procurement of materials or supplies, 
each entity solicited shall be notified in writing by the contractor of the Contractor’s 
obligation under this contract relative to non-discrimination and affirmative action. 

 
X. CONTRACTOR’S CERTIFICATION 

Contractors bidding as General Contractors or Filed Sub-contractors shall certify that they 
will comply with the minority and women manpower and business enterprise goals and 
specific affirmative action steps contained in this Supplemental Equal Employment 
Opportunity Anti-Discrimination and Affirmative Action Program by signing and submitting 
with the bid the Affidavit of Acknowledgement and Certification of Compliance, Form 
E00-101. 

 
If any Contractor subcontracts any portion of the work, the Contractor is required to 
obtain from each Subcontractor, regardless of tier, an Affidavit of Acknowledgement and 
Certification of Compliance, Form E00-101 stating that it will comply with the minority 
and women subcontracting and manpower ratios and specific affirmative action steps 
contained in this Supplemental Equal 
Employment Opportunity Anti-Discrimination and Affirmative Action Program by signing 
this form and submitting it to the Contractor for submission to the awarding authority not later 
than five working days following the opening of the bids. 

 
XI. COMPLIANCE – INFORMATION, REPORTS, AND SANCTIONS 

1.  The Contractor will provide all information and reports required by the City on instructions 
issued and will permit access to its facilities and any books, records, accounts and other 
sources of information which may be determined by the City to affect the employment of 
personnel.  This provision shall apply only to information pertinent to the City’s 
supplementary affirmative action contract requirements.  Where information required is in the 
exclusive possession of another who fails or refuses to furnish this information, the Contractor 
shall so certify to the City and shall set forth what efforts have been made to obtain the 
information. 

                  
  

2. Whenever the City believes the Contractor may not be operating in compliance with the terms 
of this Section, the City directly, or through its designated agent, shall conduct an appropriate 
investigation, and confer with the parties, to determine if such Contractor is operating in 
compliance with the terms of this Section.  If  the City or its agent finds the Contractor not in 
compliance, it shall make a 
preliminary report of non-compliance and notify such Contractor in writing of such steps as 
will in the judgment of the City or its agent bring such Contractor into compliance.  In the 
event that such Contractor fails or refuses to fully perform such steps, the City shall make a 
final report of non-compliance, and recommend the imposition of one or more of the 
sanctions listed below.  If, however, the City believes the Contractor has taken or is taking 
every possible measure to achieve compliance, it shall not make final a report on non-
compliance.  Within fourteen (14) days of the receipt of recommendations of the City, the 
administering agency shall move to impose one or more of the following sanctions, as it may 
deem appropriate to attain full and effective enforcement. 
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a. The recovery by the administering agency from the Contractor of l/10 of 1%  of the contract 
award price or $l000.00, whichever sum is greater, in the nature of  liquidated damages or,  if 
a Subcontractor is in non-compliance, the recovery by the administering agency from the 
Contractor as a back charge against the Subcontractor  of l/10 of 1%  of the subcontract price, 
or $400.00, whichever sum is greater, in the nature of liquidated damages, for each week that 
such party fails or refuses to comply: 

  
b. The suspension of any payment or part thereof due under the contract until such  time as the 

Contractor or any Subcontractor is able to demonstrate compliance with the terms of the 
contract; 

 
c. The termination, or cancellation, of the contract, in whole or in part, unless the  Contractor is 

able to demonstrate within a specified time his compliance with the terms of the contract; 
 

d. The denial to the Contractor of the right to participate in any further contracts awarded by the 
administering agency for a period of up to three years. 

 
3. If at any time after the imposition of one or more of the above sanctions a Contractor is able 

to demonstrate that he/she is in compliance with this section, he/she may request the 
administering agency in consultation with the City, to suspend the sanctions conditionally, 
pending a final determination by the City as to whether the contractor is in compliance.  
Upon final determination, based on the recommendations of the adjudicatory body, the City 
shall either lift the sanctions or reimpose them. 

 
 

4. Sanctions enumerated under Section XII-2 shall not be imposed except after an adjudicatory 
proceeding, as that term is used in M.G.L. Chapter 30, has been conducted.  No investigation 
by the City or its agent shall be initiated without prior notice to the Contractor.               

  
 

XII. SEVERABILITY 
The provisions of this Section are severable, and if any of these provisions shall be held 
unconstitutional by any court of competent jurisdiction, the decisions of such court shall not 
affect or impair any of the remaining provisions. 
 

XIII.       WAIVER 
The City of Worcester reserves the right to waive any stipulation in the M/WBE Program when 
deemed necessary or appropriate for the general good of the City and its programs. 

 
DEFINITIONS 

 
Contractor  - Except where otherwise specifically stated the term “Contractor” shall mean any 
General Contractor. 

     
City  - is the City of Worcester, Massachusetts 
 
M/WBE - is Minority and Women Business Enterprise as certified by the State Office of  Minority 

and Women Business Assistance to be 5l% or more minority or women owned and operated. 
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RESPONSIBLE EMPLOYER ORDINANCE 

 
and 

 
MINORITY/WOMEN BUSINESS ENTERPRISE AND WORKER UTILIZATION 

 
============================================================================================= 

           FORM E00-D/103 
 

SUCCESSFUL BIDDER’S OBLIGATION TO PROCEDURES AND FORMS 
 
All successful bidders on City of Worcester construction projects will receive a package of procedures and 
forms that are to be used at specific times throughout the life of the project. 
The following is a list of the documents that will be sent to successful bidders when this office is notified 
that a contract has been, or is about to be, executed. 
 

I. BUILDING TRADES – CONTACT LIST, E00-D/6 
When a contractor cannot fulfill the worker utilization percentages, the appropriate building 
trades locals may be contacted to request assistance in locating and engaging qualified 
workers. 

 
II. AFFIDAVIT OF ACKNOWLEDGEMENT and CERTIFICATION  OF 

COMPLIANCE, (FOR SUBCONTRACTORS), E00-101 
If any portion of a project is to be subcontracted at any tier, each additional subcontractor 
shall complete this form and send it to the Contract Compliance Office within two business 
days of contract execution and PRIOR to beginning work on the project. 

 
III. TABLE OF PROJECTED SUBCONTRACTORS,  E00-103 

The use of subcontractors at any tier shall be reported to the Contract Compliance Office on 
this form prior to the subcontractor beginning work on the project. 
 

IV. SUBCONTRACTOR’S CERTIFICATE OF INTENT TO PARTICIPATE, E00-104 
Each Non-Filed subcontractor engaged to work a project shall complete and forward this form 
to the Contract Compliance Office prior to beginning work on the project. 

 
V. QUARTERLY PROJECTED WORKFORCE TABLE, E00-105 

Each General Contractor, Filed Subcontractor and Non-Filed Subcontractor, regardless of tier, 
shall complete and forward this form to the Contract Compliance Office prior to beginning 
work and again for each additional three month period throughout the life of the project.  
 

VI. REQUEST FOR MODIFICATION 
E00-106B, MINORITY AND WOMEN BUSINESS UTILIZATION 
E00-106C, MINORITY AND WOMEN UTILIZATION IN THE WORK FORCE 
Any General Contractor, Filed Subcontractor or Non-Filed Subcontractor,  regardless of tier, 
not meeting the minority and women goals, may file a request for modification after having 
exhausted all possible sources.  
Requests for modification are considered ONLY  after attempts to fulfill these mandates have 
been documented and submitted to the Contract Compliance Office with the appropriate 
sections of this form. 
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A modification or waiver will not be granted because a contractor wishes to use an existing 
workforce that does not achieve the goals of 38% of total work hours to be worked by people 
of color and 10% of total work hours to be worked by women; and, 

 
If subcontracting, does not meet the goals of 10% of the contract value for Minority Business 
Enterprises and 15% of the contract value to Women Business Enterprises. 

 
VII. INITIAL STATEMENT and CERTIFICATION OF COMPLIANCE WITH THE  

RESPONSIBLE EMPLOYER ORDINANCE, REO-101 (Pages 1 & 2) 
  
General Contractors, Trade Contractors, Filed Subcontractors and Subcontractors complete 
and submit this form as part of their bid on all City of Worcester construction projects subject 
to the provisions of G.L. Chapter 149 and Chapter 149A. 
 
The REO requirements are applicable under Chapter 149 to contracts of $100,000 or more. 
Under Chapter 149A the requirements are applicable only to contracts $5M and above.  
 

Note:  Under the September 2012 revision of the REO, there is no minimum threshold 
for subcontractors. Hence all subcontractors, i.e., Trade Contractors, Filed 
Subcontractors and Non-Filed Subcontractors at every tier must comply with the 
requirements of the REO 

 
The General Contractor shall forward all Trade Contractor’s, Filed Subcontractor’s and 
Subcontractor’s REO-101 Forms and REO evidence to the Contract Compliance Office for 
approval, PRIOR to said subcontractors beginning work. 
 
 

VIII. WEEKLY STATEMENT AND CERTIFICATION OF COMPLIANCE WITH THE 
RESPONSIBLE EMPLOYER ORDINANCE, REO-102 
 
At the end of each week of work, ALL Contractors, Trade Contractors, Filed Subcontractors, 
and Non-Filed Subcontractors regardless of tier, subject to the provisions of G.L. Chapter 149 
and Chapter 149A,.shall complete and submit this form along with their certified payroll 
reports to the Contract Compliance Office.   
 
 

IX. INITIAL STATEMENT AND ADDITIONAL CERTIFICATION OF COMPLIANCE 
WITH THE RESPONSIBLE EMPLOYER ORDINANCE, REO-103 
 
General Contractors, Trade Contractors, Filed Subcontractors and Subcontractors complete 
and submit this form as part of their bid on all City of Worcester construction projects subject 
to the provisions of G.L. Chapter 149 and Chapter 149A.  
 
If any portion of a project is to be subcontracted at any tier, each additional subcontractor 
shall complete this form and send it to the General Contractor who, in turn will transmit this 
form to the Contract Compliance Office within two business days of contract execution and 
PRIOR to the subcontractor beginning work on the project. 
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X. WEEKLY CERTIFIED PAYROLL REPORT and WEEKLY WORKFORCE 

UTILIZATION REPORT . 
 

At the end of each week of work, all Contractors, Filed Subcontractors, and Non-Filed 
Subcontractors, regardless of tier, shall complete and submit these forms to the Contract 
Compliance Office.  
 
The Contract Compliance Office will also accept computer generated payroll reports.  
However, if the computer payroll does not reflect the prevailing wage, the Contractor must 
provide a breakdown of the benefits paid to each employee which when added to the base 
wage equals the prevailing wage.  



CORI COMPLIANCE / GENDER IDENTITY & EXPRESSION 
 
Vendors entering into contracts with the City of Worcester must affirm that their policies 
regarding CORI information are consistent with the CORI hiring standards set by the City of 
Worcester. The City’s CORI hiring policy may be downloaded from City of Worcester website 
www.worcesterma.gov. Questions pertaining to the City’s CORI hiring policy are to be directed 
to the Equal Employment Opportunity Officer, Executive Office of Human Resources at 
hr@worcesterma.gov  
 
CERTIFICATION 

 
All Vendors must check one of the three lines below. 
 
1. _____   CORI checks are not performed on any Applicants.  
 
2. _____   CORI checks are performed on some or all Applicants.  The Vendor, by affixing 
a signature below, affirms under penalties of perjury that its CORI policy is consistent with the 
standards set forth with the CORI hiring standards set by the City of Worcester. 
 
3. _____  CORI checks are performed on some or all Applicants.  The Vendor’s CORI 
policy is not consistent with the standards set forth with the CORI hiring standards set by the City 
of Worcester. (a copy of the Vendor’s written CORI policy must accompany this form). 
 
_____________________________             _____________________________   
(Typed or printed name of person            Signature 
signing quotation, bid or proposal)   
 
 
_____________________________   
Name of Business 
 
A Vendor with a CORI policy that does NOT conform to the City standards must check Line 3.  
Vendors who check Line 3 will not be permitted to enter into contracts with the City, absent a 
waiver granted by the City. For any waiver to be granted, a written request should accompany bid 
submission explaining in detail why the vendor fails or refuses to comply with the City’s CORI 
hiring standards.  

----------------------------------------------------------------------------------------------- 
 
Gender Identity Standards Applicable to Vendors 
The city will do business only with vendors that have adopted and employ Gender Identity 
policies, practices and standards that are consistent with city standards. 
 
The city may review all vendors’ Gender Identity policies and practices for consistency with city 
standards. 
 
By signing this bid, vendor confirms that their Gender Identity policies, practices and standards 
are consistent with those of the City of Worcester. For further information please refer to the 
Ordinance Relative to Gender Identity and Expression found at www.worcesterma.gov or call the 
LGBTQ Liaison/Director of Human Rights & Disabilities at 508-799-8486. 
  

http://www.worcesterma.gov/
mailto:hr@worcesterma.gov
http://www.worcesterma.gov/


MWBE FORM (REVISED 1/06) 

CITY OF WORCESTER MINORITY AND WOMEN BUSINESS ENTERPRISE PROGRAM 
 

VENDOR/SERVICE PROVIDER CERTIFICATION 
TO BE AWARDED A VENDOR/SERVICE CONTRACT, ALL PARTS OF THIS FORM THAT 
APPLY TO YOUR BID MUST BE COMPLETED AND SUBMITTED WITH YOUR BID.  
 
Bidder is a Minority Business Enterprise (MBE) - see reverse for definition Yes______  No_______ 
 
Bidder is a Woman Business Enterprise (WBE) - see reverse for definition Yes______  No_______ 
 
IF SUBCONTRACTING any portion of the service covered by this bid, the successful bidder shall 
demonstrate a good faith effort to seek and use TEN PERCENT (10%) Minority and FIFTEEN 
PERCENT (15%) Women-owned Businesses. 
 
A. YOUR INTENT TO SUBCONTRACT. CHECK () THE APPROPRIATE BOX: 

 
 No work will be subcontracted. Complete Section "C" only. 
 Some work will be subcontracted. Complete Section "B" and "C" 

 
B. LIST SUBCONTRACTORS Engaged to do any portion of this Bid. 

 
Check () the appropriate box and give complete information. 
 

 MBE  WBE  OTHER __________ 
  
Firm Name: _____________________________________________ 
Street Address:    _____________________________________________ 
City/State/Zip _____________________________________________ 
 
Work subcontracted: ___________________________________________Dollar Value $    ___________                                         
 
 
Check () the appropriate box and give complete information. 
 

MBE WBE  OTHER __________ 
  
Firm Name: _____________________________________________ 
Street Address:    _____________________________________________ 
City/State/Zip _____________________________________________ 
 
Work subcontracted: ___________________________________________ Dollar Value $ ____________ 
 
 
C. ITEM/SERVICE BID ON: _________________________BID NO.: ____________________ 
 
Firm Name: _____________________________________________  
Street Address:    _____________________________________________ 
City/State/Zip _____________________________________________ 
 
 
 



MWBE FORM (REVISED 1/06) 

 
 
 
For purposes of the City’s classification and reporting program, the following definitions apply: 
 
Minority Business Enterprise (MBE) – a for profit enterprise, regardless of size, physically located in 
the United States or its trust territories, which is owned, operated and controlled by minority group 
members.  “Minority group members” are U.S. citizens who are African-American, Latin American, 
Native American, Asian-Pacific American and Asian-Indian American.  “Ownership” by minority 
individuals means the business is at least 51% owned by such individuals or, in the case of a publicly 
owned business, at least 51% of the stock is owned by one or more such individuals.  Further, those 
minority group members control the management and daily business operations. 
 
Women Business Enterprise (WBE) – a for profit enterprise, regardless of size, physically located in the 
United States or its trust territories, which is owned, operated and controlled by women group members. 
“Ownership” by women means the business is at least 51% owned by women or, in the case of a publicly 
owned business, at least 51% of the stock is owned by one or more women.  Further, those women group 
members control the management and daily business operations. 
 



STATE LAW MANDATES THAT TO DO BUSINESS WITH THE CITY OF 
WORCESTER the Massachusetts Revenue Enforcement and Protection Program of 1983 
requires that the following be supplied with your bid: 
 
DATE: _________________________ 
 
 
Pursuant to Mass. G.L. Ch. 62C, Section 49A, I certify under the penalties of perjury that 
I, to my best knowledge and belief, have filed all Massachusetts State Tax Returns and 
paid all Massachusetts State and City Taxes required under law. 
 
 
COMPANY NAME: 
 
STREET ADDRESS: 
 
CITY OR TOWN: 
 
STATE:        ZIP CODE: 
 
TELEPHONE NO.:     FAX NO. 
 
 
SOCIAL SECURITY OR FEDERAL IDENTIFICATION NO.: 
 
  
AUTHORIZED SIGNATURE:  
 
 
FAILURE TO COMPLETE THIS FORM MAY RESULT IN REJECTION OF BID AND/OR REMOVAL 
FROM CITY BID LIST. 
 

RIGHT TO KNOW 

FORM REAP 1 (REVISED 12/07) 

Any vendor who receives an order or orders resulting from this invitation agrees to 
submit a Material Safety Data Sheet (MSDS) for each toxic or hazardous substance or 
mixture containing such substance, pursuant to M.G.L. C111f  228, 9 and 10 and the 
regulations contained in 441 CMR SS21.06 when deliveries are made. The vendor agrees 
to deliver all containers properly labeled pursuant to M.G.L. C111F  S7 and the 
regulation contained in 441  CMR S21-05. Failure to submit a MSDS and/or labels on 
each container will place the vendor in noncompliance with the purchase order and/or 
contract. Failure to furnish MSDS’s and/or labels on each container may result in Civil or 
Criminal penalties, including bid debarment and action to prevent the vendor from selling 
said substances, or mixtures containing said substances within the Commonwealth. All 
vendors furnishing substances or mixtures subject to Chapter 1.1F or M.G.L. are 
cautioned to obtain and read the law and rules and Regulations referenced above. Copies 
can be obtained from the State House Book Store, Secretary of State, State House, Room 
117, Boston, MA (617) 727-2834 for $2.00 plus $.65 postage. In addition, copy of  
"Right to Know" law is available in Purchasing Department for review. 



WAGE THEFT PREVENTION CERTIFICATION 
 

By the Revised Ordinances, Chapter 2, Section 39, the city of Worcester has established requirements for certain contracts 
in an effort to prevent wage theft. Prospective contractors must provide the following certification and disclosures with 
their bids/proposals. The City will not award a contract without receipt of this completed certification.  
 
INSTRUCTIONS: A prospective contractor shall (a) check Box 1 OR Box 2, as applicable, (b) check Boxes 3-5, (c) sign 
this form certifying compliance with the Wage Theft Prevention Ordinance, and (d) submit the completed form with its 
bid/proposal. For multi-year contracts, the successful bidder/proposer shall submit the completed form annually to the 
Purchasing Director. 
 
Pursuant to the Wage Theft Prevention Ordinance, successful bidders/proposals shall post in conspicuous places the Mass. 
Wage and Hour Laws notice informing employees of the protections of G.L. c. 149, Sec. 151, and the Fair Labor 
Standards Act (FLSA). The notice may be found at http://www.mass.gov/ago/docs/workplace/wage/wagehourposter.pdf 
 

ALL BIDDERS/PROPOSERS MUST CERTIFY THAT [check either Box 1 or Box 2, as applicable] 
 

1.   Neither this vendor/contractor nor any prospective subcontractor has been subject to a federal or state criminal or 
civil judgment, administrative citation, final administrative determination, order or debarment resulting from a violation of 
G.L. c. 149, G.L. c. 151, or FLSA, within three (3) years prior to the date of this bid/proposal submission. 
 

OR 
 

2.    This vendor/contractor, or a prospective subcontractor, has been subject to a federal or state criminal or civil 
judgment, administrative citation, final administrative determination, or debarment resulting from a violation of G.L. c. 
149, G.L. c. 151, or FLSA, within three (3) years prior to the date of this bid/proposal submission. The firm shall provide 
a copy of the same with the bid/proposal. 
 

ALL BIDDERS/PROPOSERS MUST CERTIFY EACH OF THE FOLLOWING  
 

3.    Within five (5) days of receiving notice, the vendor/contractor shall report and provide a copy of any federal or 
state criminal or civil judgment, administrative citation, final administrative determination, order or debarment resulting 
from a violation of G.L. c. 149, G.L. c. 151, or FLSA imposed on this firm or on any prospective subcontractor while any 
bid/proposal to the City is pending and, if awarded a contract, during the term of the contract provide the same to the 
Purchasing Director.  
 

4.  A vendor/contractor awarded a contract that has disclosed under paragraph 3 above shall, upon request, furnish 
monthly certified payrolls for the City contract as the Purchasing Director instructs and shall, at the discretion of the 
Purchasing Director, obtain a wage/payment bond or other suitable insurance as required by the Wage Theft Prevention 
Ordinance. Vendors/contractors subject to a state or federal debarment for violation of the above laws or prohibited from 
contracting with the Commonwealth are prohibited from contracting with the City, and upon a finding or order of 
debarment or prohibition, the City may terminate the contract.  
 

5.  The contractor shall post notices provided by the City in conspicuous places informing employees of the 
protections of the Wage Theft Prevention Ordinance, and applicable local, state and federal law. 
 
The undersigned certifies under the pains and penalties of perjury that the contractor is in compliance and agrees to 
remain in compliance with the provisions of the Wage Theft Prevention Ordinance for the term of its contract with the 
City. 
 
Signed:__________________________________     _____________________________________    _______________ 
           Print Name & Title    Company Name               Date  
  
            
 

http://www.mass.gov/ago/docs/workplace/wage/wagehourposter.pdf
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