PURCHASING DIVISION SEALED BID NO. CR-8430-M5
CITY OF WORCESTER

MASSACHUSETTS 01608-1895 DATE: April 22, 2025

ROOM 201 - CITY HALL, 455 MAIN STREET

PHONE (508) 799-1220 CITY OF WORCESTER
Christopher J. Gagliastro, MCPPO

SEALED BID INVITATION Purchasing Agent

(Labor, - Filed Sub-Bids NOT Required)

BUYER: Stephen R. McDonald

INSTRUCTIONS TO BIDDERS

All bids are subject to the terms and conditions and specificity herein set forth.

COMPLETE FORM FOR GENERAL BID (ENCLOSED) MUST BE SUBMITTED IN A SEALED ENVELOPE:

DATE: MAY 7, 2025 TIME: 10:00 A.M. LOCAL TIME

PLACE: Purchasing Division, Room 201, City Hall, Worcester, Massachusetts

MARK SEALED ENVELOPE ''Sealed Bid No. CR-8430-M5, Asbestos Abatement / WPS and City"'

The name and address of the bidder must appear in the upper left-hand corner of the envelope. The City of Worcester is not
responsible for bids not properly marked.

GENERAL

This Bid Invitation covers: Asbestos abatement services on an as-needed basis as per the attached requirements and
specifications of the Worcester Public Schools for the period May 21, 2025 to May 20, 2026. This contract may be
renewed for a second and third year the sole discretion of the City. The option to be determined at the end of the current
contract year (See Page 59).

A certified check or bid bond made payable to the "City Treasurer, City of Worcester" in the Amount of 5% of total bid MUST
ACCOMPANY this bid.

All bids received will be publicly opened and read in the Bid Room at City Hall at date and time shown above. NO BID WILL
BE ACCEPTED AFTER TIME AND DATE SPECIFIED

A copy of the contractor’s DCAMM Certificate of Eligibility Forms Q7 and Update Form CQ3 must accompany this bid. Only
contractors holding a Certificate of Eligibility from DCAMM in the category (ies) called for, and in a single project amount
higher than the estimated project cost will be able to file a bid. THE PROJECT CLASSIFICATION IS: ASBESTOS
REMOVAL

Any and all questions or clarifications regarding this bid must be sent in writing to: Stephen R. McDonald via e-mail at
MCDONALDS@worcesterma.gov

Please go to our website (www.worcesterma.gov) to obtain bid results following due date.

Every general bid which is not accompanied by a bid deposit as prescribed by paragraph (1) section forty-four B, chapter 149 of
General Laws as amended, or which otherwise does not conform with section forty-four A to forty-four L, inclusive, or which is
on a form not completely filled in, or which is incomplete, conditional or obscure or which contains any addition not called for,
shall be invalid; and the awarding authority shall reject every such general bid.

The bidder to whom a contract is awarded will be required to furnish and pay for a Performance Bond of a Surety Company
authorized to do business in Massachusetts, for not less than 100% of the amount of the contract awarded satisfactory to the
awarding authority of the City of Worcester, which besides bonding the contractor to well and faithfully perform all the terms and
conditions of the contract, shall provide security for the payment for all labor performed or furnished and all materials used in the
fulfillment of said contract.
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The bidder to whom a contract is awarded will also be required to furnish and pay for a labor and materials or payment bond, of a
surety company qualified to do business under the laws of the Commonwealth, for not less than 100% of the amount of the contract
awarded, satisfactory to the awarding authority.

These bonds to be in forms as established by the City of Worcester.

Purchases made by the City of Worcester are exempt from the payment of Federal Excise Taxes and Massachusetts State Sales
Tax and such taxes must not be included in the quoted price.

The City reserves the right to reject any and all bids, if deemed in the best interest of the City, as governed by section forty-four E
of chapter 149 of the General Laws.

Bids may be withdrawn without penalty prior to the time and date specified. For any bid withdrawn after time and date specified,
the bidder shall forfeit deposit on bid as liquidated damages.

The bidder must certify that no official or employee of the City of Worcester, Massachusetts, is financially interested in this
proposal or in the contract which the bidder offers to execute or in expected profits to arise therefrom, unless there has been
compliance with provisions of G. L. c. 43, sec. 27, and that this bid is made in good faith without fraud or collusion or connection
with any other person submitting a proposal.

Bids must be submitted in accordance with provisions of Chapter 149 of General Laws as amended. In the event of any
inconsistency between these specifications and the cited statute, the statute shall control. No sub bids under this contract are
required to be filed.

The general contract will be awarded to the lowest responsible and eligible general bidder pursuant to section forty-four A of
chapter 149 of the General Laws.

The successful bidder will be notified in writing, by mail or otherwise, that his bid has been accepted and that he has been
awarded the contract. The successful bidder shall execute the contract and furnish the required bonds within five (5) days,
Saturdays, Sundays and legal holidays excluded, after presentation of the contract. If the bidder selected as the general
contractor fails to perform his agreement to execute the contract in accordance with the terms of his bid and furnish a
performance bond and also a labor and materials payment bond as stated in his bid, the award will be made to the next lowest
responsible and eligible general bidder, subject to the provisions of Sections 44A-44], inclusive, of said Chapter 149 of the
General Laws.

Before submitting a quotation, each bidder must make a careful study of these specifications and proposal, and fully assure himself
as to the quality of the materials and character of the workmanship required.

The contractor must visit the place where the work is to be performed and materials delivered, and take into consideration the
existing conditions and should his quotation be accepted, he will be held responsible for any omission, misunderstanding or error,
whether it results from his failure to do so or not.

The proposal for this work must cover all contingencies, including all labor and materials, scaffolding, tools, transportation, etc.,
necessary for the complete installation of everything described, shown or reasonably implied herein.

Wherever the title “Contracting Officer” is used, it shall be interpreted as follows:
Contracting Officer: Christopher Gagliastro, Purchasing Agent

Any prospective bidder requesting a change in or interpretation of existing specifications or terms, and conditions must do so
within five (5) days (Saturdays, Sundays and Holidays excluded) before scheduled bid opening date. All requests are to be in
writing to the Purchasing Division. No changes will be considered or any interpretation issued unless request is in our hands within
five (5) days (Saturdays, Sundays and Holidays excluded) BEFORE scheduled bid opening date. The Purchasing Division shall
respond in writing if the inquiry is received as described above. Oral clarifications or interpretations will be of no legal effect. The
City will not be responsible for any information, explanation or interpretation rendered in any fashion except as herein
provided.

Each bid shall be submitted upon the bid forms furnished by the City, copies of which are bound with the Bid. Wherever unit
prices are called for, all such prices shall be provided by the bidder. In the event of a discrepancy between prices written in
words and prices written in figures, the written words shall govern. In the event of a discrepancy between the indicated sum of
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any column of figures and the correct sum thereof, the correct sum shall govern. The bid shall state the legal name of the bidder
and shall be signed in ink by a person or persons legally authorized to bind the bidder to a contract. The name and title of the
person or persons signing the bid shall be typed or printed below the signatures.

Section 39L of Chapter 30 of the Massachusetts General Laws prohibits the City from entering into a contract for this work
with, and shall not approve as a subcontractor furnishing labor and materials for a part of any such work, a foreign corporation
which has not filed with the City, a certificate of the State Secretary stating that such corporation has complied with
Massachusetts General Laws Chapter 156D, Part 15, subdivision A, s. 15.03, and Part 16, subdivision B, s. 16.22. Therefore,
every Foreign Corporation, must furnish a certified copy of its Certificate of Registration that has been duly filed with the State
Secretary's office. Any bid of a foreign corporation submitted without a Certificate may be invalid and may be rejected.

On any project for the construction, reconstruction, installation, demolition, maintenance or repair of any building, or public
work, to be funded in whole or in part by city funds, or funds which, in accordance with a federal or state grant, program, or
otherwise, the city expends or administers, or any such project to which the city is a signatory to the contract therefore, the
provisions of this section shall apply and the same shall be referenced in every invitation to bid for such project and, the
following paragraphs shall be contained in every resulting contract there from: “It shall be a material breach of this contract if
the contractor and each subcontractor shall not at all times adhere to the provisions of § 1A(e)(9) of chapter nine of the Revised
Ordinances of the city by limiting their on- site, noise producing construction and related work to the hours specified by said
ordinance”.

The director of purchasing, commissioner of code enforcement and the head of any department shall have the authority to adopt
any rules and regulations they deem necessary to implement this subsection with respect to contracts generally and the head of
the department awarding any such contract shall have the authority to adopt any rules and regulations he or she deems necessary
to implement this subsection with respect to any particular project.

This is not an exclusive contract. The City may, at its discretion, select a contractor not under a “blanket contract” to perform
any work.

The City may terminate this Agreement at any time by giving at least five (5) days written notice to the Contractor. The
Contractor shall be paid in accordance with the appropriate invoicing procedure defined in the Agreement, for work
performed up to and including the termination date. No other termination expense shall be allowed.

[End of Instructions To Bidders Documents]
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GENERAL CONDITIONS TO THE CONTRACT FOR CONSTRUCTION

ARTICLE 1
GENERAL PROVISIONS

1.1 THE CONTRACT DOCUMENTS

1.1.1 The Contract Documents consist of the Owner-Contractor Agreement, the Conditions of the
Contract (General, Supplementary and other Conditions), Performance Bond, Payment Bond, Vote of
Corporation, Instructions to Bidders, Bid Proposal, the Drawings, the Specifications, and all Addenda
issued prior to and all Modifications issued after execution of the Contract. A Modification is (1) a written
amendment to the Contract signed by both parties, (2) a Change Order, (3) a written interpretation issued
by the City, or (4) a written order for a minor change in the Work issued by the City pursuant to Paragraph
12.3. The Contract Documents do not include Bidding Documents such as, sample forms, or portions of
Addenda relating to any of these, or any other documents, unless specifically enumerated in the Owner-
Contractor Agreement.

1.2 THE CONTRACT

1.2.1 The Contract Documents form the Contract for Construction. This Contract represents the entire
and integrated agreement between the parties hereto and supersedes all prior negotiations, representations,
or agreements, either written or oral. The Contract may be amended or modified only by a Modification
as defined in Subparagraph 1.1.1. These General Conditions, wherever applicable, shall be construed
consistent with, and not to the exclusion of any terms of the Owner-Contractor Agreement, provided
further however, that the terms of such Agreement shall take precedence, as provided in Subparagraph
111

1.3 THE WORK

1.3.1 The Work comprises the completed construction required by the Contract Documents and includes
all labor necessary to produce such construction, and all materials and equipment incorporated or to be
incorporated in such construction.

1.4 THE PROJECT

1.4.1 The Project is the total construction of which the Work performed under the Contract Documents
may be the whole or a part.

1.5 EXECUTION, CORRELATION AND INTENT

1.5.1 The Owner and Contractor shall sign the Owner-Contractor Agreement (“Agreement”) in duplicate.
By executing the Agreement, the Contractor represents that he has visited the site, familiarized himself
with the local conditions under which the Work is to be performed, and correlated his observations with
the requirements of the Contract Documents.

1.5.2 The intent of the Contract Documents is to include all items necessary for the proper execution and
completion of the Work. The Contract Documents are complementary, and what is required by any one
shall be as binding as if required by all. Work not covered in the Contract Documents will not be required
unless it is consistent therewith and is reasonably inferable therefrom as being necessary to produce the
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intended results. Words and abbreviations which have well-known technical or trade meanings are used
in the Contract Documents in accordance with such recognized meanings. All work mentioned or
indicated in the Contract Documents shall be performed by the Contractor as part of this Contract unless
it is specifically indicated in the Contract Documents that such work is to be done by others. Should the
drawings or the Specifications disagree in themselves or with each other, the Contractor shall provide the
better quality or greater quantity of work and/or materials unless otherwise directed by written addendum
to the Contract.

1.5.3 The organization of the Specifications into divisions, sections and articles, and the arrangement of
Drawings shall not control the Contractor in dividing the Work among Subcontractors or in establishing
the extent of Work to be performed by any trade. The Contractor and all subcontractors shall refer to all
of the Drawings, including those showing primarily the work of the mechanical, electrical and other
specialized trades, and to all of the Sections of the Specifications, and shall perform all work reasonably
inferable therefrom as being necessary to produce the indicated results.

1.5.4 All indications or notations which apply to one of a number of similar situations, materials or
processes shall be deemed to apply to all such situations, materials or processes wherever they appear in
the Work, except where a contrary result is clearly indicated by the Contract Documents.

1.5.5 Where codes, standards, requirements and publications of public and private bodies are referred to
in the Specifications, references shall be understood to be to the latest revision prior to the date of receiving
bids, except where otherwise indicated.

1.5.6 Where no explicit quality or standards for materials or workmanship are established for work, such
work is to be of good quality for the intended use and consistent with the quality of the surrounding work
and of the construction of the Project generally.

1.5.7 All manufactured articles, materials, and equipment shall be applied, installed, connected, erected,
used, cleaned, and conditioned in accordance with the manufacturer's written or printed directions and
instructions unless otherwise indicated in the Contract Documents.

1.6 OWNERSHIP AND USE OF DOCUMENTS

1.6.1 All Drawings and Specifications furnished by the City, and all copies thereof and the copyright
therein, are the property of the City. They are to be used only with respect to this Project and are not to be
used on any other project. With the exception of one contract set for each party to the Contract, such
documents are to be returned or suitably accounted for to the City on request at the completion of the
Work. Submission or distribution to meet official regulatory requirements or for other purposes in
connection with the Project is not to be construed as publication in derogation of the City's common law
copyright or other reserved rights.

ARTICLE 2
ARCHITECT

2.1 DEFINITION
2.1.1 The term Architect refers to either, (a) a professionally licensed architect or architectural firm hired
or used by the City, or in the absence of thereof, (b) the Contracting Officer identified in the Instruction

to Bidders.
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2.2 ADMINISTRATION OF THE CONTRACT
2.2.1 The Architect will provide administration of the Contract, as herein described.

2.2.2 The Architect will be the Owner’s representative during construction and until final payment is due.
The Architect will advise and consult with the Owner. The Owner’s instruction to the Contractor shall be
forwarded through the Architect. The Architect will have the authority to act on behalf of the Owner only
to the extent provided in the Contract Documents and, when applicable, the Design Services Agreement
between the two.

2.2.3 The Architect will not be responsible for, and will not have control or charge of, construction means,
methods, techniques, sequences or procedures, or for safety precautions and programs in connection with
the Work, and will not be responsible for the Contractor’s failure to carry out the Work in accordance with
the Contract Documents. The Architect will not be responsible for or have control or charge over the acts
or omissions of the Contractor, subcontractors, or any of their agents or employees, or any other persons
performing any of the Work.

2.2.4 The Architect shall at all times have access to the Work wherever it is in preparation and progress.
The Contractor shall provide facilities for such access so the Architect may perform his functions under
the Contract Documents.

2.2.5 Based on the Architect’s observations and an evaluation of the Contractor’s Applications for
Payment, the Architect will determine the amounts owing to the Contractor and will issue Certificates for
Payment in such amounts, as provided in Paragraph 9.4.

2.2.6 The Architect will be the interpreter of the requirements of the Contract Documents and the judge
of the performance thereunder by both the Owner and Contractor.

2.2.7 The Architect will render interpretations necessary for the proper execution or progress of the Work,
with reasonable promptness and in accordance with M.G.L. Chapter 30, Section 39P, or any lesser time
limit agreed upon. Either party to the Contract may make written request to the Architect for such
interpretations.

2.2.8 Claims, disputes and other matters in question between the Contractor and the Owner relating to the
execution of progress of the Work or the interpretation of the Contract Documents shall be referred
initially to the Architect for decision, which shall be rendered in writing within a reasonable time.

2.2.9 All interpretations and decisions of the Architect shall be consistent with the intent of and reasonably
inferable from the Contract Documents and will be in writing or in the form of drawings. In his capacity
as interpreter and judge, he will endeavor to secure faithful performance by both the Owner and the
Contractor, will not show partiality to either, and will not be liable for the result of any interpretation or
decision rendered in good faith, and in the absence of negligence, in such capacity.

2.2.10 The Architect will have authority to reject Work that does not conform to the Contract Documents.
Whenever, in his opinion, the Architect considers it necessary or advisable for the implementation of the
intent of the Contract Documents, he will have authority to require special inspection or testing of the
Work, whether or not such Work be then fabricated, installed or completed. However, neither the
Architect’s authority to act under this Subparagraph 2.2.10 nor any decision made by him in good faith
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either to exercise or not to exercise such authority, shall give rise to any duty or responsibility of the
Architect to the Contractor, any subcontractor, any of their agents or employees, or any other person
performing any of the Work.

2.2.11 The Architect will review and approve or take other appropriate action upon the Contractor’s
submittals such as Shop Drawings, Product Data and Samples, but only for conformance with the design
concept of the Work and with the information given in the Contract Documents. Such action shall be taken
with reasonable promptness so as to cause no delay. The Architect’s approval of a special item shall not
indicate approval of an assembly of which the item is a component.

2.2.12 The Architect will prepare Change Orders in accordance with Article 12, and will have authority
to order minor changes in the Work as provided in Subparagraph 12.3.

2.2.13 The Architect will conduct inspections to determine the dates of Substantial Completion and final
completion, will receive and forward to the Owner for the Owner’s review written warranties and related
documents required by the Contract and assembled by the Contractor, and will issue a final Certificate of
Payment upon compliance with the requirements of Subparagraph 9.9.

ARTICLE 3
OWNER
3.1 DEFINITION

3.1.1 The term Owner means the City of Worcester.
3.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER

3.2.1 The Owner shall, at the time of execution of the Owner-Contractor Agreement, furnish the
certification of adequate appropriation pursuant to M. G. L. Chapter 44, section 31C of the General Laws.

3.2.2 The Owner shall furnish existing surveys, if any, describing the physical characteristics, legal
limitations and utility locations for the site of the Project, and a legal description of the site.

3.2.3 Except as provided in Subparagraph 4.7.1, the Owner shall secure and pay for necessary approvals,
easements, assessments and charges required for the construction, use or occupancy of permanent
structures or for permanent changes in existing facilities.

3.2.4 Information or services under the Owner's control shall be furnished by the Owner with reasonable
promptness after receipt from the Contractor of a written request for such information or services.

3.2.5 Unless otherwise provided in the Contract Documents, the Contractor will be furnished, free of
charge, all copies of Drawings and Specifications reasonably necessary for the execution of the Work.

3.3 OWNER'SRIGHT TO STOP THE WORK

3.3.1 If the Contractor fails to correct defective Work as required by Paragraph 13.2 or persistently fails
to carry out the Work in accordance with the Contract Documents, the Owner, by a written order may
order the Contractor to stop the Work, or any portion thereof, until the cause for such order has been
eliminated; however, this right of the Owner to stop the Work shall not give rise to any duty on the part
of the Owner to exercise this right for the benefit of the Contractor or any other person or entity, except
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to the extent required by Subparagraph 6.1.3.
3.4 OWNER'SRIGHT TO CARRY OUT THE WORK

3.4.1 |If the Contractor defaults or neglects to carry out the Work in accordance with the Contract
Documents and fails within seven (7) days after receipt of written notice from the Owner to commence
and continue correction of such default or neglect with diligence and promptness, the Owner may, without
prejudice to any other remedy he may have, make good such deficiencies. In such case, an appropriate
Change Order shall be issued deducting from the payments then or thereafter due the Contractor the cost
of correcting such deficiencies, including compensation for the City’s additional services made necessary
by such default, neglect or failure. Such action by the Owner and the amount that is charged to the
Contractor are both subject to prior notice being given by the Architect. If the payments then or thereafter
due the Contractor are not sufficient to cover such amount, the Contractor shall pay the difference to the
Owner.

ARTICLE 4
CONTRACTOR
41 DEFINITION

4.1.1 The Contractor is the person or entity identified as such in the Owner-Contractor Agreement and is
referred to throughout the Contract Documents as if singular in number and masculine in gender. The term
Contractor means the Contractor or his Authorized Representative.

42 REVIEW OF CONTRACT DOCUMENTS

4.2.1 Before starting the Work, and at frequent intervals during the progress thereof, the Contractor shall
carefully study and compare the Agreement, Conditions of the Contract, Drawings, Specifications,
Addenda and other Contract Documents and shall at once report to the City any error, inconsistency or
omission he may discover. Any necessary change shall be ordered as provided in Article 12, subject to
the requirements of Paragraph 1.2 and other provisions of the Contract Documents. If the Contractor
proceeds with the Work without such notice to the City, having discovered such errors, inconsistencies or
omissions, or if by reasonably study of the Contract Documents he could have discovered such, the
Contractor shall bear all costs arising therefrom.

4.2.2 The Contractor shall give the City timely notice of any additional design drawings, specifications,
or instructions required to define the Work in greater detail, or to permit the proper progress of the Work.

4.2.3 The Contractor shall not proceed with any Work that is not clearly and consistently defined in detail
in the Contract Documents, but shall request additional drawings or instructions from the City. If the
Contractor proceeds with such Work without obtaining further drawings or instructions, he shall correct
Work incorrectly done at his own expense.

4.3 SUPERVISION AND CONSTRUCTION PROCEDURES

4.3.1 The Contractor shall supervise and direct the Work, using his best skill and attention. He shall be
solely responsible for all construction means, methods, techniques, sequences and procedures and for
coordinating all portions of the Work under the Contract.

4.3.2 The Contractor shall be responsible to the Owner for the acts and omissions of his employees,
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subcontractors and their agents and employees, and other persons performing any of the Work under a
contract with the Contractor.

4.3.3 The Contractor shall not be relieved from his obligations to perform the Work in accordance with
the Contract Documents either by the activities or duties of the City in his administration of the Contract,
or by inspections, tests or approvals required or performed.

4.3.4 Where the Contract Documents refer to particular construction means, methods, techniques,
sequences or procedures or indicate or imply that such are to be used in the Work, such mention is intended
only to indicate that the operations of the Contractor shall be as to produce at least the quality of work
implied by the operations described, but the actual determination of whether or not the described
operations may be safely and suitably employed on the Work shall be the responsibility of the Contractor,
who shall notify the City in writing of the actual means, methods, techniques, sequences or procedures
which will be employed on the Work, if these differ from those mentioned in the Contract Documents.
All loss, damage, or liability, or cost of correcting defective work arising from the employment of any
construction means, methods, techniques, sequences or procedures shall be borne by the Contractor,
notwithstanding that such construction means, methods, techniques, sequences or procedures are referred
to, indicated or implied by the Contract Documents, unless the Contractor has given timely notice to the
Architect in writing that such means, methods, techniques, sequences or procedures are not safe or
suitable, and the Contractor has then been instructed in writing by the Owner to proceed at the Owner's
risk.

44 LABOR AND MATERIALS

4.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for all
labor, materials, equipment, tools, construction equipment and machinery, water, heat, utilities,
transportation, and other facilities and services necessary for the proper execution and completion of the
Work, whether temporary or permanent and whether or not incorporated or to be incorporated in the Work.
The word ‘provide’ shall mean furnish and install complete, including connections, unless otherwise
specified.

4.4.2 The Contractor shall at all times enforce strict discipline and good order among his employees and
shall not employ on the Work any unfit person or anyone not skilled in the task assigned to him.

45 WARRANTY

4.5.1 The Contractor warrants to the Owner and the Architect that all materials and equipment furnished
under this Contract will be new and of recent manufacture unless otherwise specified, and that all Work
will be of good quality, free from faults and defects and in conformance with the Contract Documents.
All Work not conforming to these requirements, including substitutions not properly approved and
authorized, may be considered defective.

4.5.2 The Contractor shall be responsible for determining that all materials furnished for the Work meet
all requirements of the Contract Documents. The Owner may require the Contractor to produce reasonable
evidence that a material meets such requirements, such as certified reports of past tests by qualified testing
laboratories, reports of studies by qualified experts, or other evidence which, in the opinion of the Owner,
would lead to a reasonable certainty that any material used, or proposed to be used, in the Work meets the
requirements of the Contract Documents. All such data shall be furnished at the Contractor's expense. This
provision shall not require the Contractor to pay for periodic testing of different batches of the same
material, unless such testing is specifically required by the Contract Documents to be performed at the
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Contractor's expense.

4.5.3 If the Contractor proposed to use a material which, while suitable for the intended use, deviates in
any way from the detailed requirements of the Contract Documents, he shall inform the Architect in
writing of the nature of such deviations at the time the material is submitted for approval, and shall request
written approval of the deviation from the requirements of the Contract Documents.

4.5.4 In requesting approval of the deviations or substitutions, the Contractor shall provide, upon request,
evidence leading to a reasonable certainty that the proposed substitution or deviation will provide a quality
of result at least equal to that otherwise attainable. If, in the opinion of the Architect, the evidence
presented by the Contractor does not provide a sufficient basis for such reasonable certainty, the Architect
may reject such substitution or deviation without further investigation.

4.5.5 The Contract Documents are intended to produce a Work of consistent character and quality of
design. All components of the Work including, if applicable, visible items of mechanical and electrical
equipment have been selected to have a coordinated design in relation to the overall appearance of the
Work. The Architect shall judge the design and appearance of proposed substitutes on the basis of their
suitability in relation to the overall design of the project, as well as for their intrinsic merits. The Architect
will not approve as equal to materials specified proposed substitutes which, in its opinion, would be out
of character, obtrusive, or otherwise inconsistent with the character or quality of design of the project. In
order to permit coordinated design of color and finishes the Contractor shall, if required by the Architect,
furnish the substituted material in any color, finish, texture, or pattern which would have been available
from the manufacturer originally specified, at no additional cost to the Owner.

4.5.6 Any additional cost, or any loss or damage arising from the substitution of any material or any
method for those originally specified shall be borne by the Contractor, notwithstanding approval or
acceptance of such substitution by the Owner or the Architect, unless such substitution was made at the
written request or direction of the Owner.

4.5.7 The warranty provided in this Paragraph 4.5 shall be in addition to and not in limitation of any other
warranty required by the Contract Documents or otherwise prescribed by law.

4.5.8 The Contractor shall procure and deliver to the Owner, no later than the date claimed by the
Contractor as the date of Substantial Completion, all special warranties required by the Contract
Documents. Delivery by the Contractor shall constitute the Contractor's guarantee to the Owner that the
warranty will be performed in accordance with its terms and conditions.

46 TAXES

4.6.1 The Contractor shall pay all sales, consumer, use and other similar taxes for the Work or portions
thereof provided by the Contractor which are legally enacted at the time bids are received, whether or not
yet effective.

4.6.2 IMPORTANT TAX NOTE: This project, being performed for a political subdivision of the
Commonwealth of Massachusetts, is exempt from certain taxes. It is therefore required that the Contractor
and all subcontractors purchasing taxable goods covered by the governing tax codes make known to
suppliers the tax-exempt status of the institution in order that such taxes will not appear in the Contract
Sum. The Owner will provide the necessary evidence and certificates of its tax exemption upon request
of those concerned. The most applicable taxes concerned are:
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(1) Federal Excise Taxes as applied to articles which are taxable under Chapter 12 of the Internal
Revenue Code of 1954, as amended.
(2) Commonwealth of Massachusetts Sales Tax.

4.7 PERMITS, FEES AND NOTICES

4.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the
building permit and for all other permits and governmental fees, licenses and inspections necessary for
the proper execution and completion of the Work which are customarily secured after execution of the
Contract and which are legally required at the time the bids are received. Mechanical and Electrical trades
shall secure permits associated with, and required for, their work. The permit fee for the General
Contractor shall be based on the total Contract Price. Cost of fees may be obtained by calling the City of
Worcester Building Department at (508) 799-1210.

4.7.2 The Contractor shall give all notices and comply with all laws, ordinances, rules, regulations, and
lawful orders of any public authority bearing on the performance of the Work.

4.7.3 1t is not the responsibility of the Contractor to make certain the Contract Documents are in
accordance with the applicable laws, statutes, building codes and regulations. If the Contractor observes
that any of the Contract Documents are at variance therewith in any respect, he shall promptly notify the
Architect in writing, and any necessary changes shall be accomplished by appropriate Modification.

4.7.4 If the Contractor performs any Work knowing it to be contrary to such laws, ordinances, rules and
regulations, and without such notice to the Architect, he shall assume full responsibility therefore and shall
bear all costs attributable thereto.

4.8 SUPERINTENDENCE

4.8.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in
attendance at the Project site full time daily during the progress of the Work until the date of substantial
completion, and for such additional time thereafter as the City may determine to be necessary for the
expeditious completion of the Work. Only under extenuating circumstances, and with approval of the
Architect and Owner, will the Contractor be allowed to substitute superintendents prior to the date of
Substantial Completion. The superintendent shall represent the Contractor and all communications given
to the superintendent shall be as binding as if given to the Contractor. Important communications shall be
confirmed in writing. Other communications shall be so confirmed on written request in each case.

4.8.2 Where applicable, the Contractor shall retain a competent Registered Professional Engineer or
Registered Land Surveyor, acceptable to the Architect, who shall establish the exterior lines and required
elevations of all buildings and structures to be erected on the site and shall establish sufficient lines and
grades for the construction of associated work such as, but not limited to, roads, utilities and site grading.
The Engineer or Land Surveyor shall certify as to the actual location of the constructed facilities in relation
to property lines, building lines, easements, and other restrictive boundaries.

4.8.3 The Contractor shall establish the building grades, lines, levels, column, wall and partition lines
required by the various subcontractors in laying out their work.

4.8.4 Where applicable, the Contractor shall coordinate and supervise the work performed by
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subcontractors to the end that the work is carried out without conflict between trades and so that no trade
at any time causes delay to the general progress of the Work. The Contractor and all subcontractors shall
at all times afford each trade, any separate contractor, or the Owner, every reasonable opportunity for the
installation of work and the storage of materials.

49 PROGRESS SCHEDULE

4.9.1 The Contractor shall prepare and submit to the Architect a progress schedule as described in this
document.

410 DOCUMENTS AND SAMPLES AT THE SITE

4.10.1 The Contractor shall maintain at the site for the Owner a record copy of all Drawings,
Specifications, Addenda, Change Orders and other Modifications, in good order and marked currently to
record all changes made during construction, and approved Shop Drawings, Product Data and Samples.
These shall be available to the Architect and shall be delivered to him for the Owner upon completion of
the Work.

4.10.2 Where applicable, refer to the Specifications Section entitled PROJECT CLOSEOUT, for
additional requirements for Record Drawing and Maintenance and Operating Manuals.

411 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

4.11.1 Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the Work
by the Contractor, or any subcontractor, manufacturer, supplier or distributor to illustrate some portion of
the Work.

4.11.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures,
diagrams and other information furnished by the Contractor to illustrate a material, product or system for
some portion of the Work.

4.11.3 Samples are physical examples, which illustrate materials, equipment or workmanship and
establish standards by which the Work will be judged.

4.11.4 The Contractor shall review, approve and submit, with reasonable promptness and in such
sequence as to cause no delay in the Work or in the work of the Owner or any separate contractor, all Shop
Drawings, Product Data and Samples required by the Contract Documents.

4.11.5 By approving and submitting Shop Drawings, Product Data, and Samples, the Contractor thereby
represents that he has determined and verified all dimensions, quantities, field dimensions, relations to
existing work, coordination with work to be installed later, coordination with information on previously
accepted Shop Drawings, Product Data, or Samples and verification of compliance with all the
requirements of the Contract Documents. The accuracy of all such information is the responsibility of the
Contractor. In reviewing Shop Drawings, Product Data, and Samples, the Architect shall be entitled to
rely upon the Contractor's representation that such information is correct and accurate.

4.11.6 The Contractor shall not be relieved of responsibility for any deviation from the requirements of
the Contract Documents by the Architect's approval of Shop Drawings, Product Data or Samples unless
the Contractor has specifically informed the Architect in writing of such deviation at the time of
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submission and the Architect has given written approval to the specific deviation. The Contractor shall
not be relieved from responsibility for errors or omissions in the Shop Drawings, Product Data or Samples
by the Architect's approval thereof.

4.11.7 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product
Data or Samples, to revisions other than those requested by the Architect on previous submittals. Unless
such written notice has been given, the Architect's approval of a resubmitted Shop Drawing, Product Data,
or Sample shall not constitute approval of any changes not requested on the prior submittal.

4.11.8 No portion of the Work requiring submission of a Shop Drawing, Product Data or Sample shall be
commenced until the Architect has approved the submittal. All such portions of the Work shall be in
accordance with approved submittals.

412 USE OF SITE

4.12.1 The right of possession of the premises and the improvements made thereon by the Contractor
shall remain at all times in the Owner. The Contractor's right of entry and use thereof arises solely from
the permission granted by the Owner under the Contract Documents. The Contractor shall confine his
apparatus, the storage of materials and the operations of his workmen to limits indicated by law,
ordinances, the Contract Documents and permits and/or directions by the Architect and shall not
unreasonably encumber the premises with his materials.

413 CUTTING AND PATCHING WORK

4.13.1 The Contractor shall be responsible for all cutting, fitting or patching that may be required to
complete the Work or to make its several parts fit together properly.

4.13.2 The Contractor shall not damage or endanger any portion of the Work or the work of the Owner
or any separate contractors by cutting, patching or otherwise altering any work, or by excavation. The
Contractor shall not cut or otherwise alter the work of the Owner or any separate contractor except with
the written consent of the Owner and of such separate contractor. The Contractor shall not unreasonably
withhold from the Owner or any separate contractor his consent to cutting or otherwise altering the Work.

414 CLEANING UP

4.14.1 The Contractor at all times shall keep the premises free from accumulation of waste materials or
rubbish caused by his operations. At the completion of the Work he shall remove all his waste materials
and rubbish from and about the Project as well as all his tools, construction equipment, machinery and
surplus materials. Immediately prior to the Architect's inspection for Substantial Completion, the
Contractor shall completely clean the premises. Concrete and ceramic surfaces shall be cleaned and
washed. Resilient coverings shall be cleaned, waxed and buffed. Woodwork shall be dusted and cleaned.
Sash, fixtures, and equipment shall be thoroughly cleaned and vacuumed. Stains, spots, dust, marks and
smears shall be removed from all surfaces. Hardware and all metal surfaces shall be cleaned and polished.
Glass and plastic surfaces shall be thoroughly cleaned by professional window cleaners. All damaged,
broken or scratched glass or plastic shall be replaced by the Contractor at his expense.

4.14.2 If the Contractor fails to clean up at the completion of the Work, the Owner may do so as provided
in Paragraph 3.4 and the cost thereof shall be charged to the Contractor.
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ARTICLE S
SUBCONTRACTORS

5.1 DEFINITION

5.1.1 A subcontractor is a person or entity who has a direct contract with the Contractor to perform any
of the Work at the site and as further defined by M.G.L. Chapter 30, Section 39F(3). The term
subcontractor is referred to throughout the Contract Documents as if singular in number and masculine in
gender and means a subcontractor or his authorized representative. The term subcontractor does not
include any separate contractor or his subcontractors.

5.1.2 A sub-subcontractor is a person or entity who has a direct or indirect contact with a subcontractor
to perform any of the Work at the site. The term sub-subcontractor is referred to throughout the Contract
Documents as if singular in number and masculine in gender and means a sub-subcontractor or an
authorized representative thereof.

5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS
OF THE WORK

5.2.1 Unless otherwise required by the Contract Documents or the Bidding Documents, the Contractor,
as soon as practicable after the award of the Contract, shall furnish to the Owner in writing, the names of
the persons or entities (including those who are to furnish materials or equipment fabricated to a special
design) proposed for each of the principal portions of the Work. The Owner will promptly reply to the
Contractor in writing stating whether or not the Owner, after due investigation, has reasonable objection
to any such proposed person or entity.

5.2.2 The Contractor shall not contract with any such proposed person or entity to which the Owner has
made reasonable objection. The Contractor shall not be required to contract with anyone to whom he has
a reasonable objection.

5.2.3 If the Owner has reasonable objection to any such proposed person or entity, the Contractor shall
submit a substitute to whom the Owner has no reasonable objection, and the Contract Sum shall be
increased or decreased by the difference in cost occasioned by such substitution and an appropriate Change
Order shall be issued; however, no increase in the Contract Sum shall be allowed for any such substitution
unless the Contractor has acted promptly and responsively in submitting names.

5.3 SUBCONTRACTUAL RELATIONS

5.3.1 By an appropriate agreement, written where legally required for validity, the Contractor shall require
each subcontractor, to the extent of the Work to be performed by the subcontractor, to be bound to the
Contractor by the terms of the Contract Documents, and to assume toward the Contractor all the
obligations and responsibilities which the Contractor, by these Documents, assumes toward the Owner.
Said agreement shall preserve and protect the rights of the Owner under the Contract Documents with
respect to the Work to be performed by the subcontractor so that the subcontracting thereof will not
prejudice such rights, and shall allow to the subcontractor, unless specifically provided otherwise in the
Contractor-Subcontractor agreement, the benefit of all rights, remedies and redress against the Contractor
that the Contractor, by these Documents, has against the Owner. Where appropriate, the Contractor shall
require each subcontractor to enter into similar agreements with his sub-subcontractors. The Contractor
shall make available to each proposed subcontractor, prior to the execution of the subcontract, copies of
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the Contract Documents to which the subcontractor will be bound by this Paragraph 5.3, and identify to
the subcontractor any terms and conditions of the proposed subcontract which may be at variance with the
Contract Documents. Each subcontractor shall similarly make copies of such Documents available to its
sub-subcontractors.

ARTICLE 6
WORK BY OWNER OR BY SEPARATE CONTRACTORS

6.1 OWNER’S RIGHT TO PERFORM WORK AND TO AWARD SEPARATE CONTRACTS

6.1.1 The Owner reserves the right to perform work related to the Project with his own forces, and to
award separate contracts in connection with other portions of the Project or other work on the site under
these or similar Conditions of the Contract. If the Contractor claims that delay or additional cost is
involved because of such action by the Owner, he shall make such claim as provided elsewhere in the
Contract Documents.

6.1.2 When separate contracts are awarded for different portions of the Project or other work on the site,
the term Contractor in the Contract Documents in each case shall mean the Contractor who executes each
separate Owner-Contractor Agreement.

6.1.3 The Owner will provide for the coordination of the work of his own forces and of each separate
contractor with the Work of the Contractor, who shall cooperate therewith as provided in Paragraph 6.2.

6.2 MUTUAL RESPONSIBILITY

6.2.1 The Contractor shall afford the Owner and separate contractors reasonable opportunity for the
introduction and storage of their materials and equipment and the execution of their work, and shall
connect and coordinate his Work and theirs as required by the Contract Documents.

6.2.2 If any part of the Contractor’s Work depends for proper execution or results upon the work of the
Owner or any separate contractor, the Contractor shall, prior to proceeding with the Work, promptly report
to the Architect any apparent discrepancies or defects in such other work that render it unsuitable for such
proper execution and results. Failure of the Contractor so to report shall constitute an acceptance of the
Owner’s or separate contractors’ work as fit and proper to receive his Work, except as to defects which
may subsequently become apparent in such work by others.

6.2.3 Any costs caused by defective or ill-timed work shall be borne by the party responsible therefor.

6.2.4 Should the Contractor wrongfully cause damage to the work or property of the Owner, or to other
work on the site, the Contractor shall promptly remedy such damages as provided in Subparagraph 10.2.5.

6.2.5 Should the Contractor wrongfully cause damage to the work or property of any separate contractor,
the Contractor shall upon due notice promptly attempt to settle with such other contractor by agreement
or otherwise to resolve the dispute. If such separate contractor sues the Owner on account of any damage
alleged to have been caused by the Contractor, the Owner shall notify the Contractor.

6.3 OWNER’S RIGHT TO CLEAN UP

FORM 149 (Construction)-12-10 PAGE NO. 15



6.3.1 If a dispute arises between the Contractor and separate contractors as to their responsibility for
cleaning up as required by Paragraph 4.14, the Owner may clean up and charge the cost thereof to the
contractors responsible therefor as the Architect shall determine to be just.

ARTICLE 7
MISCELLANEOUS PROVISIONS

7.1 GOVERNING LAW
7.1.1 The Contract shall be governed by the law of the Commonwealth of Massachusetts.
7.2 SUCCESSORS AND ASSIGNS

7.2.1 The Owner and the Contractor each binds himself, his partners, successors, assigns and legal
representatives to the other party hereto and to the partners, successors, assigns and legal representatives
of such other party with respect to all covenants, agreements, and obligations contained in the Contract
Documents. Neither party to the Contract shall assign the Contract or sublet it as a whole without the
written consent of the other, nor shall the Contractor assign any moneys due or to become due to him
hereunder, without the previous written consent of the Owner.

7.3 WRITTEN NOTICE

7.3.1 Written notice shall be deemed to have been duly served if delivered in person to an authorized
representative of the person or entity for whom it was intended, or if delivered at or sent by registered or
certified mail or by telegraph to the address of such person or entity set forth in the Agreement or in a
subsequent written notice.

7.4 CONSENT OR WAIVER

7.4.1 No consent or waiver, express or implied, by the Owner to, or of, any breach of any covenant,
condition or duty of the Contractor shall be construed as a consent to or waiver of any other breach of the
same or any other covenant, condition or duty.

7.5 RIGHTS AND REMEDIES

7.5.1 The duties and obligations imposed by the Contract Documents and the rights and remedies available

thereunder shall be in addition to and not a limitation of any duties, obligations, rights and remedies
otherwise imposed or available by law.
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ARTICLE 8
TIME
8.1 DEFINITIONS

8.1.1 Unless otherwise provided, the Contract Time is the period of time allotted in the Contract
Documents for Substantial Completion of the Work.

8.1.2 The Date of Commencement of the Work is the date established in a notice to proceed. If there is
no notice to proceed, it shall be the date of the Owner-Contractor Agreement or such other date as may be
established therein.

8.1.3 The Date of Substantial Completion of the Work or designated portion thereof is the date certified
by the Architect when construction is sufficiently complete, in accordance with the Contract Documents,
so the Owner can occupy or utilize the Work or designated portion thereof for the use for which it is
intended and only minor items which can be corrected or completed without substantial interference with
the Owner's use of the Work remain to be corrected or completed.

8.1.4 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise
specifically designated.

8.1.5 The term "working day" shall mean any calendar day except Saturdays, Sundays, and legal holidays
at the place of the Work.

8.2 PROGRESS AND COMPLETION
8.2.1 All time limits stated in the Contract Documents are of the essence to the Contract.

8.2.2 Nothing herein shall limit the Owner's right to liquidated or other damages for delays by the
Contractor or to any other remedy which he may possess under other provisions of the Contract
Documents or by law.

8.3 DELAYS AND EXTENSIONS OF TIME

8.3.1 Any delay and subsequent request for an extension of time shall be governed by M.G.L. Chapter
30, Section 39(0) and the Owner-Contractor Agreement.

8.3.2 No work shall be suspended without the written permission of the Owner or his representative.
ARTICLE 9

PAYMENTS AND COMPLETION
9.1 CONTRACT SUM
9.1.1 The Contract Sum is stated in the Owner-Contractor Agreement and, including authorized
adjustments thereto, is the total amount payable by the Owner to the Contractor for the performance of
the Work under the Contract Documents.
9.2 SCHEDULE OF VALUES

9.2.1 Before the first Application for Payment, the Contractor shall submit to the Architect a schedule of
values allocated to the various portions of the Work, prepared in such form and supported by such data to
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substantiate its accuracy as the Architect may require and shall be revised if later found by the Architect
to be inaccurate. This schedule, unless objected to by the Architect, shall be used only as a basis for the
Contractor’s Applications for Payment.

9.3 APPLICATIONS FOR PAYMENT

9.3.1 At least ten days before the date for each progress payment, the Contractor shall submit to the
Architect an itemized Application for Payment notarized, if required, supported by such data
substantiating the Contractor’s right to payment as the Owner or the Architect may require, and reflecting
retainage, if any. The format and number of copies of such Application for Payment shall be as directed
by the Architect.

9.3.2 Unless otherwise provided in the Contract Documents, payments will be made on account of
materials or equipment not incorporated in the Work but delivered and suitably stored at the site and, if
approved in advance by the Owner, payments may similarly be made for materials or equipment suitably
stored at some other location agreed upon in writing. Payments for materials or equipment stored on or
off the site shall be conditioned upon submission by the Contractor of bills of sale or such other procedures
satisfactory to the Owner to establish the Owner’s title to such material or equipment or otherwise protect
the Owner’s interest, including applicable insurance and transportation to the site for those materials and
equipment stored off the site. The Contractor shall reimburse the Owner for any loss or damage to such
unincorporated material or equipment not covered by insurance.

9.3.3 The Contractor warrants that title to all work, materials and equipment covered by an Application
for Payment will pass to the Owner either by incorporation in the construction or upon the receipt of
payment by the Contractor, whichever occurs first, free and clear of all liens, claims, security interests or
encumbrances, hereinafter referred to in this Article 9 as “liens.” The Contractor further agrees that the
submission of any Application for Payment shall conclusively be deemed to waive all liens with respect
to said work, materials and labor to which the Contractor then may be entitled; provided, however, that in
no event shall such waiver of lien rights waive right to payment for said work, materials and labor.

9.3.4 Each Application for Payment or periodic estimate requesting payment must be accompanied by a
certificate from each subcontractor performing work on the Project stating that he has been paid all
amounts due him on the basis of the previous periodic payment to the Contractor, or else stating the
amount not so paid and the reason for the discrepancy. In the event of any such discrepancy, the Contractor
shall be required to furnish his own written explanation.

9.4 CERTIFICATES FOR PAYMENT

9.4.1 The Architect will, within seven days after the receipt of the Contractor’s Application for Payment,
either certify a Certificate for Payment to the Owner, with a copy to the Contractor, for such amount as
the Architect determines is properly due, or notify the Contractor in writing his reasons for withholding
certification or a Certificate as provided in Subparagraph 9.6.1.

9.4.2 The certification of a Certificate for Payment will constitute a representation by the Architect to the
Owner, based on the data comprising the Application for Payment, that the Work has progressed to the
point indicated; that, to the best of his knowledge, information and belief, the quality of the Work is in
accordance with the Contract Documents (subject to an evaluation of the Work for conformance with the
Contract Documents upon Substantial Completion, to the results of any subsequent tests required by or
performed under the Contract Documents, to minor deviations from the Contract Documents correctable
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prior to completion, and to any specific qualifications stated in his Certificate); and that the Contractor is
entitled to payment in the amount certified. However, by certifying a Certificate for Payment, the Architect
shall not thereby be deemed to represent that he has made exhaustive or continuous on-site inspections to
check the quality or quantity of the Work or that he has reviewed the construction means, methods,
techniques, sequences or procedures, or that he has made any examination to ascertain how or for what
purpose the Contractor has used the moneys previously paid on account of the Contract.

9.5 PROGRESS PAYMENTS

9.5.1 After the Architect has certified a Certificate for Payment, the Owner shall make payment in the
manner and within the time provided by M.G.L. Chapter 30, Section 39K.

9.5.2 The Contractor shall promptly pay each subcontractor employed upon the Work upon receipt of
payment from the Owner, out of the amount paid to the Contractor on account of such subcontractor’s
work, the amount to which the subcontractor is entitled, reflecting the percentage actually retained, if any,
from payments to the Contractor on account of such subcontractor’s work. The Contractor shall, by an
appropriate agreement with each subcontractor, require each subcontractor to make payment to his sub-
subcontractors in similar manner.

9.5.3 The Architect may, on request and at his discretion, furnish to any subcontractor, if practicable,
information regarding the percentages of completion or the amounts applied for by the Contractor and the
action taken thereon by the Architect on account of Work done by such subcontractor.

9.5.4 Neither the Owner nor the Architect shall have any obligation to pay or to see the payment of any
monies to any subcontractor except as may otherwise be required by law.

9.5.5 No Certificate for a progress payment, nor any progress payment, nor any partial or entire use or
occupancy of the Project by the Owner, shall constitute an acceptance of any Work not in accordance with
the Contract Documents.

9.6 PAYMENTS WITHHELD

9.6.1 The Architect may decline to certify payment, in whole or in part, to the extent reasonably necessary
to protect the Owner if, in his opinion, he is unable to make representations to the Owner as provided in
Subparagraph 9.4.2. If the Architect is unable to make representations to the Owner as provided in
Subparagraph 9.4.2, and to certify payment in the amount of the Application, he will notify the Contractor
as provided in Subparagraph 9.4.1. If the Contractor and the Architect cannot agree on a revised amount,
the Architect will promptly certify a Certificate for Payment for the amount for which he is able to make
such representation to the Owner. The Architect may also decline to certify payment, or because of
subsequently discovered evidence or subsequent observations he may nullify the whole or any part of any
Certificate of Payment previously certified, to such extent as may be necessary, in his opinion, to protect
the Owner from loss because of:

(1)  defective work not remedied;

(2) third party claims filed or reasonable evidence indicating probable filing of such claims;

(3) failure of the Contractor to make payments properly to subcontractors or for labor, materials
or equipment;

(4) reasonable evidence that the Work cannot be completed for the unpaid balance of the
Contract Sum;
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(5) damage to the Owner;

(6) reasonable evidence that the Work will not be completed within the Contract Time;

(7)  persistent failure to carry out the Work in accordance with the Contract Documents; or (if
applicable)

(8) failure of mechanical trades or electrical trades subcontractors to comply with mandatory
requirements for maintaining record drawings. The Contractor shall be required to check
record drawings each month. The Architect shall require written confirmation that the record
drawings are “up-to-date” before approval of the Contractor’s monthly payment requisition
will be considered.

9.6.2 When the above grounds in Subparagraph 9.6.1 are removed, payment shall be made for amounts
withheld because of them.

9.7 FAILURE OF PAYMENT

9.7.1 If the Owner does not pay the Contractor as required by the provisions of M.G.L. Chapter 30,
Section 39K, the Contractor may demand interest on such payment as provided under said statute.

9.8 SUBSTANTIAL COMPLETION

9.8.1 When the Contractor considers that the Work, or a portion thereof designated in the Contract
Documents for separate completion, is substantially complete as defined in subparagraph 8.1.3, the
Contractor shall submit to the Architect, (1) a list of items to be completed or corrected, and (2) all special
warranties required by the Contract Documents endorsed by the Contractor and in a form reasonably
acceptable to the Architect. The failure to include any items on the list mentioned in the preceding sentence
does not alter the responsibility of the Contractor to complete all Work in accordance with the Contract
Documents. When the Architect on the basis of an inspection determines that the Work or designated
portion thereof is substantially complete, and when the Contractor has submitted to the Architect the
special warranties, as provided in the first sentence of this subparagraph, the Architect will then certify a
Certificate of Substantial Completion which shall establish the Date of Substantial Completion, shall state
the responsibilities of the Owner and the Contractor for security, maintenance, heat, utilities, damage to
the Work, and insurance, and shall fix the time within which the Contractor shall complete the items listed
therein. Warranties required by the Contract Documents shall commence on the Date of Substantial
Completion of the Work or designated portion thereof unless otherwise provided in the Certificate of
Substantial Completion. The Certificate of Substantial Completion shall be submitted to the Owner and
the Contractor for their written acceptance of the responsibilities assigned to them in such Certificate.

9.8.2 Upon Substantial Completion of the Work or designated portion thereof and upon application by
the Contractor and certification by the Architect, the Owner shall make payment as provided in M.G.L.
Chapter 30, Section 39K.

9.9 FINAL COMPLETION AND FINAL PAYMENT

9.9.1 Upon receipt of written notice that the Work is ready for final inspection and acceptance and upon
receipt of a final Application for Payment, the Architect will promptly make such inspection and, when
he finds the Work acceptable under the Contract Documents and the Contract fully performed, he will
promptly certify a final Certificate of Payment stating that to the best of his knowledge, information and
belief, and on the basis of his observations and inspections, the Work has been completed in accordance
with the terms and conditions of the Contract Documents and that the entire balance found to be due the
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Contractor, as noted in said final Certificate, is due and payable. The Architect s certification of the final
Certificate for Payment will constitute further representation that the conditions precedent to the
Contractor’s being entitled to final payment as set forth in Subparagraph 9.9.2 have been fulfilled.

9.9.2 Unless otherwise required by applicable law, neither the final payment nor the remaining retained
percentage shall become due until the Contractor submits to the Architect (1) an affidavit that all payrolls,
bills for materials and equipment, and other indebtedness connected with the Work for which the Owner
might in any way be responsible, have been paid or otherwise satisfied, (2) consent of surety, to final
payment, and (3) if required by the Owner, other data establishing payment or satisfaction of all such
obligations, such as receipts, releases and waivers of liens, arising out of the Contract, to the extent and in
such form as may be designated by the Owner. If the Contractor fails to furnish such releases or waivers
as the Owner reasonably requires to satisfy the Owner that there are not outstanding claims, the Owner
may require the Contractor, as a condition of final payment, to furnish a bond satisfactory to the Owner
to indemnify the Owner against any such claims.

9.9.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through
no fault of the Contractor or by the issuance of Change Orders affecting final completion, and the Architect
so confirms, the Owner shall, upon application by the Contractor and certification by the Architect, and
without terminating the Contract, make payment of the balance due for that portion of the Work fully
completed or corrected and accepted. If the remaining balance for Work not fully completed or corrected
is less than the retainage stipulated in the Contract Documents, the written consent of the surety to the
payment of the balance due for that portion of the Work fully completed and accepted shall be submitted
by the Contractor to the Architect prior to certification of such payment. Such payment shall be made
under the terms and conditions governing final payment, except that it shall not constitute a waiver of
claims.

9.9.4 The acceptance of final payment shall constitute a waiver of all claims by the Contractor except
those previously made in writing and identified by the Contractor as unsettled at the time of the final
Application for Payment.

ARTICLE 10
PROTECTION OF PERSONS AND PROPERTY

10.1 SAFETY PRECAUTIONS AND PROGRAMS

10.1.1 The Contractor shall be responsible for initiating maintaining and supervising all safety precautions
and programs in connection with the Work.

10.2 SAFETY OF PERSONS AND PROPERTY

10.2.1 The Contractor shall take all reasonable precautions for the safety of, and shall provide all
reasonable protection to prevent damage, injury or loss to: (1) all employees on the Work and all other
persons who may be affected thereby; (2) all the Work and all materials and equipment to be incorporated
therein, whether in storage on or off the site, under the care, custody or control of the Contractor or any
of his subcontractors or sub-subcontractors; and (3) other property at the site or adjacent thereto, including
trees, shrubs, lawns, walks, pavements, roadways, structures and utilities not designated for removal,
relocation or replacement in the course of construction.

10.2.2 The Contractor shall give all notices and comply with all applicable laws, ordinances, rules,
regulations and lawful orders of any public authority bearing on the safety of persons or property or their
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protection from damage, injury or loss.

10.2.3 The Contractor shall erect and maintain, as required by existing conditions and progress of the
Work, all reasonable safeguards for safety and protection, including posting danger signs and other
warnings against hazards, promulgating safety regulations and notifying owners and users of adjacent
utilities.

10.2.4 When the use or storage of explosives or other hazardous materials or equipment is necessary for
the execution of the Work, the Contractor shall exercise the utmost care and shall carry on such activities
under the supervision of properly qualified personnel.

10.2.5 The Contractor shall promptly remedy all damage or loss (other than damage or loss insured under
Paragraph 11.3) to any property referred to in Clause 10.2.1(2) and 10.2.1(3) caused in whole or in part
by the Contractor, any subcontractor, any sub-subcontractor, or anyone directly or indirectly employed by
any of them, or by anyone whose acts any one of them may be liable and for which the Contractor is
responsible under Clauses 10.2.1(2) and 10.2.1(3), except damage or loss attributable to the acts or
omissions of the Owner or Architect or anyone directly or indirectly employed by either of them, or by
anyone for whose acts either of them may be liable, and not attributable to the fault or negligence of the
Contractor.

10.2.6 The Contractor shall designate a responsible member of his organization at the site whose duty
shall be the prevention of accidents. This person shall be the Contractor’s superintendent, unless otherwise
designated by the Contractor in writing to the Owner and the Architect.

10.2.7 The Contractor shall not load or permit any part of the Work to be loaded so as to endanger its
safety.

10.3 EMERGENCIES

10.3.1 In any emergency affecting the safety of persons or property, the Contractor shall act to prevent
threatened damage, injury or loss. Any additional compensation or extension of time claimed by the
Contractor on account of emergency work shall be determined as provided in Article 12 for the Changes
in the Work.

ARTICLE 11

INSURANCE

11.1 CONTRACTOR'S LIABILITY INSURANCE

11.1.1 The Contractor shall purchase and maintain in a company or companies to which the Owner has
no reasonable objection, such insurance as will protect him from claims set forth below which may arise
out of or result from the Contractor's operations under the Contract, whether such operations be by himself
or by any subcontractor or anyone directly or indirectly employed by any of them, or by anyone for whose
acts any of them may be liable:
(1) claims under workers' or workmen’s compensation, disability benefit and other
similar employee benefit acts;
(2) claims for damages because of bodily injury, occupational sickness or disease,
or death of his employees;
(3) claims for damages because of bodily injury, sickness or disease, or death of
any person other than his employees;
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(4) claims for damages insured by usual personal injury liability coverage which
are sustained (1) by any person as a result of an offence directly or indirectly
related to the employment of such person by the contractor or, (2) by any other
person;

(5) claims for damages, other than to the Work itself, because of injury to or
destruction of tangible property, including loss of use resulting therefrom; and

(6) claims for damages because of bodily injury or death of any person or property
damage arising out of the ownership, maintenance or use of any motor vehicle.

11.1.2 The insurance required by Subparagraph 11.1.1 shall include all major divisions of coverage, and
shall be on a comprehensive general basis including Premises and Operations (including X-C-U), Owner's
and Contractor's Protective Products and Completed Operations, and Owned, Non-owned, and Hired
Motor Vehicles. Such insurance shall be written for not less than any limits of liability required by law or
those set forth below, whichever is greater.

(1)  Workmen's Compensation -Statutory/Employers Liability $500,000.

(2) Commercial General Liability - Per Occurrence / Aggregate $1,000,000 / $2,000,000

(3) Automobile Liability - Bodily Injury & Property Damage combined single limit of $
1,000,000 (all owned, hired and non-owned autos).

(4)  Excess / Umbrella Liability — Per Occurrence / Aggregate: $ 1,000,000 / $ 1,000,000

(5) Independent Contractors -Same limits as above

(6) Products and Completed Operations -Same limits as above commencing with issuance of
final Certificate of Payment.

(7)  Contractual Liability - Same limits as above.

11.1.3 The insurance required by Subparagraph 11.1.1 shall include contractual liability insurance.

11.1.4 Certificates of Insurance acceptable to the Owner shall be filed with the Owner. These Certificates
shall contain a provision that coverages afforded under the policies will not be canceled until at least thirty
(30) days prior written notice has been given to the Owner.

11.1.4.1 These certificates shall set forth evidence of all coverage required above. The Contractor shall
furnish to the Owner copies of any endorsements that are subsequently issued amending limits of
coverage.

11.2 PROPERTY INSURANCE

11.2.1 The Contractor shall purchase and maintain property insurance upon the entire Work at the site to
the full insurable value thereof. This insurance shall include the interests of the Owner, the Contractor,
subcontractors and sub-subcontractors in the Work and shall insure against the perils of fire and extended
coverage and shall include "all risk™ insurance for physical loss or damage including, without duplication
of coverage, theft, vandalism and malicious mischief.

11.2.2 The Owner shall purchase and maintain such boiler and machinery insurance as may be required
by the Contract Documents or by law. This insurance shall include the interests of the Owner, the
Contractor, subcontractors and sub-subcontractors in the Work.

11.2.3 The Contractor shall file a copy of all policies with the Owner before an exposure to loss may
occur.
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ARTICLE 12
CHANGES IN THE WORK

121 CHANGE ORDERS

12.1.1 The Owner, without invalidating the Contract, may order changes in the Work within the general
scope of the Contract consisting of additions, deletions or other revisions, the Contract Sum and the
Contract Time being adjusted accordingly. All such changes in the Work shall be authorized by Change
Order, and shall be performed under the applicable conditions of the Contract Documents.

12.1.2 A Change Order is a written order to the Contractor signed by the Owner and the Architect, issued
after execution of the Contract, authorizing or directing a change in the Work and/or an adjustment in the
Contract Sum or the Contract Time, or both. The Contract Sum and the Contract Time may be changed
only by Change Order. A Change Order signed by the Contractor indicates his agreement with the terms
thereof, including the adjustment in the Contract Sum or the Contract Time.

12.1.3 If the Contractor does not agree with the terms of the Change Order, the Contractor shall return the
unsigned Change Order to the Owner. In such event, the Work, Contract Sum and /or Contract Time shall
be adjusted as reflected in the Change Order, subject to the Contractor’s rights under M.G.L. Chapter 30,
Section 39J, but in no event shall the Contractor refuse the perform the Work as modified by the Change
Order.

12.2 CLAIMS FOR ADDITIONAL COST

12.2.1 If the Contractor claims that any instructions or orders, whether oral, written, drawings, or
otherwise, involve extra cost or time, and such instructions or orders are not accompanied by a written
acknowledgment by the Owner that extra payment will be made or time extended, he shall promptly so
notify the Owner in writing and shall not proceed with the work until he has received a further written
order to proceed; except, as provided in Paragraph 10.3, in the case of an emergency affecting life or

property.

12.2.2 Upon receipt from the Contractor of a written notice of claim as provided in Paragraph 12.2.1, the
Architect shall review such claim, and if he determines that any work in dispute should proceed, he shall
issue to the Contractor a written order, signed by the Owner, (1) to proceed, which shall approve or deny
the Contractor’s claim, in whole or in part, or (2) to proceed subject to a later determination by the
Architect of the Contractor’s right to extra payment.

12.2.3 To the extent that the Architect, when issuing the written order to proceed described in 12.2.2,
approves the Contractor’s claim, the Contract Sum and/or Contract Time shall be adjusted by Change
Order. If the Architect, when issuing his written order to proceed denies, in whole or in part, the
Contractor’s claim, the Contractor shall proceed with the work without delay, subject to the Contractor’s
rights under M.G.L. Chapter 30, Section 39J. If the Architect, when issuing his written order to proceed,
instructs the Contractor to proceed with the work subject to a later determination by the Architect of the
Contractor’s right to extra payment or time, the Contractor shall proceed with the Work without delay.
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12.3 MINOR CHANGES IN THE WORK

12.3.1 The Architect shall have the authority to order minor changes in the Work that do not involve an
adjustment in the Contract Sum or an extension of the Contract Time, and are not inconsistent with the
intent of the Contract Documents. Such changes shall be effected by written order, and shall be binding
on the Owner and the Contractor. The Contractor shall carry out such written orders promptly.

124 EQUITABLE ADJUSTMENTS

12.4.1 Equitable adjustments in the Contract Sum shall be determined according to one of the following
methods, or a combination thereof; as determined by the Owner:

(1) fixed price basis, provided that the price shall be inclusive of items 3(a) through 3(d), below,
and shall be computed in accordance with those provisions.

(2) estimated lump sum basis to be adjusted in accordance with Contract unit prices, or other
agreed upon unit prices, provided that the unit prices shall be inclusive of all costs related to
such equitable adjustments.

(3) time and materials basis, based upon a not to exceed, predetermined upset amount to be
subsequently adjusted on the basis of actual costs comprised of items (a) through (d) below:
(@) the costs at prevailing rates for direct labor, material and use of equipment;

(b)  plus, the costs of Workmen’s Compensation Insurance, Liability Insurance, Federal
Social Security and Massachusetts Unemployment Compensation; or as an
alternative, the Contractor may elect to add a flat twenty-five (25%) percent to the
total labor rate in (a), above;

(c) plus, ten (10) percent of (a), above, for overhead, superintendence and profit which
will be paid to the Contractor for the work of the Contractor and all his subcontractors.
The contracting parties referred to in this subparagraph shall agree upon the
distribution of the ten (10) percent as a matter of contract between each other;

(d) plus actual direct premium costs of payment and performance bonds required of the
Contractor provided there would be an appropriate credit for premiums for a credit
change order.

12.4.2 If the net change is an addition to the Contract Sum, it shall include the Contractor’s overhead,
superintendence and profit. On any change that involves a net credit, no allowance for overhead
superintendence and profit shall be figured. For any change that does not include labor performed or
materials installed in the Project, there will be no markup for the contractor’s overhead, superintendence,
and profit, notwithstanding any net increase in the Contract Sum. Charges for small tools known as “tools
of the trade” are not to be computed in the amount of an equitable change.

ARTICLE 13
UNCOVERING AND CORRECTION OF WORK

13.1 UNCOVERING OF WORK

13.1.1 If any portion of the Work should be covered contrary to the request of the Architect or to
requirements specifically expressed in the Contract Documents, it must, if required in writing by the
Architect, be uncovered for his observation and shall be replaced at the Contractor’s expense.

13.1.2 If any other portion of the Work has been covered which the Architect has not specifically
requested to observe prior to being covered, the Architect, with the approval of the Owner, may request
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to see such Work and it shall be uncovered by the Contractor. If such Work is found to be in accordance
with the Contract Documents, the cost of uncovering and replacement shall, by appropriate Change Order,
be charged to the Owner. If such Work is found not to be in accordance with the Contract Documents, the
Contractor shall pay such costs unless it is found that the Owner or a separate contractor caused this
condition, whereupon the Owner shall be responsible for such costs.

13.2 CORRECTON OF WORK

13.2.1 The Contractor shall promptly correct all Work rejected by the Architect as defective or as failing
to conform to the Contract Documents, whether observed before or after Substantial Completion, and
whether or not fabricated, installed or completed. The Contractor shall bear all costs of correcting such
rejected Work, including compensation for the Architect’s additional services made necessary thereby and
any costs, loss, or damages to the Owner resulting from such failure or defect.

13.2.2 If, within one year after the Date of Substantial Completion of the Work or any designated portion
thereof, or within one year after acceptance by the Owner of any designated equipment or within such
longer period of time as may be prescribed by law or by the terms of any applicable special warranty
required by the Contract Documents, if any of such Work is found to be defective or not in accordance
with the Contract Documents, the Contractor shall correct it promptly after receipt of a written notice from
the Owner to do so; unless the Owner has previously given the Contractor a written acceptance of such
condition. This obligation shall survive any termination of the Contract. The Owner shall give such notice
promptly after discovery of the condition.

13.2.3 The Contractor shall remove from the site all portions of the Work which are defective or
nonconforming and which have not been corrected under Subparagraphs 13.2.1 and 13.2.2, unless removal
is waived by the Owner.

13.2.4 If the Contractor fails to correct defective or nonconforming Work as provided in Subparagraphs
13.2.1 and 13.2.2, the Owner may correct it in accordance with Paragraph 3.4.

13.2.5 If the Contractor does not proceed with the correction of such defective or non-conforming work
within a reasonable time, fixed by written notice from the Architect, the Owner may remove it and may
store the materials or equipment at the expense of the Contractor. If the Contractor does not pay the cost
of such removal and storage within ten days thereafter, the Owner may, upon ten additional days written
notice, sell such Work at auction or at private sale and shall account for the net proceeds thereof, after
deducting all the costs that should have been borne by the Contractor, including compensation for the
Architect’s additional services made necessary thereby. If such proceeds of sale do not cover all costs that
the Contractor should have borne, the difference shall be charged to the Contractor and an appropriate
Change Order shall be issued. If the payments then or thereafter due the Contractor are not sufficient to
cover such amount, the Contractor shall pay the difference to the Owner.

13.2.6 The Contractor shall bear the cost of making good all work of the Owner or separate contractors
destroyed or damaged by such correction or removal.

13.2.7 Nothing contained in this Paragraph 13.2 shall be construed to establish a period of limitation with
respect to any other obligation which the Contractor might have under the Contract Documents. The
establishment of the time period of one year after the Date of Substantial Completion or such longer period
of time as may be prescribed by law or by the terms of any warranty required by the Contract Documents
relates only to the specific obligation of the Contractor to correct the Work, and has no relationship to the
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time within which his obligation to comply with the Contract Documents may sought to be enforced, nor
to the time within which proceedings may be commenced to establish the Contractor’s liability with
respect to his obligation other than specifically to correct the Work.

13.3 ACCEPTANCE OF DEFECTIVE, NON-CONFORMING OR INCOMPLETE WORK
13.3.1 If the Owner prefers to accept defective, non-conforming, or incomplete Work, he may do so
instead of requiring its removal and correction or completion, in which case a Change Order will be issued

to reflect an equitable reduction in the Contract Sum. Such adjustment shall be effected whether or not
final payment has been made.
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SUPPLEMENTARY GENERAL CONDITIONS - PART |

STATUTORY PROVISIONS FOR MASSACHUSETTS
PUBLIC CONSTRUCTION CONTRACTS
CONTENTS
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ARTICLE 1 -PAYMENT, CONTRACT ADMINISTRATION, ETC.

1.1 “or Equal” Clause M.G.L. Chapter 30,
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1.2 Delays M.G.L. Chapter 30,
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1.3 Deviations M.G.L. Chapter 30,
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1.4 Finality of Decisions M.G.L. Chapter 30,
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1.6 Timely Decisions M.G.L. Chapter 30,
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ARTICLE 2 - WAGES AND EMPLOYMENT PRACTICES

2.1 Preference to Veterans M.G.L. Chapter 149,
and Citizens Section 26
2.2 Determination of Wage Rates M.G.L. Chapter 149,
Section 27
2.3 Employment Records M.G.L. Chapter 149,
Section 27B
24 Wages Paid to Operators of M.G.L. Chapter 149,
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2.5 Reserve Police Officers M.G.L. Chapter 149,
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SUPPLEMENTARY GENERAL CONDITIONS - PART |
STATUTORY PROVISIONS FOR MASSACHUSETTS
PUBLIC CONSTRUCTION CONTRACTS

The following provisions are required by or are intended to be consistent with requirements of
Massachusetts statutes governing public construction contracts in the Commonwealth of Massachusetts
(hereinafter referred by statute to be included herein shall be deemed to be so included. In addition, the
parties recognize that other rights, duties, and obligations with respect to public construction contracts are
provided for in the Contract Documents. In case of conflict between the provisions of these
Supplementary General Conditions and other provisions in the Contract Documents, the provisions of
these Supplementary General Conditions shall govern. In case of conflict between the provisions of these
Supplementary General Conditions and the provisions of any applicable statute, the statutory provisions
shall govern. Where the term “awarding authority” appears in the following paragraphs, it shall be taken
as meaning the Owner.

ARTICLE 1-PAYMENT, CONTRACT ADMINISTRATION, etc.

1.1 “Or Equal” Clause: (Statutory reference: M.G.L. Chapter 30, Section 39M(b))
This Paragraph 1.1 applies to every contract subject to M.G.L. Chapter 30, Section 39M(b).

This Paragraph 1.1 applies to every contract for the construction, reconstruction or repair of any public
work or for the purchase of any material by the Commonwealth, any political subdivision thereof, or any
county, city, town, district or housing authority (above certain dollar limits, as stated in the statute), and
to contracts awarded pursuant to M.G.L. Chapter 149, Sections 44A through 44H. The said Sections 44A
through 44H apply to every contract for the construction, reconstruction, installation, demolition,
maintenance or repair of any building by a department, agency, board, commission, authority, or other
instrumentality or the Commonwealth or political subdivision thereof, or two or more subdivisions
thereof, but not including the Massachusetts Bay Transportation Authority, estimated to cost more than a
dollar amount set forth in M.G.L. Chapter 149, Section 44A.

Every such contract shall provide that an item equal to that named or described in the said specifications
may be furnished. Where products or materials are prescribed by manufacturer name, trade name, or
catalog reference, the words “or approved equal” shall be understood to follow. An item shall be
considered equal to the item so named or described if, in the opinion of the awarding authority:

a. Itisat least equal in quality, durability, appearance, strength, and design;

b. it will perform at least equally the function imposed by the general design for the public work
being contracted for or the material being purchased, and

c. it conforms substantially, even with deviations, to the detailed requirements for the items as
indicated by the specifications. For each item of material the specifications shall provide for either
a minimum of three named brands of material or a description of material which can be met by a
minimum of three manufacturers or producers, and for the equal of any one of said name or
described materials.
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Any structural or mechanical changes made necessary to accommodate substituted equipment under this
paragraph shall be at the expense of the Contractor or Subcontractor responsible for the work item. See
other paragraphs of General and Supplementary Conditions for procedures to be used in determining
compliance with the standards of this paragraph.

1.2  Delays: (Statutory reference: Chapter 30, Section 390). This Paragraph 1.2 applies to every
contract subject to M.G.L. Chapter 30, Section 39M and to every contract subject to Chapter 149, Sections
44A through 44H.

In the event a suspension, delay, interruption or failure to act of the awarding authority increases the cost
of performance to any subcontractor, that subcontractor shall have the same rights against the general
contractor for payment for an increase in the cost of his performance as provisions (a) and (b) give the
general contractor against the awarding authority, but nothing in provisions (a) and (b) shall in any way
change, modify or alter any other rights which the general contractor or the subcontractor may have against
each other.

Except as otherwise provided by law and by this Paragraph 1.2, the Contractor shall not be entitled to
damages on account of any hindrances or delays, avoidable or unavoidable; but if such delay be
occasioned by the awarding authority, the Contractor may be entitled to an extension of time only, in
which to complete the work, to be determined by the Architect.

(&) The awarding authority may order the general contractor in writing to suspend, delay, or
interrupt all or any part of the work for such period of time as it may determine to be appropriate
for the convenience of the awarding authority; provided however, that if there is a suspension,
delay or interruption for fifteen days or more or due to a failure of the awarding authority to act
within the time specified in this contract, the awarding authority shall make an adjustment in the
contract price for any increase in the cost of performance of this contract but shall not include any
profit to the general contractor on such increase; and provided further, that the awarding authority
shall not make any adjustment in the contract price under this provision for any suspension, delay,
interruption or failure to act to the extent that such is due to any cause for which this contract
provides for an equitable adjustment of the contract price under any other contract provisions.

(b) The general contractor must submit the amount of a claim under provision (a) to the awarding
authority in writing as soon as practicable after the end of the suspension, delay, interruption or
failure to act and, in any event, not later than the date of final payment under this contract and,
except for costs due to a suspension order, the awarding authority shall not approve any costs in
the claim incurred more than twenty days before the general contractor notified the awarding
authority in writing of the act or failure to act involved in the claim.

1.3 Deviations: (Statutory referenced: M.G.L. Chapter 30, section 391) This Paragraph 1.3 applies to
every contract for the construction, alteration, maintenance, repair or demolition of, or addition to, any
public building or public works for the Commonwealth or any political subdivision thereof.

The Contractor shall perform all the work required by this contract in conformity with the plans and
specifications contained therein. No willful and substantial deviation from said plans and specifications
shall be made unless authorized in writing by the awarding authority or by the Engineer or Architect in
charge of the work who is duly authorized by the awarding authority to approve such deviations. In order
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to avoid delays in the prosecution of the work required by such contract, such deviation from the plans or
specifications may be authorized by a written order of the awarding authority or such Engineer or Architect
so authorized to approve such deviation. Within thirty days thereafter, such written order shall be
confirmed by a certificate of the awarding authority stating: (1) If such deviation involves any substitution
or elimination of materials, fixtures or equipment, the reasons why such materials, fixtures or equipment
were included in the first instance and the reasons for substitution or elimination, and, if the deviation is
of any other nature, the reasons for such deviation, giving justification therefor (2) that the specified
deviation does not materially injure the project as a whole; (3) that either the work substituted for the work
specified is the same cost and quality, or that an equitable adjustment has been agreed upon between the
awarding authority and the Contractor and the amount in dollars of said adjustment; and (4) that the
deviation is in the best interest of the awarding authority.

Such certificate shall be signed under the penalties of perjury and shall be a permanent part of the file
record of the work contracted for.

Whoever violates any provision of this section willfully and with intent to defraud shall be punished by a
fine of not more than five thousand dollars or by imprisonment for not more than six months, or both.

1.4 Finality of Decisions by Awarding Authority or Architect: (Statutory reference: M.G.L. Chapter 30,
Section 39J) This Paragraph 1.4 applies to every contract for the construction, reconstruction, alteration,
remodeling, repair or demolition of any public building or public works by the Commonwealth or by any
county, city, district, board, commission, or other public body, when the amount of the contract exceeds
the amount stated in M.G.L. Chapter 30, Section 39J.

Notwithstanding any contrary provision of this contract, a decision by the contracting body or by any
administrative board, official or agency, or by any architect or engineer, on a dispute, whether of fact or
of law, arising under said contract shall not be final or conclusive if such decision is made in bad faith,
fraudulently, capriciously, or arbitrarily, is unsupported by substantial evidence, or is based upon error of
law.

1.5 Differing Site Conditions: (Statutory reference: M.G.L. Chapter 30, Section 39N) This Paragraph
1.5 applies to every contract subject to M.G.L. Chapter 30, Section 39M and to every contract subject to
M.G.L. Chapter 49, Sections 44A through 44H.

If, during the progress of the work, the Contractor or the awarding authority discovers that the actual
subsurface or latent physical conditions encountered at the site differ substantially or materially from those
shown on the plans or indicated in the Contract Documents, either the Contractor or the contracting
authority may request an equitable adjustment in the contract price of the contract applying to work
affected by the differing site conditions. A request for such an adjustment shall be in writing and shall be
delivered by the party making such claim to the other party as soon as possible after such conditions are
discovered. Upon receipt of such a claim from a Contractor, or upon its own initiative, the awarding
authority shall make an investigation of such physical conditions, and, if they differ substantially or
materially from those shown on the plans or indicated in the Contract Documents or from those ordinarily
encountered and generally recognized as inherent in work of the character provided for in the plans and
Contract Documents and are such a nature as to cause an increase or decrease in the cost of the work, the
contracting authority shall make an equitable adjustment in the contract price and the contract shall be
modified in writing accordingly.

1.6 Timely Decision by Awarding Authority: (Statutory reference: M.G.L. Chapter
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30, Section 39P) This Paragraph 1.6 applies to every contract subject to M.G.L. Chapter 30, Section 39M,
and to every contract subject to M.G.L. Chapter 149, Sections 44A through 44H.

In every case in which this contract requires the awarding authority, any official, its Architect or Engineer
to make a decision on interpretation of the specifications, approval of equipment, material or any other
approval, or progress of the work, the decision shall be made promptly and, in any event, no later than
thirty days after the written submission for decision; but if such decision requires extended investigation
and study, the awarding authority, the official, Architect or Engineer shall, within thirty days after the
receipt of the submission, give the party making the submission written notice of the reasons why the
decision cannot be made within the thirty-day period and the date by which the decision will be made.

1.7 Certificate of Appropriation: (Statutory reference: M.G.L. Chapter 44, Section 31C) This Paragraph
1.7 applies to contracts for construction, reconstruction, alteration, remodeling, repair or demolition of
any public building or public work by any city or town costing more than the amount set forth in M.G.L.
Chapter 44, Section 31C.

This Contract shall not be deemed to have been made until the auditor or accountant or other officer of
the city or town having similar duties has certified thereon that an appropriation in the amount of such
contract is available therefor and that an officer or agent of the city, town, or awarding-authority has been
authorized to execute said contract and approve all requisitions and change orders. No order to the
Contractor for a change in or addition to the work to be performed under a contract subject to this section,
whether in the form of a drawing, plan, detail or any other written instruction, unless it is an order which
the Contractor is willing to perform without any increase in the contract price, shall be deemed to have
been given until the auditor or accountant, or other officer of the awarding authority having similar duties,
has certified thereon that an appropriation in the amount of such order is available therefor; but such
certificate shall not be construed as an admission by the awarding authority of its liability to pay for such
work. The certificate of the auditor or accountant or other officer of the awarding authority having similar
duties, that an appropriation in the amount of such contract or order is available shall bar any defense by
the awarding authority on the ground of insufficient appropriation; and any law barring payment in excess
of appropriations shall not apply to amounts covered by any certificate under this section.

1.8 Method of Payment: (Statutory reference: M.G.L. Chapter 30, Section 39K) This Paragraph 1.8
applies to every contract for the construction, reconstruction, alteration, remodeling, repair or demolition
of any public building by the Commonwealth, or by any county, city, town, district, board, commission
or other public body, when the amount is more than two thousand dollars, or the amount set forth in
M.G.L. Chapter 30, Section 39K.

1.8.1 Within fifteen days after receipt from the Contractor, at the place

designated by the awarding authority if such a place is so designated, of a periodic estimate requesting
payment of the amount due for the preceding month, the awarding authority will make a periodic payment
to the Contractor for the work performed during the preceding month and for the materials not
incorporated in the work but delivered and suitably stored at the site (or at some location agreed upon in
writing) to which the Contractor has title or to which a Subcontractor has title and has authorized the
Contractor to transfer title to the awarding authority, upon certification by the contractor that he is the
lawful owner and that the materials are free from all encumbrances, but less (1) a retention based on its
estimate of the fair value of its claims against the Contractor and less (2) a retention for direct payments
to Subcontractors based on demands for same in accordance with the provisions of Paragraph 1.10 of these
Supplementary General Conditions, and less (3) a retention not exceeding five percent of the approved
amount of the periodic payment. After the receipt of a periodic estimate requesting final payment and
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within sixty-five days after (a) the Contractor fully completes the work or substantially completes the
work so that the value of the work remaining to be done is, in the estimate of the awarding authority, less
than one percent of the original contract price, or (b) the Contractor substantially completes the work and
the awarding authority takes possession for occupancy, whichever occurs first, the awarding authority
shall pay the contractor the entire balance due on the contract less (1) a retention based on its estimate of
the fair value of its claims against the Contractor and of the cost of completing the incomplete and
unsatisfactory items of work and less (2) a retention for direct payments to Subcontractors based on
demands for same in accordance with the provisions of Paragraph 1.10 of these Supplementary General
Conditions, or based on the record of payments by the Contractor to the Subcontractors under this contract
if such record of payment indicates that the Contractor has not paid Subcontractors as provided in
Paragraph 1.10. If the awarding authority fails to make payment as herein provided, there shall be added
to each such payment daily interest at the rate of three percentage points above the rediscount rate then
charged by the Federal Reserve Bank of Boston commencing on the first day after said payment is due
and continuing until the payment is delivered or mailed to the contractor; provided, that no interest shall
be due, in any event, on the amount due on a periodic estimate for final payment until fifteen days...after
receipt of such periodic estimate from the Contractor, at the place designated by the awarding authority if
such a place is so designated. The Contractor agrees to pay to each Subcontractor a portion of any such
interest paid in accordance with the amount due each Subcontractor.

1.8.2 The awarding authority may make changes in any periodic estimate submitted by the Contractor,
and the payment due on said periodic estimate shall be computed in accordance with the change so made,
but such changes or any requirement for a corrected periodic estimate shall not affect the due date for the
periodic payment or the date for the commencement of interest charges on the amount of the periodic
payment computed in accordance with the changes made, as provided herein; provided, that the awarding
authority may, within seven days after receipt, return to the Contractor for correction, any periodic
estimate which is not in the required form or which contains computations not arithmetically correct and,
in that event, the date of receipt of such periodic estimate shall be the date of receipt of the corrected
periodic estimate in proper form and with arithmetically correct computations. The date of receipt of a
periodic estimate received on a Saturday shall be the first working day thereafter.

1.8.3 All periodic estimates shall be submitted to the awarding authority, or to its designee as set forth
in writing to the Contractor, and the date of receipt by the awarding authority or its designee shall be
marked on the estimate. All periodic estimates shall contain a separate item for each subtrade and each
sub-subtrade listed in sub-bid form as required by the specifications, and a column listing the amount paid
to each subcontractor and sub-subcontractor as of the date the periodic estimate is filed. The person
making payment for the awarding authority shall add the daily interest provided for herein to each payment
for each day beyond the due date based on the date of receipt marked on the estimate.

1.8.4 A certificate of the Architect to the effect that the Contractor has fully or substantially completed
the work shall, subject to the provisions of Paragraph 1.4 of these Supplementary General Conditions, be
conclusive for the purposes of this Paragraph 1.8.

1.8.5 Notwithstanding the provisions of this section, at any time after the value of the work remaining
to be done is, in the estimation of the awarding authority, less than 1 per cent of the adjusted contract
price, or the awarding authority has determined that the contractor has substantially completed the work
and the awarding authority has taken possession for occupancy, the awarding authority may send to the
general contractor by certified mail, return receipt requested, a complete and final list of all incomplete
and unsatisfactory work items, including, for each item on the list, a good faith estimate of the fair and
reasonable cost of completing such item. The general contractor shall then complete all such work items
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within 30 days of receipt of such list or before the contract completion date, whichever is later. If the
general contractor fails to complete all incomplete and unsatisfactory work items within 45 days after
receipt of such items furnished by the awarding authority or before the contract completion date,
whichever is later, subsequent to an additional 14 days written notice to the general contractor by certified
mail, return receipt requested, the awarding authority may terminate the contract and complete the
incomplete and unsatisfactory work items and charge the cost of same to the general contractor and such
termination shall be without prejudice to any other rights or remedies the awarding authority may have
under the contract. The awarding authority shall note any such termination in the evaluation form to be
filed by the awarding authority pursuant to the provisions of section 44D of chapter 149.

1.9  Method of Payment: (Statutory reference: M.G.L. Chapter 30, section 39G) This Paragraph 1.9
applies to every contract for the construction, reconstruction, alteration, remodeling, repair or
improvement of public ways; including bridges and other highway structures, sewers and water mains,
airports and other public works entered into with the commonwealth, or any agency or political
subdivision thereof.

1.9.1 Upon substantial completion of the work required by a contract with the commonwealth, or any
agency or political subdivision thereof, for the construction, reconstruction, alteration, remodeling, repair
or improvement of public ways, including bridges and other highway structures, sewers and water mains,
airports and other public works, the contractor shall present in writing to the awarding authority its
certification that the work has been substantially completed. Within twenty-one days thereafter, the
awarding authority shall present to the contractor either a written declaration that the work has been
substantially completed or an itemized list of incomplete or unsatisfactory work items required by the
contract sufficient to demonstrate that the work has not been substantially completed. The awarding
authority may include with such list a notice setting forth a reasonable time, which shall not in any event
be prior to the contract completion date, within which the contractor must achieve substantial completion
of the work. In the event that the awarding authority fails to respond, by presentation of a written
declaration or itemized list as aforesaid, to the contractor’s certification within the twenty-one day period,
the contractor’s certification shall take effect as the awarding authority’s declaration that the work has
been substantially completed.

1.9.2 Within sixty-five days after the effective date of a declaration of substantial completion, the
awarding authority shall prepare and forthwith send to the contractor for acceptance a substantial
completion estimate for the quality and price of the work done and all but one percent retainage on that
work, including the quantity, price and all but one percent retainage for the undisputed part of each work
item and extra work item in dispute but excluding the disputed part thereof, less the estimated cost of
completing all incomplete and unsatisfactory work items and less the total periodic payments made to date
for the work. The awarding authority also shall deduct from the substantial completion estimate an amount
equal to the sum of all demands for direct payments filed by subcontractors and not yet paid to
subcontractors or deposited in joint accounts pursuant to section 1.10, but no contract subject to said
section 1.10 shall contain any other provision authorizing the awarding authority to deduct any amount by
virtue of claims asserted against the contract by subcontractors, material suppliers or others.

1.9.3 If the awarding authority fails to prepare and send to the contractor any substantial completion
estimate required by section 1.9.2, on or before the date herein above set forth, the awarding authority
shall pay to the contractor interest on the amount which would have been due to the contractor pursuant
to such substantial completion estimate, at the rate of three percentage points above the rediscount rate
then charged by the Federal Reserve Bank of Boston from such date to the date on which the awarding
authority sends that substantial completion estimate to the contractor for acceptance or to the date of
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payment therefor, whichever occurs first. The awarding authority shall include the amount of such interest
in the substantial completion estimate.

1.9.4 Within fifteen days after the effective date of the declaration of substantial completion, the
awarding authority shall send to the contractor by certified mail, return receipt requested, a complete list
of all incomplete or unsatisfactory work items, and unless delayed by causes beyond his control, the
contractor shall complete all such work items within forty-five days after the receipt of such list or before
the then contract completion date, whichever is later. If the contractor fails to complete such work within
such time, the awarding authority may, subsequent to seven days’ written notice to the contractor by
certified mail, return receipt requested, terminate the contract and complete the incomplete or
unsatisfactory work items and charge the cost of same to the contractor.

1.9.5 Within thirty days after receipt by the awarding authority of a notice from the contractor stating
that all of the work required by the contract has been completed, the awarding authority shall prepare and
forthwith send to the contractor for acceptance, a final estimate for the quantity and price of the work done
and all retainage on that work less the payments made to date, unless the awarding authority’s inspection
shows that work items required by the contract remain incomplete or unsatisfactory, or that documentation
required by the contract has not been completed. If the awarding authority fails to prepare and sends to
the contractor the final estimate within thirty days after receipt of notice of completion, the awarding
authority shall pay to the contractor interest on the amount which would have been due to the contractor
pursuant to such final estimate at the rate hereinabove provided from the thirtieth day after such
completion until the date on which the awarding authority sends the final estimate to the contractor for
acceptance or the date of payment therefor, whichever occurs first, provided that the awarding authority’s
inspection shows that no work items required by the contract remain incomplete or unsatisfactory. Interest
shall not be paid hereunder on amounts for which interest is required to be paid in connection with the
substantial completion estimate as hereinabove provided. The awarding authority shall include the
amount of the interest required to be paid hereunder in the final estimate.

1.9.6 The awarding authority shall pay the amount due pursuant to any substantial completion or final
estimate within thirty-five days after receipt of written acceptance for such estimate from the contractor
and shall pay interest on the amount due pursuant to such estimate at the rate hereinabove provided from
that thirty-fifth day to the day of payment. Within 15 days after receipt from the contractor, if such place
is so designated by the awarding authority, if such place is so designated, of a periodic estimate requesting
payment of the amount due for the preceding periodic estimate period, the awarding authority shall make
a periodic payment to the contractor for the work performed during the preceding periodic estimate period
and for the materials not incorporated in the work but delivered and suitably stored at the site, or at some
location agreed upon in writing, to which the contractor has title or to which a subcontractor has title and
has authorized the contractor to transfer title to the awarding authority, upon certification by the contractor
that he is the lawful owner and that materials are free from all encumbrances. The awarding authority
shall include with each such payment interest on the amount due pursuant to such periodic estimate at the
rate herein above provided from the due date. In the case of periodic payments, the contracting authority
may deduct from its payment a retention based on its estimate of the fair value of its claim against the
contractor, a retention for direct payments to subcontractors based on demands for same in accordance
with the provisions of section 1.10, and a retention to secure satisfactory performance of the contractual
work not exceeding five percent of the approved amount of any periodic payment, and the same right to
retention shall apply to bonded subcontractors entitled to direct payment under section 1.10; provided,
that a five percent value of all items that are planted in the ground shall be deducted from the periodic
payments until final acceptance.
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1.9.7 No periodic, substantial completion or final estimate or acceptance or payment thereof shall bar a
contractor from reserving all rights to dispute the quantity and amount of, or the failure of the awarding
authority to approve a quantity and amount of, all or part of any work item or extra work item.

1.9.8 Substantial completion, for the purpose of this section 1.9, shall mean either that the work required
by the contract has been completed except for work having a contract price of less than one percent of the
then adjusted total contract price, or substantially all of the work has been completed and opened to public
use except for minor incomplete or unsatisfactory work items that do not materially impair the usefulness
of the work required by the contract.

1.10 Direct Payment: (Statutory reference: M.G.L. Chapter 30, Section 39F) This Paragraph 1.10
applies to every contract awarded pursuant to M.G.L. Chapter 149, Sections 44A through 44J, and (with
the exception of Subparagraph 1.10.9) to every contract awarded pursuant to M.G.L. Chapter 30, Section
39M.

1.10.1 Forthwith after the General Contractor receives payment on account of a periodic estimate, the
General Contractor shall pay to each subcontractor the amount paid for the labor performed and the
materials furnished by that Subcontractor, less any amount specified in any court proceedings barring such
payment and also less any amount claimed due from the Subcontractor by the General Contractor.

1.10.2 Not later than the sixty-fifth day after each Subcontractor substantially completes the work in
accordance with the plans and specifications, the entire balance due under the subcontract, less amounts
retained by the awarding authority as the estimated cost of completing the incomplete and unsatisfactory
items of work, shall be due the Subcontractor; and the awarding authority shall pay that amount to the
General Contractor. The General Contractor shall forthwith pay to the Subcontractor the full amount
received from the awarding authority less any amount specified in any court proceedings barrings such
payment and also less any amount claimed due from the Subcontractor by the General Contractor.

1.10.3 Each payment made by the awarding authority to the General Contractor pursuant to
Subparagraphs 1.10.1 and 1.10.2 of this Paragraph 1.10 for the labor performed and the materials furnished
by a Subcontractor shall be made to the General Contractor for the account of that Subcontractor; and the
awarding authority shall take reasonable steps to compel the General Contractor to make each such
payment to each such Subcontractor. If the awarding authority has received a demand for direct payment
from a Subcontractor for any amount which has already been included in a payment to the General
Contractor for payment to the Subcontractor as provided in Subparagraphs 1.10.1 and 1.10.2, the awarding
authority shall act upon the demand as provided in this Paragraph 1.10.

1.10.4 If, within seventy days after the Subcontractor has substantially completed the subcontract work,
the Subcontractor has not received from the Contractor the balance due under the subcontract including
any amount due for extra labor and materials furnished to the General Contractor, less any amount retained
by the awarding authority as to the estimated cost of completing the incomplete and unsatisfactory items
of work, the Subcontractor may demand direct payment of that balance from the awarding authority. The
demand shall be by a sworn statement delivered to or sent by certified mail to the awarding authority, and
a copy shall be delivered to or sent by certified mail to the General Contractor at the same time. The
demand shall contain a detailed breakdown of the balance due under the subcontract and also a statement
of the status of completion of the subcontract work. Any demand made after substantial completion of
the subcontract work shall be valid even if delivered or mailed prior to the seventieth day after the
Subcontractor has substantially completed the subcontract work. Within ten days after the Subcontractor
has delivered or so mailed the demand to the awarding authority and delivered or so mailed a copy to the
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General Contractor, the General Contractor may reply to the demand. The reply shall be a sworn statement
delivered to or sent by certified mail to the awarding authority, and a copy shall be delivered to or sent by
certified mail to the Subcontractor at the same time. The reply shall contain a detailed breakdown of the
balance due under the subcontract, including any amount due for extra labor and materials furnished to
the General Contractor and of the amount due for each claim made by the General Contractor against the
Subcontractor.

1.10.5 Within fifteen days after receipt of the demand by the awarding authority, but in no event prior to
the seventieth day after substantial completion of the subcontract work, the awarding authority shall make
direct payment to the Subcontractor of the balance due under the subcontract, including any amount due
for extra labor and materials furnished to the General Contractor, less any amount (i) retained by the
awarding authority as the estimated cost of completing the incomplete or unsatisfactory items of work,
(ii) specified in any court proceedings barring such payment, or (iii) disputed by the General Contractor
in the sworn reply; provided, that the awarding authority shall not deduct from a direct payent any amount
as provided in part (iii) if the reply is not sworn to, or for which the sworn reply does not contain the
detailed breakdown required by Subparagraph 1.10.4 The awarding authority shall make further
direct payments to the Subcontractor forthwith after the removal of the basis for deduction from direct
payments made as provided in parts (i) and (ii) of this Subparagraph.

1.10.6 The awarding authority shall forthwith deposit the amounts deducted from a direct payment as
provided in part (iii) of the Subparagraph 1.10.5 in an interest-bearing joint account in the names of the
General Contractor and the Subcontractor in a bank in Massachusetts selected by the awarding authority
or agreed upon by the General Contractor and the Subcontractor and shall notify the General Contractor
and the Subcontractor of the date of the deposit and the account, including accrued interest, as provided
in an agreement between the General Contractor and the Subcontractor or as determined by decree of a
court of competent jurisdiction.

1.10.7 All direct payments and all deductions from demands for direct payments deposited in an interest-
bearing account or accounts in a bank pursuant to Subparagraph 1.10.6 shall be made out of amounts
payable to the General Contractor at the time of receipt of a demand for direct payment from a
Subcontractor and out of amounts which later become payable to the General Contractor and in the order
or receipt of such demands from subcontractors. All direct payments shall discharge the obligation of the
awarding authority to the Contractor to the extent of such payment.

1.10.8 The awarding authority shall deduct from payments to a General Contractor amounts which,
together with the deposits in interest-bearing accounts pursuant to Subparagraph 1.10.6, are sufficient to
satisfy all unpaid balances of demands for direct payments received from Subcontractors. All such
amounts shall be earmarked for such direct payments, and the Subcontractors shall have a right in such
deductions prior to any claims against such amounts by creditors of the General Contractor.

1.10.9 If the Subcontractor does not receive payment as provided in Subparagraph 1.10.1 or if the General
Contractor does not submit a periodic estimate for the value of the labor or materials performed or
furnished by the Subcontractor and the Subcontractor does not receive payment for same when due less
the deductions provided for in Subparagraph 1.10.1, the Subcontractor may demand direct payment by
following the procedure in Subparagraph 1.10.4 and the General Contractor may file a sworn reply as
provided in that same Subparagraph. A demand made after the first day of the month following that for
which the Subcontractor performed or furnished the labor and materials for which the Subcontractor seeks
payment shall be valid even if delivered or mailed prior to the time payment was due on a periodic estimate
from the General Contractor. Thereafter the awarding authority shall proceed as provided in
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Subparagraphs 1.10.5, 1.10.6, 1.10.7 and 1.10.8.

1.10.10 Any assignment by a Subcontractor of the rights under this section to a surety company furnishing
a bond under the provisions of M.G.L. Chapter 149, Section 29 shall be invalid. The assignment and
subrogation rights of the surety to amounts included in a demand for direct payment which are in the
possession of the awarding authority or which are on deposit pursuant to Subparagraph 1.10.6 shall be
subordinate to the rights of all Subcontractors who are entitled to be paid under this section and who have
not been paid in full.

1.10.11 “Subcontractor” as used in this Paragraph 1.10 (i) for contracts awarded as provided in M.G.L.
Chapter 149, Sections 44A-44], inclusive, shall mean a person who files a sub-bid and receives a
subcontract as a result of that filed sub-bid or who is approved by the awarding authority in writing as a
person performing labor or both performing labor and furnishing materials pursuant to a contract with the
General Contractor, (ii) for contracts awarded as provided in M.G.L. Chapter 30, Section 39M(a), shall
mean a person approved by the awarding authority in writing as a person performing labor or both
performing labor and furnishing materials pursuant to a contract with the General Contractor.

1.10.12 A General Contractor or a Subcontractor shall enforce a claim to any portion of the amount of a
demand for direct payment deposited as provided in Subparagraph 1.1.6 by a petition in equity in the
superior court against the other and the bank shall not be a necessary party. A Subcontractor shall enforce
a claim for direct payment or a right to require a deposit as provided in Subparagraph 1.10.6 by a petition
in equity in the superior court against the awarding authority and the Contractor shall not be a necessary
party. Upon motion of any party the court shall advance for speedy trial any petition filed as provided in
this paragraph. M.G.L. Chapter 231, Sections 59 and 59B shall apply to such petitions. The Court shall
enter an interlocutory decree upon which execution shall issue for any part of a claim found due pursuant
to Sections 59 and 59B and, upon motion of any party, shall advance for speedy trial the petition to collect
the remainder of the claim. Any party aggrieved by such interlocutory decree shall have the right to appeal
therefrom as from a final decree. The court shall not consolidate for trial the petition of any Subcontractor
with the petition of one or more Subcontractors or the same general contract unless the court finds that a
substantial portion of the evidence of the same events during the course of construction (other than the
fact that the claims sought to be consolidated arise under the same general contract) is applicable to the
petitions sought to be consolidated and that such consolidation will prevent unnecessary duplication of
evidence. A decree in any such proceeding shall not include interest on the disputed amount deposited in
excess of the interest earned for the period of any such deposit. No person except a Subcontractor filing
a demand for direct payment for which no funds due the Contractor are available for direct payment shall
have a right to file a petition in a court of equity against the awarding authority claiming a demand for
direct payment is premature, and such Subcontractor must file the petition before the awarding authority
has made a direct payment to the Subcontractor and has made a deposit of the disputed portion as provided
in part (iii) of Subparagraph 1.10.5 and in Subparagraph 1.10.6.

1.10.13 In any petition to collect any claim for which a Subcontractor has filed a demand for direct
payment the court shall, upon motion of the General Contractor, reduce by the amount of any deposit of
a disputed amount by the awarding authority as provided in part (iii) of Subparagraph 1.10.5 and in
Subparagraph 1.10.6 any amount held under a trustee writ or pursuant to a restraining order or injunction.

1.11 Discharge or Release of Bonds (Statutory reference: M.G.L. ¢.30, section 40) This Paragraph 1.11
applies to every contract awarded for the construction or repair of public buildings or other public works.

1.11.1 Bonds given to the commonwealth, any county, city, town or political subdivision to secure the
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performance of contracts for the construction or repair of public buildings or other public works may be
discharged or released by the awarding authority, upon such terms as it deems expedient, after the
expiration of one year from the time of completion, subject to Section 1.8, of the work contracted to be
done; provided that no claim filed under said bond is pending, and provided further, that no such bonds
shall be discharged or released prior to the expiration of all special guarantees provided for in the contract
unless new bonds in substitution therefor specifically relating to the unexpired guarantees shall be taken.

ARTICLE 2 - WAGES AND EMPLOYMENT PRACTICES

2.1 Preference To Veterans and Citizens In Public Works; Rate of Wages: (Statutory reference:
M.G.L. c. 149, Section 26) This Paragraph 2.1 applies to every contract or subcontract for the construction
of public works by the Commonwealth or by a county, town or district.

2.1.1 In the employment of mechanics and apprentices, teamsters, chauffeurs and laborers, preference
shall first be given to citizens of the Commonwealth who have been residents of the Commonwealth for
at least six months at the commencement of their employment, who are veterans as defined in M.G.L.
Chapter 4, Section 7, clause 43, and who are qualified to perform the work to which the employment
relates and, within such preference, preference shall be given to service-disabled veterans; and secondly,
to citizens of the Commonwealth generally who have been residents of the Commonwealth for at least six
months at the commencement of their employment, and if they cannot be obtained in sufficient numbers,
then to citizens of the United States, and every contract for such work shall contain a provision to this
effect. Each county, town or district in the construction of public works, or persons contracting or
subcontracting for such works, shall give preference to veterans and citizens who are residents of such
county, town, authority or district, and within such preference, preference shall be given to service-
disabled veterans.

2.1.2 The rate per hour of the wages paid to said mechanics and apprentices, teamsters, chauffeurs and
laborers in the construction of public works shall not be less than the rate or rates of wages to be
determined by the Commissioner as hereinafter provided; provided that the wages paid to laborers
employed on said works shall not be less than those paid to laborers in the municipal service of the town
or towns where said works are being constructed; provided further, that where the same public work is to
be constructed in two or more towns, the wages paid to laborers shall not be less than those paid to laborers
in the municipal town paying the highest rate; provided further, that if, in any of the towns where the
works are to be constructed, a wage rate or wage rates have been established in certain trades and
occupations by collective agreements or understandings in the private construction industry between
organized labor and employers, the rate or rates to be paid on said works shall not be less than the rates so
established; provided further, that in towns where no such rate or rates have been established, the wages
paid to mechanics, teamsters, chauffeurs and laborers on public works, shall not be less than the wages
paid to the employees in the same trades and occupations by private employers engaged in the construction
industry. This section shall also apply to regular employees of the Commonwealth or a county, town,
authority or district, when such employees are employed in the construction, addition to or alteration of
public buildings for which special appropriations of more than one thousand dollars are provided.
Payments by employers to health and welfare plans, pension plans and supplementary unemployment
benefit plans under collective bargaining agreements or understandings between organized labor and
employers shall be included for the purpose of establishing minimum wage rates as herein provided.

2.2 List of Jobs; Classifications; Determination of Rate of Wages; Schedule: (Statutory reference:
M.G.L. Chapter 149, Section 27) This Paragraph 2.2. applies to every contract or subcontract for the
construction of public works by the Commonwealth, or by a county, town or district.
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2.2.1 The commissioner shall prepare, for the use of such public officials or public bodies whose duty
it shall be to cause public works to be constructed, a list of the several jobs usually performed on various
types of public works upon which mechanics and apprentices, teamsters, chauffeurs and laborers are
employed, including the transportation of gravel or fill to the site of said public works or the removal of
surplus gravel or fill from such site. The commissioner shall classify said jobs, and he may revise such
classification from time to time, as he may deem advisable. Prior to awarding a contract for the
construction of public works, said public official or public body shall submit to the commissioner a list of
the jobs upon which mechanics and apprentices, teamsters, chauffeurs and laborers are to be employed,
and shall request the commissioner to determine the rate of wages to be paid on each job. Each year after
the awarding of the contract, the public official or public body shall submit to the commissioner a list of
the jobs upon which mechanics and apprentices and laborers are to be employed and shall request that the
commissioner update the determination of the rate of wages to be paid on each job. The general contractor
shall annually obtain updated rates from the public official or public body and no contractor or
subcontractor shall pay less than the rates so established. Said rates shall apply to all persons engaged in
transporting gravel or fill to the site of said public works or removing gravel or fill from such site,
regardless of whether such persons are employed by a contractor or subcontractor or are independent
contractors or owner-operators. The commissioner, subject to the provisions of Section 2.1, shall proceed
forthwith to determine the same, and shall furnish said official or public body with a schedule of such rate
or rates of wages as soon as said determination shall have been made. In advertising or calling for bids for
said works, the awarding official or public body shall incorporate said schedule in the advertisement or
call for bids by an appropriate reference thereto, and shall furnish a copy of said schedule, without cost,
to any person requesting the same. Said schedule shall be made a part of the contract for said works and
shall continue to be the minimum rate or rates of wages for said employees during the life of the contract.
Any person engaged in the construction of said works shall cause a legible copy of said schedule and
subsequent updates to be kept posted in a conspicuous place at the site of said works during the life of the
contract. An apprentice performing work on a project subject to this section shall maintain in his
possession an apprentice identification card issued pursuant to section M.G.L. Chapter 23, Section 11W.
The aforesaid rates of wages in the schedule of wage rates shall include payments by employers to health
and welfare plans, pension plans and supplementary unemployment benefit plans as provided in said
Section 2.1, and such payments shall be considered as payments to persons under this section performing
work as herein provided. Any employer engaged in the construction of such works who does not make
payments to a health and welfare plan, a pension plan and a supplementary unemployment benefit plan,
where such payments are included in said rates of wages, shall pay the amount of said payments directly
to each employee engaged in said construction. Whoever shall pay less than said rate or rates of wages,
including payments to health and welfare funds and pension funds, or the equivalent payment in wages,
on said works to any person performing work within classifications as determined by the commissioner,
and whoever, for himself, or as representative, agent or officer of another, shall take or receive for his own
use or the use of any other person, as a rebate, refund or gratuity, or in any other guise, any part or portion
of the wages, including payments to health and welfare funds and pension funds, or the equivalent payment
in wages, paid to any such person for work done or service rendered on said public works, shall have
violated this section and shall be punished or shall be subject to a civil citation or order as provided in
M.G.L. Chapter 149, Section 27C. The president and treasurer of a corporation and any officers or agents
having the management of such corporation shall also be deemed to be employers of the employees of
any corporation within the meaning of Sections 2.1 to 2.3, inclusive. Offers of restitution or payment of
restitution shall not be considered in imposing such punishment.

2.2.2 When an investigation by the attorney general's office reveals that a contractor or subcontractor
has violated this section by failing to pay said rate or rates of wages, including payments to health and
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welfare funds and pension funds, or the equivalent payment in wages, on said works to any person
performing work within classifications as determined by the commissioner, or that a contractor or
subcontractor has, for himself, or as representative, agent or officer of another, taken or received for his
own use or the use of any other person, as a rebate, refund or gratuity, or in any other guise, any portion
of the wages, including payments to health and welfare funds and pension funds, or the equivalent payment
in wages, paid to any such person for work done or service rendered on said public works, the attorney
general may, upon written notice to the contractor or subcontractor and the sureties of the contractor or
subcontractor, and after a hearing thereon, order work halted on the part of the contract on which such
wage violations occurred, until the defaulting contractor or subcontractor has filed with the attorney
general's office a bond in the amount of such penal sum as the attorney general shall determine,
conditioned upon payment of said rate or rates of wages, including payments to health and welfare funds
and pension funds, or the equivalent payment in wages, on said works to any person performing work
within classifications as determined by the commissioner. An employee claiming to be aggrieved by a
violation of this section may, 90 days after the filing of a complaint with the attorney general, or sooner if
the attorney general assents in writing, and within 3 years after the violation, institute and prosecute in his
own name and on his own behalf, or for himself and for others similarly situated, a civil action for
injunctive relief, for any damages incurred, and for any lost wages and other benefits. An employee so
aggrieved who prevails in such an action shall be awarded treble damages, as liquidated damages, for any
lost wages and other benefits and shall also be awarded the costs of the litigation and reasonable attorneys'
fees.

2.3  Employment Records To Be Kept By Contractor, Subcontractors; Statement of Compliance:
(Statutory reference: M.G.L. c. 149, Section 27B) This Paragraph 2.3 applies to every contract or
subcontract for the construction of public works by the Commonwealth, or by a county, town or district.

Every Contractor, Subcontractor or public body engaged in said public works to which Paragraph 2.3 of
these Supplementary General Conditions applies shall keep a true and accurate records of all mechanics
and apprentices, teamsters, chauffeurs and laborers employed thereon, showing the name, address and
occupational classification of each such employee on said works, and hours worked by, and wages paid
to, each such employee, and shall promptly furnish to the Attorney General or his representative, upon his
request, a copy of said record, signed by the employer or his authorized agent under the penalties of
perjury. For every week in which an apprentice is employed by a contractor, subcontractor or public body
subject to this section, a photocopy of the apprentice’s apprentice identification card, issued pursuant to
M.G.L. Chapter 23, Section 11W, shall be attached to the records submitted under this section. Such
records shall be open to inspection by any authorized representative of the department at any reasonable
time, and as often as may be necessary. Every contractor and subcontractor required to keep such a record
shall submit a copy of said record to the awarding authority directly and on a weekly basis.

Each such Contractor, Subcontractor or public body shall preserve its payroll records for a period of three
years from the date of completion of the contract.

Each such Contractor, Subcontractor or public body shall furnish to the awarding authority directly within
fifteen days after completion of its portion of the work a statement, executed by the Contractor,
Subcontractor, or public body who supervises the payment of wages, in the following form.
STATEMENT OF COMPLIANCE

(Name of signatory party) (Title)
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do hereby state:

That | pay or supervise the payment of the persons employed by

(Contractor, Subcontractor or public body)

on the and that all mechanics
(building or project)

and apprentices, teamsters, chauffeurs and laborers employed on said project have been paid in accordance
with wages determined under the provisions of sections twenty-six and twenty-seven of chapter one
hundred and forty-nine of the General Laws.

Signature

Title

The above-mentioned copies of payroll records and statements of compliance shall be available for
inspection by any interested party filing a written request to the awarding authority for such inspection
and copying.

2.4  Wages Paid to Operators of Trucks and Other Equipment: (Statutory reference: M.G.L. c. 149,
Section 27F) This Paragraph 2.4 applies to every contract for the construction of public works by the
Commonwealth, or by a county, city, town or district.

No agreement of lease, rental or other arrangement, and no order or requisition under which a truck or any
automotive or other vehicle or equipment is to be engaged in public works by the commonwealth or by a
county, city, town or district, shall be entered into or given by any public official or public body unless
said agreement, order or requisition contains a stipulation requiring prescribed rates of wages, as
determined by the commissioner, to be paid to the operators of said trucks, vehicles or equipment. Any
such agreement, order or requisition which does not contain said stipulation shall be invalid, and no
payment shall be made thereunder. Said rates of wages shall be requested of said commissioner by said
public official or public body, and shall be furnished by the commissioner in a schedule containing the
classifications of jobs, and the rate of wages to be paid for each job. Said rates of wages shall include
payments to health and welfare plans, or, if no such plan is in effect between employers and employees,
the amount of such payments shall be paid directly to said operators. Whoever pays less than said rates of
wages, including payments to health and welfare funds, or the equivalent in wages, on said works, and
whoever accepts for his own use, or for the use of any other person, as a rebate, gratuity or in any other
guise, any part or portion of said wages or health and welfare funds, shall have violated this section and
shall be punished or shall be subject to a civil citation or order as provided in M.G.L. Chapter 149, Section
27C. An employee claiming to be aggrieved by a violation of this section may, 90 days after the filing of
a complaint with the attorney general, or sooner if the attorney general assents in writing, and within 3
years after the violation, institute and prosecute in his own name and on his own behalf, or for himself and
for others similarly situated, a civil action for injunctive relief, for any damages incurred, and for any lost
wages and other benefits. An employee so aggrieved who prevails in such an action shall be awarded
treble damages, as liquidated damages, for any lost wages and other benefits and shall also be awarded
the costs of the litigation and reasonable attorneys' fees.
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2.5 Reserve Police Officers: (Statutory reference: M.G.L. Chapter 149, Section 34B) This Paragraph
2.5 applies to every contract for the construction, alteration, maintenance, repair or demolition of, or
addition to, any public works for the Commonwealth or any political subdivision thereof.

The contractor shall pay to any reserve police officer employed by him in any city or town the prevailing
rate of wages paid to regular police officers in such city or town.

2.6  Eight-hour Day, etc.: (Statutory reference: M.G.L. Chapter 149, Sections 30, 34, and 34A) This
Paragraph 2.6 applies only to contracts which are subject to the provisions of the aforesaid sections of the
Massachusetts General Laws.

No laborer, worker, mechanic, foreman or inspector working within this Commonwealth in the employ of
the Contractor, Subcontractor or other person doing or contracting to do the whole or part of the work
contemplated by the contract, shall be required or permitted to work more than eight hours in any one day
or more than forty-eight hours in any one week, or more than six days in any one week, except in cases of
extraordinary emergency.

2.7 Lodging, etc.: (Statutory reference: M.G.L. Chapter 149, Section 25) This paragraph 2.7 applies
to every contract for the doing of public work with the Commonwealth, a county, city or town, or with a
department, board, commission, or officer acting therefor.

Every employee under this contract shall lodge, board and trade where and with whom he elects, and
neither the Contractor nor his agents or employees shall, either directly or indirectly, require as a condition
of the employment of any person that the employee shall lodge, board or trade at a particular place or with
a particular person.

2.8 Access to Contractor’s Records: (Executive Order No. 195) This Paragraph 2.8 applies to every
contract for the purchase of services or materials by any agency, bureau, board, commission, institution,
or department of the Commonwealth or a municipal contract funded, in whole or in part, by the
Commonwealth.

The Governor or his designee, the secretary of administration and finance, and the state auditor or his
designee shall have the right at reasonable times and upon reasonable notice to examine the books, records
and other compilations of data of the Contractor which pertain to the performance and requirements of
this contract.

2.9 Worker’s Compensation Insurance: (Statutory reference: M.G.L. chapter 149, Section 34) This
Paragraph 2.9 applies to every contract for the construction, alteration, maintenance, repair or demolition
of, or addition to, any public building or other public works for the Commonwealth or any political
subdivision thereof.

The Contractor shall, before commencing performance of the contract, provide by insurance for the
payment of and the furnishing of other benefits under M.G.L. Chapter 152 to all persons to be employed
under the contract, and the Contractor shall continue such insurance in full force and effect during the
term of the contract. Sufficient proof of compliance with this Paragraph 2.9 must be furnished at the time
of execution of this contract. Failure to provide and continue in force such insurance as aforesaid shall be
deemed a material breach of the contract and shall operate as an immediate termination thereof. No
cancellation of such insurance, whether by the insurer or by the insured, shall be valid unless written notice
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thereof is given by the party proposing cancellation to other party and to the awarding authority at least
fifteen days prior to the intended effective date thereof, which date shall be expressed in said notice.
Notice of cancellation sent by the party proposing cancellation by registered mail, postage prepaid, with
a return receipt of the addressee requested, shall be a sufficient notice. An affidavit of any officer, agent
or employee of the insurer or of the insured, as the case may be, duly authorized for the purpose, that he
has so sent such notice addressed as aforesaid shall be prima facie evidence of the sending thereof as
aforesaid. This section shall apply to the legal representative, trustee in bankruptcy, receiver, assignee,
trustee and the successor in interest of any such contractor. The superior court shall have jurisdiction in
equity to enforce this section.

Whoever violates any provision of this section shall be punished by a fine of not more than one hundred
dollars or by imprisonment for six months, or both; and, in addition, any contractor who violates any
provision of this section shall be prohibited from contracting, directly or indirectly, with the
commonwealth or any political subdivision thereof, for the construction, alteration, demolition,
maintenance or repair of, or addition to, any public works or public building for a period of two years
from the date of conviction of said violation.

ARTICLE 3—- CONTRACTOR’S ACCOUNTING METHOD REQUIREMENTS

3.1  (Statutory reference: M.G.L. Chapter 30, Section 39R)
This Article 3 applies to “Contracts” and “Contractors”, as defined in Subparagraph 3.1.1 and 3.1.2, below.

3.1.1 “Contractor” means any person, corporation, partnership, joint venture, sole proprietorship, or
other entity awarded a contract pursuant to Sections 38A 1/2 to 380, inclusive, of Chapter 7, Section 39M
of Chapter 30, Sections 44A-44], inclusive, of Chapter 149, or Section 11C of Chapter 25A which is for
an amount or estimated amount that exceeds the dollar amount set forth in M.G.L. Chapter 30, Section
39R.

3.1.2 “Contract” means any contract awarded or executed pursuant to Sections 38A 1/2 to 380,
inclusive, of Chapter 7, Section 39M of Chapter 30, Sections 44A-44], inclusive, of Chapter 149, or
Section 11C of Chapter 25A which is for an amount or estimated amount that exceeds the dollar amount
set forth in M.G.L. Chapter 30, Section 39R.

3.1.3 “Records” means books of original entry, accounts, checks, bank statements and all other banking
documents, correspondence, memoranda, invoices, computer printouts, tapes, discs, papers and other
documents or transcribed information of any type, whether expressed in ordinary or machine language.

3.1.4 “Independent Certified Public Accountant” means a person duly registered in good standing and
entitled to practice as a certified public accountant under the laws of the place of his residence or principal
office who is in fact independent. In determining whether an accountant is independent with respect to a
particular person, appropriate consideration should be given to all relationships between the accountant
and that person or any affiliate thereof. Determination of an accountant’s independence shall not be
confined to the relationships existing in connection with the filing of reports with the awarding authority.

3.1.5 “Audit”, when used in regard to financial statements, means an examination of records by an
independent certified public accountant in accordance with generally accepting accounting principles and
auditing standards for the purpose of expressing a certified opinion thereon, or, in the alternative, a
qualified opinion or a declination to express an opinion for stated reasons.

3.1.6 “Accountant’s Report”, when used in regard to financial statements, means a document in which
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an independent certified public accountant indicates the scope of the audit which he has made and sets his
opinion regarding the financial statements taken as a whole with a listing of noted exceptions and
qualifications, or an assertion to the effect that an overall opinion cannot be expressed. When an overall
opinion cannot be expressed, the reasons therefor shall be stated. An accountant’s report shall include as
a part thereof a signed statement by the responsible corporate officer attesting that management has fully
disclosed all material facts to the independent certified public accountant, and that the auditing financial
statement is a true and complete statement of the financial condition of the Contractor.

3.1.7 “Management”, when used herein, means the chief executive officers, partners, principals or other
person or persons primarily responsible for the financial and operational policies and practices of the
Contractor.

3.1.8 Accounting terms, unless-otherwise defined herein, shall have a meaning in accordance with
generally accepted accounting principles and auditing standards.

3.2 Subparagraph 3.1.2 hereof notwithstanding, every agreement or contract awarded or executed
pursuant to to Sections 38A 1/2 to 380, inclusive, of Chapter 7, Section 39M of Chapter 30, Sections
44A-44), inclusive, of Chapter 149, or Section 11C of Chapter 25A, shall provide that:

3.2.1 The Contractor shall make, and keep for at least six years after final payment, books, records, and
accounts which in reasonable detail accurately and fairly reflect the transactions and dispositions of the
Contractor; and

3.2.2 Until the expiration of six years after final payment, the awarding authority, office of inspector
general, and the commissioner of capital asset management and maintenance shall have the right to
examine any books, documents, papers or records of the Contractor or his Subcontractors that directly
pertain to, and involve transactions relating to, the Contractor or his Subcontractors; and

3.2.3 If the agreement is a contract as defined herein, the Contractor shall describe any change in the
method of maintaining records or recording transactions which materially affect any statements filed with
the awarding authority, including in his description the date of the change and reasons therefor, and shall
accompany said description with a letter from the Contractor’s independent certified public accountant
approving or otherwise commenting on the changes.

3.2.4 Ifthe agreement is a contract as defined herein, the Contractor has filed a statement of management
on internal accounting controls as set forth in Paragraph 3.3 below prior to the execution of the contract.

3.2.5 If the agreement is a contract as defined herein, the Contractor has filed prior to the execution of
the contracts and will continue to file annually, an audited financial statement for the most recent
completed fiscal year as set forth in Paragraph 3.5 below.

3.3  Every Contractor awarded a contract shall file with the awarding authority a statement of
management as to whether the system of internal accounting controls of the Contractor and its subsidiaries
reasonably assures that:

3.3.1 transactions are executed in accordance with management’s general and specific authorization:

3.3.2 transactions are recorded as necessary
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Q) to permit preparation of financial statements in conformity with generally accepted
accounting principles, and
(i) to maintain accountability for assets;

3.3.3 Access to assets is permitted only in accordance with management’s general or specific
authorization; and

3.3.4 The recorded accountability for assets is compared with the existing assets at reasonable intervals
and appropriate action was taken with respect to any difference.

3.4  Every Contractor awarded a contract shall also file with the awarding authority a statement
prepared and signed by an independent certified public accountant, stating that he/she has examined the
statement of management on internal accounting controls, and expressing an opinion as to:

3.4.1 Whether the representations of management in response to this paragraph and Paragraph 3.2 above
are consistent with the result of management’s evaluation of the system of internal accounting controls;
and

3.4.2 Whether such representations of management are, in addition, reasonable with respect to
transactions and assets in amounts which would be material when measured in relation to the applicant’s
financial statements.

3.5  Every Contractor awarded a contract by the Commonwealth or by any political subdivision thereof
shall annually file with the commissioner of capital asset management and maintenance during the term
of the contract a financial statement prepared by an independent certified public accountant on the basis
of an audit by such accountant. The final statement filed shall include the date of final payment. All
statements shall be accompanied by an accountant’s report.

ARTICLE 4 — MISCELLANEQOUS

4.1  Weather Protection: This Paragraph 4.1 applies to every contract subject to M.G.L. Chapter 149,
Section 44A.

4.1.1 The Contractor shall install weather protection and provide adequate heat in the protected area
from November 1 to March 31, as required by M.G.L. Chapter 149 Section 44F(1).

4.2  Form for Sub-contract: This Paragraph 4.2 applies to every contract subject to M.G.L. Chapter
149 Section 44A.

4.2.1 The Contractor when sub-contracting with sub-bidders filed pursuant to M.G.L. Chapter 149,
Section 44F shall use the form for sub-contract in Chapter 149 Section 44F(4)(c).

4.3  Foreign Corporations: This Paragraph 4.3 applies to every contract with the Commonwealth, a
county, city, town, district, board, commission, or other public body for the construction, reconstruction,
alteration, remodeling, repair, or demolition of any public building or other public works.

4.3.1 The Contractor, if a foreign corporation, shall comply with M.G.L. Chapter 30, Section 39L.

4.4  Shoring: (Statutory reference: M.G.L. Chapter 149, Section 129A). This Paragraph 4.4 applies
to every construction project carried on by any city, town, county, or other subdivision of the
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Commonwealth in which a trench is to be dug to a depth of five feet or more, except a trench for laying
of water pipes dug to a depth of six and one-half feet which will be open less than 48 hours, and except
for digging of graves.

4.4.1 Such trenches shall be shored and braced in conformity with rules and regulations for the
prevention of accidents in construction operations, as adopted and enforced by the Attorney General.

45  Certification of Compliance with Tax Laws: (Statutory reference: M.G.L. Chapter 62C, Section
49A) This Paragraph 4.5 applies to contracts for goods or services furnished by any department, board,
commission, division, authority, district or other agency of the Commonwealth or any subdivision of the
Commonwealth, including a city, town or district.

4.5.1 By executing this contract, the Contractor certifies, under penalties of perjury, that to the best of
his information, knowledge and belief he has complied with all laws of the Commonwealth relating to
taxes.

4.6  Verification of Construction Debris Disposal: (Worcester Revised Ordinances Chapter 8, Section
7) This paragraph 4.6 shall apply to every contract entered into by the City of Worcester for the
demolition, renovation, rehabilitation, or alteration of a building or structure.

a. In furtherance of the requirements set forth in G.L. ¢.40, 854, and §114.1.3 of the State Building
Code, the building commissioner shall require any person who obtains a permit for the demolition,
renovation, rehabilitation, or alteration of a building or structure to provide verification that the
debris resulting from such activities was disposed of at the licensed solid waste facility named in
conjunction with the permit application.

b. The verification required under sub-section (a), above, shall consist of the following:

1) a dated receipt, signed by the owner/operator of the licensed solid waste disposal facility
where the debris was deposited.

2) the receipt shall contain a description of the debris disposed of, and its weight, or volume.

3) the permit holder shall also provide the building commissioner with an affidavit that the
receipt submitted is true and accurate to the best of the permit holder’s knowledge.

4) if the permit holder cannot dispose of the debris at the location indicated, it shall be the
permit holder’s obligation to obtain an amendment to the permit reflecting the new disposal
location. The building commissioner shall be so notified, and the permit amended, prior
to the disposal of the debris at the new disposal location.

c. This section shall not apply to the construction of a new building or structure.
4.7  Responsible Employer Ordinance: (Worcester Revised Ordinances, Chapter 2, Section 35) This
paragraph 4.7 shall apply to every contract entered into by the City of Worcester for the construction,

reconstruction, installation, demolition, maintenance or repair of any building, where the contract amount
is more than one hundred thousand dollars.
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a. The city council hereby finds and determines that taxpayer money is most efficiently and productively
spent by awarding construction contracts to firms that include and enforce provisions requiring
compliance with state laws governing the payment of prevailing wages, the provision of workers
compensation coverage, and the proper classification of individuals as employees and not as
independent contractors, as well as provisions concerning health insurance coverage and state-certified
apprenticeship programs. The city council hereby further finds and determines that it is appropriate
for it to exercise its entrepreneurial discretion by requiring firms that are awarded such contracts to
comply with this ordinance because failure to comply is injurious to the life, health, and happiness of
individuals employed by such firms and is deleterious to the quality of life in the city where most of
such individuals reside.

b. Every contract awarded by the city under G.L. ¢.149 and G.L. 149A shall be deemed to incorporate
by reference the provisions of sub-parts (c)(1) through (8) of together with the provisions of
subsections (d) and (e) of this section. Any person, company or corporation shall acknowledge, in
writing, receipt of said requirements with their bid or proposal.

c. All bidders or proposers and all subcontractors and trade contractors, including subcontractors that are
not subject to G.L. ¢.149, Section 44F, under the bidder for projects subject to G.L. ¢.149, Section
44A(2), and proposers under G.L. c. 149A, shall as a condition for bidding or subcontracting verify
under oath and in writing at the time of bidding or subcontracting verify under oath and in writing at
the time of budding or submittal in response to and RFP or in any event prior to entering into a
subcontract at any tier, that they comply with the following conditions for bidding or subcontracting
and, for the duration of the project, shall comply with the following obligations:

1) The bidder or proposer and all trade contractors and subcontractors under the bidder or
proposer must comply with the obligations established under G.L. c. 149 to pay the
appropriate lawful prevailing wage rates to their employees.

2) The bidder or proposer and all trade contractors and subcontractors under the bidder or
proposer must at a the time of bidding maintain or participate in a bona fide apprentice
training program as defined by G.L. ¢.23, Sections 11H and 111 for each apprenticable trade
or occupation represented in their workforce that is approved by the Division of Apprentice
Standards of the Department of Labor and Workforce Development, regardless of whether
or not the program qualifies as an employee welfare benefit plan under ERISA, and must
register all apprentices with the Division and abide by the apprentice to journeyman ratio
for each trade prescribed therein in the performance of any work on the project. This
provision does not require the program to be an ERISA plan; the program need only have
been approved by the Division of Apprentice Standards. All general bidders or proposers
and all trade contractors and sub-bidders at every tier must submit with its bid or proposal
an original, stamped Sponsor Verification letter from the Commonwealth of Massachusetts,
Department of Labor and Workforce Development — Division Apprentice Standards, issued
within the past 90 days, evidencing that at the time of submitting a bid or proposal, the
bidder or proposer is currently an Approved Sponsor of Apprentices. Any bid or proposal
submitted without the above documentation shall be rejected,;

(Compliance with the Apprentice Training Provision is currently suspended)

3) The bidder or proposer and all trade contractors and subcontractors under the bidder or
proposer must maintain appropriate industrial accident insurance coverage for all the
employees on the project in accordance with G.L. c. 152;
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4) The bidder or proposer and all trade contractors and subcontractors under the bidder must
properly classify employees as employees rather than independent contractors and treat
them accordingly for purposes of workers’ compensation insurance coverage,
unemployment taxes, social security taxes and income tax withholding. (G.L. ¢.149, Section
148B on employee classification);

5) The bidder or proposer and all trade contractors and subcontractors under the bidder or
proposer must at the time of bidding certify that, at the time employees begin work at the
worksite, all employees will have successfully completed a course in construction safety
and health approved by the United States Occupational Safety and Health Administration
that is at least 10 hours in duration, and shall ensure that all employees working at the
worksite possess such qualifications at all times throughout the duration of their work on
the project and furnish documentation of successful completion of the course;

6) The bidder or proposer and all trade contractors and subcontractors under the bidder or
proposer must be in compliance with the health and hospitalization requirements of the
Massachusetts Health Care Reform law established by Chapter 58 of the Acts of 2006, as
amended, and regulations promulgated under that statute by the Commonwealth Health
Insurance Connector Authority.

7) The bidder or proposer and all trade contractors and subcontractors under the bidder or
proposer must make arrangements to ensure that each employee of every contractor entering
or leaving the project individually completes the appropriate entries in a daily sign-in/out
log. The sign-infout log shall include: the location of the project; current date; printed
employee name; signed employee name; and the time of each entry or exiting. The log shall
contain a prominent notice that employees are entitled under state law to receive the
prevailing wage rate for their work on the project. Such sign-in/out logs shall be provided
to the City on a daily basis.

8) The bidder or proposer and all trade contractors and subcontractors under the bidder or
proposer, prior to bidding or, if not subject to bidding requirements, prior to performing any
work on the project, shall sign under oath and provide to the City a certification that they
are not debarred or otherwise prevented from bidding for or performing work on a public
project in the Commonwealth of Massachusetts or in the City.

d. A proposal or bid submitted by any general bidder or by any trade contractor or subcontractor under

e.

the general bidder or proposer that does not comply with any of the foregoing conditions for bidding
shall be rejected, and no subcontract for work outside the scope of G.L. ¢.149, Section 44F shall be
awarded to a subcontractor that does not comply with the foregoing conditions.

All bidders or proposers and all trade contractors and subcontractors under the bidder or proposer who
are awarded or who otherwise obtain contracts on the projects subject to G.L. ¢.149, Section 44A(2)
or ¢.149A, shall comply with each of the obligations set forth in this Section 4.7 for the entire duration
of their work on the project, and an officer of each bidder or subcontractor under the bidder shall
certify under oath and in writing on a weekly basis that they are in compliance with such obligations.
Any proposer, bidder, trade contractor or subcontractor under the bidder or proposer who fails to
comply with any one of the obligations set forth in this Section 4.7 for any period of time shall be, at
the sole discretion of the City, subject to one or more of the following sanctions:

1) cessation of work on the project until compliance is obtained,;
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2) withholding of payment due under any contract or subcontract until compliance is obtained:;
3) permanent removal from any further work on the project;
4) liquidated damages payable to the City in the amount of 5% of the dollar value of the contract.

g. Inaddition to the sanctions outlined in subsection (h) above, a proposer, general bidder or contractor
shall be equally liable for the violations of its subcontractor with the exception of violations arising
from work performed pursuant to subcontracts that are subject to G.L. ¢.149, Section 44F. Any
contractor or subcontractor that has been determined by the City or by any court or agency to have
violated any of the obligations set forth in this Section 4.7 shall be barred from performing any work
on any future projects for six months for a first violation, three years for a second violation and
permanently for a third violation.

4.8  Regulation of Construction Noise: (Worcester Revised Ordinances, Chapter 8, Section 34) This
paragraph 4.8 shall apply to anyone operating powered construction equipment delivering construction
equipment and/or supplies at any construction site or project within the city of Worcester.

a. It shall be unlawful for any person, firm, corporation, partnership, or other entity to operate
powered construction equipment or to build, erect, construct, demolish, alter, repair, excavate or
engage in hoisting, grading, site work, including tree and brush removal, dredging or pneumatic
hammering, or to deliver construction equipment and/or supplies to the site on any building, road,
tower, parking lot, machine, pipe, sewer, sidewalk, or any other construction project (hereafter
collectively the “construction project”), except between the hours of 7:00 a.m. and 9:00 p.m. on
weekdays and Saturday, except for “emergency work” which is performed in the interest of public
safety or welfare and for which a permit has been issued by the commissioner of public works and
parks or the commissioner of inspectional services.

It shall be unlawful for any person, firm, corporation, partnership, or other entity to engage in a
construction project activity on Sundays or legal holidays without a permit from the police chief
issued pursuant to G.L. c. 136, Section 7 or 15 and a permit issued by the commissioner of
inspectional services hereunder.

b. Emergency work permits may be issued in:

1) cases of urgent necessity and for the interests of health, safety and convenience of the
public. The commissioner of inspectional services shall whether the reasons given for the
urgent necessity are valid and reasonable, and whether the health, safety and convenience
of the public will be protected or better served by granting the permit requested and whether
the manner and amount of loss or inconvenience to the party in interest imposes a
significant hardship; or,

2) cases where, because the location and nature of the work, the noise caused by said work
will not be heard by anyone not working on the project. The commissioner of inspectional
services shall consider whether supplying machinery and/or materials to the construction
project site will cause unreasonable noise along the routes to the construction project site,
and whether such activity will impact residential neighborhoods, and shall not grant any
emergency work permit unless unreasonable noise in residential areas will be prevented.

c. Emergency work permits may be issued to the general contractor on a blanket basis that applies to
all of the contractors working on the job, or may be issued to specific contractors on the
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construction project, at the discretion of the Commissioner. Emergency work permits may be
issued for not more than one week at a time, and may be renewed for additional one week periods
at the discretion of the Commissioner.

d. Prior to issuing or reissuing said emergency work permit, the commissioner of inspectional
services shall review the work being conducted and all attendant circumstances, and shall prescribe
whatever limitations possible to minimize the generation of noise, and to minimize the impact of
noise on the neighbors to the construction project.

e. Emergency repair work performed by the Department of Public Works and/or any public utility is
exempt from this section.

f. The fee for each such Emergency work permits issued under this section shall be set in accordance
with Chapter 2, § 24 of the City of Worcester Revised Ordinances of 2008.

g. Onany project for the construction, reconstruction, installation, demolition, maintenance or repair
of any building, or public work, to be funded in whole or in part by city funds, or funds which, in
accordance with a federal or state grant, program, or otherwise, the city expends or administers, or
any such project to which the city is a signatory to the contract therefor, the provisions of this
section shall apply and the same shall be referred in every invitation to bid for such project and,
the following paragraphs shall be contained in every resulting contract therefrom:

“It shall be a material breach of this contract if the contractor and each subcontractor shall
not at all times adhere to the provisions of 8 34 of chapter eight of the Revised Ordinances
of the city, by limiting their on-site, noise producing construction and related work to the
hours specified by the Ordinance.

A waiver from the above requirements may, in certain circumstances, be granted in
accordance with subsections (b), (c) and (d) of 8 34 of chapter eight of the Revised
Ordinances of the city.”

h. The commissioner of inspectional services shall have the authority to adopt any rules and
regulations he or she deems necessary to implement this section.

i. Nothing in this section shall be deemed to prevent an individual from performing work on his or
her own property, so long as the work is being done by the owner of the property or by direct
relative(s) of the owner, and said work is not being done for profit.

j.  This section may be enforced by the commissioner of inspectional services, the building
commissioner, the chief of police or their subordinates.

k. Any violation of this section by any person, firm, corporation, partnership, or other entity, shall be
individually punished with a fine of $100.00. Each day upon which a violation of this section
occurs shall be considered a separate violation. Employers shall be deemed the violator for
violations committed by their employees.

4.9 Regulation of Excessive and Unreasonable Noise: (Worcester Revised Ordinances, Chapter 9,
Section 1A(e)(9) This paragraph 4.9 shall apply to anyone operating powered construction equipment
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delivering construction equipment and/or supplies at any construction site or project within the city of
Worcester.

a. No person shall operate any powered construction equipment or build, erect, construct, demolish,
alter, repair, excavate or engage in hoisting, grading, site work, including tree and brush removal,
dredging or pneumatic hammering, or deliver construction equipment and/or supplies to the site
on any building, road, tower, parking lot, machine, pipe, sewer, sidewalk, or any other
construction project, except between the hours of 7:00 a.m. and 9:00 p.m. on weekdays and
Saturday, and between the hours of 9:00 a.m. and 7:00 p.m. on Sundays, except for work
performed by a public service or municipal utility department or “emergency work” performed
with the express written permission of the commissioner of inspectional services or the
commissioner of public works and parks. Emergency work shall be limited to such work that is
clearly essential to respond to a sudden and unexpected threat to public health or public safety.
Emergency work permission may be granted to a general or sub-contractor on a blanket basis
governing all persons working on a specified portion of a particular job. Emergency work
permission may be granted for not more than one week at a time, and may be renewed for
additional one week periods at the discretion of the commissioner who granted the initial
permission.
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CITY OF WORCESTER
FORM FOR GENERAL BID

This bid must be accompanied by a deposit in the form of cash, or bid bond, or a certified check, treasurer's
check, or cashier's check, payable to the City of Worcester (hereinafter referred to as the "Owner", or the
"Awarding Authority") in the amount of five (5) percent of the value of the bid. No other form of bid
security will be accepted.

By submitting this bid the undersigned represents to the Owner that it has examined and understands the
Advertisement for Bids, Instructions to Bidders, contract forms, Conditions of the Contract (General and
Supplementary), Drawings, Specifications and all other Contract Documents and has examined the site,
as defined therein, and that this bid is made with distinct reference and relation to all said Contract
Documents; but the undersigned declares that in regard to the conditions affecting the work to be done
and the labor and materials needed, this bid is based solely on its own investigation and research and not
in reliance upon any drawings, surveys, measurements, dimensions, calculations, estimates, or other tests
or representations of any employee, officer, agent or consultant of the Owner. By submitting this bid, the
undersigned agrees that it shall be subject to the jurisdiction of the courts of the Commonwealth of
Massachusetts with respect to any actions arising out of or related to this bid or any contract that may be
entered into based upon this bid, and that any such actions commenced by the undersigned shall be
commenced in the courts of the Commonwealth of Massachusetts.

A bidder wishing to amend this bid after transmittal to the Owner may do so only by withdrawing this bid
and resubmitting another bid prior to the time for opening bids.

TO: CITY OF WORCESTER

A. The Undersigned proposes to furnish all labor and materials required for the project Asbestos
Abatement Services / WPS in Worcester, MA, in accordance with the accompanying plans and
specifications prepared by the City of Worcester for the contract price specified below, subject to
additions or deductions according to the terms of the specifications.

B. This bid includes addenda numbered:

C. PRICING: See attached pricing pages.

D. TERM:

The term of this contract will be from May 21, 2025 through May 20, 2026.

E. The undersigned agrees that, if selected as general contractor, he/she will within five days,
Saturdays, Sundays and legal holidays excluded, after presentation thereof by the awarding
authority execute a contract in accordance with the terms of this general bid and furnish a
performance and also a labor and materials or payment bond, each of a surety company qualified
to do business under the laws of the Commonwealth and satisfactory to the awarding authority and
each in the sum of one hundred percent of the contract price, the premiums for which are to be
paid by the general contractor and are included in the contract price
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F. The bidder hereby certifies that it is able to furnish labor that can work in harmony with all other

elements of labor employed or to be employed on the work; that all employees to be employed at
the worksite will have successfully completed a course on construction safety and health approved
by the United States Occupational Safety and Health Administration that is at least ten hours in
duration at the time the employee begins work and who shall furnish documentation of successful
completion of said course with the first certified payroll report for each employee: and that he will
comply fully with all laws and regulations applicable to awards of subcontracts subject to section
44F,

. The undersigned further certifies under penalties of perjury that this bid is in all respects bona fide,

fair and made without collusion or fraud with any other person. As used herein the word “person”
shall mean any natural person, joint venture, partnership, corporation or other business or legal
entity. The undersigned further certifies under the penalty of perjury that the undersigned is not
presently debarred from doing public construction work in the Commonwealth under the
provisions of section 29F of Chapter 29 or any other applicable debarment provisions of any other
chapter of the General Laws or any rule or regulation promulgated thereunder.

Date
(Print Name of Bidder)
By:
(Signature) (Name of Person Signing Bid and Title)

(Business Address)

Social Security Number or
Federal Identification Number:

(City, State, and Zip Code)

E-mail Address: Telephone: ( )

Fax: ( )
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GIVE FULL NAMES AND RESIDENCES OF ALL PERSONS INTERESTED IN THE FOREGOING PROPOSAL.

(1) If a Proprietorship
Name of Owner
Business Address
Zip Code Telephone No.
Home Address
Zip Code
(2) If a Partnership
Full names and addresses of all partners
Name Address Zip Code
3) If a Corporation
Full Legal Name
State of Incorporation Qualified in Massachusetts ? Yes No
Principal Place of Business
Street P.O. Box
City/Town State Zip
Telephone No.
Place of Business in Massachusetts
Street P.O. Box
City/Town State Zip

Telephone No.

If a foreign corporation (incorporated or organized under laws other than laws of the Commonwealth of Massachusetts),
is the corporation registered with the Massachusetts Secretary of State’s office? Yes No

If the bidder is a foreign corporation, it is required under MGL c. 30, section 39L to furnish the awarding authority a
certificate of the Secretary of State stating that the corporation has complied with MGL c. 156D, Part 15, subdivision A, s.
15.03, and Part 16, subdivision B, s. 16.22
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GIVE THE FOLLOWING INFORMATION REGARDING SURETY COMPANY THAT WILL SUPPLY THE
REOQUIRED BONDS. Performance and payment bonds in the amount of 100% of the dollar value of the contract will
be required at time of contract execution. It is the contractor’s responsibility to submit the required bond
documentation in a form that is satisfactory to the City.

Full Legal Name of Surety Company

State of Incorporation Admitted in Massachusetts ? Yes No

Principal Place of Business

Street P.O. Box

City/Town State Zip
Place of Business in Massachusetts

Street P.O. Box

City/Town State Zip

Telephone No.

NOTE

The Office of the Attorney General, Washington, D.C. requires the following information on all bid proposals amounting to
$1,000.00 or more.

E.l. Number of bidder

This number is regularly used by companies when filing their "EMPLOYER’S FEDERAL TAX RETURN, U.S."
Treasury Department Form 941.

AUTHORIZED SIGNATURE OF BIDDER TITLE
PLEASE SIGN

DATE BID SECURITY $

The name (s) of customer service representative (s) to be responsible for servicing this account in the event of contract award
are:

NAME (PLEASE PRINT) TEL. NO.
NAME (PLEASE PRINT) TEL. NO.
PLEASE INDICATE YOUR FAX NUMBER FAX #

PLEASE INDICATE E-MAIL ADDRESS: E-MAIL:
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DISCLOSURE OF CONTRACT RENEWAL

This contract may be renewed for a second and third year at the sole discretion of the City of Worcester,
the option of which will be determined at the end of the current contract year.

In no event will increase exceed % for the second contract year. *

In no event will increase exceed % for the third contract year. *

* Percentage increases shall apply only to hourly service rates. Percentage mark-up on materials shall
remain firm for the entire contract period (regardless of length).

(TO BE COMPLETED BY BIDDER)

Name Date

Title

IF VENDOR DOES NOT WISH TO BE CONSIDERED FOR A SECOND AND THIRD YEAR
OPTION, PLEASE INDICATE BY CHECKING THIS BOX: [l

IMPORTANT

It is understood and agreed, that failure by the bidder to complete the above increase statement, it
is the bidders intent to accept a second and third year option at zero (0) percent increase.

All other Terms and Conditions to remain the same.
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Asbestos Abatement/WPS and City
CR-8430-M5 ~ PRICING PAGE

GROUP 1: ASBESTOS ABATEMENT BID PRICING

A. HOURLY RATES:

Estimated Annual
Hours Description Hourly Rate Total
550 7:00 AM - 3:00 PM (Monday - Friday) S S
2,500 3:00 PM - 11:00 PM (Monday - Friday) S S
50 11:00 PM - 7:00 AM (Monday - Friday) S S
100 Saturday, Sunday, Holidays S S
B. DISPOSAL:
Estimated
Annual Unit Price
Quantity Description Per CUYD Total
350 Asbestos containing material disposal S S
Total (B) | S
ASBESTOS REMOVAL TOTAL (Total A + Total B) | $

C. MATERIALS: All materials/supplies that are to be used must be procured by the Contractor for the faithful performance of the
contract. Material to be billed to the Worcester Public Schools shall be that materials required to successfully executing the job at hand.
The City of Worcester cannot be charged in excess of 10% over the Contractor's net cost. The net cost is defined as the price that the
Contractor was charged. The City of Worcester pays no sales tax. Therefore the net cost must reflect this. A complete list of materials
must be included on the invoice. This is to include but is not limited to: plastic, tape, trash bags, glove bags, disposable signage,
disposable suits and all other disposable type of materials. This is not to include: vacuum cleaners, fans, tools, decontamination
showers, respirators, and all other non-disposable tools of the trade.
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Asbestos Abatement Services
CR-8430-M5
General Requirements

NO WORK MAY BE PERFORMED BY THE AWARDED CONTRACTOR WITHOUT A VALID CITY
OF WORCESTER PURCHASE ORDER.

a

The Designated Person or designee may direct changes in the work to satisfy site conditions where there
is no change in cost. All changes shall documented in writing.

The Designated Person or designee is to be notified of and must approve of the date planned for the start
of work and provide copies of all permits required for the work.

The schedule of work will be coordinated with the Designated Person or designee.

All Asbestos work referenced herein shall be performed by a licensed contractor. The Contractor shall
submit license number(s) and proof of licensure as part of the submittal requirements.

The Contractor shall obtain and pay for all waivers, permits, licenses, etc., as may be necessary or
required for the commencement and completion of the work.

All equipment, materials, etc., specified to be removed from the site shall become the property of the
Contractor, unless otherwise stated.

All regulated work areas undergoing mitigation activities and areas that will use staging and containment
shall be cordoned off with the appropriate warning signage and caution tape to restrict access to
unauthorized personnel and avoid potential injury to passersby and building occupants.

If there are any questions regarding the work that is to be done, it will be the responsibility of the
Contractor to contact the Designated Person or designee and request clarification before proceeding.

The awarding authority reserves the right to terminate the contract at once if it appears that any job is not
being performed as expeditiously as possible.

By executing this contract, the Contractor represents that they have familiarized themselves with the
local, state, and federal regulations under which the work is to be performed.

In the event of accidental site damage, it will be the responsibility of the contractor to return the site to its
original condition at no cost to the Worcester Public Schools.

Contractor shall ONLY prepare, repair or abate (remove, reinsulate, encapsulate, etc.) surfaces and items
what he/she is instructed to as stated in the approved scope of work or project design.

No single job shall exceed $10,000.00 under the terms of this contract.
The workers must work as quickly and efficiently as is possible. All repairs are to be first quality.

Any general construction repair work that is required along with the applicable abatement work shall be
paid for at the prevailing wage rates for the appropriate trade.
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CODES AND STANDARDS

a

All work shall conform to the standards set by applicable Federal, State and local laws, regulations,
ordinances, and guidelines in such form in which they exist at the time of the work on the contract, and as
may be required by subsequent regulations. In addition to any detailed requirements of the Specification,
the Contractor shall at his own cost and expense comply with all laws, ordinances, rules and regulations
of Federal, State and Local Authorities regarding handling and storing of Asbestos containing materials
and containing materials.

All regulations and other governing guidelines in their most current version are applicable throughout this
project. Where there is a conflict between this Specification and the cited State, Federal, or local
regulations, the more restrictive or stringent requirements shall prevail. This section refers to many
requirements found in these references, but in no way is intended to cite or reiterate all provisions herein
or elsewhere. It is the responsibility of the Contractor to know, understand, and abide by all such
regulations.

SUBMITTALS

Q

Prior to Project Start Date - In addition to items required by other sections of these Specifications, the

following submittals are required for review and approval by before the start date of the project:

1. Copy of Asbestos Contractor's License

2. Copies of certifications, permits, notifications and all applicable licenses

3. Respirator Program

4. Hazard Communication Program and Safety Data Sheets for products (e.g. encapsulants, adhesives)
proposed to be used on the job

5. List of and copies of training records and current licenses for employees assigned to project with the
following information: Name, License #, License Expiration Date, Medical Clearances - Date of
Exam, Respiratory Fit Test — Date of Test.

6. Proposed location of Contractor vehicle parking, and access route and schedule for transport of tools,
materials and waste.

7. Schedule for hazardous waste containment, removal and disposal.

On-Site Documentation — The following records shall be maintained on site, reviewed and approved by
the Designated Person or designee prior to the commencement of any Asbestos  related work, and
periodically thereafter if we so choose. Two (1-electronic; 1-printed) report submissions containing
copies of:

1. Asbestos - the Contractor's and personnel certificates/licenses, notifications, permits, written
respirator program, respirator fit-test records, personnel training records, personnel medical
examination records, OSHA Hazard Communication program, safety data sheets, and project testing
reports.

Close-Out Documentation - In addition to the items required by other sections of the specifications, the

Contractor must submit the following information as one package (not piecemeal) for each job with a

table of contents in two forms (1-electronic and 1-printed) to the Worcester Public Schools as part of the

close out package for each job for final payment:

1. Daily work logs, licensures, notifications, waivers, scope of work, invoice, manifests, chain of
custody forms, any sampling clearances and visual clearances..

2. Copies of Waste Shipment Records

3. All Other Documentation Required
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FEES, PERMITS & LICENSES

a

a

Contractor shall be responsible for costs for all licensing requirements, where applicable and notification
requirements and all other fees related to the Contractor’s ability to perform the work in this Section.
Secure all necessary permits for work under this Section, including hauling, removal, and disposal or any
other permits required to perform the specified work.

SCOPE

a

The Contractor shall be responsible for the Asbestos remedial work as defined in this contract for all
buildings under the administration of the Worcester Public Schools. A listing of buildings and their
addresses is in Appendix A.

The Contractor may use any method or combination of methods in compliance with applicable laws and
regulations to complete the work; if the Asbestos work meets the specifications of the project scope of
work or design as specified by the Designated Person or designee.

This Section includes removal of all Asbestos containing materials using negative air filtration
techniques, wet methods, and procedures including remote shower facilities, the masking and sealing of
all openings, windows, doors, ducts and vents, and the encapsulation of surfaces. The Contractor may use
glovebag removal where appropriate subject to monitoring using air and dust testing methods. The
Contractor must follow the job specific design set forth by the Project Designer for ACM and the scope of
work.

In addition to any detailed requirements of the Specification, the Contractor shall at his own cost and
expense comply with all laws, ordinances, rules and regulations of Federal, State, Regional and Local
Authorities regarding removing, handling, storing, transporting and disposing of Asbestos  waste
materials.

The Contractor shall comply with the applicable requirements of the Occupational Safety and Health Act.

The Contractor is responsible for all their personnel/employee exposure monitoring when required, and
for establishing and maintaining safe work zones per all local, state and federal regulations.

Matters of interpretation of any standards shall be submitted by the Contractor to the appropriate authority
having jurisdiction for resolution before starting the work. Approval from that authority must be
submitted to WPS in writing prior to starting the work.

Asbestos related work by the Contractor shall in no way allow or create conditions which may result in
the movement of air from any part of the regulated work area, which has potential for containing airborne
Asbestos  to any part of ventilation system, interiors of ductwork, contiguous building or exterior,
machinery and equipment and any other release into unregulated spaces. The Contractor is responsible for
the cleanup and cost of any such contamination if found to be present and caused by his/her actions or
lack thereof.

The Worcester Public Schools shall hire the services of a Consultant for the inspecting, designing,
monitoring and testing activities under a separate purchase order. Said Contractor shall be paid to conduct
the inspecting, designing, monitoring and testing services.

o WPS will retain a licensed Project Monitor for the technical advisement, and project management
and oversight during the Project. He/she will act as the WPS Representative and will perform
monitoring of Contractor work practices and performance, inspection of the worksites, sampling
and analysis, and close-out documentation activities for each phase of the Asbestos  project.
Quality control and testing criteria has been established in these specifications and will be strictly
enforced by the Project Monitor. The Project Monitor will review matters relating to
interpretation of the specifications and will make decisions upon consultation with WPS. The
Contractor shall regard the Project Monitor's direction, as authoritative and binding as provided
herein, in matters outlined by this Section.
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o The Contractor will submit all required worker documentation for Project Monitor on-site review
prior to commencement of work.

o After each work area has been prepared, the Contractor shall request a formal site inspection by
the Project Monitor. No removal, demolition, or other disturbance of ACMs, dust, or debris shall
occur until the project monitor has inspected and accepted the site preparation work.

o The Contractor shall cooperate fully with the Project Monitor.

a The Project Monitor shall notify the Contractor when for any of the reasons listed below, at which time
the Project Monitor will direct the Contractor to stop work, determine the cause of the issues and
implement corrective actions. Stop work orders may be issued for, but not limited to the following:

o Breaks in barriers.

o Loss of negative air (0.02 inches of water column - minimum negative pressure to be
maintained).

o Leakage to other areas

o Asbestos fiber concentrations outside the work area, which exceed 0.010 f/cc for any one PCM
AIR sample

o If the Contractor disregards laws or regulations of any regulatory or governing body having
jurisdiction.

o If the Contractor’s work presents a risk to the building, building occupants, the public or the
environment as determined by the Owner or Owner’s Consultant.

a The absence of a stop work order by the Owner or Owner’s Consultant shall not in any way be construed
as an approval or acceptance of the Contractor’s work.

a The Contractor shall submit a Site Safety Plan, which includes a set of emergency procedures and
provisions for the following: 1) evacuation of injured workers; 2) emergency and fire exit routes from all
work areas; 3) a list of contacts and phone numbers, including regulatory agencies and local fire and
medical emergency personnel; 4) Contact numbers for the WPS Designated Person and Coordinator of
Buildings and Grounds; and 5) Employee work logs.

a During the course of the project, the Contractor shall maintain:

o The Site Safety Plan posted in a conspicuous place at the work site so that it is available to all
employees.

o Animmediate means of communication with the Designated Person and regulatory agencies in
the event of an emergency.

a The Contractor is responsible to ensure that all employees on-site are trained on how to deal with typical
emergencies and accidents that may occur during the course of work. The Contractor shall identify an on-
site emergency coordinator to ensure that emergency procedures are carried out in the event an
emergency arises.

a When there is an emergency, or fiber release of ACM during contract work, the Contractor will notify the
Designated Person or designee, and emergency responders as needed for guidance on how to proceed. In
addition, the Contractor will:

o Stop all work in the vicinity of the release until the Designated Person approves the
commencement of work. The Contractor shall assume all responsibility for compliance with
applicable regulations and WPS’s procedures regarding discovery and notification of the presence
of ACM

o Complete either or both of the following Building Incident Reports and submit to Designated
Person:
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= ACM - Obtain and complete a hard copy of the building incident form Asbestos Fiber
Release Emergency Response Form from the school’s on-site Asbestos Management Plan
or obtain a copy (a hard or electronically copy, or by fax or email) from the Facilities
Office at 115 Northeast Cutoff, Worcester. Submit this report with all required
documentation to the Designated Person.

What to do if ACM or suspected ACM is discovered in the area designated for work, or discovered during
work that has commenced, the Contractor assumes responsibility to immediately notify the Designated
Person or designee, and all workers of existing or suspected conditions.

o Work shall not continue until the Designated Person, upon proper notification from the
Contractor, has had the suspected ACM analyzed. This testing will be done promptly by WPS.

o If the Contractor proceeds to work after notification by WPS not to proceed, the Contractor shall
become liable for all costs associated with mitigation of the release.

Should any final air clearance testing fail, the costs for the additional work required to pass the final
clearance and for testing shall be the responsibility of the Contractor. Prior to final payment, restitution
for additional costs shall be reconciled.

To protect the building components and its occupants from exposure to potentially harmful volatile
organic compounds (VOCs), only low-VOC and low-odor products shall be utilized. Chemical stripping
removers shall contain no methylene chloride products. Chemical removers shall be compatible with, and
not harmful to the substrate that they are applied to. Chemical removers used on masonry surfaces shall
contain anti-stain formulation that inhibits discoloration of stone, granite, brick and other masonry
construction. Chemical removers used on interior surfaces shall not raise or discolor the surface.

CONTRACTOR'S MANPOWER AND TRAINING REQUIREMENTS:

Q

The Contractor shall provide a Site Supervisor, whose responsibilities include coordination, safety,
security and execution of all phases of the Asbestos removal project. The Site Supervisor shall not be
used as an Asbestos removal worker and shall be assigned full-time to the project. The Site Supervisor
shall be fully qualified in all aspects of Asbestos practices and procedures and have successfully
completed an EPA and State of Massachusetts approved and required training courses within one (1) year
of the commencement of the work. The Site Supervisor shall be certified as required by Massachusetts
Department of Labor and Workforce Development regulations. The Site Supervisor shall act as
Competent Person as defined in OSHA Regulations.

The Contractor shall provide a minimum of one (1) Foreman for every six (6) removal workers,
responsible and capable of executing the work in a proper and safe manner, qualified in the use of all
equipment and trained in all aspects of worker protection and decontamination. The foreman shall have
successfully completed an EPA and State of Massachusetts approved Asbestos training course within one
(1) year of the commencement of the work. The foreman shall be certified as required by Massachusetts
Department of Labor and Workforce Development regulations.

The Contractor shall provide and maintain a sufficient number of trained removal workers, through all
phases of the project, as needed to meet the timetables. Removal workers shall have successfully
completed an EPA and State of Massachusetts approved Asbestos training course within one (1) year of
the commencement of the work. Each removal worker shall be certified as required by Massachusetts
Department of Labor Standards (DLS) regulations.

The Designated Person or designee shall determine weekly, if the project deems necessary, the progress
of the work in accordance with the schedule. If the work is behind schedule, as the Designated Person or
designee determines, the Contractor shall provide the additional certified trained personnel as the
Designated Person or designee determines is required to meet the contract completion date at no
additional cost to the Worcester Public Schools.
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TEMPORARY FACILITIES AND CONTROLS:

a

If applicable, the Contractor is responsible for using safe procedures to avoid electrical hazards. The
Contractor shall shut off, lock out/tag out and test power using a licensed electrician before work begins
in all areas. The Contractor's equipment shall meet electrical codes and be maintained in good condition.
Ground fault interrupters will be used to prevent shock and to eliminate hazards associated with
electricity in wet environments. The Contractor is responsible for utilizing a licensed electrician to modify
existing electrical facilities or provide temporary service so that adequate, uninterrupted power is
provided to the work areas. The licensed electrician must remove all temporary electrical facilities at
project completion.

The Contractor shall have four (4) A-B-C type fire extinguishers tested and approved for electrical fires in
accessible places within or near the containment area. The fire extinguishers will be readily accessible and
denoted with conspicuous signs.

Provide emergency exits from containment areas which are sealed but can be easily opened to allow
workers to exit directly out of containment in case of a life-threatening emergency. Exits will be clearly
marked and identified for emergency egress.

GENERAL - ASBESTOS CONTAMINATED MATERIAL:

Q

The Owner will provide specific access as required during the project to the Contractor and personnel
assigned to the project. The Contractor will be responsible for the security of the regulated work area,
allowing only authorized personnel into the area, and securing all assigned entrances and exits at the end
of each work day. Access to the regulated work area shall be limited to persons directly engaged in
carrying out the work, emergency response personnel, consultants carrying out work within the scope of
their authority and inspectors operating under their own jurisdiction. Limitations on access to the
regulated work area shall be in place at all times when work is in progress, and until such time as the
standards for post-project clearances are met.

Where persons employed by the Owner or other authorized personnel must enter and leave the buildings
in any area connected to an Asbestos  work area, a sealed, impermeable, permanent barrier must be
erected and properly posted at any door or access to the Asbestos — worksites.

Fixtures, equipment, debris and any other item shall be decontaminated by the Contractor in areas where
debris or remaining items are in contact with Asbestos or are potentially contaminated with Asbestos
debris.

The Contractor will coordinate all security, emergency and safety aspects of the worksite with the
appropriate WPS Facilities Department.

Any person entering or leaving the Asbestos regulated (contained) areas must sign the Contractor's bound
log book and enter the date and time.

PREPARATION FOR PROJECT WORK

Q

The Contractor shall coordinate with Worcester Public School’s contracted Asbestos  Project Designer,
Construction Manager and Designated Person or designee as to specific materials and locations where
work will take place. WPS shall provide a design by an Asbestos Project Designer for asbestos related
projects over three-square feet.

A meeting shall take place prior to the start of work to outline the limits of work and discuss specific
requirements for each site. It should be noted that the following tasks necessary to prepare the site for
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contracted activities are the responsibility of WPS, if necessary:
o draining of existing oil feed lines and associated tanks
o plumbing disconnects required for performance of work
o lock out/tag out of ventilation systems

The Contractor shall be responsible for all demolition work required to properly access all Asbestos
materials, and the demolition materials shall be disposed of as Asbestos -containing waste (unless
otherwise determined by the Project Designer). The Contractor shall be responsible for properly moving
all demolition debris out of the work areas to areas designated by WPS for temporary storage, to allow for
Asbestos  related activities to be performed.

Any materials deemed by the Project Monitor to be Asbestos contaminated by the Contractor, prior to the
start of work, or as a result of the work, shall be treated as such, and disposed of properly, and the area
cleaned by the Contractor.

Contractor must maintain the work site in a neat and orderly manner at all times, so as not to interrupt or
infringe upon the work of other trades or building occupants. Contractor must perform all final cleaning
of regulated and associated work areas as required by these specifications and federal, state, and local
regulations to the approval of WPS. Containment shall not be removed until final clearances have been
conducted and approved.

Scaffolding or work platforms erected on the site shall be professionally installed by Contractor or a
subcontractor specializing in the trade of scaffold and work platform erection. Contractor or the chosen
subcontractor shall carry liability insurance specific to this form of construction services.

Furniture, fixtures, or stored materials that cannot be removed from the work area shall be pre-cleaned
and sealed with a minimum of two layers of six (6) mil polyethylene sheeting secured in place with duct
tape.

Prior to the commencement of work activities, the Contractor shall obtain approval of the integrity of the
work area from the Designated Person or designee.

Upon completion of work in any given areas, Contractor shall remove all materials and equipment
associated with the work which are not necessary to complete other phases of the work in that area.

SIGNS AND MARKINGS:

a

Q

Signs shall be posted prior to Asbestos  removal as required in the Occupational Safety and Health
Administration (OSHA) Standards. The signs display the proper legend in the lower panel, with letter
sizes and styles of a visibility at least equal to that specified in OSHA Standard. The signs will read as
follows:
DANGER
ASBESTOS
CANCER AND LUNG DISEASE HAZARD
AUTHORIZED PERSONNEL ONLY
RESPIRATOR AND PROTECTIVE
CLOTHING ARE REQUIRED IN THIS AREA

The signs shall be posted near the perimeter of Asbestos regulated work areas, and construction areas
where airborne Asbestos dust or fibers are being emitted, along the route to the temporary holding area.
Where the Asbestos removal area is below grade, i.e. tunnels and trenches, signs shall be posted above
grade.

Signs shall be constructed to withstand weather conditions.

PRE-REMOVAL, REMEDIAL CLEANING REQUIREMENTS:
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In areas having Asbestos debris on surfaces, in significant quantity and extent, remedial cleaning will be
required prior to masking and sealing operations. Cleaning will be done using HEPA vacuums and wet
methods. Determinations on remedial cleaning will be made on the basis of hazard potential to workers
and the outside environment relating to set-up and masking and sealing operations. Respiratory protection
and protective clothing, as defined in these specifications and required by OSHA, will be required.

In general, pre-removal remedial cleaning will be required in areas where visual Asbestos debris is
present on floors and other surfaces. The cleaning operations will prevent the tracking of Asbestos
debris, fiber release, and contamination of other areas before sufficient containment and engineering
techniques can be implemented.

REQUIREMENTS FOR ISOLATING THE WORKSPACE - MASKING AND SEALING:

a

Prior to any masking and sealing operations which will make up the Asbestos removal work area, all
windows, doors, openings, ducts, drains and vents will be masked and sealed with a minimum of one (1)
layer of six (6) mil poly sheeting. Large openings such as open doorways, elevator doors, or
passageways, shall be sealed with solid construction materials and made air-tight per regulations. This
containment, along with the decontamination chamber, will constitute critical barriers, and will isolate the
contained worksite from surrounding areas except where air must enter the worksite due to the use of
exhaust equipment.

Exposed electrical panels in work areas will be shut off when possible, and masked and sealed with at
least two (2) layers of six (6) mil poly and duct tape.

Any furniture, fixtures, or stored material not removed by the Owner and that must remain in the work
area will be covered, masked and sealed with a minimum of one (1) layer of six (6) mil poly sheeting.

o Ifthe surfaces of these materials are determined to be contaminated with Asbestos , the
Contractor shall remedial clean them prior to masking and sealing per these specifications.

o Remaining debris or items, may at the Contractor's option, be decontaminated or disposed of as
Asbestos  containing waste material.

Floor Protection for Containment Areas - floors shall be masked and sealed with two (2) layers of six (6)
mil polyethylene sheeting with a minimum overlap of two (2) feet at seams and up walls. Walls shall be
masked and sealed with minimum of six (6) mil polyethylene sheeting, after the sealing of the floors.
Where it is necessary to mask and seal ceiling areas, a minimum of one (1) layer of six (6) mil
polyethylene sheeting will be used. The two (2) separate layers of six (6) mil poly sheeting on walls and
floors shall constitute the primary and secondary containment barriers, respectively.

Alternative masking and sealing methods, procedures, and design will be considered, as well as glovebag
removal techniques (for ACM projects under three square feet), if all elements of proper and safe
procedures to prevent contamination and exposure can be demonstrated. Any alternative methods must
be reviewed and approved by WPS.

DECONTAMINATION CHAMBER: EQUIPMENT, SHOWER AND CLEAN ROOMS:

a

It is the Contractor's responsibility to provide Decontamination Chambers consisting of an equipment
room, shower and clean room for personnel involved in Asbestos removal. Each of the three (3) rooms
shall be of a sufficient size to accommodate the Contractor's contaminated personnel and related
equipment. The rooms shall be framed, masked, sealed and attached and sealed to the entry/exit ways of
Asbestos worksites. The three (3) rooms together will be referred to as the Decontamination Chamber. A
Decontamination Chamber will be required for each separate contained removal worksite.

The Equipment Room shall provide an intermediate area of lesser Asbestos pollution for decontamination
of personnel and removed ACM . This room shall be periodically vacuumed with a HEPA Vacuum and
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washed in order to prevent Asbestos  dust and debris accumulations. It also serves as access area to the
shower for personnel leaving the work area.

Workers leaving containment shall remove and dispose of disposable protective suits and wear only
respirators into the shower. At the end of the day, Asbestos bags can be removed through the shower.
They must be vacuumed off in the equipment room, passed into the shower for washing and then placed
into a second clean six (6) mil Asbestos waste bag as they are introduced into the clean room. Workers
performing this operation will wear respirators and disposable full-body protective suits.

The Shower Room, when required, shall have a continuous supply of cold and hot water, and be suitably
arranged for complete showering during decontamination. The Shower Room with curtained doorways
will comprise an airlock between contaminated and clean areas.

The Clean Room shall store worker's street clothing, clean protective clothing and clean respirator
equipment. Contaminated clothing, respirators, tools, equipment, or other materials shall not be allowed
to be introduced into the Clean Room or into unmasked, unregulated areas. The Clean Room will serve
as an access for personnel entering the work area, and for the donning of respiratory protection and
protective clothing.

Equipment rooms, Clean Rooms and Showers may be part of the existing space with the approval of the
Project Manager.

EQUIPMENT, TOOLS, RESPIRATORY PROTECTION AND SPECIAL CLOTHING:

Q

a

The Contractor shall furnish all equipment, tools and clothing necessary to perform the work in a safe and
expeditious manner.

Power equipment shall conform to OSHA Standards for Occupational Noise Exposure with the exception
that personnel, including the Contractor's, shall never be exposed to a noise level higher than 85 dB for
and eight-hour duration.

All vacuum and exhaust equipment shall have filtering in conformance with ANSI z9.2. Filters of
different materials are permitted upon submissions of a certificate of compliance with ANSI z9.2. No by-
pass devices area permitted. Provision shall be made to empty the collection containers without creating
visible emissions of particulate matter. All filter changes and emptying of collection containers shall be
done in sealed removal worksites. All used filters and other contaminated materials shall be disposed of
as Asbestos  waste.

Eating, smoking, or drinking is not permitted in the regulated area or anywhere else on school grounds.
No one will be permitted in regulated areas unless they have been appropriately trained and provided with
protective equipment.

Equipment for ACM:

o Wetting of Asbestos is to be done with low pressure spray equipment, using water amended with
a wetting agent/surfactant containing fifty percent (50%) polyoxyethylene ether and fifty percent
(50%) polyoxyethylene ester, or the equivalent mixed one ounce to five gallons of water.
Stationary foggers used to precipitate airborne fibers during and after removal operations should
have a capacity sufficient for prolonged usage.

o Brushes shall be used to remove the Asbestos remaining on surfaces. Steel bristled brushes will
not be allowed, as they break down Asbestos fibers.

o An approved bridging encapsulant/lockdown sealant for areas of ACM removal meeting or
surpassing NFPA 90A requirements of 25 flame spread/50 smoke factor as determined by ASTM
using an airless sprayer at low pressure, will be sprayed on all post-removal surfaces.
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Q

Personal Protective Equipment

O

Respiratory Protection - Personnel engaged in the removal or demolition of pipes, structures or
equipment covered or insulated with Asbestos materials shall be provided with respirators and
shall be fully qualified with their use in conformance with Occupational Safety and Health
Administration Requirements. The type of respirator used shall be verified by airborne fiber
concentrations inside the contained worksites. All air purifying type respirators must be used
with approved high efficiency (HEPA) cartridges and will be allowed for Asbestos related work
only, such as work area preparation and final cleaning.

ACM

= The Contractor shall use powered air purifying respirators (PAPR) during all Asbestos
operations for personal air monitoring results that are less than 2.0 fibers per cubic
centimeter. The Contractor will supply one (1) spare set of PAPR respirators for use by
the Project Manager. Also a supply of charged replacement batteries, HEPA filters and
flow test units must be available in the Clean Room for use with the PAPR's.

= For airborne fiber concentrations greater than 2.0 and less than 20.0 fibers per cubic
centimeter, the Contractor is required to use not less than full face piece type "C"
supplied air respirators operated in pressure demand mode with HEPA filter disconnect
protection for worker respiratory protection.

= For airborne fiber concentrations greater than 10.0 fibers per cubic centimeter, the
Contractor is required to use not less than full face piece type "C" supplied air respirators
operated in pressure demand mode with an auxiliary positive pressure self-contained
breathing apparatus for worker respiratory protection.

Protective Clothing - All personnel in Asbestos contained work areas areas shall wear special
clothing, such as coveralls or similar whole body clothing, respirators, gloves, head and foot
coverings. This applies to remedial cleaning, masking, sealing, demolition, all removal
operations and final cleaning. It is required that the Contractor use full body disposable clothing.
All disposable clothing shall be flame-retardant treated.

= Street clothes worn to and from the job site shall not be worn inside any Asbestos
contained work area.

= Contaminated clothing shall be treated as Asbestos material and undergo the same
disposal procedures.

HEPA FILTRATION REQUIREMENTS:

a

After masking and sealing is completed and the Asbestos  worksite is contained and before work begins,
the Contractor will smoke test to confirm negative pressure inside the contained worksite. The volume of
air within the contained worksite should be changed at least four (4) times per hour or once every fifteen
(15) minutes. Ventilation smoke testing, air velocity measurement of one hundred fifty (150) feet per
minute at the opening to the worksite, and a negative air pressure recording of a minimum of .02 inches of
water column are sufficient to confirm negative pressure and air exchange. The Contractor is required to
have a negative pressure gauge installed on site and operational at all times. Equipment used for
producing a negative pressure shall have a filtering device in conformance with ANSI A9.2.

The HEPA filtration units shall be equipped with the following:

o

Magnehelic gauge to monitor the unit's air pressure difference across the filters and be able to
interpret magnehelic reading to cubic feet per minute (CFM).

An affixed label, clearly marked and conspicuous, showing the most recent installation date and
hour reading of the primary internal HEPA filter.

Hourmeter, to record unit operation time.
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Automatic shut off for filter failure or filter absence.

Audible alarm with flashing red light for unit shutdown.

Amber flashing warning light for filter loading.

Must have safety system that prevents unit from being operated with the HEPA filter in
backwards.

o All flexible ducting, vent tubing, adapter plates and other equipment used for the passage of
filtered air shall be undamaged and free of air leaks at all points.

O O O O

Pre-filters shall be changed frequently during removal (at least once per hour under heavy removal
conditions). They will be changed before air flow is altered to drop worksite air exchange below four (4)
air changes per hour.

HEPA air filtration units will be exhausted outdoors and at least fifteen (15) feet above the ground, and
100 feet from any abutting residential property. The exhaust will be directed away from any building
openings and air intake devices.

REMOVAL, CLEANING AND ENCAPSULATION PROCEDURES:

Q

Remove or repair of all Asbestos containing material as required. The Contractor shall remove all ACM
under full containment. All surfaces in the work area shall be cleaned, HEPA vacuumed and wet wiped
with no visible debris present.

Where an existing duct or pipe must be taken down to remove Asbestos the duct must be sealed and
monitored at all openings on the upper floors. The duct or pipe shall be cleaned and bagged and left to be
disposed of by the demolition contractor.

Should the Contractor remove any non-friable ACMs in a manner which transforms the material into a
friable material, the Contractor shall be responsible for handling and disposing of this material as friable
asbestos waste at no additional cost to the Owner. Additionally, all requirements for containments,
engineering controls and work practices specified for the removal of friable ACMs shall apply. As such,
the removal of asbestos-containing floor tile and asbestos-containing mastic using mechanical means shall
require containments, engineering controls and work practices specified in CMR 453 Section 6.00.

Excessive water accumulation or flooding in the work area shall require work to stop until the water is
collected and disposed of properly.

The Contractor shall minimize contamination of the work floor, the exterior of disposal containers, and all
other surfaces within the work area. Asbestos shall be consistently and thoroughly wetted with a fine
spray of amended water and shall be carefully removed and immediately placed in approved and labeled
six (6) mil polyethylene disposal bags. At the end of each shift, all surfaces shall be cleaned of all
materials and then HEPA-vacuumed or wet wiped and all debris packaged in 6-mil polyethylene bags.
These bags shall be washed and placed in a second six (6) mil poly bag before being passed outside of
containment, normally at the end of each work day.

Stationary foggers or misting devices shall be used to precipitate airborne fibers during removal and final
cleaning processes. Surfaces shall be free of visible debris and fibers and all surfaces including floors,
walls and ceilings shall be HEPA vacuumed clean.

Prior to dismantling primary and secondary containment barriers for ACM work, a bridging
encapsulant/lockdown sealant will be applied to all Asbestos and polyethylene surfaces. The chosen
encapsulant must conform to the proper edition of applicable fire and electrical standards.

After removal and disposal of all secondary poly sheeting and visual inspection, air samples may be
taken. After air quality testing and inspection is complete, a final spray of bridging encapsulant/lockdown
sealant will be applied to all remaining surfaces where there was ACM work in direct contact with
removal operations, primary containment barrier and on porous surfaces within the worksite. Removal of
primary containment barrier may then proceed. A fine spray of amended water shall be used to keep top
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layers of Asbestos in the waste bags and containers damp to minimize potential Asbestos  dust
release. No final inspection or testing can be conducted until all contaminated materials are removed from
the site.

LABELING AND SIGNAGE:

a

Warning labels having waterproof print and permanent, waterproof adhesive shall be affixed to all bags,
drums (lid and sides), and other containers used for Asbestos . Labels shall be conspicuous and legible
and shall contain the following warning:

DANGER
CONTAINS ASBESTOS FIBERS
AVOID CREATING DUST
CANCER AND LUNG DISEASE HAZARD

In addition to the labels specified above, the US Department of Transportation requires all bags and
drums in which Asbestos waste is transported to exhibit conspicuous, waterproof, permanent labels with
the following information:

RQ HAZARDOUS SUBSTANCE
SOLID, N.O.S., ORM-E
NA 9188 (ASBESTOS)

Ensure labeling is in place in all areas containing ACBM, boiler rooms, mechanical spaces, etc. Must be
updated as appropriate.

GLOVEBAG REMOVAL REQUIREMENTS for ACM WORK:

a

A mini containment as per OSHA 29 CFR 1926.58 with a HEPA filtration unit to provide negative
pressure is required for all glovebag work. All glovebag removal shall use an internal low pressure spray
of amended water to keep all Asbestos and the inner surfaces of the bag wet. Workers using glovebags
will use disposable full-body protective clothing and a minimum of a half-face air purifying respirator
with HEPA cartridges as outlined in these specifications.

Where a "glovebag" is used to remove an Asbestos cement insulated fitting on a fiber glass insulated pipe,
the Contractor is required to strip back a minimum of six (6) inches of fiberglass on all sides of the fitting
to eliminate Asbestos contamination.

A central shower and clean-up facility on site must be designated. At the end of the work by glovebag,
the protective suit must be removed inside-out and the worker will proceed directly to the shower and
clean-up facility. A minimum of two (2) workers, a HEPA filtered vacuum and a Negative Air Filtration
Unit (NAFU) shall be present during all glovebag removal work. The glovebag, protective clothing,
contaminated filter cartridges, and other Asbestos waste shall be disposed of in labeled six (6) mil
polyethylene bags. Personal sampling shall be conducted as required by OSHA Standard 1926.58 during
all glovebag removal work.

Major openings must be sealed and a HEPA filtration unit with intake near the removal area is required.
Six (6) mil poly sheeting on the floor under the work area will be required.

FINAL INSPECTION
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ACM - Upon completion of asbestos removal work, but prior to commencing encapsulation of the work
area, the Contractor shall request the Project monitor to conduct a final inspection of all work areas.

ACM - Following a successful final visual inspection, final air clearance testing shall take place. Final air
clearance testing must be successfully completed to establish that the project achieved the clearance goal.
The Contractor shall supply and/or operate circulating fans and leaf blowers as required by the Project
Monitor during the final air clearance testing to ensure effective air circulation.

ACM:

o Surface wipe and/or bulk samples may also be taken and analyzed at the option of the Project
Monitor to confirm that all microscopically detectable contaminants have been removed. If the
results of the final testing are not satisfactory, thorough wet cleaning and/or HEPA vacuuming
shall be repeated until the required decontamination levels are achieved. The Contractor shall
bear all costs for additional cleaning, inspections, testing and cleaning until the area passes final
clearance testing.

o The Contractor will be notified as quickly as possible upon completion of the results of visual
inspections and clearance testing.

o After successful completion of the final clearance testing, the Contractor shall carefully remove
the decontamination facilities and any temporary barrier walls or tunnels. The HEPA-exhaust
systems shall be removed only after all other items are removed and post project clean-
up/decontamination is completed. A sufficient number of HEPA-vacuum shall be kept on-site
during this final disassembly work to cleanup any dust or debris.

DISPOSAL OF ASBESTOS CONTAINING MATERIALS AND CONTAMINATED ITEMS:

Q

The Contractor shall be responsible to make all arrangements for packaging, transportation and disposal
of waste. The Contractor must comply fully with all federal, state and local regulations concerning the
handling, hauling, labeling, and disposal of all waste (i.e., chips, wastewater, disposable protective
clothing, building materials, polyethylene sheeting, etc.) generated during this project.

All debris material shall be properly disposed off-site. All material that meets the characteristics of a
hazardous waste, or by “definition” is a hazardous waste, shall be disposed or treated in accordance with
applicable hazardous waste regulations.

Packaging: Packaging of waste shall be accomplished in a manner that minimizes waste volume, but
insures that waste containers are clean and do not tear, break or leak. HEPA vacuum the exterior of bags
containing before removing it from the work area’. The Contractor shall be responsible for all necessary
precautions to prevent pollution by spillage during the performance of services and shall assume full
responsibility for all Contractor caused spills, which shall be cleaned up at the Contractor's expense.

Inspection of Packaged Waste: The Project Monitor must observe removal of all waste containers to
verify their condition and estimated volume of waste material.

Storage of Packaged Waste: An area for temporary storage of Asbestos  waste must be designated and
approved by WPS. Asbestos  waste may only be stored in a restricted area or enclosed container, which
is posted and secured whenever not in use.

Disposal of Asbestos Waste: The Contractor shall be responsible for Asbestos  disposal, which shall be
done as soon as possible. Wastes shall be cleaned up and containerized daily. Asbestos  waste material
shall be hauled away as soon as there is a sufficient quantity available for direct transportation to the

L EPA RRP training
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approved disposal site. The contractor shall only remove Ashestos  waste containers during timeframes
approved by WPS, WPS shall be notified prior to each shipment.

a Waste Transport: Procedures for hauling and disposal shall comply with all other applicable Federal,
State, Regional and Local government standards. Vehicles hauling Asbestos  waste materials shall be
covered to prevent emission of Asbestos on route to the disposal site.

a Waste Destination: Waste disposal sites for Asbestos materials shall be in accordance with 40 CFR 61.25,
Waste Disposal Sites.

a Transport Manifest: In addition to the items required by other sections of this specification, a copy of
Waste Shipment Records are required for final payment.

OTHER TRADES:

a The Contractor will coordinate and work in harmony with any and all other trades present on the job site,
and fully inform other trades personnel on scheduling, practices, procedures and other aspects related to
the project.

a When other trades personnel (electrician, plumber, etc.) are required to enter the contained Asbestos

removal areas to perform emergency work the following procedures will be followed:

o Sign in and out of the bound logbook and enter the date and time. Read and understand the
acknowledgment statement.

o Assigned and properly fit tested for a NIOSH approved respirator as required by these
specifications. Wear disposable full-body protective clothing as required by these specifications.

o Full shower and decontamination procedures will be followed, along with the proper
decontamination of any tools or equipment brought into the work area.

o All respiratory protection and protective clothing to be provided by the Contractor.

SUBCONTRACTED WORKER(S)/NON SPECIFIED WORKER(S):

a

NO WORK may be subcontracted for any reason. If any tradesman from any other company is found on
City of Worcester property without permission, that person will be asked to leave the premises. If any
tradesman from another company is found on the City of Worcester property without permission, and this
person was sent by the company with which the City of Worcester has a contract with, this will be
absolute grounds for cancellation of this contract.

ESTIMATES:

Q

Quantity estimates have been provided for bidding purposes. However, it shall be the
Contractor’s responsibility to verify all quality estimates in preparation of their bids, including the
location and condition of all materials to be abated under this contract. No additional
compensation or contract time shall be granted to the Contractor for failure to perform this
requirement and no compensation shall be granted for variations in the quantities presented
herein. Full access to the site has been granted during the bidding process for this purpose.

The following Scope of Work and provisional notes shall be applicable for work at WPS building
sites listed in Appendix #1. If a specific note for a procedure or requirement is not mentioned
herein, the Contractor shall perform the mitigation of such material in accordance with local, state
and federal regulations.
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a The contractor will provide the City of Worcester with a free written estimate to perform work.
The site must be visited. The proposal shall contain:
o Name and location of building
Total cost (labor and materials)
Special equipment needed
Other special conditions
Specify exactly what work is to be done and approximate amount of ACM involved
Number of days to complete job

O O O O O

o Number of days needed to start job after receiving authorization

a If the proposal is accepted, the work shall be done on time and the materials not to exceed the
quoted price. Actual service slips will be needed with the final invoice.

O

For non-emergencies, all quotes should be processed within 24 hours of request for service.

a All quotes are to be emailed to the Coordinator of Buildings and Grounds, Kevin Peloquin
PELOQUINK@worcesterschools.net and the Designated Person, Brittany Helgerson
HELGERSONB @worcesterschools.net.

THIS SLIP MUST BE SIGNED BY THE PRINCIPAL, ASSISTANT PRINCIPAL, OR SCHOOL
FACILITIES PERSONNEL. NO OTHER PERSONS SIGNATURE WILL BE ACCEPTED. THE
ORIGINAL MUST BE LEFT WITH THE CUSTODIAN ON SITE. A COPY OF THE SLIP MUST BE
SENT WITH THE INVOICE. IF THE SLIP IS NOT SIGNED BY ANY OF THE
AFOREMENTIONED PERSONNEL, THIS WILL BE GROUNDS FOR NON-PAYMENT OF THAT
INVOICE.

METHOD OF PAYMENT
a No invoices will be paid without the proper information attached. All invoices must be prepared in the
following manner:
o The City of Worcester can only be invoiced after all the work has been completed. All pertinent
information must be on the invoice:
= What work was completed
= Materials used.
= Brief description of the work done at the particular area(s).
= It must be dated properly and accurately.
a If work is not completed to the satisfaction of the Worcester Public Schools, it may be held for payment.
When the problem(s) is/are corrected to the satisfaction of the Division of Facilities, payment will be
released.

NOTE: THIS CONTRACT IS FOR BONA FIDE, EXPERIENCED SPECIFIED TRADESMEN. ALL
TRADESMEN ASSIGNED MUST BE TOTALLY FAMILIAR WITH WORK THAT IS TO BE PERFORMED.
THIS IS AN ABSOLUTE CONDITION.

CONTACT INFORMATION
For work performed on site, Monday through Friday, between 7 a.m. & 4 p.m., exclusive of holidays, the
contact person will be:

Primary Contact:

Person for requesting service:
Person's title:

Person's telephone #(s):

Secondary Contact
Person for requesting service:
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Person's title:

Person's telephone #(s):

All calls must be returned within one hour.
Beeper numbers are acceptable. Please note this if you are giving a beeper number above.

FOREMAN INFORMATION

Give name of appropriate foreman. The foreman will assist the City of Worcester in settling problems with
workers, or with completed jobs. It is expected that this foreman will assign the worker(s) and coordinate jobs
from start to completion.

Primary Foreman Name:

Title/position:

# of years with company:

# of years experience:

MINIMUM -5 YEARS

State license #s:

# of years licenses held:

List any other licenses that are held:

It will be required that any workman must show a valid license or identification card when it is asked of him.

Give a brief description of work experience, type of equipment or jobs this person is familiar with:

TRADESMAN INFORMATION

Primary Tradesman Name:

Title/position:

# of years with company:

# of years’ experience:

MINIMUM - 5 YEARS

State license #s:

# of years licenses held:

List any other licenses that are held:

It will be required that any workman must show a valid license or identification card when it is asked of him.

Give a brief description of work experience, type of equipment or jobs this person is familiar with:

COMPANY INFORMATION
Headquarters (see local branch if applicable)
MINIMUM - Company's principal business is ASBESTOS MITIGATION.
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Company Name:

Address:

Telephone # (5s):

FAX #:

President's Name:

Local Branch

Company Name:

Address:

Telephone #(s):

FAX #:

When was company started (MINIMUM - 10 YEARS):

GROSS income for last fiscal year:

Fiscal year ended:

MINIMUM - $500,000.00/YR.

Employee information

Number of employees (for company as a whole)

Number of employees (locally)

Number of employees (in office administration)

Number of employees (in the field)

RECENT WORK HISTORY
Name of most recent General Contracting Firm that your company was a subcontractor for -.

Firm's Name:

Address:

Contract Amt.:

Contract Job:

(give description):

Brief description of work performed -.

Name of Clerk-of-the-Works:

Present Address:

PERMITS

Have you ever obtained a City of Worcester permit from the Department of Code Inspection?

If yes please specify the following:

MOST recent permit

Type of permit:

Building Name:

Building Address:
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Specify what was done:

Have you ever obtained a permit from the Department of Code Inspection from any other city or town?

If yes please specify the following:

MOST recent permit

Town Name:

Type of permit:

Building Name:

Building Address:

Specify what was done:

LIST the three most recent jobs your company has done that were under $50,000.00/one year.

Company Name:

Address:

Telephone #:

Contact person:

Type of job:

Description:

Total Cost:

Start/End Dates:

Company Name:

Address:

Telephone # :

Contact person:

Type of job:

Description:

Total Cost:

Start/End Dates:

Company Name:

Address:

Telephone #:

Contact person:

Type of job:

Description:

Total Cost:

Start/End Dates:

LIST the three most recent jobs your company has done that were over $50,000.00/one year.

Company Name:

Address:

Telephone #:
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Contact person:

Type of job:

Description:

Total Cost:

Start/End Dates:

Company Name:

Address:

Telephone #:

Contact person:

Type of job:

Description:

Total Cost:

Start/End Dates:

Company Name:

Address:

Telephone #:

Contact person:

Type of job:

Description:

Total Cost:

Start/End Dates
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SECURITY POLICY
WORCESTER SCHOOL DEPARTMENT SECURITY POLICY

a

ANY WORKER THAT GOES TO ANY WORCESTER PUBLIC SCHOOL BUILDING MUST
IMMEDIATELY REPORT TO THE SCHOOL'S MAIN OFFICE. THEY WILL BE REQUIRED TO
GIVE THEIR NAME, THEIR COMPANY'S NAME AND THE PURPOSE OF THEIR PRESENCE IN
THE BUILDING. THE WORKER WILL REQUEST THAT THE CUSTODIAN BE CONTACTED.
THE WORKER MUST AT ALL TIMES BE ESCORTED THROUGH THE BUILDING WITH THE
CUSTODIAN OR SCHOOL DEPARTMENT PERSONNEL AT THEIR SIDE. AFTER THE WORK
HAS BEEN COMPLETED THE WORKER MUST THEN REPORT TO THE OFFICE TO NOTIFY
THE PRINCIPAL THAT THEY IS LEAVING THE BUILDING. THIS SECTION HAS THE
UTMOST IMPORTANCE DUE TO THE FACT OF SCHOOL SECURITY. IF THIS REQUIREMENT
ISNOT MET IN FULL IT WILL BE GROUNDS FOR IMMEDIATE CANCELLATION OF THIS
CONTRACT.

I have read these specifications and | understand them fully. | understand what will be required of my company

and I agree to the conditions as they are presented in these specifications.

Signature:

(Print):
Title:
Date:

In no way shall the contractor take advantage of any mistake in these specifications. Any mistakes will be
corrected by the City of Worcester as soon as they are pointed out.
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APPENDIX A

Quadrant Burncoat Quadrant

Chandler Elementary 114 Chandler St Burncoat High School 179 Burncoat St

Dual Language Magnet 525 Chandler St 01602 | [Burncoat Middle School 135 Burncoat St 01606
Doherty Memorial High 299 Highland St 01602 | [Burncoat Prep 526 Burncoat St 01606
Durkin Administration Bidg 20 Irving St 01609 Clark St 280 Clark St 01606
Elm Park 23 N Ashland St 01609 | |Greendale Headstart 130 Leeds St 01606
Fanning Bldg 24 Chatham St 01608 | |Harow St 15 Harlow St 01609
Flagg St 115 Flagg St 01602 Lincoln St 549 Lincoln St 01605
Forest Grove Middle Schocl  |495 Grove St 01605 | |McGrath Elementary 493 Grove St 01605
Jacob Hiatt 772 Main St 01610 Norrback Ave School 44 Malden St 01606
May St 265 May St 01602 | |Facilities Dept. 115 NE Cutoff - Bldg 2 01606
Midland St 18 Midland St 01602 | |Thorndyke Rd School 30 Thorndyke Rd 01606
Mill Swan Headstart 337 Mill St 01602 | |Wawecus Rd School 20 Wawecus Rd 01605
Nelson Place 35 Nelson Place 01605 | |Worcester Arts Magnet 315 St Nicholas Ave 01606

. - Worcester Technical High 1 Officer Manny Familia

Parent Infomation Center 768 Main St 01610 School Way 01605
Tatnuck Magnet 1083 Pleasant St 01602

Taylor Bldg 770 Main St 01610

West Tatnuck 300 Mower St 01602

Foley Stadium 305 Chandler St 01602

South Quadrant North Quadrant
Name of schoo \ddress

Canterbury St 129 Canterbury St 01603 | |Nerth High School 140 Harrington Way 01604
gggg‘:;m“d'a"d 16 Claremont St 01610 | |Belmont St School 170 Belmont St 01605
Columbus Park 75 Lovell St 01603 | |City View 80 Prospect St 01605
Gates Lane 1238 Main St 01603 | |Gerald Creamer Center 120 Granite St 01604
Goddard 14 Richards St 01603 Grafton St School 311 Grafton St 01604
Heard St 200 Heard St 01603 Lake View 133 Coburn Ave 01604
Millbury St Headstart 389 Millbury St 01610 | |Rice Sq School 76 Massasoit Rd 01604
New Citizens Center 1407A Main St 01609 | |Roosevelt 1006 Grafton St 01604
Quinsigamond School 14 Blackstone River Rd | 01607 | |Alternative Program 11 McKeon Rd 01610
South High 170 Apricot St 01603 | |Union Hill 1 Chapin St 01604
Sullivan Middle 140 Apricot St 01603 | |Worcester East Middle School 1420 Grafton St 01604
University Park Campus 12 Freeland St 01603

Vernon Hill 211 Providence St 01607




PREVAILING WAGE RATES

&

CERTIFIED PAYROLL REPORTING
FORMS

Successful bidder/contractor shall submit
the required certified payroll reporting forms

on a weekly basis via email to:

certifiedpavrollrecords@worcesterma.qov

City of Worcester — Purchasing Division
City Hall — Room 201

455 Main Street

Worcester, MA 01608



mailto:certifiedpayrollrecords@worcesterma.gov

MASSACHUSETTS WEEKLY CERTIFIED PAYROLL REPORT FORM

Company's Name:

Address:

Phone No.:

Payroll No.:

Employer's Signature:

Title:

Contract No: |Tax Payer ID Number

Work Week Ending:

Awarding Authority's Name:

Public Works Project Name:

Public Works Project Location:

Min. Wage Rate Sheet Number

General / Prime Contractor's Name:

Subcontractor's Name:

"Employer" Hourly Fringe Benefit Contributions

(B+C+D+E) (AXF)

Employee Hourl Health & | ERISA Total Gross
- Hours ourly eal ota
. w
° CizHA Appr. Hours Worked (A Base Welfare | Pension Supp. Hourly ages
Employee Name & Complete Work certified | Rate All other| Wage Insurance Plan Unemp. |Prev. Wage| Total gross | Check No.
Address Classification: (?) (%) Su. Mo. Tu. We. Th. Fr. Sa. Hours (B) (©) (D) (E) (F) Wages (H)

Project

Project

Are all apprentice employees identified above currently registered with the MA DLS's Division of Apprentice Standards?

For all apprentices performing work during the reporting period, attach a copy of the apprentice identification card issued
by the Massachusetts Department of Labor Standards / Division of Apprentice Standards.
NOTE: Pursuant to MGL c. 149, s. 27B, every contractor and subcontractor is required to submit a true and accurate copy of their certified weekly payroll records to the awarding

authority by first-class mail or e-mail. In addition, each weekly payroll must be accompanied by a statement of compliance signed by the employer. Failure to comply may result in the
commencement of a criminal action or the issuance of a civil citation.

Page of

ves [ ] no[_]

No apprentices are identified above

]

Date Received by Awarding Authority
/ /




CITY OF WORCESTER

Monthly Workforce Report
PROJECT NAME

Construction Manager:

Project: Contract #:
Period Covered: through
GOAL - 38% GOAL - 10%
MINORITY WOMEN
PROJECT-TO-DATE: PEOPLE OF COLOR FEMALE OWNED OWNED
Contractor/Sub-Contractor Total Hours | PTD Hours PTD FTD PTD
Percentage Hours Percentage
XX 600 0.0% 0.0% YES / NO YES / NO
YES /NO YES /NO
YES / NO YES / NO
YES / NO YES / NO
MONTHLY TOTAL: 600.0 0.00 0.0% 0.0 0.0%
PROJECT NAME
Construction Manager:
Project: Contract #:
Period Covered: through
GOAL - 38% GOAL - 10%
PROJECT-TO-DATE: PEOPLE OF COLOR FEMALE
PTD PTD PTD PTD
Trade Total Hours
Hours Percentage Hours Percentage
Carpenter 600.0 0.0 0.0% 0.0 0.0%
X
X
X
X
X
MONTHLY TOTALS 600.0 0.0 0.0% 0.0 0.0%




WEEKLY PAYROLL RECORDS REPORT
& STATEMENT OF COMPLIANCE

In accordance with Massachusetts General Law c. 149, §27B, a true and accurate record
must be kept of all persons employed on the public works project for which the enclosed rates
have been provided. A Payroll Form has been printed on the reverse of this page and includes
all the information required to be kept by law. Every contractor or subcontractor is required to
keep these records and preserve them for a period of three years from the date of completion of
the contract.

In addition, every contractor and subcontractor is required to submit a copy of their
weekly payroll records to the awarding authority. For every week in which an apprentice is
employed, a photocopy of the apprentice’s identification card must be attached to the payroll
report. Once collected, the awarding authority is also required to preserve those records for three
years.

In addition, each such contractor, subcontractor, or public body shall furnish to the
awarding authority directly, within fifteen days after completion of its portion of the work a
statement, executed by the contractor, subcontractor or public body who supervises the payment
of wages, in the following form:

STATEMENT OF COMPLIANCE

, 20

l, ,
(Name of signatory party) (Title)
do hereby state:
That | pay or supervise the payment of the persons employed by

on the
(Contractor, subcontractor or public body) (Building or project)

and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on
said project have been paid in accordance with wages determined under the provisions of
sections twenty-six and twenty-seven of chapter one hundred and forty nine of the
General Laws.

Signature

Title

DIVISION OF OCCUPATIONAL SAFETY, 19 STANIFORD STREET, 2nd FLOOR, BOSTON, MA 02114



THE COMMONWEALTH OF MASSACHUSETTS

EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

MAUgA HEALEY As determined by the Director under the provisions of the LAUREN JONES
Massachusetts General Laws, Chapter 149, Sections 26 to 27H Seerctary
KIM DRISCOLL MICHAEL FLANAGAN
Lt. Governor Director
Awarding Authority: City of Worcester
Contract Number: CR-8430-M5 City/Town: WORCESTER
Description of Work: Furnish all labor, materials, equipment and supervision necessary for asbestos abatement (as needed) in all

buildings operated by the Worcester Public School Department

Job Location: Various Locations, City of Worcester, MA

Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

¢ The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction projects. For construction
projects lasting longer than one year, awarding authorities must request an updated wage schedule no later than two weeks before the anniversary of the
date the contract was executed by the awarding authority and the general contractor. For multi-year CM AT RISK projects, the awarding authority must
request an annual update no later than two weeks before the anniversary date, determined as the earlier of: (a) the execution date of the GMP
Amendment, or (b) the execution date of the first amendment to permit procurement of construction services. The updated wage schedule must be
provided to all contractors, including general and sub-contractors, working on the construction project.

¢ This annual update requirement is generally not applicable to 27F “rental of equipment” contracts. For such contracts, the prevailing wage rates issued
by DLS shall remain in effect for the duration of the contract term. However, if the prevailing wage rate sheet issued does not contain wage rates for each
year covered by the contract term, the Awarding Authority must request updated rate sheets from DLS and provide them to the contractor to ensure the
correct rates are being paid throughout the duration of the contract. Additionally, if an Awarding Authority exercises an option to renew or extend the
contract term, they must request updated rate sheets form DLS and provide them to the contractor.

¢ This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the “Wage Request Number” on all
pages of this schedule.

¢ An Awarding Authority must request an updated wage schedule if it has not opened bids or selected a contractor within90 days of the date of issuance
of the wage schedule. For CM AT RISK projects (bid pursuant to G.L. c.149A), the earlier of: (a) the execution date of the GMP Amendment, or (b) the bid
for the first construction scope of work must be within 90-days of the wage schedule issuance date.

¢ The wage schedule shall be incorporated in any advertisement or call for bids for the project as required by M.G.L. c. 149, § 27.The wage schedule shall
be made a part of the contract awarded for the project. The wage schedule must be posted in a conspicuous place at the work site for the life of the project
in accordance with M.G.L. c. 149 § 27. The wages listed on the wage schedule must be paid to employees performing construction work on the project
whether they are employed by the prime contractor, a filed sub-bidder, or a sub-contractor.

¢ Apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice Standards (DAS). Apprentices must keep
their apprentice identification card on their persons during all work hours on the project. An apprentice registered with DAS may be paid the lower
apprentice wage rate at the applicable step as provided on the prevailing wage schedule. Any apprentice not registered with DAS regardless of whether
they are registered with another federal, state, local, or private agency must be paid the journeyworker's rate.

e Every contractor or subcontractor working on the construction project must submit weekly payroll reports and a Statement of Compliance directly to
the awarding authority by mail or email and keep them on file for three years. Each weekly payroll report must contain: the employee’s name, address,
occupational classification, hours worked, and wages paid. Do not submit weekly payroll reports to DLS. For a sample payroll reporting form go to
http://www.mass.gov/dols/pw.

e Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative obligation to inquire with DLS at
(617) 626-6953.

¢ Contractors must obtain the wage schedules from awarding authorities. Failure of a contractor or subcontractor to pay the prevailing wage rates listed
on the wage schedule to all employees who perform construction work on the project is a violation of the law and subjects the contractor or subcontractor
to civil and criminal penalties.

e Employees not receiving the prevailing wage rate set forth on the wage schedule may file a complaint with the Fair Labor Division of the office of the

Attorney General at (617) 727-3465.

Issue Date: 04/17/2025 Wage Request Number: 20250416-058



Classification Effective Date Base Wage Health Pension Supplemental Total Rate

Unemployment
Construction
(2 AXLE) DRIVER - EQUIPMENT 01/01/2025 $39.95 $15.57  $20.17 $0.00 $75.69
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
06/01/2025 $40.95 $15.57  $20.17 $0.00 $76.69
12/01/2025 $40.95 $15.57  $21.78 $0.00 $78.30
01/01/2026 $40.95 $16.17  $21.78 $0.00 $78.90
06/01/2026 $41.95 $16.17  $21.78 $0.00 $79.90
12/01/2026 $41.95 $16.17  $23.52 $0.00 $81.64
01/01/2027 $41.95 $16.77  $23.52 $0.00 $82.24
(3 AXLE) DRIVER - EQUIPMENT 01/01/2025 $40.02 $15.57  $20.17 $0.00 $75.76
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
06/01/2025 $41.02 $15.57  $20.17 $0.00 $76.76
12/01/2025 $41.02 $15.57  $21.78 $0.00 $78.37
01/01/2026 $41.02 $16.17  $21.78 $0.00 $78.97
06/01/2026 $42.02 $16.17  $21.78 $0.00 $79.97
12/01/2026 $42.02 $16.17  $23.52 $0.00 $81.71
01/01/2027 $42.02 $16.77  $23.52 $0.00 $82.31
(4 & 5 AXLE) DRIVER - EQUIPMENT 01/01/2025 $40.14 $15.57  $20.17 $0.00 $75.88
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
06/01/2025 $41.14 $15.57  $20.17 $0.00 $76.88
12/01/2025 $41.14 $15.57  $21.78 $0.00 $78.49
01/01/2026 $41.14 $16.17  $21.78 $0.00 $79.09
06/01/2026 $42.14 $16.17  $21.78 $0.00 $80.09
12/01/2026 $42.14 $16.17  $23.52 $0.00 $81.83
01/01/2027 $42.14 $16.77  $23.52 $0.00 $82.43
ADS/SUBMERSIBLE PILOT 08/01/2024 $117.16  $10.08  $24.29 $0.00 $151.53
PILE DRIVER LOCAL 56 (ZONE 2)
For apprentice rates see "Apprentice- PILE DRIVER"
AIR TRACK OPERATOR 12/01/2024 $39.70  $9.90  $1836  $0.00 $67.96
LABORERS - ZONE 2
06/01/2025 $41.09 $9.90 $18.36 $0.00 $69.35
12/01/2025 $42.47 $9.90 $18.36 $0.00 $70.73
06/01/2026 $43.91 $9.90 $18.36 $0.00 $72.17
12/01/2026 $45.35 $9.90 $18.36 $0.00 $73.61
06/01/2027 $46.80 $9.90 $18.36 $0.00 $75.06
12/01/2027 $48.25 $9.90 $18.36 $0.00 $76.51
06/01/2028 $49.75 $9.90 $18.36 $0.00 $78.01
12/01/2028 $51.25 $9.90 $18.36 $0.00 $79.51

For apprentice rates see "Apprentice- LABORER"

AIR TRACK OPERATOR (HEAVY & HIGHWAY) 12/01/2024 $39.70 $9.90 $18.46 $0.00 $68.06
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

06/01/2025 $41.09 $9.90 $18.46 $0.00 $69.45
12/01/2025 $42.47 $9.90 $18.46 $0.00 $70.83
06/01/2026 $43.91 $9.90 $18.46 $0.00 $72.27
12/01/2026 $45.35 $9.90 $18.46 $0.00 $73.71
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
ASBESTOS WORKER (PIPES & TANKS) 12/01/2024 $42.80  $14.50  $11.05 $0.00 $68.35
HEAT & FROST INSULATORS LOCAL 6 (WORCESTER)
06/01/2025 $43.80 $14.50 $11.05 $0.00 $69.35
12/01/2025 $44.80 $14.50 $11.05 $0.00 $70.35

Issue Date:  04/17/2025 Wage Request Number: 20250416-058 Page 2 of 36



Supplemental

Classification Effective Date Base Wage  Health Pension Total Rate
Unemployment
ASPHALT RAKER 12/01/2024  $39.20  $9.90  $18.36  $0.00 $67.46
LABORERS - ZONE 2
06/01/2025 $40.59 $9.90 $18.36 $0.00 $68.85
12/01/2025 $41.97 $9.90 $18.36 $0.00 $70.23
06/01/2026 $43.41 $9.90 $18.36 $0.00 $71.67
12/01/2026 $44.85 $9.90 $18.36 $0.00 $73.11
06/01/2027 $46.30 $9.90 $18.36 $0.00 $74.56
12/01/2027 $47.75 $9.90 $18.36 $0.00 $76.01
06/01/2028 $49.25 $9.90 $18.36 $0.00 $77.51
12/01/2028 $50.75 $9.90 $18.36 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
ASPHALT RAKER (HEAVY & HIGHWAY) 12/01/2024 $39.20  $9.90  $18.46  $0.00 $67.56
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
06/01/2025 $40.59 $9.90 $18.46 $0.00 $68.95
12/01/2025 $41.97 $9.90 $18.46 $0.00 $70.33
06/01/2026 $43.41 $9.90 $18.46 $0.00 $71.77
12/01/2026 $44.85 $9.90 $18.46 $0.00 $73.21
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 12/01/2024 $57.03 $15.55 $16.50 $0.00 $89.08
OPERATING ENGINEERS LOCAL 4
06/01/2025 $58.33 $15.55 $16.50 $0.00 $90.38
12/01/2025 $59.78 $15.55 $16.50 $0.00 $91.83
06/01/2026 $61.08 $15.55 $16.50 $0.00 $93.13
12/01/2026 $62.53 $15.55 $16.50 $0.00 $94.58
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
BACKHOE/FRONT-END LOADER 12/01/2024  $57.03  $1555  $16.50  $0.00 $89.08
OPERATING ENGINEERS LOCAL 4
06/01/2025 $58.33 $15.55 $16.50 $0.00 $90.38
12/01/2025 $59.78 $15.55 $16.50 $0.00 $91.83
06/01/2026 $61.08 $15.55 $16.50 $0.00 $93.13
12/01/2026 $62.53 $15.55 $16.50 $0.00 $94.58
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
BARCO-TYPE JUMPING TAMPER 12/01/2024  $3920  $9.90  $1836  $0.00 $67.46
LABORERS - ZONE 2
06/01/2025 $40.59 $9.90 $18.36 $0.00 $68.85
12/01/2025 $41.97 $9.90 $18.36 $0.00 $70.23
06/01/2026 $43.41 $9.90 $18.36 $0.00 $71.67
12/01/2026 $44.85 $9.90 $18.36 $0.00 $73.11
06/01/2027 $46.30 $9.90 $18.36 $0.00 $74.56
12/01/2027 $47.75 $9.90 $18.36 $0.00 $76.01
06/01/2028 $49.25 $9.90 $18.36 $0.00 $77.51
12/01/2028 $50.75 $9.90 $18.36 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
Issue Date:  04/17/2025 Wage Request Number: 20250416-058 Page 3 of 36



Supplemental

Classification Effective Date Base Wage  Health Pension Total Rate
Unemplovment
BLOCK PAVER, RAMMER / CURB SETTER 12/01/2024 $39.70 $9.90 $18.36  $0.00 $67.96
LABORERS - ZONE 2
06/01/2025 $41.09 $9.90 $18.36 $0.00 $69.35
12/01/2025 $42.47 $9.90 $18.36 $0.00 $70.73
06/01/2026 $43.91 $9.90 $18.36 $0.00 $72.17
12/01/2026 $45.35 $9.90 $18.36 $0.00 $73.61
06/01/2027 $46.80 $9.90 $18.36 $0.00 $75.06
12/01/2027 $48.25 $9.90 $18.36 $0.00 $76.51
06/01/2028 $49.75 $9.90 $18.36 $0.00 $78.01
12/01/2028 $51.25 $9.90 $18.36 $0.00 $79.51
For apprentice rates see "Apprentice- LABORER"
BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 12/01/2024 $39.70 $9.90 $18.46 $0.00 $68.06
HIGHWAY)
LABORERS - ZONE 2 (HEAVY & HIGHWAY) 06/01/2025 $41.09 $9.90 §18.46 $0.00 $69.45
12/01/2025 $42.47 $9.90 $18.46 $0.00 $70.83
06/01/2026 $43.91 $9.90 $18.46 $0.00 $72.27
12/01/2026 $45.35 $9.90 $18.46 $0.00 $73.71
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
BOILER MAKER 01/01/2024 $48.12  $7.07 $20.60  $0.00 $75.79
BOILERMAKERS LOCAL 29
Apprentice - BOILERMAKER - Local 29
Effective Date -  01/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 65 $31.28 $7.07 $13.22 $0.00 $51.57
2 65 $31.28 $7.07 $13.22 $0.00 $51.57
3 70 $33.68 $7.07 $14.23 $0.00 $54.98
4 75 $36.09 $7.07 $15.24 $0.00 $58.40
5 80 $38.50 $7.07 $16.25 $0.00 $61.82
6 85 $40.90 $7.07 $17.28 $0.00 $65.25
7 90 $43.31 $7.07 $18.28 $0.00 $68.66
8 95 $45.71 $7.07 $19.32 $0.00 $72.10
Notes:
Apprentice to Journeyworker Ratio:1:4
BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 02/01/2025 $63.66 $11.49 $22.90 $0.00 $98.05
WATERPROOFING)
BRICKLAYERS LOCAL 3 (WORCESTER) 08/01/2025 $65.81 $11.49 $22.90 $0.00 $100.20
02/01/2026 $67.16 $11.49 $22.90 $0.00 $101.55
08/01/2026 $69.36 $11.49 $22.90 $0.00 $103.75
02/01/2027 $70.76 $11.49 $22.90 $0.00 $105.15
Issue Date:  04/17/2025 Wage Request Number: 20250416-058 Page 4 of 36



Supplemental

Classification Effective Date Base Wage  Health Pension Total Rate
Unemployment
Apprentice - BRICK/PLASTER/CEMENT MASON - Local 3 Worcester
Effective Date -  02/01/2025 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $31.83 $11.49 $22.90 $0.00 $66.22
2 60 $38.20 $11.49 $22.90 $0.00 $72.59
3 70 $44.56 $11.49 $22.90 $0.00 $78.95
4 80 $50.93 $11.49 $22.90 $0.00 $85.32
5 90 $57.29 $11.49 $22.90 $0.00 $91.68
Effective Date -  08/01/2025 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $32.91 $11.49 $22.90 $0.00 $67.30
2 60 $39.49 $11.49 $22.90 $0.00 $73.88
3 70 $46.07 $11.49 $22.90 $0.00 $80.46
4 80 $52.65 $11.49 $22.90 $0.00 $87.04
5 90 $59.23 $11.49 $22.90 $0.00 $93.62
Notes:
Apprentice to Journeyworker Ratio:1:5
BULLDOZER/GRADER/SCRAPER 12/01/2024  $56.40  $1555  $16.50  $0.00 $88.45
OPERATING ENGINEERS LOCAL 4
06/01/2025 $57.68 $15.55 $16.50 $0.00 $89.73
12/01/2025 $59.12 $15.55 $16.50 $0.00 $91.17
06/01/2026 $60.40 $15.55 $16.50 $0.00 $92.45
12/01/2026 $61.84 $15.55 $16.50 $0.00 $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
CAISSON & UNDERPINNING BOTTOM MAN 12/01/2024  $4735  $9.90  $19.05  $0.00 $76.30
LABORERS - FOUNDATION AND MARINE
06/01/2025 $48.85 $9.90 $19.05 $0.00 $77.80
12/01/2025 $50.35 $9.90 $19.05 $0.00 $79.30
06/01/2026 $51.90 $9.90 $19.05 $0.00 $80.85
12/01/2026 $53.40 $9.90 $19.05 $0.00 $82.35
For apprentice rates see "Apprentice- LABORER"
CAISSON & UNDERPINNING LABORER 12/01/2024 $46.20  $9.90  $19.05  $0.00 $75.15
LABORERS - FOUNDATION AND MARINE
06/01/2025 $47.70 $9.90 $19.05 $0.00 $76.65
12/01/2025 $49.20 $9.90 $19.05 $0.00 $78.15
06/01/2026 $50.75 $9.90 $19.05 $0.00 $79.70
12/01/2026 $52.25 $9.90 $19.05 $0.00 $81.20
For apprentice rates see "Apprentice- LABORER"
CAISSON & UNDERPINNING TOP MAN 12/01/2024 $46.53  $9.90  $19.05  $0.00 $75.48
LABORERS - FOUNDATION AND MARINE
06/01/2025 $48.03 $9.90 $19.05 $0.00 $76.98
12/01/2025 $49.53 $9.90 $19.05 $0.00 $78.48
06/01/2026 $51.08 $9.90 $19.05 $0.00 $80.03
12/01/2026 $52.58 $9.90 $19.05 $0.00 $81.53
For apprentice rates see "Apprentice- LABORER"
Issue Date:  04/17/2025 Wage Request Number: 20250416-058 Page 5 of 36



Supplemental

Classification Effective Date Base Wage  Health Pension Unemployment Total Rate
CARBIDE CORE DRILL OPERATOR 12/01/2024 $39.20  $9.90 $1836  $0.00 $67.46
HABORERS - ZONE 2 06/01/2025  $40.59  $9.90  $18.36  $0.00 $68.85
12/01/2025 $41.97  $9.90 $18.36  $0.00 $70.23
06/01/2026 $43.41 $9.90 $18.36  $0.00 $71.67
12/01/2026 $44.85 $9.90 $18.36  $0.00 $73.11
06/01/2027 $46.30  $9.90 $18.36  $0.00 $74.56
12/01/2027 $47.75  $9.90 $18.36  $0.00 $76.01
06/01/2028 $49.25  $9.90 $18.36  $0.00 $77.51
12/01/2028 $50.75 $9.90 $18.36  $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
CARPENTER 03/01/2025 $49.62  $9.83 $19.97  $0.00 $79.42
CARPENTERS -ZONE 2 (Eastern Massachusetts) 09/01/2025 $50.87 $9.83 $19.97 $0.00 $80.67
03/01/2026 $52.12  $9.83 $19.97  $0.00 $81.92
09/01/2026 $53.37  $9.83 $19.97  $0.00 $83.17
03/01/2027 $54.62  $9.83 $19.97  $0.00 $84.42
Apprentice - CARPENTER - Zone 2 Eastern MA
Effective Date -  03/01/2025 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 45 $22.33 $9.83 $1.73 $0.00 $33.89
2 45 $22.33 $9.83 $1.73 $0.00 $33.89
3 55 $27.29 $9.83 $3.40 $0.00 $40.52
4 55 $27.29 $9.83 $3.40 $0.00 $40.52
5 70 $34.73 $9.83 $16.51 $0.00 $61.07
6 70 $34.73 $9.83 $16.51 $0.00 $61.07
7 80 $39.70 $9.83 $18.24 $0.00 $67.77
8 80 $39.70 $9.83 $18.24 $0.00 $67.77
Effective Date -  09/01/2025 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 45 $22.89 $9.83 $1.73 $0.00 $34.45
2 45 $22.89 $9.83 $1.73 $0.00 $34.45
3 55 $27.98 $9.83 $3.40 $0.00 $41.21
4 55 $27.98 $9.83 $3.40 $0.00 $41.21
5 70 $35.61 $9.83 $16.51 $0.00 $61.95
6 70 $35.61 $9.83 $16.51 $0.00 $61.95
7 80 $40.70 $9.83 $18.24 $0.00 $68.77
8 80 $40.70 $9.83 $18.24 $0.00 $68.77
Notes:
Apprentice to Journeyworker Ratio:1:5
CARPENTER WOOD FRAME 10/01/2024 $26.65  $7.02  $4.80 $0.00 $38.47
CARPENTERS-ZONE 3 (Wood Frame) 10012025 $27.75  $7.02  $480  $0.00 $39.57
10/01/2026 $28.85 $7.02 $4.80 $0.00 $40.67

Issue Date:

04/17/2025 Wage Request Number: 20250416-058
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Supplemental

Classification Effective Date Base Wage  Health Pension Unemployment Total Rate
All Aspects of New Wood Frame Work

Apprentice - CARPENTER (Wood Frame) - Zone 3

Effective Date - Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $15.99 $7.02 $0.00 $0.00 $23.01
2 60 $15.99 $7.02 $0.00 $0.00 $23.01
3 65 $17.32 $7.02 $1.00 $0.00 $25.34
4 70 $18.66 $7.02 $1.00 $0.00 $26.68
5 75 $19.99 $7.02 $4.80 $0.00 $31.81
6 80 $21.32 $7.02 $4.80 $0.00 $33.14
7 85 $22.65 $7.02 $4.80 $0.00 $34.47
8 90 $23.99 $7.02 $4.80 $0.00 $35.81
Effective Date - Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $16.65 $7.02 $0.00 $0.00 $23.67
2 60 $16.65 $7.02 $0.00 $0.00 $23.67
3 65 $18.04 $7.02 $1.00 $0.00 $26.06
4 70 $19.43 $7.02 $1.00 $0.00 $27.45
5 75 $20.81 $7.02 $4.80 $0.00 $32.63
6 80 $22.20 $7.02 $4.80 $0.00 $34.02
7 85 $23.59 $7.02 $4.80 $0.00 $35.41
8 90 $24.98 $7.02 $4.80 $0.00 $36.80
Notes:

Apprentice to Journeyworker Ratio:1:5

CEMENT MASONRY/PLASTERING 07/01/2024 $49.19  $1335  $24.21  $1.80 $88.55

BRICKLAYERS LOCAL 3 (WORCESTER)

Wage Request Number: 20250416-058

Issue Date:

04/17/2025
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Supplemental

Classification Effective Date Base Wage  Health Pension Total Rate
Unemployment
Apprentice - CEMENT MASONR Y/PLASTERING - Worcester
Effective Date -  07/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.60 $13.35 $16.43 $0.00 $54.38
2 60 $29.51 $13.35 $19.21 $1.80 $63.87
3 65 $31.97 $13.35 $20.21 $1.80 $67.33
4 70 $34.43 $13.35 $21.21 $1.80 $70.79
5 75 $36.89 $13.35 $22.21 $1.80 $74.25
6 80 $39.35 $13.35 $23.21 $1.80 $77.71
7 90 $44.27 $13.35 $24.21 $1.80 $83.63
Notes:
Steps 3,4 are 500 hrs. All other steps are 1,000 hrs.
Apprentice to Journeyworker Ratio:1:3
CHAIN SAW OPERATOR 12/01/2024  $3920  $9.90  $1836  $0.00 $67.46
LABORERS - ZONE 2
06/01/2025 $40.59 $9.90 $18.36 $0.00 $68.85
12/01/2025 $41.97 $9.90 $18.36 $0.00 $70.23
06/01/2026 $43.41 $9.90 $18.36 $0.00 $71.67
12/01/2026 $44.85 $9.90 $18.36 $0.00 $73.11
06/01/2027 $46.30 $9.90 $18.36 $0.00 $74.56
12/01/2027 $47.75 $9.90 $18.36 $0.00 $76.01
06/01/2028 $49.25 $9.90 $18.36 $0.00 $77.51
12/01/2028 $50.75 $9.90 $18.36 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 12/01/2024 $58.18 $15.55 $16.50 $0.00 $90.23
OPERATING ENGINEERS LOCAL 4
06/01/2025 $59.51 $15.55 $16.50 $0.00 $91.56
12/01/2025 $60.98 $15.55 $16.50 $0.00 $93.03
06/01/2026 $62.31 $15.55 $16.50 $0.00 $94.36
12/01/2026 $63.79 $15.55 $16.50 $0.00 $95.84
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
COMPRESSOR OPERATOR 12/01/2024  $36.67  $15.55  $1650  $0.00 $68.72
OPERATING ENGINEERS LOCAL 4
06/01/2025 $37.52 $15.55 $16.50 $0.00 $69.57
12/01/2025 $38.47 $15.55 $16.50 $0.00 $70.52
06/01/2026 $39.33 $15.55 $16.50 $0.00 $71.38
12/01/2026 $40.28 $15.55 $16.50 $0.00 $72.33
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
DELEADER (BRIDGE) 01/01/2025 $58.46  $9.95  $23.95  $0.00 $92.36
PAINTERS LOCAL 35 - ZONE 2
Issue Date:  04/17/2025 Wage Request Number: 20250416-058 Page 8 of 36



Supplemental

Classification Effective Date Base Wage  Health Pension Unemployment Total Rate
Apprentice - PAINTER Local 35 - BRIDGES/TANKS
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $29.23 $9.95 $0.00 $0.00 $39.18
2 55 $32.15 $9.95 $6.66 $0.00 $48.76
3 60 $35.08 $9.95 $7.26 $0.00 $52.29
4 65 $38.00 $9.95 $7.87 $0.00 $55.82
5 70 $40.92 $9.95 $20.32 $0.00 $71.19
6 75 $43.85 $9.95 $20.93 $0.00 $74.73
7 80 $46.77 $9.95 $21.53 $0.00 $78.25
8 90 $52.61 $9.95 $22.74 $0.00 $85.30
Notes:
Steps are 750 hrs.
Apprentice to Journeyworker Ratio:1:1
DEMO: ADZEMAN 12/02/2024 $46.25  $9.90  $18.90  $0.00 $75.05
HABOREIS - 2ONE 2 06/02/2025  $47.75  $9.90  $18.90  $0.00 $76.55
12/01/2025 $49.25 $9.90 $18.90 $0.00 $78.05
06/01/2026 $50.80 $9.90 $18.90 $0.00 $79.60
12/07/2026 $52.30 $9.90 $18.90 $0.00 $81.10
06/07/2027 $53.90 $9.90 $18.90 $0.00 $82.70
12/06/2027 $55.50 $9.90 $18.90 $0.00 $84.30
06/05/2028 $57.18 $9.90 $18.90 $0.00 $85.98
12/04/2028 $58.85 $9.90 $18.90 $0.00 $87.65
For apprentice rates see "Apprentice- LABORER"
DEMO: BACKHOE/LOADER/HAMMER OPERATOR 12/02/2024  $4725  $9.90  $1890  $0.00 $76.05
LABORERS - ZONE 2 06/02/2025 $48.75 $9.90 $18.90 $0.00 $77.55
12/01/2025 $50.25 $9.90 $18.90 $0.00 $79.05
06/01/2026 $51.80 $9.90 $18.90 $0.00 $80.60
12/07/2026 $53.30 $9.90 $18.90 $0.00 $82.10
06/07/2027 $54.90 $9.90 $18.90 $0.00 $83.70
12/06/2027 $56.50 $9.90 $18.90 $0.00 $85.30
06/05/2028 $58.18 $9.90 $18.90 $0.00 $86.98
12/04/2028 $59.85 $9.90 $18.90 $0.00 $88.65
For apprentice rates see "Apprentice- LABORER"
DEMO: BURNERS 12/02/2024  $47.00  $9.90  $1890  $0.00 $75.80
FAPORERS - ZONE 2 06/02/2025 $48.50 $9.90 $18.90 $0.00 $77.30
12/01/2025 $50.00 $9.90 $18.90 $0.00 $78.80
06/01/2026 $51.55 $9.90 $18.90 $0.00 $80.35
12/07/2026 $53.05 $9.90 $18.90 $0.00 $81.85
06/07/2027 $54.65 $9.90 $18.90 $0.00 $83.45
12/06/2027 $56.25 $9.90 $18.90 $0.00 $85.05
06/05/2028 $57.93 $9.90 $18.90 $0.00 $86.73
12/04/2028 $59.60 $9.90 $18.90 $0.00 $88.40
Issue Date:  04/17/2025 Wage Request Number: 20250416-058 Page 9 of 36



Supplemental

Classification Effective Date Base Wage  Health Pension Total Rate
Unemployment
For apprentice rates see "Apprentice- LABORER"
DEMO: CONCRETE CUTTER/SAWYER 12/02/2024  $4725  $9.90  $1890  $0.00 $76.05
LABORERS - ZONE 2
06/02/2025 $48.75 $9.90 $18.90 $0.00 $77.55
12/01/2025 $50.25 $9.90 $18.90 $0.00 $79.05
06/01/2026 $51.80 $9.90 $18.90 $0.00 $80.60
12/07/2026 $53.30 $9.90 $18.90 $0.00 $82.10
06/07/2027 $54.90 $9.90 $18.90 $0.00 $83.70
12/06/2027 $56.50 $9.90 $18.90 $0.00 $85.30
06/05/2028 $58.18 $9.90 $18.90 $0.00 $86.98
12/04/2028 $59.85 $9.90 $18.90 $0.00 $88.65
For apprentice rates see "Apprentice- LABORER"
DEMO: JACKHAMMER OPERATOR 12/02/2024  $47.00  $9.90  $1890  $0.00 $75.80
LABORERS - ZONE 2
06/02/2025 $48.50 $9.90 $18.90 $0.00 $77.30
12/01/2025 $50.00 $9.90 $18.90 $0.00 $78.80
06/01/2026 $51.55 $9.90 $18.90 $0.00 $80.35
12/07/2026 $53.05 $9.90 $18.90 $0.00 $81.85
06/07/2027 $54.65 $9.90 $18.90 $0.00 $83.45
12/06/2027 $56.25 $9.90 $18.90 $0.00 $85.05
06/05/2028 $57.93 $9.90 $18.90 $0.00 $86.73
12/04/2028 $59.60 $9.90 $18.90 $0.00 $88.40
For apprentice rates see "Apprentice- LABORER"
DEMO: WRECKING LABORER 12/02/2024  $46.25  $9.90  $1890  $0.00 $75.05
LABORERS - ZONE 2
06/02/2025 $47.75 $9.90 $18.90 $0.00 $76.55
12/01/2025 $49.25 $9.90 $18.90 $0.00 $78.05
06/01/2026 $50.80 $9.90 $18.90 $0.00 $79.60
12/07/2026 $52.30 $9.90 $18.90 $0.00 $81.10
06/07/2027 $53.90 $9.90 $18.90 $0.00 $82.70
12/06/2027 $55.50 $9.90 $18.90 $0.00 $84.30
06/05/2028 $57.18 $9.90 $18.90 $0.00 $85.98
12/04/2028 $58.85 $9.90 $18.90 $0.00 $87.65
For apprentice rates see "Apprentice- LABORER"
DIRECTIONAL DRILL MACHINE OPERATOR 12/01/2024  $56.40  $1555  $16.50  $0.00 $88.45
OPERATING ENGINEERS LOCAL 4
06/01/2025 $57.68 $15.55 $16.50 $0.00 $89.73
12/01/2025 $59.12 $15.55 $16.50 $0.00 $91.17
06/01/2026 $60.40 $15.55 $16.50 $0.00 $92.45
12/01/2026 $61.84 $15.55 $16.50 $0.00 $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
DIVER 08/01/2024  $78.11  $10.08  $2429  $0.00 $112.48
PILE DRIVER LOCAL 56 (ZONE 2)
as of 8-1-24, Apprentices with diving licenses begin at second year.
% of Diver wage 70/80/90 2A $69.83, 3A $91.79,4A $102.14 Total Rate
DIVER TENDER 08/01/2024 $51.97  $10.08  $2429  $0.00 $86.34
PILE DRIVER LOCAL 56 (ZONE 2)
as of 8-1-24, Apprentices with diving licenses begin at second year.
% of Piledriver wage 70/80/90 2A $54.20, 3A $73.93,4A $82.05 Total Rate
DIVER TENDER (EFFLUENT) 08/01/2024 $83.69  $10.08  $2429  $0.00 $118.06
PILE DRIVER LOCAL 56 (ZONE 2)
For apprentice rates see "Apprentice- PILE DRIVER"
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemplovment
DIVER/SLURRY (EFFLUENT) 08/01/2024 $117.16  $10.08  $24.29 $0.00 $151.53
PILE DRIVER LOCAL 56 (ZONE 2)
For apprentice rates see "Apprentice- PILE DRIVER"
DRAWBRIDGE OPERATOR (Construction) 07/01/2020 $26.77  $6.67  $3.93 $0.16 $37.53
DRAWBRIDGE - SEIU LOCAL 888
ELECTRICIAN 09/01/2024 $47.05 $13.99  $19.22  $0.00 $80.26
ELECTRICIANS LOCAL 96
09/07/2025 $48.16 $14.98 $19.60 $0.00 $82.74
09/06/2026 $49.38 $15.96 $20.00 $0.00 $85.34
Apprentice - ELECTRICIAN - Local 96
Effective Date -  09/01/2024 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $18.82 $13.99 $0.56 $0.00 $33.37
2 45 $21.17 $13.99 $0.64 $0.00 $35.80
3 48 $22.58 $13.99 $15.79 $0.00 $52.36
4 55 $25.88 $13.99 $16.26 $0.00 $56.13
5 65 $30.58 $13.99 $16.91 $0.00 $61.48
6 80 $37.64 $13.99 $17.90 $0.00 $69.53
Effective Date - 09/07/2025 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $19.26 $14.98 $0.58 $0.00 $34.82
2 45 $21.67 $14.98 $0.65 $0.00 $37.30
3 48 $23.12 $14.98 $16.09 $0.00 $54.19
4 55 $26.49 $14.98 $16.57 $0.00 $58.04
5 65 $31.30 $14.98 $17.25 $0.00 $63.53
6 80 $38.53 $14.98 $18.26 $0.00 $71.77
Notes:
Steps 1-2 are 1000 hrs; Steps 3-6 are 1500 hrs.
Apprentice to Journeyworker Ratio:2:3%**
ELEVATOR CONSTRUCTOR 01/01/2025 $62.83 $16.28  $21.36  $0.00 $100.47
ELEVATOR CONSTRUCTORS LOCAL 41
01/01/2026 $63.68 $16.38 $21.76 $0.00 $101.82
01/01/2027 $64.53 $16.48 $22.16 $0.00 $103.17

Wage Request Number: 20250416-058

Issue Date:  04/17/2025
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - ELEVATOR CONSTRUCTOR - Local 41
Effective Date - 01/01/2025

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $31.42 $16.28 $0.00 $0.00 $47.70
2 55 $34.56 $16.28 $21.36 $0.00 $72.20
3 65 $40.84 $16.28 $21.36 $0.00 $78.48
4 70 $43.98 $16.28 $21.36 $0.00 $81.62
5 80 $50.26 $16.28 $21.36 $0.00 $87.90

Effective Date -  01/01/2026 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $31.84 $16.38 $0.00 $0.00 $48.22
2 55 $35.02 $16.38 $21.76 $0.00 $73.16
3 65 $41.39 $16.38 $21.76 $0.00 $79.53
4 70 $44.58 $16.38 $21.76 $0.00 $82.72
5 80 $50.94 $16.38 $21.76 $0.00 $89.08
Notes:

Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

Apprentice to Journeyworker Ratio:1:1

ELEVATOR CONSTRUCTOR HELPER 01/01/2025 $43.98 $16.28  $21.36 $0.00 $81.62

ELEVATOR CONSTRUCTORS LOCAL 41
01/01/2026 $44.58 $16.38  $21.76 $0.00 $82.72

01/01/2027 $45.17 $16.48 $22.16 $0.00 $83.81
For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY) 12/01/2024 $39.20 $9.90 $18.46 $0.00 $67.56
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

06/01/2025 $40.59 $9.90 $18.46 $0.00 $68.95
12/01/2025 $41.97 $9.90 $18.46 $0.00 $70.33
06/01/2026 $43.41 $9.90 $18.46 $0.00 $71.77
12/01/2026 $44.85 $9.90 $18.46 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY 11/01/2024 $51.78 $15.30 $16.40 $0.00 $83.48
OPERATING ENGINEERS LOCAL 4

05/01/2025 $53.22 $15.30 $16.40 $0.00 $84.92
11/01/2025 $54.51 $15.30 $16.40 $0.00 $86.21
05/01/2026 $55.95 $15.30 $16.40 $0.00 $87.65
11/01/2026 $57.24 $15.30 $16.40 $0.00 $88.94
05/01/2027 $58.67 $15.30 $16.40 $0.00 $90.37

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY 11/01/2024 $53.37  $1530  $16.40  $0.00 $85.07
OPERATING ENGINEERS LOCAL 4

05/01/2025 $54.82 $15.30 $16.40 $0.00 $86.52
11/01/2025 $56.12 $15.30 $16.40 $0.00 $87.82
05/01/2026 $57.57 $15.30 $16.40 $0.00 $89.27
11/01/2026 $58.87 $15.30 $16.40 $0.00 $90.57
05/01/2027 $60.32 $15.30 $16.40 $0.00 $92.02

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment
FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY 11/01/2024 $2537  $1530  $16.40  $0.00 $57.07
OPERATING ENGINEERS LOCAL 4
05/01/2025 $26.22 $15.30 $16.40 $0.00 $57.92
11/01/2025 $26.98 $15.30 $16.40 $0.00 $58.68
05/01/2026 $27.83 $15.30 $16.40 $0.00 $59.53
11/01/2026 $28.59 $15.30 $16.40 $0.00 $60.29
05/01/2027 $29.44 $15.30 $16.40 $0.00 $61.14
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
FIRE ALARM INSTALLER 09/01/2024 $47.05  $13.99  $19.22  $0.00 $80.26
ELECTRICIANS LOCAL 96
09/07/2025 $48.16 $14.98 $19.60 $0.00 $82.74
09/06/2026 $49.38 $15.96 $20.00 $0.00 $85.34
For apprentice rates see "Apprentice- ELECTRICIAN"
FIRE ALARM REPAIR / MAINT/COMMISSIONING 09/01/2024 $47.05 $13.99 $19.22 $0.00 $80.26
ELECTRICIANS LOCAL 96
09/07/2025 $48.16 $14.98 $19.60 $0.00 $82.74
09/06/2026 $49.38 $15.96 $20.00 $0.00 $85.34
For apprentice rates see "Apprentice- ELECTRICIAN"
FIREMAN (ASST. ENGINEER) 12/01/2024 $45.96 $15.55  $16.50  $0.00 $78.01
OPERATING ENGINEERS LOCAL 4
06/01/2025 $47.02 $15.55 $16.50 $0.00 $79.07
12/01/2025 $48.19 $15.55 $16.50 $0.00 $80.24
06/01/2026 $49.25 $15.55 $16.50 $0.00 $81.30
12/01/2026 $50.43 $15.55 $16.50 $0.00 $82.48

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FLAGGER & SIGNALER (HEAVY & HIGHWAY) 12/01/2024 $27.01 $9.90 $18.46 $0.00 $55.37
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

06/01/2025 $28.09  $9.90  S$18.46  $0.00 $56.45
12/01/2025 $28.09  $9.90  $18.46  $0.00 $56.45
06/01/2026 $29.21 $9.90  $18.46  $0.00 $57.57
12/01/2026 $29.21 $9.90  $18.46  $0.00 $57.57
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
FLOORCOVERER 03/01/2024 $49.47 $8.83 $2027  $0.00 $78.57

FLOORCOVERERS LOCAL 2168 ZONE 11

Apprentice - FLOORCOVERER - Local 2168 Zone II
Effective Date -  03/01/2024

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.74 $8.83 $1.76 $0.00 $35.33
2 55 $27.21 $8.83 $1.76 $0.00 $37.80
3 60 $29.68 $8.83 $3.52 $0.00 $42.03
4 65 $32.16 $8.83 $3.52 $0.00 $44.51
3 70 $34.63 $8.83 $16.75 $0.00 $60.21
6 75 $37.10 $8.83 $16.75 $0.00 $62.68
7 80 $39.58 $8.83 $18.51 $0.00 $66.92
8 85 $42.05 $8.83 $18.51 $0.00 $69.39

Notes: Steps are 750 hrs.
% After 10/1/17; 45/45/55/55/70/70/80/80 (1500hr Steps)
Step 1&2 $32.63/ 3&4 $39.28/ 5&6 $59.86/ 7&8 $66.52

Apprentice to Journeyworker Ratio:1:1
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemplovment
FORK LIFT/CHERRY PICKER 12/01/2024 $57.03  $15.55  $16.50  $0.00 $89.08
OPERATING ENGINEERS LOCAL 4
06/01/2025 $58.33 $15.55 $16.50 $0.00 $90.38
12/01/2025 $59.78 $15.55 $16.50 $0.00 $91.83
06/01/2026 $61.08 $15.55 $16.50 $0.00 $93.13
12/01/2026 $62.53 $15.55 $16.50 $0.00 $94.58

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GENERATOR/LIGHTING PLANT/HEATERS 12/01/2024 $36.67 $15.55  $16.50 $0.00 $68.72
OPERATING ENGINEERS LOCAL 4

06/01/2025 $37.52 $15.55 $16.50 $0.00 $69.57
12/01/2025 $38.47 $15.55 $16.50 $0.00 $70.52
06/01/2026 $39.33 $15.55 $16.50 $0.00 $71.38
12/01/2026 $40.28 $15.55 $16.50 $0.00 $72.33
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 01/01/2025 $47.96 $9.95 $23.95 $0.00 $81.86

SYSTEMS)
GLAZIERS LOCAL 35 (ZONE 2)

Apprentice - GLAZIER - Local 35 Zone 2

Effective Date - 01/01/2025 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.98 $9.95 $0.00 $0.00 $33.93
2 55 $26.38 $9.95 $6.66 $0.00 $42.99
3 60 $28.78 $9.95 $7.26 $0.00 $45.99
4 65 $31.17 $9.95 $7.87 $0.00 $48.99
5 70 $33.57 $9.95 $20.32 $0.00 $63.84
6 75 $35.97 $9.95 $20.93 $0.00 $66.85
7 80 $38.37 $9.95 $21.53 $0.00 $69.85
8 90 $43.16 $9.95 $22.74 $0.00 $75.85

Notes:

Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

HOISTING ENGINEER/CRANES/GRADALLS 12/01/2024 $57.03 $15.55  $16.50 $0.00 $89.08
OPERATING ENGINEERS LOCAL 4
06/01/2025 $58.33 $15.55  $16.50  $0.00 $90.38
12/01/2025 $59.78 $15.55  $16.50  $0.00 $91.83
06/01/2026 $61.08 $15.55  $16.50  $0.00 $93.13
12/01/2026 $62.53 $15.55  $16.50  $0.00 $94.58

Issue Date:  04/17/2025 Wage Request Number: 20250416-058 Page 14 of 36



Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - OPERATING ENGINEERS - Local 4
Effective Date -  12/01/2024

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $31.37 $0.00 $0.00 $0.00 $31.37
2 60 $34.22 $15.55 $16.50 $0.00 $66.27
3 65 $37.07 $15.55 $16.50 $0.00 $69.12
4 70 $39.92 $15.55 $16.50 $0.00 $71.97
3 75 $42.77 $15.55 $16.50 $0.00 $74.82
6 80 $45.62 $15.55 $16.50 $0.00 $77.67
7 85 $48.48 $15.55 $16.50 $0.00 $80.53
8 90 $51.33 $15.55 $16.50 $0.00 $83.38

Effective Date -  06/01/2025 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $32.08 $0.00 $0.00 $0.00 $32.08
2 60 $35.00 $15.55 $16.50 $0.00 $67.05
3 65 $37.91 $15.55 $16.50 $0.00 $69.96
4 70 $40.83 $15.55 $16.50 $0.00 $72.88
5 75 $43.75 $15.55 $16.50 $0.00 $75.80
6 80 $46.66 $15.55 $16.50 $0.00 $78.71
7 85 $49.58 $15.55 $16.50 $0.00 $81.63
8 90 $52.50 $15.55 $16.50 $0.00 $84.55
Notes:

Apprentice to Journeyworker Ratio:1:6

HVAC (DUCTWORK) 01/01/2025 $42.23 $12.20  $18.74 $2.13 $75.30
SHEETMETAL WORKERS LOCAL 63

For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS) 09/01/2024 $47.05 $13.99  $19.22 $0.00 $80.26
ELECTRICIANS LOCAL 96
09/07/2025 $48.16 $14.98  $19.60 $0.00 $82.74
09/06/2026 $49.38 $15.96  $20.00 $0.00 $85.34

For apprentice rates see "Apprentice- ELECTRICIAN"

HVAC (TESTING AND BALANCING - AIR) 01/01/2025 $42.23 $1220  $18.74 $2.13 $75.30
SHEETMETAL WORKERS LOCAL 63

For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (TESTING AND BALANCING -WATER) 03/01/2025 $55.00  $11.30  $17.77  $0.00 $84.07
PLUMBERS LOCAL 4
09/01/2025 $56.40  $11.30  $17.77  $0.00 $85.47
03/01/2026 $57.80  $11.30  $17.77  $0.00 $86.87
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
HVAC MECHANIC 03/01/2025 $55.00  $11.30  $17.77  $0.00 $84.07
PLUMBERS LOCAL 4
09/01/2025 $56.40  $11.30  $17.77  $0.00 $85.47
03/01/2026 $57.80  $11.30  $17.77  $0.00 $86.87

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
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Supplemental Total Rate

Classification Effective Date Base Wage  Health Pension
Unemplovment
HYDRAULIC DRILLS 12/01/2024 $39.70  $9.90  $18.36  $0.00 $67.96
LABORERS - ZONE 2
06/01/2025 $41.09 $9.90 $18.36 $0.00 $69.35
12/01/2025 $42.47 $9.90 $18.36 $0.00 $70.73
06/01/2026 $43.91 $9.90 $18.36 $0.00 $72.17
12/01/2026 $45.35 $9.90 $18.36 $0.00 $73.61
06/01/2027 $46.80 $9.90 $18.36 $0.00 $75.06
12/01/2027 $48.25 $9.90 $18.36 $0.00 $76.51
06/01/2028 $49.75 $9.90 $18.36 $0.00 $78.01
12/01/2028 $51.25 $9.90 $18.36 $0.00 $79.51

For apprentice rates see "Apprentice- LABORER"

HYDRAULIC DRILLS (HEAVY & HIGHWAY) 12/01/2024 $39.70 $9.90 $18.46 $0.00 $68.06
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

06/01/2025 $41.09 $9.90 $18.46 $0.00 $69.45
12/01/2025 $42.47 $9.90 $18.46 $0.00 $70.83
06/01/2026 $43.91 $9.90 $18.46 $0.00 $§72.27
12/01/2026 $45.35 $9.90 $18.46 $0.00 $73.71
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
INSULATOR (PIPES & TANKS) 09/01/2024  $51.23  $1475  $19.61  $0.00 $85.59
HEAT & FROST INSULATORS LOCAL 6 (WORCESTER)
09/01/2025 $54.31 $14.75 $19.61 $0.00 $88.67
09/01/2026 $57.38 $14.75 $19.61 $0.00 $91.74

Apprentice - ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 Worcester

Effective Date -  09/01/2024 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $25.62 $14.75 $14.32 $0.00 $54.69
2 60 $30.74 $14.75 $15.37 $0.00 $60.86
3 70 $35.86 $14.75 $16.43 $0.00 $67.04
4 80 $40.98 $14.75 $17.49 $0.00 $73.22

Effective Date - 09/01/2025

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $27.16 $14.75 $14.32 $0.00 $56.23
2 60 $32.59 $14.75 $15.37 $0.00 $62.71
3 70 $38.02 $14.75 $16.43 $0.00 $69.20
4 80 $43.45 $14.75 $17.49 $0.00 $75.69
Notes:

Steps are 1 year

Apprentice to Journeyworker Ratio:1:4

IRONWORKER/WELDER 03/16/2024 $53.67 $8.35 $26.70 $0.00 $88.72
IRONWORKERS LOCAL 7 (WORCESTER AREA)
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - [RONWORKER - Local 7 Worcester
Effective Date -  03/16/2024

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $32.20 $8.35 $26.70 $0.00 $67.25
2 70 $37.57 $8.35 $26.70 $0.00 $72.62
3 75 $40.25 $8.35 $26.70 $0.00 $75.30
4 80 $42.94 $8.35 $26.70 $0.00 $77.99
3 85 $45.62 $8.35 $26.70 $0.00 $80.67
6 90 $48.30 $8.35 $26.70 $0.00 $83.35

Notes:

Apprentice to Journeyworker Ratio:1:4

JACKHAMMER & PAVING BREAKER OPERATOR 12/01/2024 $39.20 $9.90 $18.36  $0.00 $67.46
FAPORERS - ZONE 2 06/01/2025 $40.59  $9.90  $18.36  $0.00 $68.85
12/01/2025 $41.97  $9.90  $18.36  $0.00 $70.23
06/01/2026 $43.41 $9.90  $1836  $0.00 $71.67
12/01/2026 $44.85  $9.90  $18.36  $0.00 $73.11
06/01/2027 $4630  $9.90  $18.36  $0.00 $74.56
12/01/2027 $47.75  $9.90  $18.36  $0.00 $76.01
06/01/2028 $49.25  $9.90  $18.36  $0.00 $77.51
12/01/2028 $50.75  $9.90  $18.36  $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
LABORER 12/01/2024 $38.95 $9.90 $18.36  $0.00 $67.21
LABORERS - 2ONE 2 06/01/2025 $40.34  $9.90  $18.36  $0.00 $68.60
12/01/2025 $41.72  $9.90  $18.36  $0.00 $69.98
06/01/2026 $43.16  $9.90  $18.36  $0.00 $71.42
12/01/2026 $44.60  $9.90  $18.36  $0.00 $72.86
06/01/2027 $46.05  $9.90  $18.36  $0.00 $74.31
12/01/2027 $47.50  $9.90  $18.36  $0.00 $75.76
06/01/2028 $49.00  $9.90  $18.36  $0.00 $77.26
12/01/2028 $50.50  $9.90  $18.36  $0.00 $78.76
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - LABORER - Zone 2
Effective Date -  12/01/2024

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $23.37 $9.90 $18.36 $0.00 $51.63
2 70 $27.27 $9.90 $18.36 $0.00 $55.53
3 80 $31.16 $9.90 $18.36 $0.00 $59.42
4 90 $35.06 $9.90 $18.36 $0.00 $63.32

Effective Date -  06/01/2025 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $24.20 $9.90 $18.36 $0.00 $52.46
2 70 $28.24 $9.90 $18.36 $0.00 $56.50
3 80 $32.27 $9.90 $18.36 $0.00 $60.53
4 90 $36.31 $9.90 $18.36 $0.00 $64.57

Notes:

Apprentice to Journeyworker Ratio:1:5

LABORER (HEAVY & HIGHWAY) 12/01/2024 $38.95 $9.90 $18.46 $0.00 $67.31
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
06/01/2025 $40.34 $9.90 $18.46 $0.00 $68.70
12/01/2025 $41.72 $9.90 $18.46 $0.00 $70.08
06/01/2026 $43.16 $9.90 $18.46 $0.00 $71.52
12/01/2026 $44.60 $9.90 $18.46 $0.00 $72.96

Apprentice - LABORER (Heavy & Highway) - Zone 2
Effective Date -  12/01/2024

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $23.37 $9.90 $18.46 $0.00 $51.73
2 70 $27.27 $9.90 $18.46 $0.00 $55.63
3 80 $31.16 $9.90 $18.46 $0.00 $59.52
4 90 $35.06 $9.90 $18.46 $0.00 $63.42

Effective Date - 06/01/2025 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 60 $24.20 $9.90 $18.46 $0.00 $52.56
2 70 $28.24 $9.90 $18.46 $0.00 $56.60
3 80 $32.27 $9.90 $18.46 $0.00 $60.63
4 90 $36.31 $9.90 $18.46 $0.00 $64.67

Notes:

Apprentice to Journeyworker Ratio:1:5
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Supplemental

Classification Effective Date Base Wage  Health Pension Total Rate
Unemployment
LABORER: CARPENTER TENDER 12/01/2024  $3895  $9.90  $1836  $0.00 $67.21
LABORERS - ZONE 2
06/01/2025 $40.34 $9.90 $18.36 $0.00 $68.60
12/01/2025 $41.72 $9.90 $18.36 $0.00 $69.98
06/01/2026 $43.16 $9.90 $18.36 $0.00 $71.42
12/01/2026 $44.60 $9.90 $18.36 $0.00 $72.86
06/01/2027 $46.05 $9.90 $18.36 $0.00 $74.31
12/01/2027 $47.50 $9.90 $18.36 $0.00 $75.76
06/01/2028 $49.00 $9.90 $18.36 $0.00 $77.26
12/01/2028 $50.50 $9.90 $18.36 $0.00 $78.76
For apprentice rates see "Apprentice- LABORER"
LABORER: CEMENT FINISHER TENDER 12/01/2024 $38.95  $9.90  $1836  $0.00 $67.21
LABORERS - ZONE 2
06/01/2025 $40.34 $9.90 $18.36 $0.00 $68.60
12/01/2025 $41.72 $9.90 $18.36 $0.00 $69.98
06/01/2026 $43.16 $9.90 $18.36 $0.00 $71.42
12/01/2026 $44.60 $9.90 $18.36 $0.00 $72.86
06/01/2027 $46.05 $9.90 $18.36 $0.00 $74.31
12/01/2027 $47.50 $9.90 $18.36 $0.00 $75.76
06/01/2028 $49.00 $9.90 $18.36 $0.00 $77.26
12/01/2028 $50.50 $9.90 $18.36 $0.00 $78.76
For apprentice rates see "Apprentice- LABORER"
LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 12/02/2024 $39.04 $9.90 $18.42 $0.00 $67.36
LABORERS - ZONE 2
06/02/2025 $40.43 $9.90 $18.42 $0.00 $68.75
12/01/2025 $41.81 $9.90 $18.42 $0.00 $70.13
06/01/2026 $43.25 $9.90 $18.42 $0.00 $71.57
12/07/2026 $44.69 $9.90 $18.42 $0.00 $73.01
06/07/2027 $46.14 $9.90 $18.42 $0.00 $74.46
12/06/2027 $47.59 $9.90 $18.42 $0.00 $75.91
06/05/2028 $49.09 $9.90 $18.42 $0.00 $77.41
12/04/2028 $50.59 $9.90 $18.42 $0.00 $78.91
For apprentice rates see "Apprentice- LABORER"
LABORER: MASON TENDER 12/01/2024  $39.20  $9.90  $1836  $0.00 $67.46
LABORERS - ZONE 2
06/01/2025 $40.59 $9.90 $18.36 $0.00 $68.85
12/01/2025 $41.97 $9.90 $18.36 $0.00 $70.23
06/01/2026 $43.41 $9.90 $18.36 $0.00 $71.67
12/01/2026 $44.85 $9.90 $18.36 $0.00 $73.11
06/01/2027 $46.30 $9.90 $18.36 $0.00 $74.56
12/01/2027 $47.75 $9.90 $18.36 $0.00 $76.01
06/01/2028 $49.25 $9.90 $18.36 $0.00 $77.51
12/01/2028 $50.75 $9.90 $18.36 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
LABORER: MASON TENDER (HEAVY & HIGHWAY) 12/01/2024 $39.20 $9.90 $18.46 $0.00 $67.56
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
06/01/2025 $40.59 $9.90 $18.46 $0.00 $68.95
12/01/2025 $41.97 $9.90 $18.46 $0.00 $70.33
06/01/2026 $43.41 $9.90 $18.46 $0.00 $71.77
12/01/2026 $44.85 $9.90 $18.46 $0.00 $73.21
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
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Supplemental

Classification Effective Date Base Wage  Health Pension Total Rate
Unemployment
LABORER: MULTI-TRADE TENDER 12/01/2024  $3895  $9.90  $1836  $0.00 $67.21
LABORERS - ZONE 2
06/01/2025 $40.34 $9.90 $18.36 $0.00 $68.60
12/01/2025 $41.72 $9.90 $18.36 $0.00 $69.98
06/01/2026 $43.16 $9.90 $18.36 $0.00 $71.42
12/01/2026 $44.60 $9.90 $18.36 $0.00 $72.86
06/01/2027 $46.05 $9.90 $18.36 $0.00 $74.31
12/01/2027 $47.50 $9.90 $18.36 $0.00 $75.76
06/01/2028 $49.00 $9.90 $18.36 $0.00 $77.26
12/01/2028 $50.50 $9.90 $18.36 $0.00 $78.76
For apprentice rates see "Apprentice- LABORER"
LABORER: TREE REMOVER 12/01/2024 $38.95  $9.90  $1836  $0.00 $67.21
LABORERS - ZONE 2
06/01/2025 $40.34 $9.90 $18.36 $0.00 $68.60
12/01/2025 $41.72 $9.90 $18.36 $0.00 $69.98
06/01/2026 $43.16 $9.90 $18.36 $0.00 $71.42
12/01/2026 $44.60 $9.90 $18.36 $0.00 $72.86
06/01/2027 $46.05 $9.90 $18.36 $0.00 $74.31
12/01/2027 $47.50 $9.90 $18.36 $0.00 $75.76
06/01/2028 $49.00 $9.90 $18.36 $0.00 $77.26
12/01/2028 $50.50 $9.90 $18.36 $0.00 $78.76
This classification applies to the removal of standing trees, and the trimming and removal of branches and limbs when related to public works construction or site
clearance incidental to construction . For apprentice rates see "Apprentice- LABORER"
LASER BEAM OPERATOR 12/01/2024 $39.20  $9.90  $1836  $0.00 $67.46
LABORERS - ZONE 2
06/01/2025 $40.59 $9.90 $18.36 $0.00 $68.85
12/01/2025 $41.97 $9.90 $18.36 $0.00 $70.23
06/01/2026 $43.41 $9.90 $18.36 $0.00 $71.67
12/01/2026 $44.85 $9.90 $18.36 $0.00 $73.11
06/01/2027 $46.30 $9.90 $18.36 $0.00 $74.56
12/01/2027 $47.75 $9.90 $18.36 $0.00 $76.01
06/01/2028 $49.25 $9.90 $18.36 $0.00 $77.51
12/01/2028 $50.75 $9.90 $18.36 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
LASER BEAM OPERATOR (HEAVY & HIGHWAY) 12/01/2024 $39.20  $9.90 $18.46  $0.00 $67.56
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
06/01/2025 $40.59 $9.90 $18.46 $0.00 $68.95
12/01/2025 $41.97 $9.90 $18.46 $0.00 $70.33
06/01/2026 $43.41 $9.90 $18.46 $0.00 $71.77
12/01/2026 $44.85 $9.90 $18.46 $0.00 $73.21
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
MARBLE & TILE FINISHERS 02/01/2025 $50.36  $11.49  $21.62  $0.00 $83.47
BRICKLAYERS LOCAL 3 - MARBLE & TILE
08/01/2025 $52.08 $11.49 $21.62 $0.00 $85.19
02/01/2026 $53.16 $11.49 $21.62 $0.00 $86.27
08/01/2026 $54.92 $11.49 $21.62 $0.00 $88.03
02/01/2027 $56.04 $11.49 $21.62 $0.00 $89.15
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - MARBLE & TILE FINISHER - Local 3 Marble & Tile
Effective Date -  02/01/2025

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $25.18 $11.49 $21.62 $0.00 $58.29
2 60 $30.22 $11.49 $21.62 $0.00 $63.33
3 70 $35.25 $11.49 $21.62 $0.00 $68.36
4 80 $40.29 $11.49 $21.62 $0.00 $73.40
5 90 $45.32 $11.49 $21.62 $0.00 $78.43

Effective Date -  08/01/2025 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $26.04 $11.49 $21.62 $0.00 $59.15
2 60 $31.25 $11.49 $21.62 $0.00 $64.36
3 70 $36.46 $11.49 $21.62 $0.00 $69.57
4 80 $41.66 $11.49 $21.62 $0.00 $74.77
5 90 $46.87 $11.49 $21.62 $0.00 $79.98
Notes:

Apprentice to Journeyworker Ratio:1:3

MARBLE MASONS,TILELAYERS & TERRAZZO MECH 02/01/2025 $65.82 $11.49  $23.56 $0.00 $100.87
BRICKLAYERS LOCAL 3 - MARBLE & TILE
08/01/2025 $67.97 $11.49  $23.56 $0.00 $103.02
02/01/2026 $69.32 $11.49  $23.56 $0.00 $104.37
08/01/2026 $71.52 $11.49  $23.56 $0.00 $106.57
02/01/2027 $72.92 $11.49  $23.56 $0.00 $107.97
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & Tile
Effective Date -  02/01/2025

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $32.91 $11.49 $23.56 $0.00 $67.96
2 60 $39.49 $11.49 $23.56 $0.00 $74.54
3 70 $46.07 $11.49 $23.56 $0.00 $81.12
4 80 $52.66 $11.49 $23.56 $0.00 $87.71
5 90 $59.24 $11.49 $23.56 $0.00 $94.29

Effective Date -  08/01/2025 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $33.99 $11.49 $23.56 $0.00 $69.04
2 60 $40.78 $11.49 $23.56 $0.00 $75.83
3 70 $47.58 $11.49 $23.56 $0.00 $82.63
4 80 $54.38 $11.49 $23.56 $0.00 $89.43
5 90 $61.17 $11.49 $23.56 $0.00 $96.22
Notes:

Apprentice to Journeyworker Ratio:1:5

MECH. SWEEPER OPERATOR (ON CONST. SITES) 12/01/2024 $56.40  $15.55  $16.50  $0.00 $88.45
OPERATING ENGINEERS LOCAL 4

06/01/2025 $57.68 $15.55 $16.50 $0.00 $89.73
12/01/2025 $59.12 $15.55 $16.50 $0.00 $91.17
06/01/2026 $60.40 $15.55 $16.50 $0.00 $92.45
12/01/2026 $61.84 $15.55 $16.50 $0.00 $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
MECHANICS MAINTENANCE 12/01/2024  $5640  $1555  $16.50  $0.00 $88.45
OPERATING ENGINEERS LOCAL 4
06/01/2025 $57.68 $15.55 $16.50 $0.00 $89.73
12/01/2025 $59.12 $15.55 $16.50 $0.00 $91.17
06/01/2026 $60.40 $15.55 $16.50 $0.00 $92.45
12/01/2026 $61.84 $15.55 $16.50 $0.00 $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
MILLWRIGHT (Zone 3) 01/06/2025 $43.48  $10.08  $21.22  $0.00 $74.78
MILLWRIGHTS LOCAL 1121 - Zone 3
01/05/2026 $45.76 $10.08 $21.22 $0.00 $77.06
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - MILLWRIGHT - Local 1121 Zone 3
Effective Date -  01/06/2025

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 55 $23.91 $10.08 $5.36 $0.00 $39.35
2 65 $28.26 $10.08 $6.34 $0.00 $44.68
3 75 $32.61 $10.08 $18.78 $0.00 $61.47
4 85 $36.96 $10.08 $19.76 $0.00 $66.80

Effective Date -  01/05/2026 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $25.17 $10.08 $5.36 $0.00 $40.61
2 65 $29.74 $10.08 $6.34 $0.00 $46.16
3 75 $34.32 $10.08 $18.78 $0.00 $63.18
4 85 $38.90 $10.08 $19.76 $0.00 $68.74

Notes: Step 1&2 Appr. indentured after 1/6/2020 receive no pension,
but do receive annuity. (Step 1 $5.72, Step 2 $6.66)
Steps are 2,000 hours

Apprentice to Journeyworker Ratio:1:4

MORTAR MIXER 12/01/2024 $39.20  $9.90 $1836  $0.00 $67.46
FAPORERS - 20NE 2 06/01/2025 $40.59  $9.90  $18.36  $0.00 $68.85
12/01/2025 $41.97  $9.90  $18.36  $0.00 $70.23
06/01/2026 $43.41  $9.90  $18.36  $0.00 $71.67
12/01/2026 $44.85  $9.90  $18.36  $0.00 $73.11
06/01/2027 $4630  $9.90  $18.36  $0.00 $74.56
12/01/2027 $47.75  $9.90  $18.36  $0.00 $76.01
06/01/2028 $49.25  $9.90  $18.36  $0.00 $77.51
12/01/2028 $50.75  $9.90  $18.36  $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

OILER (OTHER THAN TRUCK CRANES,GRADALLS) 12/01/2024 $25.37 $15.30 $16.40 $0.00 $57.07
OPERATING ENGINEERS LOCAL 4

06/01/2025 $25.97 $15.30 $16.40 $0.00 $57.67
12/01/2025 $26.63 $15.30 $16.40 $0.00 $58.33
06/01/2026 $27.22 $15.30 $16.40 $0.00 $58.92
12/01/2026 $27.89 $15.30 $16.40 $0.00 $59.59
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
OILER (TRUCK CRANES, GRADALLS) 12/01/2024 $31.08  $1530  $16.40  $0.00 $62.78
OPERATING ENGINEERS LOCAL 4
06/01/2025 $31.80 $15.30 $16.40 $0.00 $63.50
12/01/2025 $32.60 $15.30 $16.40 $0.00 $64.30
06/01/2026 $33.32 $15.30 $16.40 $0.00 $65.02
12/01/2026 $34.12 $15.30 $16.40 $0.00 $65.82

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemplovment
OTHER POWER DRIVEN EQUIPMENT - CLASS 11 12/01/2024 $56.40 $15.55  $16.50  $0.00 $88.45
OPERATING ENGINEERS LOCAL 4
06/01/2025 $57.68 $15.55 $16.50 $0.00 $89.73
12/01/2025 $59.12 $15.55 $16.50 $0.00 $91.17
06/01/2026 $60.40 $15.55 $16.50 $0.00 $92.45
12/01/2026 $61.84 $15.55 $16.50 $0.00 $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
PAINTER (BRIDGES/TANKS) 01/01/2025 $58.46 $9.95 $23.95 $0.00 $92.36

PAINTERS LOCAL 35 - ZONE 2

Apprentice - PAINTER Local 35 - BRIDGES/TANKS

Effective Date -  01/01/2025 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $29.23 $9.95 $0.00 $0.00 $39.18
2 55 $32.15 $9.95 $6.66 $0.00 $48.76
3 60 $35.08 $9.95 $7.26 $0.00 $52.29
4 65 $38.00 $9.95 $7.87 $0.00 $55.82
5 70 $40.92 $9.95 $20.32 $0.00 $71.19
6 75 $43.85 $9.95 $20.93 $0.00 $74.73
7 80 $46.77 $9.95 $21.53 $0.00 $78.25
8 90 $52.61 $9.95 $22.74 $0.00 $85.30
Notes:
Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

PAINTER (SPRAY OR SANDBLAST, NEW) * 01/01/2025  $49.36  $9.95  $23.95  $0.00 $83.26
* If 30% or more of surfaces to be painted are new construction,
NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2

Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - New

Effective Date -  01/01/2025 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.68 $9.95 $0.00 $0.00 $34.63
2 55 $27.15 $9.95 $6.66 $0.00 $43.76
3 60 $29.62 $9.95 $7.26 $0.00 $46.83
4 65 $32.08 $9.95 $7.87 $0.00 $49.90
5 70 $34.55 $9.95 $20.32 $0.00 $64.82
6 75 $37.02 $9.95 $20.93 $0.00 $67.90
7 80 $39.49 $9.95 $21.53 $0.00 $70.97
8 90 $44.42 $9.95 $22.74 $0.00 $77.11
Notes:
Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemplovment
PAINTER (SPRAY OR SANDBLAST, REPAINT) 01/01/2025 $47.42 $9.95 $23.95 $0.00 $81.32
PAINTERS LOCAL 35 - ZONE 2
Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - Repaint
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.71 $9.95 $0.00 $0.00 $33.66
2 55 $26.08 $9.95 $6.66 $0.00 $42.69
3 60 $28.45 $9.95 $7.26 $0.00 $45.66
4 65 $30.82 $9.95 $7.87 $0.00 $48.64
5 70 $33.19 $9.95 $20.32 $0.00 $63.46
6 75 $35.57 $9.95 $20.93 $0.00 $66.45
7 80 $37.94 $9.95 $21.53 $0.00 $69.42
8 90 $42.68 $9.95 $22.74 $0.00 $75.37
Notes:
Steps are 750 hrs.
Apprentice to Journeyworker Ratio:1:1
PAINTER / TAPER (BRUSH, NEW) * 01/01/2025  $47.96  $9.95  $23.95  $0.00 $81.86
* If 30% or more of surfaces to be painted are new construction,
NEW paint rate shall be used.PAINTERS LOCAL 35 - ZONE 2
Apprentice - PAINTER - Local 35 Zone 2 - BRUSH NEW
Effective Date - Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.98 $9.95 $0.00 $0.00 $33.93
2 55 $26.38 $9.95 $6.66 $0.00 $42.99
3 60 $28.78 $9.95 $7.26 $0.00 $45.99
4 65 $31.17 $9.95 $7.87 $0.00 $48.99
5 70 $33.57 $9.95 $20.32 $0.00 $63.84
6 75 $35.97 $9.95 $20.93 $0.00 $66.85
7 80 $38.37 $9.95 $21.53 $0.00 $69.85
8 90 $43.16 $9.95 $22.74 $0.00 $75.85
Notes:
Steps are 750 hrs.
Apprentice to Journeyworker Ratio:1:1
PAINTER / TAPER (BRUSH, REPAINT) 01/01/2025 $46.02  $9.95 $23.95  $0.00 $79.92
PAINTERS LOCAL 35 - ZONE 2
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - PAINTER Local 35 Zone 2 - BRUSH REPAINT
Effective Date - 01/01/2025

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $23.01 $9.95 $0.00 $0.00 $32.96
2 55 $25.31 $9.95 $6.66 $0.00 $41.92
3 60 $27.61 $9.95 $7.26 $0.00 $44.82
4 65 $29.91 $9.95 $7.87 $0.00 $47.73
5 70 $32.21 $9.95 $20.32 $0.00 $62.48
6 75 $34.52 $9.95 $20.93 $0.00 $65.40
7 80 $36.82 $9.95 $21.53 $0.00 $68.30
8 90 $41.42 $9.95 $22.74 $0.00 $74.11
Notes:
Steps are 750 hrs.

Apprentice to Journeyworker Ratio:1:1

PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY) 12/01/2024 $38.95 $9.90 $18.46 $0.00 $67.31
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
06/01/2025 $40.34 $9.90 $18.46 $0.00 $68.70
12/01/2025 $41.72 $9.90 $18.46 $0.00 $70.08
06/01/2026 $43.16 $9.90 $18.46 $0.00 $71.52
12/01/2026 $44.60 $9.90 $18.46 $0.00 $72.96

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PANEL & PICKUP TRUCKS DRIVER 01/01/2025 $39.78 $15.57  $20.17 $0.00 $75.52
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

06/01/2025 $40.78 $15.57  $20.17 $0.00 $76.52
12/01/2025 $40.78 $15.57  $21.78 $0.00 $78.13
01/01/2026 $40.78 $16.17  $21.78 $0.00 $78.73
06/01/2026 $41.78 $16.17  $21.78 $0.00 $79.73
12/01/2026 $41.78 $16.17  $23.52 $0.00 $81.47
01/01/2027 $41.78 $16.77  $23.52 $0.00 $82.07

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 08/01/2024 $51.97 $10.08 $24.29 $0.00 $86.34

DECK)

PILE DRIVER LOCAL 56 (ZONE 2)

For apprentice rates see "Apprentice- PILE DRIVER"
PILE DRIVER 08/01/2024  $51.97  $10.08  $2429  $0.00 $86.34

PILE DRIVER LOCAL 56 (ZONE 2)
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Supplemental Total Rate

Classification Effective Date Base Wage  Health Pension
Unemplovment

Apprentice - PILE DRIVER - Local 56 Zone 2
Effective Date -  08/01/2024

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 45 $23.39 $10.08 $2.53 $0.00 $36.00
2 S5 $28.58 $10.08 $5.07 $0.00 $43.73
3 70 $36.38 $10.08 $19.22 $0.00 $65.68
4 80 $41.58 $10.08 $21.76 $0.00 $73.42

Notes:

% Indentured BEFORE 8/1/2020, 50/60/70/75/80/80/90/90
Step 1 $60.36/2 $65.75/3 $70.75/4 $73.35/5&6 $75.95/7&8 81.14

Apprentice to Journeyworker Ratio:1:5

PIPELAYER 12/01/2024  $39.20  $9.90  $18.36  $0.00 $67.46
LABORERS - ZONE 2
06/01/2025 $40.59 $9.90 $18.36 $0.00 $68.85
12/01/2025 $41.97 $9.90 $18.36 $0.00 $70.23
06/01/2026 $43.41 $9.90 $18.36 $0.00 $71.67
12/01/2026 $44.85 $9.90 $18.36 $0.00 $73.11
06/01/2027 $46.30 $9.90 $18.36 $0.00 $74.56
12/01/2027 $47.75 $9.90 $18.36 $0.00 $76.01
06/01/2028 $49.25 $9.90 $18.36 $0.00 $77.51
12/01/2028 $50.75 $9.90 $18.36 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
PIPELAYER (HEAVY & HIGHWAY) 12/01/2024 $39.20  $9.90  $I846  $0.00 $67.56
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
06/01/2025 $40.59 $9.90 $18.46 $0.00 $68.95
12/01/2025 $41.97 $9.90 $18.46 $0.00 $70.33
06/01/2026 $43.41 $9.90 $18.46 $0.00 $71.77
12/01/2026 $44.85 $9.90 $18.46 $0.00 $73.21
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
PLUMBER & PIPEFITTER 03/01/2025 $55.00  $11.30  $17.77  $0.00 $84.07
PLUMBERS LOCAL 4
09/01/2025 $56.40 $11.30 $17.77 $0.00 $85.47
03/01/2026 $57.80 $11.30 $17.77 $0.00 $86.87
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - PLUMBER/PIPEFITTER - Local 4
Effective Date -  03/01/2025

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $22.00 $11.30 $0.00 $0.00 $33.30
2 50 $27.50 $11.30 $0.00 $0.00 $38.80
3 60 $33.00 $11.30 $0.00 $0.00 $44.30
4 70 $38.50 $11.30 $8.06 $0.00 $57.86
3 80 $44.00 $11.30 $8.06 $0.00 $63.36

Effective Date -  09/01/2025 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $22.56 $11.30 $0.00 $0.00 $33.86
2 50 $28.20 $11.30 $0.00 $0.00 $39.50
3 60 $33.84 $11.30 $0.00 $0.00 $45.14
4 70 $39.48 $11.30 $8.06 $0.00 $58.84
5 80 $45.12 $11.30 $8.06 $0.00 $64.48
Notes:

Steps - 2000 hrs; Step 4 w/lic 75%, Step 5 w/lic 85%
Step 4 w/lic $52.59, Step 5 w/lic $57.44

Apprentice to Journeyworker Ratio:1:3

PNEUMATIC CONTROLS (TEMP.) 03/01/2025 $55.00 $11.30  $17.77 $0.00 $84.07
PLUMBERS LOCAL 4
09/01/2025 $56.40 $11.30  $17.77 $0.00 $85.47
03/01/2026 $57.80 $11.30  $17.77 $0.00 $86.87

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR 12/01/2024 $39.70 $9.90 $17.54 $0.00 $67.14
LABORERS - ZONE 2

06/01/2025  $41.09  $9.90  S$17.54  $0.00 $68.53
12/01/2025  $42.47  $9.90 81754 $0.00 $69.91
06/01/2026  $4391  $9.90  S$17.54  $0.00 $71.35
12/01/2026  $4535  $9.90  $17.54  $0.00 $72.79
06/01/2027 ~ $46.80  $9.90  S$17.54  $0.00 $74.24
12/01/2027 ~ $4825  $9.90  $17.54  $0.00 $75.69
06/01/2028  $49.75  $9.90  S$17.54  $0.00 $77.19
12/01/2028  $5125  $9.90  $17.54  $0.00 $78.69
For apprentice rates see "Apprentice- LABORER"
PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & 12012024 $3920  $9.90  $1846  $0.00 $67.56
HIOHWAY) e (HEAVY & HIGHWAY) 06/01/2025  $40.59  $9.90  S$1846  $0.00 $68.95
12/01/2025  $41.97  $9.90  $1846  $0.00 $70.33
06/01/2026  $43.41  $9.90  S$1846  $0.00 $71.77
12/01/2026  $44.85  $9.90  $1846  $0.00 §73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
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Supplemental

Classification Effective Date Base Wage  Health Pension Total Rate
Unemployment
POWDERMAN & BLASTER 12/01/2024 $39.95  $9.90  $1836  $0.00 $68.21
LABORERS - ZONE 2
06/01/2025 $41.34 $9.90 $18.36 $0.00 $69.60
12/01/2025 $42.72 $9.90 $18.36 $0.00 $70.98
06/01/2026 $44.16 $9.90 $18.36 $0.00 $72.42
12/01/2026 $45.60 $9.90 $18.36 $0.00 $73.86
06/01/2027 $47.05 $9.90 $18.36 $0.00 $75.31
12/01/2027 $48.50 $9.90 $18.36 $0.00 $76.76
06/01/2028 $50.00 $9.90 $18.36 $0.00 $78.26
12/01/2028 $51.50 $9.90 $18.36 $0.00 $79.76
For apprentice rates see "Apprentice- LABORER"
POWDERMAN & BLASTER (HEAVY & HIGHWAY) 12/01/2024 $39.95  $9.65  $1846  $0.00 $68.06
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
06/01/2025 $41.34 $9.65 $18.46 $0.00 $69.45
12/01/2025 $42.72 $9.65 $18.46 $0.00 $70.83
06/01/2026 $44.16 $9.65 $18.46 $0.00 $72.27
12/01/2026 $45.60 $9.65 $18.46 $0.00 $73.71
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
POWER SHOVEL/DERRICK/TRENCHING MACHINE 12/01/2024 $57.03 $15.55 $16.50 $0.00 $89.08
OPERATING ENGINEERS LOCAL 4
06/01/2025 $58.33 $15.55 $16.50 $0.00 $90.38
12/01/2025 $59.78 $15.55 $16.50 $0.00 $91.83
06/01/2026 $61.08 $15.55 $16.50 $0.00 $93.13
12/01/2026 $62.53 $15.55 $16.50 $0.00 $94.58
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
PUMP OPERATOR (CONCRETE) 12/01/2024 $56.40  $15.55  $16.50  $0.00 $88.45
OPERATING ENGINEERS LOCAL 4
06/01/2025 $57.68 $15.55 $16.50 $0.00 $89.73
12/01/2025 $59.12 $15.55 $16.50 $0.00 $91.17
06/01/2026 $60.40 $15.55 $16.50 $0.00 $92.45
12/01/2026 $61.84 $15.55 $16.50 $0.00 $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
PUMP OPERATOR (DEWATERING, OTHER) 12/01/2024 $36.67  $15.55  $16.50  $0.00 $68.72
OPERATING ENGINEERS LOCAL 4
06/01/2025 $37.52 $15.55 $16.50 $0.00 $69.57
12/01/2025 $38.47 $15.55 $16.50 $0.00 $70.52
06/01/2026 $39.33 $15.55 $16.50 $0.00 $71.38
12/01/2026 $40.28 $15.55 $16.50 $0.00 $72.33
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
READY-MIX CONCRETE DRIVER 01/01/2025 $27.60  $11.26  $6.15 $0.00 $45.01
TEAMSTERS 170 - Dauphinais (Bellingham)
RECLAIMERS 12/01/2024  $56.40  $15.55  $1650  $0.00 $88.45
OPERATING ENGINEERS LOCAL 4
06/01/2025 $57.68 $15.55 $16.50 $0.00 $89.73
12/01/2025 $59.12 $15.55 $16.50 $0.00 $91.17
06/01/2026 $60.40 $15.55 $16.50 $0.00 $92.45
12/01/2026 $61.84 $15.55 $16.50 $0.00 $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemplovment

RIDE-ON MOTORIZED BUGGY OPERATOR 12/01/2024 $39.20  $9.90 $18.36  $0.00 $67.46

LABORERS - ZONE 2
06/01/2025 $40.59 $9.90 $18.36 $0.00 $68.85
12/01/2025 $41.97 $9.90 $18.36 $0.00 $70.23
06/01/2026 $43.41 $9.90 $18.36 $0.00 $71.67
12/01/2026 $44.85 $9.90 $18.36 $0.00 $73.11
06/01/2027 $46.30 $9.90 $18.36 $0.00 $74.56
12/01/2027 $47.75 $9.90 $18.36 $0.00 $76.01
06/01/2028 $49.25 $9.90 $18.36 $0.00 $77.51
12/01/2028 $50.75 $9.90 $18.36 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

ROLLER/SPREADER/MULCHING MACHINE 12/01/2024 $56.40 $15.55  $16.50 $0.00 $88.45
OPERATING ENGINEERS LOCAL 4

06/01/2025 $57.68 $15.55  $16.50 $0.00 $89.73
12/01/2025 $59.12 $15.55  $16.50 $0.00 $91.17
06/01/2026 $60.40 $15.55  $16.50 $0.00 $92.45
12/01/2026 $61.84 $15.55  $16.50 $0.00 $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg) 02/01/2025 $52.03 $13.28  $21.70 $0.00 $87.01
ROOFERS LOCAL 33
08/01/2025 $53.53 $13.28  $21.70 $0.00 $88.51
02/01/2026 $54.78 $13.28  $21.70 $0.00 $89.76

Apprentice - ROOFER - Local 33
Effective Date -  02/01/2025

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $26.02 $13.28 $15.55 $0.00 $54.85
2 60 $31.22 $13.28 $21.70 $0.00 $66.20
3 65 $33.82 $13.28 $21.70 $0.00 $68.80
4 75 $39.02 $13.28 $21.70 $0.00 $74.00
5 85 $44.23 $13.28 $21.70 $0.00 $79.21

Effective Date -  08/01/2025

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $26.77 $13.28 $15.55 $0.00 $55.60
2 60 $32.12 $13.28 $21.70 $0.00 $67.10
3 65 $34.79 $13.28 $21.70 $0.00 $69.77
4 75 $40.15 $13.28 $21.70 $0.00 $75.13
5 85 $45.50 $13.28 $21.70 $0.00 $80.48

Notes: ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1
Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs.
(Hot Pitch Mechanics' receive $1.00 hr. above ROOFER)

Apprentice to Journeyworker Ratio:**

ROOFER SLATE / TILE / PRECAST CONCRETE 02/01/2025 $52.28 $13.28  $21.70 $0.00 $87.26
ROOFERS LOCAL 33
08/01/2025 $53.78 $1328  $21.70  $0.00 $88.76
02/01/2026 $55.03 $13.28  $21.70  $0.00 $90.01

For apprentice rates see "Apprentice- ROOFER"
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

SHEETMETAL WORKER 01/01/2025 $42.23 $1220  $18.74 $2.13 $75.30
SHEETMETAL WORKERS LOCAL 63

Apprentice - SHEET METAL WORKER - Local 63

Effective Date -  01/01/2025 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate

1 45 $19.00 $5.49 $4.86 $0.85 $30.20
2 50 $21.12 $6.10 $5.40 $0.94 $33.56
3 55 $23.23 $6.71 $9.71 $1.15 $40.80
4 60 $25.34 $7.32 $9.71 $1.23 $43.60
5 65 $27.45 $7.93 $9.71 $1.31 $46.40
6 70 $29.56 $8.54 $9.71 $1.39 $49.20
7 75 $31.67 $9.15 $9.71 $1.47 $52.00
8 80 $33.78 $9.76 $17.66 $1.78 $62.98
9 85 $35.90 $10.37 $17.66 $1.86 $65.79
10 90 $38.01 $10.98 $17.66 $1.94 $68.59
Notes:

Apprentice to Journeyworker Ratio:1:3

SPECIALIZED EARTH MOVING EQUIP <35 TONS 01/01/2025 $40.24 $15.57  $20.17 $0.00 $75.98
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B 06/01/2025 $4124 $15.57 $20.17 $0.00 $76.98
12/01/2025 $4124  $1557  $21.78  $0.00 $78.59
01/01/2026 $41.24  $16.17  $21.78  $0.00 $79.19
06/01/2026 $4224  $16.17  $21.78  $0.00 $80.19
12/01/2026 $4224  $16.17  $23.52  $0.00 $81.93
01/01/2027 $4224  $16.77  $23.52  $0.00 $82.53
SPECIALIZED EARTH MOVING EQUIP > 35 TONS 01/01/2025 $40.53 $15.57  $20.17 $0.00 $76.27
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B 06/01/2025 $41.53 $15.57 $20.17 $0.00 $77.27
12/01/2025 $41.53 $15.57  $21.78  $0.00 $78.88
01/01/2026 $41.53 $16.17  $21.78  $0.00 $79.48
06/01/2026 $42.53 $16.17  $21.78  $0.00 $80.48
12/01/2026 $42.53 $16.17  $23.52  $0.00 $82.22
01/01/2027 $42.53 $16.77  $23.52  $0.00 $82.82
SPRINKLER FITTER 04/01/2023 $47.43 $11.45  $16.61 $0.00 $75.49

SPRINKLER FITTERS LOCAL 669
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - SPRINKLER FITTER - Local 669
Effective Date -  04/01/2023

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 45 $21.34 $8.22 $0.00 $0.00 $29.56
2 50 $23.72 $8.22 $0.00 $0.00 $31.94
3 55 $26.09 $11.45 $7.20 $0.00 $44.74
4 60 $28.46 $11.45 $8.35 $0.00 $48.26
3 65 $30.83 $11.45 $8.35 $0.00 $50.63
6 70 $33.20 $11.45 $8.60 $0.00 $53.25
7 75 $35.57 $11.45 $8.60 $0.00 $55.62
8 80 $37.94 $11.45 $8.60 $0.00 $57.99
9 85 $40.32 $11.45 $8.60 $0.00 $60.37
10 90 $42.69 $11.45 $8.60 $0.00 $62.74

Notes:

Apprentice to Journeyworker Ratio:1:1

STEAM BOILER OPERATOR 12/01/2024 $56.40 $15.55  $16.50 $0.00 $88.45
OPERATING ENGINEERS LOCAL 4
06/01/2025 $57.68 $15.55  $16.50  $0.00 $89.73
12/01/2025 $59.12 $15.55  $16.50  $0.00 $91.17
06/01/2026 $60.40 $15.55  $16.50  $0.00 $92.45
12/01/2026 $61.84 $15.55  $16.50  $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 12/01/2024 $56.40  $15.55  $16.50  $0.00 $88.45
OPERATING ENGINEERS LOCAL 4

06/01/2025 $57.68 $15.55 $16.50 $0.00 $89.73
12/01/2025 $59.12 $15.55 $16.50 $0.00 $91.17
06/01/2026 $60.40 $15.55 $16.50 $0.00 $92.45
12/01/2026 $61.84 $15.55 $16.50 $0.00 $93.89
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
TERRAZZO FINISHERS 02/01/2025  $64.74  $11.49  $23.59  $0.00 $99.82
BRICKLAYERS LOCAL 3 - MARBLE & TILE
08/01/2025 $66.89 $11.49 $23.59 $0.00 $101.97
02/01/2026 $68.24 $11.49 $23.59 $0.00 $103.32
08/01/2026 $70.44 $11.49 $23.59 $0.00 $105.52
02/01/2027 $71.84 $11.49 $23.59 $0.00 $106.92
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - TERRAZZO FINISHER - Local 3 Marble & Tile
Effective Date -  02/01/2025

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $32.37 $11.49 $23.59 $0.00 $67.45
2 60 $38.84 $11.49 $23.59 $0.00 $73.92
3 70 $45.32 $11.49 $23.59 $0.00 $80.40
4 80 $51.79 $11.49 $23.59 $0.00 $86.87
5 90 $58.27 $11.49 $23.59 $0.00 $93.35

Effective Date -  08/01/2025 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $33.45 $11.49 $23.59 $0.00 $68.53
2 60 $40.13 $11.49 $23.59 $0.00 $75.21
3 70 $46.82 $11.49 $23.59 $0.00 $81.90
4 80 $53.51 $11.49 $23.59 $0.00 $88.59
5 90 $60.20 $11.49 $23.59 $0.00 $95.28
Notes:

Apprentice to Journeyworker Ratio:1:3

TEST BORING DRILLER 12/01/2024 $50.20 $9.90 $19.05 $0.00 $79.15
LABORERS - FOUNDATION AND MARINE
06/01/2025 $51.70 $9.90 $19.05 $0.00 $80.65
12/01/2025 $53.20 $9.90 $19.05 $0.00 $82.15
06/01/2026 $54.75 $9.90 $19.05 $0.00 $83.70
12/01/2026 $56.25 $9.90 $19.05 $0.00 $85.20
For apprentice rates see "Apprentice- LABORER"
TEST BORING DRILLER HELPER 12/01/2024 $46.32 $9.90 $19.05 $0.00 $75.27
LABORERS - FOUNDATION AND MARINE
06/01/2025 $47.82 $9.90 $19.05 $0.00 $76.77
12/01/2025 $49.32 $9.90 $19.05 $0.00 $78.27
06/01/2026 $50.87 $9.90 $19.05 $0.00 $79.82
12/01/2026 $52.37 $9.90 $19.05 $0.00 $81.32
For apprentice rates see "Apprentice- LABORER"
TEST BORING LABORER 12/01/2024 $46.20 $9.90 $19.05 $0.00 $75.15
LABORERS - FOUNDATION AND MARINE
06/01/2025 $47.70 $9.90 $19.05 $0.00 $76.65
12/01/2025 $49.20 $9.90 $19.05 $0.00 $78.15
06/01/2026 $50.75 $9.90 $19.05 $0.00 $79.70
12/01/2026 $52.25 $9.90 $19.05 $0.00 $81.20

For apprentice rates see "Apprentice- LABORER"

TRACTORS/PORTABLE STEAM GENERATORS 12/01/2024 $56.40 $15.55  $16.50 $0.00 $88.45
OPERATING ENGINEERS LOCAL 4

06/01/2025 $57.68 $15.55 $16.50 $0.00 $89.73
12/01/2025 $59.12 $15.55 $16.50 $0.00 $91.17
06/01/2026 $60.40 $15.55 $16.50 $0.00 $92.45
12/01/2026 $61.84 $15.55 $16.50 $0.00 $93.89

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

Issue Date:  04/17/2025 Wage Request Number: 20250416-058 Page 33 of 36



Supplemental

Classification Effective Date Base Wage  Health Pension Total Rate
Unemployment
TRAILERS FOR EARTH MOVING EQUIPMENT 01/01/2025 $40.82  $1557  $20.17  $0.00 $76.56
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
06/01/2025 $41.82 $15.57 $20.17 $0.00 $77.56
12/01/2025 $41.82 $15.57 $21.78 $0.00 $79.17
01/01/2026 $41.82 $16.17 $21.78 $0.00 $79.77
06/01/2026 $42.82 $16.17 $21.78 $0.00 $80.77
12/01/2026 $42.82 $16.17 $23.52 $0.00 $82.51
01/01/2027 $42.82 $16.77 $23.52 $0.00 $83.11
TUNNEL WORK - COMPRESSED AIR 12/01/2024  $58.43  $9.90  $19.50  $0.00 $87.83
LABORERS (COMPRESSED AIR)
06/01/2025 $59.93 $9.90 $19.50 $0.00 $89.33
12/01/2025 $61.43 $9.90 $19.50 $0.00 $90.83
06/01/2026 $62.98 $9.90 $19.50 $0.00 $92.38
12/01/2026 $64.48 $9.90 $19.50 $0.00 $93.88
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 12/01/2024 $60.43 $9.90 $19.50 $0.00 $89.83
LABORERS (COMPRESSED AIR)
06/01/2025 $61.93 $9.90 $19.50 $0.00 $91.33
12/01/2025 $63.43 $9.90 $19.50 $0.00 $92.83
06/01/2026 $64.98 $9.90 $19.50 $0.00 $94.38
12/01/2026 $66.48 $9.90 $19.50 $0.00 $95.88
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - FREE AIR 12/01/2024  $50.50  $9.90  $19.50  $0.00 $79.90
LABORERS (FREE AIR TUNNEL)
06/01/2025 $52.00 $9.90 $19.50 $0.00 $81.40
12/01/2025 $53.50 $9.90 $19.50 $0.00 $82.90
06/01/2026 $55.05 $9.90 $19.50 $0.00 $84.45
12/01/2026 $56.55 $9.90 $19.50 $0.00 $85.95
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - FREE AIR (HAZ. WASTE) 12/01/2024 $52.50  $9.90 $19.50  $0.00 $81.90
LABORERS (FREE AIR TUNNEL)
06/01/2025 $54.00 $9.90 $19.50 $0.00 $83.40
12/01/2025 $55.50 $9.90 $19.50 $0.00 $84.90
06/01/2026 $57.05 $9.90 $19.50 $0.00 $86.45
12/01/2026 $58.55 $9.90 $19.50 $0.00 $87.95
For apprentice rates see "Apprentice- LABORER"
VAC-HAUL 01/01/2025 $40.24  $15.57  $20.17  $0.00 $75.98
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
06/01/2025 $41.24 $15.57 $20.17 $0.00 $76.98
12/01/2025 $41.24 $15.57 $21.78 $0.00 $78.59
01/01/2026 $41.24 $16.17 $21.78 $0.00 $79.19
06/01/2026 $42.24 $16.17 $21.78 $0.00 $80.19
12/01/2026 $42.24 $16.17 $23.52 $0.00 $81.93
01/01/2027 $42.24 $16.77 $23.52 $0.00 $82.53
VOICE-DATA-VIDEO TECHNICIAN 09/01/2024 $3529  $13.99  $17.57  $0.00 $66.85
ELECTRICIANS LOCAL 96
09/07/2025 $36.12 $14.98 $17.91 $0.00 $69.01
09/06/2026 $37.04 $15.96 $18.27 $0.00 $71.27
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Supplemental Total Rate

Classification Effective Date Base Wage Health Pension
Unemployment

Apprentice - VOICE-DATA-VIDEO TECHNICIAN - Local 96
Effective Date -  09/01/2024

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.65 $13.99 $4.41 $0.00 $36.05
2 55 $19.41 $13.99 $4.46 $0.00 $37.86
3 60 $21.17 $13.99 $17.15 $0.00 $52.31
4 65 $22.94 $13.99 $17.20 $0.00 $54.13
3 70 $24.70 $13.99 $17.25 $0.00 $55.94
6 75 $26.47 $13.99 $17.30 $0.00 $57.76
7 80 $28.23 $13.99 $17.36 $0.00 $59.58
8 85 $30.00 $13.99 $17.41 $0.00 $61.40

Effective Date -  09/07/2025 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.06 $14.98 $4.51 $0.00 $37.55
2 55 $19.87 $14.98 $4.57 $0.00 $39.42
3 60 $21.67 $14.98 $17.48 $0.00 $54.13
4 65 $23.48 $14.98 $17.53 $0.00 $55.99
5 70 $25.28 $14.98 $17.59 $0.00 $57.85
6 75 $27.09 $14.98 $17.64 $0.00 $59.71
7 80 $28.90 $14.98 $17.70 $0.00 $61.58
8 85 $30.70 $14.98 $17.75 $0.00 $63.43
Notes:

Apprentice to Journeyworker Ratio:1:1

WAGON DRILL OPERATOR 12/01/2024 $40.61 $9.65 $17.70  $0.00 $67.96
FAPORERS - 20NE 2 06/01/2025 $42.00  $9.65  $17.70  $0.00 $69.35
12/01/2025 $43.38  $9.65  $17.70  $0.00 $70.73
06/01/2026 $44.82  $9.65  $17.70  $0.00 $72.17
12/01/2026 $46.26  $9.65  $17.70  $0.00 $73.61
06/01/2027 $47.71 $9.65  $17.70  $0.00 $75.06
12/01/2027 $49.16  $9.65  $17.70  $0.00 $76.51
06/01/2028 $50.66  $9.65  $17.70  $0.00 $78.01
12/01/2028 $52.16  $9.65  $17.70  $0.00 $79.51

For apprentice rates see "Apprentice- LABORER"

WAGON DRILL OPERATOR (HEAVY & HIGHWAY) 12/01/2024 $39.20 $9.90 $18.46 $0.00 $67.56
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

06/01/2025 $40.59 $9.90 $18.46 $0.00 $68.95
12/01/2025 $41.97 $9.90 $18.46 $0.00 $70.33
06/01/2026 $43.41 $9.90 $18.46 $0.00 $71.77
12/01/2026 $44.85 $9.90 $18.46 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
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Supplemental

Classification Effective Date Base Wage  Health Pension Total Rate
Unemplovment

WASTE WATER PUMP OPERATOR 12/01/2024 $57.03 $15.55  $16.50  $0.00 $89.08

OPERATING ENGINEERS LOCAL 4
06/01/2025 $58.33 $15.55 $16.50 $0.00 $90.38
12/01/2025 $59.78 $15.55 $16.50 $0.00 $91.83
06/01/2026 $61.08 $15.55 $16.50 $0.00 $93.13
12/01/2026 $62.53 $15.55 $16.50 $0.00 $94.58

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

WATER METER INSTALLER 03/01/2025 $55.00  $11.30  $17.77  $0.00 $84.07

PLUMBERS LOCAL 4
09/01/2025 $56.40 $11.30 $17.77 $0.00 $85.47
03/01/2026 $57.80 $11.30 $17.77 $0.00 $86.87

For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Additional Apprentice Information:

All apprentices must be registered with the Division of Apprenticeship Training (DAS) in accordance with M.G.L. c. 23,

§§ 11E-11L. Minimum wage rates for apprentices employed on public works projects are listed above as a percentage

of the hourly prevailing wage rate established by the Commissioner under the provisions of M.G.L. c. 149, §§ 26-27D.

Apprentice ratios are established by DAS pursuant to M.G.L. c. 23, §§ 11E-11L. Ratios are expressed as the allowable

number of apprentices to journeymen or fraction thereof, unless otherwise specified. The ratios listed herein have

been taken from relevant private collective bargaining agreements (CBAs) and are provided for illustrative purposes

only. They have not been independently verified as being accurate or continuing to be accurate. Parties having

guestions regarding what ratio to use should contact DAS.
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DIVISION OF
CAPITAL ASSET
MANAGEMENT &
MAINTENANCE

PRIME UPDATE STATEMENTS ARE NOT PUBLIC RECORDS AND
ARE NOT OPEN TO PUBLIC INSPECTION (M.G.L. C.149, §44D)

TO ALL BIDDERS AND AWARDING AUTHORITIES

A COMPLETED AND SIGNED PRIME CONTRACTOR UPDATE STATEMENT MUST BE SUBMITTED WITH EVERY
PRIME BID FOR A CONTRACT PURSUANT TO M.G.L. c.149, §44A AND M.G.L. c. 149A. ANY PRIME BID
SUBMITTED WITHOUT AN APPROPRIATE UPDATE STATEMENT IS INVALID AND MUST BE REJECTED.

Caution: This form is to be used for submitting Prime Contract bids. It is not to be used for submitting Filed
Sub-Bids or Trade Sub-Bids.

AWARDING AUTHORITIES

If the Awarding Authority determines that the bidder does not demonstrably possess the skill, ability and
integrity necessary to perform the work on the project, it must reject the bid.

. __________________________________________________________________________________________________________________________________________|
BIDDER’S AFFIDAVIT

| swear under the pains and penalties of perjury that | am duly authorized by the bidder named below
to sign and submit this Prime Contractor Update Statement on behalf of the bidder named below, that
| have read this Prime Contractor Update Statement, and that all of the information provided by the
bidder in this Prime Contractor Update Statement is true, accurate, and complete as of the bid date.

Bid Date Print Name of Prime Contractor

Project Number Business Address
(or name if no number)

Awarding Authority Telephone Number

SIGNATURE=

Bidder’s Authorized Representative

INSTRUCTIONS
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Prime Contractor Update Statement Effective March 30, 2023



INSTRUCTIONS TO BIDDERS

This form must be completed and submitted by all
Prime contractors bidding on projects pursuant to
M.G.L. c. 149, §44A and M.G.L. c. 149A.

You must give complete and accurate answers to
all questions and provide all of the information
requested. MAKING A MATERIALLY FALSE
STATEMENT IN THIS UPDATE STATEMENT IS
GROUNDS FOR REJECTING YOUR BID AND FOR
DEBARRING YOU FROM ALL PUBLIC
CONTRACTING.

This Update Statement must include all
requested information that was not previously
reported on the Application used for your firm’s
most recently issued (not extended or amended)
Prime Contractor Certificate of Eligibility. The
Update Statement must cover the entire period
since the date of your Application, NOT since the
date of your Certification.

You must use this official form of Update
Statement. Copies of this form may be obtained
from the awarding authority and from the Division
of Capital Asset Management and Maintenance
Web Site: www.mass.gov/DCAMM.

If additional space is needed, please copy the
appropriate page of this Update Statement and
attach it as an additional sheet.

See the section entitled “Bidding Limits” in the
Instructions to Awarding Authorities for important
information concerning your bidding limits.

INSTRUCTIONS TO AWARDING AUTHORITIES

Determination of Bidder Qualifications

It is the awarding authority’s responsibility to
determine who is the lowest eligible and
responsible bidder. You must consider all of the
information in the low bidder’s Update Statement
in making this determination. Remember: this
information was not available to the Division of
Capital Asset Management and Maintenance at
the time of certification.

The bidder’s performance on the projects listed in
Parts 1 and 2 must be part of your review.
Contact the project references.

AWARDING AUTHORITIES ARE STRONGLY
ENCOURAGED TO REVIEW THE LOW BIDDER'’S
ENTIRE CERTIFICATION FILE AT THE DIVISION OF

Division of Capital Asset Management and Maintenance
Prime Contractor Update Statement

CAPITAL ASSET MANAGEMENT AND
MAINTENANCE. Telephone (617) 727-9320 for an
appointment.

Bidding Limits
Single Project Limit: The total amount of the bid,

including all alternates, may not exceed the bidder’s
Single Project Limit.

Aggregate Work Limit: The annual value of the work
to be performed on the contract for which the bid is
submitted, when added to the annual cost to
complete the bidder’s other currently held contracts,
may not exceed the bidder’s Aggregate Work Limit.
Use the following procedure to determine whether
the low bidder is within its Aggregate Work Limit:

Step 1 Review Update Statement Question #2
to make sure that all requested
information is provided and that the
bidder has accurately calculated and
totaled the annualized value of all
incomplete work on its currently held
contracts (column 9).

Step 2 Determine the annual dollar value of the
work to be performed on your project.
This is done as follows:

(i) If the project is to be completed in
less than 12 months, the annual dollar
value of the work is equal to the full
amount of the bid.

(i) If the project will take more than 12
months to complete, calculate the
number of years given to complete
the project by dividing the total
number of months in the project
schedule by 12 (calculate to 3 decimal
places), then divide the amount of the
bid by the calculated number of years
to find the annual dollar value of the
work.

Step 3 Add the annualized value of all of the
bidder’s incomplete contract work (the
total of column 9 on page 5) to the
annual dollar value of the work to be
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performed on your project. The total
may not exceed the bidder’s Aggregate
Work Limit.

Correction of Errors and Omissions in Update
Statements

Matters of Form: An awarding authority shall not
reject a contractor’s bid because there are mistakes or
omissions of form in the Update Statement submitted
with the bid, provided the contractor promptly

Division of Capital Asset Management and Maintenance
Prime Contractor Update Statement

corrects those mistakes or omissions upon request of
the awarding authority. [810 CMR 8.05(1)].

Correction of Other Defects: An awarding authority
may, in its discretion, give a contractor notice of
defects, other than mistakes or omissions of form, in
the contractor’s Update Statement, and an
opportunity to correct such defects, provided the
correction of such defects is not prejudicial to fair
competition. An awarding authority may reject a
corrected Update Statement if it contains unfavorable
information about the contractor that was omitted
from the Update Statement filed with the contractor’s
bid. [810 CMR 8.05(2)].
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PART 1 - COMPLETED PROJECTS

LIST ALL PUBLIC AND PRIVATE BUILDING PROJECTS YOUR FIRM HAS COMPLETED SINCE THE DATE OF APPLICATION FOR YOUR MOST RECENTLY
ISSUED (NOT EXTENDED OR AMENDED) DCAMM CERTIFICATE OF ELIGIBILITY. YOU MUST REPORT ALL REQUESTED INFORMATION NOT
PREVIOUSLY REPORTED ON THAT DCAMM APPLICATION*.

PROJECT TITLE & LOCATION WORK CONTRACT PRICE START DATE DATE
CATEGORY COMPLETED

Attach additional sheets if necessary

*If your firm has been terminated from a project prior to completion of the work or has failed or refused to complete its work under any
contract, full details and an explanation must be provided. See Part 3 of this Update Statement.
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PROVIDE THE FOLLOWING REFERENCE INFORMATION FOR EACH COMPLETED PROJECT LISTED ON THE PREVIOUS PAGE.

PROJECT TITLE COMPANY NAME CONTACT PERSON TELEPHONE

OWNER:

DESIGNER:

GC:

OWNER:

DESIGNER:

GC:

OWNER:

DESIGNER:

GC:

OWNER:

DESIGNER:

GC:

OWNER:

DESIGNER:

GC:

Is your company or any individual who owns, manages or controls your company affiliated with any owner, designer or general contractor named
above, either through a business or family relationship? DYES NO

Are any of the contact persons named above affiliated with your company or any individual who owns, manages or control your company, either
through a business or family relationship? ,:l YES El NO

If you have answered YES to either question, explain.
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PART 2 - CURRENTLY HELD CONTRACTS

LIST ALL PUBLIC AND PRIVATE BUILDING AND NON-BUILDING CONSTRUCTION PROJECTS YOUR COMPANY HAS UNDER CONTRACT ON THIS DATE
REGARDLESS OF WHEN OR WHETHER THE WORK COMMENCED.

1 2 3 4 5 6 7 8 9

ANNUALIZED

ON fN\gARthJlElg':f NO. OF YEARS VALUE OF
PROJECT TITLE & WORK START AND SCHEDULE CONTRACT % NOT COMPLETE REMAINING INCOMPLETE

LOCATION CATEGORY END DATES PRICE COMPLETE (see note WORK
(ves / no) (col. 5 X col. :

6) below) (col. 7 + col. 8)

(divided by)

ANNUALIZED VALUE OF ALL INCOMPLETE CONTRACT WORK (Total of Column 9)

Column 8 e If less than one year is left in the project schedule, write 1.

¢ If more than 12 months are left in the project schedule, divide the number of months left
in the project schedule by 12 (calculate to three decimal places).
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PROVIDE THE FOLLOWING REFERENCE INFORMATION FOR EACH CURRENTLY HELD PROJECT LISTED ON THE PREVIOUS PAGE.

PROJECT TITLE COMPANY NAME CONTACT PERSON TELEPHONE

OWNER:

DESIGNER:

GC:

OWNER:

DESIGNER:

GC:

OWNER:

DESIGNER:

GC:

OWNER:

DESIGNER:

GC:

OWNER:

DESIGNER:

GC:

Is your company or any individual who owns, manages or controls your company affiliated with any owner, designer or general contractor named
above either through a business or family relationship? YES NO

Are any of the contact persons named above affiliated with your company or any individual who owns, manages or control your company, either
through a business or family relationship? DYES DNO

If you have answered YES to either question, explain.
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For Parts 3 and 4, if you answer YES to any question, please provide on a separate page a complete

explanation. You must report all requested information not previously reported on your most recent DCAMM

Application for Prime Certificate of Eligibility. Information must supplement all judicial and administrative
proceedings involving bidder’s firm, which were instituted or concluded (adversely or otherwise) since your

firm’s Application for your most recently issued (not extended or amended) Certificate of Eligibility. Include all
details [project name(s) and location(s), names of all parties involved, relevant dates, etc.].

PART 3 — GENERAL PERFORMANCE

Part 3 of the Update Statement corresponds to Section 5 of the Prime Application. The numbering below

refers back to the numbered questions in the application for your reference.

Prime Application Section 5 - General Performance

YES

NO

5.A

Has your Company been terminated prior to completion of a Contract?

5.B.

Has your Company failed or refused to perform or complete any of its Scope of Work
under any Contract prior to substantial completion?

5.C.

Has your Company and/or any principal, officer, or individual with a Financial Interest in
your Company filed for bankruptcy?

5.D.

Has a surety for your Company taken over or been asked to complete your Scope of
Work under any Contract?

5.E.

Has a payment or performance bond been invoked against your Company on any
Contract?

5.F.

Has any surety for your Company made payment under a payment bond to a vendor or
supplier or other party on any Contract?

5.G.

Has any subcontractor filed a demand for direct payment on any of your Contracts?

5.H.

Has a lawsuit been filed by any of your subcontractors or suppliers to enforce a
mechanic’s lien in connection with any of your Contracts?

L]

5.1. Has there been a death of any Company employee or other person in connection with (or

as the result of) performing your Company’s Scope of Work on any of your Contracts?

5.J. Has any Company employee or other person suffered an injury while performing any

tasks within the Scope of Work on any of your Contracts resulting in his/her inability to
return to work for a period in excess of one year?

Division of Capital Asset Management and Maintenance
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PART 4 — LEGAL OR ADMINISTRATIVE PROCEEDINGS; COMPLIANCE WITH LAWS

Part 4 of the Update Statement corresponds to section 6 of the Prime Application. The numbering
below refers back to the numbered questions in the application for your reference.

Prime Application Section 6 -Legal or Administrative Proceedings; Compliance with Laws

The term “administrative proceeding” as used in this Prime Contractor Update Statement includes (i)
any action taken or proceeding brought by a governmental agency, department or officer to enforce any
law, regulation, code, legal, or contractual requirement, except for those brought in state or federal
courts, or (ii) any action taken by a governmental agency, department or officer imposing penalties,
fines or other sanctions for failure to comply with any such legal or contractual requirement.

llIIl

The term “anyone with a financial interest in your firm” as used in this Section “I”, shall mean any
person and/or entity with a 5% or greater ownership interest in the applicant’s firm.

YES

NO

6.A. Have any Judicial Actions or Administrative Proceedings involving your Company and/or

a principal or officer or individual with a Financial Interest in your Company been
brought, concluded, or settled relating to the procurement or performance of any of your
Contracts?

6.B. Have any Judicial Actions or Administrative Proceedings involving your Company and/or a

principal or officer or individual with a Financial Interest in your Company been brought,
concluded, or settled relating to a violation of any state or federal construction
procurement laws?

6.C. Have any criminal charges involving your Company and/or a principal or officer or
individual with a Financial Interest in your Company been brought, concluded, or settled
relating to the procurement or performance of any of your Contracts (e.g., fraud, graft,
embezzlement, forgery, bribery, falsification or destruction of records or receipt of stolen
property)?

6.D. Have any Judicial Actions or Administrative Proceedings involving your Company and/or
a principal or officer or individual with a Financial Interest in your Company been
brought, concluded, or settled relating to a violation of state ethics laws (in
Massachusetts: M.G.L. Chapter 268A)?
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Section 6 - Legal or Administrative Proceedings; Compliance with Laws (continued)

YES

NO

6.E.

Have any Judicial Actions or Administrative Proceedings involving your Company and/or a
principal or officer or individual with a Financial Interest in your Company been brought,
concluded, or settled relating to a violation of any state or federal law regulating hours of
labor, unemployment compensation, minimum wages, prevailing wages, overtime pay,
equal pay, child labor or worker’s compensation?

6.F.

Have any Judicial Actions or Administrative Proceedings involving your Company and/or a
principal or officer or individual with a Financial Interest in your Company been brought,
concluded, or settled relating to a violation of any state or federal law prohibiting
discrimination in hiring and/or employment?

6.G.

Have any Judicial Actions or Administrative Proceedings involving your Company and/or
a principal or officer or individual with a Financial Interest in your Company been
brought, concluded, or settled for violation of any state or federal law regulating labor
relations, including collective bargaining agreements, employee welfare benefit plans,
employee pension benefit plans, other ERISA and non-ERISA plans?

6.H.

Have any proceedings by a local, state, or federal agency been brought, concluded, or
settled relating to decertification, debarment or suspension of your Company and/or any
principal or officer or individual with a Financial Interest in your Company from
construction contracting?

6.1. Have any Judicial Actions or Administrative Proceedings involving your Company and/or a

principal or officer or individual with a Financial Interest in your Company been brought,
concluded, or settled relating to a violation of state or federal environmental laws?

6.). Has your Company been fined or sanctioned by OSHA and/or any other state or federal

agency for violations of any laws or regulations related to occupational health or safety?

6.K. Has your Company ever (i) failed to meet applicable workforce and/or diversity program

goals, benchmarks or other requirements, and/or (ii) been sanctioned, fined and/or
penalized for non-compliance with workforce policies and/or diversity programs (e.g., for
MBEs, WBEs, SDVOBEs and DBEs) and/or failure to maintain and/or submit required
reports, such as certified payrolls.

6.L. Other than previously reported in the above questions, have any Judicial Actions or

Administrative Proceedings or investigations involving your Company and/or a principal
or officer or individual with a Financial Interest in your Company been brought,
concluded, or settled by any local, state or federal agency relating to the procurement or
performance of any construction contract?
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PART 5 - SUPERVISORY PERSONNEL

List all supervisory personnel, such as project managers and superintendents, who will be assigned to the
project if your firm is awarded the contract. Attach the resume of each person listed below.

NAME TITLE OR FUNCTION

PART 6 - CHANGES IN BUSINESS ORGANIZATION OR FINANCIAL CONDITION

Have there been any changes in your company’s business organization (including changes in
ownership, mergers, or asset/stock sales), financial condition or bonding capacity since the date your
current Certificate of Eligibility was issued? DYes I:l No

If YES, attach a separate page providing complete details.

PART 7 — LIST OF COMPLETED CONSTRUCTION PROJECTS SUBMITTED TO THE DIVISION OF CAPITAL ASSET
MANAGEMENT AND MAINTENANCE.

Attach here a copy of the list of completed construction projects which was submitted with your
firm’s DCAMM Application for your most recently issued (not extended or amended) DCAMM
Certificate of Eligibility. The Attachment must include a complete copy of the entire Projects
Table — “Completed Projects” and the final page — “Certification” (Signature Page) containing the
signature and date that the Completed Projects list was submitted to the Division of Capital
Asset Management and Maintenance.
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IMPORTANT NOTICE TO BIDDERS

** RESPONSIBLE EMPLOYER ORDINANCE

and

MINORITY/WOMEN BUSINESS ENTERPRISE AND WORKER UTILIZATION

BIDDERS MUST COMPLETE FORMS EOO-101 AND REO-101,
WHICH ARE PART OF THE BID SUBMISSION

GENERAL BIDDERS, PROPOSERS, TRADE CONTRACTORS, FILED SUBCONTRACTORS, AND
NON-FILED SUBCONTRACTORS, AT EVERY TIER, MUST PROVIDE EVIDENCE OF
COMPLIANCE WITH THE CITY OF WORCESTER’S RESPONSIBLE EMPLOYER ORDINANCE
(“REO”) (See, Supplementary General Conditions, Section 4.7).

PLEASE SEE THE FOLLOWING PAGES FOR FURTHER REO REQUIREMENTS.

ALSO INCLUDED IN THIS SECTION IS A COPY OF THE AGREEMENT BETWEEN THE CITY AND
THE MASSACHUSETTS COMMISSION AGAINST DISCRIMINATION THAT GOVERN THE
ACTIVITIES ADDRESSED BY THE M/WBE BUSINESS ENTERPRISE AND WORKER
UTILIZATION PROGRAM AND ITS ASSOCIATED FORMS CONTAINED HEREIN.

Direct any questions about these forms and procedures to:

certifiedpayrollrecords(@worcesterma.gov or
purchasing@worcesterma.gov

City Hall — Room 201
455 Main Street
Worcester, MA 01608
(508) 799-1220

** This requirement applies to general bids over $150,000 and all subcontractors at every tier exclusive of
any pricing threshold.
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CITY OF WORCESTER
INITIAL STATEMENT AND CERTIFICATION OF COMPLIANCE
WITH THE RESPONSIBLE EMPLOYER ORDINANCE
FORM REO 101 PAGE 10F 2

PROJECT: CONTRACTOR:

ALL GENERAL BIDDERS, PROPOSERS, TRADE CONTRACTORS, SUBCONTRACTORS,
INCLUDING SUBCONTRATORS THAT ARE NOT SUBJECT TO G.L. c. 149, § 44F, UNDER THE
GENERAL BIDDER FOR PROJECTS SUBJECT TO G.L. c. 149, § 44A(2) OR UNDER PROPOSERS
FOR PROJECTS SUBJECT TO G.L. c. 149A, SHALL AS A CONDITION TO SUBMITTING A BID OR
A PROPOSAL, OR OTHERWISE AS A CONDITION TO SUBCONTRACTING, VERIFY
COMPLIANCE WITH THE FOLLOWING OBLIGATIONS AND SHALL CERTIFY SUCH
COMPLIANCE ON A WEEKLY BASIS FOR THE DURATION OF THE PROJECT:

1) That the appropriate lawful Prevailing Wage Rates shall be paid to all employees and the Weekly
Payroll Report Form and Statement of Compliance shall be submitted to the Contract Compliance
Office on a weekly basis for the entire duration of the project;

2) That the contractor maintains or participates in a bona fide apprentice training program as defined
by G.L. ¢.23, §§11H and 111 for each apprenticeable trade or occupation represented in its
workforce that is approved by the Division of Apprentice Training (DAT) of the Dept. of Labor
and Workforce Development of the Commonwealth, regardless of whether or not the program
qualifies as an employee welfare benefit plan under ERISA, and must register all apprentices with

the Division and abide by the apprentice to journeyman ratio for each trade prescribed therein;
(COMPLIANCE WITH THE APPRENTICE TRAINING PROVISION IS CURRENTLY SUSPENDED-7/24/14)

3) That appropriate industrial accident insurance coverage shall be furnished and maintained, for the
duration of the project, for all its employees employed on the project in accordance with M.G.L.
c. 152;

4) That the contractor/company will properly classify employees on the project as employees rather
than independent contractors and treat them accordingly for purposes of workers’ compensation
insurance coverage, unemployment taxes, social security taxes and income tax withholding. (G.L.
c.149, §148B on employee classification);

5) That at the time employees begin work at the worksite, each employee will have successfully
completed a course in construction safety and health approved by the United States Occupational
Safety and Health Administration that is at least 10 hours in duration;

6) That the contractor/company is in compliance with the health and hospitalization requirements of
the Massachusetts Health Care Reform law established by Chapter 58 of the Acts of 2006, as
amended, and regulations promulgated pursuant to that statute by the Commonwealth Health
Insurance Connector Authority;

7) That the contractor/company, for the duration of the contractor’s/company’s work on the project,
shall make arrangements to ensure that each of its employees entering or leaving the project
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CITY OF WORCESTER
INITIAL STATEMENT AND CERTIFICATION OF COMPLIANCE
WITH THE RESPONSIBLE EMPLOYER ORDINANCE
FORM REO 101 PAGE 20F 2

PROJECT: CONTRACTOR:

individually completes the appropriate entries in a daily sign-in/sign-out log to be maintained by
the contractor/company;

8) That the contractor/company is not debarred or otherwise prevented from bidding for or
performing work on a public project in the Commonwealth of Massachusetts or in the city of
Worcester

THE UNDERSIGNED ACKNOWLEDGES HE/SHE HAS READ THE ABOVE OBLIGATIONS AND
CERTIFIES THE CONTRACTOR’S COMPLIANCE WITH THEM.

Signed as a True Statement under Oath:

By:
(Bidder/Company) (Name/Signature)

Date: By:
(Print Name and Corporate Title

(Seal)
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CITY OF WORCESTER
RESPONSIBLE EMPLOYER ORDINANCE REQUIREMENTS (CONT’D)

FORM REO 103
PAGE 10F 1

PROJECT: CONTRACTOR:

POST CONTRACT AWARD SUBMISSIONS

THE SUCCESSFUL GENERAL CONTRACTOR, CONSTRUCTION MANAGER AT RISK, TRADE
CONTRACTORS AND SUBCONTRACTORS, INCLUDING SUBCONTRATORS THAT ARE NOT
SUBJECT TO G.L. c. 149, §44F, UNDER THE GENERAL CONTRACTOR FOR PROJECTS SUBJECT
TO G.L. c. 149, §44A(2) OR UNDER THE CONSTRUCTION MANAGER AT RISK FOR PROJECTS
SUBJECT TO G.L. c. 149A, SHALL SUBMIT THE FOLLOWING INFORMATION AS OUTLINED
BELOW FOR THE DURATION OF THE PROJECT:

I, PRIOR TO EACH EMPLOYEE BEGINNING WORK AT THE WORKSITE, SUBMIT
DOCUMENTATION EVIDENCING THE EMPLOYEE’S SUCCESSFUL COMPLETION OF A
COURSE IN CONSTRUCTION SAFETY AND HEALTH THAT IS APPROVED BY THE UNITED
STATES OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION. A QUALIFYING
PROGRAM MUST BE A MINIMUM OF TEN HOURS IN DURATION.

2. ON A DAILY BASIS, SUBMIT DAILY SIGN-IN/SIGN-OUT LOGS THAT HAVE BEEN
FILLED OUT BY EACH INDIVIDUAL EMPLOYEE ENTERING OR LEAVING THE WORKSITE.
THE LOG SHALL INCLUDE THE FOLLOWING: THE LOCATION OF THE PROJECT;
CURRENT DATE; PRINTED EMPLOYEE NAME; SIGNED EMPLOYEE NAME; AND THE TIME
OF EACH ENTRY OR EXIT. THE LOG SHALL ALSO INCLUDE A PROMINENT NOTICE THAT
EMPLOYEES ARE ENTITLED UNDER STATE LAW TO RECEIVE THE PREVAILING WAGE
RATE FOR THEIR WORK ON THE PROJECT.
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MINORITY/WOMEN BUSINESS ENTERPRISE AND WORKER UTILIZATION

FORM EOO-D/102

BIDDERS INFORMATION ON PROCEDURES AND FORMS

To make all contractors aware of their obligation to follow certain procedures and file appropriate reports
pertaining to those procedures, the following is an outline of the Minority/Women Business Enterprise and
Worker Utilization Program, and the Responsible Employer Ordinance. Also included here is the Affidavit
of Acknowledgement and Certification of Compliance, Form E00-101. This form is to be completed and
filed as part of your bid.

The following documents are included in this bid:

1. AFFIDAVIT OF ACKNOWLEDGEMENT AND CERTIFICATION OF COMPLIANCE,
E00-101

General Contractors, Trade Contractors, Filed Subcontractors and Non-Filed Subcontractors
complete and submit this form as part of their bid on all City of Worcester construction projects.

Each additional subcontractor shall complete this form and submit it to the general contractor
who shall forward it to the Contract Compliance Office, PRIOR to the subcontractor’s beginning
work on the project.

2. SUPPLEMENTAL EQUAL EMPLOYMENT OPPORTUNITY ANTI-DISCRIMINATION
AND AFFIRMATIVE ACTION PROGRAM E00-D/3

The agreement between the City of Worcester and the Massachusetts Commission Against
Discrimination establishing the goals and procedures for the utilization of minority and women
owned businesses and minority and women workers on City Construction projects.

3. RESPONSIBLE EMPLOYER ORDINANCE
This Ordinance sets certain minimal requirements for all General Contractors, Trade Contractors,
Filed Subcontractors and Non-Filed Subcontractors bidding on City of Worcester construction
projects.

4. SUCCESSFUL BIDDER’S OBLIGATION TO PROCEDURES AND FORMS, EOO-D/103

This is a listing of the procedures and forms that will be provided to the successful bidder for use
prior to beginning work and at various times throughout the life of the project.
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CITY OF WORCESTER
MINORITY/WOMEN BUSINESS ENTERPRISE AND WORKER UTILIZATION PROGRAM

AFFIDAVIT OF ACKNOWLEDGEMENT and CERTIFICATE OF COMPLIANCE

FORM EOO-101

TO ALL CONTRACTORS:
The Bidder or Proposer and all Trade Contractors and Subcontractors under the Bidder or Proposer must
complete and submit this form as part of their bid.

I THE MINORITY AND WOMEN BUSINESS AND UTILIZATION PROGRAMS

Pursuant to an agreement between the City of Worcester and the Commonwealth of Massachusetts, during
the performance of any contract with the City of Worcester, all General Contractors, Trade Contractors,
Filed Subcontractors, and Subcontractors are bound by the obligations of the Supplemental Equal
Employment Opportunity Anti-Discrimination and Affirmative Action Program. All contractors and
subcontractors if subcontracting any portion of the work are obligated to make a good faith effort to engage
10% minority and 15% women owned businesses. Further, each contractor shall make a good faith effort to
maintain a workforce that is 38% people of color and 10% women.

The undersigned hereby certifies that he/she is familiar with the provisions of The Supplemental Equal

Employment Opportunity Anti-Discrimination and Affirmative Action Programs and agrees to adhere to the
provisions therein.

II. This contractor IS or ISNOT D certified by the State Office of Minority and Women
Business Assistance to be a minority or women owned and operated business; and

I11. WILL O or WILL NOT O subcontract any portion of this contract.

Project Name: Bid Number
Authorized Signature: Business Name
Printed Name: Title:

Address: Date:
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FORM EOO-D/3

THE CITY OF WORCESTER

SUPPLEMENTAL EQUAL EMPLOYMENT OPPORTUNITY ANTI-
DISCRIMINATION AND AFFIRMATIVE ACTION PROGRAM

L. AGREEMENT
During the performance of this contract, the Contractor or Filed Subcontractor and all subcontractors
(herein collectively referred to as the Contractor), for himselt/herself, his/her assignees, and
successors in interest, agree as follows:

1.

In conjunction with the performance of work under this contract, the contractor shall not
discriminate against any employee or applicant for employment because of race, color, religious
creed, national origin, age, sex, or handicap. The aforesaid provision shall include, but not be
limited to, the following: employment upgrading, demotion, or transfer; recruitment advertising;
layoff; termination, rates of pay or other forms of compensation; conditions or privileges of
employment; and selection for apprenticeship. The contractor shall post hereafter in a
conspicuous place, available to employees and applicants for employment, notices to be provided
by the Commission setting forth the provisions of the Fair Employment Practices Law of the
Commonwealth (M.G.L. Chapter 151 B).

In connection with the performance of work under this contract, the Contractor shall undertake in
good faith affirmative action measures designed to eliminate any discriminatory barriers in the
terms and conditions of employment on the grounds of race, color, religious creed, national
origin, age, sex, or handicap, and to eliminate and remedy any effects of such discrimination in
the past. Such affirmative action shall entail positive and aggressive measures to ensure equal
opportunity in the areas of apprenticeship training programs. This affirmative action shall include
all action required to guarantee equal employment opportunity for all persons, regardless of race,
color, religious creed, national origin, age, sex, or handicap. The purpose of this provision is to
ensure to the fullest extent possible an adequate supply of skilled tradesmen for this and future
City public construction projects.

II. OBLIGATION

1.

As part of the obligation of remedial action under the foregoing section, the Contractor shall
maintain goals on this project no less than 38 percent (38%) people of color employee and 10
percent (10%) women employee hours of the total work hours in each job category including but
not limited to, bricklayers, carpenters, cement masons, electricians, iron workers, operating
engineers, and those “classes of work” enumerated in section 44C of chapter 149 of the
Massachusetts General Laws.

2. In the hiring of minority and women journeymen, apprentices, trainees and advanced trainees, the
Contractor shall rely on referrals from a multi-employer affirmative action program approved by
the City, traditional referral methods utilized by the construction industry, and referrals from
agencies, not more than three in number at any one time, designated by the City.
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I11.

IVv.

VI

VII.

VIII.

REPORTS

1. Contractor shall prepare projected manning tables on a quarterly basis, Quarterly Projected
Workforce Table, E00-105. These shall be broken down into projections by week, for workers
required in each trade. Copies shall be furnished to the City one week in advance of the
commencement of the period covered, and at such time as there is a need to be updated during the
period.

2. Records of employment referral orders, prepared by the Contractor, shall be made available to the
City on request.

3. The Contractor shall prepare the Certified Payroll Report on a weekly basis, which lists the
hours worked in each trade by each employee identified as minority, non-minority, male and
female. Copies of these shall be provided to the City at the end of each week.

SUBCONTRACTING WORK
If the Contractor shall use any Subcontractor on any work performed under this contract,
affirmative action shall be taken to negotiate with qualified minority and women contractors.
This affirmative action shall cover both pre-bid and post-bid periods.

EMPLOYMENT
In the employment of journeymen, apprentices, trainees, and advanced trainees, the Contractor
shall give preference, first to citizens of the Commonwealth who have served in the armed forces
of the United States in time of war and have been honorably discharged there from or released
from active duty therein, and who are qualified to perform the work to which the employment
relates, and, secondly, to citizens of the Commonwealth generally, and, if such cannot be
obtained in sufficient numbers, then to citizens of the United States.

RIGHT OF ACCESS
A designee of the City shall have the right of access to the construction site.

COMPLIANCE WITH REQUIREMENTS
The contractor shall comply with the provisions of Executive Order No. 227 amending and
revising Executive Order No. 74, as amended by executive Order No. 16 dated May 1, 1975
and of Chapter 151B as amended, of the Massachusetts General Laws, both of which are
herein incorporated by reference and made part of this contract.

NON-DISCRIMINATION
The Contractor, in the performance of all work after the award, and prior to completion of the
contract work, will not discriminate on the grounds of race, color, religious creed, national
origin, age, sex, or handicap in employment practices, in the selection or retention of other
contractors or in the procurement of materials and rentals of equipment.
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IX. SOLICITATIONS FOR SUBCONTRACTORS, AND FOR THE PROCUREMENT OF
MATERIALS AND EQUIPMENT

In all solicitations either by competitive bidding or negotiation made by the Contractor either
for work to be performed under a subcontract or for the procurement of materials or supplies,
each entity solicited shall be notified in writing by the contractor of the Contractor’s
obligation under this contract relative to non-discrimination and affirmative action.

X. CONTRACTOR’S CERTIFICATION

Contractors bidding as General Contractors or Filed Sub-contractors shall certify that they
will comply with the minority and women manpower and business enterprise goals and
specific affirmative action steps contained in this Supplemental Equal Employment
Opportunity Anti-Discrimination and Affirmative Action Program by signing and submitting
with the bid the Affidavit of Acknowledgement and Certification of Compliance, Form
E00-101.

If any Contractor subcontracts any portion of the work, the Contractor is required to
obtain from each Subcontractor, regardless of tier, an Affidavit of Acknowledgement and
Certification of Compliance, Form E00-101 stating that it will comply with the minority
and women subcontracting and manpower ratios and specific affirmative action steps
contained in this Supplemental Equal

Employment Opportunity Anti-Discrimination and Affirmative Action Program by signing
this form and submitting it to the Contractor for submission to the awarding authority not later
than five working days following the opening of the bids.

XI. COMPLIANCE - INFORMATION, REPORTS, AND SANCTIONS

1.

The Contractor will provide all information and reports required by the City on instructions
issued and will permit access to its facilities and any books, records, accounts and other
sources of information which may be determined by the City to affect the employment of
personnel. This provision shall apply only to information pertinent to the City’s
supplementary affirmative action contract requirements. Where information required is in the
exclusive possession of another who fails or refuses to furnish this information, the Contractor
shall so certify to the City and shall set forth what efforts have been made to obtain the
information.

Whenever the City believes the Contractor may not be operating in compliance with the terms
of this Section, the City directly, or through its designated agent, shall conduct an appropriate
investigation, and confer with the parties, to determine if such Contractor is operating in
compliance with the terms of this Section. If the City or its agent finds the Contractor not in
compliance, it shall make a

preliminary report of non-compliance and notify such Contractor in writing of such steps as
will in the judgment of the City or its agent bring such Contractor into compliance. In the
event that such Contractor fails or refuses to fully perform such steps, the City shall make a
final report of non-compliance, and recommend the imposition of one or more of the
sanctions listed below. If, however, the City believes the Contractor has taken or is taking
every possible measure to achieve compliance, it shall not make final a report on non-
compliance. Within fourteen (14) days of the receipt of recommendations of the City, the
administering agency shall move to impose one or more of the following sanctions, as it may
deem appropriate to attain full and effective enforcement.
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a. The recovery by the administering agency from the Contractor of 1/10 of 1% of the contract
award price or $1000.00, whichever sum is greater, in the nature of liquidated damages or, if
a Subcontractor is in non-compliance, the recovery by the administering agency from the
Contractor as a back charge against the Subcontractor of 1/10 of 1% of the subcontract price,
or $400.00, whichever sum is greater, in the nature of liquidated damages, for each week that
such party fails or refuses to comply:

b. The suspension of any payment or part thereof due under the contract until such time as the
Contractor or any Subcontractor is able to demonstrate compliance with the terms of the
contract;

c. The termination, or cancellation, of the contract, in whole or in part, unless the Contractor is
able to demonstrate within a specified time his compliance with the terms of the contract;

d. The denial to the Contractor of the right to participate in any further contracts awarded by the
administering agency for a period of up to three years.

3. If at any time after the imposition of one or more of the above sanctions a Contractor is able
to demonstrate that he/she is in compliance with this section, he/she may request the
administering agency in consultation with the City, to suspend the sanctions conditionally,
pending a final determination by the City as to whether the contractor is in compliance.
Upon final determination, based on the recommendations of the adjudicatory body, the City
shall either lift the sanctions or reimpose them.

4. Sanctions enumerated under Section XII-2 shall not be imposed except after an adjudicatory
proceeding, as that term is used in M.G.L. Chapter 30, has been conducted. No investigation
by the City or its agent shall be initiated without prior notice to the Contractor.

XII. SEVERABILITY
The provisions of this Section are severable, and if any of these provisions shall be held
unconstitutional by any court of competent jurisdiction, the decisions of such court shall not
affect or impair any of the remaining provisions.

XIII. WAIVER
The City of Worcester reserves the right to waive any stipulation in the M/WBE Program when
deemed necessary or appropriate for the general good of the City and its programs.

DEFINITIONS

Contractor - Except where otherwise specifically stated the term “Contractor” shall mean any
General Contractor.

City - is the City of Worcester, Massachusetts

M/WBE - is Minority and Women Business Enterprise as certified by the State Office of Minority
and Women Business Assistance to be 51% or more minority or women owned and operated.
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RESPONSIBLE EMPLOYER ORDINANCE

and

MINORITY/WOMEN BUSINESS ENTERPRISE AND WORKER UTILIZATION

FORM E00-D/103

SUCCESSFUL BIDDER’S OBLIGATION TO PROCEDURES AND FORMS

All successful bidders on City of Worcester construction projects will receive a package of procedures and
forms that are to be used at specific times throughout the life of the project.

The following is a list of the documents that will be sent to successful bidders when this office is notified
that a contract has been, or is about to be, executed.

I

II.

I11.

IVv.

VI.

BUILDING TRADES — CONTACT LIST, E00-D/6

When a contractor cannot fulfill the worker utilization percentages, the appropriate building
trades locals may be contacted to request assistance in locating and engaging qualified
workers.

AFFIDAVIT OF ACKNOWLEDGEMENT and CERTIFICATION OF
COMPLIANCE, (FOR SUBCONTRACTORS), E00-101

If any portion of a project is to be subcontracted at any tier, each additional subcontractor
shall complete this form and send it to the Contract Compliance Office within two business
days of contract execution and PRIOR to beginning work on the project.

TABLE OF PROJECTED SUBCONTRACTORS, E00-103
The use of subcontractors at any tier shall be reported to the Contract Compliance Office on
this form prior to the subcontractor beginning work on the project.

SUBCONTRACTOR’S CERTIFICATE OF INTENT TO PARTICIPATE, E00-104
Each Non-Filed subcontractor engaged to work a project shall complete and forward this form
to the Contract Compliance Office prior to beginning work on the project.

QUARTERLY PROJECTED WORKFORCE TABLE, E00-105

Each General Contractor, Filed Subcontractor and Non-Filed Subcontractor, regardless of tier,
shall complete and forward this form to the Contract Compliance Office prior to beginning
work and again for each additional three month period throughout the life of the project.

REQUEST FOR MODIFICATION

E00-106B, MINORITY AND WOMEN BUSINESS UTILIZATION

E00-106C, MINORITY AND WOMEN UTILIZATION IN THE WORK FORCE

Any General Contractor, Filed Subcontractor or Non-Filed Subcontractor, regardless of tier,
not meeting the minority and women goals, may file a request for modification after having
exhausted all possible sources.

Requests for modification are considered ONLY_ after attempts to fulfill these mandates have
been documented and submitted to the Contract Compliance Office with the appropriate
sections of this form.
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A modification or waiver will not be granted because a contractor wishes to use an existing
workforce that does not achieve the goals of 38% of total work hours to be worked by people
of color and 10% of total work hours to be worked by women; and,

If subcontracting, does not meet the goals of 10% of the contract value for Minority Business
Enterprises and 15% of the contract value to Women Business Enterprises.

VII. INITIAL STATEMENT and CERTIFICATION OF COMPLIANCE WITH THE
RESPONSIBLE EMPLOYER ORDINANCE, REO-101 (Pages 1 & 2)

General Contractors, Trade Contractors, Filed Subcontractors and Subcontractors complete
and submit this form as part of their bid on all City of Worcester construction projects subject
to the provisions of G.L. Chapter 149 and Chapter 149A.

The REO requirements are applicable under Chapter 149 to contracts of $100,000 or more.
Under Chapter 149A the requirements are applicable only to contracts $5M and above.

Note: Under the September 2012 revision of the REQO, there is no minimum threshold
for subcontractors. Hence all subcontractors, i.e., Trade Contractors, Filed
Subcontractors and Non-Filed Subcontractors at every tier must comply with the
requirements of the REO

The General Contractor shall forward all Trade Contractor’s, Filed Subcontractor’s and
Subcontractor’s REO-101 Forms and REO evidence to the Contract Compliance Office for
approval, PRIOR to said subcontractors beginning work.

VIII. WEEKLY STATEMENT AND CERTIFICATION OF COMPLIANCE WITH THE
RESPONSIBLE EMPLOYER ORDINANCE, REO-102

At the end of each week of work, ALL Contractors, Trade Contractors, Filed Subcontractors,
and Non-Filed Subcontractors regardless of tier, subject to the provisions of G.L. Chapter 149
and Chapter 149A,.shall complete and submit this form along with their certified payroll
reports to the Contract Compliance Office.

IX. INITIAL STATEMENT AND ADDITIONAL CERTIFICATION OF COMPLIANCE
WITH THE RESPONSIBLE EMPLOYER ORDINANCE, REO-103

General Contractors, Trade Contractors, Filed Subcontractors and Subcontractors complete
and submit this form as part of their bid on all City of Worcester construction projects subject
to the provisions of G.L. Chapter 149 and Chapter 149A.

If any portion of a project is to be subcontracted at any tier, each additional subcontractor
shall complete this form and send it to the General Contractor who, in turn will transmit this
form to the Contract Compliance Office within two business days of contract execution and
PRIOR to the subcontractor beginning work on the project.
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X. WEEKLY CERTIFIED PAYROLL REPORT and WEEKLY WORKFORCE
UTILIZATION REPORT .

At the end of each week of work, all Contractors, Filed Subcontractors, and Non-Filed
Subcontractors, regardless of tier, shall complete and submit these forms to the Contract
Compliance Office.

The Contract Compliance Office will also accept computer generated payroll reports.
However, if the computer payroll does not reflect the prevailing wage, the Contractor must
provide a breakdown of the benefits paid to each employee which when added to the base
wage equals the prevailing wage.
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CORI COMPLIANCE / GENDER IDENTITY & EXPRESSION

Vendors entering into contracts with the City of Worcester must affirm that their policies
regarding CORI information are consistent with the CORI hiring standards set by the City of
Worcester. The City’s CORI hiring policy may be downloaded from City of Worcester website
www.worcesterma.gov. Questions pertaining to the City’s CORI hiring policy are to be directed
to the Equal Employment Opportunity Officer, Executive Office of Human Resources at
hr@worcesterma.gov

CERTIFICATION

All Vendors must check one of the three lines below.

1. CORI checks are not performed on any Applicants.

2. CORI checks are performed on some or all Applicants. The Vendor, by affixing
a signature below, affirms under penalties of perjury that its CORI policy is consistent with the
standards set forth with the CORI hiring standards set by the City of Worcester.

3. CORI checks are performed on some or all Applicants. The Vendor’s CORI
policy is not consistent with the standards set forth with the CORI hiring standards set by the City
of Worcester. (a copy of the Vendor’s written CORI policy must accompany this form).

(Typed or printed name of person Signature
signing quotation, bid or proposal)

Name of Business

A Vendor with a CORI policy that does NOT conform to the City standards must check Line 3.
Vendors who check Line 3 will not be permitted to enter into contracts with the City, absent a
waiver granted by the City. For any waiver to be granted, a written request should accompany bid
submission explaining in detail why the vendor fails or refuses to comply with the City’s CORI
hiring standards.

Gender Identity Standards Applicable to Vendors
The city will do business only with vendors that have adopted and employ Gender Identity
policies, practices and standards that are consistent with city standards.

The city may review all vendors’ Gender Identity policies and practices for consistency with city
standards.

By signing this bid, vendor confirms that their Gender Identity policies, practices and standards
are consistent with those of the City of Worcester. For further information please refer to the
Ordinance Relative to Gender Identity and Expression found at www.worcesterma.gov or call the
LGBTQ Liaison/Director of Human Rights & Disabilities at 508-799-8486.
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CITY OF WORCESTER MINORITY AND WOMEN BUSINESS ENTERPRISE PROGRAM

VENDOR/SERVICE PROVIDER CERTIFICATION

TO BE AWARDED A VENDOR/SERVICE CONTRACT, ALL PARTS OF THIS FORM THAT
APPLY TO YOUR BID MUST BE COMPLETED AND SUBMITTED WITH YOUR BID.

Bidder is a Minority Business Enterprise (MBE) - see reverse for definition Yes No

Bidder is a Woman Business Enterprise (WBE) - see reverse for definition Yes No

IF SUBCONTRACTING any portion of the service covered by this bid, the successful bidder shall
demonstrate a good faith effort to seek and use TEN PERCENT (10%) Minority and FIFTEEN
PERCENT (15%) Women-owned Businesses.

YOUR INTENT TO SUBCONTRACT. CHECK ( ¥ ) THE APPROPRIATE BOX:

No work will be subcontracted. Complete Section "C" only.
Some work will be subcontracted. Complete Section "B" and "C"

O >

B. LIST SUBCONTRACTORS Engaged to do any portion of this Bid.

Check (v ) the appropriate box and give complete information.

[ ] MBE [JWBE [ ]OTHER

Firm Name:
Street Address:
City/State/Zip

Work subcontracted: Dollar Value $

Check (v ) the appropriate box and give complete information.

[ IMBE [ IWBE [ ]OTHER

Firm Name:
Street Address:
City/State/Zip

Work subcontracted: Dollar Value $

C. ITEM/SERVICE BID ON: BID NO.:

Firm Name:
Street Address:
City/State/Zip

MWBE FORM (REVISED 1/06)




For purposes of the City’s classification and reporting program, the following definitions apply:

Minority Business Enterprise (MBE) — a for profit enterprise, regardless of size, physically located in
the United States or its trust territories, which is owned, operated and controlled by minority group
members. “Minority group members” are U.S. citizens who are African-American, Latin American,
Native American, Asian-Pacific American and Asian-Indian American. “Ownership” by minority
individuals means the business is at least 51% owned by such individuals or, in the case of a publicly
owned business, at least 51% of the stock is owned by one or more such individuals. Further, those
minority group members control the management and daily business operations.

Women Business Enterprise (WBE) — a for profit enterprise, regardless of size, physically located in the
United States or its trust territories, which is owned, operated and controlled by women group members.
“Ownership” by women means the business is at least 51% owned by women or, in the case of a publicly
owned business, at least 51% of the stock is owned by one or more women. Further, those women group
members control the management and daily business operations.

MWBE FORM (REVISED 1/06)



STATE LAW MANDATES THAT TO DO BUSINESS WITH THE CITY OF
WORCESTER the Massachusetts Revenue Enforcement and Protection Program of 1983
requires that the following be supplied with your bid:

DATE:

Pursuant to Mass. G.L. Ch. 62C, Section 49A, | certify under the penalties of perjury that
I, to my best knowledge and belief, have filed all Massachusetts State Tax Returns and
paid all Massachusetts State and City Taxes required under law.

COMPANY NAME:

STREET ADDRESS:

CITY OR TOWN:

STATE: ZIP CODE:

TELEPHONE NO.: FAX NO.

SOCIAL SECURITY OR FEDERAL IDENTIFICATION NO.:

AUTHORIZED SIGNATURE:

FAILURE TO COMPLETE THIS FORM MAY RESULT IN REJECTION OF BID AND/OR REMOVAL
FROM CITY BID LIST.

RIGHT TO KNOW

Any vendor who receives an order or orders resulting from this invitation agrees to
submit a Material Safety Data Sheet (MSDS) for each toxic or hazardous substance or
mixture containing such substance, pursuant to M.G.L. C111f 228, 9 and 10 and the
regulations contained in 441 CMR SS21.06 when deliveries are made. The vendor agrees
to deliver all containers properly labeled pursuant to M.G.L. C111F S7 and the
regulation contained in 441 CMR S21-05. Failure to submit a MSDS and/or labels on
each container will place the vendor in noncompliance with the purchase order and/or
contract. Failure to furnish MSDS’s and/or labels on each container may result in Civil or
Criminal penalties, including bid debarment and action to prevent the vendor from selling
said substances, or mixtures containing said substances within the Commonwealth. All
vendors furnishing substances or mixtures subject to Chapter 1.1F or M.G.L. are
cautioned to obtain and read the law and rules and Regulations referenced above. Copies
can be obtained from the State House Book Store, Secretary of State, State House, Room
117, Boston, MA (617) 727-2834 for $2.00 plus $.65 postage. In addition, copy of
"Right to Know™" law is available in Purchasing Department for review.

FORM REAP 1 (REVISED 12/07)




WAGE THEFT PREVENTION CERTIFICATION

By the Revised Ordinances, Chapter 2, Section 39, the city of Worcester has established requirements for certain contracts
in an effort to prevent wage theft. Prospective contractors must provide the following certification and disclosures with
their bids/proposals. The City will not award a contract without receipt of this completed certification.

INSTRUCTIONS: A prospective contractor shall (a) check Box 1 OR Box 2, as applicable, (b) check Boxes 3-5, (c) sign
this form certifying compliance with the Wage Theft Prevention Ordinance, and (d) submit the completed form with its
bid/proposal. For multi-year contracts, the successful bidder/proposer shall submit the completed form annually to the
Purchasing Director.

Pursuant to the Wage Theft Prevention Ordinance, successful bidders/proposals shall post in conspicuous places the Mass.
Wage and Hour Laws notice informing employees of the protections of G.L. c. 149, Sec. 151, and the Fair Labor
Standards Act (FLSA). The notice may be found at http://www.mass.gov/ago/docs/workplace/wage/wagehourposter.pdf

ALL BIDDERS/PROPOSERS MUST CERTIFY THAT [check either Box 1 or Box 2, as applicable]

1. |:| Neither this vendor/contractor nor any prospective subcontractor has been subject to a federal or state criminal or
civil judgment, administrative citation, final administrative determination, order or debarment resulting from a violation of
G.L.c. 149, G.L. c. 151, or FLSA, within three (3) years prior to the date of this bid/proposal submission.

OR

2. I:I This vendor/contractor, or a prospective subcontractor, has been subject to a federal or state criminal or civil
judgment, administrative citation, final administrative determination, or debarment resulting from a violation of G.L. c.
149, G.L. c. 151, or FLSA, within three (3) years prior to the date of this bid/proposal submission. The firm shall provide
a copy of the same with the bid/proposal.

ALL BIDDERS/PROPOSERS MUST CERTIFY EACH OF THE FOLLOWING

3. I:I Within five (5) days of receiving notice, the vendor/contractor shall report and provide a copy of any federal or
state criminal or civil judgment, administrative citation, final administrative determination, order or debarment resulting
from a violation of G.L. c. 149, G.L. c. 151, or FLSA imposed on this firm or on any prospective subcontractor while any
bid/proposal to the City is pending and, if awarded a contract, during the term of the contract provide the same to the
Purchasing Director.

4. I:I A vendor/contractor awarded a contract that has disclosed under paragraph 3 above shall, upon request, furnish
monthly certified payrolls for the City contract as the Purchasing Director instructs and shall, at the discretion of the
Purchasing Director, obtain a wage/payment bond or other suitable insurance as required by the Wage Theft Prevention
Ordinance. Vendors/contractors subject to a state or federal debarment for violation of the above laws or prohibited from
contracting with the Commonwealth are prohibited from contracting with the City, and upon a finding or order of
debarment or prohibition, the City may terminate the contract.

5. I:I The contractor shall post notices provided by the City in conspicuous places informing employees of the
protections of the Wage Theft Prevention Ordinance, and applicable local, state and federal law.

The undersigned certifies under the pains and penalties of perjury that the contractor is in compliance and agrees to
remain in compliance with the provisions of the Wage Theft Prevention Ordinance for the term of its contract with the
City.

Signed:
Print Name & Title Company Name Date
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