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INVITATION TO BID / NOTICE TO CONTRACTORS 
 

The Worcester Redevelopment Authority , the Awarding Authority, invites sealed bids for: Union 
Station – Maintenance: HVAC Services at 10 Washington Square, Worcester, MA 01604 in 
accordance with documents prepared by the Worcester Redevelopment Authority. 

The Project scope includes furnishing of labor, materials, equipment, and supervision necessary for the 
servicing of all HVAC & REFRIGERATION related equipment at Union Station which is managed by 
the Worcester Development Authority (WRA). 

SEALED GENERAL BIDS for Union Station – Maintenance: HVAC Services will be received at 
City Hall, 455 Main St, room 201, Worcester, MA 01608 , no later than 10:00 a.m., Wednesday, 
October 28th, 2026, and will be publicly opened thereafter and read aloud. 

General Bids must be accompanied by: 

(1) 00 21 13, Article 8 - Foreign Corporation Certificate of Registration from the Commonwealth 
of Massachusetts State Secretary (if applicable). 

(2) 00 21 13, Article 10 – Bid deposit for the general bid in the amount of five (5) percent of the 
value of the bid or a bid bond. 

(3) 00 21 13.1 - A Contractor Update Statement, DCPO FORM CQ3. It is the Bidder's 
responsibility to obtain the necessary forms and make application to DCAMM (DCPO) in 
sufficient time for DCAMM (DCPO) to evaluate the application and issue a Certificate of 
Eligibility. 

(4) 00 21 13.2 - A Certificate of Eligibility certifying the bidder’s qualification in the category of 
HVAC issued by the Division of Capital Asset Management and Maintenance, DCAMM 
(formerly the Division of Capital Planning and Operations, DCPO), showing that the Bidder 
has been approved to bid on projects the size and nature of this project. In order to be eligible to 
be awarded this contract, a general bidder must be certified in the appropriate category and for 
the total Project Cost including all alternates elected (if applicable) to be taken by the Owner. 

(5) 00 41 13 - A fully executed BID FORM – Stipulated Sum (Single-Prime Contract). 

(6) City of Worcester forms. 

a. 00 43 00.01 - Certificate of Vote of Authorization. 

b. 00 43 00.02 - Certificate of Acknowledgement of Contractor if a Corporation. 

c. 00 43 00.03 - Tax Payment Certificate. 

d. 00 43 00.04 - Cori – Gender ID Compliance. 

e. 00 43 00.05 – REAP. 

f. 00 43 00.06 - Wage Theft. 

(7) 00 73 73 - Certificate of Compliance with Buy America Requirements & Buy America Rolling 
Stock – See Federally Required Contract Article 4. 

(8) 00 73 73 - DBE Utilization Form - See Federally Required Contract Article 9.6 

(9) 00 73 73 - DBE Participation Schedule - See Federally Required Contract Article 9.6 

(10) 00 73 73 - DBE Letter of Intent – From each DBE listed in the DBE Participation Schedule. 
See Federally Required Contract Article 9.6 
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(11) 00 73 73 - DBE Affidavit – From each DBE stating that there has not been any change in its 
status since the date of its last certification. See Federally Required Contract Article 9.6. 

(12) 00 73 73 - Lobbying Restrictions Certification - See Federally Required Contract Article 14. 

PLANS AND SPECIFICATIONS will be available on Wednesday, October 14th, 2026, at City Hall-
Purchasing Division, 455 Main St, room 201, Worcester, MA 01608, Phone: (508) 799-1220. Plans 
and specifications are also available at Open Bids | City of Worcester 

WAGE RATES - Bids are subject to the provisions of M.G.L., Chapter 149, Section 44A to J inclusive, 
as amended to date, and such other Federal, State and Municipal laws or regulations. 

Attention of bidders is particularly called to the requirements as to conditions of employment to be 
observed and to the fact that no less than the minimum wage rates set forth in the Contract Documents 
shall be paid on this project. Minimum wage rates are per M.G.L., Chapter 149, Sections 26 & 27 
inclusive. In addition, to the extent included in this solicitation, federal, Davis-Bacon Act wage rates 
also apply to the work. In the event of a conflict between the state and federal wage rates, the higher 
rate shall apply. 

NOISE ORDINANCE – All Contractors must adhere to the provision of § 1A(e)(9) of chapter nine of 
the Revised Ordinances of the city by limiting their on-site, noise producing construction and related 
work to the hours specified by said ordinance. 

PRE-BID CONFERENCE - The pre-bid conference will be held on Wednesday, October 21st, 2026, at 
the project site, Union Station, Grand Hall, 10 Washington Square, Worcester, MA 01604 beginning at 
10:00 a.m. with a brief overview and tour of the construction areas. It is recommended that all Bidders 
attend this meeting. 

WORK UNDER SEPARATE CONTRACTS AND BY OWNER – The Owner may do other work 
during construction with its own forces or by separate contract. 

COMMENCEMENT OF WORK AND TIME OF COMPLETION – The selected General Bidder 
must agree to commence work within five (5) days of the execution of a General Contract and to be 
substantially complete by end of contract date. 

The Awarding Authority reserves the right to waive any informality in, or to reject any or all general 
bids, if it were in the public interest to do so. In inviting sub-bids in connection with such a contract, 
the Awarding Authority shall reserve the right to reject any sub-bid on any sub-trade, if it determines 
that such sub-bid does not represent the sub-bid of a person competent to perform the work as specified, 
or that less than three (3) such sub-bids were received and that the prices are not reasonable for 
acceptance without further competition. 

The Worcester Redevelopment Authority/City of Worcester is an equal opportunity/affirmative action 
employer. 

 

END OF DOCUMENT 
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WORCESTER REDEVELOPMENT AUTHORITY 

INSTRUCTIONS TO BIDDERS 

ARTICLE 1 -  INTRODUCTION; DEFINITIONS 

In accordance with an Advertisement for Bids, a copy of which is bound herewith, the Worcester 
Redevelopment Authority (the "Owner") has invited bids for the Union Station – Maintenance: HVAC 
Services at 10 Washington Square, Worcester, MA 01604. 

The project scope includes furnishing of labor, materials, equipment, and supervision necessary for the 
servicing of all HVAC & REFRIGERATION related equipment at Union Station which is managed by the 
Worcester Development Authority (WRA). 

1.1 These Instructions to bidders (the "Instructions") are intended to assist bidders (which term as used 
in these Instructions shall include general bidders and sub-bidders if applicable) in the preparation of 
their bids, to call attention to various legal requirements and to set forth certain conditions upon which 
bids are submitted and received. 

1.2 The award of the contract is governed by Chapter 149, Sections 44A-44J of the Massachusetts 
General Laws.  Certain provisions of the foregoing statute and of other applicable statutes are 
summarized in these Instructions. Whenever these Instructions or any other contract documents set 
forth or summarize applicable statutory provisions, whether or not the statutes have been specifically 
referred to, such summaries are for convenience only, do not purport to be complete or correct as 
summaries of any particular material, and shall in no respect supersede, expand or limit rights or 
duties of the Owner or bidders in matters governed by the statute. 

1.3 The following definitions shall apply in these Instructions and in the other Contract Documents: 

(1) The term "bidding documents" shall include the Advertisement for Bids, these Instructions, the bid 
forms, contract forms and other Contract Documents bound herewith, the Drawings, the 
Specifications, and all Addenda issued prior to receipt of bids. 

(2) The terms "Addenda" and "Addendum" shall mean written documents and/or drawings issued by 
the Owner prior to execution of the contract, which supplement, modify, correct, explain or 
interpret the bidding documents. 

(3) All definitions set forth in the Conditions of the Contract or the other Contract Documents as therein 
defined are applicable to these Instructions and to the other bidding documents. 

ARTICLE 2 -  AVAILABILITY OF CONTRACT DOCUMENTS 

2.1 Each person requesting Contract Documents including bid forms, plans, specifications and addenda, 
shall proceed as directed in the Advertisement for Bids.   

2.2 The Owner shall prepare and update daily a list of persons who have requested a set of drawings and 
specifications for the project, which list shall be sent each week to the Central Register published by 
the Massachusetts Secretary of State. 

ARTICLE 3 -  EXAMINATION OF SITE AND CONTRACT DOCUMENTS; PRE-BID 
CONFERENCE 
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3.1 Before submitting a bid, each bidder must: (a) thoroughly examine the Contract Documents (b) visit 
the site to fully examine and acquaint himself with local conditions that may in any manner affect 
cost, progress or performance of the Work, (c) familiarize himself with federal, state and local laws, 
ordinances, rules and regulations that may in any manner affect cost, progress or performance of the 
Work, and (d) study and carefully correlate his observations with the requirements of the Contract 
Documents.  Failure of a bidder to visit the site and acquaint himself with the Contract Documents or 
to attend the pre-bid conference, if any, shall in no way relieve the bidder from any obligation with 
respect to his bid. 

3.2 On request, the Owner will provide each bidder with access to the site to conduct such reasonable 
investigations and tests as such bidder deems necessary to prepare his bid. 

3.3 Each bidder shall promptly notify the Purchasing Division, 455 Main St, Room 201, Worcester, MA 
01608, McDonaldS@worcesterma.gov of any ambiguity, inconsistency, or error he may discover 
upon examination of the Contract Documents, the site or other local conditions.  The submission of 
a bid will constitute a representation by the bidder that he has complied with every requirement of 
this Section 3 and that the Contract Documents are sufficient in scope and detail to indicate and 
convey understanding of all terms and conditions for performance of the work of this contract. 

3.4 A pre-bid conference will be held at the place and time set forth in the Advertisement for Bids. 

ARTICLE 4 -  ADDENDA AND INTERPRETATION OF CONTRACT DOCUMENTS 

4.1 All questions and requests for clarifications or interpretations of the meaning of the Contract 
Documents shall be in writing, addressed to City Hall-Purchasing Division, 455 Main St, room 201, 
Worcester, MA 01608, email: McDonaldS@worcesterma.gov and to be given consideration must be 
received at least five (5) days prior to the date fixed for opening of bids. 

4.2 Clarifications or such interpretations and any supplemental instructions or forms, if issued, will be 
issued in the form of written Addenda and when possible, not later than two (2) days before the date 
fixed for opening of bids.  Addenda will be sent by email to the contact listed on the receipt for 
drawings and specifications.  Each bidder shall be responsible for determining that he has received 
all Addenda issued, and failure of any bidder to receive any such Addendum shall not relieve such 
bidder from any obligation under its bid as submitted. Failure to acknowledge receipt of an 
Addendum on the Bid Form by the Bidder may be cause for rejection of the Bid. 

4.3 All Addenda so issued shall become part of the Contract Documents. 

4.4 Oral clarifications or interpretations will be of no legal effect. The Owner will not be responsible for, 
and no bidder may rely upon or use as the basis of a claim against the Owner or the Architect, any 
information, explanation or interpretation of the Contract Documents rendered in any fashion except 
as herein provided. 

ARTICLE 5 -  PRE QUALIFICATION BY DIVISION OF CAPITAL ASSET MANAGEMENT 
(DCAM formerly DCPO) (CHAPTER 149 PROJECTS) 

5.1 GENERAL BIDS on this contract must be accompanied by a copy of a Certificate of Eligibility 
issued by the Deputy Commissioner of the Massachusetts Division of Capital Asset Management 
(formerly the "DCPO") showing that the bidder has the classification and capacity rating to perform 
the work required.  In order to be eligible to be awarded this contract, a general bidder must be 
certified by the DCAM for the total Project Cost, including all alternates elected (if applicable) to be 
taken by the Owner, and certified in the category of HVAC. 

5.2 Each general bid must also be accompanied by a Contractor Qualifications Statement Update 
(“Update Statement”).  The Owner will furnish copies of the Update Statement form to bidders on 

mailto:McDonaldS@worcesterma.gov
mailto:McDonaldS@worcesterma.gov


Union Station – Maintenance: HVAC Services September 30, 2026 
 

Instructions to Bidders 
00 21 13 - 3 

request. (Note: A sample copy of the Update Statement is located at the end of this Section.).  Any 
general bid submitted without a currently valid Certificate of Eligibility and Update Statement shall 
be invalid and will not be accepted by the Owner. 

5.3 The Owner may at its discretion give the bidder notice of defects or omissions in the bidder’s Update 
Statement, and an opportunity to revise this statement.  A contractor’s bid shall not be rejected if there 
are mistakes or omissions of form in its Update Statement, provided the contractor promptly corrects 
those mistakes or omissions upon request by the Owner. 

5.4 The Owner will consider the information contained in the Update Statement, which it may verify by 
its own investigation, and material that it may request from the DCAM according to 810 CMR 4.03 
(12) in determining whether the low bidder is eligible for contract award pursuant to M.G.L. Chapter 
149, Section 44A (2).  The Owners eligibility review of the low bidder will concentrate on the bidder’s 
performance since its last certification by the DCAM, provided, however, that the Owner may bring 
information to the DCAM’s attention concerning a contractor’s qualifications, if the DCAM was not 
aware of that information when it certified the contractor. 

5.5 The low bidder may not be awarded a contract which, when added to the cost to complete all other 
currently held contracts, would exceed the contractor's aggregate rating limit. 

(1) The Owner will use the information provided in the Update Statement to compute the amount of 
work the bidder has underway. 

(2) If the contractor provides the Owner with evidence that its outstanding balance of contracts will be 
within its aggregate rating limit by the start date of the project for which it is low bidder, the Owner 
may, at its discretion, make the contract award. 

5.6 Should the lower bidder be determined not to be eligible, the Owner shall review the next low bidder's 
eligibility, in accordance with these procedures and the applicable legal requirements until a bidder 
is determined to be eligible for contract award. 

5.7 The contract shall not be awarded to any bidder whose submitted background information when 
investigated and verified by the Owner, raises significant question as to his ability to successfully 
complete the project in question due to problems with his competence and responsibility. 

ARTICLE 6 -  WAGE RATES 

6.1 Minimum rates of wages for work performed under this contract will be as predetermined by the 
Commissioner of Labor and Industries of the Commonwealth of Massachusetts in accordance with 
the provisions of Sections 26 to 27C, inclusive of Chapter 149 of the Massachusetts General Laws.  
In addition, to the extent included in this solicitation, federal, Davis-Bacon Act wage rates also apply 
to the work.  In the event of a conflict between the state and federal wage rates, the higher rate shall 
apply. 

6.2 Section 27B of said Chapter 149 provides record-keeping requirements for contractors and 
subcontractors with respect to employees, hours, wages and other matters. 

6.3 Bidders' attention is called to Section 148 of Chapter 149 of the Massachusetts General Laws, relating 
to the weekly payment of wages. 

ARTICLE 7 -  SALES TAX 

7.1 Section 6(f) of Chapter 54H of the Massachusetts General Laws exempts from Massachusetts sales 
tax, building materials and supplies to be used in the project, and bidders shall not include in their 
bids any amount, therefore.  The number of the certificate granted by the Commissioner of Revenue 
for use in obtaining the exemption is MA Taxpayer ID: 10623328, Certificate Number: 1943634944. 
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ARTICLE 8 -  PREPARATION AND SUBMISSION OF BIDS 

8.1 Each bid shall be submitted upon the bid forms furnished by the Owner, copies of which are bound 
with the bid documents.  The bid forms may be submitted without the balance of the Contract 
Documents.  All blank spaces shall be filled in, in ink or typewritten, in words or figures.  The bid 
prices for each item on the bid forms shall be stated in both words and figures.  Where itemized lump 
sum or unit prices are called for, the bidder shall provide all such prices.  In the event of a discrepancy 
between prices written in words and prices written in figures, the written words shall govern.  In the 
event of a discrepancy between the indicated sum of any column of figures and the correct sum 
thereof, the correct sum shall govern.  The bid shall state the legal name of the bidder and shall be 
signed in ink by a person or persons legally authorized to bind the bidder to a contract.  The name 
and title of the person or persons signing the bid shall be typed or printed below the signatures. 

8.2 Each bid and the bid deposit (described below) shall be submitted to the Owner at the place stated in 
the Advertisement for Bids in a sealed envelope bearing on the outside the name of the bidder, his 
address and the title of the project for which the bid is submitted.  If forwarded by mail, the sealed 
bid and the bid deposit shall be enclosed in an envelope with the notation "BID ENCLOSED" on the 
face and addressed as indicated in the Advertisement for Bids.  A Certificate of Eligibility and an 
Update Statement in accordance with Section 5 shall, if applicable, accompany each general bid. 

8.3 Each sub-bid shall be submitted as specified in Paragraph 8.2 above, and, in addition, the notation 
"SUB-BID" and the name of the sub-trade for which the sub-bid is submitted shall be placed on the 
outside of the sealed envelope containing the sub-bid. 

8.4 The Form for General Bid requires the general bidder to indicate whether performance and payment 
bonds will be required by the general bidder to be furnished by one or more filed sub-bidders.  If the 
general bidder requests one or more filed sub-bidders to furnish such bonds, the general bidder must 
pay the premiums for all such bonds requested and must include the costs of such premiums in his 
general bid. 

8.5 Section 39L of Chapter 30 of the Massachusetts General Laws prohibits the Owner from entering 
into a contract for this work with, and shall not approve as a subcontractor furnishing labor and 
materials for a part of any such work, a foreign corporation which has not filed with the Owner, a 
certificate of the State Secretary stating that such corporation has complied with Massachusetts 
General Laws Chapter 181, Sections 3 and 5. Therefore, every Foreign Corporation, whether 
submitting a general or sub-bid, must furnish a certified copy of its Certificate of Registration that 
has been duly filed with the State Secretary's office.  Any bid, general or sub, of a foreign corporation 
submitted without a Certificate may be invalid and may be rejected pursuant to Section 11. 

ARTICLE 9 -  RECEIPT OF BIDS 

9.1 All bidders are cautioned to allow ample time for transmittal of bids.  Bidders are solely responsible 
for delivery to and receipt by the Owner of bids at the place stated in the Advertisement for Bids.  
Bids received after the specified time or at other than the specified location will not be accepted or 
recognized and will be returned to the Bidder unopened.  The time of receipt will determine the 
acceptability of mailed bids, regardless of postmark. 

9.2 Any bid may be withdrawn by the bidder or his duly authorized representative by written notice 
received by the Owner at the address for receipt of bids specified in the Advertisement for Bids prior 
to the time scheduled for the opening of such bids or authorized postponement thereof.  No bid may 
be withdrawn for sixty (60) days, Saturdays, Sundays and legal holidays excluded, after the opening 
of general bids.  No telephone or telegraphic bid, change in bid or withdrawal of bid will be received 
or recognized.  A bid may be amended or modified only by withdrawing the bid and resubmitting 
another bid prior to the time for the opening of bids. 



Union Station – Maintenance: HVAC Services September 30, 2026 
 

Instructions to Bidders 
00 21 13 - 5 

9.3 Bids will be opened and read publicly at the place and time stated in the Advertisement for Bids or 
the authorized postponement thereof.  Bidders or their authorized representatives are invited to be 
present. 

ARTICLE 10 -  BID DEPOSIT 

10.1 A bid deposit in the form of a bid bond, or a certified check must accompany each bid, or a treasurer’s 
or cashier’s check issued by a responsible bank or trust company, payable to the City of Worcester.  
A bid bond shall be, (a) in form satisfactory to the Owner and substantially conforming to the sample 
contained in the Contract Documents, (b) with a Surety company qualified to do business (licensed) 
in the Commonwealth of Massachusetts and satisfactory to the Owner and conditioned upon the 
faithful performance by the principal of the agreements contained in the bid.  The bid deposit shall be 
in the amount of five (5) percent of the value of the bid. 

ARTICLE 11 -  REJECTION OF BIDS 

11.1 The Owner reserves the right to reject any or all general bids if it were in the public interest to do so.  
The Owner reserves the right to reject any sub-bid on any sub-trade, if it determines that such sub-
bid does not represent the sub-bid of a person competent to perform the work as specified or that less 
than three (3) such sub-bids were received and that the prices are not reasonable for acceptance 
without further competition. 

11.2 Within two (2) days, Saturdays, Sundays and legal holidays excluded, after opening sub-bids, the 
Owner will reject every sub-bid which is not accompanied by the required bid deposit or which 
otherwise does not conform to statutory requirements, or which is on a form not completely filled in, 
or which is incomplete, conditional or obscure, or which contains any addition not called for; 
provided, however, that the failure of the Owner to reject such a sub-bid within such period shall not 
validate such a sub-bid nor preclude the Owner from subsequently rejecting it. 

11.3 The Owner shall reject every general bid and filed sub-bid which is not accompanied by the required 
bid deposit, or which otherwise does not conform to the statutory requirements or the bid documents. 

11.4 The Owner reserves the right to reject any and all general bids which contains erasures, alterations, 
additions, errors or irregularities of any kind, or which contains proposed prices for any class or item 
of work which are, in the judgment of the Owner, substantially less or more than the actual cost to 
complete the work; provided, however, that the Owner reserves the right to waive any and all 
informalities as to form. Matters as to substance shall not be waived. 

ARTICLE 12 -  AWARD OF CONTRACT 

12.1 The general contract will be awarded to the lowest responsible and eligible general bidder complying 
with the conditions and requirements provided in these Instructions, the bid forms and the other bid 
documents. 

12.2 Award of the contract will be made within thirty (30) days, Saturdays, Sundays and legal holidays 
excluded, after (i) the opening of the general bids or (ii) the receipt by the Owner of any approvals 
necessary from federal or state agencies in connection with the project, whichever is later. 

12.3 The successful bidder will be notified in writing, by mail or otherwise, that their bid has been accepted 
and that he has been awarded the contract.  The successful bidder shall execute the contract and 
furnish the required bonds, at the offices of the Owner if requested, within five (5) days, Saturdays, 
Sundays and legal holidays excluded, after presentation of the contract to him or notice to him that 
the contract is ready for execution. 

12.4 If the bidder selected as the general contractor fails to perform his agreement to execute the contract 
in accordance with the terms of his bid and furnish a performance bond and also a labor and materials 
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payment bond as stated in his bid, the award will be made to the next lowest responsible and eligible 
general bidder, subject to the provisions of Sections 44A-44J, inclusive, of said Chapter 149 of the 
Massachusetts General Laws. 

12.5 After the apparent lowest eligible and responsible general bidder is selected, it shall promptly confer 
with the Owner on the question of sub-bidders.  Upon the Owner's acceptance of the sub-bidders to 
be utilized, the selected bidder shall promptly present subcontracts to its filed sub-bidders, and in all 
cases, the presentment of subcontracts must be made a minimum of six days prior to the presentment 
of the general contract to the general bidder by the Owner.  The general bidder shall submit copies of 
the executed subcontracts to the Owner as a prerequisite to the Owner’s presentment of the general 
contract.  As provided in the statutory subcontract form, the validity of the subcontracts is contingent 
upon execution of the general contract. [Massachusetts General Laws Chapter 149, Section 
44F(4)(c)]. 

ARTICLE 13 -  CERTIFICATES AND DOCUMENTS TO BE FURNISHED PRIOR TO 
EXECUTION OF THE CONTRACT 

13.1 If the amount or the estimated amount of this contract is greater than $100,000, then, pursuant, to 
Section 39R of Chapter 30 of the Massachusetts General Laws, the Contract Documents require the 
general contractor to make and keep books, records and accounts pertaining to the contractor's 
financial affairs and to file with the Deputy Commissioner of Capital Asset Management and the 
Owner the statements and certificates described below in Paragraphs 13.2, 13.3 and 13.4. 

13.2 Prior to the execution of the contract the general contractor shall file with the Owner: 

(1) A statement of management controls. 

(2) A statement prepared and signed by an independent certified public accountant, stating that he and 
or she have examined the statement of management on internal accounting controls, and expressing 
an opinion as to: 

a. whether the representations of management are consistent with the result of management's 
evaluation of the system of internal accounting controls; and 

b. whether such representations of management are, in addition, reasonable with respect to 
transactions and assets in amounts, which would be material when measured in relation to the 
applicant's financial statements. 

13.3 Prior to execution of the contract, and annually during the term of the contract, the general contractor 
shall file with the Deputy Commissioner of Capital Asset Management a Financial Statement 
prepared by an independent certified public accountant on the basis of an audit by such accountant. 
All statements shall be accompanied by an accountant's report. 

13.4 Pursuant to Sections 49A of Chapter 62C of the Massachusetts General Laws the contractor must 
certify that it has complied with all laws of the Commonwealth of Massachusetts relating to taxes.  A 
form of certificate for this purpose is included in the Contract Documents. 

13.5 Prior to commencement of work, the contractor must furnish to the Owner certificates evidencing 
required insurance coverage in accordance with the provisions of the insurance requirements 
contained in the Supplementary General Conditions of the Contract. 

13.6 The affidavit of compliance with certain laws of the Commonwealth relating to corporations, and 
evidence of corporate authority with respect to execution of the contract documents on behalf of the 
contractor, on the form contained in the bidding documents, must be furnished by the contractor to 
the Owner at the time of execution of the contract. 
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13.7 The general contractor as stated in the bid form must furnish a performance bond and a labor and 
materials payment bond, each in the amount of the contract sum.  Such bonds must be on the forms 
similar to those contained in the bid documents and must be executed and delivered to the Owner at 
the time of execution of the contract.  Each attorney-in-fact who executes such a bond on behalf of 
the surety must affix thereto a certified and current copy of his power of attorney. 

13.8 A performance and a labor and materials payment bond furnished by a subcontractor, at the request 
of a general contractor, shall secure the performance of the sub-contract by the subcontract; and shall 
indemnify and hold harmless the general contractor and the surety or sureties under the labor and 
materials payment bond furnished by the general contractor to the Owner against (1) any and all and 
expense arising out of any and all claims in connection with the performance of said subcontract 
which would be required to be paid under the labor and materials payment bond furnished by the 
general contractor to the Owner and (2) attorney's fees in the event that the subcontractor, after the 
notice, fails to assume the defense and defend such claims. 

13.9 The subcontract agreement between the general contractor and each filed subcontractor shall be in 
the form contained in the Contract Documents bound with the instructions, as required by Section 44 
F of said Chapter 149 of the Massachusetts General Laws. 

ARTICLE 14 -  FILED SUB-BID PROCEDURE 

14.1 As stated in the Advertisement for Bids, the Owner has requested FILED SUB-BIDS on the following 
classes of work: 

NOT APPLICABLE TO THIS SOLICITATION 

14.2 Every sub-bidder duly filing a sub-bid with the Owner shall be bound thereby to every general bidder 
not excluded therein from the use thereof; and any variance from such sub-bid communicated to a 
general bidder shall be of no effect. 

14.3 Each sub-bidder shall list in the sub-bid form the name and bid price of each person, firm or 
corporation performing each class of work or part thereof for which the section of the specifications 
for that sub-trade requires such listings; provided that in the absence of a contrary provision in the 
specification, any sub-bidder may, without listing any bid price, list his own name for any such class 
of work or part thereof and perform that work with persons on his own payroll if such sub-bidder 
after sub-bid opening, shows to the satisfaction of the Owner that he does customarily perform such 
class of work or the part thereof with employees on his own payroll who are mechanics or laborers 
referred to in Section 26 of said Chapter 149, of the Massachusetts General Laws, and is qualified so 
to do. 

14.4 FILED SUB-BIDS on this contract must be accompanied by a copy of a Certificate of Eligibility 
issued by the Deputy Commissioner of the Massachusetts Division of Capital Asset Management 
(formerly the "DCPO") showing that the bidder has the classification and capacity rating to perform 
the work required.  In order to be eligible to be awarded this contract, each filed sub-bidder must be 
certified by the DCAM for their total Project Cost, including all alternates elected (if applicable) to 
be taken by the Owner, and certified in their respective trade category.  

14.5 Each filed sub-bid must also be accompanied by a Contractor Qualifications Statement Update 
(“Update Statement”).  The Owner will furnish copies of the Update Statement form to bidders on 
request. (Note: A sample copy of the Update Statement is located at the end of this Section.).  Any 
filed sub-bid submitted without a currently valid Certificate of Eligibility and Update Statement shall 
be invalid and will not be accepted by the Owner. 

14.6 Not later than the second day, Saturdays, Sundays and legal holidays excluded, before the day fixed 
by the Owner for the opening of general bids, the Owner shall mail to every person on record as 
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having taken a set of Drawings and Specifications a list of sub-bidders arranged by sub-trades and 
listing for each sub-trade the name, address and sub-bid price of every sub-bidder submitting a sub-
bid thereon not rejected by the Owner, and the general bidders excluded from using such sub-bid.  A 
person shall not be named by a general bidder as a sub-bidder for a sub-trade on the general bid form 
unless such person is included for such sub-trade in said list.  

14.7 All sub-bidders, when finally selected, shall be notified in writing of their selection with forty-eight 
(48) hours thereafter by the general bidder.  The selected general bidder and each of the selected sub-
bidders shall promptly execute the subcontract agreements, and fully executed copies of all 
subcontract agreements shall be delivered to the Owner prior to presentment of the Owner-Contractor 
Agreement to the selected general bidder for execution. The selected General Bidder shall promptly 
and without delay notify the Owner of any selected sub-bidder who fails to execute a sub-contract or 
furnish the requisite bonds and/or insurance within five (5) days of presentment thereof. 

SEE 00 21 13.1 FOR SAMPLE DCAMM FORM CQ3 

CERTIFICATE OF ELIGIBILITY UPDATE STATEMENT 
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Instructions to Bidders – Prime Contract Update Statement 

See next page. 
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PRIME CONTRACTOR UPDATE STATEMENT 

TO ALL BIDDERS AND AWARDING AUTHORITIES 

A COMPLETED AND SIGNED PRIME CONTRACTOR UPDATE STATEMENT MUST BE SUBMITTED WITH EVERY 
PRIME BID FOR A CONTRACT PURSUANT TO M.G.L. c.149, §44A AND M.G.L. c. 149A.  ANY PRIME BID 
SUBMITTED WITHOUT AN APPROPRIATE UPDATE STATEMENT IS INVALID AND MUST BE REJECTED.  
 
Caution: This form is to be used for submitting Prime Contract bids.  It is not to be used for submitting Filed 
Sub-Bids or Trade Sub-Bids. 
 

AWARDING AUTHORITIES 

If the Awarding Authority determines that the bidder does not demonstrably possess the skill, ability and 
integrity necessary to perform the work on the project, it must reject the bid. 
 
BIDDER’S AFFIDAVIT 
 
I swear under the pains and penalties of perjury that I am duly authorized by the bidder named below 
to sign and submit this Prime Contractor Update Statement on behalf of the bidder named below, that 
I have read this Prime Contractor Update Statement, and that all of the information provided by the 
bidder in this Prime Contractor Update Statement is true, accurate, and complete as of the bid date. 
 
 

  

Bid Date Print Name of Prime Contractor 

  
Project Number  
(or name if no number) 

Business Address 

  

Awarding Authority Telephone Number 
 

 
 
 
 
 
 

INSTRUCTIONS 
 

 

SIGNATURE  

 Bidder’s Authorized Representative 

PRIME UPDATE STATEMENTS ARE NOT PUBLIC RECORDS AND 
ARE NOT OPEN TO PUBLIC INSPECTION (M.G.L. C.149, §44D) 
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INSTRUCTIONS TO BIDDERS 

• This form must be completed and submitted by all
Prime contractors bidding on projects pursuant to
M.G.L. c. 149, §44A and M.G.L. c. 149A.

• You must give complete and accurate answers to
all questions and provide all of the information
requested. MAKING A MATERIALLY FALSE
STATEMENT IN THIS UPDATE STATEMENT IS
GROUNDS FOR REJECTING YOUR BID AND FOR
DEBARRING YOU FROM ALL PUBLIC
CONTRACTING.

• This Update Statement must include all
requested information that was not previously
reported on the Application used for your firm’s
most recently issued (not extended or amended)
Prime Contractor Certificate of Eligibility.  The
Update Statement must cover the entire period
since the date of your Application, NOT since the
date of your Certification.

• You must use this official form of Update
Statement. Copies of this form may be obtained
from the awarding authority and from the Division
of Capital Asset Management and Maintenance
Web Site: www.mass.gov/DCAMM.

• If additional space is needed, please copy the
appropriate page of this Update Statement and
attach it as an additional sheet.

• See the section entitled “Bidding Limits” in the
Instructions to Awarding Authorities for important
information concerning your bidding limits.

INSTRUCTIONS TO AWARDING AUTHORITIES 

Determination of Bidder Qualifications 

• It is the awarding authority’s responsibility to
determine who is the lowest eligible and
responsible bidder. You must consider all of the
information in the low bidder’s Update Statement
in making this determination. Remember:  this
information was not available to the Division of
Capital Asset Management and Maintenance at
the time of certification.

• The bidder’s performance on the projects listed in
Parts 1 and 2 must be part of your review.
Contact the project references.

• AWARDING AUTHORITIES ARE STRONGLY
ENCOURAGED TO REVIEW THE LOW BIDDER’S
ENTIRE CERTIFICATION FILE AT THE DIVISION OF

CAPITAL ASSET MANAGEMENT AND 
MAINTENANCE.  Telephone (617) 727-9320 for an 
appointment.  

Bidding Limits 

Single Project Limit:  The total amount of the bid, 
including all alternates, may not exceed the bidder’s 
Single Project Limit. 

Aggregate Work Limit:  The annual value of the work 
to be performed on the contract for which the bid is 
submitted, when added to the annual cost to 
complete the bidder’s other currently held contracts, 
may not exceed the bidder’s Aggregate Work Limit. 
Use the following procedure to determine whether 
the low bidder is within its Aggregate Work Limit: 

Step 1      Review Update Statement Question #2 
to make sure that all requested 
information is provided and that the 
bidder has accurately calculated and 
totaled the annualized value of all 
incomplete work on its currently held 
contracts (column 9). 

Step 2      Determine the annual dollar value of the 
work to be performed on your project. 
This is done as follows: 

(i) If the project is to be completed in
less than 12 months, the annual dollar
value of the work is equal to the full
amount of the bid.

(ii) If the project will take more than 12
months to complete, calculate the
number of years given to complete
the project by dividing the total
number of months in the project
schedule by 12 (calculate to 3 decimal
places), then divide the amount of the
bid by the calculated number of years
to find the annual dollar value of the
work.

Step 3        Add the annualized value of all of the 
bidder’s incomplete contract work (the 
total of column 9 on page 5) to the 
annual dollar value of the work to be 

http://www.mass.gov/dcam
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performed on your project. The total 
may not exceed the bidder’s Aggregate 
Work Limit. 

Correction of Errors and Omissions in Update 
Statements 

Matters of Form:  An awarding authority shall not 
reject a contractor’s bid because there are mistakes or 
omissions of form in the Update Statement submitted 
with the bid, provided the contractor promptly 

corrects those mistakes or omissions upon request of 
the awarding authority. [810 CMR 8.05(1)]. 

Correction of Other Defects:  An awarding authority 
may, in its discretion, give a contractor notice of 
defects, other than mistakes or omissions of form, in 
the contractor’s Update Statement, and an 
opportunity to correct such defects, provided the 
correction of such defects is not prejudicial to fair 
competition. An awarding authority may reject a 
corrected Update Statement if it contains unfavorable 
information about the contractor that was omitted 
from the Update Statement filed with the contractor’s 
bid. [810 CMR 8.05(2)]. 
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PART 1 - COMPLETED PROJECTS 

LIST ALL PUBLIC AND PRIVATE BUILDING PROJECTS YOUR FIRM HAS COMPLETED SINCE THE DATE OF APPLICATION FOR YOUR MOST RECENTLY 
ISSUED (NOT EXTENDED OR AMENDED) DCAMM CERTIFICATE OF ELIGIBILITY.  YOU MUST REPORT ALL REQUESTED INFORMATION NOT 
PREVIOUSLY REPORTED ON THAT DCAMM APPLICATION*.  

PROJECT TITLE & LOCATION WORK 
CATEGORY 

CONTRACT PRICE START DATE DATE 
COMPLETED 

Attach additional sheets if necessary 

* If your firm has been terminated from a project prior to completion of the work or has failed or refused to complete its work under any
contract, full details and an explanation must be provided. See Part 3 of this Update Statement.
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PROVIDE THE FOLLOWING REFERENCE INFORMATION FOR EACH COMPLETED PROJECT LISTED ON THE PREVIOUS PAGE. 

PROJECT TITLE COMPANY NAME CONTACT PERSON TELEPHONE 
OWNER: 

DESIGNER: 

GC: 

OWNER: 

DESIGNER: 

GC: 

OWNER: 

DESIGNER: 

GC: 

OWNER: 

DESIGNER: 

GC: 

OWNER: 

DESIGNER: 

GC: 

Is your company or any individual who owns, manages or controls your company affiliated with any owner, designer or general contractor named 
above, either through a business or family relationship?        YES    NO 

Are any of the contact persons named above affiliated with your company or any individual who owns, manages or control your company, either 
through a business or family relationship?                                  YES    NO  

If you have answered YES to either question, explain. _ _ 
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PART 2 - CURRENTLY HELD CONTRACTS 

LIST ALL PUBLIC AND PRIVATE BUILDING AND NON-BUILDING CONSTRUCTION PROJECTS YOUR COMPANY HAS UNDER CONTRACT ON THIS DATE 
REGARDLESS OF WHEN OR WHETHER THE WORK COMMENCED. 

1 2 3 4 5 6 7 8 9 

PROJECT TITLE & 
LOCATION 

WORK 
CATEGORY 

START AND 
END DATES 

ON 
SCHEDULE 
(yes / no) 

CONTRACT 
PRICE 

% NOT 
COMPLETE 

$ VALUE OF 
WORK NOT 
COMPLETE 
(col. 5 X col. 

6) 

NO. OF YEARS 
REMAINING 

(see note 
below) 

ANNUALIZED 
VALUE OF 

INCOMPLETE 
WORK 

(col. 7 ÷ col. 8) 
(divided by) 

ANNUALIZED VALUE OF ALL INCOMPLETE CONTRACT WORK  (Total of Column 9)  $_       _ 

 Column 8   • If less than one year is left in the project schedule, write 1. 
• If more than 12 months are left in the project schedule, divide the number of months left

in the project schedule by 12 (calculate to three decimal places).
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PROVIDE THE FOLLOWING REFERENCE INFORMATION FOR EACH CURRENTLY HELD PROJECT LISTED ON THE PREVIOUS PAGE. 

PROJECT TITLE  COMPANY NAME CONTACT PERSON TELEPHONE 
 OWNER:    

DESIGNER:    

GC:    
 OWNER:    

DESIGNER:    

GC:    
 OWNER:    

DESIGNER:    

GC:    
 OWNER:    

DESIGNER:    

GC:    

 OWNER:    

DESIGNER:    

GC:   
 

Is your company or any individual who owns, manages or controls your company affiliated with any owner, designer or general contractor named 
above either through a business or family relationship?        YES    NO 
 
Are any of the contact persons named above affiliated with your company or any individual who owns, manages or control your company, either 
through a business or family relationship?                                  YES    NO  
 
If you have answered YES to either question, explain. _     _ 
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For Parts 3 and 4, if you answer YES to any question, please provide on a separate page a complete 
explanation.  You must report all requested information not previously reported on your most recent DCAMM 
Application for Prime Certificate of Eligibility. Information must supplement all judicial and administrative 
proceedings involving bidder’s firm, which were instituted or concluded (adversely or otherwise) since your 
firm’s Application for your most recently issued (not extended or amended) Certificate of Eligibility.  Include all 
details [project name(s) and location(s), names of all parties involved, relevant dates, etc.].  
 
 
PART 3 – GENERAL PERFORMANCE 
 
Part 3 of the Update Statement corresponds to Section 5 of the Prime Application.  The numbering below 
refers back to the numbered questions in the application for your reference.   
 
Prime Application Section  5 - General Performance 
 

 YES NO 
5.A.  Has your Company been terminated prior to completion of a Contract?   

5.B.  Has your Company failed or refused to perform or complete any of its Scope of Work 
under any Contract prior to substantial completion? 

  

5.C.  Has your Company and/or any principal, officer, or individual with a Financial Interest in 
your Company filed for bankruptcy? 

  

5.D.  Has a surety for your Company taken over or been asked to complete your Scope of 
Work under any Contract? 

  

5.E.  Has a payment or performance bond been invoked against your Company on any 
Contract? 

  

5.F.  Has any surety for your Company made payment under a payment bond to a vendor or 
supplier or other party on any Contract? 

  

5.G.  Has any subcontractor filed a demand for direct payment on any of your Contracts?   

5.H.  Has a lawsuit been filed by any of your subcontractors or suppliers to enforce a 
mechanic’s lien in connection with any of your Contracts?  

  

5.I.  Has there been a death of any Company employee or other person in connection with (or 
as the result of) performing your Company’s Scope of Work on any of your Contracts? 

  

5.J.  Has any Company employee or other person suffered an injury while performing any 
tasks within the Scope of Work on any of your Contracts resulting in his/her inability to 
return to work for a period in excess of one year? 
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PART 4 – LEGAL OR ADMINISTRATIVE PROCEEDINGS; COMPLIANCE WITH LAWS 
 
Part 4 of the Update Statement corresponds to section 6 of the Prime Application.  The numbering 
below refers back to the numbered questions in the application for your reference.   

 
Prime Application Section 6 -Legal or Administrative Proceedings; Compliance with Laws  
 
The term “administrative proceeding” as used in this Prime Contractor Update Statement includes (i) 
any action taken or proceeding brought by a governmental agency, department or officer to enforce any 
law, regulation, code, legal, or contractual requirement, except for those brought in state or federal 
courts, or (ii) any action taken by a governmental agency, department or officer imposing penalties, 
fines or other sanctions for failure to comply with any such legal or contractual requirement.   
 
The term “anyone with a financial interest in your firm” as used in this Section “I”, shall mean any 
person and/or entity with a 5% or greater ownership interest in the applicant’s firm. 
 

 
 YES NO 
6.A.   Have any Judicial Actions or Administrative Proceedings involving your Company and/or 

a principal or officer or individual with a Financial Interest in your Company been 
brought, concluded, or settled relating to the procurement or performance of any of your 
Contracts? 

  

6.B.  Have any Judicial Actions or Administrative Proceedings involving your Company and/or a 
principal or officer or individual with a Financial Interest in your Company been brought, 
concluded, or settled relating to a violation of any state or federal construction 
procurement laws? 

  

6.C.  Have any criminal charges involving your Company and/or a principal or officer or 
individual with a Financial Interest in your Company been brought, concluded, or settled 
relating to the procurement or performance of any of your Contracts (e.g., fraud, graft, 
embezzlement, forgery, bribery, falsification or destruction of records or receipt of stolen 
property)? 

  

6.D.  Have any Judicial Actions or Administrative Proceedings involving your Company and/or 
a principal or officer or individual with a Financial Interest in your Company been 
brought, concluded, or settled relating to a violation of state ethics laws (in 
Massachusetts: M.G.L. Chapter 268A)? 
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Section 6 - Legal or Administrative Proceedings; Compliance with Laws (continued) 
 

 YES NO 
6.E.  Have any Judicial Actions or Administrative Proceedings involving your Company and/or a 

principal or officer or individual with a Financial Interest in your Company been brought, 
concluded, or settled relating to a violation of any state or federal law regulating hours of 
labor, unemployment compensation, minimum wages, prevailing wages, overtime pay, 
equal pay, child labor or worker’s compensation? 

  

6.F.  Have any Judicial Actions or Administrative Proceedings involving your Company and/or a 
principal or officer or individual with a Financial Interest in your Company been brought, 
concluded, or settled relating to a violation of any state or federal law prohibiting 
discrimination in hiring and/or employment?  

  

6.G.  Have any Judicial Actions or Administrative Proceedings involving your Company and/or 
a principal or officer or individual with a Financial Interest in your Company been 
brought, concluded, or settled for violation of any state or federal law regulating labor 
relations, including collective bargaining agreements, employee welfare benefit plans, 
employee pension benefit plans, other ERISA and non-ERISA plans?  

  

6.H.  Have any proceedings by a local, state, or federal agency been brought, concluded, or 
settled relating to decertification, debarment or suspension of your Company and/or any 
principal or officer or individual with a Financial Interest in your Company from 
construction contracting? 

  

6.I.  Have any Judicial Actions or Administrative Proceedings involving your Company and/or a 
principal or officer or individual with a Financial Interest in your Company been brought, 
concluded, or settled relating to a violation of state or federal environmental laws? 

  

6.J. Has your Company been fined or sanctioned by OSHA and/or any other state or federal 
agency for violations of any laws or regulations related to occupational health or safety? 

  

6.K. Has your Company ever (i) failed to meet applicable workforce and/or diversity program 
goals, benchmarks or other requirements, and/or (ii) been sanctioned, fined and/or 
penalized for non-compliance with workforce policies and/or diversity programs (e.g., for 
MBEs, WBEs, SDVOBEs and DBEs) and/or failure to maintain and/or submit required 
reports, such as certified payrolls. 

  

6.L. Other than previously reported in the above questions, have any Judicial Actions or 
Administrative Proceedings or investigations involving your Company and/or a principal 
or officer or individual with a Financial Interest in your Company been brought, 
concluded, or settled by any local, state or federal agency relating to the procurement or 
performance of any construction contract? 
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PART 5 - SUPERVISORY PERSONNEL 
 
List all supervisory personnel, such as project managers and superintendents, who will be assigned to the 
project if your firm is awarded the contract. Attach the resume of each person listed below. 
 

NAME TITLE OR FUNCTION 
            

            

            

            

 
 
 
PART 6 - CHANGES IN BUSINESS ORGANIZATION OR FINANCIAL CONDITION 
 
Have there been any changes in your company’s business organization (including changes in 
ownership, mergers, or asset/stock sales), financial condition or bonding capacity since the date your 
current Certificate of Eligibility was issued?      Yes       No 
If YES, attach a separate page providing complete details. 
 
 
PART 7 – LIST OF COMPLETED CONSTRUCTION PROJECTS SUBMITTED TO THE DIVISION OF CAPITAL ASSET 
MANAGEMENT AND MAINTENANCE. 
 

Attach here a copy of the list of completed construction projects which was submitted with your 
firm’s DCAMM Application for your most recently issued (not extended or amended) DCAMM 
Certificate of Eligibility.  The Attachment must include a complete copy of the entire Projects 
Table – “Completed Projects” and the final page – “Certification” (Signature Page) containing the 
signature and date that the Completed Projects list was submitted to the Division of Capital 
Asset Management and Maintenance. 
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WORCESTER REDEVELOPMENT AUTHORITY 

FORM FOR GENERAL BID 

  

BIDDER’S NAME    

This bid must be accompanied by a deposit in the form of a bid bond, or a certified check, treasurer's check, 
or cashier's check, payable to the City of Worcester (hereinafter referred to as the "Owner", or the 
"Awarding Authority") in the amount of five (5) percent of the value of the bid.  No other form of bid 
security will be accepted. 

By submitting this bid the undersigned represents to the Owner that it has examined and understands the 
Advertisement for Bids, Instructions to Bidders, contract forms, Conditions of the Contract (General and 
Supplementary), Drawings, Specifications and all other Contract Documents and has examined the site, as 
defined therein, and that this bid is made with distinct reference and relation to all said Contract Documents; 
but the undersigned declares that in regard to the conditions affecting the work to be done and the labor and 
materials needed, this bid is based solely on its own investigation and research and not in reliance upon any 
drawings, surveys, measurements, dimensions, calculations, estimates, or other tests or representations of 
any employee, officer, agent or consultant of the Owner. By submitting this bid, the undersigned agrees 
that it shall be subject to the jurisdiction of the courts of the Commonwealth of Massachusetts with respect 
to any actions arising out of or related to this bid or any contract that may be entered into based upon this 
bid, and that any such actions commenced by the undersigned shall be commenced in the courts of the 
Commonwealth of Massachusetts. 

A bidder wishing to amend this bid after transmittal to the Owner may do so only by withdrawing this bid 
and resubmitting another bid prior to the time for opening bids. 

  
To the Awarding Authority: WORCESTER REDEVELOPMENT AUTHORITY 

A. The undersigned proposes to furnish all labor and materials required for the Union Station – 
Maintenance: HVAC Services, 10 Washington Square, Worcester, MA 01604, in accordance 
with the accompanying Drawings, Specifications and Addenda, prepared by Worcester 
Redevelopment Authority, for the contract price specified below, subject to additions or deductions 
according to the terms of the Plans and Specifications. 

B. This Bid includes Addenda numbered: ___, ___, ___, ___, ___, ___, ___, ___, ___, ___, ___, ___ 
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C. Bid Price: 

 

 
 

 
Percentage Mark-Up on materials not to exceed 10%. Any quotes or invoices from vendor 
must show base cost of material and mark-up broken out at the request of the Worcester 
Redevelopment Authority. Percentage Mark-Up on materials shall be maintained for entire 
contract term. No service charges nor truck charges are allowed. Invoices including any 
additional charges shall be rejected by the Worcester Redevelopment Authority. 
 

** The Contract will be awarded in the aggregate. Bidders MUST bid all items. 
 

This is not an exclusive contract. The Worcester Redevelopment Authority may, at its 
discretion, select a contractor not under a “blanket contract” to perform any work. 

Hourly and Annual Cost Estimates are for bidding purposes and to establish service rates 
where applicable. These estimated amounts will not reflect the actual quantities for the 
contract term. 

 

PROVIDE HVACR SERVICE AS REQUIRED BY THE WORCESTER REDEVELOPMENT 
AUTHORITY AS PER ATTACHED SPECIFICATIONS AND REQUIREMENTS CONTAINED 

HEREIN. 
 

THIS CONTRACT WILL PROVIDE FOR 24 HOURS, SEVEN DAYS PER WEEK EMERGENCY 
CALL SERVICE. THE RATES NOTED BELOW SHALL BE USED FOR ALL SERVICE & 

MAINTENANCE WORK AND FOR CONSTRUCTION PROJECTS – 
$ 9,999 AND UNDER. 

 
Item 

# 

Estimated 
Annual 

Quantity 

 
 

Description 

 
 

Unit Price 

 
 

Extended Price 

1 300 
hours 

Hourly Rate 7:00 AM to 4:00 PM 
Monday thru Friday, Excluding Holidays $  $  

2 15 
hours 

Hourly Rate 4:00 PM to 7:00 AM 
Monday thru Friday, Excluding Holidays $  $  

3 15 
hours 

Hourly Rate for Saturdays, Sundays, & Legal 
Holidays $  $  

 NOTE: NO SINGLE PROJECT MAY EXCEED $10,000.00  

TOTAL BID PRICE 

 

 
$ ** 

Union Station - Maintenance: HVAC 
Services PRICING PAGE 
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D. Disclosure of Contract Renewal 

DISCLOSURE OF CONTRACT RENEWAL 
 

This contract may be renewed for a second and third year at the sole discretion of the 
Worcester Redevelopment Authority, the option of which will be determined at the end 
of the current contract year. 

 
 
 

In no event will increase exceed   % for the second contract year. * 
 
 

In no event will increase exceed   % for the third contract year. * 
 
 
* Percentage increases shall apply only to hourly service rates. Percentage mark-up on materials 

shall remain firm for the entire contract period (regardless of length). 
 
 Please note that updated prevailing wage rate sheets shall be provided with any 

contract renewal. 
 
 

(TO BE COMPLETED BY BIDDER) 
 

 
Name Date 

 
 

Title 
 
 

IF VENDOR DOES NOT WISH TO BE CONSIDERED FOR A SECOND AND 
THIRD YEAR OPTION, PLEASE INDICATE BY CHECKING THIS BOX:  

 
IMPORTANT 

 
 It is understood and agreed, that failure by the bidder to complete the above increase 

statement, it is the bidders intent to accept a second and third year option at zero (0) 
percent increase. 

 
All other Terms and Conditions to remain the same. 
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E. The undersigned agrees that, if he is selected as General Contractor, he will within five (5) days, 
Saturdays, Sundays and legal holidays excluded, after presentation thereof by the Awarding 
Authority, execute a contract in accordance with the terms of this bid and furnish a performance 
bond and also a labor and materials or payment bond, each of a surety company qualified to do 
business under the laws of the Commonwealth of Massachusetts and satisfactory to the Awarding 
Authority and each in the sum of the contract price, the premiums for which are to be paid by the 
General Contractor and are included in the contract price. 

F. The undersigned hereby certifies that he is able to furnish labor that can work in harmony with all 
other elements of labor employed or to be employed on the work and that he will comply fully with 
all laws and regulations applicable to awards made subject to Section 44A of Chapter 149 of the 
Massachusetts General Laws. 

G. The undersigned further certifies under penalties of perjury that this bid is in all respects bona-fide, 
fair and made without collusion or fraud with any other person.  As used herein the word "person" 
shall mean any natural person, joint venture, partnership, corporation or other business or legal 
entity.  The undersigned further certifies under penalties of perjury that the said undersigned is not 
presently debarred from doing public construction work in the Commonwealth under the provisions 
of Section Twenty-nine F of Chapter Twenty-nine, or any other applicable debarment provisions 
of any other Chapter of the Massachusetts General Laws or any rule or regulation promulgated 
there under. 

H. The undersigned hereby certifies that all employees to be employed at the worksite will have 
successfully completed a course in construction safety and health approved by the United States 
Occupational Safety and Health Administration that is at least 10 hours in duration at the time the 
employee begins work and who shall furnish documentation of successful completion of said 
course with the first certified payroll report for each employee; and that they will comply fully with 
all laws and regulations applicable to awards made subject to M.G.L. c.149 sec.44A-J. 

 
  

Date 

 
  

Print Name of Bidder 

 
  

Social Security Number or 
Federal Identification Number 

 
 
By:   

Name of Person Signing Bid and Title 

 
  

Telephone Number 

 
  

Business Street Address 

 
  

Fax Number 

 
  

City, State and ZIP Code 
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The Bidder shall fill in the following information about its business organization. 

1. If the Bidder is a corporation, indicate the state of incorporation. 

President: 
 

State of Incorporation: 

Treasurer: 
 

Secretary: 
 

If a Foreign Corporation: 
(incorporated or organized under laws other than 
laws of the Commonwealth of Massachusetts) 

Is the Corporation registered with the 
Secretary of State of Massachusetts? 
 
Yes   No   

If the Bidder is selected for the work referred to above, it is required under Massachusetts 
General Laws, Chapter 30, Section 39L to furnish to the Awarding Authority a certificate of the 
Secretary of State stating that the Corporation has complied with Massachusetts General Laws, 
Chapter 181, Sections 3 and 5 and the date of such compliance. 

2. If the Bidder is a Partnership, give full names and addresses of all partners: 

Name of Partner: 
 

Residence Address: 
 

Name of Partner: 
 

Residence Address: 
 

Name of Partner: 
 

Residence Address: 
 

3. If the Bidder is an Individual, give residential address if different from business address: 

Name: 
 

Residence Address: 
 

4. If the Bidder is an Individual doing business under a Firm name: 

Name of Firm: 
 

Business Address: 
 

Name of Individual: 
 

Residence Address: 
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Other forms of business organization: 

 
 

 
 

 
 

I. The Bidder will give below the name and address of the Surety Company who will sign the bonds. 

Name: 
 

Address: 

END OF FORM FOR GENERAL BID 
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CERTIFICATE OF VOTE OF AUTHORIZATION 
 
         Date:     

             
I hereby certify that at a meeting of the Board of Directors of:      duly called and held on 

the    day of   , 2026, at which time 

             
Name         Officer 

of the        be and hereby is authorized to execute and deliver for and 

in behalf of the corporation, a contract with the                    for                      in the City of Worcester and, 

as Principal to execute a Performance Bond and Labor and Materials Bond in connection therewith, which 

Contract and Bonds were presented to and made a part of the records of said meeting. 

I further certify that                 is the duly qualified and acting               of the Corporation and that said vote 

has not been repealed, rescinded or amended. 

A true copy of the record, 
 

ATTEST 
 
 ______________________________ 
      Clerk of the Corporation 
 
(Corporate Seal) 
   Sworn to and subscribed to me this    day of 

   , 2026. 
 
 
         
    Notary Public 
    My Commission Expires:     
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CERTIFICATE OF ACKNOWLEDGMENT OF CONTRACTOR 
IF A CORPORATION 

 
for AGREEMENT 

 
State of    ) 

ss 
County of    ) 
 
 
On this   day of   , 2026, before 

me personally came        to me known,  

who being by me duly sworn, did depose and say as follows: 

 

That he resides at           

and is the              

of              

 
the corporation described in and which executed the foregoing instrument; that he knows the corporate seal 
of said corporation; that the seal affixed to the foregoing instrument is such corporate seal and it was so 
affixed by order of the Board of Directors of said corporation; and that by the like order he signed thereto 
his name and official designation. 
 
 
    (Seal) 
Notary Public 
My Commission Expires:     
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CERTIFICATE OF ACKNOWLEDGMENT OF CONTRACTOR IF A CORPORATION 
 

FOR CONTRACT BONDS 
 
State of     ) 

ss 
County of     ) 
 
 
On this    day of    , 2026,  

before me personally came      to me 

known, who being by me duly sworn, did depose and say as follows: 

 

That he resides at           

and is the             

of              

 
the corporation described in and which executed the foregoing instrument; that he knows the corporate seal 
of said corporation; that the seal affixed to the foregoing instrument is such corporate seal and it was so 
affixed by order of the Board of Directors of said corporation; and that by the like order he signed thereto 
his name and official designation. 
 
 
 
 
    (Seal) 
Notary Public 
 
 
 
 
My Commission Expires:       
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No General Bidder or Filed Sub-bidder will be eligible for a contract award unless the following 
certification has been completed and submitted to the Awarding Authority with its bid. 

WORCESTER REDEVELOPEMENT AUTHORITY 
FORM OF 

TAX PAYMENT CERTIFICATE 

STATE LAW NOW MANDATES THAT TO DO BUSINESS WITH THE WORCESTER 
REDEVELOPMENT AUTHORITY the Massachusetts Revenue Enforcement and Protection Program of 
1983 requires that the following be supplied with your Bid: 

Date:       

Pursuant to M.G.L. Chapter 62C, Section 49A, I certify under the Penalties of Perjury That I, To 
My Best Knowledge and Belief, Have Filed ALL Massachusetts State Tax Returns and Paid ALL 
Massachusetts State and City Taxes Required under Law. 

Company Name:           

Street and Number:            

City or Town:            

State:        Zip Code:     

Telephone Number:           

Social Security Number or Federal Identification Number:      

Is Company Certified by State Office of Minority and Women Business Assistance (SOMWBA)? 

Yes    Date of Certification:         

No    

Failure to complete this form may result in rejection of Bid and/or removal from City Bid Lists. 

________________________________  
 BIDDER'S Authorized Signature 

END OF SECTION 



CORI COMPLIANCE / GENDER IDENTITY & EXPRESSION 

Vendors entering into contracts with the City of Worcester must affirm that their policies 
regarding CORI information are consistent with the CORI hiring standards set by the City of 
Worcester. The City’s CORI hiring policy may be downloaded from City of Worcester website 
www.worcesterma.gov. Questions pertaining to the City’s CORI hiring policy are to be directed 
to the Equal Employment Opportunity Officer, Executive Office of Human Resources at 508-
799-1030. 

CERTIFICATION 

All Vendors must check one of the three lines below. 

1. _____   CORI checks are not performed on any Applicants.

2. _____   CORI checks are performed on some or all Applicants.  The Vendor, by affixing
a signature below, affirms under penalties of perjury that its CORI policy is consistent with the
standards set forth with the CORI hiring standards set by the City of Worcester.

3. _____  CORI checks are performed on some or all Applicants.  The Vendor’s CORI
policy is not consistent with the standards set forth with the CORI hiring standards set by the City
of Worcester. (a copy of the Vendor’s written CORI policy must accompany this form).

_____________________________             _____________________________  
(Typed or printed name of person            Signature 
signing quotation, bid or proposal)   

_____________________________  
Name of Business 

A Vendor with a CORI policy that does NOT conform to the City standards must check Line 3.  
Vendors who check Line 3 will not be permitted to enter into contracts with the City, absent a 
waiver granted by the City. For any waiver to be granted, a written request should accompany bid 
submission explaining in detail why the vendor fails or refuses to comply with the City’s CORI 
hiring standards.  

----------------------------------------------------------------------------------------------- 

Gender Identity Standards Applicable to Vendors 
The city will do business only with vendors that have adopted and employ Gender Identity 
policies, practices and standards that are consistent with city standards. 

The city may review all vendors’ Gender Identity policies and practices for consistency with city 
standards. 

By signing this bid, vendor confirms that their Gender Identity policies, practices and standards 
are consistent with those of the City of Worcester. For further information please refer to the 
Ordinance Relative to Gender Identity and Expression found at www.worcesterma.gov or call the 
LGBTQ Liaison/Director of Human Rights & Disabilities at 508-799-8486. 

FORMS - CORI - Gender Compliance 
00 43 00.04 - 1

http://www.worcesterma.gov/
http://www.worcesterma.gov/


STATE LAW MANDATES THAT TO DO BUSINESS WITH THE CITY OF 
WORCESTER the Massachusetts Revenue Enforcement and Protection Program of 1983 
requires that the following be supplied with your bid: 

DATE: _________________________ 

Pursuant to Mass. G.L. Ch. 62C, Section 49A, I certify under the penalties of perjury that 
I, to my best knowledge and belief, have filed all Massachusetts State Tax Returns and 
paid all Massachusetts State and City Taxes required under law. 

COMPANY NAME: 

STREET ADDRESS: 

CITY OR TOWN: 

STATE: ZIP CODE: 

TELEPHONE NO.: FAX NO. 

SOCIAL SECURITY OR FEDERAL IDENTIFICATION NO.: 

AUTHORIZED SIGNATURE: 

FAILURE TO COMPLETE THIS FORM MAY RESULT IN REJECTION OF BID AND/OR REMOVAL 
FROM CITY BID LIST. 

RIGHT TO KNOW 

FORM REAP 1 (REVISED 12/07) 

Any vendor who receives an order or orders resulting from this invitation agrees to 
submit a Material Safety Data Sheet (MSDS) for each toxic or hazardous substance or 
mixture containing such substance, pursuant to M.G.L. C111f  228, 9 and 10 and the 
regulations contained in 441 CMR SS21.06 when deliveries are made. The vendor agrees 
to deliver all containers properly labeled pursuant to M.G.L. C111F  S7 and the 
regulation contained in 441 CMR S21-05. Failure to submit a MSDS and/or labels on 
each container will place the vendor in noncompliance with the purchase order and/or 
contract. Failure to furnish MSDS’s and/or labels on each container may result in Civil or 
Criminal penalties, including bid debarment and action to prevent the vendor from selling 
said substances, or mixtures containing said substances within the Commonwealth. All 
vendors furnishing substances or mixtures subject to Chapter 1.1F or M.G.L. are 
cautioned to obtain and read the law and rules and Regulations referenced above. Copies 
can be obtained from the State House Book Store, Secretary of State, State House, Room 
117, Boston, MA (617) 727-2834 for $2.00 plus $.65 postage. In addition, copy of
"Right to Know" law is available in Purchasing Department for review. 

FORMS - REAP     
00 43 00.05 - 1



WAGE THEFT PREVENTION CERTIFICATION

By the Revised Ordinances, Chapter 2, Section 39, the city of Worcester has established requirements for certain contracts 
in an effort to prevent wage theft. Prospective contractors must provide the following certification and disclosures with 
their bids/proposals. The City will not award a contract without receipt of this completed certification.

INSTRUCTIONS: A prospective contractor shall (a) check Box 1 OR Box 2, as applicable, (b) check Boxes 3-5, (c) sign 
this form certifying compliance with the Wage Theft Prevention Ordinance, and (d) submit the completed form with its 
bid/proposal. For multi-year contracts, the successful bidder/proposer shall submit the completed form annually to the 
Purchasing Director.

Pursuant to the Wage Theft Prevention Ordinance, successful bidders/proposals shall post in conspicuous places the Mass.
Wage and Hour Laws notice informing employees of the protections of G.L. c. 149, Sec. 151, and the Fair Labor 
Standards Act (FLSA). The notice may be found at http://www.mass.gov/ago/docs/workplace/wage/wagehourposter.pdf

ALL BIDDERS/PROPOSERS MUST CERTIFY THAT [check either Box 1 or Box 2, as applicable]

1. Neither this vendor/contractor nor any prospective subcontractor has been subject to a federal or state criminal or
civil judgment, administrative citation, final administrative determination, order or debarment resulting from a violation of
G.L. c. 149, G.L. c. 151, or FLSA, within three (3) years prior to the date of this bid/proposal submission.

OR

2. This vendor/contractor, or a prospective subcontractor, has been subject to a federal or state criminal or civil
judgment, administrative citation, final administrative determination, or debarment resulting from a violation of G.L. c.
149, G.L. c. 151, or FLSA, within three (3) years prior to the date of this bid/proposal submission. The firm shall provide
a copy of the same with the bid/proposal.

ALL BIDDERS/PROPOSERS MUST CERTIFY EACH OF THE FOLLOWING

3. Within five (5) days of receiving notice, the vendor/contractor shall report and provide a copy of any federal or
state criminal or civil judgment, administrative citation, final administrative determination, order or debarment resulting
from a violation of G.L. c. 149, G.L. c. 151, or FLSA imposed on this firm or on any prospective subcontractor while any
bid/proposal to the City is pending and, if awarded a contract, during the term of the contract provide the same to the
Purchasing Director.

4. A vendor/contractor awarded a contract that has disclosed under paragraph 3 above shall, upon request, furnish
monthly certified payrolls for the City contract as the Purchasing Director instructs and shall, at the discretion of the
Purchasing Director, obtain a wage/payment bond or other suitable insurance as required by the Wage Theft Prevention
Ordinance. Vendors/contractors subject to a state or federal debarment for violation of the above laws or prohibited from
contracting with the Commonwealth are prohibited from contracting with the City, and upon a finding or order of
debarment or prohibition, the City may terminate the contract.

5. The contractor shall post notices provided by the City in conspicuous places informing employees of the
protections of the Wage Theft Prevention Ordinance, and applicable local, state and federal law.

The undersigned certifies under the pains and penalties of perjury that the contractor is in compliance and agrees to 
remain in compliance with the provisions of the Wage Theft Prevention Ordinance for the term of its contract with the 
City.

Signed:__________________________________     _____________________________________ _______________
Print Name & Title Company Name Date

FORMS - Wage Theft - 00 43 00.06 - 1
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WRA Conflict of Interest Policy 

See next page. 



 

 
  

 
Executive Office of Economic Development •455 Main Street, Worcester, MA 01608  

P| 508-799-1400 F| 508-799-1406 • www.WorcesterMa.gov 
 
 

Worcester Redevelopment Authority 
Peter Dunn, Chief Executive Officer 
455 Main Street, Worcester, MA 01608 
P| 508-799-1400 F| 508-799-1406 
development@worcesterma.gov 
 

May 19, 2026 
 
Worcester Regional Transit Authority 
60 Foster Street 
Worcester, MA 01608 
 
RE: Standards of Conduct; Conflict of Interest 
 
This letter is provided to substantiate the Worcester Redevelopment Authority (WRA)’s compliance, as 
a “Subrecipient” of Federal Transit Administration (FTA) funding through the Worcester Regional 
Transit Authority (WRTA), with respect to Section 4(a) of the FTA Master Agreement. 
 
In accordance with the WRA bylaws and the Revised Ordinances of the City of Worcester, the 
administration of WRA operations, including the procurement of goods, services, and contracts, is 
carried out by designated municipal personnel. The conduct of all applicable personnel must comply 
with the Commonwealth of Massachusetts’ Conflict of Interest Law (M.G.L Chapter 268A) and 
Financial Disclosure Law (M.G.L. 268B), which covers the relevant conflict of interest matters outlined 
in Section 4(a) of the FTA Master Agreement. Applicable personnel also participate in the required 
training program administered by the State Ethics Commission.  
 
As such, the established “penalties, sanctions or other disciplinary actions for violations” required by 
Section 4(a)(3) in the FTA Master Agreement are those prescribed in the applicable state law. 
 
Sincerely, 
 

 
 
Peter Dunn 
Chief Development Officer 
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THIS AGREEMENT made on __________________ , 2026, at Worcester, in the County of Worcester, 
Commonwealth of Massachusetts by and between XXX., a corporation duly organized and existing under 
the laws of the Commonwealth of Massachusetts, having a principal place of business at XXX, and duly 
authorized to conduct business in the Commonwealth of Massachusetts (hereinafter called the Contractor), 
and the Worcester Redevelopment Authority, an independent body politic and corporate organized under 
c.121B of the General Laws of Massachusetts with its principal office located at City Hall, 4th Floor, 455 
Main Street, Worcester MA 01608 (hereinafter called the WRA). 

W I T N E S S E T H: 

That the Contractor, in consideration of the payments hereinafter mentioned and of the fulfillment of the 
agreements herein mutually entered into, agrees with the WRA as follows: 

(1) SCOPE OF WORK: 
The Contractor shall, pursuant to the terms of this Agreement, provide all the supplies, materials and 
equipment, and perform all the labor, services and supervision necessary and proper to undertake and 
complete the Union Station – Maintenance: HVAC Services at 10 Washington Square, Worcester, MA 
01604 (hereinafter called the “Project”) in the city of Worcester, Massachusetts, and to accomplish any and 
all work incidental thereto. 

(2) BONDS: 
The Contractor shall obtain and deposit with the WRA the following bond(s) in the amount of: 

PERFORMANCE BOND: XXX 

PAYMENT BOND: XXX 

with sureties satisfactory to the Contracting Officer to (a) guarantee the faithful performance by the 
Contractor of all its obligations under this Agreement and (b) constitute the security required by 
Massachusetts General Laws Chapter 149, Section 29, and Chapter 30, Section 39A, as amended, for the 
payment by the Contractor and its subcontractors for all labor performed or furnished and for all materials 
used or employed in connection with this Agreement.  Bonds are to be submitted in form outlined in 
specification sections 00 61 13.13 (performance bond) and 00 61 13.16 (payment bond). 

(3) CONTRACTING OFFICER: 

(a) Wherever used in this Agreement the term "Contracting Officer" shall mean the WRA 
official so designated below, or the individual duly appointed by him/her for the 
performance of any of his/her functions or responsibilities under this Agreement. The work 
under this Agreement shall be carried out under the direction and subject to the approval 
and acceptance of the Chief Executive Officer of the WRA (hereinafter called the 
Contracting Officer). 

(b) Anything to the contrary in the preceding paragraph notwithstanding, the Worcester 
Redevelopment Authority’s Contract Compliance Officer is and shall be a designee of the 
Contracting Officer for all notices, demands, sanctions, and other communications relative 
to such Officer’s administration, monitoring, and enforcement of the Worcester 
Redevelopment Authority’s Responsible Employer & Inclusionary Participation Policy, 
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unless exempt under such policy. Each and every communication from the Contract 
Compliance Officer directly to the Contractor shall be validly delivered notwithstanding 
any other contrary provision of this Agreement or other Contract Documents. 

(4) INCORPORATED DOCUMENTS: 
The performance of this Agreement is subject to the provisions of the following documents and intended 
to be an integral part of this contract (hereinafter periodically and collectively referred to as "the Contract 
Documents"). 

(a) Sealed Bid Invitation BID #XXXX-XX issued INSERT DATE (Under separate cover). 

(b) Bid Proposal, dated issued XXX (Under separate cover). 

(c) Specifications and Related Drawings (Under separate cover). 

(5) TIME FOR PERFORMANCE: 
Time is of the essence for this Agreement. 

The work of this Agreement shall be completed within XXX (XXX) days from the date of contact execution.  

(6) PRICE: 
The WRA will pay the Contractor for all materials delivered or furnished and for all the work performed 
pursuant to Article (1) hereof a sum of money as follows: 

XXX (XXX). 

(7) PAYMENT: 
Payment to the Contractor shall be made by the WRA in accordance with Massachusetts General Laws, 
Chapter 30, Section 39K, as amended, which is included in the Supplementary General Conditions to the 
Contract which is incorporated and made a part hereof. 

(a) In addition to the retainage provided for in the above statutory provisions, the WRA may 
also, with the written consent of the Contractor, use any of the sums payable under this 
contract to pay for labor, materials, and for the rental of equipment that has been furnished 
to the Contractor or any of its subcontractors in connection with work under this contract, 
regardless of whether claims for such obligations have been filed with the City under 
General Laws Chapter 149, Section 29 or Chapter 30, Section 39A. 

(b) The payment shall be in full for furnishing all materials, supplies, labor, services, 
supervision, tools and equipment and the use thereof as embraced under the Agreement 
and, except as may be provided under Article 10(d), shall also constitute the payment for 
all loss or damage to the Contractor arising out of the nature of the work or from the action 
of the elements or from any unforeseen difficulties or obstructions which may arise or be 
encountered during the execution of the work until its final approval by the Contracting 
Officer, and for all risks to the Contractor of every description connected with the execution 
of the work or infringement of patents, trademarks, or copyrights and for completing the 
work in an acceptable manner. 
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(c) The payment of any periodic estimate or of any retained percentage shall in no way 
constitute an acceptance of the work or in no way prejudice or affect the obligation of the 
Contractor at his own cost or expense to repair, correct, renew, or replace any defects or 
imperfections in the construction as well as all damages due or attributable to such defects, 
nor shall any such payment for any current estimate or of any retained percentages 
prejudice or affect the rights of the WRA to hold the Contractor liable for breach of contract 
or to avail itself of the remedies under Article (15), hereof. 

(d) If at any time there shall be evidence of any lien or other claim for which, if established, 
the WRA may become liable, directly or indirectly, and which is chargeable to the 
Contractor, the WRA may retain out of any payment then due or thereafter to become due, 
an amount sufficient to completely indemnify it against any such claim. If there proves to 
be any such claims after all the payments are made, the Contractor shall refund to the WRA 
all moneys that the WRA pays in discharging such claim in consequence of the Contractors 
default. 

(e) The Contractor, and each subcontractor, at every tier, to the Contractor, represents, 
warrants and certifies that it has complied with all laws of the Commonwealth of 
Massachusetts relating to taxes and all Ordinances and Orders of the City of Worcester 
relating to taxes, fees and charges, or is lawfully contesting the validity of the same. The 
Contractor, and each subcontractor, at every tier, further represents, warrants and certifies 
that it will remain in such compliance during the term of this Agreement, including any 
amendments or extensions hereto. Breach of any of these provisions shall be deemed a 
material breach which shall entitle the WRA to immediately terminate this Agreement and 
take any other action authorized by law to collect any amounts due the WRA.  

(8) PAYMENT OF SUBCONTRACTORS: 
Payment to subcontractors shall be made in accordance with Massachusetts General Laws, Chapter 30, 
Section 39F, as amended, which is included in the Supplementary General Conditions. 

(a) The Contractor, and each subcontractor, at every tier, to the Contractor, represents, they 
are eligible to participate in this federally funded contract and are not presently declared by 
any Federal department or agency to be debarred or suspended from any federal Assisted 
Award, as further evidenced in Section 13 – Debarment, Suspension, Ineligibility and 
Voluntary Exclusion included in specification section 00 73 73 – Statutory Requirements 
- Federally Required Contract Articles. 

(9) NOTICE: 
Wherever in this Agreement the WRA is to give or receive a notice, the Contracting Officer as defined in 
Article (3) shall be the WRA agent for such purpose. 

(10) PERFORMANCE: 

(a) The Contractor shall give his personal attention constantly to the faithful execution of the 
work and shall keep the same under his personal control. He shall not assign by power of 
attorney, or otherwise, the work or any part thereof without the previous written consent of 
the Contracting Officer. He shall not either legally or equitably assign any of the moneys 
payable under this Agreement or any claim thereto unless by and with like consent on the 
part of the Contracting Officer. He shall be responsible for all the acts and omissions of his 
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employees and of all persons directly or indirectly employed by him in connection with the 
execution of this work. 

(b) The Contractor shall provide sufficient and proper facilities at all times for the inspection 
of the work by the WRA. He shall, after receiving written notice that certain work or 
construction is improper, unsafe or defective or that such construction in any way fails to 
conform to the Contract Documents forthwith removing such unsafe or defective 
construction and reconstruct the same in a manner satisfactory to the Contracting Officer. 
Upon failure of the Contractor to remedy the construction after being so notified, the 
Contracting Officer in accordance with Article 3.4.1 of the General Conditions may cause 
such defective work to be remedied or replaced and the WRA may deduct the cost thereof 
from any moneys due or to become due the Contractor. 

(c) The WRA, acting through the Contracting Officer, shall have the authority to suspend the 
work wholly or any part thereof for such period as deemed necessary due to failure of the 
Contractor to carry out orders given or to perform any provision of the Agreement. Upon 
receipt of written order from the Contracting Officer, the Contractor shall immediately 
suspend the work or such part thereof in accordance with the order. No work shall be 
suspended without the written permission of the Contracting Officer. The work shall be 
resumed when conditions so warrant, or deficiencies have been corrected and the condition 
of the Contract satisfied as ordered or approved in writing by the Contracting Officer. No 
allowance of any kind will be made for suspension of work by order of the Contracting 
Officer pursuant to this paragraph. 

(d) If, during the process of the work, the Contractor or the WRA discovers that the actual 
subsurface or latent physical conditions encountered at the site differ substantially or 
materially from those shown on the plans or indicated in the contract documents either the 
Contractor or the WRA may request an equitable adjustment in the price of the Agreement 
applying to work affected by the differing site conditions. A request for such an adjustment 
shall be in writing and shall be delivered by the party by making such claim to the other 
party as soon as possible after such conditions are discovered. Upon receipt of such a claim 
from the Contractor, or upon its own initiative, the WRA shall make an investigation of 
such physical conditions, and, if they differ substantially or materially from those shown 
on the plans or indicated in the contract documents or from those ordinarily encountered 
and generally recognized as inherent in work of the character provided for in the plans and 
contract documents and are of such a nature as to cause an increase or decrease in the cost 
of performance of the work or a change in the construction methods required for the 
performance of the work which results in an increase or decrease in the cost of work, the 
WRA shall make an equitable adjustment in the contract price and the Agreement shall be 
modified in writing accordingly. (G. L. c. 30, s.39N, as amended, which is included in the 
Supplementary General Conditions). 

(e) The Contractor agrees that it shall have no claim for damages of any kind on account of 
any delay in commencement of the work. Post commencement, the Contractor shall have 
no claim for damages of any kind on account of any delay or suspension of any portion of 
the work except as hereinafter provided. Adjustments, if any, in the contract price due to a 
suspension, delay, interruption or failure to act by the WRA shall be governed by the 
provisions of Massachusetts General Laws, Chapter 30, Section 39 O, as amended, which 
is included in the Supplementary General Conditions. Provided, however, the provisions 
of this paragraph shall not apply to any suspension pursuant to paragraph 10(c), or for any 
suspension, delay, interruption or failure to act to the extent that such is due to any cause 
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for which this Agreement provides for an equitable adjustment of the contract price, or 
time, under any other provision. Provided, further, that no adjustment shall be made if the 
performance of the Contractor would have been prevented by other causes, even if the work 
had not been so suspended, delayed or interrupted by the WRA. Provided further, that a 
subcontractor shall have the same rights against the Contractor for payment for an increase 
in the cost of his performance as the provisions of this paragraph gives the Contractor 
against the WRA, but nothing herein shall in any way change, modify or alter any other 
rights which the Contractor and subcontractor may have against each other. The Contractor 
must submit the amount of a claim under this provision (e) to the WRA in writing as soon 
as practicable after the end of the suspension, delay or interruption or failure to act and, in 
any event, not later than the date of final payment under this Agreement and, except for 
costs due to a suspension order, the WRA shall not approve any costs in the claim incurred 
more than twenty days before the Contractor notified the WRA in writing of the act or 
failure to act involved in the claim. 

(f) The WRA may award other contracts for additional work. The Contractor shall cooperate 
fully with other contractors and carefully fit his own work to that of other contracts as may 
be directed by the Contracting Officer. The Contractor shall not commit or permit any act, 
which will interfere with the performance of work by any other contractor. 

(g) The Contractor shall comply with all the laws, state and federal, applicable to the work and 
construction provided for herein. This Agreement is made subject to all laws, state and 
federal; and if any clause hereof does not conform to such law, then such clause shall be 
void and the law operative shall be inserted in lieu thereof. Any violation by the Contractor 
of state or federal laws relating to the employment of labor upon the work or the 
construction contemplated by this Agreement shall be a sufficient cause for the WRA to 
cancel the Agreement without in any way being liable in damages. Should the WRA cancel 
the Agreement because of the failure on the part of the Contractor to observe the state or 
federal laws, or the rules and regulations relating to employment of labor upon the work 
herein contemplated, then upon cancellation the WRA reserves all rights and benefits 
herein or by law provided against the Contractor for the breach of the conditions of this 
Agreement. 

Required Federal Transit Administration Contracting Clauses.  This project is funded 
part or in whole by a federal grant. The Contractor must comply with the applicable 
requirements for Services provided in the FTA-issued documents titled, as specification 
section 00 73 73 – Statutory Requirements - Federally Required Contract Articles. 

The Contractor shall comply and facilitate compliance with U.S. DOT regulations, “Non-
procurement Suspension and Debarment,” 2 C.F.R. part 1200, which adopts and 
supplements the U.S. Office of Management and Budget (U.S. OMB) “Guidelines to 
Agencies on Governmentwide Debarment and Suspension (Non-procurement),” 2 C.F.R. 
part 180. These provisions apply to each contract at any tier of $25,000 or more, and to 
each contract at any tier for a federally required audit (irrespective of the contract amount), 
and to each contract at any tier that must be approved by an FTA official irrespective of 
the contract amount. As such, the Contractor shall verify that its principals, affiliates, and 
subcontractors are eligible to participate in this federally funded contract and are not 
presently declared by any Federal department or agency to be: 

1. Debarred from participation in any federally assisted Award. 

2. Suspended from participation in any federally assisted Award. 
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3. Proposed for debarment from participation in any federally assisted Award. 

4. Declared ineligible to participate in any federally assisted Award. 

5. Voluntarily excluded from participation in any federally assisted Award. 

6. Disqualified from participation in any federally assisted Award. 

By signing and submitting its bid or proposal, the bidder or proposer certifies as follows: 

The certification in this clause is a material representation of fact relied upon by the WRA. 
If it is later determined by the WRA that the bidder or proposer knowingly rendered an 
erroneous certification, in addition to remedies available to the WRA, the Federal 
Government may pursue available remedies, including but not limited to suspension and/or 
debarment. The bidder or proposer agrees to comply with the requirements of 2 C.F.R. part 
180, subpart C, as supplemented by 2 C.F.R. part 1200, while this offer is valid and 
throughout the period of any contract that may arise from this offer. The bidder or proposer 
further agrees to include a provision requiring such compliance in its lower-tier-covered 
transactions. 

(h) When the use of explosives is necessary for the execution of the work, the Contractor shall 
take the utmost care not to endanger life and property. Whenever directed, the number and 
size of the charges shall be reduced. All explosives shall be stored in a secure manner. All 
such storage places shall be marked clearly "DANGEROUS-EXPLOSIVES” and shall be 
in the care of competent watchmen at all times. The method of storage and handling of 
explosives and highly inflammable materials shall conform to all the State Laws and 
Regulations, as well as any local requirements. 

(i) Upon the completion of the work the Contractor shall at his own expense remove all 
equipment, temporary Contractors’ buildings and sheds, fencing, rubbish and waste 
material in and about the area that has been worked and he shall leave the premises and the 
work performed all in a neat and proper condition.  

(j) It shall be a material breach of this Agreement if the Contractor and each subcontractor 
shall not at all times adhere to the provision of § 1A(e)(9) of chapter nine of the Revised 
Ordinances of the city by limiting their on-site, noise producing construction and related 
work to the hours specified by said ordinance. 

(k) Before commencing the work, the Contractor shall, if required, submit a schedule of 
operations for approval of the Contracting Officer. The schedule shall show the methods 
and order of operations that the Contractor proposes to use. The approval of the schedule 
by the Contracting Officer shall not be construed as relieving the Contractor from any 
responsibility. 

(l) Should the Contractor be obstructed or delayed in the execution of the work as a result of 
damage which may be caused by lightning, earthquake, rain, storm, or cyclone, then the 
time fixed for completion may be extended for a period equivalent to the time lost by reason 
of any of the foregoing causes. No such extension shall be made unless a claim therefore 
is presented in writing to the Contracting Officer within forty-eight (48) hours of the 
occurrence of such delay. The Contractor shall have no claim against the WRA for damages 
on account of such delay. The Contracting Officer must certify to the duration of the 
extension itself. 
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(11) ADDITIONAL WORK: 

(a) The Contractor agrees to perform any work related to the subject matter of the Contract, 
but not within the original scope of the Agreement and its specifications, upon written order 
of the Contracting Officer, the payment for such extra work to be made in accordance with 
one of the methods set forth in Article 12 of the General Conditions to the Contract. 

(b) The Contracting Officer may make alterations in the line, grade, plan, form, dimensions, 
or materials of the subject matter of the Contract, or any part thereof, either before or after 
commencement of construction. Where such alterations increase the quantity or standard 
of the work to be done, payment for such increase shall be made in the same way that 
payment is made for extra work under (a) and (b) above. Where such alterations diminish 
the quantity or standard of the work to be done, an adjustment shall be made to the benefit 
of the WRA based upon the unit prices, where used or, where unit prices are not used, as 
the Contracting Officer shall determine. 

(12) EMPLOYMENT: 

(a) The Contractor shall employ competent workers and if notified by the Contracting Officer, 
in writing, that any person engaged upon the work is incompetent, unfaithful, disorderly or 
otherwise unsatisfactory, and then such worker shall be discharged from the work. 

(b) In the performance of this Agreement, the Contractor shall comply with the provisions of 
the Worcester Redevelopment Authority’s Responsible Employer & Inclusionary 
Participation Policy, unless exempt under such policy.  In the employment of persons, 
including mechanics, teamsters, chauffeurs and laborers, under this contract, preference 
shall be given: 

First: To citizens of the Commonwealth who are residents of the City of Worcester and 
who have served in the Army or Navy of the United States in time of war and have been 
honorably discharged therefrom or released from active duty therein, and who are qualified 
to perform the work to which the employment relates. 

Second: To citizens of the Commonwealth who are residents of Worcester and are qualified 
to perform the work to which the employment relates. 

Third: To citizens of the Commonwealth who have served in the Army or Navy of the 
United States in time of war and have been honorably discharged therefrom or released 
from active duty therein and who are qualified to perform the work to which the 
employment relates. 

Fourth: To citizens of the Commonwealth generally. 

Fifth: To citizens of the United States. 

The foregoing provisions shall not apply to those persons employed in a supervisory 
capacity. In so far as practicable preference is to be given Worcester Truckers in hauling 
materials. 

(c) No laborer, worker, mechanic, foreman, or inspector working within the Commonwealth 
of Massachusetts in the employ of the Contractor, subcontractors, or other persons doing 
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or contracting to do the whole or part of the work contemplated by this Agreement, shall 
be required or permitted to work more than eight (8) hours in any one (1) calendar day; or 
more than forty-eight (48) hours in one (1) week, or more than six (6) days in any one (1) 
week in full compliance with provisions of Massachusetts General Laws, Chapter 149, 
Section 34, except in cases of emergency. 

(d) Every employee in the work covered by this Agreement shall lodge, board and trade where 
and with whom he elects and neither the Contractor nor his agents or employees shall 
directly or indirectly require as a condition of employment therein that an employee shall 
lodge, board or trade at a particular place or with a particular person. 

(e) The Contractor shall provide and maintain in a neat and sanitary condition such 
accommodations for the use of his employees as may be necessary to comply with the 
requirements of the Department of Public Health, local health officials or of other 
appropriate authorities. The maintenance of all sanitary facilities shall be subject to the 
laws of the Commonwealth and to the rules and regulations of the State Department of 
Health and the Worcester Board of Health. 

(f) The Contractor shall, before commencing the work, provide by insurance for the payment 
of compensation and the furnishing of other benefits under Chapter 152 of the 
Massachusetts General Laws to all persons employed under the Agreement, and he shall 
continue such insurance in force and effect during the term thereof. The WRA may require 
the Contractor to deliver certificates of insurance as sufficient proof of compliance with 
the foregoing. Failure to provide and continue in force such insurance as aforesaid shall be 
deemed a material breach of the contract and shall entitle the WRA to terminate the 
Agreement without in any way being liable in damages, therefore. 

(g) The Contractor shall keep a true and accurate register of all mechanics, teamsters, 
chauffeurs and laborers employed upon the work contemplated by this Contract, showing 
the name, address and occupational classification of each such employee, the hours worked 
by and the wages paid to each such employee, and shall furnish the Massachusetts Attorney 
General’s Office, or such other appropriate state official, upon its request, a true statement 
thereof. 

(h) Minimum wage rates under the provisions of General Laws c. 149, section 27, as amended, 
have been determined by the state Department of Labor and Workforce Development, and 
the Contractor shall in the payment of wages be bound by them during the life of the 
Agreement. The applicable schedule of minimum wage rates, as so determined, in 
specification section 00 73 46 is incorporated herein by this reference. In addition, to the 
extent included in this agreement, federal, Davis-Bacon Act wage rates also apply to the 
work.  In the event of a conflict between the state and federal wage rates, the higher rate 
shall apply. 

(i) The Contractor shall, at all times, comply with the following requirements and shall include 
these requirements in each subcontract entered into as part thereof: 

1. Nondiscrimination. In accordance with Federal transit law at 49 U.S.C. § 5332, the 
Contractor agrees that it will not discriminate against any employee or applicant for 
employment because of race, color, religion, national origin, sex, disability, or age. In 
addition, the Contractor agrees to comply with applicable Federal implementing 
regulations and other implementing requirements FTA may issue. 
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2. Race, Color, Religion, National Origin, Sex. In accordance with Title VII of the Civil 
Rights Act, as amended, 42 U.S.C. § 2000e et seq., and Federal transit laws at 49 
U.S.C. § 5332, the Contractor agrees to comply with all applicable equal employment 
opportunity requirements of U.S. Department of Labor (U.S. DOL) regulations, 
"Office of Federal Contract Compliance Programs, Equal Employment Opportunity, 
Department of Labor," 41 C.F.R. chapter 60, and Executive Order No. 11246, "Equal 
Employment Opportunity in Federal Employment," September 24, 1965, 42 U.S.C. § 
2000e note, as amended by any later Executive Order that amends or supersedes it, 
referenced in 42 U.S.C. § 2000e note. The Contractor agrees to take affirmative action 
to ensure that applicants are employed, and that employees are treated during 
employment, without regard to their race, color, religion, national origin, or sex 
(including sexual orientation and gender identity). Such action shall include, but not be 
limited to, the following: employment, promotion, demotion or transfer, recruitment 
or recruitment advertising, layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship. In addition, the 
Contractor agrees to comply with any implementing requirements FTA may issue. 

3. Age. In accordance with the Age Discrimination in Employment Act, 29 U.S.C. §§ 
621- 634, U.S. Equal Employment Opportunity Commission (U.S. EEOC) regulations, 
“Age Discrimination in Employment Act,” 29 C.F.R. part 1625, the Age 
Discrimination Act of 1975, as amended, 42 U.S.C. § 6101 et seq., U.S. Health and 
Human Services regulations, “Nondiscrimination on the Basis of Age in Programs or 
Activities Receiving Federal Financial Assistance,” 45 C.F.R. part 90, and Federal 
transit law at 49 U.S.C. § 5332, the Contractor agrees to refrain from discrimination 
against present and prospective employees for reason of age. In addition, the 
Contractor agrees to comply with any implementing requirements FTA may issue. 

4. Disabilities. In accordance with section 504 of the Rehabilitation Act of 1973, as 
amended, 29 U.S.C. § 794, the Americans with Disabilities Act of 1990, as amended, 
42 U.S.C. § 12101 et seq., the Architectural Barriers Act of 1968, as amended, 42 
U.S.C. § 4151 et seq., and Federal transit law at 49 U.S.C. § 5332, the Contractor 
agrees that it will not discriminate against individuals on the basis of disability. In 
addition, the Contractor agrees to comply with any implementing requirements FTA 
may issue. 

(j) Contractor and subcontractor shall abide by the requirements of 41 CFR 60-1.4(a), 60-
300.5(a) and 60- 741.5(a), prohibiting discrimination against qualified individuals based 
on their status as protected veterans or individuals with disabilities, and prohibit 
discrimination against all individuals based on their race, color, religion, sex, sexual 
orientation, gender identity or national origin. Moreover, these regulations require that 
covered prime contractors and subcontractors take affirmative action to employ and 
advance in employment individuals without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, disability or veteran status. 

(k) For all prime construction, alteration or repair contracts in excess of $2,000 awarded by 
FTA, the Contractor shall comply with the Davis-Bacon Act and the Copeland “Anti-
Kickback” Act. Under 49 U.S.C. §5333(a), prevailing wage protections apply to laborers 
and mechanics employed on FTA assisted construction, alteration, or repair projects. The 
Contractor will comply with the Davis-Bacon Act, 40 U.S.C. §§ 3141-3144, and 3146-
3148 as supplemented by DOL regulations at 29 C.F.R. part 5, “Labor Standards Provisions 
Applicable to Contracts Governing Federally Financed and Assisted Construction.” In 
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accordance with the statute, the Contractor shall pay wages to laborers and mechanics at a 
rate not less than the prevailing wages specified in a wage determination made by the 
Secretary of Labor. In addition, the Contractor agrees to pay wages not less than once a 
week. The Contractor shall also comply with the Copeland “Anti-Kickback” Act (40 
U.S.C. § 3145), as supplemented by DOL regulations at 29 C.F.R. part 3, “Contractors and 
Subcontractors on Public Building or Public Work Financed in Whole or in part by Loans 
or Grants from the United States.” The Contractor is prohibited from inducing, by any 
means, any person employed in the construction, completion, or repair of public work, to 
give up any part of the compensation to which he or she is otherwise entitled. 

(13) TERMINATION: 

(a) If the Contractor shall be adjudged as bankrupt, or if he shall make a general assignment 
for the benefit of his creditors, or if a receiver of his property shall be appointed, or if the 
work to be done under the Agreement shall be abandoned, or if the Agreement or any part 
of shall be sublet without the previous written consent of the Contracting Officer, or if the 
Contract or any claim there under shall be assigned by the Contractor otherwise than as 
herein specified, or if at any time the Contracting Officer shall be of the opinion that the 
work, or any part thereof, is unnecessarily or unreasonably delayed, or that the Contractor 
has violated any of the provisions of the Agreement, the Contracting Officer, for and in 
behalf of the WRA, may notify the Contractor to discontinue all work, or any part thereof; 
and thereupon the Contractor shall discontinue such work or such part thereof as the 
Contracting Officer may designate, remove his equipment, tools, supplies and materials as 
the Contracting Officer directs, and the WRA may thereupon, by contract or otherwise, as 
it may determine complete the work, or such part thereof, and charge the entire expense of 
so completing the work or any part thereof to the Contractor. 

(b) If the Contracting Officer shall certify by written notice to the Contractor that the rate of 
progress is not satisfactory, the WRA may, instead of notifying the Contractor to 
discontinue all of the work or any part thereof, notify him from time to time to increase the 
force, equipment and plant, or any of them, employed on the whole or any part of the work, 
stating the amount of increase required. Unless the Contractor shall, within five (5) days 
after such notice, increase his force, equipment and plant to the extent required therein, and 
maintain and employ the same from day to day until the completion of the work or such 
part thereof or until the conditions as to the rate of progress shall, in the opinion of the 
Contracting Officer, be fulfilled, the WRA may employ and direct the labors of such 
additional force, equipment and plant as may, in the opinion of the Contracting Officer, be 
necessary to insure the completion of the work or such part thereof within the time specified 
or at the earliest possible date thereafter, and charge the expense thereof to the Contractor. 
Neither the notice from the Contracting Officer to the Contractor to increase his force, 
equipment or plant nor the employment of additional force, equipment or plant by the WRA 
shall be held to prevent a subsequent notice to the Contractor from the WRA to discontinue 
the work under the provisions of the preceding portion of this Article. 

(c) All expenses charged under this Article shall be deducted by the WRA out of moneys then 
due or to become due the Contractor under this Agreement, or any part thereof. In such 
accounting the WRA shall not be obligated to obtain the lowest figures for the work of 
completing the contract or any part thereof, or for ensuring its proper completion, and all 
sums actually paid by the WRA shall be charged to the Contractor. If the expense so 
charged is greater than the sum which would have been payable under the Agreement if 
the same had been completed by the Contractor, then the Contractor shall pay the amount 
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of the excess to the WRA upon completion of the work and without further demand being 
made, therefore. 

(d) The Contractor shall not be relieved of liability to the WRA by virtue of any termination 
of this Agreement and any claim for damages against the Contractor relating to the 
Contractor's performance hereunder shall survive any termination hereunder. 

(14) GUARANTEES: 

(a) The Contractor guarantees the work under this Contract and the materials furnished by him 
for use in connection therewith to be free from defects or flaws for one (1) year after the 
completion of the work unless a greater period of time is prescribed by Law, or by terms 
of any special guarantee required under any other provisions of the Contract Documents. 
It is expressly understood, however, that this guarantee provision shall not absolve the 
Contractor from any liability to the WRA arising out of a failure to substantially comply 
with the terms of the Agreement. 

(b) If at any time within said guaranty period, any part of the work constructed under the terms 
of this contract shall, in the opinion of the Contracting Officer, require repairing due to 
defective work or materials furnished by the Contractor, he may notify the Contractor in 
writing to make the required repairs. If the Contractor shall neglect to start such repairs 
within ten (10) days of the date of giving him notice thereof and to complete the same to 
the satisfaction of the Contracting Officer with reasonable dispatch, then the latter may 
employ other persons to make such repairs. The WRA shall charge the expense thereof to 
the Contractor and may use any moneys still retained to pay for the same, and if such sum 
is insufficient, the Contractor shall be obligated to pay the balance thereof. 

(15) INDEMNIFICATION: 

(a) The Contractor shall indemnify and save harmless the WRA, and all of its officers, agents 
and employees against all suits, claims or liability of every name, nature, and description 
arising out of or in consequence of the acts or omissions of the Contractor in the 
performance of the work covered by the Agreement and/or his failure to comply with the 
terms and conditions hereof, and will at his own cost and expense defend any and all such 
suits and actions. 

(b) The Contractor shall bear all losses resulting from the use or storage of explosives and 
highly inflammable materials and shall save the City and the WRA harmless from all 
claims for bodily injuries or death to any person and from all claims for property damage 
or destruction arising out of the use or storage of explosives and highly inflammable 
materials. 

(c) The Contractor further covenants to hold and save the WRA, its officers, servants and 
employees harmless from and against all and every demand or demands, of any nature or 
kind for or on account of the use of any patented invention, article or appliance included in 
the materials and equipment agreed to be furnished, supplied or used under this Agreement. 

(16) INSURANCE: 

(a) The Contractor shall carry public liability insurance so as to save the WRA harmless from 
any and all claims for damages arising out of bodily injury to, or death of, any person or 
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persons and for all claims for damages arising out of injury to or destruction of property 
caused by accidents resulting from the use of implements, equipment or labor used in the 
performance of the Agreement or from any neglect, default, omission or want of proper 
care or misconduct on the part of the Contractor or of any one in his employ during the 
execution of the work.  Such insurance shall include coverage for blasting and explosion if 
explosives are to be used. 

(b) The Contractor shall carry any other types of insurance as may be required elsewhere in 
the Contract Documents. All insurance policies required in the Contract Document shall 
be provided by companies satisfactory to the WRA. 

(c) Prior to starting work under this Agreement, the Contractor shall deposit with the City's 
Purchasing Department certificates from the insurers to the effect that the insurance 
policies required in the above paragraphs have been issued to the Contractor. The 
certificates must be on a form satisfactory to the WRA. 

(d) In addition to that set forth in the Contract Documents, the amounts of such public liability 
insurance shall not be less than the minimum amounts set forth below: 

1. Workmen's Compensation -Statutory/Employers Liability $500,000. 

2. Commercial General Liability - Per Occurrence / Aggregate $1,000.000 / $2,000,000. 

3. Commercial Property “All Risk” Insurance covering real and personal property at the 
site, including coverage for project equipment at full replacement cost. 

4. Automobile Liability – Combined Single Limit of $1,000,000. 

5. Bodily Injury & Property Damage combined single limit of $1,000,000 (all owned, 
hired and non-owned autos). 

6. Excess / Umbrella Liability – Per Occurrence / Aggregate $1,000,000 / $2,000,000. 

(e) In addition to that set forth in the Contract Documents, the Contractor shall also carry 
bodily injury and property damage insurance in amounts not less than those set forth above 
covering the operation of all motor vehicles owned by the Contractor and engaged in this 
work. 

(f) The Certificate Holder shall be Chief Executive Officer, Worcester Redevelopment 
Authority, City of Worcester, 455 Main Street, Worcester, MA 01608. 

(g) The Worcester Redevelopment Authority shall be an Additional Insured of all coverage 
(except for workers compensation) regarding this project. Said Additional Insurance status 
shall be on a “primary and non-contributory” basis. No cancellation of any insurance 
whether by the insurer or by insured shall be effective unless written notice thereof is given 
to the WRA at least fifteen days prior to the intended effective date thereof, which date has 
been expressed in the notice. Prior to the effective date of any such cancellation the 
Contractor shall take out new insurance to cover the policies so canceled. The Insurance 
Companies shall remain liable, however, until new and satisfactory insurance policies have 
been delivered to and accepted by the WRA. The Contractor shall provide a waiver of 
subrogation favoring the WRA for such coverage. 
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(17) CONFLICT OF INTEREST: 

(a) The Contractor warrants that he has complied with all provisions of law regarding the 
award of this Contract and that he, or his employees, agents, officers, directors or trustees 
have not offered or attempted to offer anything of any value to any employee of the WRA 
or the City of Worcester in connection herewith. 

(b) The Contractor further warrants that no elected official or employee of the WRA or the 
City of Worcester, including unpaid members of City boards and commissions, serves as 
an officer, director, trustee or employee of Contractor, and that no elected officials or 
employees of the WRA or the City of Worcester have or will have a direct or indirect 
financial interest in this Agreement. 

(c) Violation of this Article shall be a material breach of this Agreement and shall be grounds 
for immediate termination hereof by the WRA without regard to any enforcement activities 
undertaken or completed by any enforcement agency. Termination of this Agreement 
pursuant to this Article shall not waive any claims for damages the WRA may have against 
the Contractor resulting from the Contractor's violation of the terms of this Article. 

(18) SEVERABILITY: 

(a) If any court or body of competent jurisdiction holds any provisions of this Agreement 
invalid, the remainder of this Agreement shall remain in full force and effect. 

(19) HEADINGS: 

(a) The section headings in this Agreement are for convenience and reference only and in no 
way define or limit the scope or content of this Agreement or in any way affect its 
provisions. 

(20) AMENDMENTS: 

(a) This Agreement may be amended or modified only by written instrument duly executed by 
the parties. 

(21) ENTIRE AGREEMENT: 

(a) This Agreement contains the entire understanding of the parties and supersedes all prior 
agreements, representations, proposals and undertakings of the parties. 

 
 
 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK; SIGNATURE PAGE TO FOLLOW] 
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IN WITNESS WHEREOF the parties hereto, intending to be legally bound, have caused this Agreement to 
be executed as a sealed instrument by their duly authorized representatives the day and year first above 
written. 

WORCESTER REDEVELOPMENT   CONTRACTOR 
AUTHORITY      XXX  

 

_________________________    _________________________ 
Sherri Pitcher      XXX 
Chairwoman      XXX   (SEAL) 

 

RECOMMENDED: 
Worcester Redevelopment Authority 

 

___________________________ 
Peter Dunn 
Chief Executive Officer 

Approved As To Form 

 

____________________________ 
Alexandra H. Kalkounis 
Chief Legal Counsel 

I certify funds are available for this agreement. 

 

_____________________________ 
Timothy J. McGourthy 
Chief Financial Officer  
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PERFORMANCE BOND 

KNOW ALL BY THESE PRESENTS, that XXX, a Massachusetts corporation duly established by 
law and having a usual place of business at XXX as PRINCIPAL, and, XXX, a corporation organized under 
the laws of the State of XXX and duly authorized and admitted, under the provisions of Chapter 175 of the 
Massachusetts General Laws as amended, to transact the business of a Fidelity and Surety Company in 
Massachusetts, as SURETY, are held and firmly bound unto the Worcester Redevelopment Authority an 
independent body politic and corporate organized under c.121B of the General Laws of Massachusetts with 
its principal office located at City Hall, 4th Floor, 455 Main Street, Worcester MA 01608 in the sum of XXX 
lawful money of the United States of America, to be paid to said Worcester Redevelopment Authority, its 
successors and assigns, to the payment of which, well and truly to be made, the PRINCIPAL and the 
SURETY bind themselves, their heirs, executors, administrators, successors and assigns, jointly and 
severally, firmly by these presents. 
 
 WHEREAS, the said PRINCIPAL has entered into an Agreement of even date herewith with the 
Worcester Redevelopment Authority, said Agreement being for the Union Station – Maintenance: HVAC 
Services at Union Station, located at 2 Washington Square, Worcester, MA 01604. 
 
 NOW THEREFORE, the condition of this obligation is such that if the said PRINCIPAL shall well 
and faithfully perform all the terms and conditions of said Agreement on its part to be kept and performed 
as therein stipulated, including guarantee and maintenance provisions therein, and shall pay for all materials 
furnished and for all labor performed in the execution of said Agreement, and shall indemnify and save 
harmless the said Worcester Redevelopment Authority as therein stipulated, then this obligation shall be of 
no effect; otherwise it shall remain in full force and virtue. 
 
 And the said SURETY, for value received, hereby stipulates and agrees that no change, extension 
of time, alteration or addition to the terms of said Agreement, or to the work to be performed there under, 
or to the specifications accompanying the same, shall in any way effect its obligation on this bond; and it 
does hereby waive notice of any change, extension of time, alterations or additions to the terms of said 
Agreement, or to the work, or to the specifications. 
 
 In the event that the Agreement is abandoned by the Contractor, or is terminated by the Worcester 
Redevelopment Authority, under the provisions thereof, said SURETY hereby further agrees that it shall, 
if requested in writing by the Worcester Redevelopment Authority, take such action as is necessary to 
complete said Agreement. 
 

IN TESTIMONY WHEREOF, the PRINCIPAL has hereunto caused its name and seal to be 
affixed, and the SURETY has caused its corporate seal to be hereunto affixed by a duly Authorized Officer 
thereof and this instrument to be executed and delivered in its name and behalf by its attorney-in-fact, duly 
authorized by its by-laws and votes, powers of attorney, and letters of appointment and authorization, 
certificated copies of which documents are annexed to this bond and may be introduced in evidence as if a 
part hereof. 
 
(Surety)                    (Seal)    (Principal)                    (Seal) 
XXX       XXX 
 
_________________________    _________________________ 
Name:       XXX 
Attorney-in-Fact     XXX 
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PAYMENT BOND 
 
 KNOW ALL BY THESE PRESENTS, that XXX, a Massachusetts corporation duly established by 
law and having a usual place of business at XXX as PRINCIPAL, and, XXX, a corporation organized under 
the laws of the State of XXX and duly authorized and admitted, under the provisions of Chapter 175 of the 
Massachusetts General Laws as amended, to transact the business of a Fidelity and Surety Company in 
Massachusetts, as SURETY, are held and firmly bound unto the Worcester Redevelopment Authority, an 
independent body politic and corporate organized under c.121B of the General Laws of Massachusetts with 
its principal office located at City Hall, 4th Floor, 455 Main Street, Worcester MA 01608, in the sum XXX 
lawful money of the United States of America, to be paid to the Worcester Redevelopment Authority, its 
successors and assigns, to the payment of which, well and truly to be made, the PRINCIPAL and the 
SURETY bind themselves, their respective heirs, executors, administrators, successors and assigns, jointly 
and severally, firmly by these presents. 
 
 WHEREAS, the said PRINCIPAL has entered into an Agreement of even date herewith with the 
Worcester Redevelopment Authority, said Agreement being for the Union Station – Maintenance: 
HVAC Services at Union Station, located at 2 Washington Square, Worcester, MA 01604, in the City of 
Worcester, Massachusetts.  
 

NOW THEREFORE, the condition of this obligation is such that if the PRINCIPAL shall pay for 
all labor performed or furnished and for all materials used or employed or any appliance and equipment 
used or employed or rented or hired out in the execution of said Agreement and in any and all duly 
authorized modifications, alterations, extensions of time, changes or additions to said Agreement that may 
hereafter be made, notice to the SURETY of such modifications, alterations, extensions of time, changes 
or additions being hereby waived, the foregoing to include any other purposes or items set out in, and to be 
subject to, the provisions of Massachusetts General Laws, Chapter 149, Section 29 and Chapter 30, Section 
39F, as amended, then this obligation shall become null and void; otherwise it shall remain in full force and 
virtue. 
 
 IN TESTIMONY WHEREOF, the PRINCIPAL has hereunto caused its name and seal to be 
affixed, and the SURETY has caused its corporate seal to be hereunto affixed by a duly Authorized Officer 
thereof and this instrument to be executed and delivered in its name and behalf by its attorney-in-fact, duly 
authorized by its by-laws and votes, powers of attorney, and letters of appointment and authorization, 
certificated copies of which documents are annexed to this bond and may be introduced in evidence as if a 
part hereof. 
     (PRINCIPAL)      (Seal) 
      XXX 
 
 
     By:       
       XXX, XXX 
 
     (SURETY)     (Seal) 
       XXX 
 
 
            

      Attorney-in-fact 
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GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION 

ARTICLE 1 -  GENERAL PROVISIONS 

1.1 DEFINITIONS 

1.1.1 THE CONTRACT DOCUMENTS 

1.1.1.1 The Contract Documents consist of the Owner-Contractor Agreement, the Conditions of the 
Contract (General, Supplementary and other Conditions), Performance Bond, Payment Bond, Vote 
of Corporation, Instructions to Bidders, Bid Proposal, the Drawings, the Specifications, and all 
Addenda issued prior to and all Modifications issued after execution of the Contract.  A Modification 
is (1) a written amendment to the Contract signed by both parties, (2) a Change Order, (3) a written 
interpretation issued by the Architect pursuant to Article 2, or (4) a written order for a minor change 
in the Work issued by the Architect pursuant to Article 12.  The Contract Documents do not include 
Bidding Documents such as, sample forms, or portions of Addenda relating to any of these, or any 
other documents, unless specifically enumerated in the Owner-Contractor Agreement.  The Drawings 
of this Contract shall be as listed on the cover sheet of the Drawings, as applicable. The Specifications 
of this Contract shall be listed on the Index to the Technical Specifications. 

In the event of any conflict among the Contract Documents, the Documents shall be construed 
according to the following priorities:  Highest Priority - Modifications, Second Priority- Agreement, 
Third Priority - Addenda-later date to take precedence, Fourth Priority - Special Requirements, Fifth 
Priority - Special Conditions, Sixth Priority - Supplementary General Conditions, Seventh Priority - 
General Conditions, Eighth Priority - Specifications, Ninth Priority - Drawings. 

1.2 THE CONTRACT 

1.2.1 The Contract Documents form the Contract for Construction.  This Contract represents the entire and 
integrated agreement between the parties hereto and supersedes all prior negotiations, representations, 
or agreements, either written or oral. The Contract may be amended or modified only by a 
Modification as defined in Article 1.  These General Conditions, wherever applicable, shall be 
construed consistent with, and not to the exclusion of any terms of the Owner-Contractor Agreement, 
provided further however, that the terms of such Agreement shall take precedence, as provided in 
Article 1.  Except for the special agreements in Article 4, nothing contained in the Contract Documents 
shall be construed to create any contractual relationship of any kind between the Architect and the 
Contractor.  Nothing contained in the Contract Documents shall create any contractual relationship 
between the Owner or the Architect and any Subcontractor or Sub-subcontractor. 

1.3 THE WORK 

1.3.1 The Work comprises the completed construction required by the Contract Documents and includes all 
labor necessary to produce such construction, and all materials and equipment incorporated or to be 
incorporated in such construction. 

1.4 THE PROJECT 

1.4.1 The Project is the total construction of which the Work performed under the Contract Documents may 
be the whole or a part. 

1.5 EXECUTION, CORRELATION AND INTENT 

1.5.1 The Owner and Contractor shall sign the Contract Documents in duplicate. 
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1.5.2 By executing the Contract, the Contractor represents that he has visited the site, familiarized himself 
with the local conditions under which the Work is to be performed, and correlated his observations 
with the requirements of the Contract Documents. 

1.5.3 The intent of the Contract Documents is to include all items necessary for the proper execution and 
completion of the Work.  The Contract Documents are complementary, and what is required by any 
one shall be as binding as if required by all.  Work not covered in the Contract Documents will not be 
required unless it is consistent therewith and is reasonably inferable therefrom as being necessary to 
produce the intended results.  Words and abbreviations, which have well-known technical or trade 
meanings are used in the Contract Documents in accordance with such, recognized meanings.  All 
work mentioned or indicated in the Contract Documents shall be performed by the Contractor as part 
of this Contract unless it is specifically indicated in the Contract Documents that such work is to be 
done by others.  Should the drawings or the Specifications disagree in themselves or with each other, 
the Contractor shall provide the better quality or greater quantity of work and/or materials unless 
otherwise directed by written addendum to the Contract. 

1.5.4 The organization of the Specifications into divisions, sections and articles, and the arrangement of 
Drawings shall not control the Contractor in dividing the Work among Subcontractors or in 
establishing the extent of Work to be performed by any trade.  The Contractor and all Subcontractors 
shall refer to all of the Drawings, including those showing primarily the work of the mechanical, 
electrical and other specialized trades, and to all of the Sections of the Specifications, and shall perform 
all work reasonably inferable therefrom as being necessary to produce the indicated results. 

1.5.5 All indications or notations which apply to one of a number of similar situations, materials or processes 
shall be deemed to apply to all such situations, materials or processes wherever they appear in the 
Work, except where a contrary result is clearly indicated by the Contract Documents. 

1.5.6 Where codes, standards, requirements and publications of public and private bodies are referred to in 
the Specifications, references shall be understood to be to the latest revision prior to the date of 
receiving bids, except where otherwise indicated. 

1.5.7 Where no explicit quality or standards for materials or workmanship are established for work, such 
work is to be of good quality for the intended use and consistent with the quality of the surrounding 
work and of the construction of the Project generally. 

1.5.8 All manufactured articles, materials, and equipment shall be applied, installed, connected, erected, 
used, cleaned, and conditioned in accordance with the manufacturer's written or printed directions and 
instructions unless otherwise indicated in the Contract Documents. 

1.5.9 The Mechanical and Electrical Drawings are diagrammatic only, and are not intended to show the 
exact physical locations or configurations of work.  Such work shall be installed to clear all 
obstructions, permit proper clearances for the work of other trades, and present an orderly appearance 
where exposed.  Exact locations of fixtures and outlets shall be obtained from the Architect as provided 
in Article 4 before the work is roughed in; work installed without such information from the Architect 
shall be relocated at the Contractor's expense. 

1.5.10 Except for work governed by M.G.L. c.149 §44F, the Owner and Architect assume no liability arising 
out of jurisdictional issues raised or claims advanced by trade organizations or other interested parties 
based on the arrangement or manner of subdivision of the content of the Plans and Specifications.  The 
Contractor shall make all necessary arrangements to reconcile any such jurisdictional conflicts without 
delay, damage, or cost to the Owner, unless otherwise agreed to by the parties hereto. 

1.6 OWNERSHIP AND USE OF DOCUMENTS 

1.6.1 All Drawings and Specifications furnished by the Architect, and all copies thereof and the copyright 
therein, are the property of the Architect or the Owner.  They are to be used only with respect to this 
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Project and are not to be used on any other project. With the exception of one contract set for each 
party to the Contract, such documents are to be returned or suitably accounted for to the Architect on 
request at the completion of the Work. Submission or distribution to meet official regulatory 
requirements or for other purposes in connection with the Project is not to be construed as publication 
in derogation of the Architect's or Owner's common law copyright or other reserved rights. 

ARTICLE 2 -  ARCHITECT 

2.1 DEFINITION 

2.1.1 The Architect is the person lawfully licensed to practice Architecture, or an entity lawfully practicing 
architecture identified as such in the Owner-Contractor Agreement and is referred to throughout the 
Contract Documents as if singular in number and masculine in gender.  The term Architect means the 
Architect or his Authorized Representative. 

2.2 ADMINISTRATION OF THE CONTRACT 

2.2.1 The Architect will provide administration of the Contract as herein described and pursuant to the terms 
of the Design Services Agreement between the Architect and the Owner. 

2.2.2 The Architect will be the Owner's representative during construction and until final payment is due.  
The Architect will advise and consult with the Owner.  The Owner's instructions to the Contractor 
shall be forwarded through the Architect.  The Architect will have the authority to act on behalf of the 
Owner only to the extent provided in the Contract Documents and the Design Services Agreement 
between the two, unless otherwise modified by written instrument in accordance with Article 2. 

2.2.3 The Architect will visit the site at intervals appropriate to the stage of construction to familiarize 
himself generally with the progress and quality of the Work and to determine in general if the Work 
is proceeding in accordance with the Contract Documents.  However, the Architect will not be 
required to make exhaustive or continuous on-site inspections to check the quality or quantity of the 
Work.  On the basis of his on-site observations as an Architect, he will keep the Owner informed of 
the progress of the Work, and will endeavor to guard the Owner against defects and deficiencies in 
the Work of the Contractor. 

2.2.4 The Architect will not be responsible for, and will not have control or charge of, construction means, 
methods, techniques, sequences or procedures, or for safety precautions and programs in connection 
with the Work, and he will not be responsible for the Contractor's failure to carry out the Work in 
accordance with the Contract Documents.  The Architect will not be responsible for or have control 
or charge over the acts or omissions of the Contractor, Subcontractors, or any of their agents or 
employees, or any other persons performing any of the Work. 

2.2.5 The Architect shall at all times have access to the Work wherever it is in preparation and progress.  
The Contractor shall provide facilities for such access so the Architect may perform his functions 
under the Contract Documents. 

2.2.6 Based on the Architect's observations and an evaluation of the Contractor's Applications for Payment, 
the Architect will determine the amounts owing to the Contractor and will issue Certificates for 
Payment in such amounts as provided in Article 9. 

2.2.7 The Architect will be the interpreter of the requirements of the Contract Documents and the judge of 
the performance there under by both the Owner and Contractor. 

2.2.8 The Architect will render interpretations necessary for the proper execution or progress of the Work, 
with reasonable promptness and in accordance with M.G.L. Chapter 30, Section 39P, or any lesser 
time limit agreed upon.  Either party to the Contract may make written request to the Architect for 
such interpretations. 
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2.2.9 Claims, disputes and other matters in question between the Contractor and the Owner relating to the 
execution of progress of the Work or the interpretation of the Contract Documents shall be referred 
initially to the Architect for decision, which he will render in writing within a reasonable time. 

2.2.10 All interpretations and decisions of the Architect shall be consistent with the intent of and reasonably 
inferable from the Contract Documents and will be in writing or in the form of drawings. In his 
capacity as interpreter and judge, he will endeavor to secure faithful performance by both the Owner 
and the Contractor, will not show partiality to either, and will not be liable for the result of any 
interpretation or decision rendered in good faith, and in the absence of negligence, in such capacity. 

2.2.11 The Architect's decisions in matters relating to artistic effect will be final if consistent with the intent 
of the Contract Documents. 

2.2.12 The Architect will have authority to reject Work, which does not conform to the Contract Documents. 
Whenever, in his opinion, he considers it necessary or advisable for the implementation of the intent 
of the Contract Documents, he will have authority to require special inspection or testing of the Work 
in accordance with Article 7, whether or not such Work be then fabricated, installed or completed.  
However, neither the Architect's authority to act under this Article 2 nor any decision made by him in 
good faith either to exercise or not to exercise such authority, shall give rise to any duty or 
responsibility of the Architect to the Contractor, any Subcontractor, any of their agents or employees, 
or any other person performing any of the Work. 

2.2.13 The Architect will review and approve or take other appropriate action upon Contractor's submittals 
such as Shop Drawings, Product Data and Samples, but only for conformance with the design concept 
of the Work and with the information given in the Contract Documents. Such action shall be taken 
with reasonable promptness so as to cause no delay.  The Architect's approval of a special item shall 
not indicate approval of an assembly of which the item is a component. 

2.2.14 The Architect will prepare Change Orders in accordance with Article 12, and will have authority to 
order minor changes in the Work as provided in Article 12. 

2.2.15 The Architect will conduct inspections to determine the dates of Substantial Completion and final 
completion, will receive and forward to the Owner for the Owner's review written warranties and 
related documents required by the Contract and assembled by the Contractor, and will issue a final 
Certificate of Payment upon compliance with the requirements of Article 9. 

2.2.16 In case of the termination of the employment of the Architect, the Owner shall appoint an Architect 
against whom the Contractor makes no reasonable objection whose status under the Contract 
Documents shall be that of former Architect. 

ARTICLE 3 -  OWNER 

3.1 DEFINITION 

3.1.1 The term Owner means the Worcester Redevelopment Authority, acting by and through its chief 
executive officer manager and such representatives as the chief executive officer shall assign to the 
Project. 

3.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER 

3.2.1 The Owner shall, at the request of the Contractor, at the time of execution of the Owner-Contractor 
Agreement, furnish to the Contractor reasonable evidence that he has made financial arrangements to 
fulfill his obligations under the Contract.  Unless such reasonable evidence is furnished, the Contractor 
is not required to execute the Owner-Contractor Agreement or to commence the Work. 

3.2.2 The Owner shall furnish existing surveys, if any, describing the physical characteristics, legal 
limitations and utility locations for the site of the Project, and a legal description of the site. 
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3.2.3 Except as provided in Article 4, the Owner shall secure and pay for necessary approvals, easements, 
assessments and charges required for the construction, use or occupancy of permanent structures or 
for permanent changes in existing facilities. 

3.2.4 The Owner shall furnish information or services under the Owner's control with reasonable 
promptness after receipt from the Contractor of a written request for such information or services. 

3.2.5 Unless otherwise provided in the Contract Documents, the Contractor will be furnished, free of charge, 
all copies of available bid documents, Drawings, and Specifications.  The Contractor may at any time 
order additional sets at the Contractor's expense. 

3.2.6 The Owner shall forward all instructions to the Contractor through the Architect. 

3.2.7 The foregoing are in addition to other duties and responsibilities of the Owner enumerated herein and 
especially those in respect to Work by Owner or by Separate Contractors, Payments and Completion, 
and Insurance in Articles 6, 9, and 11 respectively. 

3.3 OWNER'S RIGHT TO STOP THE WORK 

3.3.1 If the Contractor fails to correct defective Work as required by Article 13 or persistently fails to carry 
out the Work in accordance with the Contract Documents, the Owner, by a written order signed 
personally or by an agent specifically so empowered by the Owner in writing, may order the 
Contractor to stop the Work, or any portion thereof, until the cause for such order has been eliminated; 
however, this right of the Owner to stop the Work shall not give rise to any duty on the part of the 
Owner to exercise this right for the benefit of the Contractor or any other person or entity, except to 
the extent required by Article 6. 

3.4 OWNER'S RIGHT TO CARRY OUT THE WORK 

3.4.1 If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents 
and fails within ten (10) days after receipt of written notice from the Owner to commence and continue 
correction of such default or neglect with diligence and promptness, the Owner may, without prejudice 
to any other remedy he may have, make good such deficiencies.  In such case an appropriate Change 
Order shall be issued deducting from the payments then or thereafter due the Contractor the cost of 
correcting such deficiencies, including compensation for the Architect's additional services made 
necessary by such default, neglect or failure. Such action by the Owner and the amount charged to the 
Contractor are both subject to prior notice being given to the Architect by the Owner.  If the payments 
then or thereafter due the Contractor are not sufficient to cover such amount, the Contractor shall pay 
the difference to the Owner. 

ARTICLE 4 -  CONTRACTOR 

4.1 DEFINITION 

4.1.1 The Contractor is the person or entity identified as such in the Owner-Contractor Agreement and is 
referred to throughout the Contract Documents as if singular in number and masculine in gender.  The 
term Contractor means the Contractor or his Authorized Representative. 

4.2 REVIEW OF CONTRACT DOCUMENTS 

4.2.1 Before starting the Work, and at frequent intervals during the progress thereof, the Contractor shall 
carefully study and compare the Agreement, Conditions of the Contract, Drawings, Specifications, 
Addenda and other Contract Documents and shall at once report to the Architect any error, 
inconsistency or omission he may discover.  Any necessary change shall be ordered as provided in 
Article 12 and other provisions of the Contract Documents.  If the Contractor proceeds with the Work 
without such notice to the Architect, having discovered such errors, inconsistencies or omissions, or 
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if by reasonably study of the Contract Documents he could have discovered such, the Contractor shall 
bear all costs arising there from. 

4.2.2 The Contractor shall give the Architect timely notice of any additional design drawings, specifications, 
or instructions required to define the Work in greater detail, or to permit the proper progress of the 
Work. 

4.2.3 The Contractor shall not proceed with any Work not clearly and consistently defined in detail in the 
Contract Documents, but shall request additional drawings or instructions from the Architect as 
provided in Article 4.  If the Contractor proceeds with such Work without obtaining further drawings 
or instructions, he shall correct Work incorrectly done at his own expense. 

4.2.4 The Contractor may submit Requests For Information (RFI) to the Architect to help facilitate the 
Contractor’s performance of the Contract.  Prior to submitting each RFI, the Contractor shall first 
carefully study and compare the Contract Documents, field conditions, other Owner provided 
information, Contractor and Subcontractor prepared Coordination Drawings and prior Project 
correspondence and documentation to determine that the information to be requested is not reasonably 
obtainable from such sources after such careful study and comparison. 

4.2.5 Each RFI shall be submitted by the Contractor to the Architect for determination.  Each RFI shall be 
in writing, on such form and with such accompanying information as the Architect may require for 
such purpose.  Each RFI shall identify a single item or topic and the specific sources which were 
reviewed by the Contractor in its efforts to determine the information requested, and a statement that 
the information being requested could not be determined from such sources. 

4.2.6 The Contractor shall submit each RFI sufficiently in advance of the date by which such information 
is required in order to allow the Architect sufficient time, in the Architect’s professional judgment, to 
permit adequate review and response and to permit Contractor compliance with the latest Construction 
Schedule. 

4.2.7 The Contractor shall reimburse the Owner amounts charged to the Owner by the Architect for 
responding to excessive or unnecessary RFI’s where such information is available to the Contractor 
from a careful study and comparison of the Contract Documents, field conditions, other Owner 
provided information, Contractor prepared Coordination Drawings, or project correspondence or 
documentation. 

4.3 SUPERVISION AND CONSTRUCTION PROCEDURES 

4.3.1 The Contractor shall supervise and direct the Work, using his best skill and attention.  He shall be 
solely responsible for all construction means, methods, techniques, sequences and procedures and for 
coordinating all portions of the Work under the Contract. 

4.3.2 The Contractor shall be responsible to the Owner for the acts and omissions of his employees, 
Subcontractors and their agents and employees, and other persons performing any of the Work under 
a contract with the Contractor. 

4.3.3 The Contractor shall not be relieved from his obligations to perform the Work in accordance with the 
Contract Documents either by the activities or duties of the Architect in his administration of the 
Contract, or by inspections, tests or approvals required or performed under Article 7 by persons other 
than the Contractor. 

4.3.4 Where the Contract Documents refer to particular construction means, methods, techniques, 
sequences or procedures or indicate or imply that such are to be used in the Work, such mention is 
intended only to indicate that the operations of the Contractor shall be as to produce at least the quality 
of work implied by the operations described, but the actual determination of whether or not the 
described operations may be safely and suitably employed on the Work shall be the responsibility of 
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the Contractor, who shall notify the Architect in writing of the actual means, methods, techniques, 
sequences or procedures which will be employed on the Work, if these differ from those mentioned 
in the Contract Documents.  All loss, damage, or liability, or cost of correcting defective work arising 
from the employment of any construction means, methods, techniques, sequences or procedures shall 
be borne by the Contractor, notwithstanding that such construction means, methods, techniques, 
sequences or procedures are referred to, indicated or implied by the Contract Documents, unless the 
Contractor has given timely notice to the Architect in writing that such means, methods, techniques, 
sequences or procedures are not safe or suitable, and the Contractor has then been instructed in writing 
by the Owner to proceed at the Owner's risk. 

4.4 LABOR AND MATERIALS 

4.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for all 
labor, materials, equipment, tools, construction equipment and machinery, water, heat, utilities, 
transportation, and other facilities and services necessary for the proper execution and completion of 
the Work, whether temporary or permanent and whether or not incorporated or to be incorporated in 
the Work.  The word 'provide' shall mean furnish and install complete, including connections, unless 
otherwise specified. 

4.4.2 The Contractor shall at all times enforce strict discipline and good order among his employees and 
shall not employ on the Work any unfit person or anyone not skilled in the task assigned to him. 

4.4.3 The Contractor shall procure its materials from such sources and employ labor subject to contract 
terms and conditions so as to ensure harmonious labor relations on the site and prevent strikes or labor 
disputes.  The Contractor, in the event of a labor dispute including strikes, shall take the necessary and 
appropriate action required at no expense to the Owner to prevent the disruption of the Work.  

4.5 WARRANTY 

4.5.1 The Contractor warrants to the Owner and the Architect that all materials and equipment furnished 
under this Contract will be new and of recent manufacture unless otherwise specified, and that all 
Work will be of good quality, free from faults and defects and in conformance with the Contract 
Documents.  All Work not conforming to these requirements, including substitutions not properly 
approved and authorized, may be considered defective. 

4.5.2 The Contractor shall be responsible for determining that all materials furnished for the Work meet all 
requirements of the Contract Documents.  The Architect may require the Contractor to produce 
reasonable evidence that a material meets such requirements, such as certified reports of past tests by 
qualified testing laboratories, reports of studies by qualified experts, or other evidence which, in the 
opinion of the Architect, would lead to a reasonable certainty that any material used, or proposed to 
be used, in the Work meets the requirements of the Contract Documents.  All such data shall be 
furnished at the Contractor's expense.  This provision shall not require the Contractor to pay for 
periodic testing of different batches of the same material, unless such testing is specifically required 
by the Contract Documents to be performed at the Contractor's expense. 

4.5.3 If the Contractor proposed to use a material which, while suitable for the intended use, deviates in any 
way from the detailed requirements of the Contract Documents, he shall inform the Architect in 
writing of the nature of such deviations at the time the material is submitted for approval, and shall 
request written approval of the deviation from the requirements of the Contract Documents. 

4.5.4 In requesting approval of the deviations or substitutions, the Contractor shall provide, upon request, 
evidence leading to a reasonable certainty that the proposed substitution or deviation will provide a 
quality of result at least equal to that otherwise attainable.  If, in the opinion of the Architect, the 
evidence presented by the Contractor does not provide a sufficient basis for such reasonable certainty, 
the Architect may reject such substitution or deviation without further investigation. 
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4.5.5 The Contract Documents are intended to produce a building of consistent character and quality of 
design.  All components of the building including visible items of mechanical and electrical equipment 
have been selected to have a coordinated design in relation to the overall appearance of the building.  
The Architect shall judge the design and appearance of proposed substitutes on the basis of their 
suitability in relation to the overall design of the project, as well as for their intrinsic merits.  The 
Architect will not approve as equal to materials specified proposed substitutes, which, in his opinion, 
would be out of character, obtrusive, or otherwise inconsistent with the character or quality of design 
of the project.  In order to permit coordinated design of color and finishes the Contractor shall, if 
required by the Architect, furnish the substituted material in any color, finish, texture, or pattern which 
would have been available from the manufacturer originally specified, at no additional cost to the 
Owner. 

4.5.6 Any additional cost, or any loss or damage arising from the substitution of any material or any method 
for those originally specified shall be borne by the Contractor, notwithstanding approval or acceptance 
of such substitution by the Owner or the Architect, unless such substitution was made at the written 
request or direction of the Owner. 

4.5.7 The warranty provided in this Article 4 shall be in addition to and not in limitation of any other 
warranty required by the Contract Documents or otherwise prescribed by law. 

4.5.8 The Contractor shall procure and deliver to the Architect, no later than the date claimed by the 
Contractor as the date of Substantial Completion, all special warranties required by the Contract 
Documents.  Delivery by the Contractor shall constitute the Contractor's guarantee to the Owner that 
the warranty will be performed in accordance with its terms and conditions. 

4.5.9 The Contractor shall guarantee all Work for a period of a minimum of one year (unless otherwise 
required in the specifications to have a longer warranty time) after Date of Substantial Completion or 
by the terms of any special warranty required by the Contract Documents.  The Contractor shall, upon 
written notice from the Architect, promptly correct defective Work or Work not in accordance with 
the Contract Documents. 

4.6 TAXES 

4.6.1 The Contractor shall pay all sales, consumer, use and other similar taxes for the Work or portions 
thereof provided by the Contractor which are legally enacted at the time bids are received, whether or 
not yet effective. 

4.6.2 IMPORTANT TAX NOTE: This project, being constructed for a political subdivision of the 
Commonwealth of Massachusetts, is exempt from certain taxes.  It is therefore required that the 
Contractor and all Subcontractors purchasing taxable goods covered by the governing tax codes make 
known to suppliers the tax-exempt status of the institution in order that such taxes will not appear in 
the Contract Sum.  The Owner will provide the necessary evidence and certificates of its tax exemption 
upon request of those concerned.  The most applicable taxes concerned are: 

1. Federal Excise Taxes as applied to articles, which are taxable under Chapter 12 of the Internal 
Revenue Code of l954, as amended. 

2. Commonwealth of Massachusetts Sales Tax. 

3. City of Worcester MA Taxpayer ID: 10623328; Certificate number: 1943634944 

4.7 PERMITS, FEES AND NOTICES 

4.7.1 The Contractor and all subcontractors shall secure, coordinate and pay for the building permit and for 
all other permits and governmental fees, licenses and inspections necessary for the proper execution 
and completion of the Work. 
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4.7.2 The Contractor shall give all notices and comply with all laws, ordinances, rules, regulations, and 
lawful orders of any public authority bearing on the performance of the Work. 

4.7.3 It is not the responsibility of the Contractor to make certain the Contract Documents are in accordance 
with the applicable laws, statutes, building codes and regulations.  If the Contractor observes that any 
of the Contract Documents are at variance therewith in any respect, he shall promptly notify the 
Architect in writing, and any necessary changes shall be accomplished by appropriate Modification. 

4.7.4 If the Contractor performs any Work knowing it to be contrary to such laws, ordinances, rules and 
regulations, and without such notice to the Architect, he shall assume full responsibility therefore and 
shall bear all costs attributable thereto. 

4.8 ALLOWANCES 

4.8.1 Note that the use of such Allowances are prohibited in any contract or work subject to the provisions 
of M.G.L. c. 149, §44A. 

4.9 PROJECT MANAGEMENT 

4.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in 
attendance at the Project site full time daily including work performed outside normal working hours 
during the progress of the Work until the date of substantial completion, and for such additional time 
thereafter as the Architect may determine to be necessary for the expeditious completion of the Work.  
Only under extenuating circumstances, and with approval of the Architect and Owner, will the 
Contractor be allowed to substitute superintendents prior to the date of Substantial Completion.  The 
superintendent shall represent the Contractor and all communications given to the superintendent shall 
be as binding as if given to the Contractor.  Important communications shall be confirmed in writing.  
Other communications shall be so confirmed on written request in each case. 

4.9.2 The Contractor shall retain a competent Registered Professional Engineer or Registered Land 
Surveyor, acceptable to the Architect and Owner who shall establish the exterior lines and required 
elevations of all buildings and structures to be erected on the site and shall establish sufficient lines 
and grades for the construction of associated work such as, but not limited to, roads, utilities and site 
grading.  The Engineer or Land Surveyor shall certify as to the actual location of the constructed 
facilities in relation to property lines, building lines, easements, and other restrictive boundaries. 

4.9.3 The Contractor shall attend job meetings with the Architect and such other persons as the Architect 
may from time to time wish to have present.  The Contractor shall be represented by a principal, project 
manager, general superintendent or other authorized main office representative, as well as by the 
Contractor’s own superintendent.  An authorized representative of any Subcontractor or Sub-
subcontractor shall attend such meetings, if the representative’s presence is requested by the Architect.  
Such representatives shall be empowered to make binding commitments on all matters to be discussed 
at such meetings including costs, payments, change orders, time schedules and manpower.  Any 
notices required under the Contract may be serviced on such representatives. Refer to specification 
section 01 20 00 Project Meetings for additional requirements. 

4.9.4 The Contractor shall establish the building grades, lines, levels, column, wall, and partition lines 
required by the various subcontractors in laying out their work. 

4.9.5 The Contractor shall coordinate and supervise the work performed by Subcontractors to the end that 
the work is carried out without conflict between trades and so that no trade at any time causes delay 
to the general progress of the Work.  The Contractor and all Subcontractors shall at all times afford 
each trade, any separate contractor, or the Owner, every reasonable opportunity for the installation of 
work and the storage of materials. 

4.10 PROGRESS SCHEDULE 
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4.10.1 The Contractor shall prepare and submit to the Architect a progress schedule as described in Article 
8. 

4.11 DOCUMENTS AND SAMPLES AT THE SITE 

4.11.1 The Contractor shall maintain at the site for the Owner a record copy of all Drawings, Specifications, 
Addenda, Change Orders and other Modifications, in good order and marked currently to record all 
changes made during construction, and approved Shop Drawings, Product Data and Samples.  These 
shall be available to the Architect and shall be delivered to him for the Owner upon completion of the 
Work. 

4.11.2 Refer to Specifications Section 01 70 00 entitled PROJECT CLOSEOUT, for additional requirements 
for Record Drawings and Operating and Maintenance Manuals. 

4.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 

4.12.1 Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the Work by 
the Contractor, or any Subcontractor, manufacturer, supplier or distributor to illustrate some portion 
of the Work. 

4.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, 
diagrams and other information furnished by the Contractor to illustrate a material, product or system 
for some portion of the Work. 

4.12.3 Samples are physical examples, which illustrate materials, equipment or workmanship and establish 
standards by which the Work will be judged. 

4.12.4 The Contractor shall review, approve and submit, with reasonable promptness and in such sequence 
as to cause no delay in the Work or in the work of the Owner or any separate contractor, all Shop 
Drawings, Product Data and Samples required by the Contract Documents. 

4.12.5 By approving and submitting Shop Drawings, Product Data, and Samples, the Contractor thereby 
represents that he has determined and verified all dimensions, quantities, field dimensions, relations 
to existing work, coordination with work to be installed later, coordination with information on 
previously accepted Shop Drawings, Product Data, or Samples and verification of compliance with 
all the requirements of the Contract Documents.  The accuracy of all such information is the 
responsibility of the Contractor.  In reviewing Shop Drawings, Product Data, and Samples, the 
Architect shall be entitled to rely upon the Contractor's representation that such information is correct 
and accurate. 

4.12.6 The Contractor shall not be relieved of responsibility for any deviation from the requirements of the 
Contract Documents by the Architect's approval of Shop Drawings, Product Data or Samples under 
Article 2 unless the Contractor has specifically informed the Architect in writing of such deviation at 
the time of submission and the Architect has given written approval to the specific deviation.  The 
Contractor shall not be relieved from responsibility for errors or omissions in the Shop Drawings, 
Product Data or Samples by the Architect's approval thereof. 

4.12.7 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product 
Data or Samples, to revisions other than those requested by the Architect on previous submittals.  
Unless such written notice has been given, the Architect's approval of a resubmitted Shop Drawing, 
Product Data, or Sample shall not constitute approval of any changes not requested on the prior 
submittal. 

4.12.8 No portion of the Work requiring submission of a Shop Drawing, Product Data or Sample shall be 
commenced until the submittal has been approved by the Architect as provided in Article 2.  All such 
portions of the Work shall be in accordance with approved submittals. 
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4.12.9 Refer to Specifications Section 01 33 00, SUBMITTALS, for additional requirements. 

4.13 USE OF SITE 

4.13.1 The right of possession of the premises and the improvements made thereon by the Contractor shall 
remain at all times in the Owner.  The Contractor's right of entry and use thereof arises solely from 
the permission granted by the Owner under the Contract Documents.  The Contractor shall confine 
their apparatus; the storage of materials and the operations of his workmen to limits indicated by law, 
ordinances, the Contract Documents and permits and/or directions by the Architect and shall not 
unreasonably encumber the premises with his materials. 

4.14 CUTTING AND PATCHING WORK 

4.14.1 The Contractor shall be responsible for all cutting, fitting or patching that may be required to complete 
the Work or to make its several parts fit together properly. 

4.14.2 The Contractor shall not damage or endanger any portion of the Work or the work of the Owner or 
any separate contractors by cutting, patching or otherwise altering any work, or by excavation.  The 
Contractor shall not cut or otherwise alter the work of the Owner or any separate contractor except 
with the written consent of the Owner and of such separate contractor.  The Contractor shall not 
unreasonably withhold from the Owner or any separate contractor his consent to cutting or otherwise 
altering the Work. 

4.15 CLEANING UP 

4.15.1 The Contractor at all times shall keep the premises free from accumulation of waste materials or 
rubbish caused by his operations.  At the completion of the Work, he shall remove all his waste 
materials and rubbish from and about the Project as well as all his tools, construction equipment, 
machinery and surplus materials.  Immediately prior to the Architect's inspection for Substantial 
Completion, the Contractor shall completely clean the premises. 

4.15.2 If the Contractor fails to maintain a clean site, free of accumulation of waste, rubbish and materials, 
the Owner may do so after twenty-four hour notification in accordance with Article 3 and the cost 
there of shall be charged to the Contractor.  

4.15.3 If the Contractor fails to clean up at the completion of the Work, the Owner may do so as provided in 
Article 3 and the cost thereof shall be charged to the Contractor.  Refer to Specifications Section 01 
70 00, PROJECT CLOSEOUT, for additional requirements. 

4.16 COMMUNICATIONS 

4.16.1 The Contractor shall forward all communications to the Owner through the Architect.  Except as 
otherwise provided in the Contract Documents or when direct communications have been specially 
authorized, the Owner and Contractor shall communicate through the Architect.  Communications by 
and with the Architect’s consultants shall be through the Architect.  Communications by and with 
Subcontractors and material suppliers shall be through the Contractor.  Communications by and with 
other Owner’s contractors shall be through the Architect. 

4.17 ROYALTIES AND PATENTS 

4.17.1 The Contractor shall pay all royalties and license fees.  He shall defend all suits or claims for 
infringement of any patent rights and shall save the Owner harmless from loss on account thereof, 
except that the Architect shall be responsible for all such loss when a particular design, process or the 
product of a particular manufacturer or manufacturers is specified, but if the Contractor has reason to 
believe that the design, process or product specified is an infringement of a patent, he shall be 
responsible for such loss unless he promptly gives such information to the Architect. 

4.18 INDEMNIFICATION 
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4.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Architect 
and their agents and employees from and against all claims, damages, losses and expenses, including 
but not limited to attorney's fees, arising out of; or resulting from the performance of the Work, 
provided that any such claim, damage, loss or expense (1) is attributable to bodily injury, sickness, 
disease or death, or to injury to or destruction of tangible property (other than the Work itself) 
including the loss of use resulting there from and (2) is caused in whole or in part by any negligent act 
or omission of the Contractor, any Subcontractor, anyone directly or indirectly employed by any of 
them or anyone for whose acts any of them may be liable, regardless of whether or not it is caused in 
part by a party indemnified hereunder.  Such obligation shall not be construed to negate, abridge, or 
otherwise reduce any other right or obligation of indemnity, which would otherwise exist as to any 
party or person, described in this Article 4. 

4.18.2 In any and all claims against the Architect or any of his agents or employees, by any employee of the 
Contractor, any Subcontractor, anyone directly or indirectly employed by any of them or anyone for 
whose acts any of them may be liable, the indemnification obligation under this Article 4 shall not be 
limited in any way by any limitation on the amount or type of damages, compensation or benefits 
payable by or for the Contractor or any Subcontractor under workers' or workmen's compensation 
acts, disability benefit acts or other employee benefit acts. 

4.18.3 The obligations of the Contractor under this Article 4 shall not extend to the liability of the Architect, 
his agents or employees, arising out of (1) the preparation or approval of maps, drawings, opinions, 
reports, surveys, change orders, designs or specifications, or (2) the giving of or the failure to give 
directions or instructions by the Architect, his agents or employees provided, such giving or failure to 
give is the primary cause of the injury or damage. 

ARTICLE 5 -  SUBCONTRACTOR 

5.1 DEFINITION 

5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform any of 
the Work at the site and as further defined by M.G.L. Chapter 30, Section 39F(3).  The term 
Subcontractor is referred to throughout the Contract Documents as if singular in number and 
masculine in gender and means a Subcontractor or his authorized representative.  The term 
Subcontractor does not include any separate contractor or his subcontractors. 

5.1.2 A Sub-subcontractor is a person or entity that has a direct or indirect contact with a Subcontractor to 
perform any of the Work at the site.  The term Sub-subcontractor is referred to throughout the Contract 
Documents as if singular in number and masculine in gender and means a Sub-subcontractor or an 
authorized representative thereof. 

5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK 

5.2.1 Unless otherwise required by the Contract Documents or the Bidding Documents, the Contractor, as 
soon as practicable after the award of the Contract, shall furnish to the Owner and the Architect, in 
writing, the names of the persons or entities (including those who are to furnish materials or equipment 
fabricated to a special design) proposed for each of the principal portions of the Work.  The Architect 
will promptly reply to the Contractor in writing stating whether or not the Owner or the Architect, 
after due investigation, has reasonable objection to any such proposed person or entity.  Failure of the 
Owner or Architect to reply promptly shall constitute notice of no reasonable objection. 

5.2.2 The Contractor shall not contract with any such proposed person or entity to which the Owner or the 
Architect has made reasonable objection under the provisions of Article 5.  The Contractor shall not 
be required to contract with anyone to whom he has a reasonable objection. 

5.2.3 If the Owner or the Architect has reasonable objection to any such proposed person or entity, the 
Contractor shall submit a substitute to whom the Owner or the Architect has no reasonable objection, 
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and the Contract Sum shall be increased or decreased by the difference in cost occasioned by such 
substitution and an appropriate Change Order shall be issued; however, no increase in the Contract 
Sum shall be allowed for any such substitution unless the Contractor has acted promptly and 
responsively in submitting names as required by Article 5. 

5.2.4 The Contractor shall make no substitution for any Subcontractor, person or entity previously selected 
if the Owner or Architect makes reasonable objection to such substitution. 

5.3 SUBCONTRACTUAL RELATIONS 

5.3.1 By an appropriate agreement, written where legally required for validity, the Contractor shall require 
each Subcontractor, to the extent of the Work to be performed by the Subcontractor, to be bound to 
the Contractor by the terms of the Contract Documents, and to assume toward the Contractor all the 
obligations and responsibilities which the Contractor, by these Documents, assumes toward the Owner 
and the Architect.  Said agreement shall preserve and protect the rights of the Owner and the Architect 
under the Contract Documents with respect to the Work to be performed by the Subcontractor so that 
the subcontracting thereof will not prejudice such rights, and shall allow to the Subcontractor, unless 
specifically provided otherwise in the Contractor-Subcontractor agreement, the benefit of all rights, 
remedies and redress against the Contractor that the Contractor, by these Documents, has against the 
Owner.  Where appropriate, the Contractor shall require each Subcontractor to enter into similar 
agreements with his Sub-subcontractors.  The Contractor shall make available to each proposed 
Subcontractor, prior to the execution of the Subcontract, copies of the Contract Documents to which 
the Subcontractor will be bound by this Article 5, and identify to the Subcontractor any terms and 
conditions of the proposed Subcontract which may be at variance with the Contract Documents.  Each 
Subcontractor shall similarly make copies of such Documents available to his Sub-subcontractors. 

ARTICLE 6 -  WORK BY OWNER OR BY SEPARATE CONTRACTORS 

6.1 OWNER'S RIGHT TO PERFORM WORK AND TO AWARD SEPARATE CONTRACTS 

6.1.1 The Owner reserves the right to perform work related to the Project with his own forces, and to award 
separate contracts in connection with other portions of the Project or other work on the site under these 
or similar Conditions of the Contract.  If the Contractor claims that delay or additional cost is involved 
because of such action by the Owner, he shall make such claim as provided elsewhere in the Contract 
Documents. 

6.1.2 When separate contracts are awarded for different portions of the Project or other work on the site, the 
term Contractor in the Contract Documents in each case shall mean the Contractor who executes each 
separate Owner-Contractor Agreement. 

6.1.3 The Owner will provide for the coordination of the work of his own forces and of each separate 
contractor with the Work of the Contractor, who shall cooperate therewith as provided in Article 6. 

6.1.4 The General Contractor shall permit the Owner to place and install as much equipment during the 
progress of the work as is possible before the completion of the various parts of the work, and agrees 
that such placing and the installation of equipment shall not in any way evidence the completion of 
the work or any portion of it, nor shall it signify the Owner's completion of the work or any portion 
thereof. 

6.2 MUTUAL RESPONSIBILITY 

6.2.1 The Contractor shall afford the Owner and separate contractors reasonable opportunity for the 
introduction and storage of their materials and equipment and the execution of their work, and shall 
connect and coordinate his Work with theirs as required by the Contract Documents. 

6.2.2 If any part of the Contractor's Work depends for proper execution or results upon the work of the 
Owner or any separate contractor, the Contractor shall, prior to proceeding with the Work, promptly 
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report to the Architect any apparent discrepancies or defects in such other work that render it 
unsuitable for such proper execution and results.  Failure of the Contractor so to report shall constitute 
an acceptance of the Owner's or separate contractors' work as fit and proper to receive his Work, 
except as to defects, which may subsequently become apparent in such work by others. 

6.2.3 Any costs caused by defective or ill-timed work shall be borne by the party responsible, therefore. 

6.2.4 Should the Contractor wrongfully cause damage to the work or property of the Owner, or to other 
work on the site, the Contractor shall promptly remedy such damages as provided in Article 10. 

6.2.5 Should the Contractor wrongfully cause damage to the work or property of any separate contractor, 
the Contractor shall upon due notice promptly attempt to settle with such other contractor by 
agreement, or otherwise to resolve the dispute.  If such separate contractor sues the Owner on account 
of any damage alleged to have been caused by the Contractor, the Owner shall notify the Contractor. 

6.3 OWNER'S RIGHT TO CLEAN UP 

6.3.1 If a dispute arises between the Contractor and separate contractors as to their responsibility for 
cleaning up as required by Article 4, the Owner may clean up and charge the cost thereof to the 
contractors responsible therefore as the Architect shall determine to be just. 

ARTICLE 7 -  MISCELLANEOUS PROVISIONS 

7.1 GOVERNING LAW 

7.1.1 The law of the Commonwealth of Massachusetts shall govern the Contract. 

7.2 SUCCESSORS AND ASSIGNS 

7.2.1 The Owner and the Contractor each binds himself, his partners, successors, assigns and legal 
representatives to the other party hereto and to the partners, successors, assigns and legal 
representatives of such other party with respect to all covenants, agreements, and obligations contained 
in the Contract Documents.  Neither party to the Contract shall assign the Contract or sublet it as a 
whole without the written consent of the other, nor shall the Contractor assign any moneys due or to 
become due to him hereunder, without the previous written consent of the Owner. 

7.2.2 If, after making final payment, the Owner conveys to a third party any building or other improvement 
constructed under the Contract, any rights with respect to the property so conveyed which the Owner 
may have against the Contractor under Article 13 or by virtue of claims which, under the terms of 
Article 9, are reserved to the Owner after the making and acceptance of final payment, shall 
automatically transfer to such third party. 

7.3 WRITTEN NOTICE 

7.3.1 Written notice shall be deemed to have been duly served if delivered in person to an authorized 
representative of the person or entity for whom it was intended, or if delivered at or sent by registered 
or certified mail to the address of such person or entity set forth in the Agreement or in a subsequent 
written notice or by other means as specified in the Contract Documents. 

7.4 CONSENT OR WAIVER 

7.4.1 No consent or waiver, express or implied, by the Owner or the Architect to, or of, any breach of any 
covenant, condition or duty of the Contractor shall be construed as a consent to or waiver of any other 
breach of the same or any other covenant, condition or duty. 

7.5 PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 
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7.5.1 The Owner shall have the right to require the Contractor to furnish bonds covering the faithful 
performance of the Contract and the payment of all obligations arising there under if and as required 
in the Bidding Documents or in the Contract Documents. 

7.6 RIGHTS AND REMEDIES 

7.6.1 The duties and obligations imposed by the Contract Documents and the rights and remedies available 
there under shall be in addition to and not a limitation of any duties, obligations, rights and remedies 
otherwise imposed or available by law. 

7.7 TESTS 

7.7.1 If the Contract Documents, laws, ordinances, rules, regulations or orders of any public authority 
having jurisdiction require any portion of the Work to be inspected, tested or approved, the Contractor 
shall give the Architect timely notice of its readiness so the Architect may observe such inspection, 
testing or approval.  The Contractor shall bear all costs of such inspections, tests or approvals 
conducted by public authorities.  Unless otherwise provided, the Owner shall bear all costs of other 
inspections, tests or approvals. 

7.7.2 If the Architect determines that any Work requires special inspection, testing, or approval which 
Article 7 does not include, he will, upon written authorization from the Owner, instruct the Contractor 
to order such special inspection, testing or approval, and the Contractor shall give notice as provided 
in Article 7.  If such special inspection or testing reveals a failure of the Work to comply with the 
requirements of the Contract Documents, the Contractor shall bear all costs thereof, including 
compensation for the Architect's additional services made necessary by such failure, otherwise the 
Owner shall bear such costs, and an appropriate Change Order shall be issued. 

7.7.3 The Contractor shall obtain and deliver promptly to the Architect any occupancy permit or any 
certificates of final inspection of any part of his work or operating permits for any mechanical 
apparatus, such as elevators, escalators, boilers, air compressors, etc., which may be required by law 
to permit full use and occupancy of the premises by the Owner.  Receipt of such permits or certificates 
by the Architect shall be a condition precedent to Substantial Completion of the Work. 

ARTICLE 8 -  TIME 

8.1 DEFINITIONS 

8.1.1 Unless otherwise provided, the Contract Time is the period of time allotted in the Contract Documents 
for Substantial Completion of the Work as defined in Article 8, including authorized adjustments 
thereto. 

8.1.2 The Date of Commencement of the Work is the date of the execution of the Owner-Contractor 
Agreement.  The Contractor shall not commence Work on the site until the Architect issues a Notice 
to Proceed. 

8.1.3 The Date of Substantial Completion of the Work or designated portion thereof is the date certified by 
the Architect when construction is sufficiently complete, in accordance with the Contract Documents, 
so the Owner can occupy or utilize the Work or designated portion thereof for the use for which it is 
intended and only minor items which can be corrected or completed without substantial interference 
with the Owner's use of the Work remain to be corrected or completed. The Date of Substantial 
Completion shall be on or after the date of issuance of a Certificate of Occupancy as defined in 780 
CMR for the Work without reservations or conditions by the Building Official. 

8.1.4 The term "day" as used in the Contract Documents shall mean calendar day unless otherwise 
specifically designated. 
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8.1.5 The term "working day" shall mean any calendar day except Saturdays, Sundays, and legal holidays 
at the place of the building. 

8.2 PROGRESS AND COMPLETION 

8.2.1 All time limits stated in the Contract Documents are of the essence to the Contract. 

8.2.2 The Contractor shall begin the Work on the date of commencement as defined in Article 8.  He shall 
carry the Work forward expeditiously with adequate forces and shall achieve Substantial Completion 
within the Contract Time. 

8.2.3 Within two (2) weeks after award of the Contract, the Contractor shall submit to the Architect a 
Progress Schedule showing for each class of work included in the Schedule of Values, the percentage 
completion to be obtained and the total dollar value of work to be completed as of the first of each 
month until Substantial Completion.  All calculations shall be on the basis of work in place, but not 
including the value of materials delivered but not in place. 

8.2.4 The Progress Schedule shall be based on an orderly progression of the Work, allowing adequate time 
for each operation, and leading to a reasonable certainty of Substantial Completion by the date 
established in the Agreement.  The Progress Schedule will be reviewed by the Architect for 
compliance with the requirements of this Article and will be accepted by him or returned to the 
Contractor for revision and resubmittal.  Unless specifically required by law, no payment under this 
Contract shall be due until the Progress Schedule has been approved by the Architect. 

8.2.5 If in any Application for Payment the total value of the completed Work in place, as certified by the 
Architect, is less than 90% of the total value of the Work in place estimated in the Progress Schedule, 
the Owner may, at his option, require the Contractor to accelerate the progress of the Work without 
cost to the Owner by increasing the work force or hours of work, or by other reasonable means 
approved by the Architect. 

8.2.6 If each of three (3) successive applications, as certified by the Architect, indicate that the actual work 
completed is less than 90% of the values estimated in the Progress Schedule to be completed by the 
respective dates, the Owner may at his option, treat the Contractor's delinquency as a default justifying 
the action permitted under Article 13 of the document entitled CONTRACT, included elsewhere in 
the Contract Documents. 

8.2.7 If the Architect has determined that the Contractor should be permitted to extend the time for 
completion, as provided in Paragraph 8.3, the calendar dates in the Progress Schedule shall be adjusted 
accordingly to retain their same relationship to the adjusted Date of Substantial Completion, and the 
dollar value of work to be completed as of the first of each month shall be adjusted pro-rata. 

8.2.8 If the Contractor fails to submit any Application for Payment in any month, the Architect shall, for the 
purpose of this evaluation of progress, certify separately to the actual value of the work in place and 
completed as of the first of the month, to the best of his knowledge. 

8.2.9 Nothing herein shall limit the Owner's right to liquidated or other damages for delays by the Contractor 
or to any other remedy which he may possess under other provisions of the Contract Documents or 
by law. 

8.3 DELAYS AND EXTENSIONS OF TIME 

8.3.1 Any delay and subsequent request for an extension of time shall be governed by M.G.L. Chapter 30, 
Section 39(O) and the Owner-Contractor Agreement. 

8.3.2 No work shall be suspended without the written permission of the Owner or his representative. 
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8.3.3 If no agreement is made stating the dates upon which interpretations as provided in Article 2 shall be 
furnished, then no claim for delay shall be allowed on account of failure to furnish such interpretations 
until thirty (30) days after written request is made for them, and not unless such claim is reasonable. 

8.3.4 This Article 8 does not exclude recovery of damages for delay by either party under other provisions 
of the Contract Documents. 

ARTICLE 9 -  PAYMENTS AND COMPLETION 

9.1 CONTRACT SUM 

9.1.1 The Contract Sum is stated in the Owner-Contractor Agreement and, including authorized adjustments 
thereto, is the total amount payable by the Owner to the Contractor for the performance of the Work 
under the Contract Documents. 

9.2 SCHEDULE OF VALUES 

9.2.1 Before the first Application for Payment, the Contractor shall submit to the Architect a Schedule of 
Values allocated to the various portions of the Work, prepared in such form and supported by such 
data to substantiate its accuracy as the Architect may require and shall be revised if later found by the 
Architect to be inaccurate.  This schedule, unless object to by the Architect, shall be used only as a 
basis for the Contractor's Application for Payment. 

9.3 APPLICATIONS FOR PAYMENT 

9.3.1 In accordance with Section 01 29 00 of the Specifications, the Contractor shall submit to the Architect 
an itemized Application for Payment, notarized and supported by such data substantiating the 
Contractor's right to payment as the Owner or the Architect may require, and reflecting retainage, if 
any, as provided in Supplemental General Conditions, Article I.  The format and number of copies of 
such Applications for Payment shall be as noted in Section 01 29 00. 

9.3.2 Unless otherwise provided in the Contract Documents, payments will be made on account of materials 
or equipment not incorporated in the Work but delivered and suitably stored at the site and, if approved 
in advance by the Owner, payments may similarly be made for materials or equipment suitably stored 
at some other location agreed upon in writing.  Payments for materials or equipment stored on or off 
the site shall be conditioned upon submission by the Contractor of bills of sale or such other procedures 
satisfactory to the Owner to establish the Owner's title to such materials or equipment or otherwise 
protect the Owner's interest, including applicable insurance and transportation to the site for those 
materials and equipment stored off the site.  The Contractor shall reimburse the Owner for any loss or 
damage to such unincorporated materials or equipment not covered by insurance. 

9.3.3 The Contractor warrants that title to all Work, materials and equipment covered by an Application for 
Payment will pass to the Owner either by incorporation in the construction or upon the receipt of 
payment by the Contractor, whichever occurs first, free and clear of all liens, claims, security interests 
or encumbrances, hereinafter referred to in this Article 9 as "liens".  The Contractor further agrees that 
the submission of any Application for Payment shall conclusively be deemed to waive all liens with 
respect to said work, materials and labor to which the Contractor then may be entitled; provided, 
however, that in no event shall such waiver of lien rights waive right to payment for said Work, 
materials and labor. 

9.3.4 Each Application for Payment or periodic estimate requesting payment must be accompanied by a 
certificate from each Subcontractor stating that he has been paid all amounts due him on the basis of 
the previous periodic payment to the Contractor, or else stating the amount not so paid and the reason 
for the discrepancy.  In the event, of any such discrepancy, the Contractor shall be required to furnish 
his own written explanation.  See Section 01 29 00. 

9.4 CERTIFICATES FOR PAYMENT 
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9.4.1 The Architect will, within seven (7) days after the receipt of the Contractor's Application for Payment, 
either issue a Certificate for Payment to the Owner, with a copy to the Contractor, for such amount as 
the Architect determines is properly due, or notify the Contractor in writing his reasons for 
withholding a Certificate as provided in Article 9. 

9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the 
Owner, based on his observations at the site as provided in Article 2 and the data comprising the 
Application for Payment, that the Work has progressed to the point indicated; that, to the best of his 
knowledge, information and belief, the quality of the Work is in accordance with the Contract 
Documents (subject to an evaluation of the Work for conformance with the Contract Documents upon 
Substantial Completion, to the results of any subsequent tests required by or performed under the 
Contract Documents, to minor deviations from the Contract Documents correctable prior to 
completion, and to any specific qualifications stated in his Certificate); and that the Contractor is 
entitled to payment in the amount certified. However, by certifying a Certificate for Payment, the 
Architect shall not thereby be deemed to represent that he has made exhaustive or continuous on-site 
inspections to check the quality or quantity of the Work or that he has reviewed the construction 
means, methods, techniques, sequences or procedures, or that he has made any examination to 
ascertain how or for what purpose the Contractor has used the moneys previously paid on account of 
the Contract. 

9.5 PROGRESS PAYMENTS 

9.5.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner 
and within the time provided in the Contract Documents.  The Owner retains the right to modify the 
amount of payment certified by the Architect.  Reasons for modification shall be described in writing 
to the Architect and Contractor. 

9.5.2 The Contractor shall promptly pay each Subcontractor upon receipt of payment from the Owner, out 
of the amount paid to the Contractor on account of such Subcontractor's Work, the amount to which 
said Subcontractor is entitled, reflecting the percentage actually retained, if any, from payments to the 
Contractor on account of such Subcontractor's Work.  The Contractor shall, by an appropriate 
agreement with each Subcontractor, require each Subcontractor to make payments to his Sub-
subcontractors in similar manner. 

9.5.3 The Architect may, on request and at his discretion, furnish to any Subcontractor, if practicable, 
information regarding the percentages of completion or the amounts applied for by the Contractor and 
the action taken thereon by the Architect on account of Work done by such Subcontractor. 

9.5.4 Neither the Owner nor the Architect shall have any obligation to pay or to see the payment of any 
moneys to any Subcontractor except as may otherwise be required by law. 

9.5.5 No Certificate for a progress payment, nor any progress payment, nor any partial or entire use or 
occupancy of the Project by the Owner, shall constitute an acceptance of any Work not in accordance 
with the Contract Documents. 

9.6 PAYMENTS WITHHELD 

9.6.1 The Architect may decline to certify payment and may withhold his Certificate in whole or in part, to 
the extent reasonably necessary to protect the Owner, if in his opinion he is unable to make 
representations to the Owner as provided in Article 9.  If the Architect is unable to make 
representations to the Owner as provided in Article 9 and to certify payment in the amount of the 
Application, he will notify the contractor as provided in Article 9.  If the Contractor and the Architect 
cannot agree on a revised amount, the Architect will promptly certify a Certificate for Payment for the 
amount for which he is able to make such representations to the Owner.  The Architect may also 
decline to certify payment or because of subsequently discovered evidence or subsequent 
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observations, he may nullify the whole or any part of any Certificate for Payment previously issued, 
to such extent as may be necessary in his opinion to protect the Owner from loss because of: 

1. Defective Work not remedied, 

2. Third party claims filed or reasonable evidence indicating probable filing of such claims, 

3. Failure of the Contractor to make payments properly to Subcontractors or for labor, materials or 
equipment, 

4. Reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract 
Sum, 

5. Damage to the Owner, 

6. Reasonable evidence that the Work will not be completed within the Contract Time or 

7. Persistent failure to carry out the Work in accordance with the Contract Documents, or 

8. Failure of mechanical trades or electrical trades subcontractors to comply with mandatory 
requirements for maintaining record drawings.  The Contractor shall be required to check 
record drawings each month.  The Architect shall require written confirmation that the record 
drawings are "up-to-date" before approval of the Contractor's monthly payment requisition will 
be considered. 

9.6.2 When the above grounds in Article 9 are removed, payment shall be made for amounts withheld 
because of them. 

9.7 FAILURE OF PAYMENT 

9.7.1 If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within 
seven (7) days after receipt of the Contractor's Application for Payment, or if the Owner does not pay 
the Contractor as required by the Contract Documents any amount certified by the Architect, then the 
Contractor may, upon seven (7) additional days written notice to the Owner and the Architect, stop 
the Work until payment of the amount owing has been received. 

9.8 SUBSTANTIAL COMPLETION 

9.8.1 When the Contractor considers that the Work, or a portion thereof designated in the Contract 
Documents for separate completion, is substantially complete as defined in Article 8, the Contractor 
shall submit to the Architect (1) a list of items to be completed or corrected, and (2) all special 
warranties required by the Contract Documents endorsed by the Contractor and in a form reasonably 
acceptable to the Architect.   The failure to include any items on the list mentioned in the preceding 
sentence does not alter the responsibility of the Contractor to complete all Work in accordance with 
the Contract Documents.  When the Architect on the basis of an inspection determines that the Work 
or designed portion thereof is substantially complete, and when the Contractor has submitted to the 
Architect the special warranties, as provided in the first sentence of this subparagraph, the Architect 
will then certify a Certificate of Substantial Completion which shall establish the Date of Substantial 
Completion, shall state the responsibilities of the Owner and the Contractor for security, maintenance, 
heat, utilities, damage to the Work, and insurance, and shall fix the time within which the Contractor 
shall complete the items listed therein.  Warranties required by the Contract Documents shall 
commence on the Date of Substantial Completion of the Work or designated portion thereof unless 
otherwise provided in the Certificate of Substantial Completion.  The Certificate of Substantial 
Completion shall be submitted to the Owner and the Contractor for their written acceptance of the 
responsibilities assigned to them in such Certificate. 
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9.8.2 Upon Substantial Completion of the Work or designated portion thereof and upon application by the 
Contractor and certification by the Architect, the Owner shall make payment, reflecting adjustment in 
retainage, if any, for such Work or portion thereof, as provided in the Contract Documents. 

9.9 FINAL COMPLETION AND FINAL PAYMENT 

9.9.1 Upon receipt of written notice that the Work is ready for final inspection and acceptance and upon 
receipt of a final Application for Payment, the Architect will promptly make such inspection and, 
when he finds the Work acceptable under the Contract Documents and the Contract fully performed, 
he will promptly certify a final Certificate of Payment stating that to the best of his knowledge, 
information and belief, and on the basis of his observations and inspections, the Work has been 
completed in accordance with the terms and conditions of the Contract Documents and that the entire 
balance found to be due the Contractor, and noted in said final Certificate, is due and payable.  The 
Architect's final Certificate for Payment will constitute a further representation that the conditions 
precedent to the Contractor's being entitled to final payment as set forth in Article 9 have been fulfilled. 

9.9.2 Unless otherwise required by applicable law, neither the final payment nor the remaining retained 
percentage shall become due until the Contractor submits to the Architect (1) an affidavit that all 
payrolls, bills for materials and equipment, and other indebtedness connected with the Work for which 
the Owner or his property might in any way be responsible, have been paid or otherwise satisfied, (2) 
consent of surety, if any, to final payment and (3), if required by the Owner, other data establishing 
payment or satisfaction of all such obligations, such as receipts, releases and waivers of liens, arising 
out of the Contract, to the extent and in such form as may be designated by the Owner.  If the 
Contractor fails to furnish such releases or waivers as the Owner reasonably requires satisfying the 
Owner that there are not outstanding claims, the Owner may require the Contractor, as a condition of 
final payment, to furnish a bond satisfactory to the Owner to indemnify the Owner against any such 
claims. 

9.9.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through 
no fault of the Contractor or by the issuance of Change Orders affecting final completion, and the 
Architect so confirms, the Owners shall, upon application by the Contractor and certification by the 
Architect, and without terminating the Contract, make payment of the balance due for that portion of 
the Work fully completed and accepted.  If the remaining balance for Work not fully completed or 
corrected is less than the retainage stipulated in the Contract Documents, and if bonds have been 
furnished as provided in Article 7, the written consent of the surety to the payment of the balance due 
for that portion of the Work fully completed and accepted shall be submitted by the Contractor to the 
Architect prior to certification of such payment.  Such payment shall be made under the terms and 
conditions governing final payment, except that it shall not constitute a waiver of claims. 

9.9.4 The making of final payment shall constitute a waiver of all claims by the Owner except those arising 
from:  (1) unsettled claims under the Bonds required elsewhere in the Contract Documents, (2) faulty 
or defective Work appearing after Substantial Completion, (3) failure of the Work to comply with the 
requirements of the Contract Documents, or (4) terms of any special warranties required by the 
Contract Documents. 

9.9.5 The acceptance of final payment shall constitute a waiver of all claims by the Contractor except those 
previously made in writing and identified by the Contractor as unsettled at the time of the final 
Application for Payment. 

ARTICLE 10 -  PROTECTION OF PERSONS AND PROPERTY 

10.1 SAFETY PRECAUTIONS AND PROGRAMS 

10.1.1 The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions 
and programs in connection with the Work. 
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10.2 SAFETY OF PERSONS AND PROPERTY 

10.2.1 The Contractor shall take all reasonable precautions for the safety of, and shall provide all reasonable 
protection to prevent damage, injury or loss to:  (1) all employees on the Work and all other persons 
who may be affected thereby;  (2) all the Work and all materials and equipment to be incorporated 
therein, whether in storage on or off the site, under the care, custody or control of the Contractor or 
any of his Subcontractors or Sub-subcontractors; and (3) other neighboring property at the site or 
adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures and utilities 
not designated for removal, relocation or replacement in the course of construction. 

10.2.2 The Contractor shall give all notices and comply with all applicable laws, ordinances, rules, 
regulations and lawful orders of any public authority bearing on the safety of persons or property or 
their protection from damage, injury or loss. 

10.2.3 The Contractor shall erect and maintain, as required by existing conditions and progress of the Work, 
all reasonable safeguards for safety and protection, including posting danger signs and other warnings 
against hazards, promulgating safety regulations and notifying owners and users of adjacent utilities. 

10.2.4 When the use or storage of explosives or other hazardous materials or equipment is necessary for the 
execution of the Work, the Contractor shall exercise the utmost care and shall carry on such activities 
under the supervision of properly qualified personnel. 

10.2.5 The Contractor shall promptly remedy all damage or loss (other than damage or loss insured under 
Article 11) to any property referred to in Article 10 caused in whole or in part by the Contractor, any 
Subcontractor, any Sub-subcontractor, or anyone directly or indirectly employed by any of them, or 
by anyone whose acts any of them may be liable and for which the Contractor is responsible under 
Article 10 except damage or loss attributable to the acts or omissions of the Owner or Architect or 
anyone directly or indirectly employed by either by of them, or by anyone for whose acts either of 
them may be liable, and not attributable to the fault or negligence of the Contractor. The foregoing 
obligations of the Contractor are in addition to his obligations under Article 4. 

10.2.6 The Contractor shall designate a responsible member of his organization at the site whose duty shall 
be the prevention of accidents.  This person shall be the Contractor's superintendent unless otherwise 
designated by the Contractor in writing to the Owner and the Architect. 

10.2.7 The Contractor shall not load or permit any part of the Work to be loaded so as to endanger its safety. 

10.2.8 The Contractor shall comply with the applicable requirements of NFPA 241: The Standard for 
Safeguarding Construction, Alteration, and Demolition in connection with the Work. Contractor 
shall, prior to commencing Work on any new building and/or any significant alteration of existing 
building, submit for review and approval to the Worcester Fire Department a report prepared by a 
registered fire protection engineer evidencing that the Work shall such comply. 

10.3 EMERGENCIES 

10.3.1 In any emergency affecting the safety of persons or property, the Contractor shall act, at his discretion, 
to prevent threatened damage, injury or loss.  Any additional compensation or extension of time 
claimed by the Contractor on account of emergency work shall be determined as provided in Article 
12 for the Changes in the Work. 

ARTICLE 11 -  INSURANCE 

11.1 CONTRACTOR'S LIABILITY INSURANCE 

11.1.1 The Contractor shall purchase and maintain in a company or companies to which the Owner has no 
reasonable objection, such insurance as will protect him from claims set forth below which may arise 
out of or result from the Contractor's operations under the Contract, whether such operations be by 
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himself or by any Subcontractor or anyone directly or indirectly employed by any of them, or by 
anyone for whose acts any of them may be liable: 

1. Workmen's Compensation –Massachusetts Statutory / Employers Liability  

2. Commercial Liability- Per Occurrence / Aggregate $1,000,000 / $2,000,000  

3. Automobile Liability/Combined Single Limit - $2,000,000 (all owned, hired and non-owned 
autos). 

4. Excess / Umbrella Liability –$2,000,000  

5. Independent Contractors -Same limits as above  

6. Products and Completed Operations -Same limits as above commencing with issuance of final 
Certificate of Payment.  

7. Contractual Liability - Same limits as above. 

11.1.2 The insurance required by Article 11 shall include all major divisions of coverage and shall be on a 
comprehensive general basis including Premises and Operations (including X-C-U), Owner's and 
Contractor's Protective Products and Completed Operations, and Owned, Non-owned, and Hired 
Motor Vehicles.  Such insurance shall be written for not less than any limits of liability required by 
law or those set forth below, whichever is greater. 

1. Workmen's Compensation -Statutory/Employers Liability 

2. Commercial Liability - Per Occurrence / Aggregate $1,000,000.00 / 2,000,000.00 

3. Automobile Liability/Combined Single Limit – $2,000,000.00 (all owned, hired and non-owned 
autos). 

4. Excess / Umbrella Liability - $2,000,000.00 

5. Independent Contractors -Same limits as above 

6. Products and Completed Operations -Same limits as above commencing with issuance of final 
Certificate of Payment 

7. Contractual Liability - Same limits as above 

11.1.3 The insurance required by Article 11 shall include contractual liability insurance applicable to the 
Contractor's obligations under Article 4. 

11.1.4 Certificates of Insurance acceptable to the Owner shall be filed with the Owner.  These Certificates 
shall contain a provision that coverage afforded under the policies will not be canceled until at least 
thirty (30) days prior written notice has been given to the Owner. 

11.1.5 These certificates shall set forth evidence of all coverage required by Article 11.  The Contractor shall 
furnish to the Owner copies of any endorsements that are subsequently issued amending limits of 
coverage. 

11.2 OWNER'S LIABILITY INSURANCE 

11.2.1 The Owner shall be responsible for maintaining his own liability insurance and, at his option, may 
purchase and maintain such insurance as will protect him against claims, which may arise from 
operations under the Contract. 

11.3 PROPERTY INSURANCE 

11.3.1 The Contractor shall purchase and maintain property insurance upon the entire Work at the site as 
provided above in Article 11.  This insurance shall include the interests of the Owner, Contractor, 
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Subcontractors and Sub-subcontractors in the Work and shall include "all risk" insurance for physical 
loss or damage including, without duplication of coverage, theft, vandalism and malicious mischief. 

11.3.2 The Owner shall purchase and maintain such boiler and machinery insurance as may be required by 
the Contract Documents or by law.  This insurance shall include the interests of the Owner, the 
Contractor, Subcontractors and Sub-subcontractors in the Work. 

11.3.3 Any loss insured under Article 11 is to be adjusted with the Contractor and made payable to the 
Contractor as trustee for the insureds, as their interests may appear, subject to the requirements of any 
applicable mortgagee clause and of Subparagraph. 

11.3.4 The Contractor shall pay each Subcontractor a just share of any insurance moneys received by the 
Contractor, and by appropriate agreement, written where legally required for validity, shall require 
each Subcontractor to make payments to his Sub-subcontractors in similar manner. 

11.3.5 The Contractor shall file a copy of all policies with the Owner before an exposure to loss may occur.  
All property insurance shall remain in effect until the date of final completion or the date 
Premises/Property in put in service by the Owner, whichever is earlier. 

11.3.6 The Owner and Contractor waive all rights against (1) each other and the Subcontractors, Sub-
subcontractors, agents and employees each of the other, and (2) the Architect and separate contractors, 
if any, and their subcontractors, sub-subcontractors, agents and employees, for damages caused by 
fire or other perils to the extent covered by insurance obtained pursuant to this Article 11 or any other 
property insurance applicable to the Work, except such rights as they may have to the proceeds of 
such insurance held by the Contractor as trustee. The foregoing waiver afforded the Architect, his 
agents and employees shall not extend to the liability imposed by Article 4.  The Owner or the 
Contractor, as appropriate, shall require of the Architect, separate contractors, Subcontractors, and 
Sub-subcontractors by appropriate agreements, written where legally required for validity, similar 
waivers each in favor of all other parties enumerated in this Article 11. 

11.3.7 If required in writing by any party in interest, the Contractor as trustee shall, upon the occurrence of 
an insured loss, give bond for the proper performance of his duties.  He shall deposit in a separate 
account any money so received, and he shall distribute it in accordance with the direction of a court 
of competent jurisdiction. 

11.3.8 The Contractor as trustee shall have power to adjust and settle any loss with the insurers unless one of 
the parties in interest shall object in writing within five days after the occurrence of loss to the 
Contractor's exercise of this power.  If such objection were made, the Contractor as trustee shall make 
settlement with the insurers in accordance with the direction of a court of competent jurisdiction. 

11.4 LOSS OF USE INSURANCE 

11.4.1 The Owner, at his option, may purchase and maintain such insurance as will insure him against loss 
of use of his property due to fire or other hazards, however caused.  The Owner waives all rights of 
action against the Contractor for loss of use of his property including consequential losses due to fire 
or other hazards however caused, to the extent covered by insurance under this Article 11. 

ARTICLE 12 -  CHANGES IN THE WORK 

12.1 CHANGE ORDERS 

12.1.1 The Owner, without invalidating the Contract, may order changes in the Work within the general 
scope of the Contract consisting of additions, deletions or other revisions, the Contract Sum and the 
Contract Time being adjusted accordingly.  All such changes in the Work shall be authorized by 
Change Order, and shall be performed under the applicable conditions of the Contract Documents. 
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12.1.2 A Change Order is a written order to the Contractor signed by the Owner and the Architect, issued 
after execution of the Contract, authorizing a change in the Work or an adjustment in the Contract 
Sum or the Contract Time.  Only Change Orders may change the Contract Sum and the Contract Time.  
A Change Order signed by the Contractor indicates his agreement therewith, including the adjustment 
in the Contract Sum or the Contract Time. 

12.1.3 If the Contractor does not agree with the terms of the Change Order, the Contractor shall return the 
unsigned Change Order to the Owner.  In such event, the Work, Contract Sum and/or Contract Time 
shall be adjusted as reflected in the Change Order, subject to the Contractor's rights under M.G.L. 
Chapter 30, Section 39J, but in no event shall the Contractor refuse to perform the Work as modified 
by the Change Order. 

12.2 CLAIMS FOR ADDITIONAL COST 

12.2.1 If the Contractor claims that any instructions or orders, whether oral, written, or drawings, or 
otherwise, involve extra cost or time, and such instructions or orders are not accompanied by a written 
acknowledgment by the Owner and Architect that extra payment will be made or time extended, he 
shall promptly so notify the Architect in writing and shall not proceed with the work until he has 
received a further written order to proceed, except, as provided in Article 10, in the case of an 
emergency affecting life or property. 

12.2.2 Upon receipt from the Contractor of a written notice of claim as provided in Article 12, the Architect 
shall review such claim and if he determines that any work in dispute should proceed, he shall issue 
to the Contractor a written order, signed by the Owner, (1) to proceed in which he shall approve or 
deny the Contractor's claim, in whole or in part, or (2) to proceed subject to a later determination by 
the Architect of the Contractor's right to extra payment. 

12.2.3 To the extent that the Architect, when issuing the written order to proceed described in Article 12, 
approves the contractor's claim, Change Order shall adjust the Contract Sum and/or Contract Time.  
If the Architect, when issuing his written order to proceed, denies, in whole or in part, the Contractor's 
claim, the Contractor shall proceed with the work without delay, subject to the Contractor's rights 
under M.G.L. Chapter 30, Section 39(J).  If the Architect, when issuing his written order to proceed, 
instructs the Contractor to proceed with the work subject to a later determination by the Architect of 
the Contractor's right to extra payment or time, the Contractor shall proceed with the Work without 
delay or impact to the schedule. 

12.2.4 No extension of time shall be granted because of seasonal or abnormal variations in temperature, 
humidity or precipitation, which conditions shall be wholly at the risk of the Contractor, whether 
occurring within the time originally scheduled for completion or within the period of any extension 
granted.  There shall be no increase in the Contract Sum on account of any additional costs of 
operations or conditions resulting therefrom. 

12.2.5 Time Limits on Claims: Claims by the Contractor must be made within 21 days after occurrence of 
the event giving rise to such Claim or within 21 days after the claimant first recognizes the condition 
giving rise to the Claim, whichever is later.  Claims must be made by written notice.  An additional 
Claim made after the initial Claim has been implemented by Change Order will not be considered 
unless submitted in a timely manner. 

12.3 MINOR CHANGES IN THE WORK 

12.3.1 The Architect shall have the authority to order minor changes in the Work that do not involve an 
adjustment in the Contract Sum or an extension of the Contract Time, and are not inconsistent with 
the intent of the Contract Documents.  Such changes shall be effected by written order, and shall be 
binding on the Owner and the Contractor.  The Contractor shall carry out such written orders promptly 
without delay or impact to the schedule. 



Union Station – Maintenance: HVAC Services                                                 September 30, 2026 
    WORCESTER REDEVELOPMENT AUTHORITY 
 

General Conditions of the Contract for Construction 
00 72 13 - 27 

12.4 EQUITABLE ADJUSTMENTS 

12.4.1 Equitable adjustments in the Contract Sum shall be determined according to one of the following 
methods, or a combination thereof; as determined by the Owner: 

1. fixed price basis, provided that the price shall be inclusive of items 3(a) through 3(d), below, 
and shall be computed in accordance with those provisions. 

2. estimated lump sum basis to be adjusted in accordance with Contract unit prices, or other 
agreed upon unit prices, provided that the unit prices shall be inclusive of all costs related to 
such equitable adjustments. 

3. time and materials basis, based upon a not to exceed, predetermined upset amount to be 
subsequently adjusted on the basis of actual costs comprised of items (a) through (d) below: 

a. the costs at prevailing rates for direct labor, material and use of equipment; 

b. plus, the costs of Workmen’s Compensation Insurance, Liability Insurance, Federal Social 
Security and Massachusetts Unemployment Compensation; or as an alternative, the 
Contractor may elect to add a flat twenty-five (25%) percent to the total labor rate in (a), 
above; 

c. plus, ten (10) percent of (a), above, for overhead, superintendence and profit which will be 
paid to the Contractor for the work of the Contractor and all his subcontractors. The 
contracting parties referred to in this subparagraph shall agree upon the distribution of the 
ten (10) percent as a matter of contract between each other; 

d. plus actual direct premium costs of payment and performance bonds required of the 
Contractor provided there would be an appropriate credit for premiums for a credit change 
order. 

12.4.2 If the net change is an addition to the Contract Sum, it shall include the Contractor’s overhead, 
superintendence and profit. On any change that involves a net credit, no allowance for overhead 
superintendence and profit shall be figured. For any change that does not include labor performed or 
materials installed in the Project, there will be no markup for the contractor’s overhead, 
superintendence, and profit, notwithstanding any net increase in the Contract Sum. Charges for small 
tools known as “tools of the trade” are not to be computed in the amount of an equitable change. 

ARTICLE 13 -  UNCOVERING AND CORRECTION OF WORK 

13.1 UNCOVERING OF WORK 

13.1.1 If any portion of the Work should be covered contrary to the request of the Architect or to requirements 
specifically expressed in the Contract Documents, it must, if required in writing by the Architect, be 
uncovered for his observation and shall be replaced at the Contractor's expense. 

13.1.2 If any other portion of the Work has been covered which the Architect has not specifically requested 
to observe prior to being covered, the Architect, with the approval of the Owner, may request to see 
such Work and it shall be uncovered by the Contractor.  If such Work is found in accordance with the 
Contract Documents, appropriate Change Order shall charge the cost of uncovering and replacement 
charged to the Owner.  If such Work is found not in accordance with the Contract Documents, the 
Contractor shall pay such costs unless it is found that this condition was caused by the Owner or a 
separate contractor as provided in Article 6, in which event the Owner shall be responsible. 

13.2 CORRECTION OF WORK 

13.2.1 The Contractor shall promptly correct all Work rejected by the Architect as defective or as failing to 
conform to the Contract Documents whether observed before or after Substantial Completion and 



Union Station – Maintenance: HVAC Services                                                 September 30, 2026 
    WORCESTER REDEVELOPMENT AUTHORITY 
 

General Conditions of the Contract for Construction 
00 72 13 - 28 

whether or not fabricated, installed or completed.  The Contractor shall bear all costs of correcting 
such rejected Work, including compensation for the Architect's additional services made necessary 
thereby and any costs, loss, or damages to the Owner resulting from such failure or defect. 

13.2.2 If, within one (1) year after the Date of Substantial Completion of the Work or designated portion 
thereof or within one (1) year after acceptance by the Owner of designated equipment or within such 
longer period of time as may be prescribed by law or by the terms of any applicable special warranty 
required by the Contract Documents, any of the Work is found to be defective or not in accordance 
with the Contract Documents, the Contractor shall correct it promptly after receipt of a written notice 
from the Owner to do so unless the Owner has previously given the Contractor a written acceptance 
of such condition.  This obligation shall survive termination of the Contract.  The Owner shall give 
such notice promptly after discovery of the condition. 

13.2.3 The Contractor shall remove from the site all portions of the Work which are defective or non-
conforming and which have not been corrected under Articles 4 and 13, unless the Owner waives 
removal. 

13.2.4 If the Contractor fails to correct defective or non-conforming Work as provided in Articles 4 and 13, 
the Owner may correct it in accordance with Article 3. 

13.2.5 If the Contractor does not proceed with the correction of such defective or non-conforming Work 
within a reasonable time fixed by written notice from the Architect, the Owner may remove it and 
may store the materials or equipment at the expense of the Contractor.  If the Contractor does not pay 
the cost of such removal and storage within ten (10) days thereafter, the Owner may upon ten (10) 
additional days written notice, sell such Work at auction or at private sale and shall account for the net 
proceeds thereof, after deducting all the costs that should have been borne by the Contractor, including 
compensation for the Architect's additional services made necessary thereby.  If such proceeds of sale 
do not cover all costs, which the Contractor should have borne, the difference shall be charged to the 
Contractor and an appropriate Change Order shall be issued.  If the payments then or thereafter due 
the Contractor are not sufficient to cover such amount, the Contractor shall pay the difference to the 
Owner. 

13.2.6 The Contractor shall bear the cost of making good all work of the Owner or separate contractors 
destroyed or damaged by such correction or removal. 

13.2.7 Nothing contained in this Article 13 shall be construed to establish a period of limitation with respect 
to any other obligation, which the Contractor might have under the Contract Documents, including 
Article 4 hereof.  The establishment of the time period of one (1) year after the Date of Substantial 
Completion or such longer period of time as may be prescribed by law or by the terms of any warranty 
required by the Contract Documents relates only to the specific obligation of the Contractor to correct 
the Work, and has no relationship to the time within which his obligation to comply with the Contract 
Documents may be sought to be enforced, nor to the time within which proceedings may be 
commenced to establish the Contractor's liability with respect to his obligations other than specifically 
to correct the Work. 

13.3 ACCEPTANCE OF DEFECTIVE OR NON-CONFORMING WORK 

13.3.1 If the Owner prefers to accept defective or non-conforming Work, he may do so instead of requiring 
its removal and correction, in which case a Change Order will be issued to reflect a reduction in the 
Contract Sum where appropriate and equitable.  Such adjustment shall be effected whether or not final 
payment has been made. 

END OF SECTION 
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SUPPLEMENTARY GENERAL CONDITIONS – PART I 

STATUTORY PROVISIONS FOR MASSACHUSETTS 

PUBLIC CONSTRUCTION CONTRACTS 

 
Paragraph  Subject    Statute or Executive Order 
 
ARTICLE 1 – PAYMENT, CONTRACT ADMINISTRATION, ETC. 
 
1.1   “or Equal” Clause   M.G.L. Chapter 30,  
        Section 39M(b)       
 
1.2   Delays     M.G.L. Chapter 30, 
        Section 39O 
 
1.3   Deviations    M.G.L. Chapter 30, 
        Section 39I 
 
1.4   Finality of Decisions   M.G.L. Chapter 30, 
        Section 39J 
 
1.5   Differing Site Conditions  M.G.L. Chapter 30, 
        Section 39N 
 
1.6   Timely Decisions   M.G.L. Chapter 30, 
        Section 39P 
 
1.7   Certificate of Appropriation  M.G.L. Chapter 44, 
        Section 31C 
 
1.8   Method of Payment   M.G.L. Chapter 30, 
   (Public Building Projects)  Section 39K 
 
1.9   Method of Payment   M.G.L. Chapter 30, 
   (Public Works Projects)   Section 39G 
 
1.10   Direct Payment    M.G.L. Chapter 30, 
        Section 39F 
 
1.11   Discharge or Release of Bonds  M.G.L. Chapter 30, 
        Section 40 
 
ARTICLE 2 – WAGES AND EMPLOYMENT PRACTICES 
 
2.1   Preference to Veterans   M.G.L. Chapter 149, 
   and Citizens    Section 26 
 
2.2   Determination of Wage Rates  M.G.L. Chapter 149, 
        Section 27 
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2.3   Employment Records   M.G.L. Chapter 149, 
        Section 27B 
 
2.4   Wages Paid to Operators of  M.G.L. Chapter 149, 
   Trucks and Other Equipment  Section 37F 
 
2.5   Reserve Police Officers   M.G.L. Chapter 149, 
        Section 34B 
 
2.6   Eight-hour Day, etc.   M.G.L. Chapter 149, 
        Sections 30 and 34 
 
2.7   Lodging, etc.    M.G.L. Chapter 149, 
        Section 25 
 
2.8   Access to Contractor’s Records  Executive Order No. 195 
 
2.9   Worker’s Compensation   M.G.L. Chapter 149, 
   Insurance    Section 34A 
 
ARTICLE 3 – CONTRACTOR’S ACCOUNTING METHODS 
 
3.1-3.5   Contractor’s Accounting   M.G.L. Chapter 30, 
   Method Requirements   Section 39R 
 
ARTICLE 4 – MISCELLANEOUS 
 
4.1   Weather Protection   M.G.L. Chapter 149, 
        Section 44F(1) 
 
4.2   Form for Sub-Contract   M.G.L. Chapter 149, 
        Section 44(F)(4)(c) 
 
4.3   Foreign Corporations   M.G.L. Chapter 
        30, Section 39L 
 
 
4.4   Shoring     M.G.L. Chapter 149, 
        Section 129A 
 
4.5   Compliance with Tax Laws  M.G.L. Chapter 62C, 
        Section 49A 
 
4.6   Verification of Construction  2008 Worcester Revised 
   Debris Disposal    Ordinances, Chapter 8, 
        Section 7 
 
4.7   Responsible Employer   2008 Worcester Revised 
   Ordinance    Ordinances, Chapter 2, 
        Section 35 
 



Union Station – Maintenance: HVAC Services                                                 September 30, 2026 
    WORCESTER REDEVELOPMENT AUTHORITY 

Supplementary General Conditions 
00 73 00 - 3 

 

4.8   Regulation of Construction  2008 Worcester Revised 
   Noise     Ordinances, Chapter 8, 
        Section 34 
 
4.9   Regulation of Excessive   2008 Worcester Revised 
   and Unreasonable Noise   Ordinances, Chapter Nine, 
        Section 1A(e)(9) 
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SUPPLEMENTARY GENERAL CONDITIONS – PART I 

STATUTORY PROVISIONS FOR MASSACHUSETTS 

PUBLIC CONSTRUCTION CONTRACTS 

The following provisions are required by or are intended to be consistent with requirements of Massachusetts 
statutes governing public construction contracts in the Commonwealth of Massachusetts (hereinafter referred 
by statute to be included herein shall be deemed to be so included.  In addition, the parties recognize that other 
rights, duties, and obligations with respect to public construction contracts are provided for in the Contract 
Documents.  In case of conflict between the provisions of these Supplementary General Conditions and other 
provisions in the Contract Documents, the provisions of these Supplementary General Conditions shall 
govern.  In case of conflict between the provisions of these Supplementary General Conditions and the 
provisions of any applicable statute, the statutory provisions shall govern.  Where the term “awarding 
authority” appears in the following paragraphs, it shall be taken as meaning the Owner. 

ARTICLE 1 -  PAYMENT, CONTRACT ADMINISTRATION, etc. 

1.1 “Or Equal” Clause:  (Statutory reference: M.G.L. Chapter 30, Section 39M(b)) This Paragraph 1.1 
applies to every contract subject to M.G.L. Chapter 30, Section 39M(b).  

This Paragraph 1.1 applies to every contract for the construction, reconstruction or repair of any public 
work or for the purchase of any material by the Commonwealth, any political subdivision thereof, or 
any county, city, town, district or housing authority (above certain dollar limits, as stated in the 
statute), and to contracts awarded pursuant to M.G.L. Chapter 149, Sections 44A through 44H.  The 
said Sections 44A through 44H apply to every contract for the construction, reconstruction, 
installation, demolition, maintenance or repair of any building by a department, agency, board, 
commission, authority, or other instrumentality or the Commonwealth or political subdivision 
thereof, or two or more subdivisions thereof, but not including the Massachusetts Bay Transportation 
Authority, estimated to cost more than a dollar amount set forth in M.G.L. Chapter 149, Section 44A. 

Every such contract shall provide that an item equal to that named or described in the said 
specifications may be furnished. Where products or materials are prescribed by manufacturer name, 
trade name, or catalog reference, the words “or approved equal” shall be understood to follow.  An 
item shall be considered equal to the item so named or described if, in the opinion of the awarding 
authority: 

1.1.1 It is at least equal in quality, durability, appearance, strength, and design. 

1.1.2 It will perform at least equally the function imposed by the general design for the public work being 
contracted for or the material being purchased. 

1.1.3 It conforms substantially, even with deviations, to the detailed requirements  for the items as indicated 
by the specifications.  For each item of material, the specifications shall provide for either a minimum 
of three named brands of material or a description of material which can be met by a minimum of 
three manufacturers or producers, and for the equal of any one of said name or described materials. 

Any structural or mechanical changes made necessary to accommodate substituted equipment under 
this paragraph shall be at the expense of the Contractor or Subcontractor responsible for the work 
item.  See other paragraphs of General and Supplementary Conditions for procedures to be used in 
determining compliance with the standards of this paragraph. 

1.2 Delays:  (Statutory reference:  Chapter 30, Section 39O).  This Paragraph 1.2 applies to every contract 
subject to M.G.L. Chapter 30, Section 39M and to every contract subject to Chapter 149, Sections 
44A through 44H. 
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In the event a suspension, delay, interruption or failure to act of the awarding authority increases the 
cost of performance to any subcontractor, that subcontractor shall have the same rights against the 
general contractor for payment for an increase in the cost of his performance as provisions (a) and (b) 
give the general contractor against the awarding authority, but nothing in provisions (a) and (b) shall 
in any way change, modify or alter any other rights which the general contractor or the subcontractor 
may have against each other. 

Except as otherwise provided by law and by this Paragraph 1.2, the Contractor shall not be entitled 
to damages on account of any hindrances or delays, avoidable or unavoidable; but if such delay be 
occasioned by the awarding authority, the Contractor may be entitled to an extension of time only, in 
which to complete the work, to be determined by the Architect. 

1.2.1 The awarding authority may order the general contractor in writing to suspend, delay, or interrupt all 
or any part of the work for such period of time as it may determine to be appropriate for the 
convenience of the awarding authority; provided however, that if there is a suspension, delay or 
interruption for fifteen days or more or due to a failure of the awarding authority to act within the 
time specified in this contract, the awarding authority shall make an adjustment in the contract price 
for any increase in the cost of performance of this contract but shall not include any profit to the 
general contractor on such increase; and provided further, that the awarding authority shall not make 
any adjustment in the contract price under this provision for any suspension, delay, interruption or 
failure to act to the extent that such is due to any cause for which this contract provides for an equitable 
adjustment of the contract price under any other contract provisions. 

1.2.2 The general contractor must submit the amount of a claim under provision (a) to the awarding 
authority in writing as soon as practicable after the end of the suspension, delay, interruption or failure 
to act and, in any event, not later than the date of final payment under this contract and, except for 
costs due to a suspension order, the awarding authority shall not approve any costs in the claim 
incurred more than twenty days before the general contractor notified the awarding authority in 
writing of the act or failure to act involved in the claim. 

1.3 Deviations:  (Statutory referenced:  M.G.L. Chapter 30, section 39I)  This Paragraph 1.3 applies to 
every contract for the construction, alteration, maintenance, repair or demolition of, or addition to, 
any public building or public works for the Commonwealth or any political subdivision thereof. 

The Contractor shall perform all the work required by this contract in conformity with the plans and 
specifications contained therein.  No willful and substantial deviation from said plans and 
specifications shall be made unless authorized in writing by the awarding authority or by the Engineer 
or Architect in charge of the work who is duly authorized by the awarding authority to approve such 
deviations.  In order to avoid delays in the prosecution of the work required by such contract, such 
deviation from the plans or specifications may be authorized by a written order of the awarding 
authority or such Engineer or Architect so authorized to approve such deviation.  Within thirty days 
thereafter, such written order shall be confirmed by a certificate of the awarding authority stating: 

1.3.1 If such deviation involves any substitution or elimination of materials, fixtures or equipment, the 
reasons why such materials, fixtures or equipment were included in the first instance and the reasons 
for substitution or elimination, and, if the deviation is of any other nature, the reasons for such 
deviation, giving justification therefor. 

1.3.2 That the specified deviation does not materially injure the project as a whole. 

1.3.3 That either the work substituted for the work specified is the same cost and quality, or that an equitable 
adjustment has been agreed upon between the awarding authority and the Contractor and the amount 
in dollars of said adjustment 

1.3.4 That the deviation is in the best interest of the awarding authority. 
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Such certificate shall be signed under the penalties of perjury and shall be a permanent part of the file 
record of the work contracted for. 

Whoever violates any provision of this section willfully and with intent to defraud shall be punished 
by a fine of not more than five thousand dollars or by imprisonment for not more than six months, or 
both. 

1.4 Finality of Decisions by Awarding Authority or Architect: (Statutory reference: M.G.L. Chapter 30, 
Section 39J) This Paragraph 1.4 applies to every contract for the construction, reconstruction, 
alteration, remodeling, repair or demolition of any public building or public works by the 
Commonwealth or by any county, city, district, board, commission, or other public body, when the 
amount of the contract exceeds the amount stated in M.G.L. Chapter 30, Section 39J. 

Notwithstanding any contrary provision of this contract, a decision by the contracting body or by any 
administrative board, official or agency, or by any architect or engineer, on a dispute, whether of fact 
or of law, arising under said contract shall not be final or conclusive if such decision is made in bad 
faith, fraudulently, capriciously, or arbitrarily, is unsupported by substantial evidence, or is based 
upon error of law. 

1.5 Differing Site Conditions:  (Statutory reference:  M.G.L. Chapter 30, Section 39N)  This Paragraph 
1.5 applies to every contract subject to M.G.L. Chapter 30, Section 39M and to every contract subject 
to M.G.L. Chapter 49, Sections 44A through 44H.  

If, during the progress of the work, the Contractor or the awarding authority discovers that the actual 
subsurface or latent physical conditions encountered at the site differ substantially or materially from 
those shown on the plans or indicated in the Contract Documents, either the Contractor or the 
contracting authority may request an equitable adjustment in the contract price of the contract 
applying to work affected by the differing site conditions.  A request for such an adjustment shall be 
in writing and shall be delivered by the party making such claim to the other party as soon as possible 
after such conditions are discovered.  Upon receipt of such a claim from a Contractor, or upon its own 
initiative, the awarding authority shall make an investigation of such physical conditions, and, if they 
differ substantially or materially from those shown on the plans or indicated in the Contract 
Documents or from those ordinarily encountered and generally recognized as inherent in work of the 
character provided for in the plans and Contract Documents and are such a nature as to cause an 
increase or decrease in the cost of the work, the contracting authority shall make an equitable 
adjustment in the contract price and the contract shall be modified in writing accordingly. 

1.6 Timely Decision by Awarding Authority: (Statutory reference: M.G.L. Chapter 30, Section 39P) This 
Paragraph 1.6 applies to every contract subject to M.G.L. Chapter 30, Section 39M, and to every 
contract subject to M.G.L. Chapter 149, Sections 44A through 44H. 

In every case in which this contract requires the awarding authority, any official, its Architect or 
Engineer to make a decision on interpretation of the specifications, approval of equipment, material 
or any other approval, or progress of the work, the decision shall be made promptly and, in any event, 
no later than thirty days after the written submission for decision; but if such decision requires 
extended investigation and study, the awarding authority, the official, Architect or Engineer shall, 
within thirty days after the receipt of the submission, give the party making the submission written 
notice of the reasons why the decision cannot be made within the thirty-day period and the date by 
which the decision will be made. 

1.7 Certificate of Appropriation:  (Statutory reference:  M.G.L. Chapter 44, Section 31C)  This Paragraph 
1.7 applies to contracts for construction, reconstruction, alteration, remodeling, repair or demolition 
of any public building or public work by any city or town costing more than the amount set forth in 
M.G.L. Chapter 44, Section 31C.   
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This Contract shall not be deemed to have been made until the auditor or accountant or other officer 
of the city or town having similar duties has certified thereon that an appropriation in the amount of 
such contract is available therefor and that an officer or agent of the city, town, or awarding-authority 
has been authorized to execute said contract and approve all requisitions and change orders.  No order 
to the Contractor for a change in or addition to the work to be performed under a contract subject to 
this section, whether in the form of a drawing, plan, detail or any other written instruction, unless it 
is an order which the Contractor is willing to perform without any increase in the contract price, shall 
be deemed to have been given until the auditor or accountant, or other officer of the awarding 
authority having similar duties, has certified thereon that an appropriation in the amount of such order 
is available therefor; but such certificate shall not be construed as an admission by the awarding 
authority of its liability to pay for such work.  The certificate of the auditor or accountant or other 
officer of the awarding authority having similar duties, that an appropriation in the amount of such 
contract or order is available shall bar any defense by the awarding authority on the ground of 
insufficient appropriation; and any law barring payment in excess of appropriations shall not apply to 
amounts covered by any certificate under this section. 

1.8 Method of Payment:  (Statutory reference:  M.G.L. Chapter 30, Section 39K)  This Paragraph 1.8 
applies to every contract for the construction, reconstruction, alteration, remodeling, repair or 
demolition of any public building by the Commonwealth, or by any county, city, town, district, board, 
commission or other public body, when the amount is more than two thousand dollars, or the amount 
set forth in M.G.L. Chapter 30, Section 39K. 

1.8.1 Within fifteen days after receipt from the Contractor, at the place designated by the awarding authority 
if such a place is so designated, of a periodic estimate requesting payment of the amount due for the 
preceding month, the awarding authority will make a periodic payment to the Contractor for the work 
performed during the preceding month and for the materials not incorporated in the work but 
delivered and suitably stored at the site (or at some location agreed upon in writing) to which the 
Contractor has title or to which a Subcontractor has title and has authorized the Contractor to transfer 
title to the awarding authority, upon certification by the contractor that he is the lawful owner and that 
the materials are free from all encumbrances, but less (1) a retention based on its estimate of the fair 
value of its claims against the Contractor and less (2) a retention for direct payments to Subcontractors 
based on demands for same in accordance with the provisions of Paragraph 1.10 of these 
Supplementary General Conditions, and less (3) a retention not exceeding five percent of the 
approved amount of the periodic payment.  After the receipt of a periodic estimate requesting final 
payment and within sixty-five days after (a) the Contractor fully completes the work or substantially 
completes the work so that the value of the work remaining to be done is, in the estimate of the 
awarding authority, less than one percent of the original contract price, or (b) the Contractor 
substantially completes the work and the awarding authority takes possession for occupancy, 
whichever occurs first, the awarding authority shall pay the contractor the entire balance due on the 
contract less (1) a retention based on its estimate of the fair value of its claims against the Contractor 
and of the cost of completing the incomplete and unsatisfactory items of work and less (2) a retention 
for direct payments to Subcontractors based on demands for same in accordance with the provisions 
of Paragraph 1.10 of these Supplementary General Conditions, or based on the record of payments 
by the Contractor to the Subcontractors under this contract if such record of payment indicates that 
the Contractor has not paid Subcontractors as provided in Paragraph 1.10.  If the awarding authority 
fails to make payment as herein provided, there shall be added to each such payment daily interest at 
the rate of three percentage points above the rediscount rate then charged by the Federal Reserve 
Bank of Boston commencing on the first day after said payment is due and continuing until the 
payment is delivered or mailed to the contractor; provided, that no interest shall be due, in any event, 
on the amount due on a periodic estimate for final payment until fifteen days…after receipt of such 
periodic estimate from the Contractor, at the place designated by the awarding authority if such a 
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place is so designated.  The Contractor agrees to pay to each Subcontractor a portion of any such 
interest paid in accordance with the amount due each Subcontractor. 

1.8.2 The awarding authority may make changes in any periodic estimate submitted by the Contractor, and 
the payment due on said periodic estimate shall be computed in accordance with the change so made, 
but such changes or any requirement for a corrected periodic estimate shall not affect the due date for 
the periodic payment or the date for the commencement of interest charges on the amount of the 
periodic payment computed in accordance with the changes made, as provided herein; provided, that 
the awarding authority may, within seven days after receipt, return to the Contractor for correction, 
any periodic estimate which is not in the required form or which contains computations not 
arithmetically correct and, in that event, the date of receipt of such periodic estimate shall be the date 
of receipt of the corrected periodic estimate in proper form and with arithmetically correct 
computations.  The date of receipt of a periodic estimate received on a Saturday shall be the first 
working day thereafter. 

1.8.3 All periodic estimates shall be submitted to the awarding authority, or to its designee as set forth in 
writing to the Contractor, and the date of receipt by the awarding authority or its designee shall be 
marked on the estimate.  All periodic estimates shall contain a separate item for each subtrade and 
each sub-subtrade listed in sub-bid form as required by the specifications, and a column listing the 
amount paid to each subcontractor and sub-subcontractor as of the date the periodic estimate is filed.  
The person making payment for the awarding authority shall add the daily interest provided for herein 
to each payment for each day beyond the due date based on the date of receipt marked on the estimate. 

1.8.4 A certificate of the Architect to the effect that the Contractor has fully or substantially completed the 
work shall, subject to the provisions of Paragraph 1.4 of these Supplementary General Conditions, be 
conclusive for the purposes of this Paragraph 1.8. 

1.8.5 Notwithstanding the provisions of this section, at any time after the value of the work remaining to be 
done is, in the estimation of the awarding authority, less than 1 per cent of the adjusted contract price, 
or the awarding authority has determined that the contractor has substantially completed the work and 
the awarding authority has taken possession for occupancy, the awarding authority may send to the 
general contractor by certified mail, return receipt requested, a complete and final list of all 
incomplete and unsatisfactory work items, including, for each item on the list, a good faith estimate 
of the fair and reasonable cost of completing such item.  The general contractor shall then complete 
all such work items within 30 days of receipt of such list or before the contract completion date, 
whichever is later.  If the general contractor fails to complete all incomplete and unsatisfactory work 
items within 45 days after receipt of such items furnished by the awarding authority or before the 
contract completion date, whichever is later, subsequent to an additional 14 days written notice to the 
general contractor by certified mail, return receipt requested, the awarding authority may terminate 
the contract and complete the incomplete and unsatisfactory work items and charge the cost of same 
to the general contractor and such termination shall be without prejudice to any other rights or 
remedies the awarding authority may have under the contract.  The awarding authority shall note any 
such termination in the evaluation form to be filed by the awarding authority pursuant to the 
provisions of section 44D of chapter 149. 

1.9 Method of Payment:  (Statutory reference:  M.G.L. Chapter 30, section 39G)  This Paragraph 1.9 
applies to every contract for the construction, reconstruction, alteration, remodeling, repair or 
improvement of public ways; including bridges and other highway structures, sewers and water 
mains, airports and other public works entered into with the commonwealth, or any agency or political 
subdivision thereof. 

1.9.1 Upon substantial completion of the work required by a contract with the commonwealth, or any 
agency or political subdivision thereof, for the construction, reconstruction, alteration, remodeling, 
repair or improvement of public ways, including bridges and other highway structures, sewers and 
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water mains, airports and other public works, the contractor shall present in writing to the awarding 
authority its certification that the work has been substantially completed.  Within twenty-one days 
thereafter, the awarding authority shall present to the contractor either a written declaration that the 
work has been substantially completed or an itemized list of incomplete or unsatisfactory work items 
required by the contract sufficient to demonstrate that the work has not been substantially completed.  
The awarding authority may include with such list a notice setting forth a reasonable time, which 
shall not in any event be prior to the contract completion date, within which the contractor must 
achieve substantial completion of the work.  In the event that the awarding authority fails to respond, 
by presentation of a written declaration or itemized list as aforesaid, to the contractor’s certification 
within the twenty-one day period, the contractor’s certification shall take effect as the awarding 
authority’s declaration that the work has been substantially completed. 

1.9.2 Within sixty-five days after the effective date of a declaration of substantial completion, the awarding 
authority shall prepare and forthwith send to the contractor for acceptance a substantial completion 
estimate for the quality and price of the work done and all but one percent retainage on that work, 
including the quantity, price and all but one percent retainage for the undisputed part of each work 
item and extra work item in dispute but excluding the disputed part thereof, less the estimated cost of 
completing all incomplete and unsatisfactory work items and less the total periodic payments made 
to date for the work.  The awarding authority also shall deduct from the substantial completion 
estimate an amount equal to the sum of all demands for direct payments filed by subcontractors and 
not yet paid to subcontractors or deposited in joint accounts pursuant to section 1.10, but no contract 
subject to said section 1.10 shall contain any other provision authorizing the awarding authority to 
deduct any amount by virtue of claims asserted against the contract by subcontractors, material 
suppliers or others. 

1.9.3 If the awarding authority fails to prepare and send to the contractor any substantial completion estimate 
required by section 1.9.2, on or before the date herein above set forth, the awarding authority shall 
pay to the contractor interest on the amount which would have been due to the contractor pursuant to 
such substantial completion estimate, at the rate of three percentage points above the rediscount rate 
then charged by the Federal Reserve Bank of Boston from such date to the date on which the awarding 
authority sends that substantial completion estimate to the contractor for acceptance or to the date of 
payment therefor, whichever occurs first.  The awarding authority shall include the amount of such 
interest in the substantial completion estimate. 

1.9.4 Within fifteen days after the effective date of the declaration of substantial completion, the awarding 
authority shall send to the contractor by certified mail, return receipt requested, a complete list of all 
incomplete or unsatisfactory work items, and unless delayed by causes beyond his control, the 
contractor shall complete all such work items within forty-five days after the receipt of such list or 
before the then contract completion date, whichever is later.  If the contractor fails to complete such 
work within such time, the awarding authority may, subsequent to seven days’ written notice to the 
contractor by certified mail, return receipt requested, terminate the contract and complete the 
incomplete or unsatisfactory work items and charge the cost of same to the contractor. 

1.9.5 Within thirty days after receipt by the awarding authority of a notice from the contractor stating that 
all of the work required by the contract has been completed, the awarding authority shall prepare and 
forthwith send to the contractor for acceptance, a final estimate for the quantity and price of the work 
done and all retainage on that work less the payments made to date, unless the awarding authority’s 
inspection shows that work items required by the contract remain incomplete or unsatisfactory, or 
that documentation required by the contract has not been completed.  If the awarding authority fails 
to prepare and sends to the contractor the final estimate within thirty days after receipt of notice of 
completion, the awarding authority shall pay to the contractor interest on the amount which would 
have been due to the contractor pursuant to such final estimate at the rate hereinabove provided from 
the thirtieth day after such completion until the date on which the awarding authority sends the final 
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estimate to the contractor for acceptance or the date of payment therefor, whichever occurs first, 
provided that the awarding authority’s inspection shows that no work items required by the contract 
remain incomplete or unsatisfactory.  Interest shall not be paid hereunder on amounts for which 
interest is required to be paid in connection with the substantial completion estimate as hereinabove 
provided.  The awarding authority shall include the amount of the interest required to be paid 
hereunder in the final estimate. 

1.9.6 The awarding authority shall pay the amount due pursuant to any substantial completion or final 
estimate within thirty-five days after receipt of written acceptance for such estimate from the 
contractor and shall pay interest on the amount due pursuant to such estimate at the rate hereinabove 
provided from that thirty-fifth day to the day of payment.  Within 15 days after receipt from the 
contractor, if such place is so designated by the awarding authority, if such place is so designated, of 
a periodic estimate requesting payment of the amount due for the preceding periodic estimate period, 
the awarding authority shall make a periodic payment to the contractor for the work performed during 
the preceding periodic estimate period and for the materials not incorporated in the work but delivered 
and suitably stored at the site, or at some location agreed upon in writing, to which the contractor has 
title or to which a subcontractor has title and has authorized the contractor to transfer title to the 
awarding authority, upon certification by the contractor that he is the lawful owner and that materials 
are free from all encumbrances.  The awarding authority shall include with each such payment interest 
on the amount due pursuant to such periodic estimate at the rate herein above provided from the due 
date.  In the case of periodic payments, the contracting authority may deduct from its payment a 
retention based on its estimate of the fair value of its claim against the contractor, a retention for direct 
payments to subcontractors based on demands for same in accordance with the provisions of section 
1.10, and a retention to secure satisfactory performance of the contractual work not exceeding five 
percent of the approved amount of any periodic payment, and the same right to retention shall apply 
to bonded subcontractors entitled to direct payment under section 1.10; provided, that a five percent 
value of all items that are planted in the ground shall be deducted from the periodic payments until 
final acceptance. 

1.9.7 No periodic, substantial completion or final estimate or acceptance or payment thereof shall bar a 
contractor from reserving all rights to dispute the quantity and amount of, or the failure of the 
awarding authority to approve a quantity and amount of, all or part of any work item or extra work 
item. 

1.9.8 Substantial completion, for the purpose of this section 1.9, shall mean either that the work required by 
the contract has been completed except for work having a contract price of less than one percent of 
the then adjusted total contract price, or substantially all of the work has been completed and opened 
to public use except for minor incomplete or unsatisfactory work items that do not materially impair 
the usefulness of the work required by the contract. 

1.10 Direct Payment:  (Statutory reference:  M.G.L. Chapter 30, Section 39F)  This Paragraph 1.10 applies 
to every contract awarded pursuant to M.G.L. Chapter 149, Sections 44A through 44J, and (with the 
exception of Subparagraph 1.10.9) to every contract awarded pursuant to M.G.L. Chapter 30, Section 
39M. 

1.10.1 Forthwith after the General Contractor receives payment on account of a periodic estimate, the 
General Contractor shall pay to each subcontractor the amount paid for the labor performed and the 
materials furnished by that Subcontractor, less any amount specified in any court proceedings barring 
such payment and also less any amount claimed due from the Subcontractor by the General 
Contractor. 

1.10.2 Not later than the sixty-fifth day after each Subcontractor substantially completes the work in 
accordance with the plans and specifications, the entire balance due under the subcontract, less 
amounts retained by the awarding authority as the estimated cost of completing the incomplete and 
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unsatisfactory items of work, shall be due the Subcontractor; and the awarding authority shall pay 
that amount to the General Contractor.  The General Contractor shall forthwith pay to the 
Subcontractor the full amount received from the awarding authority, less any amount specified in any 
court proceedings barring such payment and also less any amount claimed due from the Subcontractor 
by the General Contractor. 

1.10.3 Each payment made by the awarding authority to the General Contractor pursuant to Subparagraphs 
1.10.1 and 1.10.2 of this Paragraph 1.10 for the labor performed and the materials furnished by a 
Subcontractor shall be made to the General Contractor for the account of that Subcontractor; and the 
awarding authority shall take reasonable steps to compel the General Contractor to make each such 
payment to each such Subcontractor.  If the awarding authority has received a demand for direct 
payment from a Subcontractor for any amount which has already been included in a payment to the 
General Contractor for payment to the Subcontractor as provided in Subparagraphs 1.10.1 and 1.10.2, 
the awarding authority shall act upon the demand as provided in this Paragraph 1.10. 

1.10.4 If, within seventy days after the Subcontractor has substantially completed the subcontract work, the 
Subcontractor has not received from the Contractor the balance due under the subcontract including 
any amount due for extra labor and materials furnished to the General Contractor, less any amount 
retained by the awarding authority as to the estimated cost of completing the incomplete and 
unsatisfactory items of work, the Subcontractor may demand direct payment of that balance from the 
awarding authority.  The demand shall be by a sworn statement delivered to or sent by certified mail 
to the awarding authority, and a copy shall be delivered to or sent by certified mail to the General 
Contractor at the same time.  The demand shall contain a detailed breakdown of the balance due under 
the subcontract and also a statement of the status of completion of the subcontract work.  Any demand 
made after substantial completion of the subcontract work shall be valid even if delivered or mailed 
prior to the seventieth day after the Subcontractor has substantially completed the subcontract work.  
Within ten days after the Subcontractor has delivered or so mailed the demand to the awarding 
authority and delivered or so mailed a copy to the General Contractor, the General Contractor may 
reply to the demand.  The reply shall be a sworn statement delivered to or sent by certified mail to the 
awarding authority, and a copy shall be delivered to or sent by certified mail to the Subcontractor at 
the same time.  The reply shall contain a detailed breakdown of the balance due under the subcontract, 
including any amount due for extra labor and materials furnished to the General Contractor and of 
the amount due for each claim made by the General Contractor against the Subcontractor. 

1.10.5 Within fifteen days after receipt of the demand by the awarding authority, but in no event prior to the 
seventieth day after substantial completion of the subcontract work, the awarding authority shall make 
direct payment to the Subcontractor of the balance due under the subcontract, including any amount 
due for extra labor and materials furnished to the General Contractor, less any amount (i) retained by 
the awarding authority as the estimated cost of completing the incomplete or unsatisfactory items of 
work, (ii) specified in any court proceedings barring such payment, or (iii) disputed by the General 
Contractor in the sworn reply; provided, that the awarding authority shall not deduct from a direct 
payment any amount as provided in part (iii) if the reply is not sworn to, or for which the sworn reply 
does not contain the detailed breakdown required by Subparagraph 1.10.4  The awarding authority 
shall make further direct payments to the Subcontractor forthwith after the removal of the basis for 
deduction from direct payments made as provided in parts (i) and (ii) of this Subparagraph. 

1.10.6 The awarding authority shall forthwith deposit the amounts deducted from a direct payment as 
provided in part (iii) of the Subparagraph 1.10.5 in an interest-bearing joint account in the names of 
the General Contractor and the Subcontractor in a bank in Massachusetts selected by the awarding 
authority or agreed upon by the General Contractor and the Subcontractor and shall notify the General 
Contractor and the Subcontractor of the date of the deposit and the account, including accrued interest, 
as provided in an agreement between the General Contractor and the Subcontractor or as determined 
by decree of a court of competent jurisdiction. 
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1.10.7 All direct payments and all deductions from demands for direct payments deposited in an interest-
bearing account or accounts in a bank pursuant to Subparagraph 1.10.6 shall be made out of amounts 
payable to the General Contractor at the time of receipt of a demand for direct payment from a 
Subcontractor and out of amounts which later become payable to the General Contractor and in the 
order or receipt of such demands from subcontractors.  All direct payments shall discharge the 
obligation of the awarding authority to the Contractor to the extent of such payment. 

1.10.8 The awarding authority shall deduct from payments to a General Contractor amounts which, together 
with the deposits in interest-bearing accounts pursuant to Subparagraph 1.10.6, are sufficient to satisfy 
all unpaid balances of demands for direct payments received from Subcontractors.  All such amounts 
shall be earmarked for such direct payments, and the Subcontractors shall have a right in such 
deductions prior to any claims against such amounts by creditors of the General Contractor. 

1.10.9 If the Subcontractor does not receive payment as provided in Subparagraph 1.10.1 or if the General 
Contractor does not submit a periodic estimate for the value of the labor or materials performed or 
furnished by the Subcontractor and the Subcontractor does not receive payment for same when due 
less the deductions provided for in Subparagraph 1.10.1, the Subcontractor may demand direct 
payment by following the procedure in Subparagraph 1.10.4 and the General Contractor may file a 
sworn reply as provided in that same Subparagraph.  A demand made after the first day of the month 
following that for which the Subcontractor performed or furnished the labor and materials for which 
the Subcontractor seeks payment shall be valid even if delivered or mailed prior to the time payment 
was due on a periodic estimate from the General Contractor.  Thereafter the awarding authority shall 
proceed as provided in Subparagraphs 1.10.5, 1.10.6, 1.10.7 and 1.10.8. 

1.10.10 Any assignment by a Subcontractor of the rights under this section to a surety company 
furnishing a bond under the provisions of M.G.L. Chapter 149, Section 29 shall be invalid.  The 
assignment and subrogation rights of the surety to amounts included in a demand for direct payment 
which are in the possession of the awarding authority or which are on deposit pursuant to 
Subparagraph 1.10.6 shall be subordinate to the rights of all Subcontractors who are entitled to be 
paid under this section and who have not been paid in full. 

1.10.11 “Subcontractor” as used in this Paragraph 1.10 (i) for contracts awarded as provided in 
M.G.L. Chapter 149, Sections 44A-44J, inclusive, shall mean a person who files a sub-bid and 
receives a subcontract as a result of that filed sub-bid or who is approved by the awarding authority 
in writing as a person performing labor or both performing labor and furnishing materials pursuant to 
a contract with the General Contractor, (ii) for contracts awarded as provided in M.G.L. Chapter 30, 
Section 39M(a), shall mean a person approved by the awarding authority in writing as a person 
performing labor or both performing labor and furnishing materials pursuant to a contract with the 
General Contractor. 

1.10.12 A General Contractor or a Subcontractor shall enforce a claim to any portion of the amount 
of a demand for direct payment deposited as provided in Subparagraph 1.1.6 by a petition in equity 
in the superior court against the other and the bank shall not be a necessary party.  A Subcontractor 
shall enforce a claim for direct payment or a right to require a deposit as provided in Subparagraph 
1.10.6 by a petition in equity in the superior court against the awarding authority and the Contractor 
shall not be a necessary party.  Upon motion of any party the court shall advance for speedy trial any 
petition filed as provided in this paragraph.  M.G.L. Chapter 231, Sections 59 and 59B shall apply to 
such petitions.  The Court shall enter an interlocutory decree upon which execution shall issue for 
any part of a claim found due pursuant to Sections 59 and 59B and, upon motion of any party, shall 
advance for speedy trial the petition to collect the remainder of the claim.  Any party aggrieved by 
such interlocutory decree shall have the right to appeal therefrom as from a final decree.  The court 
shall not consolidate for trial the petition of any Subcontractor with the petition of one or more 
Subcontractors or the same general contract unless the court finds that a substantial portion of the 
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evidence of the same events during the course of construction (other than the fact that the claims 
sought to be consolidated arise under the same general contract) is applicable to the petitions sought 
to be consolidated and that such consolidation will prevent unnecessary duplication of evidence.  A 
decree in any such proceeding shall not include interest on the disputed amount deposited in excess 
of the interest earned for the period of any such deposit.  No person except a Subcontractor filing a 
demand for direct payment for which no funds due the Contractor are available for direct payment 
shall have a right to file a petition in a court of equity against the awarding authority claiming a 
demand for direct payment is premature, and such Subcontractor must file the petition before the 
awarding authority has made a direct payment to the Subcontractor and has made a deposit of the 
disputed portion as provided in part (iii) of Subparagraph 1.10.5 and in Subparagraph 1.10.6. 

1.10.13 In any petition to collect any claim for which a Subcontractor has filed a demand for direct 
payment the court shall, upon motion of the General Contractor, reduce by the amount of any deposit 
of a disputed amount by the awarding authority as provided in part (iii) of Subparagraph 1.10.5 and 
in Subparagraph 1.10.6 any amount held under a trustee writ or pursuant to a restraining order or 
injunction. 

1.11 Discharge or Release of Bonds (Statutory reference: M.G.L. c.30, section 40) This Paragraph 1.11 
applies to every contract awarded for the construction or repair of public buildings or other public 
works. 

1.11.1 Bonds given to the commonwealth, any county, city, town or political subdivision to secure the 
performance of contracts for the construction or repair of public buildings or other public works may 
be discharged or released by the awarding authority, upon such terms as it deems expedient, after the 
expiration of one year from the time of completion, subject to Section 1.8, of the work contracted to 
be done; provided that no claim filed under said bond is pending, and provided further, that no such 
bonds shall be discharged or released prior to the expiration of all special guarantees provided for in 
the contract  unless new bonds in substitution therefor specifically relating to the unexpired guarantees 
shall be taken. 

ARTICLE 2 -  WAGES AND EMPLOYMENT PRACTICES 

2.1 Preference To Veterans and Citizens In Public Works; Rate of Wages: (Statutory reference: M.G.L. 
c. 149, Section 26)  This Paragraph 2.1 applies to every contract or subcontract for the construction 
of public works by the Commonwealth or by a county, town or district. 

2.1.1 In the employment of mechanics and apprentices, teamsters, chauffeurs and laborers, preference shall 
first be given to citizens of the Commonwealth who have been residents of the Commonwealth for at 
least six months at the commencement of their employment, who are veterans as defined in M.G.L. 
Chapter 4, Section 7, clause 43, and who are qualified to perform the work to which the employment 
relates and, within such preference, preference shall be given to service-disabled veterans; and 
secondly, to citizens of the Commonwealth generally who have been residents of the Commonwealth 
for at least six months at the commencement of their employment, and if they cannot be obtained in 
sufficient numbers, then to citizens of the United States, and every contract for such work shall 
contain a provision to this effect.  Each county, town or district in the construction of public works, 
or persons contracting or subcontracting for such works, shall give preference to veterans and citizens 
who are residents of such county, town, authority or district, and within such preference, preference 
shall be given to service-disabled veterans. 

2.1.2 The rate per hour of the wages paid to said mechanics and apprentices, teamsters, chauffeurs and 
laborers in the construction of public works shall not be less than the rate or rates of wages to be 
determined by the Commissioner as hereinafter provided; provided that the wages paid to laborers 
employed on said works shall not be less than those paid to laborers in the municipal service of the 
town or towns where said works are being constructed; provided further, that where the same public 
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work is to be constructed in two or more towns, the wages paid to laborers shall not be less than those 
paid to laborers in the municipal town paying the highest rate; provided further, that if, in any of the 
towns where the works are to be constructed, a wage rate or wage rates have been established in 
certain trades and occupations by collective agreements or understandings in the private construction 
industry between organized labor and employers, the rate or rates to be paid on said works shall not 
be less than the rates so established; provided further, that in towns where no such rate or rates have 
been established, the wages paid to mechanics, teamsters, chauffeurs and laborers on public works, 
shall not be less than the wages paid to the employees in the same trades and occupations by private 
employers engaged in the construction industry.  This section shall also apply to regular employees 
of the Commonwealth or a county, town, authority or district, when such employees are employed in 
the construction, addition to or alteration of public buildings for which special appropriations of more 
than one thousand dollars are provided.  Payments by employers to health and welfare plans, pension 
plans and supplementary unemployment benefit plans under collective bargaining agreements or 
understandings between organized labor and employers shall be included for the purpose of 
establishing minimum wage rates as herein provided. 

2.2 List of Jobs; Classifications; Determination of Rate of Wages; Schedule:  (Statutory reference:  
M.G.L. Chapter 149, Section 27)  This Paragraph 2.2. applies to every contract or subcontract for the 
construction of public works by the Commonwealth, or by a county, town or district. 

2.2.1 The commissioner shall prepare, for the use of such public officials or public bodies whose duty it 
shall be to cause public works to be constructed, a list of the several jobs usually performed on various 
types of public works upon which mechanics and apprentices, teamsters, chauffeurs and laborers are 
employed, including the transportation of gravel or fill to the site of said public works or the removal 
of surplus gravel or fill from such site. The commissioner shall classify said jobs, and he may revise 
such classification from time to time, as he may deem advisable. Prior to awarding a contract for the 
construction of public works, said public official or public body shall submit to the commissioner a 
list of the jobs upon which mechanics and apprentices, teamsters, chauffeurs and laborers are to be 
employed, and shall request the commissioner to determine the rate of wages to be paid on each job. 
Each year after the awarding of the contract, the public official or public body shall submit to the 
commissioner a list of the jobs upon which mechanics and apprentices and laborers are to be 
employed and shall request that the commissioner update the determination of the rate of wages to be 
paid on each job. The general contractor shall annually obtain updated rates from the public official 
or public body and no contractor or subcontractor shall pay less than the rates so established. Said 
rates shall apply to all persons engaged in transporting gravel or fill to the site of said public works 
or removing gravel or fill from such site, regardless of whether such persons are employed by a 
contractor or subcontractor or are independent contractors or owner-operators. The commissioner, 
subject to the provisions of Section 2.1, shall proceed forthwith to determine the same, and shall 
furnish said official or public body with a schedule of such rate or rates of wages as soon as said 
determination shall have been made. In advertising or calling for bids for said works, the awarding 
official or public body shall incorporate said schedule in the advertisement or call for bids by an 
appropriate reference thereto, and shall furnish a copy of said schedule, without cost, to any person 
requesting the same. Said schedule shall be made a part of the contract for said works and shall 
continue to be the minimum rate or rates of wages for said employees during the life of the contract. 
Any person engaged in the construction of said works shall cause a legible copy of said schedule and 
subsequent updates to be kept posted in a conspicuous place at the site of said works during the life 
of the contract. An apprentice performing work on a project subject to this section shall maintain in 
his possession an apprentice identification card issued pursuant to section M.G.L. Chapter 23, Section 
11W. The aforesaid rates of wages in the schedule of wage rates shall include payments by employers 
to health and welfare plans, pension plans and supplementary unemployment benefit plans as 
provided in said Section 2.1, and such payments shall be considered as payments to persons under 
this section performing work as herein provided.  Any employer engaged in the construction of such 
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works who does not make payments to a health and welfare plan, a pension plan and a supplementary 
unemployment benefit plan, where such payments are included in said rates of wages, shall pay the 
amount of said payments directly to each employee engaged in said construction. Whoever shall pay 
less than said rate or rates of wages, including payments to health and welfare funds and pension 
funds, or the equivalent payment in wages, on said works to any person performing work within 
classifications as determined by the commissioner, and whoever, for himself, or as representative, 
agent or officer of another, shall take or receive for his own use or the use of any other person, as a 
rebate, refund or gratuity, or in any other guise, any part or portion of the wages, including payments 
to health and welfare funds and pension funds, or the equivalent payment in wages, paid to any such 
person for work done or service rendered on said public works, shall have violated this section and 
shall be punished or shall be subject to a civil citation or order as provided in M.G.L. Chapter 149, 
Section 27C. The president and treasurer of a corporation and any officers or agents having the 
management of such corporation shall also be deemed to be employers of the employees of any 
corporation within the meaning of Sections 2.1 to 2.3, inclusive.  Offers of restitution or payment of 
restitution shall not be considered in imposing such punishment. 

2.2.2 When an investigation by the attorney general's office reveals that a contractor or subcontractor has 
violated this section by failing to pay said rate or rates of wages, including payments to health and 
welfare funds and pension funds, or the equivalent payment in wages, on said works to any person 
performing work within classifications as determined by the commissioner, or that a contractor or 
subcontractor has, for himself, or as representative, agent or officer of another, taken or received for 
his own use or the use of any other person, as a rebate, refund or gratuity, or in any other guise, any 
portion of the wages, including payments to health and welfare funds and pension funds, or the 
equivalent payment in wages, paid to any such person for work done or service rendered on said 
public works, the attorney general may, upon written notice to the contractor or subcontractor and the 
sureties of the contractor or subcontractor, and after a hearing thereon, order work halted on the part 
of the contract on which such wage violations occurred, until the defaulting contractor or 
subcontractor has filed with the attorney general's office a bond in the amount of such penal sum as 
the attorney general shall determine, conditioned upon payment of said rate or rates of wages, 
including payments to health and welfare funds and pension funds, or the equivalent payment in 
wages, on said works to any person performing work within classifications as determined by the 
commissioner.  An employee claiming to be aggrieved by a violation of this section may, 90 days 
after the filing of a complaint with the attorney general, or sooner if the attorney general assents in 
writing, and within 3 years after the violation, institute and prosecute in his own name and on his own 
behalf, or for himself and for others similarly situated, a civil action for injunctive relief, for any 
damages incurred, and for any lost wages and other benefits. An employee so aggrieved who prevails 
in such an action shall be awarded treble damages, as liquidated damages, for any lost wages and 
other benefits and shall also be awarded the costs of the litigation and reasonable attorneys' fees. 

2.3 Employment Records To Be Kept By Contractor, Subcontractors; Statement of Compliance:  
(Statutory reference:  M.G.L. c. 149, Section 27B)  This Paragraph 2.3 applies to every contract or 
subcontract for the construction of public works by the Commonwealth, or by a county, town or 
district. 

Every Contractor, Subcontractor or public body engaged in said public works to which Paragraph 2.3 
of these Supplementary General Conditions applies shall keep a true and accurate records of all 
mechanics and apprentices, teamsters, chauffeurs and laborers employed thereon, showing the name, 
address and occupational classification of each such employee on said works, and hours worked by, 
and wages paid to, each such employee, and shall promptly furnish to the Attorney General or his 
representative, upon his request, a copy of said record, signed by the employer or his authorized agent 
under the penalties of perjury.  For every week in which an apprentice is employed by a contractor, 
subcontractor or public body subject to this section, a photocopy of the apprentice’s apprentice 
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identification card, issued pursuant to M.G.L. Chapter 23, Section 11W, shall be attached to the 
records submitted under this section.  Such records shall be open to inspection by any authorized 
representative of the department at any reasonable time, and as often as may be necessary.  Every 
contractor and subcontractor required to keep such a record shall submit a copy of said record to the 
awarding authority directly and on a weekly basis. 

Each such Contractor, Subcontractor or public body shall preserve its payroll records for a period of 
three years from the date of completion of the contract. 

Each such Contractor, Subcontractor or public body shall furnish to the awarding authority directly 
within fifteen days after completion of its portion of the work a statement, executed by the Contractor, 
Subcontractor, or public body who supervises the payment of wages, in the following form. 
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STATEMENT OF COMPLIANCE 

I, ___________________________________________________________________________________ 

(Name of signatory party)    (Title) 

do hereby state: 

 That I pay or supervise the payment of the persons employed by 

_____________________________________________________________________________________ 

 (Contractor, Subcontractor or public body) 

on the _________________________________ and that all mechanics 

(building or project) 

and apprentices, teamsters, chauffeurs and laborers employed on said project have been paid in accordance 
with wages determined under the provisions of sections twenty-six and twenty-seven of chapter one hundred 
and forty-nine of the General Laws. 

 

     Signature: ____________________________________________ 

 

     Title: ________________________________________________ 
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The above-mentioned copies of payroll records and statements of compliance shall be available for 
inspection by any interested party filing a written request to the awarding authority for such inspection 
and copying. 

2.4 Wages Paid to Operators of Trucks and Other Equipment:  (Statutory reference:  M.G.L. c. 149, 
Section 27F)  This Paragraph 2.4 applies to every contract for the construction of public works by the 
Commonwealth, or by a county, city, town or district. 

No agreement of lease, rental or other arrangement, and no order or requisition under which a truck 
or any automotive or other vehicle or equipment is to be engaged in public works by the 
commonwealth or by a county, city, town or district, shall be entered into or given by any public 
official or public body unless said agreement, order or requisition contains a stipulation requiring 
prescribed rates of wages, as determined by the commissioner, to be paid to the operators of said 
trucks, vehicles or equipment. Any such agreement, order or requisition which does not contain said 
stipulation shall be invalid, and no payment shall be made thereunder. Said rates of wages shall be 
requested of said commissioner by said public official or public body, and shall be furnished by the 
commissioner in a schedule containing the classifications of jobs, and the rate of wages to be paid for 
each job. Said rates of wages shall include payments to health and welfare plans, or, if no such plan 
is in effect between employers and employees, the amount of such payments shall be paid directly to 
said operators. 

Whoever pays less than said rates of wages, including payments to health and welfare funds, or the 
equivalent in wages, on said works, and whoever accepts for his own use, or for the use of any other 
person, as a rebate, gratuity or in any other guise, any part or portion of said wages or health and 
welfare funds, shall have violated this section and shall be punished or shall be subject to a civil 
citation or order as provided in M.G.L. Chapter 149, Section 27C. 

An employee claiming to be aggrieved by a violation of this section may, 90 days after the filing of a 
complaint with the attorney general, or sooner if the attorney general assents in writing, and within 3 
years after the violation, institute and prosecute in his own name and on his own behalf, or for himself 
and for others similarly situated, a civil action for injunctive relief, for any damages incurred, and for 
any lost wages and other benefits. An employee so aggrieved who prevails in such an action shall be 
awarded treble damages, as liquidated damages, for any lost wages and other benefits and shall also 
be awarded the costs of the litigation and reasonable attorneys' fees. 

2.5 Reserve Police Officers:  (Statutory reference:  M.G.L. Chapter 149, Section 34B) This Paragraph 
2.5 applies to every contract for the construction, alteration, maintenance, repair or demolition of, or 
addition to, any public works for the Commonwealth or any political subdivision thereof. 

The contractor shall pay to any reserve police officer employed by him in any city or town the 
prevailing rate of wages paid to regular police officers in such city or town. 

2.6 Eight-hour Day, etc.:  (Statutory reference:  M.G.L. Chapter 149, Sections 30, 34, and 34A)  This 
Paragraph 2.6 applies only to contracts which are subject to the provisions of the aforesaid sections 
of the Massachusetts General Laws. 

No laborer, worker, mechanic, foreman or inspector working within this Commonwealth in the 
employ of the Contractor, Subcontractor or other person doing or contracting to do the whole or part 
of the work contemplated by the contract, shall be required or permitted to work more than eight 
hours in any one day or more than forty-eight hours in any one week, or more than six days in any 
one week, except in cases of extraordinary emergency.    

2.7 Lodging, etc.:  (Statutory reference:  M.G.L. Chapter 149, Section 25) This paragraph 2.7 applies to 
every contract for the doing of public work with the Commonwealth, a county, city or town, or with 
a department, board, commission, or officer acting therefor.           
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Every employee under this contract shall lodge, board and trade where and with whom he elects, and 
neither the Contractor nor his agents or employees shall, either directly or indirectly, require as a 
condition of the employment of any person that the employee shall lodge, board or trade at a particular 
place or with a particular person. 

2.8 Access to Contractor’s Records:  (Executive Order No. 195)  This Paragraph 2.8 applies to every 
contract for the purchase of services or materials by any agency, bureau, board, commission, 
institution, or department of the Commonwealth or a municipal contract funded, in whole or in part, 
by the Commonwealth. 

The Governor or his designee, the secretary of administration and finance, and the state auditor or his 
designee shall have the right at reasonable times and upon reasonable notice to examine the books, 
records and other compilations of data of the Contractor which pertain to the performance and 
requirements of this contract. 

2.9 Worker’s Compensation Insurance:  (Statutory reference:  M.G.L. chapter 149, Section 34)  This 
Paragraph 2.9 applies to every contract for the construction, alteration, maintenance, repair or 
demolition of, or addition to, any public building or other public works for the Commonwealth or any 
political subdivision thereof. 

The Contractor shall, before commencing performance of the contract, provide by insurance for the 
payment of and the furnishing of other benefits under M.G.L. Chapter 152 to all persons to be 
employed under the contract, and the Contractor shall continue such insurance in full force and effect 
during the term of the contract.  Sufficient proof of compliance with this Paragraph 2.9 must be 
furnished at the time of execution of this contract.  Failure to provide and continue in force such 
insurance as aforesaid shall be deemed a material breach of the contract and shall operate as an 
immediate termination thereof.  No cancellation of such insurance, whether by the insurer or by the 
insured, shall be valid unless written notice thereof is given by the party proposing cancellation to 
other party and to the awarding authority at least fifteen days prior to the intended effective date 
thereof, which date shall be expressed in said notice. 

Notice of cancellation sent by the party proposing cancellation by registered mail, postage prepaid, 
with a return receipt of the addressee requested, shall be a sufficient notice. An affidavit of any 
officer, agent or employee of the insurer or of the insured, as the case may be, duly authorized for 
the purpose, that he has so sent such notice addressed as aforesaid shall be prima facie evidence of 
the sending thereof as aforesaid. This section shall apply to the legal representative, trustee in 
bankruptcy, receiver, assignee, trustee and the successor in interest of any such contractor. The 
superior court shall have jurisdiction in equity to enforce this section. 

Whoever violates any provision of this section shall be punished by a fine of not more than one 
hundred dollars or by imprisonment for six months, or both; and, in addition, any contractor who 
violates any provision of this section shall be prohibited from contracting, directly or indirectly, 
with the commonwealth or any political subdivision thereof, for the construction, alteration, 
demolition, maintenance or repair of, or addition to, any public works or public building for a 
period of two years from the date of conviction of said violation. 

ARTICLE 3 -  CONTRACTOR’S ACCOUNTING METHOD REQUIREMENTS 

3.1 (Statutory reference:  M.G.L. Chapter 30, Section 39R) 

This Article 3 applies to “Contracts” and “Contractors”, as defined in Subparagraph 3.1.1 and 3.1.2, 
below. 

3.1.1 “Contractor” means any person, corporation, partnership, joint venture, sole proprietorship, or other 
entity awarded a contract pursuant to Sections 38A 1/2 to 38O, inclusive, of Chapter 7, Section 39M 
of Chapter 30, Sections 44A-44J, inclusive, of Chapter 149, or Section 11C of Chapter 25A which is 
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for an amount or estimated amount that exceeds the dollar amount set forth in M.G.L. Chapter 30, 
Section 39R. 

3.1.2 “Contract” means any contract awarded or executed pursuant to Sections 38A 1/2 to 38O, inclusive, 
of Chapter 7, Section 39M of Chapter 30, Sections 44A-44J, inclusive, of Chapter 149, or Section 
11C of Chapter 25A which is for an amount or estimated amount that exceeds the dollar amount set 
forth in M.G.L. Chapter 30, Section 39R. 

3.1.3 “Records” means books of original entry, accounts, checks, bank statements and all other banking 
documents, correspondence, memoranda, invoices, computer printouts, tapes, discs, papers and other 
documents or transcribed information of any type, whether expressed in ordinary or machine 
language. 

3.1.4 “Independent Certified Public Accountant” means a person duly registered in good standing and 
entitled to practice as a certified public accountant under the laws of the place of his residence or 
principal office who is in fact independent.  In determining whether an accountant is independent 
with respect to a particular person, appropriate consideration should be given to all relationships 
between the accountant and that person or any affiliate thereof.  Determination of an accountant’s 
independence shall not be confined to the relationships existing in connection with the filing of reports 
with the awarding authority. 

3.1.5 “Audit”, when used in regard to financial statements, means an examination of records by an 
independent certified public accountant in accordance with generally accepting accounting principles 
and auditing standards for the purpose of expressing a certified opinion thereon, or, in the alternative, 
a qualified opinion or a declination to express an opinion for stated reasons. 

3.1.6 “Accountant’s Report”, when used in regard to financial statements, means a document in which an 
independent certified public accountant indicates the scope of the audit which he has made and sets 
his opinion regarding the financial statements taken as a whole with a listing of noted exceptions and 
qualifications, or an assertion to the effect that an overall opinion cannot be expressed.  When an 
overall opinion cannot be expressed, the reasons therefor shall be stated.  An accountant’s report shall 
include as a part thereof a signed statement by the responsible corporate officer attesting that 
management has fully disclosed all material facts to the independent certified public accountant, and 
that the auditing financial statement is a true and complete statement of the financial condition of the 
Contractor. 

3.1.7 “Management”, when used herein, means the chief executive officers, partners, principals or other 
person or persons primarily responsible for the financial and operational policies and practices of the 
Contractor. 

3.1.8 Accounting terms, unless-otherwise defined herein, shall have a meaning in accordance with generally 
accepted accounting principles and auditing standards. 

3.2 Subparagraph 3.1.2 hereof notwithstanding, every agreement or contract awarded or executed 
pursuant to to Sections 38A 1/2 to 38O, inclusive, of Chapter 7, Section 39M of Chapter 30, Sections 
44A-44J, inclusive, of Chapter 149, or Section 11C of Chapter 25A, shall provide that: 

3.2.1 The Contractor shall make, and keep for at least six years after final payment, books, records, and 
accounts which in reasonable detail accurately and fairly reflect the transactions and dispositions of 
the Contractor; and 

3.2.2 Until the expiration of six years after final payment, the awarding authority, office of inspector general, 
and the commissioner of capital asset management and maintenance shall have the right to examine 
any books, documents, papers or records of the Contractor or his Subcontractors that directly pertain 
to, and involve transactions relating to, the Contractor or his Subcontractors; and 
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3.2.3 If the agreement is a contract as defined herein, the Contractor shall describe any change in the method 
of maintaining records or recording transactions which materially affect any statements filed with the 
awarding authority, including in his description the date of the change and reasons therefor, and shall 
accompany said description with a letter from the Contractor’s independent certified public 
accountant approving or otherwise commenting on the changes. 

3.2.4 If the agreement is a contract as defined herein, the Contractor has filed a statement of management 
on internal accounting controls as set forth in Paragraph 3.3 below prior to the execution of the 
contract. 

3.2.5 If the agreement is a contract as defined herein, the Contractor has filed prior to the execution of the 
contracts and will continue to file annually, an audited financial statement for the most recent 
completed fiscal year as set forth in Paragraph 3.5 below. 

3.3 Every Contractor awarded a contract shall file with the awarding authority a statement of management 
as to whether the system of internal accounting controls of the Contractor and its subsidiaries 
reasonably assures that: 

3.3.1 Transactions are executed in accordance with management’s general and specific authorization. 

3.3.2 Transactions are recorded as necessary: 

3.3.2.1 to permit preparation of financial statements in conformity with generally accepted accounting 
principles. 

3.3.2.2 to maintain accountability for assets. 

3.3.3 Access to assets is permitted only in accordance with management’s general or specific authorization. 

3.3.4 The recorded accountability for assets is compared with the existing assets at reasonable intervals and 
appropriate action was taken with respect to any difference. 

3.4 Every Contractor awarded a contract shall also file with the awarding authority a statement prepared 
and signed by an independent certified public accountant, stating that he/she has examined the 
statement of management on internal accounting controls, and expressing an opinion as to: 

3.4.1 Whether the representations of management in response to this paragraph and Paragraph 3.2 above 
are consistent with the result of management’s evaluation of the system of internal accounting 
controls. 

3.4.2 Whether such representations of management are, in addition, reasonable with respect to transactions 
and assets in amounts which would be material when measured in relation to the applicant’s financial 
statements. 

3.5 Every Contractor awarded a contract by the Commonwealth or by any political subdivision thereof 
shall annually file with the commissioner of capital asset management and maintenance during the 
term of the contract a financial statement prepared by an independent certified public accountant on 
the basis of an audit by such accountant.  The final statement filed shall include the date of final 
payment.  All statements shall be accompanied by an accountant’s report.               

ARTICLE 4 -  MISCELLANEOUS 

4.1 Weather Protection:  This Paragraph 4.1 applies to every contract subject to M.G.L. Chapter 149, 
Section 44A. 

4.1.1 The Contractor shall install weather protection and provide adequate heat in the protected area from 
November 1 to March 31, as required by M.G.L. Chapter 149 Section 44F(1). 
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4.2 Form for Sub-contract:  This Paragraph 4.2 applies to every contract subject to M.G.L. Chapter 149 
Section 44A. 

4.2.1 The Contractor when sub-contracting with sub-bidders filed pursuant to M.G.L. Chapter 149, Section 
44F shall use the form for sub-contract in Chapter 149 Section 44F(4)(c). 

4.3 Foreign Corporations:  This Paragraph 4.3 applies to every contract with the Commonwealth, a 
county, city, town, district, board, commission, or other public body for the construction, 
reconstruction, alteration, remodeling, repair, or demolition of any public building or other public 
works. 

4.3.1 The Contractor, if a foreign corporation, shall comply with M.G.L. Chapter 30, Section 39L. 

4.4 Shoring:  (Statutory reference:  M.G.L. Chapter 149, Section 129A).  This Paragraph 4.4 applies to 
every construction project carried on by any city, town, county, or other subdivision of the 
Commonwealth in which a trench is to be dug to a depth of five feet or more, except a trench for 
laying of water pipes dug to a depth of six and one-half feet which will be open less than 48 hours, 
and except for digging of graves. 

4.4.1 Such trenches shall be shored and braced in conformity with rules and regulations for the prevention 
of accidents in construction operations, as adopted and enforced by the Attorney General. 

4.5 Certification of Compliance with Tax Laws:  (Statutory reference:  M.G.L. Chapter 62C, Section 
49A)  This Paragraph 4.5 applies to contracts for goods or services furnished by any department, 
board, commission, division, authority, district or other agency of the Commonwealth or any 
subdivision of the Commonwealth, including a city, town or district. 

4.5.1 By executing this contract, the Contractor certifies, under penalties of perjury, that to the best of his 
information, knowledge and belief he has complied with all laws of the Commonwealth relating to 
taxes. 

4.6 Verification of Construction Debris Disposal:  (Worcester Revised Ordinances Chapter 8, Section 7)  
This paragraph 4.6 shall apply to every contract entered into by the City of Worcester for the 
demolition, renovation, rehabilitation, or alteration of a building or structure. 

4.6.1 In furtherance of the requirements set forth in G.L. c.40, §54, and §114.1.3 of the State Building Code, 
the building commissioner shall require any person who obtains a permit for the demolition, 
renovation, rehabilitation, or alteration of a building or structure to provide verification that the debris 
resulting from such activities was disposed of at the licensed solid waste facility named in conjunction 
with the permit application. 

4.6.2 The verification required under sub-section (a), above, shall consist of the following: 

4.6.2.1 a dated receipt, signed by the owner/operator of the licensed solid waste disposal facility where the 
debris was deposited. 

4.6.2.2 the receipt shall contain a description of the debris disposed of, and its weight, or volume.  

4.6.2.3 the permit holder shall also provide the building commissioner with an affidavit that the receipt 
submitted is true and accurate to the best of the permit holder’s knowledge. 

4.6.2.4 if the permit holder cannot dispose of the debris at the location indicated, it shall be the permit 
holder’s obligation to obtain an amendment to the permit reflecting the new disposal location.  The 
building commissioner shall be so notified, and the permit amended, prior to the disposal of the debris 
at the new disposal location. 

4.6.3 This section shall not apply to the construction of a new building or structure. 
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4.7 Responsible Employer Ordinance:  (Worcester Revised Ordinances, Chapter 2, Section 35)  This 
paragraph 4.7 shall NOT apply to the Worcester Redevelopment Authority for the construction, 
reconstruction, installation, demolition, maintenance or repair of any building, where the contract 
amount is more than one hundred thousand dollars when being funded, or reimbursed, in whole or in 
part by the Federal Transportation Authority. 

4.8 Regulation of Construction Noise: (Worcester Revised Ordinances, Chapter 8, Section 34)  This 
paragraph 4.8 shall apply to anyone operating powered construction equipment delivering 
construction equipment and/or supplies at any construction site or project within the city of 
Worcester. 

4.8.1 It shall be unlawful for any person, firm, corporation, partnership, or other entity to operate powered 
construction equipment or to build, erect, construct, demolish, alter, repair, excavate or engage in 
hoisting, grading, site work, including tree and brush removal, dredging or pneumatic hammering, or 
to deliver construction equipment and/or supplies to the site on any building, road, tower, parking lot, 
machine, pipe, sewer, sidewalk, or any other construction project (hereafter collectively the 
“construction project”), except between the hours of 7:00 a.m. and 9:00 p.m. on weekdays and 
Saturday, except for “emergency work” which is performed in the interest of public safety or welfare 
and for which a permit has been issued by the commissioner of public works and parks or the 
commissioner of inspectional services. 

It shall be unlawful for any person, firm, corporation, partnership, or other entity to engage in a 
construction project activity on Sundays or legal holidays without a permit from the police chief 
issued pursuant to G.L. c. 136, Section 7 or 15 and a permit issued by the commissioner of 
inspectional services hereunder. 

4.8.2 Emergency work permits may be issued in: 

4.8.2.1 Cases of urgent necessity and for the interests of health, safety and convenience of the public.  The 
commissioner of inspectional services shall whether the reasons given for the urgent necessity are 
valid and reasonable, and whether the health, safety and convenience of the public will be protected 
or better served by granting the permit requested and whether the manner and amount of loss or 
inconvenience to the party in interest imposes a significant hardship; or, 

4.8.2.2 Cases where, because the location and nature of the work, the noise caused by said work will not 
be heard by anyone not working on the project.  The commissioner of inspectional services shall 
consider whether supplying machinery and/or materials to the construction project site will cause 
unreasonable noise along the routes to the construction project site, and whether such activity will 
impact residential neighborhoods, and shall not grant any emergency work permit unless 
unreasonable noise in residential areas will be prevented. 

4.8.3 Emergency work permits may be issued to the general contractor on a blanket basis that applies to all 
of the contractors working on the job, or may be issued to specific contractors on the construction 
project, at the discretion of the Commissioner.  Emergency work permits may be issued  for not more 
than one week at a time, and may be renewed for additional one week periods at the discretion of the 
Commissioner. 

4.8.4 Prior to issuing or reissuing said emergency work permit, the commissioner of inspectional services 
shall review the work being conducted and all attendant circumstances, and shall prescribe whatever 
limitations possible to minimize the generation of noise, and to minimize the impact of noise on the 
neighbors to the construction project. 

4.8.5 Emergency repair work performed by the Department of Public Works and/or any public utility is 
exempt from this section. 
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4.8.6 The fee for each such Emergency work permits issued under this section shall be set in accordance 
with Chapter 2, § 24 of the City of Worcester Revised Ordinances of 2008. 

4.8.7 On any project for the construction, reconstruction, installation, demolition, maintenance or repair of 
any building, or public work, to be funded in whole or in part by city funds, or funds which, in 
accordance with a federal or state grant, program, or otherwise, the city expends or administers, or 
any such project to which the city is a signatory to the contract therefor, the provisions of this section 
shall apply and the same shall be referred in every invitation to bid for such project and, the following 
paragraphs shall be contained in every resulting contract therefrom: 

“It shall be a material breach of this contract if the contractor and each subcontractor shall not at all 
times adhere to the provisions of § 34 of chapter eight of the Revised Ordinances of the city, by 
limiting their on-site, noise producing construction and related work to the hours specified by the 
Ordinance. 

A waiver from the above requirements may, in certain circumstances, be granted in accordance with 
subsections (b), (c) and (d) of § 34 of chapter eight of the Revised Ordinances of the city.” 

4.8.8 The commissioner of inspectional services shall have the authority to adopt any rules and regulations 
he or she deems necessary to implement this section. 

4.8.9 Nothing in this section shall be deemed to prevent an individual from performing work on his or her 
own property, so long as the work is being done by the owner of the property or by direct relative(s) 
of the owner, and said work is not being done for profit. 

4.8.10 This section may be enforced by the commissioner of inspectional services, the building 
commissioner, the chief of police or their subordinates. 

4.8.11 Any violation of this section by any person, firm, corporation, partnership, or other entity, shall be 
individually punished with a fine of $100.00.  Each day upon which a violation of this section occurs 
shall be considered a separate violation.  Employers shall be deemed the violator for violations 
committed by their employees. 

4.9 Regulation of Excessive and Unreasonable Noise: (Worcester Revised Ordinances, Chapter 9, 
Section 1A(e)(9)  This paragraph 4.9 shall apply to anyone operating powered construction equipment 
delivering construction equipment and/or supplies at any construction site or project within the city 
of Worcester. 

4.9.1 No person shall operate any powered construction equipment or build, erect, construct, demolish, alter, 
repair, excavate or engage in hoisting, grading, site work, including tree and brush removal, dredging 
or pneumatic hammering, or deliver construction equipment and/or supplies to the site on any 
building, road, tower, parking lot, machine, pipe, sewer, sidewalk, or any other construction project, 
except between the hours of 7:00 a.m. and 9:00 p.m. on weekdays and Saturday, and between the 
hours of 9:00 a.m. and 7:00 p.m. on Sundays, except for work performed by a public service or 
municipal utility department or “emergency work” performed with the express written permission of 
the commissioner of inspectional services or the commissioner of public works and parks. Emergency 
work shall be limited to such work that is clearly essential to respond to a sudden and unexpected 
threat to public health or public safety. Emergency work permission may be granted to a general or 
sub-contractor on a blanket basis governing all persons working on a specified portion of a particular 
job. Emergency work permission may be granted for not more than one week at a time, and may be 
renewed for additional one week periods at the discretion of the commissioner who granted the initial 
permission. 

END OF SECTION 
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SECTION 00 73 43 

PREVAILING WAGE RATES 

PART 1 - GENERAL 

1.01 GENERAL PROVISIONS 

A. All the Contract Documents, including Drawings, General Conditions, Supplementary Conditions, 
and all Sections of Division 01 - General Requirements, apply to the Work of this Section. 

1.02 SUMMARY 

A. This Section specifies the List of Jobs; Classifications; Determination of Rate of Wages; Schedule: 
as established under Statutory reference: M.G.L. Chapter 149, Section 26 and 27. These 
requirements apply to every contract or subcontract performing work on this public works project. 

B. Related Sections: Sections which contain requirements that relate to this Section include, but are 
not limited to the following: 

1. Section 00 21 13 – Instruction to Bidders 
 

C. The aforesaid rates of wages in the schedule of wage rates shall include payments by employers to 
health and welfare plans, pension plans and supplementary unemployment benefit plans as 
indicated in Supplementary Conditions section 00 30 00, and such payments shall be considered as 
payments to persons under this section performing work as herein provided. Any employer engaged 
in the construction of such work who does not make payments to a health and welfare plan, a 
pension plan and supplementary unemployment benefit plan, where such payments are included in 
said rates of wages, shall pay the amount of said payments directly to each employee engaged in 
said construction. 

D. “WEEKLY PAYROLL REPORTS” shall be required to be submitted consecutively, for each week 
from the start of work until the completion of his work, regardless of whether work was actually 
being performed on or off-site. 

1. When work is not performed; indicate on the form the corresponding week ending dates and 
post “NO WORK PERFORMED” conspicuously on the front of said form. 

2. Weekly reports shall be required until the contractor executes and furnishes to the City of 
Worcester, Purchasing Division, a “Davis-Bacon and Related Acts Weekly Certified Payroll 
Form” (included in Exhibit A to the Owner – Contractor Agreement) with box checked for 
“Submission of Final DBRA Certified Payroll Form”. SUBMIT TO: 

City of Worcester, Purchasing Division, Room 201, 455 Main Street, Worcester, MA 01608, 
508-799-1174, Or (preferably), Sent electronically to: 
certifiedpayrollrecords@worcesterma.gov. 

1.03 SAMPLE FORMS 

A. Form(s) are included in Exhibit A of the Owner Contractor Agreement.  Final form and format shall 
be as approved by the Contract Compliance Office. 

  

mailto:certifiedpayrollrecords@worcesterma.gov
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THE MASSACHUSETTS PREVAILING WAGE LAW 

(MGL. c149, §§26-27H) 

AN IMPORTANT GUIDE FOR CONTRACTORS DOING PUBLIC WORKS PROJECTS IN 
MASSACHUSETTS 

PREVAILING WAGE SCHEDULES 

Every contractor should obtain a schedule of prevailing wage rates for every public works project from the 
Awarding Authority (city, town, county, district, state agency or authority). It is the awarding authority’s 
responsibility to ensure that a copy of the wage schedule is provided to all contractors from whom estimates 
or bids are solicited for all projects. The Department of Labor and Industries (DLl) will not issue wage 
schedules directly to contractors or employees. 

Once a wage schedule has been issued for a project by DLI, it will remain in effect for the entire project. 
Appeals of wage determinations or classifications of employment may be made to the DLI commissioner.  

A copy of the wage schedule is required to be posted at the work site.  

A wage schedule issued for a project may not be used on any other project. If, by chance, an Awarding 
Authority fails to provide you with a wage schedule to use when figuring your bid, do not use one you may 
have from another project. 

In this case, you should contact DLI immediately and urge the awarding authority to contact DLI to correct 
the oversight.  

The failure of an Awarding Authority to provide a wage schedule does not excuse a contractor from paying 
the prevailing rate. 

BIDDING 

The Attorney General’s Division of Fair Labor & Business Practices enforces the prevailing wage law. All 
bids must reflect prevailing wage rates. Contractors may be required by an Awarding Authority to 
“demonstrate ... how (they) could complete the project and comply with Mass. Gen. Laws.” The Division 
issued an ”Advisory” discussing these and other points. For a copy, please contact the Attorney General’s 
Office. 

PAYING EMPLOYEES  

Prevailing wages must be paid to all employees on public works projects regardless of whether they are 
employed by the general contractor, a filed sub-bidder or any sub-contractor. The prevailing wage applies 
equally to unionized and non-unionized workers.  

All employees who perform work on a public works project must be paid hourly according to the wage 
schedule issued for the particular project.  

The wage schedule issued for each project is in effect for the duration of that project. All wage increases 
listed on the schedule must be paid on the specified dates.  

Employers are limited in the deductions that can be made from the hourly rate (represented as the ”total 
rate” on the wage schedules). Only contributions to the following plans may be deducted: 

1 Health Plan 

2 Pension 

3 Supplementary Unemployment 

 

All contributions must be made to bona fide plans. 



Union Station – Maintenance: HVAC Services                                                 September 30, 2026 
    WORCESTER REDEVELOPMENT AUTHORITY 

Prevailing Wage Rates 
00 73 43 - 3 

If an employer contributes to any, or all, of the above plans, it may deduct the hourly amount contributed 
from the “total rate.”  If the employer does not contribute to any of the benefit plans listed above, then the 
employee’s hourly rate of pay will be the “total rate” from the wage schedule. 

All other deductions, including and not limited to the following, from the wage schedule. 

All other deductions, including and not limited to the following, may not be subtracted from the employee’s 
hourly wage rate: 

1 Vacation Time 

2 Sick Time 

3 Training Funds 

4 Charitable Contributions 

5 Worker’s Compensation 

6 Unemployment Insurance 

7 Uniforms 

Overtime, which must be paid to all employees who work more than 40 hours per week, shall be at least 
time-and-one-half the base rate (“total rate” less benefits, if any). 

Any “separate check” given to an employee as the “benefit portion” of the prevailing wage may not be 
treated differently than the check for “base wages.”  All “separate checks” are considered wages and subject 
to state and federal taxes, unemployment insurance, and worker’s compensation requirements. 

PAYROLL RECORDS  

Employers are required to submit weekly-certified payroll reports to the Awarding Authority and keep them 
on file for three (3) years. A reporting form is sent along with each wage schedule that may be used. Each 
report must contain at least: the employee’s name, address, occupational classification, hours worked and 
wages paid. Do not submit weekly payroll reports to DLI. 

APPRENTICES 

If your company employs apprentices, they must be registered with the Division of Apprentice Training. 
All persons not registered with DAT must be paid the “total rate” listed on the wage schedule. An apprentice 
sheet showing percentages based on the apprentice steps is included with all wage schedules.  

PENALTIES 

Failure to pay the prevailing wage subjects the contractor to potential civil and criminal liability. 

  



Union Station – Maintenance: HVAC Services                                                 September 30, 2026 
    WORCESTER REDEVELOPMENT AUTHORITY 

Prevailing Wage Rates 
00 73 43 - 4 

Wage schedules are issued by:  

MA Dept. of Labor & Industries 

100 Cambridge St., 11th Fl. 

Boston, MA 02202 

(617) 727-3492  

 

Enforcement is carried out by:  

Office of the Attorney General, 

Fair Labor & Business Practices Div. 

100 Cambridge St., 11th Fl. 

Boston, MA 02202 

(617) 727-3477  

PART 1 - PRODUCTS (Not Used) 

PART 2 - EXECUTION (Not Used) 

END OF SECTION 
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          "General Decision Number: MA20260013 05/18/2026

State: Massachusetts

Construction Types: Building

Counties: Massachusetts Counties of 
Worcester

 

Modification Number     Publication Date
          0                01/02/2026
          1                05/18/2026

 ASBE0006-013 09/01/2024
                                                     Rates                  Fringes
ASBESTOS WORKER/HEAT & FROST INSULATOR (DUCT, PIPE, 
& MECHANICAL SYSTEM INSULATION).....................$ 49.10                  36.63
----------------------------------------------------------------

 BRMA0003-004 08/01/2024
                                                     Rates                  Fringes
TILE SETTER.........................................$ 64.52                  37.51
TILE FINISHER.......................................$ 49.32                  35.26
----------------------------------------------------------------

 BRMA0003-005 08/01/2024
                                                     Rates                  Fringes
BRICKLAYER (INCLUDES POINTING, CAULKING, CLEANING, 
AND WATERPROOFING)..................................$ 62.36                  36.80
----------------------------------------------------------------

 CARP0336-001 09/01/2025
                                                     Rates                  Fringes
CARPENTER (INCLUDES ACOUSTICAL CEILING 
INSTALLATION, BATT INSULATION, DRYWALL HANGING, 
FORM WORK, METAL BUILDING-METAL SIDING/WALL PANELS, 
METAL STUD INSTALLATION, SCAFFOLD BUILDING, 
FIREPROOFER, WINDOW AND CURTAIN WALL INSTALLATION)..$ 50.10                  31.45
----------------------------------------------------------------

 ELEC0096-003 09/07/2025
                                                     Rates                  Fringes
ELECTRICIAN (LOW VOLTAGE WIRING)....................$ 36.12                  34.51
ELECTRICIAN (INCLUDES HVAC/TEMPERATURE CONTROLS 
INSTALLATION).......................................$ 48.16                  36.20
----------------------------------------------------------------

 ELEV0041-005 01/01/2025
                                                     Rates                  Fringes
ELEVATOR MECHANIC    FOOTNOTE:    A.VACATION: 
6%/UNDER 5 YEARS BASED ON REGULAR HOURLY RATE FOR 
ALL HOURS WORKED.  8%/OVER 5 YEARS BASED ON REGULAR 
HOURLY RATE FOR ALL HOURS WORKED.     B. PAID 
HOLIDAYS:  NEW YEAR'S DAY; MEMORIAL DAY; 



INDEPENDENCE DAY; LABOR DAY; VETERANS' DAY; 
THANKSGIVING DAY; THE FRIDAY AFTER THANKSGIVING 
DAY; AND CHRISTMAS DAY..............................$ 66.41                  38.44
----------------------------------------------------------------

 ENGI0004-012 06/01/2025
                                                     Rates                  Fringes
POWER EQUIPMENT OPERATOR: GROUP 1B  
BACKHOE/EXCAVATOR/TRACKHOE, LOADER    FOOTNOTE:  A. 
 PAID HOLIDAYS: NEW YEAR'S DAY, WASHINGTON'S 
BIRTHDAY, MEMORIAL DAY, INDEPENDENCE DAY, PATRIOT'S 
DAY, COLUMBUS DAY, LABOR DAY, VETERSNS DAY; 
THANKSGIVING DAY AND CHRISTMAS DAY..................$ 57.83                  33.70
POWER EQUIPMENT OPERATOR GROUP 2: BULLDOZER.........$ 57.18                  33.70
----------------------------------------------------------------

 IRON0007-018 09/16/2025
                                                     Rates                  Fringes
IRONWORKER (ORNAMENTAL, REINFORCING, AND 
STRUCTURAL).........................................$ 57.57                  37.67
----------------------------------------------------------------

 LABR0721-002 12/01/2024
                                                     Rates                  Fringes
LABORER: MASON TENDER-BRICK.........................$ 38.95                  29.81
----------------------------------------------------------------

 PAIN0035-018 07/01/2024
                                                     Rates                  Fringes
PAINTER (BRUSH/ROLLER, INCLUDING DRYWALL 
FINISHER/TAPER).....................................$ 46.26                  36.00
----------------------------------------------------------------

 PLUM0004-004 09/01/2025
                                                     Rates                  Fringes
PLUMBER/PIPEFITTER (INCLUDES HVAC PIPE AND UNIT 
INSTALLATION).......................................$ 55.00                  31.57
----------------------------------------------------------------

 ROOF0033-005 08/01/2025
                                                     Rates                  Fringes
ROOFER..............................................$ 53.53                  35.69
----------------------------------------------------------------

 SHEE0063-006 07/01/2025
                                                     Rates                  Fringes
SHEET METAL WORKER (INCLUDES HVAC DUCT AND UNIT 
INSTALLATION).......................................$ 43.48                  36.46
----------------------------------------------------------------

 SUMA2014-002 04/04/2016
                                                     Rates                  Fringes
LABORER:  COMMON OR GENERAL.........................$ 39.84                  12.04
----------------------------------------------------------------

----------------------------------------------------------------------------------------------------
WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.
================================================================
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours



they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at https://www.dol.gov/agencies/whd/government-contracts.

Note: Executive Order 13658 generally applies to contracts subject 
to the Davis-Bacon Act that were awarded on or between January 1, 
2015 and January 29, 2022, and that have not been renewed or 
extended on or after January 30, 2022. Executive Order 13658 does 
not apply to contracts subject only to the Davis-Bacon Related Acts 
regardless of when they were awarded. If a contract is subject to 
Executive Order 13658, the contractor must pay all covered workers 
at least $13.65 per hour (or the applicable wage rate listed on this 
wage determination, if it is higher) for all hours spent performing on 
the contract from May 11, 2026, through December 31, 2026.  The 
applicable Executive Order minimum wage rate will be adjusted annually.
Additional information on contractor requirements and worker 
protections under Executive Order 13658 is available at 
www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).
-----------------------------------------------------------------------------------------------------
The body of each wage determination lists the classifications
and wage rates that have been found to be prevailing for the
type(s) of construction and geographic area covered by the wage
determination. The classifications are listed in alphabetical
order under rate identifiers indicating whether the particular
rate is a union rate (current union negotiated rate), a survey
rate, a weighted union average rate, a state adopted rate, or a
supplemental classification rate.

Union Rate Identifiers

A four-letter identifier beginning with characters other than
�SU�, �UAVG�, �SA�, or �SC� denotes that a union rate was
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2024. PLUM is an identifier of the union
whose collectively bargained rate prevailed in the survey for
this classification, which in this example would be Plumbers.
0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next
number, 005 in the example, is an internal number used in
processing the wage determination. The date, 07/01/2024 in the
example, is the effective date of the most current negotiated
rate.

Union prevailing wage rates are updated to reflect all changes
over time that are reported to WHD in the rates
in the collective bargaining agreement (CBA) governing the
classification.

Union Average Rate Identifiers

The UAVG identifier indicates that no single rate prevailed for
those classifications, but that 100% of the data reported for



the classifications reflected union rates. EXAMPLE:
UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a
weighted union average rate. OH indicates the State of Ohio.
The next number, 0010 in the example, is an internal number
used in producing the wage determination. The date, 01/01/2024
in the example, indicates the date the wage determination was
updated to reflect the most current union average rate.

A UAVG rate will be updated once a year, usually in January, to
reflect a weighted average of the current rates in the
collective bargaining agreements on which the rate is based.

Survey Rate Identifiers

The �SU� identifier indicates that either a single non-union
rate prevailed (as defined in 29 CFR 1.2) for this
classification in the survey or that the rate was derived by
computing a weighted average rate based on all the rates
reported in the survey for that classification. As a weighted
average rate includes all rates reported in the survey, it may
include both union and non-union rates. Example: SUFL2022-007
6/27/2024. SU indicates the rate is a single non-union
prevailing rate or a weighted average of survey data for that
classification. FL indicates the State of Florida. 2022 is the
year of the survey on which these classifications and rates are
based. The next number, 007 in the example, is an internal
number used in producing the wage determination. The date,
6/27/2024 in the example, indicates the survey completion date
for the classifications and rates under that identifier.

�SU� wage rates typically remain in effect until a new survey
is conducted. However, the Wage and Hour Division (WHD) has the
discretion to update such rates under 29 CFR 1.6(c)(1).

State Adopted Rate Identifiers

The �SA� identifier indicates that the classifications and
prevailing wage rates set by a state (or local) government were
adopted under 29 C.F.R 1.3(g)-(h).  Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.
The date, 01/03/2024 in the example, reflects the date on which
the classifications and rates under the �SA� identifier took
effect under state law in the state from which the rates were
adopted.
-----------------------------------------------------------------------------------------------------
WAGE DETERMINATION APPEALS PROCESS
1) Has there been an initial decision in the matter? This can
be:
           a) a survey underlying a wage determination
           b) an existing published wage determination
           c) an initial WHD letter setting forth a position on
                a wage determination matter
           d) an initial conformance (additional classification
                and rate) determination
On survey related matters, initial contact, including requests
for summaries of surveys, should be directed to the WHD Branch
of Wage Surveys. Requests can be submitted via email to
davisbaconinfo@dol.gov or by mail to:
            Branch of Wage Surveys
            Wage and Hour Division
            U.S. Department of Labor



            200 Constitution Avenue, N.W.
            Washington, DC 20210
Regarding any other wage determination matter such as
conformance decisions, requests for initial decisions should be
directed to the WHD Branch of Construction Wage Determinations.
Requests can be submitted via email to BCWD-Office@dol.gov or
by mail to:
            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210
2) If an initial decision has been issued, then any interested
party (those affected by the action) that disagrees with the
decision can request review and reconsideration from the Wage
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
Requests for review and reconsideration can be submitted via
email to dba.reconsideration@dol.gov or by mail to:
            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210
The request should be accompanied by a full statement of the
interested party's position and any information (wage payment
data, project description, area practice material, etc.) that
the requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:
            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210.
================================================================
          END OF GENERAL DECISION
"

        



PREVAILING WAGE RATES

&

CERTIFIED PAYROLL REPORTING 
FORMS

NOTE: Successful bidder/contractor shall submit 
the required certified payroll reporting forms 
on a weekly basis via email to:

certifiedpayrollrecords@worcesterma.gov

City of Worcester – Purchasing Division
City Hall – Room 201
455 Main Street
Worcester, MA 01608



THE COMMONWEALTH OF MASSACHUSETTS 
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT 

DEPARTMENT OF LABOR STANDARDS 
Prevailing Wage Rates

MAURA HEALEY
Governor

KIM DRISCOLL
Lt. Governor

As determined by the Director under the provisions of the  
Massachusetts General Laws, Chapter 149, Sections 26 to 27H

LAUREN JONES
Secretary

MICHAEL FLANAGAN
Director

Awarding Authority: Worcester - Redevelopment Authority City/Town: WORCESTER

Wage Request No: 20260929151918 Job Location: 10 Washington Square, Worcester, MA 01604

Description of Work: The project scope includes furnishing of labor, materials, equipment, and supervision necessary for the serving of all HVAC & Refrigeration 
related equipment at Union Station.

Contract Number:

§§ 26-27D Construction Project

This Prevailing Wage Schedule establishes the minimum wage rates that employees on this public works construction project must be paid. The 
project’s Wage Request Number is listed above and on all pages of this Schedule. This schedule applies only to this specific project.

Awarding Authority Responsibilities Contractor Responsibilities

You must include this Prevailing Wage Schedule (PWS) or an appropriate 

reference to it in all advertisements and calls for bids.

•

The PWS must be incorporated in its entirety into all contracts for this 

project (G.L. c. 149, § 27).

•

The wage rates on this PWS will remain in effect for the duration of the 

project. Exception: You must request an updated schedule for any multi-

year construction project no later than 2 weeks before the project’s yearly 

anniversary date.

For CM AT RISK projects, the anniversary date is the earlier of the 

signing date of: (a) the GMP Amendment; or (b) the first amendment 

to permit procurement of construction services.

○

For all other construction projects, the anniversary date is the date the 

contract was signed by the Awarding Authority and the General 

Contractor.

○

•

You must also request an updated PWS if you have not opened bids or 

selected a contractor within 90 days of the date of issuance on this PWS.

For CM AT RISK projects, the earlier of (a) the signing date of the 

GMP Amendment; or (b) the bid for the first construction scope of 

work must be within 90 days of the date of issuance on this Schedule.

○

•

You must provide any updated PWS to all contractors working on the 

project, including general and sub-contractors.

•

You must keep the contractors’ weekly certified payroll records and 

Statements of Compliance on file for 3 years.

•

Awarding authorities have other prevailing wage responsibilities not listed 

above. Learn more at: [Prevailing wage: for awarding authorities | 

Mass.gov] and G.L. c. 149, §§ 26-27D.

•

You must pay all employees who perform construction work on this project 

at least the wage rate listed on this PWS. Warning! If you do not follow 

this requirement, you can face civil fines, criminal charges, or private 

lawsuits.

•

You must post this PWS at the worksite where it can be easily seen. (G.L. 

c. 149, § 27)

•

You must file weekly payroll reports and a Statement of Compliance with 

the awarding authority (not DLS). You can file payroll reports by mail or 

email and must keep them on file for 3 years. Each weekly payroll report 

must include each employees’ name, address, occupational 

classification(s), hours worked, and wages paid. Find a sample report at: 

mass.gov/dols/pw.

•

You cannot pay any employees at the apprentice rates listed on this PWS 

unless they are registered with the Massachusetts Division of Apprentice 

Standards (DAS). Qualifying apprentices must be paid at the applicable 

step rate and must carry their apprentice ID card during all work hours on 

the project. Apprentices not registered with DAS must be paid at the listed 

journeyworker’s rate, even if they are registered with a different 

federal/state public agency or private entity. For every week in which 

apprentice rates are paid, a copy of each apprentice's apprentice ID card 

issued by DAS shall be attached to the certified payroll records.

•

If you don’t know what classification or rate applies to the work being 

performed, you must ask DLS; paying the wrong rate subjects you to 

enforcement.

•

Please contact DLS if you have any questions about the Prevailing Wage 

Schedule: (617) 626-6953 or DLS.Feedback@mass.gov

•

Employees who are not paid the wage listed on the Prevailing Wage Schedule (PWS) may file a complaint with the Attorney General’s Fair Labor 
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $41.95 $16.17 $21.78 $0.00 $0.00 $79.90

12/1/2026 $41.95 $16.17 $23.52 $0.00 $0.00 $81.64

(2 AXLE) DRIVER - EQUIPMENT 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
1/1/2027 $41.95 $16.77 $23.52 $0.00 $0.00 $82.24

6/1/2026 $42.02 $16.17 $21.78 $0.00 $0.00 $79.97

12/1/2026 $42.02 $16.17 $23.52 $0.00 $0.00 $81.71

(3 AXLE) DRIVER - EQUIPMENT 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
1/1/2027 $42.02 $16.77 $23.52 $0.00 $0.00 $82.31

6/1/2026 $42.14 $16.17 $21.78 $0.00 $0.00 $80.09

12/1/2026 $42.14 $16.17 $23.52 $0.00 $0.00 $81.83

(4 & 5 AXLE) DRIVER - EQUIPMENT 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
1/1/2027 $42.14 $16.77 $23.52 $0.00 $0.00 $82.43

ADS/SUBMERSIBLE PILOT 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 2)

8/1/2024 $117.16 $10.08 $11.62 $12.67 $0.00 $151.53

For apprentice rates see "Apprentice- PILE DRIVER"

6/1/2026 $42.41 $10.90 $9.75 $9.11 $0.00 $72.17

12/1/2026 $43.85 $10.90 $9.75 $9.11 $0.00 $73.61

6/1/2027 $45.30 $10.90 $9.75 $9.11 $0.00 $75.06

12/1/2027 $46.75 $10.90 $9.75 $9.11 $0.00 $76.51

6/1/2028 $48.25 $10.90 $9.75 $9.11 $0.00 $78.01

AIR TRACK OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.75 $10.90 $9.75 $9.11 $0.00 $79.51

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $42.41 $10.90 $9.75 $9.21 $0.00 $72.27AIR TRACK OPERATOR (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.85 $10.90 $9.75 $9.21 $0.00 $73.71

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

ASBESTOS WORKER (PIPES & TANKS) 

HEAT & FROST INSULATORS LOCAL 6 

HEAT & FROST INSULATORS LOCAL 6 (WORCESTER)

12/1/2025 $44.80 $14.50 $4.30 $6.75 $0.00 $70.35

6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11

6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01

6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51

ASPHALT RAKER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $41.91 $10.90 $9.75 $9.21 $0.00 $71.77ASPHALT RAKER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.35 $10.90 $9.75 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

6/1/2026 $59.38 $17.05 $13.35 $3.25 $0.00 $93.03ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.83 $17.05 $13.35 $3.25 $0.00 $94.48

For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $59.38 $17.05 $13.35 $3.25 $0.00 $93.03BACKHOE/FRONT-END LOADER 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.83 $17.05 $13.35 $3.25 $0.00 $94.48

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11

6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01

6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51

BARCO-TYPE JUMPING TAMPER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $42.41 $10.90 $9.75 $9.11 $0.00 $72.17

12/1/2026 $43.85 $10.90 $9.75 $9.11 $0.00 $73.61

6/1/2027 $45.30 $10.90 $9.75 $9.11 $0.00 $75.06

12/1/2027 $46.75 $10.90 $9.75 $9.11 $0.00 $76.51

6/1/2028 $48.25 $10.90 $9.75 $9.11 $0.00 $78.01

BLOCK PAVER, RAMMER / CURB SETTER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.75 $10.90 $9.75 $9.11 $0.00 $79.51

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $42.41 $10.90 $9.75 $9.21 $0.00 $72.27BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 

HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)

12/1/2026 $43.85 $10.90 $9.75 $9.21 $0.00 $73.71

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

BOILER MAKER 

BOILERMAKERS LOCAL 29 

BOILERMAKERS LOCAL 29

1/1/2024 $48.12 $7.07 $14.60 $6.00 $0.00 $75.79

8/1/2026 $68.01 $12.84 $15.57 $7.33 $0.00 $103.75BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 

WATERPROOFING) 

BRICKLAYERS LOCAL 3 

BRICKLAYERS LOCAL 3 (WORCESTER)

2/1/2027 $69.41 $12.84 $15.57 $7.33 $0.00 $105.15

Apprentice: BOILER MAKER

Effective Date: 1/1/2024

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 65.00 $31.28 $7.07 $9.32 $3.90 $0.00 $51.57

2 65.00 $31.28 $7.07 $9.32 $3.90 $0.00 $51.57

3 70.00 $33.68 $7.07 $10.03 $4.20 $0.00 $54.98

4 75.00 $36.09 $7.07 $10.74 $4.50 $0.00 $58.40

5 80.00 $38.50 $7.07 $11.45 $4.80 $0.00 $61.82

6 85.00 $40.90 $7.07 $12.18 $5.10 $0.00 $65.25

7 90.00 $43.31 $7.07 $12.88 $5.40 $0.00 $68.66

8 95.00 $45.71 $7.07 $13.62 $5.70 $0.00 $72.10

Apprentice to Journeyworker Ratio: 1:4
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35BULLDOZER/GRADER/SCRAPER 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00 $93.79

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2026 $50.40 $10.90 $9.75 $9.80 $0.00 $80.85CAISSON & UNDERPINNING BOTTOM MAN 

LABORERS 

LABORERS - FOUNDATION AND MARINE
12/1/2026 $51.90 $10.90 $9.75 $9.80 $0.00 $82.35

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $49.25 $10.90 $9.75 $9.80 $0.00 $79.70CAISSON & UNDERPINNING LABORER 

LABORERS 

LABORERS - FOUNDATION AND MARINE
12/1/2026 $50.75 $10.90 $9.75 $9.80 $0.00 $81.20

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $49.58 $10.90 $9.75 $9.80 $0.00 $80.03CAISSON & UNDERPINNING TOP MAN 

LABORERS 

LABORERS - FOUNDATION AND MARINE
12/1/2026 $51.08 $10.90 $9.75 $9.80 $0.00 $81.53

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11

6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01

6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51

CARBIDE CORE DRILL OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

Apprentice: BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY WATERPROOFING)

Effective Date: 8/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $34.01 $12.84 $15.57 $7.33 $0.00 $69.75

2 60.00 $40.81 $12.84 $15.57 $7.33 $0.00 $76.55

3 70.00 $47.61 $12.84 $15.57 $7.33 $0.00 $83.35

4 80.00 $54.41 $12.84 $15.57 $7.33 $0.00 $90.15

5 90.00 $61.21 $12.84 $15.57 $7.33 $0.00 $96.95

Apprentice: BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY WATERPROOFING)

Effective Date: 2/1/2027

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $34.71 $12.84 $15.57 $7.33 $0.00 $70.45

2 60.00 $41.65 $12.84 $15.57 $7.33 $0.00 $77.39

3 70.00 $48.59 $12.84 $15.57 $7.33 $0.00 $84.33

4 80.00 $55.53 $12.84 $15.57 $7.33 $0.00 $91.27

5 90.00 $62.47 $12.84 $15.57 $7.33 $0.00 $98.21

Apprentice to Journeyworker Ratio: 1:5

Page 5 of 30Wage Request Number: 20260929151918Issue Date: 10/01/2026



Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

9/1/2026 $52.10 $11.08 $11.47 $8.50 $0.00 $83.15CARPENTER 

CARPENTERS 

CARPENTERS -ZONE 2 (Eastern Massachusetts)
3/1/2027 $53.35 $11.08 $11.47 $8.50 $0.00 $84.40

CARPENTER WOOD FRAME 

CARPENTERS 

CARPENTERS-ZONE 3 (Wood Frame)

10/1/2026 $28.47 $7.38 $4.47 $1.00 $0.00 $41.32

All Aspects of New Wood Frame Work

Apprentice: CARPENTER

Effective Date: 9/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $23.45 $11.08 $0.00 $1.73 $0.00 $36.26

2 45.00 $23.45 $11.08 $0.00 $1.73 $0.00 $36.26

3 55.00 $28.66 $11.08 $0.00 $3.40 $0.00 $43.14

4 55.00 $28.66 $11.08 $0.00 $3.40 $0.00 $43.14

5 70.00 $36.47 $11.08 $11.41 $5.10 $0.00 $64.06

6 70.00 $36.47 $11.08 $11.41 $5.10 $0.00 $64.06

7 80.00 $41.68 $11.08 $11.44 $6.80 $0.00 $71.00

8 80.00 $41.68 $11.08 $11.44 $6.80 $0.00 $71.00

Apprentice: CARPENTER

Effective Date: 3/1/2027

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $24.01 $11.08 $0.00 $1.73 $0.00 $36.82

2 45.00 $24.01 $11.08 $0.00 $1.73 $0.00 $36.82

3 55.00 $29.34 $11.08 $0.00 $3.40 $0.00 $43.82

4 55.00 $29.34 $11.08 $0.00 $3.40 $0.00 $43.82

5 70.00 $37.35 $11.08 $11.41 $5.10 $0.00 $64.94

6 70.00 $37.35 $11.08 $11.41 $5.10 $0.00 $64.94

7 80.00 $42.68 $11.08 $11.44 $6.80 $0.00 $72.00

8 80.00 $42.68 $11.08 $11.44 $6.80 $0.00 $72.00

Apprentice to Journeyworker Ratio: 1:5

Apprentice: CARPENTER WOOD FRAME

Effective Date: 10/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $17.08 $7.38 $0.00 $0.00 $0.00 $24.46

2 60.00 $17.08 $7.38 $0.00 $0.00 $0.00 $24.46

3 65.00 $18.51 $7.38 $0.00 $1.00 $0.00 $26.89

4 70.00 $19.93 $7.38 $0.00 $1.00 $0.00 $28.31

5 75.00 $21.35 $7.38 $3.80 $1.00 $0.00 $33.53

6 80.00 $22.78 $7.38 $3.80 $1.00 $0.00 $34.96
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

7/1/2026 $54.49 $13.35 $16.43 $7.78 $1.80 $93.85

1/1/2027 $55.94 $13.35 $16.43 $7.78 $1.80 $95.30

7/1/2027 $57.29 $13.35 $16.43 $7.78 $1.80 $96.65

CEMENT MASONRY/PLASTERING 

PLASTERERS AND CEMENT MASONS LOCAL 534 

Plasterers and Cement Masons - Zone 1

1/1/2028 $58.64 $13.35 $16.43 $7.78 $1.80 $98.00

6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11

6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01

6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51

CHAIN SAW OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

Apprentice: CARPENTER WOOD FRAME

Effective Date: 10/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

7 85.00 $24.20 $7.38 $3.80 $1.00 $0.00 $36.38

8 90.00 $25.62 $7.38 $3.80 $1.00 $0.00 $37.80

Apprentice to Journeyworker Ratio: 1:5

Apprentice: CEMENT MASONRY/PLASTERING

Effective Date: 7/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $27.25 $13.35 $16.43 $0.00 $0.00 $57.03

2 60.00 $32.69 $13.35 $16.43 $7.78 $1.80 $72.05

3 65.00 $35.42 $13.35 $16.43 $7.78 $1.80 $74.78

4 70.00 $38.14 $13.35 $16.43 $7.78 $1.80 $77.50

5 75.00 $40.87 $13.35 $16.43 $7.78 $1.80 $80.23

6 80.00 $43.59 $13.35 $16.43 $7.78 $1.80 $82.95

7 90.00 $49.04 $13.35 $16.43 $7.78 $0.00 $86.60

Apprentice: CEMENT MASONRY/PLASTERING

Effective Date: 1/1/2027

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $27.97 $13.35 $16.43 $0.00 $0.00 $57.75

2 60.00 $33.56 $13.35 $16.43 $7.78 $1.80 $72.92

3 65.00 $36.36 $13.35 $16.43 $7.78 $1.80 $75.72

4 70.00 $39.16 $13.35 $16.43 $7.78 $1.80 $78.52

5 75.00 $41.96 $13.35 $16.43 $7.78 $1.80 $81.32

6 80.00 $44.75 $13.35 $16.43 $7.78 $1.80 $84.11

7 90.00 $50.35 $13.35 $16.43 $0.00 $0.00 $80.13

Apprentice to Journeyworker Ratio: 1:5
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $60.61 $17.05 $13.35 $3.25 $0.00 $94.26CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $62.09 $17.05 $13.35 $3.25 $0.00 $95.74

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2026 $37.63 $17.05 $13.35 $3.25 $0.00 $71.28COMPRESSOR OPERATOR 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $38.58 $17.05 $13.35 $3.25 $0.00 $72.23

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DELEADER (BRIDGE) 

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 2

1/1/2026 $59.56 $10.35 $12.00 $12.60 $0.00 $94.51

6/1/2026 $49.30 $10.90 $9.75 $9.65 $0.00 $79.60

12/7/2026 $50.80 $10.90 $9.75 $9.65 $0.00 $81.10

6/7/2027 $52.40 $10.90 $9.75 $9.65 $0.00 $82.70

12/6/2027 $54.00 $10.90 $9.75 $9.65 $0.00 $84.30

6/5/2028 $55.68 $10.90 $9.75 $9.65 $0.00 $85.98

DEMO: ADZEMAN 

LABORERS 

LABORERS - ZONE 2

12/4/2028 $57.35 $10.90 $9.75 $9.65 $0.00 $87.65

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $50.30 $10.90 $9.75 $9.65 $0.00 $80.60

12/7/2026 $51.80 $10.90 $9.75 $9.65 $0.00 $82.10

6/7/2027 $53.40 $10.90 $9.75 $9.65 $0.00 $83.70

12/6/2027 $55.00 $10.90 $9.75 $9.65 $0.00 $85.30

6/5/2028 $56.68 $10.90 $9.75 $9.65 $0.00 $86.98

DEMO: BACKHOE/LOADER/HAMMER OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/4/2028 $58.35 $10.90 $9.75 $9.65 $0.00 $88.65

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $50.05 $10.90 $9.75 $9.65 $0.00 $80.35

12/7/2026 $51.55 $10.90 $9.75 $9.65 $0.00 $81.85

6/7/2027 $53.15 $10.90 $9.75 $9.65 $0.00 $83.45

12/6/2027 $54.75 $10.90 $9.75 $9.65 $0.00 $85.05

6/5/2028 $56.43 $10.90 $9.75 $9.65 $0.00 $86.73

DEMO: BURNERS 

LABORERS 

LABORERS - ZONE 2

12/4/2028 $58.10 $10.90 $9.75 $9.65 $0.00 $88.40

Apprentice: DELEADER (BRIDGE)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $29.78 $10.35 $0.00 $0.00 $0.00 $40.13

2 55.00 $32.76 $10.35 $0.00 $6.93 $0.00 $50.04

3 60.00 $35.74 $10.35 $0.00 $7.56 $0.00 $53.65

4 65.00 $38.71 $10.35 $0.00 $8.19 $0.00 $57.25

5 70.00 $41.69 $10.35 $12.00 $8.82 $0.00 $72.86

6 75.00 $44.67 $10.35 $12.00 $9.45 $0.00 $76.47

7 80.00 $47.65 $10.35 $12.00 $10.08 $0.00 $80.08

8 90.00 $53.60 $10.35 $12.00 $11.34 $0.00 $87.29

Apprentice to Journeyworker Ratio: 1:1
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $50.30 $10.90 $9.75 $9.65 $0.00 $80.60

12/7/2026 $51.80 $10.90 $9.75 $9.65 $0.00 $82.10

6/7/2027 $53.40 $10.90 $9.75 $9.65 $0.00 $83.70

12/6/2027 $55.00 $10.90 $9.75 $9.65 $0.00 $85.30

6/5/2028 $56.68 $10.90 $9.75 $9.65 $0.00 $86.98

DEMO: CONCRETE CUTTER/SAWYER 

LABORERS 

LABORERS - ZONE 2

12/4/2028 $58.35 $10.90 $9.75 $9.65 $0.00 $88.65

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $50.05 $10.90 $9.75 $9.65 $0.00 $80.35

12/7/2026 $51.55 $10.90 $9.75 $9.65 $0.00 $81.85

6/7/2027 $53.15 $10.90 $9.75 $9.65 $0.00 $83.45

12/6/2027 $54.75 $10.90 $9.75 $9.65 $0.00 $85.05

6/5/2028 $56.43 $10.90 $9.75 $9.65 $0.00 $86.73

DEMO: JACKHAMMER OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/4/2028 $58.10 $10.90 $9.75 $9.65 $0.00 $88.40

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $49.30 $10.90 $9.75 $9.65 $0.00 $79.60

12/7/2026 $50.80 $10.90 $9.75 $9.65 $0.00 $81.10

6/7/2027 $52.40 $10.90 $9.75 $9.65 $0.00 $82.70

12/6/2027 $54.00 $10.90 $9.75 $9.65 $0.00 $84.30

6/5/2028 $55.68 $10.90 $9.75 $9.65 $0.00 $85.98

DEMO: WRECKING LABORER 

LABORERS 

LABORERS - ZONE 2

12/4/2028 $57.35 $10.90 $9.75 $9.65 $0.00 $87.65

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35DIRECTIONAL DRILL MACHINE OPERATOR 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00 $93.79

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DIVER 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 2)

8/1/2024 $78.11 $10.08 $11.62 $12.67 $0.00 $112.48

as of 8-1-24, Apprentices with diving licenses begin at second year. % of Diver wage 70/80/90 2A $69.83, 3A $91.79,4A $102.14 Total Rate

DIVER TENDER 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 2)

8/1/2024 $51.97 $10.08 $11.62 $12.67 $0.00 $86.34

as of 8-1-24, Apprentices with diving licenses begin at second year. % of Piledriver wage 70/80/90 2A $54.20, 3A $73.93,4A $82.05 Total Rate

DIVER TENDER (EFFLUENT) 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 2)

8/1/2024 $83.69 $10.08 $11.62 $12.67 $0.00 $118.06

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER/SLURRY (EFFLUENT) 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 2)

8/1/2024 $117.16 $10.08 $11.62 $12.67 $0.00 $151.53

For apprentice rates see "Apprentice- PILE DRIVER"

DRAWBRIDGE OPERATOR (Construction) 

DRAWBRIDGE - SEIU LOCAL 888  

7/1/2020 $26.77 $6.67 $3.93 $0.00 $0.16 $37.53
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

DRAWBRIDGE - SEIU LOCAL 888

ELECTRICIAN 

ELECTRICIANS LOCAL 96 

ELECTRICIANS LOCAL 96

9/6/2026 $49.38 $15.96 $14.57 $5.43 $0.00 $85.34

1/1/2026 $69.23 $16.38 $11.06 $10.70 $0.00 $107.37ELEVATOR CONSTRUCTOR 

ELEVATOR CONSTRUCTORS LOCAL 41 

ELEVATOR CONSTRUCTORS LOCAL 41
1/1/2027 $72.23 $16.48 $11.16 $11.00 $0.00 $110.87

1/1/2026 $48.46 $16.38 $11.06 $10.70 $0.00 $86.60ELEVATOR CONSTRUCTOR HELPER 

ELEVATOR CONSTRUCTORS LOCAL 41 

ELEVATOR CONSTRUCTORS LOCAL 41
1/1/2027 $50.56 $16.48 $11.16 $11.00 $0.00 $89.20

Apprentice: ELECTRICIAN

Effective Date: 9/6/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 40.00 $19.75 $15.96 $0.59 $0.00 $0.00 $36.30

2 45.00 $22.22 $15.96 $0.67 $0.00 $0.00 $38.85

3 48.00 $23.70 $15.96 $13.80 $2.61 $0.00 $56.07

4 55.00 $27.16 $15.96 $13.90 $2.99 $0.00 $60.01

5 65.00 $32.10 $15.96 $14.05 $3.53 $0.00 $65.64

6 80.00 $39.50 $15.96 $14.28 $4.35 $0.00 $74.09

Apprentice to Journeyworker Ratio: 2:3

Apprentice: ELEVATOR CONSTRUCTOR

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $34.62 $16.38 $0.00 $0.00 $0.00 $51.00

2 55.00 $38.08 $16.38 $11.06 $10.70 $0.00 $76.22

3 65.00 $45.00 $16.38 $11.06 $10.70 $0.00 $83.14

4 70.00 $48.46 $16.38 $11.06 $10.70 $0.00 $86.60

5 80.00 $55.38 $16.38 $11.06 $10.70 $0.00 $93.52

Apprentice: ELEVATOR CONSTRUCTOR

Effective Date: 1/1/2027

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $36.12 $16.48 $0.00 $0.00 $0.00 $52.60

2 55.00 $39.73 $16.48 $11.16 $11.00 $0.00 $78.37

3 65.00 $46.95 $16.48 $11.16 $11.00 $0.00 $85.59

4 70.00 $50.56 $16.48 $11.16 $11.00 $0.00 $89.20

5 80.00 $57.78 $16.48 $11.16 $11.00 $0.00 $96.42

Apprentice to Journeyworker Ratio: 1:1
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

6/1/2026 $41.91 $10.90 $9.75 $9.21 $0.00 $71.77FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.35 $10.90 $9.75 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

5/1/2026 $54.40 $16.55 $13.35 $3.25 $0.00 $87.55

11/1/2026 $55.69 $16.55 $13.35 $3.25 $0.00 $88.84

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
5/1/2027 $57.12 $16.55 $13.35 $3.25 $0.00 $90.27

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

5/1/2026 $56.02 $16.55 $13.35 $3.25 $0.00 $89.17

11/1/2026 $57.32 $16.55 $13.35 $3.25 $0.00 $90.47

FIELD ENG.PARTY CHIEF-BLDG,SITE,HVY/HWY 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
5/1/2027 $58.77 $16.55 $13.35 $3.25 $0.00 $91.92

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

5/1/2026 $26.28 $16.55 $13.35 $3.25 $0.00 $59.43

11/1/2026 $27.04 $16.55 $13.35 $3.25 $0.00 $60.19

FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
5/1/2027 $27.89 $16.55 $13.35 $3.25 $0.00 $61.04

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIRE ALARM INSTALLER 

ELECTRICIANS LOCAL 96 

ELECTRICIANS LOCAL 96

9/6/2026 $49.38 $15.96 $14.57 $5.43 $0.00 $85.34

For apprentice rates see "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINT/COMMISSIONING 

ELECTRICIANS LOCAL 96 

ELECTRICIANS LOCAL 96

9/6/2026 $49.38 $15.96 $14.57 $5.43 $0.00 $85.34

For apprentice rates see "Apprentice- ELECTRICIAN"

6/1/2026 $47.55 $17.05 $13.35 $3.25 $0.00 $81.20FIREMAN (ASST. ENGINEER) 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $48.73 $17.05 $13.35 $3.25 $0.00 $82.38

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2026 $29.21 $10.90 $9.75 $9.21 $0.00 $59.07FLAGGER & SIGNALER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $29.21 $10.90 $9.75 $9.21 $0.00 $59.07

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FLOORCOVERER 

FLOORCOVERERS LOCAL 2168 

FLOORCOVERERS LOCAL 2168 ZONE II

3/1/2024 $48.93 $10.33 $11.47 $8.80 $0.00 $79.53

Apprentice: FLOORCOVERER

Effective Date: 3/1/2024

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $24.47 $10.33 $0.00 $1.76 $0.00 $36.56
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $59.38 $17.05 $13.35 $3.25 $0.00 $93.03FORK LIFT/CHERRY PICKER 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.83 $17.05 $13.35 $3.25 $0.00 $94.48

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2026 $37.63 $17.05 $13.35 $3.25 $0.00 $71.28GENERATOR/LIGHTING PLANT/HEATERS 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $38.58 $17.05 $13.35 $3.25 $0.00 $72.23

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR SYSTEMS) 

GLAZIERS LOCAL 35 

GLAZIERS LOCAL 35 (ZONE 2)

1/1/2026 $49.06 $10.35 $12.00 $12.60 $0.00 $84.01

6/1/2026 $59.38 $17.05 $13.35 $3.25 $0.00 $93.03HOISTING ENGINEER/CRANES/GRADALLS 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.83 $17.05 $13.35 $3.25 $0.00 $94.48

Apprentice: FLOORCOVERER

Effective Date: 3/1/2024

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

2 55.00 $26.91 $10.33 $0.00 $1.76 $0.00 $39.00

3 60.00 $29.36 $10.33 $0.00 $3.52 $0.00 $43.21

4 65.00 $31.80 $10.33 $0.00 $3.52 $0.00 $45.65

5 70.00 $34.25 $10.33 $11.47 $5.28 $0.00 $61.33

6 75.00 $36.70 $10.33 $11.47 $5.28 $0.00 $63.78

7 80.00 $39.14 $10.33 $11.47 $7.04 $0.00 $67.98

8 85.00 $41.59 $10.33 $11.47 $7.04 $0.00 $70.43

Apprentice Notes

Steps are 750 hrs.

Apprentice to Journeyworker Ratio: 1:1

Apprentice: GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR SYSTEMS)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $24.53 $10.35 $0.00 $0.00 $0.00 $34.88

2 55.00 $26.98 $10.35 $0.00 $6.88 $0.00 $44.21

3 60.00 $29.44 $10.35 $0.00 $7.50 $0.00 $47.29

4 65.00 $31.89 $10.35 $0.00 $8.13 $0.00 $50.37

5 70.00 $34.34 $10.35 $12.00 $8.75 $0.00 $65.44

6 75.00 $36.80 $10.35 $12.00 $9.38 $0.00 $68.53

7 80.00 $39.25 $10.35 $12.00 $10.00 $0.00 $71.60

8 90.00 $44.15 $10.35 $12.00 $11.25 $0.00 $77.75

Apprentice to Journeyworker Ratio: 1:1
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

7/1/2026 $43.48 $13.24 $11.01 $9.92 $2.13 $79.78

1/1/2027 $43.48 $13.54 $11.01 $11.12 $2.13 $81.28

7/1/2027 $44.98 $13.54 $11.01 $11.12 $2.13 $82.78

HVAC (DUCTWORK) 

SHEETMETAL WORKERS LOCAL 63 

SHEETMETAL WORKERS LOCAL 63

1/1/2028 $46.48 $13.54 $11.01 $11.12 $2.13 $84.28

For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (ELECTRICAL CONTROLS) 

ELECTRICIANS LOCAL 96 

ELECTRICIANS LOCAL 96

9/6/2026 $49.38 $15.96 $14.57 $5.43 $0.00 $85.34

For apprentice rates see "Apprentice- ELECTRICIAN"

7/1/2026 $43.48 $13.24 $11.01 $9.92 $2.13 $79.78

1/1/2027 $43.48 $13.54 $11.01 $11.12 $2.13 $81.28

7/1/2027 $44.98 $13.54 $11.01 $11.12 $2.13 $82.78

HVAC (TESTING AND BALANCING - AIR) 

SHEETMETAL WORKERS LOCAL 63 

SHEETMETAL WORKERS LOCAL 63

1/1/2028 $46.48 $13.54 $11.01 $11.12 $2.13 $84.28

For apprentice rates see "Apprentice- SHEET METAL WORKER"

HVAC (TESTING AND BALANCING -WATER) 

PLUMBERS LOCAL 4 

PLUMBERS LOCAL 4

3/1/2026 $55.90 $13.10 $9.71 $8.06 $0.00 $86.77

Apprentice: HOISTING ENGINEER/CRANES/GRADALLS

Effective Date: 6/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 55.00 $32.66 $0.00 $0.00 $0.00 $0.00 $32.66

2 60.00 $35.63 $17.05 $13.35 $3.25 $0.00 $69.28

3 65.00 $38.60 $17.05 $13.35 $3.25 $0.00 $72.25

4 70.00 $41.57 $17.05 $13.35 $3.25 $0.00 $75.22

5 75.00 $44.54 $17.05 $13.35 $3.25 $0.00 $78.19

6 80.00 $47.50 $17.05 $13.35 $3.25 $0.00 $81.15

7 85.00 $50.47 $17.05 $13.35 $3.25 $0.00 $84.12

8 90.00 $53.44 $17.05 $13.35 $3.25 $0.00 $87.09

Apprentice: HOISTING ENGINEER/CRANES/GRADALLS

Effective Date: 12/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 55.00 $33.46 $0.00 $0.00 $0.00 $0.00 $33.46

2 60.00 $36.50 $17.05 $13.35 $3.25 $0.00 $70.15

3 65.00 $39.54 $17.05 $13.35 $3.25 $0.00 $73.19

4 70.00 $42.58 $17.05 $13.35 $3.25 $0.00 $76.23

5 75.00 $45.62 $17.05 $13.35 $3.25 $0.00 $79.27

6 80.00 $48.66 $17.05 $13.35 $3.25 $0.00 $82.31

7 85.00 $51.71 $17.05 $13.35 $3.25 $0.00 $85.36

8 90.00 $54.75 $17.05 $13.35 $3.25 $0.00 $88.40

Apprentice to Journeyworker Ratio: 1:6
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HVAC MECHANIC 

PLUMBERS LOCAL 4 

PLUMBERS LOCAL 4

3/1/2026 $55.90 $13.10 $9.71 $8.06 $0.00 $86.77

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

6/1/2026 $42.41 $10.90 $9.75 $9.11 $0.00 $72.17

12/1/2026 $43.85 $10.90 $9.75 $9.11 $0.00 $73.61

6/1/2027 $45.30 $10.90 $9.75 $9.11 $0.00 $75.06

12/1/2027 $46.75 $10.90 $9.75 $9.11 $0.00 $76.51

6/1/2028 $48.25 $10.90 $9.75 $9.11 $0.00 $78.01

HYDRAULIC DRILLS 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.75 $10.90 $9.75 $9.11 $0.00 $79.51

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $42.41 $10.90 $9.75 $9.21 $0.00 $72.27HYDRAULIC DRILLS (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.85 $10.90 $9.75 $9.21 $0.00 $73.71

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

INSULATOR (PIPES & TANKS) 

HEAT & FROST INSULATORS LOCAL 6 

HEAT & FROST INSULATORS LOCAL 6 (WORCESTER)

9/1/2026 $53.12 $16.15 $11.46 $11.49 $0.00 $92.22

IRONWORKER/WELDER 

IRONWORKERS LOCAL 7 

IRONWORKERS LOCAL 7 (WORCESTER AREA)

3/16/2026 $58.35 $9.25 $12.75 $15.00 $0.00 $95.35

Apprentice: INSULATOR (PIPES & TANKS)

Effective Date: 9/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $26.56 $16.15 $11.21 $5.75 $0.00 $59.67

2 60.00 $31.87 $16.15 $11.26 $6.89 $0.00 $66.17

3 70.00 $37.18 $16.15 $11.31 $8.04 $0.00 $72.68

4 80.00 $42.50 $16.15 $11.36 $9.19 $0.00 $79.20

Apprentice to Journeyworker Ratio: 1:4

Apprentice: IRONWORKER/WELDER

Effective Date: 3/16/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 70.00 $40.85 $9.25 $12.75 $5.00 $0.00 $67.85

2 80.00 $46.68 $9.25 $12.75 $5.00 $0.00 $73.68

3 90.00 $52.52 $9.25 $12.75 $5.00 $0.00 $79.52

4 0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

5 0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

6 0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11

6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01

6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51

JACKHAMMER & PAVING BREAKER OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $41.66 $10.90 $9.75 $9.11 $0.00 $71.42

12/1/2026 $43.10 $10.90 $9.75 $9.11 $0.00 $72.86

6/1/2027 $44.55 $10.90 $9.75 $9.11 $0.00 $74.31

12/1/2027 $46.00 $10.90 $9.75 $9.11 $0.00 $75.76

6/1/2028 $47.50 $10.90 $9.75 $9.11 $0.00 $77.26

LABORER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.00 $10.90 $9.75 $9.11 $0.00 $78.76

6/1/2026 $41.66 $10.90 $9.75 $9.21 $0.00 $71.52LABORER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.10 $10.90 $9.75 $9.21 $0.00 $72.96

Apprentice to Journeyworker Ratio: 1:4

Apprentice: LABORER

Effective Date: 6/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $25.00 $10.90 $9.75 $9.11 $0.00 $54.76

2 70.00 $29.16 $10.90 $9.75 $9.11 $0.00 $58.92

3 80.00 $33.33 $10.90 $9.75 $9.11 $0.00 $63.09

4 90.00 $37.49 $10.90 $9.75 $9.11 $0.00 $67.25

Apprentice: LABORER

Effective Date: 12/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $25.86 $10.90 $9.75 $9.11 $0.00 $55.62

2 70.00 $30.17 $10.90 $9.75 $9.11 $0.00 $59.93

3 80.00 $34.48 $10.90 $9.75 $9.11 $0.00 $64.24

4 90.00 $38.79 $10.90 $9.75 $9.11 $0.00 $68.55

Apprentice to Journeyworker Ratio: 1:5

Apprentice: LABORER (HEAVY & HIGHWAY)

Effective Date: 6/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $25.00 $10.90 $9.75 $9.21 $0.00 $54.86
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $41.66 $10.90 $9.75 $9.11 $0.00 $71.42

12/1/2026 $43.10 $10.90 $9.75 $9.11 $0.00 $72.86

6/1/2027 $44.55 $10.90 $9.75 $9.11 $0.00 $74.31

12/1/2027 $46.00 $10.90 $9.75 $9.11 $0.00 $75.76

6/1/2028 $47.50 $10.90 $9.75 $9.11 $0.00 $77.26

LABORER: CARPENTER TENDER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.00 $10.90 $9.75 $9.11 $0.00 $78.76

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $41.66 $10.90 $9.75 $9.11 $0.00 $71.42

12/1/2026 $43.10 $10.90 $9.75 $9.11 $0.00 $72.86

6/1/2027 $44.55 $10.90 $9.75 $9.11 $0.00 $74.31

12/1/2027 $46.00 $10.90 $9.75 $9.11 $0.00 $75.76

6/1/2028 $47.50 $10.90 $9.75 $9.11 $0.00 $77.26

LABORER: CEMENT FINISHER TENDER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.00 $10.90 $9.75 $9.11 $0.00 $78.76

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $41.75 $10.90 $9.75 $9.65 $0.00 $72.05

12/7/2026 $43.19 $10.90 $9.75 $9.65 $0.00 $73.49

6/7/2027 $44.64 $10.90 $9.75 $9.65 $0.00 $74.94

12/6/2027 $46.09 $10.90 $9.75 $9.65 $0.00 $76.39

6/5/2028 $47.59 $10.90 $9.75 $9.65 $0.00 $77.89

LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 

LABORERS 

LABORERS - ZONE 2

12/4/2028 $49.09 $10.90 $9.75 $9.65 $0.00 $79.39

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11

6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01

6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51

LABORER: MASON TENDER 

LABORERS 

LABORERS - ZONE 2

Apprentice: LABORER (HEAVY & HIGHWAY)

Effective Date: 6/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

2 70.00 $29.16 $10.90 $9.75 $9.21 $0.00 $59.02

3 80.00 $33.33 $10.90 $9.75 $9.21 $0.00 $63.19

4 90.00 $37.49 $10.90 $9.75 $9.10 $0.00 $67.24

Apprentice: LABORER (HEAVY & HIGHWAY)

Effective Date: 12/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 60.00 $25.86 $10.90 $9.75 $9.21 $0.00 $55.72

2 70.00 $30.17 $10.90 $9.75 $9.21 $0.00 $60.03

3 80.00 $34.48 $10.90 $9.75 $9.21 $0.00 $64.34

4 90.00 $38.79 $10.90 $9.75 $9.21 $0.00 $68.65

Apprentice to Journeyworker Ratio: 1:5
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $41.91 $10.90 $9.75 $9.21 $0.00 $71.77LABORER: MASON TENDER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.35 $10.90 $9.75 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

6/1/2026 $41.66 $10.90 $9.75 $9.11 $0.00 $71.42

12/1/2026 $43.10 $10.90 $9.75 $9.11 $0.00 $72.86

6/1/2027 $44.55 $10.90 $9.75 $9.11 $0.00 $74.31

12/1/2027 $46.00 $10.90 $9.75 $9.11 $0.00 $75.76

6/1/2028 $47.50 $10.90 $9.75 $9.11 $0.00 $77.26

LABORER: MULTI-TRADE TENDER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.00 $10.90 $9.75 $9.11 $0.00 $78.76

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $41.66 $10.90 $9.75 $9.11 $0.00 $71.42

12/1/2026 $43.10 $10.90 $9.75 $9.11 $0.00 $72.86

6/1/2027 $44.55 $10.90 $9.75 $9.11 $0.00 $74.31

12/1/2027 $46.00 $10.90 $9.75 $9.11 $0.00 $75.76

6/1/2028 $47.50 $10.90 $9.75 $9.11 $0.00 $77.26

LABORER: TREE REMOVER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.00 $10.90 $9.75 $9.11 $0.00 $78.76

This classification applies to the removal of standing trees, and the trimming and removal of branches and limbs when related to public works construction or site clearance 

incidental to construction . For apprentice rates see "Apprentice- LABORER"

6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11

6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01

6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51

LASER BEAM OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $41.91 $10.90 $9.75 $9.21 $0.00 $71.77LASER BEAM OPERATOR (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.35 $10.90 $9.75 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

8/1/2026 $53.84 $12.84 $15.57 $5.78 $0.00 $88.03MARBLE & TILE FINISHERS 

BRICKLAYERS LOCAL 3 

BRICKLAYERS LOCAL 3 - MARBLE & TILE
2/1/2027 $54.96 $12.84 $15.57 $5.78 $0.00 $89.15

Apprentice: MARBLE & TILE FINISHERS

Effective Date: 8/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $26.92 $12.84 $15.57 $5.78 $0.00 $61.11

2 60.00 $32.30 $12.84 $15.57 $5.78 $0.00 $66.49

3 70.00 $37.69 $12.84 $15.57 $5.78 $0.00 $71.88

4 80.00 $43.07 $12.84 $15.57 $5.78 $0.00 $77.26
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

8/1/2026 $70.17 $12.84 $15.57 $7.99 $0.00 $106.57MARBLE MASONS,TILELAYERS & TERRAZZO MECH 

BRICKLAYERS LOCAL 3 

BRICKLAYERS LOCAL 3 - MARBLE & TILE
2/1/2027 $71.57 $12.84 $15.57 $7.99 $0.00 $107.97

6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35MECH. SWEEPER OPERATOR (ON CONST. SITES) 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00 $93.79

Apprentice: MARBLE & TILE FINISHERS

Effective Date: 8/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

5 90.00 $48.46 $12.84 $15.57 $5.78 $0.00 $82.65

Apprentice: MARBLE & TILE FINISHERS

Effective Date: 2/1/2027

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $27.48 $12.84 $15.57 $5.78 $0.00 $61.67

2 60.00 $32.98 $12.84 $15.57 $5.78 $0.00 $67.17

3 70.00 $38.47 $12.84 $15.57 $5.78 $0.00 $72.66

4 80.00 $43.97 $12.84 $15.57 $5.78 $0.00 $78.16

5 90.00 $49.46 $12.84 $15.57 $5.78 $0.00 $83.65

Apprentice to Journeyworker Ratio: 1:5

Apprentice: MARBLE MASONS,TILELAYERS & TERRAZZO MECH

Effective Date: 8/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $35.09 $12.84 $15.57 $7.99 $0.00 $71.49

2 60.00 $42.10 $12.84 $15.57 $7.99 $0.00 $78.50

3 70.00 $49.12 $12.84 $15.57 $7.99 $0.00 $85.52

4 80.00 $56.14 $12.84 $15.57 $7.99 $0.00 $92.54

5 90.00 $63.15 $12.84 $15.57 $7.99 $0.00 $99.55

Apprentice: MARBLE MASONS,TILELAYERS & TERRAZZO MECH

Effective Date: 2/1/2027

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $35.79 $12.84 $15.57 $7.99 $0.00 $72.19

2 60.00 $42.94 $12.84 $15.57 $7.99 $0.00 $79.34

3 70.00 $50.10 $12.84 $15.57 $7.99 $0.00 $86.50

4 80.00 $57.26 $12.84 $15.57 $7.99 $0.00 $93.66

5 90.00 $64.41 $12.84 $15.57 $7.99 $0.00 $100.81

Apprentice to Journeyworker Ratio: 1:5
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35MECHANICS MAINTENANCE 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00 $93.79

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

MILLWRIGHT (Zone 3) 

MILLWRIGHTS LOCAL 1121 

MILLWRIGHTS LOCAL 1121 - Zone 3

1/5/2026 $45.20 $10.58 $11.47 $9.75 $0.00 $77.00

6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11

6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01

6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51

MORTAR MIXER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $25.07 $17.05 $13.35 $3.25 $0.00 $58.72OILER (OTHER THAN TRUCK CRANES,GRADALLS) 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $25.74 $17.05 $13.35 $3.25 $0.00 $59.39

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2026 $31.17 $17.05 $13.35 $3.25 $0.00 $64.82OILER (TRUCK CRANES, GRADALLS) 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $31.97 $17.05 $13.35 $3.25 $0.00 $65.62

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35OTHER POWER DRIVEN EQUIPMENT - CLASS II 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00 $93.79

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

PAINTER (BRIDGES/TANKS) 

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 2

1/1/2026 $59.56 $10.35 $12.00 $12.50 $0.00 $94.41

Apprentice: MILLWRIGHT (Zone 3)

Effective Date: 1/5/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 55.00 $24.86 $10.58 $0.00 $5.36 $0.00 $40.80

2 65.00 $29.38 $10.58 $0.00 $6.34 $0.00 $46.30

3 75.00 $33.90 $10.58 $11.47 $7.31 $0.00 $63.26

4 85.00 $38.42 $10.58 $11.47 $8.29 $0.00 $68.76

Apprentice Notes

Step 1&2 Appr. indentured after 1/6/2020 receive no pension,

Apprentice to Journeyworker Ratio: 1:4
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

PAINTER (SPRAY OR SANDBLAST, NEW) * 

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used. 

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 2

1/1/2026 $50.46 $10.35 $12.00 $12.60 $0.00 $85.41

PAINTER (SPRAY OR SANDBLAST, REPAINT) 

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 2

1/1/2026 $48.52 $10.35 $12.00 $12.60 $0.00 $83.47

Apprentice: PAINTER (BRIDGES/TANKS)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $29.78 $10.35 $0.00 $0.00 $0.00 $40.13

2 55.00 $32.76 $10.35 $0.00 $6.93 $0.00 $50.04

3 60.00 $35.74 $10.35 $0.00 $7.56 $0.00 $53.65

4 65.00 $38.71 $10.35 $0.00 $8.19 $0.00 $57.25

5 70.00 $41.69 $10.35 $12.00 $8.82 $0.00 $72.86

6 75.00 $44.67 $10.35 $12.00 $9.45 $0.00 $76.47

7 80.00 $47.65 $10.35 $12.00 $10.08 $0.00 $80.08

8 90.00 $53.60 $10.35 $12.00 $11.34 $0.00 $87.29

Apprentice to Journeyworker Ratio: 1:1

Apprentice: PAINTER (SPRAY OR SANDBLAST, NEW) *

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $25.23 $10.35 $0.00 $0.00 $0.00 $35.58

2 55.00 $27.75 $10.35 $0.00 $6.93 $0.00 $45.03

3 60.00 $30.28 $10.35 $0.00 $7.56 $0.00 $48.19

4 65.00 $32.80 $10.35 $0.00 $8.19 $0.00 $51.34

5 70.00 $35.32 $10.35 $12.00 $8.82 $0.00 $66.49

6 75.00 $37.85 $10.35 $12.00 $9.45 $0.00 $69.65

7 80.00 $40.37 $10.35 $12.00 $10.08 $0.00 $72.80

8 90.00 $45.41 $10.35 $12.00 $11.34 $0.00 $79.10

Apprentice to Journeyworker Ratio: 1:1

Apprentice: PAINTER (SPRAY OR SANDBLAST, REPAINT)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $24.26 $10.35 $0.00 $0.00 $0.00 $34.61

2 55.00 $26.69 $10.35 $0.00 $6.93 $0.00 $43.97

3 60.00 $29.11 $10.35 $0.00 $7.56 $0.00 $47.02
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

PAINTER / TAPER (BRUSH, NEW) * 

* If 30% or more of surfaces to be painted are new construction, 

NEW paint rate shall be used.  

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 2

1/1/2026 $49.06 $10.35 $12.00 $12.60 $0.00 $84.01

PAINTER / TAPER (BRUSH, REPAINT) 

PAINTERS LOCAL 35 

PAINTERS LOCAL 35 - ZONE 2

1/1/2026 $47.12 $10.35 $12.00 $12.60 $0.00 $82.07

Apprentice: PAINTER (SPRAY OR SANDBLAST, REPAINT)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

4 65.00 $31.54 $10.35 $0.00 $8.19 $0.00 $50.08

5 70.00 $33.96 $10.35 $12.00 $8.82 $0.00 $65.13

6 75.00 $36.39 $10.35 $12.00 $9.45 $0.00 $68.19

7 80.00 $38.82 $10.35 $12.00 $10.08 $0.00 $71.25

8 90.00 $43.67 $10.35 $12.00 $11.34 $0.00 $77.36

Apprentice to Journeyworker Ratio: 1:1

Apprentice: PAINTER / TAPER (BRUSH, NEW) *

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $24.53 $10.35 $0.00 $0.00 $0.00 $34.88

2 55.00 $26.98 $10.35 $0.00 $6.93 $0.00 $44.26

3 60.00 $29.44 $10.35 $0.00 $7.56 $0.00 $47.35

4 65.00 $31.89 $10.35 $0.00 $8.19 $0.00 $50.43

5 70.00 $34.34 $10.35 $12.00 $8.82 $0.00 $65.51

6 75.00 $36.80 $10.35 $12.00 $9.45 $0.00 $68.60

7 80.00 $39.25 $10.35 $12.00 $10.08 $0.00 $71.68

8 90.00 $44.15 $10.35 $12.00 $11.34 $0.00 $77.84

Apprentice to Journeyworker Ratio: 1:1

Apprentice: PAINTER / TAPER (BRUSH, REPAINT)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $23.56 $10.35 $0.00 $0.00 $0.00 $33.91

2 55.00 $25.92 $10.35 $0.00 $6.93 $0.00 $43.20

3 60.00 $28.27 $10.35 $0.00 $7.56 $0.00 $46.18

4 65.00 $30.63 $10.35 $0.00 $8.19 $0.00 $49.17

5 70.00 $32.98 $10.35 $12.00 $8.82 $0.00 $64.15

6 75.00 $35.34 $10.35 $12.00 $9.45 $0.00 $67.14

7 80.00 $37.70 $10.35 $12.00 $10.08 $0.00 $70.13
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $41.66 $10.90 $9.75 $9.21 $0.00 $71.52PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.10 $10.90 $9.75 $9.21 $0.00 $72.96

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

6/1/2026 $41.78 $16.17 $21.78 $0.00 $0.00 $79.73

12/1/2026 $41.78 $16.17 $23.52 $0.00 $0.00 $81.47

PANEL & PICKUP TRUCKS DRIVER 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
1/1/2027 $41.78 $16.77 $23.52 $0.00 $0.00 $82.07

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 

DECK) 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 2)

8/1/2024 $51.97 $10.08 $11.62 $12.67 $0.00 $86.34

For apprentice rates see "Apprentice- PILE DRIVER"

PILE DRIVER 

PILE DRIVER LOCAL 56 

PILE DRIVER LOCAL 56 (ZONE 2)

8/1/2024 $51.97 $10.08 $11.62 $12.67 $0.00 $86.34

6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11

6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01

6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51

PIPELAYER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $41.91 $10.90 $9.75 $9.21 $0.00 $71.77PIPELAYER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.35 $10.90 $9.75 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

Apprentice: PAINTER / TAPER (BRUSH, REPAINT)

Effective Date: 1/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

8 90.00 $42.41 $10.35 $12.00 $11.34 $0.00 $76.10

Apprentice to Journeyworker Ratio: 1:1

Apprentice: PILE DRIVER

Effective Date: 8/1/2024

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $23.39 $10.08 $0.00 $2.53 $0.00 $36.00

2 55.00 $28.58 $10.08 $0.00 $5.07 $0.00 $43.73

3 70.00 $36.38 $10.08 $11.62 $7.60 $0.00 $65.68

4 80.00 $41.58 $10.08 $11.62 $10.14 $0.00 $73.42

Apprentice to Journeyworker Ratio: 1:5
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

PLUMBER & PIPEFITTER 

PLUMBERS LOCAL 4 

PLUMBERS LOCAL 4

3/1/2026 $55.90 $13.10 $9.71 $8.06 $0.00 $86.77

PNEUMATIC CONTROLS (TEMP.) 

PLUMBERS LOCAL 4 

PLUMBERS LOCAL 4

3/1/2026 $55.90 $13.10 $9.71 $8.06 $0.00 $86.77

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11

6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01

6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51

PNEUMATIC DRILL/TOOL OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $41.91 $10.90 $9.75 $9.21 $0.00 $71.77PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.35 $10.90 $9.75 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

6/1/2026 $42.66 $10.90 $9.75 $9.11 $0.00 $72.42

12/1/2026 $44.10 $10.90 $9.75 $9.11 $0.00 $73.86

6/1/2027 $45.55 $10.90 $9.75 $9.11 $0.00 $75.31

12/1/2027 $47.00 $10.90 $9.75 $9.11 $0.00 $76.76

6/1/2028 $48.50 $10.90 $9.75 $9.11 $0.00 $78.26

POWDERMAN & BLASTER 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $50.00 $10.90 $9.75 $9.11 $0.00 $79.76

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $42.66 $10.90 $9.75 $9.21 $0.00 $72.52POWDERMAN & BLASTER (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $44.10 $10.90 $9.75 $9.21 $0.00 $73.96

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

6/1/2026 $59.38 $17.05 $13.35 $3.25 $0.00 $93.03POWER SHOVEL/DERRICK/TRENCHING MACHINE 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.83 $17.05 $13.35 $3.25 $0.00 $94.48

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

Apprentice: PLUMBER & PIPEFITTER

Effective Date: 3/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 40.00 $22.36 $13.10 $0.00 $0.00 $0.00 $35.46

2 50.00 $27.95 $13.10 $0.00 $0.00 $0.00 $41.05

3 60.00 $33.54 $13.10 $0.00 $0.00 $0.00 $46.64

4 70.00 $39.13 $13.10 $0.00 $8.06 $0.00 $60.29

5 80.00 $44.72 $13.10 $0.00 $8.06 $0.00 $65.88

Apprentice to Journeyworker Ratio: 1:3
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35PUMP OPERATOR (CONCRETE) 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00 $93.79

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2026 $37.63 $17.05 $13.35 $3.25 $0.00 $71.28PUMP OPERATOR (DEWATERING, OTHER) 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $38.58 $17.05 $13.35 $3.25 $0.00 $72.23

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

READY-MIX CONCRETE DRIVER 

TEAMSTERS 170 

TEAMSTERS 170 - Dauphinais (Bellingham)

1/1/2025 $27.60 $11.26 $6.15 $0.00 $0.00 $45.01

6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35RECLAIMERS 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00 $93.79

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11

6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01

6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51

RIDE-ON MOTORIZED BUGGY OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35ROLLER/SPREADER/MULCHING MACHINE 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00 $93.79

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

8/1/2026 $55.25 $14.53 $12.67 $9.03 $0.00 $91.48

2/1/2027 $57.00 $14.53 $12.67 $9.03 $0.00 $93.23

8/1/2027 $58.75 $14.53 $12.67 $9.03 $0.00 $94.98

2/1/2028 $60.50 $14.53 $12.67 $9.03 $0.00 $96.73

8/1/2028 $62.25 $14.53 $12.67 $9.03 $0.00 $98.48

2/1/2029 $64.00 $14.53 $12.67 $9.03 $0.00 $100.23

8/1/2029 $65.65 $14.53 $12.67 $9.03 $0.00 $101.88

ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg) 

ROOFERS LOCAL 33 

ROOFERS LOCAL 33

2/1/2030 $67.40 $14.53 $12.67 $9.03 $0.00 $103.63

Apprentice: ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)

Effective Date: 8/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 0.00 $0.00 $14.53 $6.34 $0.00 $0.00 $20.87

2 0.00 $0.00 $14.53 $12.67 $9.03 $0.00 $36.23

3 0.00 $0.00 $14.53 $12.67 $9.03 $0.00 $36.23

4 0.00 $0.00 $14.53 $12.67 $9.03 $0.00 $36.23

5 0.00 $0.00 $14.53 $12.67 $9.03 $0.00 $36.23
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

8/1/2026 $55.50 $14.53 $12.67 $9.03 $0.00 $91.73

2/1/2027 $57.25 $14.53 $12.67 $9.03 $0.00 $93.48

8/1/2027 $59.00 $14.53 $12.67 $9.03 $0.00 $95.23

2/1/2028 $60.75 $14.53 $12.67 $9.03 $0.00 $96.98

8/1/2028 $62.50 $14.53 $12.67 $9.03 $0.00 $98.73

2/1/2029 $64.25 $14.53 $12.67 $9.03 $0.00 $100.48

8/1/2029 $65.90 $14.53 $12.67 $9.03 $0.00 $102.13

ROOFER SLATE / TILE / PRECAST CONCRETE 

ROOFERS LOCAL 33 

ROOFERS LOCAL 33

2/1/2030 $67.65 $14.53 $12.67 $9.03 $0.00 $103.88

For apprentice rates see "Apprentice- ROOFER"

7/1/2026 $43.48 $13.24 $11.01 $9.92 $2.13 $79.78

1/1/2027 $43.48 $13.54 $11.01 $11.12 $2.13 $81.28

7/1/2027 $44.98 $13.54 $11.01 $11.12 $2.13 $82.78

SHEETMETAL WORKER 

SHEETMETAL WORKERS LOCAL 63 

SHEETMETAL WORKERS LOCAL 63

1/1/2028 $46.48 $13.54 $11.01 $11.12 $2.13 $84.28

Apprentice: ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg)

Effective Date: 2/1/2027

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 0.00 $0.00 $14.53 $6.34 $0.00 $0.00 $20.87

2 0.00 $0.00 $14.53 $12.67 $9.03 $0.00 $36.23

3 0.00 $0.00 $14.53 $12.67 $9.03 $0.00 $36.23

4 0.00 $0.00 $14.53 $12.67 $9.03 $0.00 $36.23

5 0.00 $0.00 $14.53 $12.67 $9.03 $0.00 $36.23

Apprentice Notes

** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1

Apprentice to Journeyworker Ratio: 1:5

Apprentice: SHEETMETAL WORKER

Effective Date: 7/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $19.57 $5.96 $4.95 $0.00 $0.85 $31.33

2 50.00 $21.74 $6.62 $5.51 $0.00 $0.94 $34.81

3 55.00 $23.91 $7.28 $9.91 $0.00 $1.15 $42.25

4 60.00 $26.09 $7.94 $9.91 $0.00 $1.23 $45.17

5 65.00 $28.26 $8.60 $9.91 $0.00 $1.31 $48.08

6 70.00 $30.44 $9.27 $9.91 $0.00 $1.39 $51.01

7 75.00 $32.61 $9.93 $9.91 $0.00 $1.47 $53.92

8 80.00 $34.78 $10.59 $9.91 $9.92 $1.78 $66.98

9 85.00 $36.96 $11.25 $9.91 $9.92 $1.86 $69.90

10 90.00 $39.13 $11.92 $9.91 $9.92 $1.94 $72.82
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $42.24 $16.17 $21.78 $0.00 $0.00 $80.19

12/1/2026 $42.24 $16.17 $23.52 $0.00 $0.00 $81.93

SPECIALIZED EARTH MOVING EQUIP < 35 TONS 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
1/1/2027 $42.24 $16.77 $23.52 $0.00 $0.00 $82.53

6/1/2026 $42.53 $16.17 $21.78 $0.00 $0.00 $80.48

12/1/2026 $42.53 $16.17 $23.52 $0.00 $0.00 $82.22

SPECIALIZED EARTH MOVING EQUIP > 35 TONS 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
1/1/2027 $42.53 $16.77 $23.52 $0.00 $0.00 $82.82

10/1/2026 $56.54 $13.60 $7.45 $9.41 $0.00 $87.00

1/1/2027 $56.54 $14.55 $7.50 $9.41 $0.00 $88.00

4/1/2027 $59.83 $14.55 $7.50 $9.41 $0.00 $91.29

7/1/2027 $59.83 $14.55 $7.50 $9.41 $0.00 $91.29

10/1/2027 $59.83 $14.55 $7.50 $9.41 $0.00 $91.29

SPRINKLER FITTER 

SPRINKLER FITTERS LOCAL 669 

SPRINKLER FITTERS LOCAL 669

1/1/2028 $59.83 $15.50 $7.55 $9.41 $0.00 $92.29

Apprentice: SHEETMETAL WORKER

Effective Date: 1/1/2027

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 45.00 $19.57 $6.09 $4.95 $0.00 $0.85 $31.46

2 50.00 $21.74 $6.77 $5.51 $0.00 $0.94 $34.96

3 55.00 $23.91 $7.45 $9.91 $0.00 $1.15 $42.42

4 60.00 $26.09 $8.36 $9.91 $0.00 $1.23 $45.59

5 65.00 $28.26 $8.86 $9.91 $0.00 $1.31 $48.34

6 70.00 $30.44 $9.48 $9.91 $0.00 $1.39 $51.22

7 75.00 $32.61 $10.15 $9.91 $0.00 $1.47 $54.14

8 80.00 $34.78 $10.83 $9.91 $11.12 $1.78 $68.42

9 85.00 $36.96 $11.51 $9.91 $11.12 $1.86 $71.36

10 90.00 $39.13 $12.18 $9.91 $11.12 $1.94 $74.28

Apprentice to Journeyworker Ratio: 1:3

Apprentice: SPRINKLER FITTER

Effective Date: 10/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 43.00 $28.36 $0.00 $0.00 $0.00 $0.00 $28.36

2 48.00 $31.66 $0.00 $0.00 $0.00 $0.00 $31.66

3 52.00 $34.29 $0.00 $0.00 $1.15 $0.00 $35.44

4 56.00 $36.93 $0.00 $0.00 $1.15 $0.00 $38.08

5 59.00 $38.91 $0.00 $0.00 $1.40 $0.00 $40.31

6 64.00 $42.21 $0.00 $0.00 $1.40 $0.00 $43.61

7 68.00 $44.85 $0.00 $0.00 $1.40 $0.00 $46.25

8 72.00 $47.48 $0.00 $0.00 $1.40 $0.00 $48.88

9 76.00 $50.12 $0.00 $0.00 $1.40 $0.00 $51.52

10 80.00 $52.76 $0.00 $0.00 $1.40 $0.00 $54.16
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35STEAM BOILER OPERATOR 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00 $93.79

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00 $93.79

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

8/1/2026 $69.09 $12.84 $15.57 $8.02 $0.00 $105.52TERRAZZO FINISHERS 

BRICKLAYERS LOCAL 3 

BRICKLAYERS LOCAL 3 - MARBLE & TILE
2/1/2027 $70.49 $12.84 $15.57 $8.02 $0.00 $106.92

Apprentice: SPRINKLER FITTER

Effective Date: 1/1/2027

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 43.00 $28.36 $0.00 $0.00 $0.00 $0.00 $28.36

2 48.00 $31.66 $0.00 $0.00 $0.00 $0.00 $31.66

3 52.00 $34.29 $0.00 $0.00 $1.15 $0.00 $35.44

4 56.00 $36.93 $0.00 $0.00 $1.15 $0.00 $38.08

5 59.00 $38.91 $0.00 $0.00 $1.40 $0.00 $40.31

6 64.00 $42.21 $0.00 $0.00 $1.40 $0.00 $43.61

7 68.00 $44.85 $0.00 $0.00 $1.40 $0.00 $46.25

8 72.00 $47.48 $0.00 $0.00 $1.40 $0.00 $48.88

9 76.00 $50.12 $0.00 $0.00 $1.40 $0.00 $51.52

10 80.00 $52.76 $0.00 $0.00 $1.40 $0.00 $54.16

Apprentice to Journeyworker Ratio: 1:1

Apprentice: TERRAZZO FINISHERS

Effective Date: 8/1/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $34.55 $12.84 $15.57 $8.02 $0.00 $70.98

2 60.00 $41.45 $12.84 $15.57 $8.02 $0.00 $77.88

3 70.00 $48.36 $12.84 $15.57 $8.02 $0.00 $84.79

4 80.00 $55.27 $12.84 $15.57 $8.02 $0.00 $91.70

5 90.00 $62.18 $12.84 $15.57 $8.02 $0.00 $98.61

Apprentice: TERRAZZO FINISHERS

Effective Date: 2/1/2027

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $35.25 $12.84 $15.57 $8.02 $0.00 $71.68

2 60.00 $42.29 $12.84 $15.57 $8.02 $0.00 $78.72
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Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $53.25 $10.90 $9.75 $9.80 $0.00 $83.70TEST BORING DRILLER 

LABORERS 

LABORERS - FOUNDATION AND MARINE
12/1/2026 $54.75 $10.90 $9.75 $9.80 $0.00 $85.20

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $49.37 $10.90 $9.75 $9.80 $0.00 $79.82TEST BORING DRILLER HELPER 

LABORERS 

LABORERS - FOUNDATION AND MARINE
12/1/2026 $50.87 $10.90 $9.75 $9.80 $0.00 $81.32

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $49.25 $10.90 $9.75 $9.80 $0.00 $79.70TEST BORING LABORER 

LABORERS 

LABORERS - FOUNDATION AND MARINE
12/1/2026 $50.75 $10.90 $9.75 $9.80 $0.00 $81.20

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35TRACTORS/PORTABLE STEAM GENERATORS 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00 $93.79

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

6/1/2026 $42.82 $16.17 $21.78 $0.00 $0.00 $80.77

12/1/2026 $42.82 $16.17 $23.52 $0.00 $0.00 $82.51

TRAILERS FOR EARTH MOVING EQUIPMENT 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
1/1/2027 $42.82 $16.77 $23.52 $0.00 $0.00 $83.11

6/1/2026 $61.48 $10.90 $9.75 $10.25 $0.00 $92.38TUNNEL WORK - COMPRESSED AIR 

LABORERS 

LABORERS (COMPRESSED AIR)
12/1/2026 $62.98 $10.90 $9.75 $10.25 $0.00 $93.88

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $63.48 $10.90 $9.75 $10.25 $0.00 $94.38TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 

LABORERS 

LABORERS (COMPRESSED AIR)
12/1/2026 $64.98 $10.90 $9.75 $10.25 $0.00 $95.88

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $53.55 $10.90 $9.75 $10.25 $0.00 $84.45TUNNEL WORK - FREE AIR 

LABORERS 

LABORERS (FREE AIR TUNNEL)
12/1/2026 $55.05 $10.90 $9.75 $10.25 $0.00 $85.95

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $55.55 $10.90 $9.75 $10.25 $0.00 $86.45TUNNEL WORK - FREE AIR (HAZ. WASTE) 

LABORERS 

LABORERS (FREE AIR TUNNEL)
12/1/2026 $57.05 $10.90 $9.75 $10.25 $0.00 $87.95

For apprentice rates see "Apprentice- LABORER"

Apprentice: TERRAZZO FINISHERS

Effective Date: 2/1/2027

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

3 70.00 $49.34 $12.84 $15.57 $8.02 $0.00 $85.77

4 80.00 $56.39 $12.84 $15.57 $8.02 $0.00 $92.82

5 90.00 $63.44 $12.84 $15.57 $8.02 $0.00 $99.87

Apprentice to Journeyworker Ratio: 1:5

Page 28 of 30Wage Request Number: 20260929151918Issue Date: 10/01/2026



Construction

Classification Effective Date Base Wage Health Pension Annuity
Supplemental 

Unemployment
Total 
Rate

6/1/2026 $42.24 $16.17 $21.78 $0.00 $0.00 $80.19

12/1/2026 $42.24 $16.17 $23.52 $0.00 $0.00 $81.93

VAC-HAUL 

TEAMSTERS JOINT COUNCIL NO. 10 

TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
1/1/2027 $42.24 $16.77 $23.52 $0.00 $0.00 $82.53

VOICE-DATA-VIDEO TECHNICIAN 

ELECTRICIANS LOCAL 96 

ELECTRICIANS LOCAL 96

9/6/2026 $37.04 $15.96 $14.20 $4.07 $0.00 $71.27

6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67

12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11

6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01

6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51

WAGON DRILL OPERATOR 

LABORERS 

LABORERS - ZONE 2

12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"

6/1/2026 $41.91 $10.90 $9.75 $9.21 $0.00 $71.77WAGON DRILL OPERATOR (HEAVY & HIGHWAY) 

LABORERS 

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
12/1/2026 $43.35 $10.90 $9.75 $9.21 $0.00 $73.21

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

6/1/2026 $59.38 $17.05 $13.35 $3.25 $0.00 $93.03WASTE WATER PUMP OPERATOR 

OPERATING ENGINEERS LOCAL 4 

OPERATING ENGINEERS LOCAL 4
12/1/2026 $60.83 $17.05 $13.35 $3.25 $0.00 $94.48

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

WATER METER INSTALLER 

PLUMBERS LOCAL 4 

PLUMBERS LOCAL 4

3/1/2026 $55.90 $13.10 $9.71 $8.06 $0.00 $86.77

For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Apprentice: VOICE-DATA-VIDEO TECHNICIAN

Effective Date: 9/6/2026

Step Percent
Apprentice 
Base Wage Health Pension Annuity

Supplemental 
Unemployment

Total 
Rate

1 50.00 $18.52 $15.96 $0.56 $4.07 $0.00 $39.11

2 55.00 $20.37 $15.96 $0.61 $4.07 $0.00 $41.01

3 60.00 $22.22 $15.96 $13.76 $4.07 $0.00 $56.01

4 65.00 $24.08 $15.96 $13.81 $4.07 $0.00 $57.92

5 70.00 $25.93 $15.96 $13.87 $4.07 $0.00 $59.83

6 75.00 $27.78 $15.96 $13.92 $4.07 $0.00 $61.73

7 80.00 $29.63 $15.96 $13.98 $4.07 $0.00 $63.64

8 85.00 $31.48 $15.96 $14.03 $4.07 $0.00 $65.54

Apprentice to Journeyworker Ratio: 1:1
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Additional Apprentice Information

All apprentices must be registered with the Division of Apprenticeship Training(DAS) in accordance with M.G.L.c. 23, §§ 11E-11L. Minimum wage rates for apprentices employed 
on public works projects are listed above as a percentage of the hourly prevailing wage rate established by the Commissioner under the provisions of M.G.L.c. 149, §§ 26-27D.

Apprentice ratios are established by DAS pursuant to M.G.L.c. 23, §§ 11E-11L. Ratios are expressed as the allowable number of apprentices to journeymen or fraction thereof, unless 
otherwise specified. The ratios listed herein have been taken from relevant private collective bargaining agreements(CBAs) and are provided for illustrative purposes only. They have 
not been independently verified as being accurate or continuing to be accurate.

Parties having questions regarding what ratio to use should contact DAS.
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Union Station – Maintenance: HVAC Services                                                 September 30, 2026 
    WORCESTER REDEVELOPMENT AUTHORITY 
 

Federally Required Contract Articles 
00 73 73 - 1 

 

FEDERALLY REQUIRED CONTRACT ARTICLES 

1. ACCESS TO RECORDS AND REPORTS 

2. BONDING REQUIREMENTS 

3. BUS TESTING – NOT APPLICABLE TO THIS SOLICITATION 

4. BUY AMERICA REQUIREMENTS 

5. CARGO PREFERENCE REQUIREMENTS 

6. CHARTER SERVICE – NOT APPLICABLE TO THIS SOLICITATION 

7. CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT 

8. CIVIL RIGHTS LAWS AND REGULATIONS 

9. DISADVANTAGED BUSINESS ENTERPRISE (DBE) 

10. EMPLOYEE PROTECTIONS  

11. ENERGY CONSERVATION 

12. FLY AMERICA 

13. GOVERNMENT-WIDE DEBARMENT AND SUSPENSION 

14. LOBBYING RESTRICTIONS 

15. NO GOVERNMENT OBLIGATIONS TO THIRD PARTIES 

16. PATENT RIGHTS AND RIGHTS IN DATA 

17. PRE-AWARD AND POST-DELIVERY AUDITS OF ROLLING STOCK PURCHASES – NOT 
APPLICABLE TO THIS SOLICITATION 

18. PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS AND RELATED ACTS 

19. PUBLIC TRANSPORTATION EMPLOYEE PROTECTIVE ARRANGEMENTS – NOT 
APPLICABLE TO THIS SOLICITATION 

20. RECYCLED PRODUCTS 

21. SAFE OPERATION OF MOTOR VEHICLES 

22. SCHOOL BUS OPERATIONS – NOT APPLICABLE TO THIS SOLICITATION 

23. SEISMIC SAFETY 
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24. SUBSTANCE ABUSE REQUIREMENTS – NOT APPLICABLE TO THIS SOLICITATION 

25. TERMINATION 

26. VIOLATION AND BREACH OF CONTRACT 

27. CHANGES TO FEDERAL REQUIREMENTS 

28. INCORPORATION OF FTA TERMS 

29. AMERICANS WITH DISABILITIES ACT (ADA) 

30. CONFORMANCE WITH ITS NATIONAL ARCHITECTURE – NOT APPLICABLE TO THIS 
SOLICITATION 

31. DAVIS-BACON ACT AND COPELAND ANTI-KICKBACK ACT 

32. VETERANS HIRING PREFERENCE 

33. NOTICE TO FTA AND U.S. D.O.T. INSPECTOR GENERAL OF INFORMATION 
RELATED TO FRAUD, WASTE, ETC. 

34. PROHIBITION ON CERTAIN TELECOMMUNICATIONS EQUIPMENT 
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ARTICLE 1 -  ACCESS TO RECORDS AND REPORTS - Applies to All Procurement Types, 49 U.S.C. 
§ 5325(g), 2 C.F.R. § 200.333, 49 C.F.R. part 633 

1.1 Record Retention. The Contractor will retain and will require its subcontractors of all tiers to retain, 
complete and readily accessible records related in whole or in part to the contract, including, but not 
limited to, data, documents, reports, statistics, sub-agreements, leases, subcontracts, arrangements, 
other third party agreements of any type, and supporting materials related to those records. 

1.2 Retention Period. The Contractor agrees to comply with the record retention requirements in 
accordance with 2 C.F.R. § 200.333. The Contractor shall maintain all books, records, accounts and 
reports required under this Contract for a period of at not less than three (3) years after the date of 
termination or expiration of this Contract, except in the event of litigation or settlement of claims 
arising from the performance of this Contract, in which case records shall be maintained until the 
disposition of all such litigation, appeals, claims or exceptions related thereto. 

1.3 Access to Records. The Contractor agrees to provide sufficient access to FTA and its contractors to 
inspect and audit records and information related to performance of this contract as reasonably may 
be required. 

1.4 Access to the Sites of Performance. The Contractor agrees to permit FTA and its contractors access 
to the sites of performance under this contract as reasonably may be required. 

ARTICLE 2 -   BONDING REQUIREMENTS - Applies to Construction Procurements > $250,000, 2 
C.F.R. § 200.325, 31 C.F.R. part 223 

Bond Requirements 

Bid Guarantee 

Bidders shall furnish a bid guaranty in the form of a bid bond, made in form provided as EXHIBIT C of the 
WRA Standard Contract – Owner-Contractor Agreement. The amount of such guaranty shall be equal to 
5% of the total bid price. 

In submitting this bid, it is understood and agreed by bidder that the WRA reserves the right to reject any 
and all bids, or part of any bid, and it is agreed that the Bid may not be withdrawn for a period of [90] days 
subsequent to the opening of bids, without the written consent of the WRA. 

It is also understood and agreed that if the undersigned bidder should withdraw any part or all of his bid 
within [90] days after the bid opening without the written consent of the WRA, or refuse or be unable to 
enter into this Contract as provided above, or refuse or be unable to furnish adequate and acceptable 
Performance and Payment Bonds, or refuse or be unable to furnish adequate and acceptable insurance, as 
provided above, it shall forfeit its bid guaranty to the extent WRA’S damages occasioned by such 
withdrawal, or refusal, or inability to enter into an agreement, or provide adequate security thereof. 

It is further understood and agreed that to the extent the defaulting bidder's bid guaranty shall prove 
inadequate to fully recompense WRA for the damages occasioned by default, then the undersigned bidder 
agrees to indemnify WRA and pay over to WRA the difference between the bid guarantee and WRA’S total 
damages so as to make WRA whole. 

The undersigned understands that any material alteration of any of the above or any of the material contained 
herein, other than that requested will render the bid unresponsive. 

Performance Guarantee 

A Performance Guarantee in the amount of 100% of the Contract value is required by the WRA to ensure 
faithful performance of the Contract. A Performance Bond shall be provided by the Contractor and shall 
remain in full force for the term of the Agreement. The successful Bidder shall certify that it will provide 
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the requisite Performance Guarantee to the WRA within ten (10) business days from Contract execution. 
The WRA requires all Performance Bonds to be provided by a fully qualified surety company acceptable 
to the WRA and listed as a company currently authorized under 31 C.F.R. part 22 as possessing a Certificate 
of Authority as described hereunder. WRA may require additional performance bond protection when the 
contract price is increased. The increase in protection shall generally equal 100 percent of the increase in 
contract price. The WRA may secure additional protection by directing the Contractor to increase the 
amount of the existing bond or to obtain an additional bond. 

Payment Bonds 

A Labor and Materials Payment Bond equal to the full value of the contract must be furnished by the 
contractor to WRA as security for payment by the Contractor and subcontractors for labor, materials, and 
rental of equipment. The bond may be issued by a fully qualified surety company acceptable to (WRA) and 
listed as a company currently authorized under 31 C.F.R. part 223 as possessing a Certificate of Authority 
as described thereunder. 

ARTICLE 3 -  BUS TESTING – NOT APPLICABLE TO THIS SOLICITATION 

ARTICLE 4 -  BUY AMERICA REQUIREMENTS - Applies to Rolling Stock, Construction, Materials & 
Supplies Contracts >$150,000, 49 U.S.C. 5323(j), 49 C.F.R. part 661 

Buy America 

The contractor agrees to comply with 49 U.S.C. 5323(j) and 49 C.F.R. part 661, which provide that Federal 
funds may not be obligated unless all steel, iron, and manufactured products used in FTA funded projects 
are produced in the United States, unless a waiver has been granted by FTA or the product is subject to a 
general waiver. General waivers are listed in 49 C.F.R. § 661.7. Separate requirements for rolling stock are 
set out at 49 U.S.C. 5323(j)(2)(C) and 49 C.F.R. § 661.11. 

The [bidder or offeror] must submit to [WRA] the appropriate Buy America certification below with its [bid 
or offer]. Bids or offers that are not accompanied by a completed Buy America certification will be rejected 
as non-responsive. 

In accordance with 49 C.F.R. § 661.6, for the procurement of steel, iron or manufactured products, use the 
certifications below. 
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Certificate of Compliance with Buy America Requirements 

The bidder or offeror hereby certifies that it will comply with the requirements of 49 U.S.C. 5323(j)(1), and 
the applicable regulations in 49 C.F.R. part 661. 

Date:  ____________________________________________________________________________ 

Signature:  ________________________________________________________________________ 

Company:  ________________________________________________________________________ 

Name:  ___________________________________________________________________________ 

Title:  _____________________________________________________________________________ 
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Certificate of Non-Compliance with Buy America Requirements 

The bidder or offeror hereby certifies that it cannot comply with the requirements of 49 U.S.C. 5323(j), but 
it may qualify for an exception to the requirement pursuant to 49 U.S.C. 5323(j)(2), as amended, and the 
applicable regulations in 49 C.F.R. § 661.7. 

Date: _____________________________________________________________________________ 

Signature: _________________________________________________________________________ 

Company: _________________________________________________________________________ 

Name: ____________________________________________________________________________ 

Title: _____________________________________________________________________________ 
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In accordance with 49 C.F.R. § 661.12, for the procurement of rolling stock (including train control, 
communication, and traction power equipment) use the following certifications: 
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Certificate of Compliance with Buy America Rolling Stock Requirements 

The bidder or offeror hereby certifies that it will comply with the requirements of 49 U.S.C. 5323(j), and 
the applicable regulations of 49 C.F.R. § 661.11. 

Date:  ____________________________________________________________________________ 

Signature:  ________________________________________________________________________ 

Company:  ________________________________________________________________________ 

Name:  ___________________________________________________________________________ 

Title:  _____________________________________________________________________________ 
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Certificate of Non-Compliance with Buy America Rolling Stock Requirements 

The bidder or offeror hereby certifies that it cannot comply with the requirements of 49 U.S.C. 5323(j), but 
may qualify for an exception to the requirement consistent with 49 U.S.C. 5323(j)(2)(C), and the applicable 
regulations in 49 C.F.R. § 661.7. 

Date:  ____________________________________________________________________________ 

Signature:  ________________________________________________________________________ 

Company:  ________________________________________________________________________ 

Name:  ___________________________________________________________________________ 

Title:  _____________________________________________________________________________ 
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ARTICLE 5 -   CARGO PREFERENCE REQUIREMENTS - Applies to Rolling Stock, Construction, 
Material & Supplies that may be transported by ocean vessel, 46 U.S.C. § 55305, 46 C.F.R. 
part 381 

Cargo Preference - Use of United States-Flag Vessels 

The contractor agrees: 

5.1 To use privately owned United States-Flag commercial vessels to ship at least 50 percent of the gross 
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever 
shipping any equipment, material, or commodities pursuant to the underlying contract to the extent 
such vessels are available at fair and reasonable rates for United States-Flag commercial vessels. 

5.2 to furnish within 20 working days following the date of loading for shipments originating within the 
United States or within 30 working days following the date of loading for shipments originating 
outside the United States, a legible copy of a rated, "on-board" commercial ocean bill-of-lading in 
English for each shipment of cargo described in the preceding paragraph to the Division of National 
Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590 and to the 
FTA WRA (through the contractor in the case of a subcontractor's bill-of-lading.); and 

5.3 to include these requirements in all subcontracts issued pursuant to this contract when the subcontract 
may involve the transport of equipment, material, or commodities by ocean vessel. 

ARTICLE 6 -   CHARTER SERVICE – NOT APPLICABLE TO THIS SOLICITATION 

ARTICLE 7 -  CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT - 
Applies to All Procurement Types >$150,000, 42 U.S.C. §§ 7401 – 7671q, 33 U.S.C. §§ 
1251-1387, 2 C.F.R. part 200, Appendix II (G) 

The Contractor agrees: 

7.1 It will not use any violating facilities. 

7.2 It will report the use of facilities placed on or likely to be placed on the U.S. EPA “List of Violating 
Facilities”. 

7.3 It will report violations of use of prohibited facilities to FTA. 

7.4 It will comply with the inspection and other requirements of the Clean Air Act, as amended, (42 
U.S.C. §§ 7401 – 7671q) and the Federal Water Pollution Control Act as amended, (33 U.S.C. §§ 
1251-1387). 

ARTICLE 8 -   CIVIL RIGHTS LAWS AND REGULATIONS - Applies to All Procurement Types 

Civil Rights and Equal Opportunity 

The WRA is an Equal Opportunity Employer. As such, the WRA agrees to comply with all applicable 
Federal civil rights laws and implementing regulations. Apart from inconsistent requirements imposed by 
Federal laws or regulations, the WRA agrees to comply with the requirements of 49 U.S.C. § 5323(h) (3) 
by not using any Federal assistance awarded by FTA to support procurements using exclusionary or 
discriminatory specifications. 

Under this Agreement, the Contractor shall at all times comply with the following requirements and shall 
include these requirements in each subcontract entered into as part thereof. 

8.1 Nondiscrimination. In accordance with Federal transit law at 49 U.S.C. § 5332, the Contractor agrees 
that it will not discriminate against any employee or applicant for employment because of race, color, 
religion, national origin, sex, disability, or age. In addition, the Contractor agrees to comply with 
applicable Federal implementing regulations and other implementing requirements FTA may issue. 
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8.2 Race, Color, Religion, National Origin, Sex. In accordance with Title VII of the Civil Rights Act, 
as amended, 42 U.S.C. § 2000e et seq., and Federal transit laws at 49 U.S.C. § 5332, the Contractor 
agrees to comply with all applicable equal employment opportunity requirements of U.S. Department 
of Labor (U.S. DOL) regulations, "Office of Federal Contract Compliance Programs, Equal 
Employment Opportunity, Department of Labor," 41 C.F.R. chapter 60, and Executive Order No. 
11246, "Equal Employment Opportunity in Federal Employment," September 24, 1965, 42 U.S.C. § 
2000e note, as amended by any later Executive Order that amends or supersedes it, referenced in 42 
U.S.C. § 2000e note. The Contractor agrees to take affirmative action to ensure that applicants are 
employed, and that employees are treated during employment, without regard to their race, color, 
religion, national origin, or sex (including sexual orientation and gender identity). Such action shall 
include, but not be limited to, the following: employment, promotion, demotion or transfer, 
recruitment or recruitment advertising, layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship. In addition, the Contractor agrees 
to comply with any implementing requirements FTA may issue. 

8.3 Age. In accordance with the Age Discrimination in Employment Act, 29 U.S.C. §§ 621- 634, U.S. 
Equal Employment Opportunity Commission (U.S. EEOC) regulations, “Age Discrimination in 
Employment Act,” 29 C.F.R. part 1625, the Age Discrimination Act of 1975, as amended, 42 U.S.C. 
§ 6101 et seq., U.S. Health and Human Services regulations, “Nondiscrimination on the Basis of Age 
in Programs or Activities Receiving Federal Financial Assistance,” 45 C.F.R. part 90, and Federal 
transit law at 49 U.S.C. § 5332, the Contractor agrees to refrain from discrimination against present 
and prospective employees for reason of age. In addition, the Contractor agrees to comply with any 
implementing requirements FTA may issue. 

8.4 Disabilities. In accordance with section 504 of the Rehabilitation Act of 1973, as amended, 29 U.S.C. 
§ 794, the Americans with Disabilities Act of 1990, as amended, 42 U.S.C. § 12101 et seq., the 
Architectural Barriers Act of 1968, as amended, 42 U.S.C. § 4151 et seq., and Federal transit law at 
49 U.S.C. § 5332, the Contractor agrees that it will not discriminate against individuals on the basis 
of disability. In addition, the Contractor agrees to comply with any implementing requirements FTA 
may issue. 

8.5  Special DOL EEO Clause – Applies to construction contracts > $10,000; 

This contractor and subcontractor shall abide by the requirements of 41 CFR 60-1.4(a), 60-300.5(a) 
and 60- 741.5(a). These regulations prohibit discrimination against qualified individuals based on 
their status as protected veterans or individuals with disabilities and prohibit discrimination against 
all individuals based on their race, color, religion, sex, sexual orientation, gender identity or national 
origin. Moreover, these regulations require that covered prime contractors and subcontractors take 
affirmative action to employ and advance in employment individuals without regard to race, color, 
religion, sex, sexual orientation, gender identity, national origin, disability or veteran status. 

ARTICLE 9 -   DISADVANTAGED BUSINESS ENTERPRISE (DBE) - Applies to All Procurement 
Types, 49 C.F.R. part 26 

The following contract clause is required in all DOT-assisted prime and subcontracts: 

9.1 This contract is subject to the requirements of Title 49, Code of Federal Regulations, Part 26, 
Participation by Disadvantaged Business Enterprises in Department of Transportation Financial 
Assistance Programs.  The project’s overall goal for DBE participation is 0.66%; (Worcester 
Redevelopment Authority (WRA) the Federal Grant Subrecipient & Worcester Regional Transit 
Authority (WRTA) Federal Grant Recipient’s combined goal).  

9.2 The contractor shall not discriminate on the basis of race, color, national origin, or sex in the 
performance of this contract. The contractor shall carry out applicable requirements of 49 CFR Part 
26 in the award and administration of this DOT-assisted contract. Failure by the contractor to carry 
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out these requirements is a material breach of this contract, which may result in the termination of 
this contract or such other remedy as the WRA deems appropriate, which may include, but is not 
limited to: 

9.2.1 Withholding monthly progress payments. 

9.2.2 Assessing sanctions. 

9.2.3 Liquidated damages. 

9.2.4 Disqualifying the contractor from future bidding as non-responsible. 49 C.F.R. § 26.13(b). 

Each subcontract the contractor signs with a subcontractor must include the assurance in this paragraph (see 
49 CFR 26.13(b)). 

9.3 The successful bidder/offeror will be required to report its DBE participation obtained through race-
neutral means throughout the period of performance. 

9.4 PROMPT PAYMENT - The contractor is required to pay its subcontractors performing work related 
to this contract for satisfactory performance of that work no later than 30 days after the contractor’s 
receipt of payment for that work from the WRA. In addition, the contractor is required to return any 
retainage payments to those subcontractors within 30 days after the subcontractor's work related to 
this contract is satisfactorily completed. 

9.5 The contractor must promptly notify the WRA, whenever a DBE subcontractor performing work 
related to this contract is terminated or fails to complete its work, and must make good faith efforts 
to engage another DBE subcontractor to perform at least the same amount of work. The contractor 
may not terminate any DBE subcontractor and perform that work through its own forces or those of 
an affiliate without prior written consent of the WRA. 

9.6 Additional information for contracts with Contract Goals 

Overview 

It is the policy of the WRA and the United States Department of Transportation (“DOT”) that 
Disadvantaged Business Enterprises (“DBE’s”), as defined herein and in the Federal regulations 
published at 49 C.F.R. part 26, shall have an equal opportunity to participate in DOT-assisted 
contracts. It is also the policy of the WRA to: 

1. Ensure nondiscrimination in the award and administration of DOT-assisted contracts; 

2. Create a level playing field on which DBE’s can compete fairly for DOT-assisted contracts; 

3. Ensure that the DBE program is narrowly tailored in accordance with applicable law; 

4. Ensure that only firms that fully meet 49 C.F.R. part 26 eligibility standards are permitted to 
participate as DBE’s; 

5. Help remove barriers to the participation of DBEs in DOT assisted contracts; 

6. To promote the use of DBEs in all types of federally assisted contracts and procurement activities; 
and 

7. Assist in the development of firms that can compete successfully in the marketplace outside the 
DBE program. 

This Contract is subject to 49 C.F.R. part 26. Therefore, the Contractor must satisfy the requirements 
for DBE participation as set forth herein. These requirements are in addition to all other equal 
opportunity employment requirements of this Contract. The WRA shall make all determinations with 
regard to whether or not a Bidder/Offeror is in compliance with the requirements stated herein. In 
assessing compliance, the WRA may consider during its review of the Bidder/Offeror’s submission 
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package, the Bidder/Offeror’s documented history of non-compliance with DBE requirements on 
previous contracts with the WRA. 

Contract Assurance 

The Contractor, subrecipient or subcontractor shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this Contract. The Contractor shall carry out applicable 
requirements of 49 C.F.R. part 26 in the award and administration of DOT-assisted contracts. Failure 
by the Contractor to carry out these requirements is a material breach of this Contract, which may 
result in the termination of this Contract or such other remedy as the WRA deems appropriate. 

DBE Participation 

For the purpose of this Contract, the WRA will accept only DBE’s who are Certified, at the time of 
bid opening or proposal evaluation, by the MassDOT Unified Certification Program (UCP). 

DBE Participation Goal 

The DBE participation goal for this Contract is set at 0.66%. This goal represents those elements of 
work under this Contract performed by qualified Disadvantaged Business Enterprises for amounts 
totaling not less than  0 % of the total Contract price. Failure to meet the stated goal at the 
time of proposal submission may render the Bidder/Offeror non-responsive. 

Proposed Submission 

Each Bidder/Offeror, as part of its submission, shall supply the following information: 

1. A completed DBE Utilization Form (see below) that indicates the percentage and dollar value of 
the total bid/contract amount to be supplied by Disadvantaged Business Enterprises under this 
Contract. 

2. A list of those qualified DBE’s with whom the Bidder/Offeror intends to contract for the 
performance of portions of the work under the Contract, the agreed price to be paid to each DBE 
for work, the Contract items or parts to be performed by each DBE, a proposed timetable for the 
performance or delivery of the Contract item, and other information as required by the DBE 
Participation Schedule (see below). No work shall be included in the Schedule that the 
Bidder/Offeror has reason to believe the listed DBE will subcontract, at any tier, to other than 
another DBE. If awarded the Contract, the Bidder/Offeror may not deviate from the DBE 
Participation Schedule submitted in response to the bid. Any subsequent changes and/or 
substitutions of DBE firms will require review and written approval by the WRA. 

3. An original DBE Letter of Intent (see below) from each DBE listed in the DBE Participation 
Schedule. 

4. An original DBE Affidavit (see below) from each DBE stating that there has not been any change 
in its status since the date of its last certification. 

Good Faith Efforts 

If the Bidder/Offeror is unable to meet the goal set forth above (DBE Participation Goal), the WRA 
will consider the Bidder/Offeror’s documented good faith efforts to meet the goal in determining 
responsiveness. The types of actions that the WRA will consider as part of the Bidder/Offeror’s good 
faith efforts include, but are not limited to, the following: 

1. Documented communication with the WRA’s DBE Coordinator (questions of IFB or RFP 
requirements, subcontracting opportunities, appropriate certification, will be addressed in a 
timely fashion); 

2. Pre-bid meeting attendance. At the pre-bid meeting, the WRA generally informs potential 
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Bidder/Offeror’s of DBE subcontracting opportunities;   

3. The Bidder/Offeror’s own solicitations to obtain DBE involvement in general circulation media, 
trade association publication, minority-focus media and other reasonable and available means 
within sufficient time to allow DBEs to respond to the solicitation; 

4. Written notification to DBE’s encouraging participation in the proposed Contract; and 

5. Efforts made to identify specific portions of the work that might be performed by DBE’s. 

The Bidder/Offeror shall provide the following details, at a minimum, of the specific efforts it made 
to negotiate in good faith with DBE’s for elements of the Contract: 

1. The names, addresses, and telephone numbers of DBE’s that were contacted; 

2. A description of the information provided to targeted DBE’s regarding the specifications and bid 
proposals for portions of the work; 

3. Efforts made to assist DBE’s contacted in obtaining bonding or insurance required by the Bidder 
or the Authority. 

Further, the documentation of good faith efforts must include copies of each DBE and non-DBE 
subcontractor quote submitted when a non-DBE subcontractor was selected over a DBE for work on 
the contract. 49 C.F.R. § 26.53(b) (2) (VI). In determining whether a Bidder has made good faith 
efforts, the Authority may take into account the performance of other Bidders in meeting the Contract 
goals. For example, if the apparent successful Bidder failed to meet the goal, but meets or exceeds 
the average DBE participation obtained by other Bidders, the Authority may view this as evidence of 
the Bidder having made good faith efforts. 

Administrative Reconsideration 

Within five (5) business days of being informed by the WRA that it is not responsive or responsible 
because it has not documented sufficient good faith efforts, the Bidder/Offeror may request 
administrative reconsideration. The Bidder should make this request in writing to the WRA’s 
DBELO/CFO. The DBELO/CFO will forward the Bidder/Offeror’s request to a reconsideration 
official who will not have played any role in the original determination that the Bidder/Offeror did 
not document sufficient good faith efforts. 

As part of this reconsideration, the Bidder/Offeror will have the opportunity to provide written 
documentation or argument concerning the issue of whether it met the goal or made adequate good 
faith efforts to do so. The Bidder/Offeror will have the opportunity to meet in person with the assigned 
reconsideration official to discuss the issue of whether it met the goal or made adequate good faith 
efforts to do so. The WRA will send the Bidder/Offeror a written decision on its reconsideration, 
explaining the basis for finding that the Bidder/Offeror did or did not meet the goal or make adequate 
A-34 good faith efforts to do so. The result of the reconsideration process is not administratively 
appealable to the Department of Transportation. 

Termination of DBE Subcontractor 

The Contractor shall not terminate the DBE subcontractor(s) listed in the DBE Participation 
Schedule (see below) without the WRA’s prior written consent. The WRA may provide such written 
consent only if the Contractor has good cause to terminate the DBE firm. Before transmitting a 
request to terminate, the Contractor shall give notice in writing to the DBE subcontractor of its intent 
to terminate and the reason for the request. The Contractor shall give the DBE five days to respond 
to the notice and advise of the reasons why it objects to the proposed termination. When a DBE 
subcontractor is terminated or fails to complete its work on the Contract for any reason, the Contractor 
shall make good faith efforts to find another DBE subcontractor to substitute for the original DBE 
and immediately notify the WRA in writing of its efforts to replace the original DBE. These good 



 
 

Federally Required Contract Articles 
00 73 73 - 15 

 

faith efforts shall be directed at finding another DBE to perform at least the same amount of work 
under the Contract as the DBE that was terminated, to the extent needed to meet the Contract goal 
established for this procurement. 

Failure to comply with these requirements will be in accordance with Section 8 below (Sanctions for 
Violations). 

Continued Compliance 

The WRA shall monitor the Contractor’s DBE compliance during the life of the Contract. In the event 
this procurement exceeds ninety (90) days, it will be the responsibility of the Contractor to submit 
quarterly written reports to the WRA that summarize the total DBE value for this Contract. 

These reports shall provide the following details: 

1. DBE utilization established for the Contract. 

2. Total value of expenditures with DBE firms for the quarter. 

3. The value of expenditures with each DBE firm for the quarter by race and gender. 

4. Total value of expenditures with DBE firms from inception of the Contract. 

5. The value of expenditures with each DBE firm from the inception of the Contract by race and 
gender. 

Reports and other correspondence must be submitted to the DBE Coordinator with copies provided 
to the Worcester Redevelopment Authority. Reports shall continue to be submitted quarterly until 
final payment is issued or until DBE participation is completed. 

The successful Bidder/Offeror shall permit: 

1. The WRA to have access to necessary records to examine information as the WRA deems 
appropriate for the purpose of investigating and determining compliance with this provision, 
including, but not limited to, records of expenditures, invoices, and contract between the 
successful Bidder/Offeror and other DBE parties entered into during the life of the Contract. 

2. The authorized representative(s) of the WRA, the U.S. Department of Transportation, the 
Comptroller General of the United States, to inspect and audit all data and record of the 
Contractor relating to its performance under the Disadvantaged Business Enterprise Participation 
provision of this Contract. 

3. All data/record(s) pertaining to DBE shall be maintained as stated in Section [insert reference to 
record keeping requirements for the Project.] 

Sanctions for Violations 

If at any time the WRA has reason to believe that the Contractor is in violation of its obligations under 
this Agreement or has otherwise failed to comply with terms of this Section, the WRA may, in 
addition to pursuing any other available legal remedy, commence proceedings, which may include 
but are not limited to, the following: 

1. Suspension of any payment or part due the Contractor until such time as the issues concerning 
the Contractor’s compliance are resolved; and 

2. Termination or cancellation of the Contract, in whole or in part, unless the successful Contractor 
is able to demonstrate within a reasonable time that it is in compliance with the DBE terms stated 
herein. 
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DBE Utilization Form 

 
BID: NAME OF BIDDER: 

 
 
 

The undersigned Bidder/Offeror has satisfied the requirements of the solicitation in the following 
manner (please check the appropriate space): 

 The Bidder/Offer is committed to a minimum of  % DBE utilization on this contract. 
 

  The Bidder/Offeror (if unable to meet the DBE goal of %) is committed to a minimum of 
 % DBE utilization on this contract and submits documentation demonstrating good faith 
efforts. 

 
 

 
Name of Bidder 

Signature / Title 

Date 



 
 

Federally Required Contract Articles 
00 73 73 - 17 

 

DBE Participation Schedule 

The Bidder/Offeror shall complete the following information for all DBE’s participating in the contract that 
comprises the DBE Utilization percent stated in the DBE Utilization Form. The Bidder/Offeror shall also 
furnish the name and telephone number of the appropriate contact person should the Authority have any 
questions in relation to the information furnished herein. 
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DBE Participation Schedule 
 

 
BID: NAME OF BIDDER: 

 

The undersigned Bidder/Offeror provides the following information for all DBE’s participating in 
the contract that comprises the DBE Utilization percent stated in the DBE Utilization Form: 

 

DBE Identification and Information Form 

Name and Address Contact Name and 
Telephone Number 

Participation 
Percent (Of Total 
Contract Value) 

Description 
Of Work To 
Be Performed 

Performed Race 
and Gender of 
Firm 

     

     

     

 
 
 
 

 
Name of Bidder 

Signature / Title 

Date 
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DBE Identification and Information Form (Continued) 

 

Name and Address Contact Name and 
Telephone Number 

Participation Percent 
(Of Total Contract 

Value) 

Description Of 
Work To Be 
Performed 

Performed Race 
and Gender of 

Firm 
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LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 
 

BID: NAME OF BIDDER: 

The undersigned intends to perform work in connection with the above contract upon execution of 
the bid and subsequent award of contract by the Worcester Redevelopment Authority as: 

Name of MBE/WBE/DBE Subcontractor: 

  
 
  
Address:  

City:  State: ____________Zip: ______________________ 

Please check all that apply: 

Minority Business Enterprise (MBE): __, Women Business Enterprise (WBE): __, Disadvantaged 

Business Enterprise (DBE): __ 

The MBE /WBE /DBE status of the above named subcontractor is certified by the Commonwealth 
of Massachusetts Certification Program. The above named subcontractor is prepared to perform the 
work described in Bid #: ________ Section #: ________ in connection with the above contract upon 
execution of the bid and subsequent award of contract by the Worcester Redevelopment Authority. 
The above named subcontractor is prepared to perform the described work at the estimated 
Commitment Total below. 

Commitment Total:  Amount $ _________________    

This document shall not serve in any manner as an actual subcontract between the two parties. A 
separate subcontractor agreement will describe in detail the contractual obligations of the bidder 
and the MBE/WBE/DBE subcontractor. 

Affirmation 

The above named MBE/ WBE/ DBE subcontractor affirms that it will perform the portion(s) of 
the contract for the estimated dollar value as stated above. 

 

 
Name of MBE/ WBE/ DBE 
Subcontractor 

 Name of Bidder 

Signature / Title  Signature / Title 

Date  Date 
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Affidavit of Good Standing 
 

BID: NAME OF BIDDER: 

 
The undersigned affirms that there has been no change in certification status under the 
Commonwealth of Massachusetts Certification Program since the last date of certification 

Please check all that apply: 

Minority Business Enterprise (MBE): ________   Date Certified:________ 

Women Business Enterprise (WBE): ________   Date Certified:________ 

Disadvantaged Business Enterprise (DBE): ________  Date Certified:________ 

 
 

 
Name of MBE/ WBE/ DBE 
Subcontractor 

Signature / Title 

Date 
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ARTICLE 10 -   EMPLOYEE PROTECTIONS - Applicability – See each section, 49 U.S.C. § 5333(a), 
40 U.S.C. §§ 3141 – 3148, 29 C.F.R. part 5, 18 U.S.C. § 874, 29 C.F.R. part 3, 40 U.S.C. 
§§3701-3708, 29 C.F.R. part 1926 

Prevailing Wage and Anti-Kickback 

Applies to Construction Contracts >$2,000 

For all prime construction, alteration or repair contracts in excess of $2,000 awarded by FTA, the Contractor 
shall comply with the Davis-Bacon Act and the Copeland “Anti-Kickback” Act. Under 49 U.S.C. § 5333(a), 
prevailing wage protections apply to laborers and mechanics employed on FTA assisted construction, 
alteration, or repair projects. The Contractor will comply with the Davis-Bacon Act, 40 U.S.C. §§ 3141-
3144, and 3146-3148 as supplemented by DOL regulations at 29 C.F.R. part 5, “Labor Standards Provisions 
Applicable to Contracts Governing Federally Financed and Assisted Construction.” In accordance with the 
statute, the Contractor shall pay wages to laborers and mechanics at a rate not less than the prevailing wages 
specified in a wage determination made by the Secretary of Labor. In addition, the Contractor agrees to pay 
wages not less than once a week. The Contractor shall also comply with the Copeland “Anti-Kickback” Act 
(40 U.S.C. § 3145), as supplemented by DOL regulations at 29 C.F.R. part 3, “Contractors and 
Subcontractors on Public Building or Public Work Financed in Whole or in part by Loans or Grants from 
the United States.” The Contractor is prohibited from inducing, by any means, any person employed in the 
construction, completion, or repair of public work, to give up any part of the compensation to which he or 
she is otherwise entitled. 

Contract Work Hours and Safety Standards 

Applies to Operations/Management/Subrecipients, Rolling Stock, Construction Contracts >$250,000 

For all contracts in excess of $250,000 that involve the employment of mechanics or laborers, the Contractor 
shall comply with the Contract Work Hours and Safety Standards Act (40 U.S.C. §§ 3701-3708), as 
supplemented by the DOL regulations at 29 C.F.R. part 5. Under 40 U.S.C. § 3702 of the Act, the 
Contractor shall compute the wages of every mechanic and laborer, including watchmen and guards, on the 
basis of a standard work week of 40 hours. Work in excess of the standard work week is permissible 
provided that the worker is compensated at a rate of not less than one and a half times the basic rate of pay 
for all hours worked in excess of 40 hours in the work week. The requirements of 40 U.S.C. § 3704 are 
applicable to construction work and provide that no laborer or mechanic be required to work in surroundings 
or under working conditions which are unsanitary, hazardous or dangerous. These requirements do not 
apply to the purchase of supplies or materials or articles ordinarily available on the open market, or to 
contracts for transportation or transmission of intelligence. 

In the event of any violation of the clause set forth herein, the Contractor and any subcontractor responsible 
therefore shall be liable for the unpaid wages. In addition, the Contractor and subcontractor shall be liable 
to the United States (in the case of work done under contract for the District of Columbia or a territory, to 
such District or to such territory), for liquidated damages. Such liquidated damages shall be computed with 
respect to each individual laborer or mechanic, including watchmen and guards, employed in violation of 
this clause in the sum of $10 for each calendar day on which such individual was required or permitted to 
work in excess of the standard workweek of forty hours without payment of the overtime wages required 
by this clause. 

The FTA shall upon its own action or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from any moneys payable on account of work 
performed by the Contractor or subcontractor under any such contract or any other Federal contract with 
the same prime Contractor, or any other federally-assisted contract subject to the Contract Work Hours and 
Safety Standards Act, which is held by the same prime Contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such Contractor or subcontractor for unpaid wages and liquidated 
damages as provided in this section. 
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The Contractor or subcontractor shall insert in any subcontracts the clauses set forth in this section and also 
a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime 
Contractor shall be responsible for compliance by any subcontractor or lower tier subcontractor with the 
clauses set forth in this agreement. 

Contract Work Hours and Safety Standards for Awards Not Involving Construction 

The Contractor shall comply with all federal laws, regulations, and requirements providing wage and hour 
protections for non-construction employees, in accordance with 40 U.S.C. § 3702, Contract Work Hours 
and Safety Standards Act, and other relevant parts of that Act, 40 U.S.C. § 3701 et seq., and U.S. DOL 
regulations, “Labor Standards Provisions Applicable to Contracts Covering Federally Financed and 
Assisted Construction (also Labor Standards Provisions Applicable to Non-construction Contracts Subject 
to the Contract Work Hours and Safety Standards Act),” 29 C.F.R. part 5. 

The Contractor shall maintain payrolls and basic payroll records during the course of the work and shall 
preserve them for a period of three (3) years from the completion of the contract for all laborers and 
mechanics, including guards and watchmen, working on the contract. Such records shall contain the name 
and address of each such employee, social security number, correct classifications, hourly rates of wages 
paid, daily and weekly number of hours worked, deductions made, and actual wages paid. Such records 
maintained under this paragraph shall be made available by the Contractor for inspection, copying, or 
transcription by authorized representatives of the FTA and the Department of Labor, and the Contractor will 
permit such representatives to interview employees during working hours on the job. 

The contractor shall require the inclusion of the language of this clause within subcontracts of all tiers. 

ARTICLE 11 -   ENERGY CONSERVATION - Applies to All Procurements, 42 U.S.C. 6321 et seq., 49 
C.F.R. part 622, subpart C 

The contractor agrees to comply with mandatory standards and policies relating to energy efficiency, which 
are contained in the state energy conservation plan issued in compliance with the Energy Policy and 
Conservation Act. 

ARTICLE 12 -   FLY AMERICA - Applies to All Procurements involving foreign transport or travel by air, 
49 U.S.C. § 40118, 41 C.F.R. part 301-10, 48 C.F.R. part 47.4 

Fly America Requirements 

12.1 Definitions. As used in this clause— 

“International air transportation” means transportation by air between a place in the United States and 
a place outside the United States or between two places both of which are outside the United States. 

“United States” means the 50 States, the District of Columbia, and outlying areas. 

“U.S.-flag air carrier” means an air carrier holding a certificate under 49 U.S.C. Chapter 411. 

12.2 When Federal funds are used to fund travel, Section 5 of the International Air Transportation Fair 
Competitive Practices Act of 1974 (49 U.S.C. 40118) (Fly America Act) requires contractors, WRAs, 
and others use U.S.-flag air carriers for U.S. Government-financed international air transportation of 
personnel (and their personal effects) or property, to the extent that service by those carriers is 
available. It requires the Comptroller General of the United States, in the absence of satisfactory proof 
of the necessity for foreign-flag air transportation, to disallow expenditures from funds, appropriated 
or otherwise established for the account of the United States, for international air transportation 
secured aboard a foreign-flag air carrier if a U.S.-flag air carrier is available to provide such services. 

12.3 If available, the Contractor, in performing work under this contract, shall use U.S.-flag carriers for 
international air transportation of personnel (and their personal effects) or property. 
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12.4 In the event that the Contractor selects a carrier other than a U.S.-flag air carrier for international air 
transportation, the Contractor shall include a statement on vouchers involving such transportation 
essentially as follows: 

Statement of Unavailability of U.S.-Flag Air Carriers 

International air transportation of persons (and their personal effects) or property by U.S.-flag air 
carrier was not available or it was necessary to use foreign-flag air carrier service for the following 
reasons. See FAR § 47.403. [State reasons]: _____________________________________________ 

(End of statement) 

12.5 The Contractor shall include the substance of this clause, including this paragraph (e), in each 
subcontract or purchase under this contract that may involve international air transportation. 

(End of Clause) 

ARTICLE 13 -   GOVERNMENT-WIDE DEBARMENT AND SUSPENSION - Applies to All Contracts 
>$25,000, 2 C.F.R. part 180, 2 C.F.R part 1200, 2 C.F.R. § 200.213, 2 C.F.R. part 200 
Appendix II (I) Executive Order 12549, Executive Order 12689 

Debarment, Suspension, Ineligibility and Voluntary Exclusion 

The Contractor shall comply and facilitate compliance with U.S. DOT regulations, “Nonprocurement 
Suspension and Debarment,” 2 C.F.R. part 1200, which adopts and supplements the U.S. Office of 
Management and Budget (U.S. OMB) “Guidelines to Agencies on Governmentwide Debarment and 
Suspension (Nonprocurement),” 2 C.F.R. part 180. These provisions apply to each contract at any tier of 
$25,000 or more, and to each contract at any tier for a federally required audit (irrespective of the contract 
amount), and to each contract at any tier that must be approved by an FTA official irrespective of the 
contract amount. As such, the Contractor shall verify that its principals, affiliates, and subcontractors are 
eligible to participate in this federally funded contract and are not presently declared by any Federal 
department or agency to be: 

1. Debarred from participation in any federally assisted Award. 

2. Suspended from participation in any federally assisted Award. 

3. Proposed for debarment from participation in any federally assisted Award. 

4. Declared ineligible to participate in any federally assisted Award. 

5. Voluntarily excluded from participation in any federally assisted Award. 

6. Disqualified from participation in any federally assisted Award. 

By signing and submitting its bid or proposal, the bidder or proposer certifies as follows: 

The certification in this clause is a material representation of fact relied upon by the WRA. If it is 
later determined by the WRA that the bidder or proposer knowingly rendered an erroneous 
certification, in addition to remedies available to the WRA, the Federal Government may pursue 
available remedies, including but not limited to suspension and/or debarment. The bidder or proposer 
agrees to comply with the requirements of 2 C.F.R. part 180, subpart C, as supplemented by 2 C.F.R. 
part 1200, while this offer is valid and throughout the period of any contract that may arise from this 
offer. The bidder or proposer further agrees to include a provision requiring such compliance in its 
lower tier covered transactions. 

ARTICLE 14 -   LOBBYING RESTRICTIONS - Applies to All Contracts >$100,000, 31 U.S.C. § 1352, 2 
C.F.R. § 200.450, 2 C.F.R. part 200 appendix II (J) 49 C.F.R. part 20 
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Lobbying Restrictions 

The undersigned certifies, to the best of his or her knowledge and belief, that: 

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, 
to any person for influencing or attempting to influence an officer or employee of an agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal contract, the making of any Federal 
grant, the making of any Federal loan, the entering into of any cooperative agreement, and the 
extension, continuation, renewal, amendment, or modification of any Federal contract, grant, 
loan, or cooperative agreement. 

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person 
for influencing or attempting to influence an officer or employee of any agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned 
shall complete and submit Standard Form-LLL, “Disclosure Form to Report Lobbying,” in 
accordance with its instructions. 

3. The undersigned shall require that the language of this certification be included in the award 
documents for all sub-awards at all tiers (including subcontracts, sub-grants, and contracts under 
grants, loans, and cooperative agreements) and that all subWRAs shall certify and disclose 
accordingly. 

This certification is a material representation of fact upon which reliance was placed when this transaction 
was made or entered into. Submission of this certification is a prerequisite for making or entering into this 
transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each 
such failure. 

 

Signature of Contractor's Authorized Official:  __________________________________________ 

Name and Title of Contractor's Authorized Official:  _____________________________________ 

Date:  __________________________________________________________________________ 
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ARTICLE 15 -   NO GOVERNMENT OBLIGATION TO THIRD PARTIES - Applies to All Contracts 

The WRA and Contractor acknowledge and agree that, notwithstanding any concurrence by the Federal 
Government in or approval of the solicitation or award of the underlying Contract, absent the express 
written consent by the Federal Government, the Federal Government is not a party to this Contract and shall 
not be subject to any obligations or liabilities to the WRA, Contractor or any other party (whether or not a 
party to that contract) pertaining to any matter resulting from the underlying Contract. The Contractor 
agrees to include the above clause in each subcontract financed in whole or in part with Federal assistance 
provided by the FTA. It is further agreed that the clause shall not be modified, except to identify the 
subcontractor who will be subject to its provisions. 

ARTICLE 16 -   PATENT RIGHTS AND RIGHTS IN DATA - Applies to Professional Services/A&E – 
Research & Development, 2 C.F.R. part 200, Appendix II (F) 37 C.F.R. part 401 

Intellectual Property Rights This Project is funded through a Federal award with FTA for experimental, 
developmental, or research work purposes. As such, certain Patent Rights and Data Rights apply to all 
subject data first produced in the performance of this Contract. The Contractor shall grant the WRA 
intellectual property access and licenses deemed necessary for the work performed under this Agreement 
and in accordance with the requirements of 37 C.F.R. part 401, “Rights to Inventions Made by Nonprofit 
Organizations and Small Business Firms Under Government Grants, Contracts and Cooperative 
Agreements,” and any implementing regulations issued by FTA or U.S. DOT. The terms of an intellectual 
property agreement and software license rights will be finalized prior to execution of this Agreement and 
shall, at a minimum, include the following restrictions: Except for its own internal use, the Contractor may 
not publish or reproduce subject data in whole or in part, or in any manner or form, nor may the Contractor 
authorize others to do so, without the written consent of FTA, until such time as FTA may have either 
released or approved the release of such data to the public. This restriction on publication, however, does 
not apply to any contract with an academic institution. For purposes of this agreement, the term “subject 
data” means recorded information whether or not copyrighted, and that is delivered or specified to be 
delivered as required by the Contract. Examples of “subject data” include, but are not limited to computer 
software, standards, specifications, engineering drawings and associated lists, process sheets, manuals, 
technical reports, catalog item identifications, and related information, but do not include financial reports, 
cost analyses, or other similar information used for performance or administration of the Contract. 

1. The Federal Government reserves a royalty-free, non-exclusive and irrevocable license to 
reproduce, publish, or otherwise use, and to authorize others to use for “Federal Government 
Purposes,” any subject data or copyright described below. For “Federal Government Purposes,” 
means use only for the direct purposes of the Federal Government. Without the copyright owner’s 
consent, the Federal Government may not extend its Federal license to any other party.   

a. Any subject data developed under the Contract, whether or not a copyright has been obtained;  

b. and Any rights of copyright purchased by the Contractor using Federal assistance in whole 
or in part by the FTA. 

2. Unless FTA determines otherwise, the Contractor performing experimental, developmental, or 
research work required as part of this Contract agrees to permit FTA to make available to the 
public, either FTA’s license in the copyright to any subject data developed in the course of the 
Contract, or a copy of the subject data first produced under the Contract for which a copyright 
has not been obtained. If the experimental, developmental, or research work, which is the subject 
of this Contract, is not completed for any reason whatsoever, all data developed under the 
Contract shall become subject data as defined herein and shall be delivered as the Federal 
Government may direct. 

3. Unless prohibited by state law, upon request by the Federal Government, the Contractor agrees 
to indemnify, save, and hold harmless the Federal Government, its officers, agents, and 
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employees acting within the scope of their official duties against any liability, including costs and 
expenses, resulting from any willful or intentional violation by the Contractor of proprietary 
rights, copyrights, or right of privacy, arising out of the publication, translation, reproduction, 
delivery, use, or disposition of any data furnished under that contract. The Contractor shall be 
required to indemnify the Federal Government for any such liability arising out of the wrongful 
act of any employee, official, or agents of the Federal Government. 

4. Nothing contained in this clause on rights in data shall imply a license to the Federal Government 
under any patent or be construed as affecting the scope of any license or other right otherwise 
granted to the Federal Government under any patent. 

5. Data developed by the Contractor and financed entirely without using Federal assistance provided 
by the Federal Government that has been incorporated into work required by the underlying 
Contract is exempt from the requirements herein, provided that the Contractor identifies those 
data in writing at the time of delivery of the Contract work. 

6. The Contractor agrees to include these requirements in each subcontract for experimental, 
developmental, or research work financed in whole or in part with Federal assistance. 

ARTICLE 17 -   PRE-AWARD AND POST-DELIVERY AUDITS OF ROLLING STOCK 
PURCHASES – NOT APPLICABLE TO THIS SOLICITATION 

ARTICLE 18 -  PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS AND 
RELATED ACTS - Applies to All Procurements, 49 U.S.C. § 5323(l) (1), 31 U.S.C. §§ 
3801-3812, 18 U.S.C. § 1001, 49 C.F.R. part 31 

The Contractor acknowledges that the provisions of the Program Fraud Civil Remedies Act of 1986, as 
amended, 31 U.S.C. § 3801 et seq. and U.S. DOT regulations, "Program Fraud Civil Remedies," 49 C.F.R. 
part 31, apply to its actions pertaining to this Project. Upon execution of the underlying contract, the 
Contractor certifies or affirms the truthfulness and accuracy of any statement it has made, it makes, it may 
make, or causes to be made, pertaining to the underlying contract or the FTA assisted project for which this 
contract work is being performed. In addition to other penalties that may be applicable, the Contractor 
further acknowledges that if it makes, or causes to be made, a false, fictitious, or fraudulent claim, statement, 
submission, or certification, the Federal Government reserves the right to impose the penalties of the 
Program Fraud Civil Remedies Act of 1986 on the Contractor to the extent the Federal Government deems 
appropriate. 

The Contractor also acknowledges that if it makes, or causes to be made, a false, fictitious, or fraudulent 
claim, statement, submission, or certification to the Federal Government under a contract connected with a 
project that is financed in whole or in part with Federal assistance originally awarded by FTA under the 
authority of 49 U.S.C. chapter 53, the Government reserves the right to impose the penalties of 18 U.S.C. 
§ 1001 and 49 U.S.C. § 5323(l) on the Contractor, to the extent the Federal Government deems appropriate. 

The Contractor agrees to include the above two clauses in each subcontract financed in whole or in part with 
Federal assistance provided by FTA. It is further agreed that the clauses shall not be modified, except to 
identify the subcontractor who will be subject to the provisions. 

ARTICLE 19 -   PUBLIC TRANSPORTATION EMPLOYEE PROTECTIVE ARRANGEMENTS – 
NOT APPLICABLE TO THIS SOLICITATION 

ARTICLE 20 -  RECYCLED PRODUCTS - Applies to Operations/Management/Subrecipients; 
Construction; Materials and Supplies Procurements - EPA Selected Items >$10,000 
Annually, 42 U.S.C. § 6962, 40 C.F.R. part 247, 2 C.F.R. part § 200.322 

Recovered Materials the Contractor agrees to provide a preference for those products and services that 
conserve natural resources, protect the environment, and are energy efficient by complying with and 
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facilitating compliance with Section 6002 of the Resource Conservation and Recovery Act, as amended, 
42 U.S.C. § 6962, and U.S. Environmental Protection Agency (U.S. EPA), “Comprehensive Procurement 
Guideline for Products Containing Recovered Materials,” 40 C.F.R. part 247. 

ARTICLE 21 -   SAFE OPERATION OF MOTOR VEHICLES - 23 U.S.C. part 402, Executive Order 
No. 13043 Executive Order No. 13513, U.S. DOT Order No. 3902.10 

Seat Belt Use 

The Contractor is encouraged to adopt and promote on-the-job seat belt use policies and programs for its 
employees and other personnel that operate company-owned vehicles, company- A-60 rented vehicles, or 
personally operated vehicles. The terms “company-owned” and “company-leased” refer to vehicles owned 
or leased either by the Contractor or WRA. 

Distracted Driving 

The Contractor agrees to adopt and enforce workplace safety policies to decrease crashes caused by 
distracted drivers, including policies to ban text messaging while using an electronic device supplied by an 
employer, and driving a vehicle the driver owns or rents, a vehicle Contactor owns, leases, or rents, or a 
privately-owned vehicle when on official business in connection with the work performed under this 
agreement. 

ARTICLE 22 -   SCHOOL BUS OPERATIONS – NOT APPLICABLE TO THIS SOLICITATION 

ARTICLE 23 -  SEISMIC SAFETY - Professional Services - A&E & Construction for new buildings & 
additions, 42 U.S.C. 7701 et seq., 49 C.F.R. part 41, Executive Order (E.O.) 12699 

The contractor agrees that any new building or addition to an existing building will be designed and 
constructed in accordance with the standards for Seismic Safety required in Department of Transportation 
(DOT) Seismic Safety Regulations 49 C.F.R. part 41 and will certify to compliance to the extent required 
by the regulation. The contractor also agrees to ensure that all work performed under this contract, including 
work performed by a subcontractor, is in compliance with the standards required by the Seismic Safety 
regulations and the certification of compliance issued on the project. 

ARTICLE 24 -   SUBSTANCE ABUSE REQUIREMENTS – NOT APPLICABLE TO THIS 
SOLICITATION 

ARTICLE 25 -   TERMINATION - Applies to all contracts >$10,000 if 49 CFR part 18 applies, 2 C.F.R. § 
200.339, 2 C.F.R. part 200, Appendix II (B) 

Termination for Convenience (General Provision) 

The WRA may terminate this contract, in whole or in part, at any time by written notice to the Contractor 
when it is in the WRA’s best interest. The Contractor shall be paid its costs, including contract close-out 
costs, and profit on work performed up to the time of termination. The Contractor shall promptly submit its 
termination claim to WRA to be paid the Contractor. If the Contractor has any property in its possession 
belonging to WRA, the Contractor will account for the same, and dispose of it in the manner WRA directs. 

Termination for Default [Breach or Cause] (General Provision) 

If the Contractor does not deliver supplies in accordance with the contract delivery schedule, or if the 
contract is for services, the Contractor fails to perform in the manner called for in the contract, or if the 
Contractor fails to comply with any other provisions of the contract, the WRA may terminate this contract 
for default. Termination shall be effected by serving a Notice of Termination on the Contractor setting forth 
the manner in which the Contractor is in default. The Contractor will be paid only the contract price for 
supplies delivered and accepted, or services performed in accordance with the manner of performance set 
forth in the contract. 
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If it is later determined by the WRA that the Contractor had an excusable reason for not performing, such 
as a strike, fire, or flood, events which are not the fault of or are beyond the control of the Contractor, the 
WRA, after setting up a new delivery of performance schedule, may allow the Contractor to continue work, 
or treat the termination as a Termination for Convenience. 

Opportunity to Cure (General Provision) 

The WRA, in its sole discretion may, in the case of a termination for breach or default, allow the Contractor 
[an appropriately short period of time] in which to cure the defect. In such case, the Notice of Termination 
will state the time period in which cure is permitted and other appropriate conditions. 

If Contractor fails to remedy to WRA’s satisfaction the breach or default of any of the terms, covenants, or 
conditions of this Contract within [10 days] after receipt by Contractor of written notice from WR setting 
forth the nature of said breach or default, WRA shall have the right to terminate the contract without any 
further obligation to Contractor. Any such termination for default shall not in any way operate to preclude 
WRA from also pursuing all available remedies against Contractor and its sureties for said breach or default. 

Waiver of Remedies for any Breach 

In the event that WRA elects to waive its remedies for any breach by Contractor of any covenant, term or 
condition of this contract, such waiver by WRA shall not limit WRA’s remedies for any succeeding breach 
of that or of any other covenant, term, or condition of this contract. 

Termination for Convenience (Professional or Transit Service Contracts) 

The WRA, by written notice, may terminate this contract, in whole or in part, when it is in the WRA’s 
interest. If this contract is terminated, the WRA shall be liable only for payment under the payment 
provisions of this contract for services rendered before the effective date of termination. 

Termination for Default (Supplies and Service) 

If the Contractor fails to deliver supplies or to perform the services within the time specified in this contract 
or any extension, or if the Contractor fails to comply with any other provisions of this contract, the WRA 
may terminate this contract for default. The WRA shall terminate by delivering to the Contractor a Notice 
of Termination specifying the nature of the default. The Contractor will only be paid the contract price for 
supplies delivered and accepted, or services performed in accordance with the manner or performance set 
forth in this contract. 

If, after termination for failure to fulfill contract obligations, it is determined that the Contractor was not in 
default, the rights and obligations of the parties shall be the same as if the termination had been issued for 
the convenience of the WRA. 

Termination for Default (Transportation Services) 

If the Contractor fails to pick up the commodities or to perform the services, including delivery services, 
within the time specified in this contract or any extension, or if the Contractor fails to comply with any 
other provisions of this contract, the WRA may terminate this contract for default. The WRA shall terminate 
by delivering to the Contractor a Notice of Termination specifying the nature of default. The Contractor 
will only be paid the contract price for services performed in accordance with the manner of performance 
set forth in this contract. 

If this contract is terminated while the Contractor has possession of WRA goods, the Contractor shall, upon 
direction of the WRA, protect and preserve the goods until surrendered to the WRA or its agent. The 
Contractor and WRA shall agree on payment for the preservation and protection of goods. Failure to agree 
on an amount will be resolved under the Dispute clause. 
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If, after termination for failure to fulfill contract obligations, it is determined that the Contractor was not in 
default, the rights and obligations of the parties shall be the same as if the termination had been issued for 
the convenience of the WRA. 

Termination for Default (Construction) 

If the Contractor refuses or fails to prosecute the work or any separable part, with the diligence that will 
ensure its completion within the time specified in this contract or any extension or fails to complete the 
work within this time, or if the Contractor fails to comply with any other provision of this contract, WRA 
may terminate this contract for default. The WRA shall terminate by delivering to the Contractor a Notice 
of Termination specifying the nature of the default. In this event, the WRA may take over the work and 
compete it by contract or otherwise, and may take possession of and use any materials, appliances, and 
plant on the work site necessary for completing the work. The Contractor and its sureties shall be liable for 
any damage to the WRA resulting from the Contractor's refusal or failure to complete the work within 
specified time, whether or not the Contractor's right to proceed with the work is terminated. This liability 
includes any increased costs incurred by the WRA in completing the work. 

The Contractor's right to proceed shall not be terminated nor shall the Contractor be charged with damages 
under this clause if: 

1. The delay in completing the work arises from unforeseeable causes beyond the control and 
without the fault or negligence of the Contractor. Examples of such causes include: acts of God, 
acts of WRA, acts of another contractor in the performance of a contract with WRA, epidemics, 
quarantine restrictions, strikes, freight embargoes; and 

2. The Contractor, within [10] days from the beginning of any delay, notifies WRA in writing of 
the causes of delay. If, in the judgment of WRA, the delay is excusable, the time for completing 
the work shall be extended. The judgment of WRA shall be final and conclusive for the parties, 
but subject to appeal under the Disputes clause(s) of this contract. 

3. If, after termination of the Contractor's right to proceed, it is determined that the Contractor was 
not in default, or that the delay was excusable, the rights and obligations of the parties will be the 
same as if the termination had been issued for the convenience of WRA. 

Termination for Convenience or Default (Architect and Engineering) 

The WRA may terminate this contract in whole or in part, for the WRA’s convenience or because of the 
failure of the Contractor to fulfill the contract obligations. The WRA shall terminate by delivering to the 
Contractor a Notice of Termination specifying the nature, extent, and effective date of the termination. 
Upon receipt of the notice, the Contractor shall (1) immediately discontinue all services affected (unless 
the notice directs otherwise), and (2) deliver to the WRA‘s Contracting Officer all data, drawings, 
specifications, reports, estimates, summaries, and other information and materials accumulated in 
performing this contract, whether completed or in process. WRA has a royalty-free, nonexclusive, and 
irrevocable license to reproduce, publish or otherwise use, all such data, drawings, specifications, reports, 
estimates, summaries, and other information and materials. 

If the termination is for the convenience of the WRA, the WRA’s Contracting Officer shall make an 
equitable adjustment in the contract price but shall allow no anticipated profit on unperformed services. 

If the termination is for failure of the Contractor to fulfill the contract obligations, the WRA may complete 
the work by contact or otherwise and the Contractor shall be liable for any additional cost incurred by the 
WRA. 

If, after termination for failure to fulfill contract obligations, it is determined that the Contractor was not in 
default, the rights and obligations of the parties shall be the same as if the termination had been issued for 
the convenience of WRA. 
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Termination for Convenience or Default (Cost-Type Contracts) 

The WRA may terminate this contract, or any portion of it, by serving a Notice of Termination on the 
Contractor. The notice shall state whether the termination is for convenience of WRA or for the default of 
the Contractor. If the termination is for default, the notice shall state the manner in which the Contractor 
has failed to perform the requirements of the contract. The Contractor shall account for any property in its 
possession paid for from funds received from the WRA, or property supplied to the Contractor by the WRA. 
If the termination is for default, the WRA may fix the fee, if the contract provides for a fee, to be paid the 
Contractor in proportion to the value, if any, of work performed up to the time of termination. The 
Contractor shall promptly submit its termination claim to the WRA and the parties shall negotiate the 
termination settlement to be paid the Contractor. 

If the termination is for the convenience of WRA, the Contractor shall be paid its contract close-out costs, 
and a fee, if the contract provided for payment of a fee, in proportion to the work performed up to the time 
of termination.  If, after serving a Notice of Termination for Default, the WRA determines that the 
Contractor has an excusable reason for not performing, the WRA, after setting up a new work schedule, 
may allow the Contractor to continue work, or treat the termination as a Termination for Convenience. 

ARTICLE 26 -   VIOLATION AND BREACH OF CONTRACT - Applies to all Contracts >$250,000, 2 
C.F.R. § 200.3262 C.F.R. part 200, Appendix II (A), Rights and Remedies of the WRA 

The WRA shall have the following rights in the event that the WRA deems the Contractor guilty of a breach 
of any term under the Contract. 

1. The right to take over and complete the work or any part thereof as agency for and at the expense 
of the Contractor, either directly or through other contractors. 

2. The right to cancel this Contract as to any or all of the work yet to be performed. 

3. The right to specific performance, an injunction or any other appropriate equitable remedy. 

4. The right to money damages. 

Rights and Remedies of Contractor 

Inasmuch as the Contractor can be adequately compensated by money damages for any breach of this 
Contract, which may be committed by the WRA, the Contractor expressly agrees that no default, act or 
omission of the WRA shall constitute a material breach of this Contract, entitling Contractor to cancel or 
rescind the Contract (unless the WRA directs Contractor to do so) or to suspend or abandon performance. 

Remedies 

Substantial failure of the Contractor to complete the Project in accordance with the terms of this Agreement 
will be a default of this Agreement. In the event of a default, the WRA will have all remedies in law and 
equity, including the right to specific performance, without further assistance, and the rights to termination 
or suspension as provided herein. The Contractor recognizes that in the event of a breach of this Agreement 
by the Contractor before the WRA takes action contemplated herein, the WRA will provide the Contractor 
with sixty (60) days written notice that the WRA considers that such a breach has occurred and will provide 
the Contractor a reasonable period of time to respond and to take necessary corrective action. 

Disputes 

Example 1: Disputes arising in the performance of this Contract that are not resolved by agreement of the 
parties shall be decided in writing by the authorized representative of WRA. This decision shall be final 
and conclusive unless within [10] days from the date of receipt of its copy, the Contractor mails or otherwise 
furnishes a written appeal to the [title of employee]. In connection with any such appeal, the Contractor 
shall be afforded an opportunity to be heard and to offer evidence in support of its position.  The decision 
of the WRA shall be binding upon the Contractor and the Contractor shall abide be the decision. 
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Example 2: The WRA and the Contractor intend to resolve all disputes under this Agreement to the best 
of their abilities in an informal manner. To accomplish this end, the parties will use an Alternative Dispute 
Resolution process to resolve disputes in a manner designed to avoid litigation. In general, the parties 
contemplate that the Alternative Dispute Resolution process will include, at a minimum, an attempt to 
resolve disputes through communications between their staffs, and, if resolution is not reached at that level, 
a procedure for review and action on such disputes by appropriate management level officials within the 
WRA and the Contractor’s organization. 

In the event that a resolution of the dispute is not mutually agreed upon, the parties can agree to mediate 
the dispute or proceed with litigation. Notwithstanding any provision of this section, or any other provision 
of this Contract, it is expressly agreed and understood that any court proceeding arising out of a dispute 
under the Contract shall be heard by a Court de novo and the court shall not be limited in such proceeding 
to the issue of whether the Authority acted in an arbitrary, capricious or grossly erroneous manner. 

Pending final settlement of any dispute, the parties shall proceed diligently with the performance of the 
Contract, and in accordance with the WRA’s direction or decisions made thereof. 

Performance during Dispute 

Unless otherwise directed by WRA, Contractor shall continue performance under this Contract while 
matters in dispute are being resolved. 

Claims for Damages 

Should either party to the Contract suffer injury or damage to person or property because of any act or 
omission of the party or of any of its employees, agents or others for whose acts it is legally liable, a claim 
for damages therefor shall be made in writing to such other party within a reasonable time after the first 
observance of such injury or damage. 

Remedies 

Unless this Contract provides otherwise, all claims, counterclaims, disputes and other matters in question 
between the WRA and the Contractor arising out of or relating to this agreement or its breach will be decided 
by arbitration if the parties mutually agree, or in a court of competent jurisdiction within the State in which 
the WRA is located. 

Rights and Remedies 

The duties and obligations imposed by the Contract documents and the rights and remedies available 
thereunder shall be in addition to and not a limitation of any duties, obligations, rights and remedies 
otherwise imposed or available by law. No action or failure to act by the WRA or Contractor shall constitute 
a waiver of any right or duty afforded any of them under the Contract, nor shall any such action or failure 
to act constitute an approval of or acquiescence in any breach thereunder, except as may be specifically 
agreed in writing. 

ARTICLE 27 -   FEDERAL CHANGES - Applies to all Contracts, 49 CFR Part 18 

Federal Changes - Contractor shall at all times comply with all applicable FTA regulations, policies, 
procedures and directives, including without limitation those listed directly or by reference in the Master 
Agreement between Purchaser and FTA, as they may be amended or promulgated from time to time during 
the term of this contract. Contractor's failure to so comply shall constitute a material breach of this contract. 

ARTICLE 28 -   INCORPORATION OF FEDERAL TRANSIT ADMINISTRATION (FTA) TERMS - 
Applies to all Contracts 

Incorporation of Federal Transit Administration (FTA) Terms - The preceding provisions include, in 
part, certain Standard Terms and Conditions required by DOT, whether or not expressly set forth in the 
preceding contract provisions. All contractual provisions required by DOT, as set forth in FTA Circular 

http://www.fta.dot.gov/16874_16882_ENG_HTML.htm
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Federally Required Contract Articles 
00 73 73 - 34 

 

4220.1.F are hereby incorporated by reference. Anything to the contrary herein notwithstanding, all FTA 
mandated terms shall be deemed to control in the event of a conflict with other provisions contained in this 
Agreement. The Contractor shall not perform any act, fail to perform any act, or refuse to comply with any 
the WRA requests which would cause the WRA to be in violation of the FTA terms and conditions. 

ARTICLE 29 -   AMERICANS WITH DISABILITIES ACT (ADA) - Applies to All A&E; 
Operations/Management/Subrecipients; Rolling Stock; Construction; Materials and Supplies 
Contracts 

ADA Access - This requirement applies to contracts for Architectural and Engineering Services. The 
contractor agrees to comply with the requirements of 49 U.S.C. § 5301 (d), which states the Federal policy 
that the elderly and persons with disabilities have the same right as other persons to use mass transportation 
service and facilities, and that special efforts shall be made in planning and designing those services and 
facilities to implement that policy. The contractor also agrees to comply with all applicable requirements 
of section 504 of the Rehabilitation Act of 1973, as amended, 29 U.S.C. § 794, which prohibits 
discrimination on the basis of handicaps, with the Americans with Disabilities Act of 1990 (ADA), as 
amended, 42 U.S.C. §§ 12101 et seq., which requires that accessible facilities and services be made 
available to persons with disabilities, including any subsequent amendments to that Act, and with the 
Architectural Barriers act of 1968, as amended, 42 U.S.C. §§ 4151 et seq., which requires that buildings 
and public accommodations be accessible to persons with disabilities, including any subsequent 
amendments to that Act. In addition, the contractor agrees to comply with any and all applicable 
requirements issued by the FTA, DOT, DOJ, U.S. GSA, U.S. EEOC, U.S. FCC, any subsequent 
amendments thereto and any other nondiscrimination statute(s) that may apply to the Project. 

ARTICLE 30 -  CONFORMANCE WITH ITS NATIONAL ARCHITECTURE – NOT APPLICABLE 
TO THIS SOLICITATION 

ARTICLE 31 -  DAVIS-BACON AND COPELAND ANTI-KICKBACK ACTS - Applies to Construction 
Contracts Valued over $2,000 

31.1 Minimum wages 

31.1.1 All laborers and mechanics employed or working upon the site of the work (or under the United 
States Housing Act of 1937 or under the Housing Act of 1949 in the construction or development of 
the project), will be paid unconditionally and not less often than once a week, and without subsequent 
deduction or rebate on any account (except such payroll deductions as are permitted by regulations 
issued by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages 
and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates 
not less than those contained in the wage determination of the Secretary of Labor which is attached 
hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist 
between the contractor and such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) 
of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers 
or mechanics, subject to the provisions of paragraph 31.1.4 of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, 
funds, or programs which cover the particular weekly period, are deemed to be constructively made 
or incurred during such weekly period. Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for the classification of work actually 
performed, without regard to skill, except as provided in 29 CFR Part 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification may be compensated at the rate specified 
for each classification for the time actually worked therein: Provided that the employer's payroll 
records accurately set forth the time spent in each classification in which work is performed. The 
wage determination (including any additional classifications and wage rates conformed under 
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paragraph 31.1.2 of this section and the Davis-Bacon poster (WH-1321) shall be posted at all times 
by the contractor and its subcontractors at the site of the work in a prominent and accessible place 
where it can be easily seen by the workers. 

31.1.2  

31.1.2.1 The contracting officer shall require that any class of laborers or mechanics, including helpers, 
which is not listed in the wage determination and which is to be employed under the contract shall be 
classified in conformance with the wage determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits therefore only when the following criteria 
have been met: 

1. Except with respect to helpers as defined as 29 CFR 5.2(n)(4), the work to be performed by the 
classification requested is not performed by a classification in the wage determination. 

2. The classification is utilized in the area by the construction industry. 

3. The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship 
to the wage rates contained in the wage determination. 

4. With respect to helpers as defined in 29 CFR 5.2(n)(4), such a classification prevails in the area 
in which the work is performed. 

31.1.2.2 If the contractor and the laborers and mechanics to be employed in the classification (if known), 
or their representatives, and the contracting officer agree on the classification and wage rate (including 
the amount designated for fringe benefits where appropriate), a report of the action taken shall be sent 
by the contracting officer to the Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, Washington, DC 20210. The Administrator, or 
an authorized representative, will approve, modify, or disapprove every additional classification 
action within 30 days of receipt and so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is necessary. 

31.1.2.3 In the event the contractor, the laborers or mechanics to be employed in the classification or their 
representatives, and the contracting officer do not agree on the proposed classification and wage rate 
(including the amount designated for fringe benefits, where appropriate), the contracting officer shall 
refer the questions, including the views of all interested parties and the recommendation of the 
contracting officer, to the Administrator for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and so advise the contracting 
officer or will notify the contracting officer within the 30-day period that additional time is necessary. 

31.1.2.4 The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 
31.1.2.2 or 31.1.2.3 of this section, shall be paid to all workers performing work in the classification 
under this contract from the first day on which work is performed in the classification. 

31.1.3 Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics 
includes a fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the 
benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly 
cash equivalent thereof. 

31.1.4 If the contractor does not make payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the amount of any costs reasonably 
anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, that the applicable standards 
of the Davis-Bacon Act have been met. The Secretary of Labor may require the contractor to set aside 
in a separate account assets for the meeting of obligations under the plan or program. 

31.1.5  
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31.1.5.1 The contracting officer shall require that any class of laborers or mechanics which is not listed in 
the wage determination and which is to be employed under the contract shall be classified in 
conformance with the wage determination. The contracting officer shall approve an additional 
classification and wage rate and fringe benefits therefor only when the following criteria have been 
met: 

1. The work to be performed by the classification requested is not performed by a classification in 
the wage determination; and 

2. The classification is utilized in the area by the construction industry; and 

3. The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship 
to the wage rates contained in the wage determination. 

31.1.5.2 If the contractor and the laborers and mechanics to be employed in the classification (if known), 
or their representatives, and the contracting officer agree on the classification and wage rate (including 
the amount designated for fringe benefits where appropriate), a report of the action taken shall be sent 
by the contracting officer to the Administrator of the Wage and Hour Division, Employment 
Standards Administration, Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every additional classification action within 30 
days of receipt and so advise the contracting officer or will notify the contracting officer within the 
30-day period that additional time is necessary. 

31.1.5.3 In the event the contractor, the laborers or mechanics to be employed in the classification or their 
representatives, and the contracting officer do not agree on the proposed classification and wage rate 
(including the amount designated for fringe benefits, where appropriate), the contracting officer shall 
refer the questions, including the views of all interested parties and the recommendation of the 
contracting officer, to the Administrator for determination. The Administrator, or an authorized 
representative, will issue a determination with 30 days of receipt and so advise the contracting officer 
or will notify the contracting officer within the 30-day period that additional time is necessary. 

31.1.5.4 The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 
31.1.5.2 or 31.1.5.3 of this section, shall be paid to all workers performing work in the classification 
under this contract from the first day on which work is performed in the classification. 

31.2 Withholding - The Worcester Redevelopment Authority shall upon its own action or upon written 
request of an authorized representative of the Department of Labor withhold or cause to be withheld 
from the contractor under this contract or any other Federal contract with the same prime contractor, 
or any other federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which 
is held by the same prime contractor, so much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, 
employed by the contractor or any subcontractor the full amount of wages required by the contract. 
In the event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, 
employed or working on the site of the work (or under the United States Housing Act of 1937 or 
under the Housing Act of 1949 in the construction or development of the project), all or part of the 
wages required by the contract, the Worcester Redevelopment Authority may, after written notice to 
the contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of funds until such violations have ceased. 

31.3 Payrolls and basic records 

31.3.1 Payroll and basic records relating thereto shall be maintained by the contractor during the course 
of the work and preserved for a period of three years thereafter for all laborers and mechanics working 
at the site of the work (or under the United States Housing Act of 1937, or under the Housing Act of 
1949, in the construction or development of the project). Such records shall contain the name, address, 
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and social security number of each such worker, his or her correct classification, hourly rates of wages 
paid (including rates of contributions or costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and 
weekly number of hours worked, deductions made and actual wages paid. Whenever the Secretary of 
Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits under a plan or program described 
in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which show that 
the commitment to provide such benefits is enforceable, that the plan or program is financially 
responsible, and that the plan or program has been communicated in writing to the laborers or 
mechanics affected, and records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees under approved programs shall 
maintain written evidence of the registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and the ratios and wage rates prescribed in 
the applicable programs. 

31.3.2  

31.3.2.1 The contractor shall submit weekly for each week in which any contract work is performed a copy 
of all payrolls to the Worcester Redevelopment Authority for transmission to the Federal Transit 
Administration. The payrolls submitted shall set out accurately and completely all of the information 
required to be maintained under section 5.5(a)(3)(i) of Regulations, 29 CFR part 5. This information 
may be submitted in any form desired. Optional Form WH-347 is available for this purpose and may 
be purchased from the Superintendent of Documents (Federal Stock Number 029-005-00014-1), U.S. 
Government Printing Office, Washington, DC 20402. The prime contractor is responsible for the 
submission of copies of payrolls by all subcontractors. 

31.3.2.2 Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the 
contractor or subcontractor or his or her agent who pays or supervises the payment of the persons 
employed under the contract and shall certify the following: 

1. That the payroll for the payroll period contains the information required to be maintained 
under section 5.5(a)(3)(i) of Regulations, 29 CFR part 5 and that such information is correct and 
complete; 

2. That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the 
contract during the payroll period has been paid the full weekly wages earned, without rebate, 
either directly or indirectly, and that no deductions have been made either directly or indirectly 
from the full wages earned, other than permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

3. That each laborer or mechanic has been paid not less than the applicable wage rates and fringe 
benefits or cash equivalents for the classification of work performed, as specified in the applicable 
wage determination incorporated into the contract. 

31.3.2.3 The weekly submission of a properly executed certification set forth on the reverse side of 
Optional Form WH-347 shall satisfy the requirement for submission of the "Statement of 
Compliance" required by paragraph 31.3.2.2 of this section. 

31.3.2.4 The falsification of any of the above certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under section 1001 of title 18 and section 231 of title 31 of the United 
States Code. 

31.3.3 The contractor or subcontractor shall make the records required under paragraph 31.3.1 of this 
section available for inspection, copying, or transcription by authorized representatives of the Federal 
Transit Administration or the Department of Labor, and shall permit such representatives to interview 
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employees during working hours on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the suspension 
of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may be grounds for debarment action pursuant 
to 29 CFR 5.12. 

31.4 Apprentices and Trainees 

31.4.1 Apprentices - Apprentices will be permitted to work at less than the predetermined rate for the 
work they performed when they are employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of Labor, Employment and Training 
Administration, Bureau of Apprenticeship and Training, or with a State Apprenticeship Agency 
recognized by the Bureau, or if a person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship program, who is not individually registered in 
the program, but who has been certified by the Bureau of Apprenticeship and Training or a State 
Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an 
apprentice. The allowable ratio of apprentices to journeymen on the job site in any craft classification 
shall not be greater than the ratio permitted to the contractor as to the entire work force under the 
registered program. Any worker listed on a payroll at an apprentice wage rate, who is not registered 
or otherwise employed as stated above, shall be paid not less than the applicable wage rate on the 
wage determination for the classification of work actually performed. In addition, any apprentice 
performing work on the job site in excess of the ratio permitted under the registered program shall be 
paid not less than the applicable wage rate on the wage determination for the work actually performed. 
Where a contractor is performing construction on a project in a locality other than that in which its 
program is registered, the ratios and wage rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered program shall be observed. Every 
apprentice must be paid at not less than the rate specified in the registered program for the apprentice's 
level of progress, expressed as a percentage of the journeymen hourly rate specified in the applicable 
wage determination. Apprentices shall be paid fringe benefits in accordance with the provisions of the 
apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices 
must be paid the full amount of fringe benefits listed on the wage determination for the applicable 
classification. If the Administrator of the Wage and Hour Division of the U.S. Department of Labor 
determines that a different practice prevails for the applicable apprentice classification, fringes shall 
be paid in accordance with that determination. In the event the Bureau of Apprenticeship and Training, 
or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an apprenticeship 
program, the contractor will no longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program is approved. 

31.4.2 Trainees - Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than 
the predetermined rate for the work performed unless they are employed pursuant to and individually 
registered in a program which has received prior approval, evidenced by formal certification by the 
U.S. Department of Labor, Employment and Training Administration. The ratio of trainees to 
journeymen on the job site shall not be greater than permitted under the plan approved by the 
Employment and Training Administration. Every trainee must be paid at not less than the rate 
specified in the approved program for the trainee's level of progress, expressed as a percentage of the 
journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid fringe 
benefits in accordance with the provisions of the trainee program. If the trainee program does not 
mention fringe benefits, trainees shall be paid the full amount of fringe benefits listed on the wage 
determination unless the Administrator of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits for apprentices. Any employee listed 
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on the payroll at a trainee rate who is not registered and participating in a training plan approved by 
the Employment and Training Administration shall be paid not less than the applicable wage rate on 
the wage determination for the classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the registered program shall be 
paid not less than the applicable wage rate on the wage determination for the work actually performed. 
In the event the Employment and Training Administration withdraws approval of a training program, 
the contractor will no longer be permitted to utilize trainees at less than the applicable predetermined 
rate for the work performed until an acceptable program is approved. 

31.4.3 Equal employment opportunity - The utilization of apprentices, trainees and journeymen under 
this part shall be in conformity with the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

31.5 Compliance with Copeland Act requirements - The contractor shall comply with the requirements 
of 29 CFR part 3, which are incorporated by reference in this contract. 

31.6 Subcontracts - The contractor or subcontractor shall insert in any subcontracts the clauses contained 
in 29 CFR 5.5(a)(1) through (10) and such other clauses as the Federal Transit Administration may 
by appropriate instructions require, and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime contractor shall be responsible for the compliance 
by any subcontractor or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

31.7 Contract termination: debarment - A breach of the contract clauses in 29 CFR 5.5 may be grounds 
for termination of the contract, and for debarment as a contractor and a subcontractor as provided in 
29 CFR 5.12. 

31.8 Compliance with Davis-Bacon and Related Act requirements - All rulings and interpretations of 
the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 

31.9 Disputes concerning labor standards - Disputes arising out of the labor standards provisions of this 
contract shall not be subject to the general disputes clause of this contract. Such disputes shall be 
resolved in accordance with the procedures of the Department of Labor set forth in 29 CFR parts 5, 
6, and 7. Disputes within the meaning of this clause include disputes between the contractor (or any 
of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the employees or 
their representatives. 

31.10   Certificate of eligibility 

31.10.1 By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person 
or firm who has an interest in the contractor's firm is a person or firm ineligible to be awarded 
Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

31.10.2 No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

31.10.3 The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 

ARTICLE 32 -   VETERANS HIRING PREFERENCE - 49 U.S.C. 5325(k) et seq., Applies to 
Construction Contracts >$150,000 

Veterans Employment - WRAs and sub-WRAs of Federal financial assistance under this chapter shall 
ensure that contractors working on a capital project funded using such assistance give a hiring preference, 
to the extent practicable, to veterans (as defined in section 2108 of title 5) who have the requisite skills and 
abilities to perform the construction work required under the contract. This subsection shall not be 
understood, construed or enforced in any manner that would require an employer to give a preference to 

https://www.law.cornell.edu/uscode/text/5/2108
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any veteran over any equally qualified applicant who is a member of any racial or ethnic minority, female, 
an individual with a disability, or a former employee. 

ARTICLE 33 -   NOTICE TO FTA AND U.S. DOT INSPECTOR GENERAL OF INFORMATION 
RELATED TO FRAUD, WASTE, ABUSE, OR OTHER LEGAL MATTERS - Applies 
to All Contracts in excess of $25,000, FTA Master Agreement §39(b) 

If a current or prospective legal matter that may affect the Federal Government emerges, the Contractor 
must promptly notify the Worcester Redevelopment Authority (WRA), which will promptly notify the FTA 
Chief Counsel and FTA Regional Counsel for the Region in which the WRA is located. The Contractor 
must include an equivalent provision in its sub-agreements at every tier, for any agreement that is a “covered 
transaction” according to 2 C.F.R. §§ 180.220 and 1200.220. 

1. The types of legal matters that require notification include, but are not limited to, a major dispute, 
breach, default, litigation, or naming the Federal Government as a party to litigation or a legal 
disagreement in any forum for any reason. 

2. Matters that may affect the Federal Government include, but are not limited to, the Federal 
Government’s interests in the Award, the accompanying Underlying Agreement between the 
FTA and the WRA, and any Amendments thereto, or the Federal Government’s administration 
or enforcement of federal laws, regulations, and requirements. 

Additional Notice to U.S. DOT Inspector General. The Contractor must promptly notify the WRA, which 
will promptly notify the U.S. DOT Inspector General in addition to the FTA Chief Counsel or Regional 
Counsel for the Region in which the WRA is located, if the Contractor has knowledge of potential fraud, 
waste, or abuse occurring on a Project receiving assistance from FTA. The notification provision applies if 
a person has or may have submitted a false claim under the False Claims Act, 31 U.S.C. § 3729, et seq., or 
has or may have committed a criminal or civil violation of law pertaining to such matters as fraud, conflict 
of interest, bid rigging, misappropriation or embezzlement, bribery, gratuity, or similar misconduct 
involving federal assistance. This responsibility occurs whether the Project is subject to this Agreement or 
another agreement with the WRA involving a principal, officer, employee, agent, or Third-Party Participant 
of the Contractor. It also applies to subcontractors at any tier. Knowledge, as used in this paragraph, 
includes, but is not limited to, knowledge of a criminal or civil investigation by a Federal, state, or local law 
enforcement or other investigative agency, a criminal indictment or civil complaint, or probable cause that 
could support a criminal indictment, or any other credible information in the possession of the Contractor. 
In this paragraph, “promptly” means to refer information without delay and without change. This 
notification provision applies to all divisions of the Contractor, including divisions tasked with law 
enforcement or investigatory functions. 

ARTICLE 34 -   PROHIBITION ON CERTAIN TELECOMMUNICATIONS AND VIDEO 
SURVEILLANCE SERVICES OR EQUIPMENT - Applies to All Procurements, 2 CFR 
200.216 

The contractor is prohibited from obligating or expending Federal funds to: 

34.1 Procure or obtain. 

34.2 Extend or renew a contract to procure or obtain. 

34.3 Enter into a contract (or extend or renew a contract) to procure or obtain equipment, services, or 
systems that use covered telecommunications equipment or services as a substantial or essential 
component of any system, or as critical technology as part of any system. As described in Public Law 
115-232, section 889, “covered telecommunications equipment or services” is: 

34.3.1 Telecommunications equipment provided by Huawei Technologies Company or ZTE 
Corporation (or any subsidiary or affiliate of such entities) 



 
 

Federally Required Contract Articles 
00 73 73 - 41 

 

34.3.2 For the purpose of public safety, security of government facilities, physical security surveillance 
of critical infrastructure, and other national security purposes, video surveillance and 
telecommunications equipment produced by Hytera Communications Corporation, Hangzhou 
Hikvision Digital Technology Company, or Dahua Technology Company (or any subsidiary or 
affiliate of such entities). 

34.3.3 Telecommunications or video surveillance services provided by such entities or using such 
equipment. 

34.3.4 Telecommunications or video surveillance equipment or services produced or provided by an 
entity that the Secretary of Defense, in consultation with the Director of National Intelligence or the 
Director of the Federal Bureau of Investigation, reasonably believes to be an entity owned or 
controlled by, or otherwise connected to, the government of a covered foreign country. 

The contractor shall not provide covered telecommunications equipment or services in the performance of 
this contract. 



 
 
Union Station – Maintenance: HVAC Services     September 30, 2026 
 WORCESTER REDEVELOPEMENT AUTHORITY 

Summary of Work 
01 01 00 - 1 

 

 
 

 
The work to be performed under this specification shall include the furnishing of labor, materials, equipment, and 
supervision necessary for the servicing of all HVAC & REFRIGERATION related equipment at Union Station 
which is managed by the Worcester Development Authority (WRA). 
 
• The contractor is requested to quote an hourly rate and an overtime rate for emergency services. 
• Response time to emergency call must not exceed two (2) hours 
• Service shall be provided 24 hours per day, 365 days per year.  
• All repair work will be on an as needed basis. 
• The Worcester Redevelopment Authority will not pay for a vehicle charge. 

Work will include, but not be limited to: 
 

• Installation, Maintenance and Repair of heating and cooling systems, hot water heaters, furnaces (gas, 
electric, oil), heat pumps, boilers, etc. 

• Installation, Maintenance and Repair of air conditioners, air filters, air filters, air filtration systems, central 
air systems and rooftop air conditioners. 

• Installation, Maintenance and Repair of commercial refrigeration equipment, ice machines, reach-in 
freezers and coolers, walk-in freezers and coolers, refrigeration repair and replacement. 

• Minimum five (5) years in business under current DBA 
• Minimum four (4) licensed HVAC & Refrigeration Technicians 

 
MATERIALS/SUPPLIES 

It will be the requirement of the contractor to provide all the tools and equipment needed to do the job. The 
worker must bring the proper and basic tools and supplies as is applicable with them when they first visit the 
site. The WRA or the City of Worcester shall not be charged for the use of the equipment that the contractor may 
need to complete a job. The WRA or the City of Worcester shall not be responsible for any of the worker's 
equipment that is lost, stolen, or damaged. The WRA or the City of Worcester shall not be responsible for any 
vehicle charges. 

 
The worker shall obtain any supplies he will need to complete the job at the most expeditious and cost effective 
location to the site. Another factor in determining where the supply shall be obtained will be the availability of 
the supply. The WRA or the City of Worcester cannot be charged in excess of the net cost of the material to the 
contractor plus an allowance for overhead and profit-cost plus. The net cost of the material is defined as the price 
that the contractor was charged. The WRA or the City of Worcester pays no sales tax therefore the net cost must 
reflect this. The contractor’s mark-up may not exceed the stated amount in this bid. 

 
The contractor may use the site's existing services if they are available in order to complete a job. This would 
include water and electricity. This may be withdrawn if it is determined by the WRA or the City of Worcester 
that the contractor is abusing the privilege. The contractor may be charged for the use of the services if it is 
determined that the contractor is abusing the privilege. 

COMPLETED WORK 

SPECIFICATIONS FOR MAINTENANCE: HVAC SERVICES/CITY  
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All work must be completed and tested. It must be left in full operating order. It must be left in a safe condition 
where no harm can come to any person because of a lack of ordinary care. Its operation or condition must be 
tested in the presence of a custodian. It will be the responsibility of the worker to test the operation of the 
equipment/repair or prove the work was successfully completed in the presence of the custodian. This must be 
noted on the order/service slip. The WRA representative will sign this slip. 

 
CORRECTION TO WORK 

 
If the WRA or the City of Worcester, at its sole discretion, feels that the work performed by the vendor is not 
adequate then the City will notify the vendor of this in writing. The vendor will have 5 business days to respond 
and make necessary corrections. If the vendor fails to do this, then this will be grounds for cancellation of this 
contract. 
The WRA or the City of Worcester may remedy the problem by hiring an outside vendor to complete/correct the 
job. The contracting vendor may be charged for these corrective services. If the contractor fails to correct 
defective work or persistently fails to carry out the work in accordance with the contract documents, the WRA or 
the City of Worcester will cause this contract to be terminated. 

WARRANTIES/GUARANTEES 

It is understood that no HVAC repair can be guaranteed for any amount of time. However, the best effort should 
be made to ensure that any repair work will perform properly for a reasonable amount of time following the 
repair. 

 
ESTIMATES 

 
It will be required that the contractor provide the City of Worcester with a free written estimate to perform work. 
The site must be visited. The proposal shall contain: 

 
Name and location of building 
Total cost (labor and materials) 
Breakdown of costs (labor - # of men, # of hours, materials - types and amounts) 
Special equipment needed 
Other special conditions 
Specify what work is to be done 
Number of hours/days to complete job 

                Number of hours/days to start job after receiving authorization 

If the proposal is accepted, the work shall be done on time and the materials not to exceed the quoted price. 
Actual service slips will be needed with the final invoice. 

  

SERVICE SLIPS 

It will be required that each time a serviceperson enters a building to do work, a service slip/work order must be 
filled out describing the work. The slip must include but is not limited to the following information: 

 
 Company's Name: 
 Address: 
 Telephone #: 
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 Worker's Complete Name: 
 Specify exactly what work was performed. Give specific details about the roof and its related 

characteristics as is possible. 
 Specify exactly where the work was performed in the building. Give panel numbers or room number as is 

appropriate. 
 Specify any and all materials that were used and the amounts that were used. Also, specify the 

manufacturer, type, model number and any other pertinent information about the material(s) used. 
 Specify the cause of failure in the first place. Note any outstanding items/problems that still exist. 
 Specify the starting time and the completion time of the work that was performed. Also, include the date 

on which it was done. 
 Specify the exact number of hours/minutes the tradesman was on site while working on the problem. 
 Specify if the worker plans on returning to complete the work by the next day(s), week. 
 Specify as a suggestion any extra work that may be needed soon to ensure proper operation or 

maintenance. 
 

INVOICES 
 

No invoices will be paid without the proper information attached. It will be required that all invoices be prepared 
in the following manner: 

 
 The copy of the service slip must accompany the invoice. 

The WRA and the City of Worcester can only be invoiced after all the work has been completed. All pertinent 
information must be on the invoice: 

 
Number of hours worked 
Multiply this by the hourly rate 
Any and all materials used for the job with their individual prices 
Prices and brief description of work that was done.  
If the contracting vendor uses materials or services from an outside vendor the invoice must state the 
cost for those items to the contracting vendor plus no more than the quoted profit percent amount. If the 
contractor quotes a percent off discount price, the 
invoice must state the list price with the discount price that will be charged to the WRA. It must be dated 
properly and accurately. 

 
If work is completed to the dissatisfaction of the City of Worcester, it may be held up for payment. When the 
problem is corrected then the invoice will be processed. 

All invoices must be mailed to the originating department / division within 10 days after completion of job.  

 
Department of Public Facilities  
50 Office Manny Familia Way 
Worcester, MA 01605 
dpfacctspayable@worcesterma.gov 

 
 

mailto:dpfacctspayable@worcesterma.gov
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OVERCHARGING (MATERIALS) 
 

If the WRA or the City of Worcester has any questions as to the validity of an invoice, the WRA or the City of 
Worcester will notify the vendor of this in writing. The vendor will have 5 business days to answer any and all 
questions and to provide proof of such items as: 

 
 Materials/outside services 
 Copy of invoice stating the amount that the vendor was charged for supplies/services etc. Invoice must be 

a legitimate copy to be forwarded to the Worcester Redevelopment Authority. 
 The invoice must be dated. 
 The invoice must have the company's name and address and telephone number along with a contact 

person's name. 
 Proof that the invoice was paid by the contracting company. 

The Purchasing Division, at the time of bid opening, may request information regarding percent off discount price 
of materials. The Worcester Redevelopment Authority may request from the contracting vendor a copy of any list 
price from the company with which the vendor conducts his business for materials. The purpose of this is to 
confirm the contractor's cost to the city. 

 
THE WORCESTER REDEVELOPMENT AUTHORITY RESERVES THE RIGHT TO PERFORM RANDOM 
PRICE AUDITS. 

 
HOURLY RATE/OVERTIME RATE 

 
Under the terms of this contract the perspective vendor must quote a regular labor rate per hour for any work done 
between 7 a.m. and 4 p.m. Monday through Friday. For any work done between 4 p.m. and 7 a.m. Monday 
through Friday and all day Saturday the perspective bidder must quote an overtime rate equal to one half times the 
regular rate or less. This overtime rate will be at the contractor's discretion but cannot exceed the limit specified. 
A double time rate equal to twice the regular rate or less will be required for all work done on Sundays and 
holidays. Again, the double time rate will be at the contractor's discretion but cannot exceed the limit specified. 
The overtime rates are for emergencies only. 

NO SINGLE JOB TO EXCEED $10,000.00. 
MILEAGE 

 
The WRA or the City of Worcester cannot be charged for any time, mileage fees or other costs while a tradesman 
is traveling to and from a site. The vendor shall take into account this cost in his hourly rate when he bids. Time 
begins when the tradesman arrives at the site and ends when he leaves the site. 

 
The WRA or the City of Worcester can be charged an amount based solely on the quoted hourly rate for picking 
up any parts or supplies needed in order to correct the problem. 

 
MANDATORY MEETING 

 
Under the terms of this contract it will be required that a representative from the company meet with the WRA 
Facilities team after the contract has been signed and approved in order to discuss procedures for service, the 
terms of the contract and any other questions either party may have. This will be an introductory meeting. 
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CONTACT INFORMATION 
 

Under no circumstances shall any service calls be received by the contractor by any source other than those listed 
below. The contractor shall make no plans to repair any item in any city building without the explicit permission. 

 
For service calls or information the WRA and the City of Worcester will need contact sources. Service must be 
provided 24 hours per day/7 days per week. 
 

REGULAR SERVICE CALLS 
 

Primary Contact:  
Person for requesting 
service: 

 

Person's title:  
Person's telephone #(s):  

 

Secondary Contact  
Person for requesting 
service: 

 

Person's title:  

Person's telephone #(s):  
 

 
 

AFTER HOURS/SATURDAY/SUNDAY/HOLIDAY CALLS 

For emergency calls Monday through Friday, between 4 p.m. and 7 a.m. and Saturday, Sunday and legal holidays, 
the contact person(s) will be: 

 
Primary Contact:  
Person for requesting service:  
Person's title:  
Person's telephone #(s):  

 
Secondary Contact  
Person for requesting service:  
Person's title:  
Person's telephone #(s):  

 

 
 
NO WORK may be subcontracted for any reason without explicit permission of the WRA or the City of Worcester. 

All calls must be returned within one hour. 

All calls must be returned within one hour. 
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