PURCHASING DIVISION SEALED BID NO. CR-8861-M7
CITY OF WORCESTER
MASSACHUSETTS 01608-1895 DATE: November 3, 2026
ROOM 201 - CITY HALL
PHONE (508) 799-1220 CITY OF WORCESTER
Christopher J. Gagliastro, MCPPO
SEALED BID INVITATION Purchasing Agent
(Labor, - Filed Sub-Bids NOT Required)
M.G.L. Chapter 30, §39M / Buyer: Stephen R. McDonald
M.G.L. Chapter 149, s.44A (C)

All bids are subject to the terms and conditions and specificity herein set forth.

COMPLETE FORM FOR GENERAL BID (ENCLOSED) MUST BE SUBMITTED IN A SEALED ENVELOPE.:

DATE: November 25, 2026 TIME: 10:00 A.M. LOCAL TIME

PLACE:  Purchasing Division, Room 201, City Hall, Worcester, Massachusetts

MARK SEALED ENVELOPE "Sealed Bid No. CR-8861-M7, Guardrail Repair and Installation/DPW”

The name and address of the bidder must appear in the upper left-hand corner of the envelope. The City of Worcester is not
responsible for bids not properly marked.

This contract will include all tree stump grinding services for a period of one year from date of contract. This contract may be
renewed for two additional one-year periods, at the sole discretion of the City, the option of which will be determined by the City
at the end of the current contract year. Please refer to page 67 for renewal disclosure.
A COMPLETE BID PACKAGE SUBMISSION CONSISTS OF THE FOLLOWING:

=  Form for General Bid (61-73)

= Bid Security (5% of Total Bid)

» Other Forms as required by City of Worcester

OTHER CONDITIONS:

e Please go to (www.worcesterma.gov) to review bid results following bid due date.

e All questions must be referred in writing to Stephen R. McDonald via email at MCDONALDS@worcesterma.gov
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ARTICLE 101: INSTRUCTIONS TO BIDDERS
SECTION 1 - INTRODUCTION; DEFINITIONS

1.1 In accordance with an Advertisement for Bids, the City of Worcester (the "Owner") has invited bids for
the project described in the specifications contained herein.

1.2 These Instructions to Bidders (the "Instructions") are intended to assist bidders in the preparation of their
bids, to call attention to various legal requirements and to set forth certain conditions upon which bids are
submitted and received.

1.3 The award of the contract is governed by Chapter 30, s. 39M of the Massachusetts General Laws. Certain
provisions of the foregoing statute and of other applicable statutes are summarized in these Instructions.
Whenever these Instructions or any other contract documents set forth or summarize applicable statutory
provisions, whether or not the statutes have been specifically referred to, such summaries are for convenience
only, do not purport to be complete or correct as summaries of any particular material, and shall in no respect
supersede, expand or limit rights or duties of the Owner or bidders in matters governed by the statute.

1.4 The following definitions shall apply in these Instructions and in the other Contract Documents:

1) The term "bidding documents" shall include the Advertisement for Bids, these Instructions, the bid
forms, contract forms and other Contract Documents bound herewith, the Drawings, the
Specifications, and all Addenda issued prior to receipt of bids.

2) The terms "Addenda" and "Addendum" shall mean written documents and/or drawings issued by
the Owner prior to execution of the contract which supplement, modify, correct, explain or interpret
the bidding documents.

3) All definitions set forth in the Conditions of the Contract or the other Contract Documents as therein
defined are applicable to these Instructions and to the other bidding documents

4) On any project for the construction, reconstruction, installation, demolition, maintenance or repair
of any building, or public work, to be funded in whole or in part by city funds, or funds which, in
accordance with a federal or state grant, program, or otherwise, the city expends or administers,
or any such project to which the city is a signatory to the contract therefore, the provisions of this
section shall apply and the same shall be referenced in every invitation to bid for such project and,
the following paragraphs shall be contained in every resulting contract there from: “It shall be a
material breach of this contract if the contractor and each subcontractor shall not at all times adhere
to the provisions of § 1A(e)(9) of chapter nine of the Revised Ordinances of the city by limiting their
on- site, noise producing construction and related work to the hours specified by said ordinance”.

5) The director of purchasing, commissioner of code enforcement and the head of any department
shall have the authority to adopt any rules and regulations they deem necessary to implement this
subsection with respect to contracts generally and the head of the department awarding any such
contract shall have the authority to adopt any rules and regulations he or she deems necessary to
implement this subsection with respect to any particular project.

SECTION 2 - AVAILABILITY OF CONTRACT DOCUMENTS

2.1 Each person requesting Contract Documents including bid forms, plans and specifications shall proceed
as directed in the Advertisement for Bids.
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SECTION 3 - EXAMINATION OF SITE AND CONTRACT DOCUMENTS; PRE-BID CONFERENCE

3.1 Before submitting a bid, each bidder must: (a) thoroughly examine the Contract Documents (b) visit the
site to fully examine and acquaint himself with local conditions that may in any manner affect cost, progress,
or performance of the Work, (c) familiarize himself with federal, state and local laws, ordinances, rules and
regulations that may in any manner affect cost, progress or performance of the Work, and (d) study and
carefully correlate his observations with the requirements of the Contract Documents. Failure of a bidder to
visit the site and acquaint himself with the Contract Documents or to attend the pre-bid conference, if any,
shall in no way relieve the bidder from any obligation with respect to his bid.

3.2 On request, the Owner will provide each bidder access to the site to conduct such reasonable
investigations and tests as such bidder deems necessary to prepare his bid.

3.3 Each bidder shall promptly notify the Contracting Officer of any ambiguity, inconsistency or error he
may discover upon examination of the Contract Documents, the site or other local conditions. Whenever
the title “Contracting Officer” is referenced it shall be interpreted as follows: Chris J. Gagliastro, Purchasing
Director, City of Worcester. The submission of a bid will constitute a representation by the bidder that he
has complied with every requirement of this Section 3 and that the Contract Documents are sufficient in
scope and detail to indicate and convey understanding of all terms and conditions for performance of the
work of this contract.

SECTION 4 - ADDENDA AND INTERPRETATION OF CONTRACT DOCUMENTS

4.1 All questions and requests for clarifications or interpretations of the meaning of the Contract Documents
shall be in writing, addressed to the Purchasing Department, City of Worcester, and to be given consideration
must be received at least five (5) days prior to the date fixed for opening of bids.

4.2 Clarifications or such interpretations and any supplemental instructions or forms, if issued, will be issued
in the form of written Addenda and when possible, not later than two days before the date fixed for opening
of bids. Each bidder shall be responsible for determining that he has received all Addenda issued, and failure
of any bidder to receive any such Addendum shall not relieve such bidder from any obligation under its bid as
submitted.

4.3 All Addenda so issued shall become part of the Contract
Documents.

4.4. Oral clarifications or interpretations will be of no legal effect. The Owner will not be responsible for, and
no bidder may rely upon or use as the basis of a claim against the Owner or the Owner’s agent, any
information, explanation or interpretation of the Contract Documents rendered in any fashion except as herein
provided.

SECTION 5 - WAGE RATES

5.1 Minimum rates of wages for work performed under this contract will be as predetermined by the state
Department of Labor and Workforce Development, in accordance with the provisions of Sections 27 of
Chapter 149 of the Massachusetts General Laws.

5.2 Section 27B of said Chapter 149 provides record-keeping requirements for contractors and
subcontractors with respect to employees, hours, wages and other matters.

5.3 Bidders' attention is called to Section 148 of Chapter 149 of the Massachusetts General Laws, relating
to the weekly payment of wages.
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SECTION 6 - SALES TAX

6.1 Section 6(f) of Chapter 54H of the Massachusetts General Laws exempts from Massachusetts sales tax,
building materials and supplies to be used in the project, and bidders shall not include in their bids any amount
therefor. The number of the certificate granted by the Commissioner of Revenue for use in obtaining the
exemption may be obtained from the City of Worcester.

SECTION 7 - PREPARATION AND SUBMISSION OF BIDS

7.1 Each bid shall be submitted upon the bid forms furnished by the Owner, copies of which are bound with
the bid documents. The bid forms shall be submitted, as bound, with the balance of the Contract Documents.
All blank spaces shall be filled in, in ink or typewritten, in words or figures. The bid prices for each item on
the bid forms shall be stated in both words and figures. Where itemized lump sum or unit prices are called
for, all such prices shall be provided by the bidder. In the event of a discrepancy between prices written in
words and prices written in figures, the written words shall govern. In the event of a discrepancy between the
indicated sum of any column of figures and the correct sum thereof, the correct sum shall govern. The bid
shall state the legal name of the bidder and shall be signed in ink by a person or persons legally authorized
to bind the bidder to a contract. The name and title of the person or persons signing the bid shall be typed or
printed below the signatures.

7.2 Each bid and the bid deposit (described below) shall be submitted to the Owner at the place stated in the
Advertisement for Bids in a sealed opaque envelope bearing on the outside the name of the bidder, his
address and the title of the project for which the bid is submitted. If forwarded by mail, the sealed bid and the
bid deposit shall be enclosed in an envelope with the notation "BID ENCLOSED" on the face and addressed
as indicated in the Advertisement for Bids.

7.3 Section 39L of Chapter 30 of the Massachusetts General Laws prohibits the Owner from entering into a
contract for this work with, and shall not approve as a subcontractor furnishing labor and materials for a part
of any such work, a foreign corporation which has not filed with the Owner, a certificate of the state secretary
stating that such corporation has complied with M.G.L. c. 181, sections 3 and 5. Therefore, every Foreign
Corporation must furnish a certified copy of its Certificate of Registration that has been duly filed with the state
secretary's office. Any bid, general or sub, of a foreign corporation submitted without a Certificate may be
rejected pursuant to Section 11.

SECTION 8 - RECEIPT OF BIDS

8.1 All bidders are cautioned to allow ample time for transmittal of bids. Bidders are solely responsible for
delivery to and receipt by the Owner of bids at the place stated in the advertisement for Bids. Bids received
after the specified time or at other than the specified location will not be accepted or recognized. The time of
receipt will determine the acceptability of mailed bids, regardless of postmark.

8.2 Any bid may be withdrawn by the bidder or his duly authorized representative by written notice received
by the Owner at the address for receipt of bids specified in the Advertisement for Bids prior to the time
scheduled for the opening of such bids or authorized postponement thereof. No bid may be withdrawn for
sixty (60) days, Saturdays, Sundays and legal holidays excluded, after the opening of general bids. No
telephone or telegraphic bid, change in bid or withdrawal of bid will be received or recognized. A bid may be
amended or modified only by withdrawing the bid and resubmitting another bid prior to the time for the opening
of bids.
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8.3 Bids will be opened and read publicly at the place and time stated in the Advertisement for Bids or the
authorized postponement thereof. Bidders or their authorized representatives are invited to be present.

SECTION 9 - BID DEPOSIT

9.1 Each bid must be accompanied by a bid deposit in the form of a bid bond, or a certified check on, or a
treasurer's or cashier check issued by, a responsible bank or trust company, payable to the City of Worcester.
A bid bond shall be
a) in form satisfactory to the Owner substantially conforming to the sample contained in the
Contract Documents,
b) with a surety company qualified to do business (licensed) in the Commonwealth of
Massachusetts and satisfactory to the Owner, and
c) conditioned upon the faithful performance by the principal of the agreements contained in the
bid. The bid deposit shall be in the amount of 5% of the value of the bid.

SECTION 10 - REJECTION OF BIDS

10.1 The Owner shall reject every general bid which is not accompanied by the required bid deposit, or which
otherwise does not conform to the statutory requirements or the bid documents.

10.2 The Owner reserves the right to reject any and all general bids which contains erasures, alterations,
additions, errors or irregularities of any kind, or which contains proposed prices for any class or item of work
which are, in the judgment of the Owner, substantially less or more than the actual cost to complete the work;
provided, however, that the Owner reserves the right to waive any and all informalities as to form. Matters as
to substance shall not be waived.

SECTION 11 - AWARD OF CONTRACT

11.1 The general contract will be awarded to the lowest responsible and eligible general bidder complying
with the conditions and requirements provided in these Instructions, the bid forms and the other bid
documents.

11.2 Award of the contract will be made within ninety (90) days, Saturdays, Sundays and legal holidays
excluded, after (i) the opening of the bids or (ii) the receipt by the Owner of any approvals necessary from
federal or state agencies in connection with the project, whichever is later.

11.3 The successful bidder will be notified in writing, by mail or otherwise, that his bid has been accepted
and that he has been awarded the contract. The successful bidder shall execute the contract and furnish the
required bonds, at the offices of the Owner within five (5) days, Saturdays, Sundays and legal holidays
excluded, after presentation of the contract to him or notice to him that the contract is ready for execution.

11.4 If the bidder selected as the general contractor fails to perform his agreement to execute the contract in
accordance with the terms of his bid and furnish a performance bond and also a labor and materials payment
bond as stated in his bid, the award will be made to the next lowest responsible and eligible general bidder.
SECTION 12 - CERTIFICATES AND DOCUMENTS TO BE FURNISHED UPON EXECUTION OF THE
CONTRACT

12.1 Pursuant to Sections 49A of Chapter 62C of the Massachusetts General Laws the contractor must certify

that it has complied with all laws of the Commonwealth of Massachusetts relating to taxes. A form of certificate
for this purpose is included in the Contract Documents.
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12.2 Prior to commencement of work, the contractor must furnish to the Owner certificates evidencing
required insurance coverage in accordance with the provisions of the insurance requirements contained in
the Supplementary Conditions of the Contract.

12.3 The affidavit of compliance with certain laws of the Commonwealth relating to corporations, and
evidence of corporate authority with respect to execution of the contract documents on behalf of the
contractor, on the form contained in the bidding documents, must be furnished by the contractor to the Owner
at the time of execution of the contract.

12.4 A performance bond and a labor and materials payment bond, each in the amount of the contract sum,
must be furnished by the general contractor as stated in the bid form. Such bonds must be on the forms
contained in the bid documents and must be executed and delivered to the Owner at the time of execution of
the contract. Each attorney-in-fact who executes such a bond on behalf of the surety must affix thereto a
certified and current copy of his power of attorney.

SECTION 13 - MINORITY/WOMEN BUSINESS ENTERPRISE PROGRAM

13.1 The Owner has established goals for the participation of minority and women contractors and
subcontractors on all City projects. In furtherance thereof, the City of Worcester's Supplemental Equal
Employment Opportunity Anti-Discrimination and Affirmative Action Program is included in the Bidding
Documents, and all bidders shall comply with the requirements set forth therein.

ARTICLE 102:
GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION

SECTION 1 - GENERAL PROVISIONS
1.1 DEFINITIONS
1.1.1 THE CONTRACT DOCUMENTS

The Contract Documents consist of the Owner-Contractor Agreement, the Conditions of the Contract
(General, Supplementary and other Conditions), Performance Bond, Payment Bond, Vote of Corporation,
Information to Bidders, Bid Proposal, the Drawings, the Specifications, and all Addenda issued prior to and
all Modifications issued after execution of the Contract. A Modification is (1) a written amendment to the
Contract signed by both parties, (2) a Change Order, (3) a written interpretation issued by the Contracting
Officer pursuant to Subparagraph 2.2.3, or (4) a written order for a minor change in the Work issued by the
Contracting Officer pursuant to Paragraph 12.3. The Contract Documents do not include Bidding Documents
such as, sample forms, or portions of Addenda relating to any of these, or any other documents, unless
specifically enumerated in the Owner-Contractor Agreement. The Drawings of this Contract shall be as listed
on the cover sheet of the Drawings, as applicable. The Specifications of this Contract shall be listed on the
Index to the Technical Specifications. In the event of any conflict among the Contract Documents, the
Documents shall be construed according to the following priorities: Highest Priority - Modifications, Second
Priority-Agreement, Third Priority - Addenda-later date to take precedence, Fourth Priority - Special
Requirements, Fifth Priority - Special Conditions, Sixth Priority - Supplementary General Conditions, Seventh
Priority - General Conditions, Eighth Priority - Specifications, Ninth Priority - Drawings.

1.1.2 THE CONTRACT

The Contract Documents form the Contract for Construction. This Contract represents the entire and
integrated agreement between the parties hereto and supersedes all prior negotiations, representations, or
agreements, either written or oral. The Contract may be amended or modified only by a Modification as
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defined in Subparagraph 1.1.1. These General Conditions, wherever applicable, shall be construed consistent
with, and terms of the Owner-Contractor Agreement, provided further however, that the terms of such
Agreement shall take precedence, as provided in Subparagraph 1.1.1. Except for the special agreements in
Paragraph 4.18, nothing contained in the Contract Documents shall be construed to create any contractual
relationship of any kind between the Architect and the Contractor. Nothing contained in the Contract
Documents shall create any contractual relationship between the Owner or the Architect and any
Subcontractor or Sub-subcontractor.

1.1.3 THE WORK

The Work comprises the completed construction required by the Contract Documents and includes all labor
necessary to produce such construction, and all materials and equipment incorporated or to be incorporated
in such construction.

1.1.4 THE PROJECT

The Project is the total construction of which the Work performed under the Contract Documents may be the
whole or a part.

1.2 EXECUTION, CORRELATION AND INTENT
1.2.1 The Contract Documents shall be signed in not less than duplicate by the Owner and the Contractor.

1.2.2 By executing the Contract, the Contractor represents that he has visited the site, familiarized himself
with the local conditions under which the Work is to be performed, and correlated his observations with the
requirements of the Contract Documents.

1.2.3 The intent of the Contract Documents is to include all items necessary for the proper execution and
completion of the Work. The Contract Documents are complementary, and what is required by any one shall
be as binding as if required by all. Work not covered in the Contract Documents will not be required unless it
is consistent therewith and is reasonably inferable therefrom as being necessary to produce the intended
results. Words and abbreviations which have well-known technical or trade meanings are used in the Contract
Documents in accordance with such recognized meanings. All work mentioned or indicated in the Contract
Documents shall be performed by the Contractor as part of this Contract unless it is specifically indicated in
the Contract Documents that such work is to be done by others. Should the drawings or the Specifications
disagree in themselves or with each other, the Contractor shall provide the better quality or greater quantity
of work and/or materials unless otherwise directed by written addendum to the Contract.

1.2.4 The organization of the Specifications into divisions, sections and articles, and the arrangement of
Drawings shall not control the Contractor in dividing the Work among Subcontractors or in establishing the
extent of Work to be performed by any trade. The Contractor and all Subcontractors shall refer to all of the
Drawings, including those showing primarily the work of the mechanical, electrical and other specialized
trades, and to all of the Sections of the Specifications, and shall perform all work reasonably inferable
therefrom as being necessary to produce the indicated results.

1.2.5 All indications or notations which apply to one of a number of similar situations, materials or processes
shall be deemed to apply to all such situations, materials or processes wherever they appear in the Work,
except where a contrary result is clearly indicated by the Contract Documents.

1.2.6 Where codes, standards, requirements and publications of public and private bodies are referred to in
the Specifications, references shall be understood to be to the latest revision prior to the date of receiving
bids, except where otherwise indicated.
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1.2.7 Where no explicit quality or standards for materials or workmanship are established for work, such work
is to be of good quality for the intended use and consistent with the quality of the surrounding work and of the
construction of the Project generally.

1.2.8 All manufactured articles, materials, and equipment shall be applied, installed, connected, erected,
used, cleaned, and conditioned in accordance with the manufacturer's written or printed directions and
instructions unless otherwise indicated in the Contract Documents.

1.2.9 Any test boring or soil test information included with the Contract Documents or otherwise made
accessible to the Contractor was obtained by the Owner or Architect for use by the Architect in the design.
The Owner and Architect do not hold out such information to the Contractor as an accurate or approximate
indication of subsurface conditions, and no claim for extra cost or extension of time resulting from a reliance
by the Contractor on such information shall be allowed except as provided in M.G.L. c. 30, section 39N.

1.3 OWNERSHIP AND USE OF DOCUMENTS

1.3.1 All Drawings and Specifications furnished by the Architect, and all copies thereof and the copyright
therein, are the property of the Architect or the Owner. They are to be used only with respect to this Project
and are not to be used on any other project. With the exception of one contract set for each party to the
Contract, such documents are to be returned or suitably accounted for to the Architect on request at the
completion of the Work. Submission or distribution to meet official regulatory requirements or for other
purposes in connection with the Project is not to be construed as publication in derogation of the Architect's
or Owner's common law copyright or other reserved rights.

SECTION 2 — ARCHITECT
2.1 DEFINITION

2.1.1 The term Architect refers to either, (a) a professionally licensed architect, engineer, or landscape
architect, hired or used by the City, or in the absence of thereof, (b) the Contracting Officer identified in the
Instruction to Bidders. The Architect is referred to throughout the Contract Documents as if singular in
number and masculine in gender.

2.2 ADMINISTRATION OF THE CONTRACT

2.2.1 The Architect will provide administration of the Contract as herein described and pursuant to the terms
of the contract between the Architect and the Owner.

2.2.2 The Architect will be the Owner's representative during construction and until final payment is due. The
Architect will advise and consult with the Owner. The Owner's instructions to the Contractor shall be forwarded
through the Architect. The Architect will have the authority to act on behalf of the Owner only to the extent
provided in the Contract Documents and the Design Services Agreement between the two, unless otherwise
modified by written instrument in accordance with Subparagraph 2.2.17.

2.2.3 The Architect will visit the site at intervals appropriate to the stage of construction to familiarize himself
generally with the progress and quality of the Work and to determine in general if the Work is proceeding in
accordance with the Contract Documents. However, the Architect will not be required to make exhaustive or
continuous on-site inspections to check the quality or quantity of the Work. On the basis of his on-site
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observations as an architect, he will keep the Owner informed of the progress of the Work, and will endeavor
to guard the Owner against defects and deficiencies in the Work of the Contractor.

2.2.4 The Architect will not be responsible for and will not have control or charge of construction means,
methods, techniques, sequences or procedures, or for safety precautions and programs in connection with
the Work, and he will not be responsible for the Contractor's failure to carry out the Work in accordance with
the Contract Documents. The Architect will not be responsible for or have control or charge over the acts or
omissions of the Contractor, Subcontractors, or any of their agents or employees, or any other persons
performing any of the Work.

2.2.5 The Architect shall at all times have access to the Work wherever it is in preparation and progress. The
Contractor shall provide facilities for such access so the Architect may perform his functions under the
Contract Documents.

2.2.6 Based on the Architect's observations and an evaluation of the Contractor's Applications for Payment,
the Architect will determine the amounts owing to the Contractor and will certify Certificates for Payment in
such amounts, as provided in Paragraph 9.4.

2.2.7 The Architect will be the interpreter of the requirements of the Contract Documents and the judge of
the performance thereunder by both the Owner and Contractor.

2.2.8 The Architect will render interpretations necessary for the proper execution or progress of the Work,
with reasonable promptness and in accordance with M.G.L. c. 30, section 39P, or any lesser time limit agreed
upon. Either party to the Contract may make written request to the Architect for such interpretations.

2.2.9 Claims, disputes and other matters in question between the Contractor and the Owner relating to the
execution of progress of the Work or the interpretation of the Contract Documents shall be referred initially to
the Architect for decision, which he will render in writing within a reasonable time.

2.2.10 Allinterpretations and decisions of the Architect shall be consistent with the intent of and reasonably
inferable from the Contract Documents and will be in writing or in the form of drawings. In his capacity as
interpreter and judge, he will endeavor to secure faithful performance by both the Owner and the Contractor,
will not show partiality to either, and will not be liable for the result of any interpretation or decision rendered
in good faith, and in the absence of negligence, in such capacity.

2.2.11 The Architect's decisions in matters relating to artistic effect will be final if consistent with the intent of
the Contract Documents.

2.2.12 The Architect will have authority to reject Work that does not conform to the Contract Documents.
Whenever, in his opinion, he considers it necessary or advisable for the implementation of the intent of the
Contract Documents, he will have authority to require special inspection or testing of the Work in accordance
with Subparagraph 7.7.2, whether or not such Work be then fabricated, installed or completed. However,
neither the Architect's authority to act under this Subparagraph 2.2.12 nor any decision made by him in good
faith either to exercise or not to exercise such authority, shall give rise to any duty or responsibility of the
Architect to the Contractor, any Subcontractor, any of their agents or employees, or any other person
performing any of the Work.

2.2.13 The Architect will review and approve or take other appropriate action upon Contractor's submittals
such as Shop Drawings, Product Data and Samples, but only for conformance with the design concept of the
Work and with the information given in the Contract Documents. Such action shall be taken with reasonable
promptness so as to cause no delay. The Architect's approval of a special item shall not indicate approval of
an assembly of which the item is a component.
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2.2.14 The Architect will prepare Change Orders in accordance with Article 12, and will have authority to
order minor changes in the Work as provided in Subparagraph 12.3.1.

2.2.15 The Architect will conduct inspections to determine the dates of Substantial Completion and final
completion, will receive and forward to the Owner for the Owner's review written warranties and related
documents required by the Contract and assembled by the Contractor, and will issue a final Certificate of
Payment upon compliance with the requirements of Paragraph 9.9.

2.2.16 If the Owner and Architect agree, the Architect will provide one or more Project Representatives to
assist the Architect in carrying out his responsibilities at the site. The duties, responsibilities and limitations of
authority of any such Project Representative shall be as set forth in an exhibit to be incorporated in the
Contract Documents.

2.2.17 The duties, responsibilities, and limitations of authority of the Architect as the Owner's representative
during construction, as set forth in the Contract Documents and the contract between the two, will not be
modified or extended without consent of the Owner and the Architect.

2.2.18 In case of the termination of the employment of the Architect, the Owner shall appoint an architect
against whom the Contractor makes no reasonable objection whose status under the Contract Documents
shall be the same as that of the former architect.

SECTION 3 — OWNER

3.1 DEFINITION

3.1.1  The term Owner means the city of Worcester.

INFORMATION AND SERVICES REQUIRED OF THE OWNER

3.2.1 The Owner shall, at the time of execution of the Owner-Contractor Agreement, furnish the certification
of adequate appropriation pursuant to M. G. L. Chapter 44, section 31C of the General Laws.

3.2.2 The Owner shall furnish existing surveys, if any, describing the physical characteristics, legal limitations
and utility locations for the site of the Project, and a legal description of the site.

3.2.3 Except as provided in Subparagraph 4.7.1, the Owner shall secure and pay for necessary approvals,
easements, assessments and charges required for the construction, use or occupancy of permanent
structures or for permanent changes in existing facilities.

3.2.4 Information or services under the Owner's control shall be furnished by the Owner with reasonable
promptness after receipt from the Contractor of a written request for such information or services.

3.2.5 Unless otherwise provided in the Contract Documents, the

Contractor will be furnished, free of charge, three (3) copies of Drawings and Specifications reasonably
necessary for the execution of the Work.

3.2.6 The Owner shall forward all instructions to the Contractor through the Architect.

3.2.7 The foregoing are in addition to other duties and responsibilities of the Owner enumerated herein and

especially those in respect to Work by Owner or by Separate Contractors, Payments and Completion, and
Insurance in Articles 6, 9 and 11 respectively.
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3.3 OWNER'S RIGHT TO STOP THE WORK

3.3.1 If the Contractor fails to correct defective Work as required by

Paragraph 13.2 or persistently fails to carry out the Work in accordance with the Contract Documents, the
Owner, by a written order signed personally or by an agent specifically so empowered by the Owner in writing,
may order the Contractor to stop the Work, or any portion thereof, until the cause for such order has been
eliminated; however, this right of the Owner to stop the Work shall not give rise to any duty on the part of the
Owner to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent
required by Subparagraph 6.1.3.

3.4 OWNER'S RIGHT TO CARRY OUT THE WORK

3.4.1 If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents
and fails within seven days after receipt of written notice from the Owner to commence and continue correction
of such default or neglect with diligence and promptness, the Owner may, without prejudice to any other
remedy he may have, make good such deficiencies. In such case an appropriate Change Order shall be
issued deducting from the payments then or thereafter due the Contractor the cost of correcting such
deficiencies, including compensation for the Architect's additional services made necessary by such default,
neglect or failure. Such action by the Owner and the amount charged to the Contractor are both subject to
prior notice being given to the Architect by the Owner. If the payments then or thereafter due the Contractor
are not sufficient to cover such amount, the Contractor shall pay the difference to the Owner.

SECTION 4 - CONTRACTOR
4.1 DEFINITION

4.1.1 The Contractor is the person or entity identified as such in the Owner-Contractor Agreement and is
referred to throughout the Contract Documents as if singular in number and masculine in gender. The term
Contractor means the Contractor or his authorized representative.

4.2 REVIEW OF CONTRACT DOCUMENTS

4.2.1 Before starting the Work, and at frequent intervals during the progress thereof, the Contractor shall
carefully study and compare the Agreement, Conditions of the Contract, Drawings, Specifications, Addenda
and other Contract Documents and shall at once report to the Architect any error, inconsistency or omission
he may discover. Any necessary change shall be ordered as provided in Article 12, subject to the requirements
of paragraph 1.2 and other provisions of the Contract Documents. If the Contractor proceeds with the Work
without such notice to the Architect, having discovered such errors, inconsistencies or omissions, or if by
reasonably study of the Contract Documents he could have discovered such, the Contractor shall bear all
costs arising therefrom.

4.2.2 The Contractor shall give the Architect timely notice of any additional design drawings, specifications,
or instructions required to define the Work in greater detail, or to permit the proper progress of the Work.

4.2.3 The Contractor shall not proceed with any Work not clearly and consistently defined in detail in the
Contract Documents, but shall request additional drawings or instructions from the Architect as provided in
subparagraph 4.2.2. If the Contractor proceeds with such Work without obtaining further drawings or
instructions, he shall correct Work incorrectly done at his own expense.

SUPERVISION AND CONSTRUCTION PROCEDURES
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4.3.1 The Contractor shall supervise and direct the Work, using his best skill and attention. He shall be
solely responsible for all construction means, methods, techniques, sequences and procedures and for
coordinating all portions of the Work under the Contract.

4.3.2 The Contractor shall be responsible to the Owner for the acts and omissions of his employees,
Subcontractors and their agents and employees, and other persons performing any of the Work under a
contract with the Contractor.

4.3.3 The Contractor shall not be relieved from his obligations to perform the Work in accordance with the
Contract Documents either by the activities or duties of the Architect in his administration of the Contract, or
by inspections, tests or approvals required or performed under Paragraph 7.7 by persons other than the
Contractor.

4.3.4 Where the Contract Documents refer to particular construction means, methods, techniques,
sequences or procedures or indicate or imply that such are to be used in the Work, such mention is intended
only to indicate that the operations of the Contractor shall be as to produce at least the quality of work implied
by the operations described, but the actual determination of whether or not the described operations may be
safely and suitably employed on the Work shall be the responsibility of the Contractor, who shall notify the
Architect in writing of the actual means, methods, techniques, sequences or procedures which will be
employed on the Work, if these differ from those mentioned in the Contract Documents. All loss, damage, or
liability, or cost of correcting defective work arising from the employment of any construction means, methods,
techniques, sequences or procedures shall be borne by the Contractor, notwithstanding that such construction
means, methods, techniques, sequences or procedures are referred to, indicated or implied by the Contract
Documents, unless the Contractor has given timely notice to the Architect in writing that such means,
methods, techniques, sequences or procedures are not safe or suitable, and the Contractor has then been
instructed in writing by the Owner to proceed at the Owner's risk.

4.4 LABOR AND MATERIALS

4.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for all labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and
other facilities and services necessary for the proper execution and completion of the Work, whether
temporary or permanent and whether or not incorporated or to be incorporated in the Work. The word 'provide'
shall mean furnish and install complete, including connections, unless otherwise specified.

4.4.2 The Contractor shall at all times enforce strict discipline and good order among his employees and
shall not employ on the Work any unfit person or anyone not skilled in the task assigned to him.

4.5 WARRANTY

4.5.1 The Contractor warrants to the Owner and the Architect that all materials and equipment furnished
under this Contract will be new and of recent manufacture unless otherwise specified, and that all Work will
be of good quality, free from faults and defects and in conformance with the Contract Documents. All Work
not conforming to these requirements, including substitutions not properly approved and authorized, may be
considered defective.

4.5.2 The Contractor shall be responsible for determining that all materials furnished for the Work meet all
requirements of the Contract Documents. The Architect may require the Contractor to produce reasonable
evidence that a material meets such requirements, such as certified reports of past tests by qualified testing
laboratories, reports of studies by qualified experts, or other evidence which, in the opinion of the Architect,
would lead to a reasonable certainty that any material used, or proposed to be used, in the Work meets the
requirements of the Contract Documents. All such data shall be furnished at the Contractor's expense. This
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provision shall not require the Contractor to pay for periodic testing of different batches of the same material,
unless such testing is specifically required by the Contract Documents to be performed at the Contractor's
expense.

4.5.3 If the Contractor proposed to use a material which, while suitable for the intended use, deviates in any
way from the detailed requirements of the Contract Documents, he shall inform the Architect in writing of the
nature of such deviations at the time the material is submitted for approval, and shall request written approval
of the deviation from the requirements of the Contract Documents.

4.5.4 In requesting approval of the deviations or substitutions, the Contractor shall provide, upon request,
evidence leading to a reasonable certainty that the proposed substitution or deviation will provide a quality of
result at least equal to that otherwise attainable. If, in the opinion of the Architect, the evidence presented by
the Contractor does not provide a sufficient basis for such reasonable certainty, the Architect may reject such
substitution or deviation without further investigation.

4.5.5 The Contract Documents are intended to produce a completed project of consistent character and
quality of design. All components of the project have been selected to have a coordinated design in relation
to the overall appearance. The Architect shall judge the design and appearance of proposed substitutes on
the basis of their suitability in relation to the overall design of the project, as well as for their intrinsic merits.
The Architect will not approve as equal to materials specified proposed substitutes which, in his opinion, would
be out of character, obtrusive, or otherwise inconsistent with the character or quality of design of the project.
In order to permit coordinated design of color and finishes the Contractor shall, if required by the Architect,
furnish the substituted material in any color, finish, texture, or pattern that would have been available from the
manufacturer originally specified, at no additional cost to the Owner.

4.5.6 Any additional cost, or any loss or damage arising from the substitution of any material or any method
for those originally specified shall be borne by the Contractor, notwithstanding approval or acceptance of such
substitution by the Owner or the Architect, unless such substitution was made at the written request or
direction of the Owner.

4.5.7 The warranty provided in this paragraph 4.5 shall be in addition to and not in limitation of any other
warranty required by the Contract Documents or otherwise prescribed by law.

4.5.8 The Contractor shall procure and deliver to the Architect, no later than the date claimed by the
Contractor as the date of Substantial Completion, all special warranties required by the Contract Documents.
Delivery by the Contractor shall constitute the Contractor's guarantee to the Owner that the warranty will be
performed in accordance with its terms and conditions.

4.6 TAXES

4.6.1 The Contractor shall pay all sales, consumer, use and other similar taxes for the Work or portions
thereof provided by the Contractor which are legally enacted at the time bids are received, whether or not yet
effective.

46.2 IMPORTANT TAX NOTE: This project, being constructed for a political subdivision of the
Commonwealth of Massachusetts, is exempt from certain taxes. It is therefore required that the Contractor
and all Subcontractors purchasing taxable goods covered by the governing tax codes make known to
suppliers the tax-exempt status of the institution in order that such taxes will not appear in the Contract Sum.
The Owner will provide the necessary evidence and certificates of its tax exemption upon request of those
concerned. The most applicable taxes concerned are:

a. Federal Excise Taxes as applied to articles which are taxable under Chapter 12 of the Internal
Revenue Code of 1954, as amended.
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b. Commonwealth of Massachusetts Sales tax.
4.7 PERMITS, FEES AND NOTICES

4.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the
building permit and for all other permits and governmental fees, licenses and inspections necessary for the
proper execution and completion of the Work which are customarily secured after execution of the Contract
and which are legally required at the time the bids are received.

4.7.2 The Contractor shall give all notices and comply with all laws, ordinances, rules, regulations, and lawful
orders of any public authority bearing on the performance of the Work.

4.7.3 Itis not the responsibility of the Contractor to make certain the Contract Documents are in accordance
with the applicable laws, statutes, building codes and regulations. If the Contractor observes that any of the
Contract Documents are at variance therewith in any respect, he shall promptly notify the Architect in writing,
and any necessary changes shall be accomplished by appropriate Modification.

4.7.4 If the Contractor performs any Work knowing it to be contrary to such laws, ordinances, rules and
regulations, and without such notice to the Architect, he shall assume full responsibility therefore and shall
bear all costs attributable thereto.

4.8 ALLOWANCES

4.8.1. The Contract shall include in the Contract Sum all allowances stated in the Contract Documents. ltems
covered by these allowances shall be supplied for such amounts and by such persons as the Owner may
direct, but the Contractor will not be required to employ persons against whom he makes a reasonable
objection. Note, however, that the use of such allowances are prohibited in any contract or work subject to
the provisions of M.G.L. c. 149, section 44A.

4.8.2 Unless otherwise provided in the Contract Documents:

.1 these allowances shall cover the cost to the Contractor, less any applicable trade discount, of the materials
and equipment required by the allowance delivered at the site, and all applicable taxes;

.2 the Contractor's costs for unloading and handling of the site, labor, installation costs, overhead, profit and
other expenses contemplated for the original allowance shall be included in the Contract Sum and not in the
allowance;

.3 whenever the cost is more than or less than the allowance, the Contract Sum shall be adjusted accordingly
by Change Order, the amount of which will recognize changes, if any, in handling costs on the site, labor,
installation costs, overhead, profit and other expenses.

4.9 SUPERINTENDENCE

4.9.1 The Contractor shall employ one (1) competent superintendent who shall be in attendance at the Project
site full time during the progress of the Work until the date of substantial completion, and for such additional
time thereafter as the Architect may determine to be necessary for the expeditious completion of the Work.
The superintendent shall represent the Contractor and all communications given to the superintendent shall
be as binding as if given to the Contractor. Important communications shall be confirmed in writing. Other
communications shall be so confirmed on written request in each case.
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4.9.2 The Contractor shall retain a competent Registered Professional Engineer or Registered Land
Surveyor, registered in the Commonwealth of Massachusetts, acceptable to the Architect, who shall establish,
where necessary, the exterior lines and required elevations of all buildings and structures to be erected on
the site and shall establish sufficient lines and grades for the construction of associated work such as, but not
limited to, layout, utilities and site grading. The Engineer or Land Surveyor shall certify as to the actual location
of the constructed facilities in relation to property lines, building lines, easements, and other restrictive
boundaries and shall establish survey control points onsite.

4.9.3 The Contractor shall establish the grades, lines, levels, and necessary layout required by the various
subcontractors in laying out their work.

4.9.4 The Contractor shall coordinate and supervise the work performed by Subcontractors to the end that
the work, is carried out without conflict between trades and so that no trade, at any time, causes delay to the
general progress of the Work. The Contractor and all Subcontractors shall at all times afford each trade, any
separate contractor, or the Owner, every reasonable opportunity for the installation of work and the storage
of materials.

4.10 PROGRESS SCHEDULE

4.10.1 The Contractor shall prepare and submit to the Landscape Architect a progress schedule as described
in subparagraphs 8.2.3 through 8.2.9.

4.11 DOCUMENTS AND SAMPLES AT THE SITE

4.11.1 The Contractor shall maintain at the site for the Owner the record copy of all Drawings, Specifications,
Addenda, Change Orders and other Modifications, in good order and marked currently to record all changes
made during construction, and approved Shop Drawings, Product Data and Samples. These shall be available
to the Architect and shall be delivered to him for the Owner upon completion of the Work.

4.11.2 Refer to Specifications Section entitted CONTRACT CLOSEOUT, for additional requirements for
Record Drawings and Maintenance and Operating Manuals.

4.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

4.12.1 Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the Work by
the Contractor or any Subcontractor, manufacturer, supplier or distributor to illustrate some portion of the
Work.

4.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures,
diagrams and other information furnished by the Contractor to illustrate a material, product or system for some
portion of the Work.

4.12.3 Samples are physical examples that illustrate materials, equipment or workmanship and establish
standards by which the Work will be judged.

4.12.4 The Contractor shall review, approve and submit, with reasonable promptness and in such sequence
as to cause no delay in the Work or in the work of the Owner or any separate contractor, all Shop Drawings,
Product Data and Samples required by the Contract Documents.

4.12.5 By approving and submitting Shop Drawings, Product Data, and, Samples, the Contractor thereby
represents that he has determined and verified all dimensions, quantities, field dimensions, relations to
existing work, coordination with work to be installed later, coordination with information on previously accepted

FORM - 30, 39M (Construction)-11-08 Page 18 of 96



Shop Drawings, Product Data, or Samples and verification of compliance with all the requirements of the
Contract Documents. The accuracy of all such information is the responsibility of the Contractor. In reviewing
Shop Drawings, Product Data, and Samples, the Architect shall be entitled to rely upon the Contractor's
representation that such information is correct and accurate.

4.12.6 The Contractor shall not be relieved of responsibility for any deviation from the requirements of the
Contract Documents by the Architect's approval of Shop Drawings, Product Data or Samples under
Subparagraph 2.2.14 unless the Contractor has specifically informed the Architect in writing of such deviation
at the time of submission and the Architect has given written approval to the specific deviation. The Contractor
shall not be relieved from responsibility for errors or omissions in the Shop Drawings, Product Data or Samples
by the Architect's approval thereof.

4.12.7 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product
Data or Samples, to revisions other than those requested by the Architect on previous submittals. Unless
such written notice has been given, the Architect's approval of a resubmitted Shop Drawing, Product Data, or
Sample shall not constitute approval of any changes not requested on the prior submittal.

4.12.8 No portion of the Work requiring submission of a Shop Drawing, Product Data or Sample shall be
commenced until the submittal has been approved by the Architect as provided in Subparagraph 2.2.14. All
such portions of the Work shall be in accordance with approved submittals.

4.12.9 Refer to Specifications Section entitled, SUBMITTALS, for additional requirements.
4.13 USE OF SITE

4.13.1 The right of possession of the premises and the improvements made thereon by the Contractor shall
remain at all times in the Owner. The Contractor's right of entry and use thereof arises solely from the
permission granted by the Owner under the Contract Documents. The Contractor shall confine his apparatus,
the storage of materials and the operations of his workmen to limits indicated by law, ordinances, the Contract
Documents and permits and/or directions by the Architect and shall not unreasonably encumber the premises
with his materials.

4.14 CUTTING AND PATCHING WORK

4.14.1 The Contractor shall be responsible for all cutting, fitting or patching that may be required to complete
the Work or to make its several parts fit together properly.

4.14.2 The Contractor shall not damage or endanger any portion of the Work or the work of the Owner or
any separate contractors by cutting, patching or otherwise altering any work, or by excavation. The Contractor
shall not cut or otherwise alter the work of the Owner or any separate contractor except with the written
consent of the Owner and such separate contractor. The Contractor shall not unreasonably withhold from the
Owner or any separate contractor his consent to cutting or otherwise altering the Work.

4.15 CLEANING UP

4.15.1 The Contractor at all times shall keep the premises free from accumulation of waste materials or
rubbish caused by his operations. At the completion of the Work he shall remove all his waste materials and
rubbish form and about the Project as well as all his tools, construction equipment, machinery and surplus
materials. Immediately prior to the Architect's inspection for Substantial Completion, the Contractor shall
completely clean the premises. Concrete and ceramic surfaces shall be cleaned and washed. Resilient
coverings shall be cleaned, waxed and buffed. Woodwork shall be dusted and cleaned. Sash, fixtures, and
equipment shall be thoroughly cleaned. Stains, spots, dust, marks and smears shall be removed from all
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surfaces. Hardware and all metal surfaces shall be cleaned and polished. Glass and plastic surfaces shall be
thoroughly cleaned by professional window cleaners. All damaged, broken or scratched glass or plastic shall
be replaced by the Contractor at this expense.

4.15.2 If the Contractor fails to clean up at the completion of the Work, the Owner may do so as provided in
Paragraph 3.4 and the cost thereof shall be charged to the Contractor.

4.15.3 Refer to Specifications Section entitled, PROJECT CLOSEOUT, for additional requirements.
4.16 COMMUNICATIONS

4.16.1 The Contractor shall forward all communications to the Owner through the Architect.

4.17 ROYALTIES AND PATENTS

4.17.1 The Contractor shall pay all royalties and license fees. He shall defend all suits or claims for
infringement of any patent rights and shall save the Owner harmless from loss on account thereof, except
that the Architect shall be responsible for all such loss when a particular design, process or the product of a
particular manufacturer or manufacturers is specified, but if the Contractor has reason to believe that the
design, process or product specified is an infringement of a patent, he shall be responsible for such loss
unless he promptly gives such information to the Architect.

4.18 INDEMNIFICATION

4.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Architect
and its agents and employees from and against all claims, damages, losses and expenses, including but not
limited to attorney's fees, arising out of or resulting from the performance of the Work, provided that any such
claim, damage, loss or expense (1) is attributable to bodily injury, sickness, disease or death, or to injury to
or destruction of tangible property (other than the Work itself) including the loss of use resulting therefrom and
(2) is caused in whole or in part by any negligent act or omission of the Contractor, any Subcontractor, anyone
directly or indirectly employed by any of them or anyone for whose acts any of them may be liable, regardless
of whether or not it is caused in part by a party indemnified hereunder. Such obligation shall not be construed
to negate, abridge, or otherwise reduce any other right or obligation of indemnity which would otherwise exist
as to any party or person described in this Paragraph 4.18.

4.18.2 In any and all claims against the Architect or any of his agents or employees, by any employee of the
Contractor, any Subcontractor, anyone directly or indirectly employed by any of them or anyone for whose
acts any of them may be liable, the indemnification obligation under this Paragraph 4.18 shall not be limited
in any way by any limitation on the amount or type of damages, compensation or benefits payable by or for
the Contractor or any Subcontractor under workers' or workmen's compensation acts, disability benefit acts
or other employee benefit acts.

4.18.3 The obligations of the Contractor under this Paragraph 4.18 shall not extend to the liability of the
Architect, his agents or employees, arising out of (1) the preparation or approval of maps, drawings, opinions,
reports, surveys, change orders, designs or specifications, or (2) the giving of or the failure to give directions
or instructions by the Architect, his agents or employees provided, such giving or failure to give is the primary
cause of the injury or damage.

SECTION 5 - SUBCONTRACTORS
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5.1 DEFINITION

5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform any of
the Work at the site and as further defined by M.G.L. c. 30, section 39F(3). The term Subcontractor is referred
to throughout the Contract Documents as if singular in number and masculine in gender and means a
Subcontractor or his authorized representative. The term Subcontractor does not include any separate
contractor or his subcontractors.

5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contact with a Subcontractor to
perform any of the Work at the site. The term Sub-subcontractor is referred to throughout the Contract
Documents as if singular in number and masculine in gender and means a Sub-subcontractor or an authorized
representative thereof.

5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK

5.2.1 Unless otherwise required by the Contract Documents or the Bidding Documents, the Contractor, as
soon as practicable after the award of the Contract, shall furnish to the Owner and the Architect, in writing,
the names of the persons or entities (including those who are to furnish materials or equipment fabricated to
a special design) proposed for each of the principal portions of the Work. The Architect will promptly reply to
the Contractor in writing stating whether or not the Owner or the Architect, after due investigation, has
reasonable objection to any such proposed person or entity. Failure of the Owner or Architect to reply
promptly shall constitute notice of no reasonable objection.

5.2.2 The Contractor shall not contract with any such proposed person or entity to which the Owner or the
Architect has made reasonable objection under the provisions of Subparagraph 5.2.1. The Contractor shall
not be required to contract with anyone to whom he has a reasonable objection.

5.2.3 If the Owner or the Architect has reasonable objection to any such proposed person or entity, the
Contractor shall submit a substitute to whom the Owner or the Architect has no reasonable objection, and the
Contract Sum shall be increased or decreased by the difference in cost occasioned by such substitution and
an appropriate Change Order shall be issued; however no increase in the Contract Sum shall be allowed for
any such substitution unless the Contractor has acted promptly and responsively in submitting names as
required by Subparagraph 5.2.1

5.2.4 The Contractor shall make no substitution for any Subcontractor, person or entity previously selected if
the Owner or Architect makes reasonable objection to such substitution.

5.3 SUBCONTRACTUAL RELATIONS

5.3.1 By an appropriate agreement, written where legally required for validity, the Contractor shall require
each Subcontractor, to the extent of the Work to be performed by the Subcontractor, to be bound to the
Contractor by the terms of the Contract Documents, and to assume to the Contractor all the obligations and
responsibilities which the Contractor, by these Documents, assumes toward the Owner and the Architect.
Said agreement shall preserve and protect the rights of the Owner and the Architect under the Contract
Documents with respect to the Work to be performed by the Subcontractor so that the subcontracting thereof
will not prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in
the Contractor-Subcontractor agreement, the benefit of all rights, remedies and redress against the Contractor
that the Contractor, by these Documents, has against the Owner. Where appropriate, the Contractor shall
require each Subcontractor to enter into similar agreements with his Sub-subcontractors. The Contractor shall
make available to each proposed Subcontractor, prior to the execution of the Subcontract, copies of the
Contract Documents to which the Subcontractor will be bound by this Paragraph 5.3, and identify to the
Subcontractor any terms and conditions of the proposed Subcontract which may be at variance with the
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Contract Documents. Each Subcontractor shall similarly make copies of such Documents available to his
Sub-subcontractors.

SECTION 6 - WORK BY OWNER OR BY SEPARATE CONTRACTORS
6.1 OWNER'S RIGHT TO PERFORM WORK AND TO AWARD SEPARATE CONTRACTS

6.1.1 The Owner reserves the right to perform work related to the Project with his own forces, and to award
separate contracts in connection with other portions of the Project or other work on the site under these or
similar Conditions of the Contract. If the Contractor claims that delay or additional cost is involved because
of such action by the Owner, he shall make such claim as provided elsewhere in the Contract Documents.

6.1.2 When separate contracts are awarded for different portions of the Project or other work on the site, the
term Contractor in the Contract Documents in each case shall mean the Contractor who executes each
separate Owner-Contractor Agreement.

6.1.3 The Owner will provide for the coordination of the work of his own forces and of each separate contractor
with the Work of the Contractor, who shall cooperate therewith as provided in Paragraph 6.2.

6.1.4 The Contractor shall permit the Owner to place and install as much equipment during the progress of
the work as is possible before the completion of the various parts of the work, and agrees that such placing
and the installation of equipment shall not in any way evidence the completion of the work or any portion of
it, nor shall it signify the Owner's completion of the work or any portion thereof.

6.2 MUTUAL RESPONSIBILITY

6.2.1 The Contractor shall afford the Owner and separate contractors reasonable opportunity for the
introduction and storage of their materials and equipment and the execution of their work, and shall connect
and coordinate his Work with theirs as required by the Contract Documents.

6.2.2 If any part of the Contractor's Work depends for proper execution or results upon the work of the Owner
or any separate contractor, the Contractor shall, prior to proceeding with the Work, promptly report to the
Architect any apparent discrepancies or defects in such other work that render it unsuitable for such proper
execution and results. Failure of the Contractor so to report shall constitute an acceptance of the Owner's or
separate contractors' work as fit and proper to receive his Work, except as to defects which may subsequently
become apparent in such work by others.

6.2.3 Any costs caused by defective or ill-timed work shall be borne by the party responsible therefor.

6.2.4 Should the Contractor wrongfully cause damage to the work or property of the Owner, or to other work
on the site, the Contractor shall promptly remedy such damages as provided in Subparagraph 10.2.5.

6.2.5 Should the Contractor wrongfully cause damage to the work or property of any separate contractor, the
Contractor shall upon due notice promptly attempt to settle with such other contractor by agreement, or
otherwise to resolve the dispute. If such separate contractor sues the Owner on account of any damage
alleged to have been caused by the Contractor, the Owner shall notify the Contractor.

6.3 OWNER'S RIGHT TO CLEAN UP

6.3.1 If a dispute arises between the Contractor and separate contractors as to their responsibility for cleaning
up as required by Paragraph 4.15, the Owner may clean up and charge the cost thereof to the contractors
responsible therefor as the Architect shall determine to be just.
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SECTION 7 — MISCELLANEOUS PROVISIONS

7.1 GOVERNING LAW

7.1.1 The Contract shall be governed by the law of the Commonwealth of Massachusetts.
7.2 SUCCESSORS AND ASSIGNS

7.2.1 The Owner and the Contractor each binds himself, his partners, successors, assigns and legal
representatives to the other party hereto and to the partners, successors, assigns and legal representatives
of such other party with respect to all covenants, agreements, and obligations contained in the Contract
Documents. Neither party to the Contract shall assign the Contract or sublet it as a whole without the written
consent of the other, nor shall the Contractor assign any moneys due or to become due to him hereunder,
without the previous written consent of the Owner.

7.2.2 If, after making final payment, the Owner conveys to a third party any building or other improvement
constructed under the Contract, any rights with respect to the property so conveyed which the Owner may
have against the Contractor under Article 13 or by virtue of claims which, under the terms of subparagraph
9.9.4, are reserved to the Owner after the making and acceptance of final payment, shall automatically transfer
to such third party.

7.3 WRITTEN NOTICE

7.3.1 Written notice shall be deemed to have been duly served if delivered in person to an authorized
representative of the person or entity for whom it was intended, or if delivered at or sent by registered or
certified mail or by telegraph to the address of such person or entity set forth in the Agreement or in a
subsequent written notice.

7.4 CONSENT OR WAIVER

7.4.1 No consent or waiver, express or implied, by the Owner or the Architect to, or of, any breach of any
covenant, condition or duty of the Contractor shall be construed as a consent to or waiver of any other breach
of the same or any other covenant, condition or duty.

7.5 PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND

7.5.1 The Owner shall have the right to require the Contractor to furnish bonds covering the faithful
performance of the Contract and the payment of all obligations arising thereunder if and as required in the
Bidding Documents or in the Contract Documents.

7.6 RIGHTS AND REMEDIES

7.6.1 The duties and obligations imposed by the Contract Documents and the rights and remedies available
thereunder shall be in addition to and not a limitation of any duties, obligations, rights and remedies otherwise

imposed or available by law.

7.7 TESTS
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7.7.1 If the Contract Documents, laws, ordinances, rules, regulations or orders of any public authority having
jurisdiction require any portion of the Work to be inspected, tested or approved, the Contractor shall give the
Architect timely notice of its readiness so the Architect may observe such inspection, testing or approval. The
Contractor shall bear all costs of such inspections, tests or approvals conducted by public authorities. Unless
otherwise provided, the Owner shall bear all costs of other inspections, tests or approvals.

7.7.2 If the Architect determines that any Work requires special inspection, testing, or approval which
Subparagraph 7.7.1 does not include, he will, upon written authorization from the Owner, instruct the
Contractor to order such special inspection, testing or approval, and the Contractor shall give notice as
provided in Subparagraph 7.7.1. If such special inspection or testing reveals a failure of the Work to comply
with the requirements of the Contract Documents, the Contractor shall bear all costs thereof, including
compensation for the Architect's additional services made necessary by such failure, otherwise the Owner
shall bear such costs, and an appropriate Change Order shall be issued.

7.7.3 The Contractor shall obtain and deliver promptly to the Architect any occupancy permit or any
certificates of final inspection of any part of his work or operating permits for any mechanical apparatus, such
as elevators, escalators, boilers, air compressors, etc., which may be required by law to permit full use and
occupancy of the premises by the Owner. Receipt of such permits or certificates by the Architect shall be a
condition precedent to Substantial Completion of the Work.

SECTION 8 - TIME
8.1 DEFINITIONS

8.1.1 Unless otherwise provided, the Contract Time is the period of time allotted in the Contract Documents
for Substantial Completion of the Work as defined in Subparagraph 8.1.3, including authorized adjustments
thereto.

8.1.2 The date of commencement of the Work is the date established in a notice to proceed. If there is no
notice to proceed, it shall be the date of the Owner-Contractor Agreement or such other date as may be
established therein.

8.1.3 The Date of Substantial Completion of the Work or designated portion thereof is the Date certified by
the Architect when construction is sufficiently complete, in accordance with the Contract Documents, so the
Owner can occupy or utilize the Work or designated portion thereof for the use for which it is intended and
only minor items which can be corrected or completed without substantial interference with the Owner's use
of the Work remain to be corrected or completed.

8.1.4 The term day as used in the Contract Documents shall mean calendar day unless otherwise specifically
designated.

8.1.5 The term "working day" shall mean any calendar day except Saturdays, Sundays, and legal holidays
at the place of the project.

8.2 PROGRESS AND COMPLETION
8.2.1 All time limits stated in the Contract Documents are of the essence of the Contract.
8.2.2 The Contractor shall begin the Work on the date of commencement as defined in Subparagraph 8.1.2.

He shall carry the Work forward expeditiously with adequate forces and shall achieve Substantial Completion
within the Contract Time.
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8.2.3 Within two weeks after award of the Contract, the Contractor shall submit to the Architect a Progress
Schedule showing for each class of work included in the Schedule of Values, the percentage completion to
be obtained and the total dollar value of work to be completed as of the first of each month until Substantial
Completion. All calculations shall be on the basis of work in place, but not including the value of materials
delivered but not in place.

8.2.4 The Progress Schedule shall be based on an orderly progression of the Work, allowing adequate time
for each operation, and leading to a reasonable certainty of Substantial Completion by the date established
in the Agreement. The Progress Schedule will be reviewed by the Architect for compliance with the
requirements of this article and will be accepted by him or returned to the Contractor for revision and re-
submittal. Unless specifically required by law, no payment under this Contract shall be due until the Progress
Schedule has been approved by the Architect.

8.2.5 If in any Application for Payment the total value of the completed Work in place, as certified by the
Architect, is less than 90% of the total value of the Work in place estimated in the Progress Schedule, the
Owner may, at his option, require the Contractor to accelerate the progress of the work without cost to the
Owner by increasing the work force or hours of work, or by other reasonable means approved by the Architect.

8.2.6 If each of three successive applications, as certified by the Architect, indicate that the actual work
completed is less than 90% of the values estimated in the Progress Schedule to be completed by the
respective dates, the Owner may at his option, treat the Contractor's delinquency as a default justifying the
Owner to initiate a termination of the Contract.

8.2.7 If the Architect has determined that the Contractor should be permitted to extend the time for completion,
as provided in paragraph 8.3, the calendar dates in the Progress Schedule shall be adjusted accordingly to
retain their same relationship to the adjusted date of Substantial Completion, and the dollar value of work to
be completed as of the first of each month shall be adjusted pro-rata.

8.2.8 If the Contractor fails to submit any Application for Payment in any month, the Architect shall, for the
purpose of this evaluation of progress, certify separately to the actual value of the work in place and completed
as of the first of the month, to the best of his knowledge.

8.2.9 Nothing herein shall limit the Owner's right to liquidated or other damages for delays by the Contractor
or to any other remedy which he may possess under other provisions of the Contract Documents or by law.

8.3 DELAYS AND EXTENSIONS OF TIME

8.3.1 Any delay and subsequent request for an extension of time shall be governed by M.G.L. c. 30, section
39(0) and the Owner-Contractor Agreement.

8.3.2 No work shall be suspended without the written permission of the Owner or his representative.

8.3.3 If no agreement is made stating the dates upon which interpretations as provided in Subparagraph
2.2.8 shall be furnished, then no claim for delay shall be allowed on account of failure to furnish such
interpretations until thirty days after written request is made for them, and not then unless such claim is
reasonable.

8.3.4 This Paragraph 8.3 does not exclude the recovery of damages for delay by either party under other
provisions of the Contract Documents.

SECTION 9 - PAYMENTS AND COMPLETION
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9.1.1 The Contract Sum is stated in the Owner-Contractor Agreement and, including authorized adjustments
thereto, is the total amount payable by the Owner to the Contractor for the performance of the Work under
the Contract Documents.

9.2 SCHEDULE OF VALUES

9.2.1 Before the first Application for Payment, the Contractor shall submit to the Architect a schedule of values
allocated to the various portions of the Work, prepared in such form and supported by such data to
substantiate its accuracy as the Architect may require and shall be revised if later found by the Architect to
be inaccurate. This schedule, unless objected to by the Architect, shall be used only as a basis for the
Contractor's Applications for Payment.

9.3 APPLICATIONS FOR PAYMENT

9.3.1 Atleast ten days before the date for each progress payment, the Contractor shall submit to the Architect
an itemized Application for Payment notarized if required, supported by such data substantiating the
Contractor's right to payment as the Owner or the Architect may require, and reflecting retainage, if any, as
provided in Supplemental General Conditions-Part |, Article |, Paragraph 1.8 or 1.9; whichever is applicable.
The format and number of copies of such Applications for Payment shall be as directed by the Architect.

9.3.2 Unless otherwise provided in the Contract Documents, payments will be made on account of materials
or equipment not incorporated in the Work but delivered and suitably stored at the site and, if approved in
advance by the Owner, payments may similarly be made for materials or equipment suitably stored at some
other location agreed upon in writing. Payments for materials or equipment stored on or off the site shall be
conditioned upon submission by the Contractor of bills of sale or such other procedures satisfactory to the
Owner to establish the Owner's title to such materials or equipment or otherwise protect the Owner's interest,
including applicable insurance and transportation to the site for those materials and equipment stored off the
site. The Contractor shall reimburse the Owner for any loss or damage to such unincorporated materials or
equipment not covered by insurance.

9.3.3 The Contractor warrants that title to all Work, materials and equipment covered by an Application for
Payment will pass to the Owner either by incorporation in the construction or upon the receipt of payment by
the Contractor, whichever occurs first, free and clear of all liens, claims, security interests or encumbrances,
hereinafter referred to in this Article 9 as "liens". The Contractor further agrees that the submission of any
Application for Payment shall conclusively be deemed to waive all liens with respect to said work, materials
and labor to which the Contractor then may be entitled; provided, however, that in no event shall such waiver
of lien rights waive right to payment for said Work, materials and labor.

9.3.4 Each Application for Payment or periodic estimate requesting payment must be accompanied by a
certificate from each subcontractor stating that he has been paid all amounts due him on the basis of the
previous periodic payment to the Contractor, or else stating the amount not so paid and the reason for the
discrepancy. In the event of any such discrepancy, the Contractor shall be required to furnish his own written
explanation.

9.4 CERTIFICATES FOR PAYMENT
9.4.1 The Architect will, within seven days after the receipt of the Contractor's Application for Payment, either
certify a Certificate for Payment to the Owner, with a copy to the Contractor, for such amount as the Architect

determines is properly due, or notify the Contractor in writing his reasons for withholding certification of a
Certificate as provided in Subparagraph 9.6.1.
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9.4.2 The certification of a Certificate for Payment will constitute a representation by the Architect to the
Owner, based on his observations at the site as provided in Subparagraph 2.2.3 and the data comprising the
Application for Payment, that the Work has progressed to the point indicated; that, to the best of his
knowledge, information and belief, the quality of the Work is in accordance with the Contract Documents
(subject to an evaluation of the Work for conformance with the Contract Documents upon Substantial
Completion, to the results of any subsequent tests required by or performed under the Contract Documents,
to minor deviations from the Contract Documents correctable prior to completion, and to any specific
qualifications stated in his Certificate); and that the Contractor is entitled to payment in the amount certified.
However, by certifying a Certificate for Payment, the Architect shall not thereby be deemed to represent that
he has made exhaustive or continuous on-site inspections to check the quality or quantity of the Work or that
he has reviewed the construction means, methods, techniques, sequences or procedures, or that he has
made any examination to ascertain how or for what purpose the Contractor has used the moneys previously
paid on account of the Contract.

9.5 PROGRESS PAYMENTS

9.5.1 After the Architect has certified a Certificate for Payment, the Owner shall make payment in the manner
and within the time provided in the Contract Documents.

9.5.2 The Contractor shall promptly pay each Subcontractor upon receipt of payment from the Owner, out of
the amount paid to the Contractor on account of such Subcontractor's Work, the amount to which said
Subcontractor is entitled, reflecting the percentage actually retained, if any, from payments to the Contractor
on account of such Subcontractor's Work. The Contractor shall, by an appropriate agreement with each
Subcontractor, require each Subcontractor to make payments to his Sub-subcontractors in similar manner.
9.5.3 The Architect may, on request and at his discretion, furnish to any Subcontractor, if practicable,
information regarding the percentages of completion or the amounts applied for by the Contractor and the
action taken thereon by the Architect on account of Work done by such Subcontractor.

9.5.4 Neither the Owner nor the Architect shall have any obligation to pay or to see the payment of any
moneys to any Subcontractor except as may otherwise be required by law.

9.5.5 No Certificate for a progress payment, nor any progress payment, nor any partial or entire use or
occupancy of the Project by the Owner, shall constitute an acceptance of any Work not in accordance with
the Contract Documents.

9.6 PAYMENTS WITHHELD

9.6.1 The Architect may decline to certify payment, in whole or in part, to the extent reasonably necessary to
protect the Owner, if in his/her opinion he/she is unable to make representations to the Owner as provided in
Subparagraph 9.4.2. If the Architect is unable to make representations to the Owner as provided in
Subparagraph 9.4.2 and to certify payment in the amount of the Application, he/she will notify the Contractor
as provided in Subparagraph 9.4.1. If the Contractor and the Architect cannot agree on a revised amount, the
Architect will promptly certify a Certificate for Payment for the amount for which he/she is able to make such
representations to the Owner. The Architect may also decline to certify payment or because of subsequently
discovered evidence or subsequent observations, he may nullify the whole or any part of any Certificate for
Payment previously certified, to such extent as may be necessary in his/her opinion to protect the Owner from
loss because of:

1. defective Work not remedied

2. third party claims filed or reasonable evidence indicating probable filing of such claims,

3. failure of the Contractor to make payments properly to subcontractors or for labor, materials or
equipment
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reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract
Sum,

damage to the Owner,

reasonable evidence that the Work will not be completed within the Contract Time or

persistent failure to carry out the Work in accordance with the Contract Documents

failure of mechanical trades or electrical trades subcontractors to comply with mandatory
requirements for maintaining record drawings. The Contractor shall be required to check record
drawings each month. Written conformation that the record drawings are "up-to-date" shall be
required by the Architect before approval of the Contractor's monthly payment requisition will be
considered.

® N o

9.6.2 When the above grounds in Subparagraph 9.6.1 are removed, payment shall be made for amounts
withheld because of them.
9.7 FAILURE OF PAYMENT

9.7.1 If the Architect does not certify a Certificate for Payment, through no fault of the Contractor, within seven
days after receipt of the Contractor's Application for Payment, or if the Owner does not pay the Contractor as
required by the Contract Documents any amount certified by the Architect, then the Contractor may, upon
seven additional days written notice to the Owner and the Architect, stop the Work until payment of the amount
owing has been received.

9.8 SUBSTANTIAL COMPLETION

9.8.1 When the Contractor considers that the Work, or a portion thereof designated in the Contract
Documents for separate completion, is substantially complete as defined in subparagraph 8.1.3, the
Contractor shall submit to the Architect (1) a list of items to be completed or corrected, and (2) all special
warranties required by the Contract Documents endorsed by the Contractor and in a form reasonably
acceptable to the Architect. The failure to include any items on the list mentioned in the preceding sentence
does not alter the responsibility of the Contractor to complete all Work in accordance with the Contract
Documents. When the Architect on the basis of an inspection determines that the Work or designed portion
thereof is substantially complete, and when the Contractor has submitted to the Architect the special
warranties, as provided in the first sentence of this subparagraph, the Architect will then certify a Certificate
of Substantial Completion which shall establish the Date of Substantial Completion, shall state the
responsibilities of the Owner and the Contractor for security, maintenance, heat, utilities, damage to the Work,
and insurance, and shall fix the time within which the Contractor shall complete the items listed therein.
Warranties required by the Contract Documents shall commence on the Date of Substantial Completion of
the Work or designated portion thereof unless otherwise provided in the Certificate of Substantial Completion.
The Certificate of Substantial Completion shall be submitted to the Owner and the Contractor for their written
acceptance of the responsibilities assigned to them in such Certificate.

9.8.2 Upon Substantial Completion of the Work or designated portion thereof and upon application by the
Contractor and certification by the Architect, the Owner shall make payment, reflecting adjustment in
retainage, if any, for such Work or portion thereof, as provided in the Contract Documents.

9.9 FINAL COMPLETION AND FINAL PAYMENT

9.9.1 Upon receipt of written notice that the Work is ready for final inspection and acceptance and upon
receipt of a final Application for Payment, the Architect will promptly make such inspection and, when he finds
the Work acceptable under the Contract Documents and the Contract fully performed, he will promptly certify
a final Certificate of Payment stating that to the best of his knowledge, information and belief, and on the basis
of his observations and inspections, the Work has been completed in accordance with the terms and
conditions of the Contract Documents and that the entire balance found to be due the Contractor, and noted
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in said final Certificate, is due and payable. The Architect's certification of the final Certificate for Payment will
constitute a further representation that the conditions precedent to the Contractor's being entitled to final
payment as set forth in Subparagraph 9.9.2 have been fulfilled.

9.9.2 Unless otherwise required by applicable law, neither the final payment nor the remaining retained
percentage shall become due until the Contractor submits to the Architect (1) an affidavit that all payrolls, bills
for materials and equipment, and other indebtedness connected with the Work for which the Owner or his
property might in any way be responsible, have been paid or otherwise satisfied, (2) consent of surety, if any,
to final payment and (3), if required by the Owner, other data establishing payment or satisfaction of all such
obligations, such as receipts, releases and waivers of liens, arising out of the Contract, to the extent and in
such form as may be designated by the Owner. If the Contractor fails to furnish such releases or waivers as
the Owner reasonably requires to satisfy the Owner that there are not outstanding claims, the Owner may
require the Contractor, as a condition of final payment, to furnish a bond satisfactory to the Owner to indemnify
the Owner against any such claims.

9.9.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no
fault of the Contractor or by the issuance of Change Orders affecting final completion, and the Architect so
confirms, the Owners shall, upon application by the Contractor and certification by the Architect, and without
terminating the Contract, make payment of the balance due for that portion of the Work fully completed and
accepted. If the remaining balance for Work not fully completed or corrected is less than the retainage
stipulated in the Contract Documents, and if bonds have been furnished as provided in Paragraph 7.5., the
written consent of the surety to the payment of the balance due for that portion of the Work fully completed
and accepted shall be submitted by the Contractor to the Architect prior to certification of such payment. Such
payment shall be made under the terms and conditions governing final payment, except that it shall not
constitute a waiver of claims.

9.9.4 The making of final payment shall constitute a waiver of all claims by the Owner except those arising
from: (1) unsettled claims under the Bonds required elsewhere in the Contract Documents, (2) faulty or
defective Work appearing after Substantial Completion, (3) failure of the Work to comply with the requirements
of the Contract Documents, or (4) terms of any special warranties required by the Contract Documents.

9.9.5 The acceptance of final payment shall constitute a waiver of all claims by the Contractor except those
previously made in writing and identified by the Contractor as unsettled at the time of the final Application for
Payment.

SECTION 10 - PROTECTION OF PERSONS AND PROPERTY
10.1 SAFETY PRECAUTIONS AND PROGRAMS

10.1.1 The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions
and programs in connection with the Work.

10.2 SAFETY OF PERSONS AND PROPERTY

10.2.1 The Contractor shall take all reasonable precautions for the safety of, and shall provide all reasonable
protection to prevent damage, injury or loss to: (1) all employees on the Work and all other persons who may
be affected thereby; (2) all the Work and all materials and equipment to be incorporated therein, whether in
storage on or off the site, under the care, custody or control of the Contractor or any of his Subcontractors or
Sub-subcontractors; and (3) other property at the site or adjacent thereto, including trees, shrubs, lawns,
walks, pavements, roadways, structures and utilities not designated for removal, relocation or replacement in
the course of construction.
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10.2.2 The Contractor shall give all notices and comply with all applicable laws, ordinances, rules, regulations
and lawful orders of any public authority bearing on the safety of persons or property or their protection from
damage, injury or loss.

10.2.3 The Contractor shall erect and maintain, as required by existing conditions and progress of the Work,
all reasonable safeguards for safety and protection, including posting danger signs and other warnings against
hazards, promulgating safety regulations and notifying owners and users of adjacent utilities.

10.2.4 When the use or storage of explosives or other hazardous materials or equipment is necessary for
the execution of the Work, the Contractor shall exercise the utmost care and shall carry on such activities
under the supervision of properly qualified personnel.

10.2.5 The Contractor shall promptly remedy all damage or loss (other than damage or loss insured under
Paragraph 11.3) to any property referred to in Clause 10.2.1.2 and 10.2.1.3 caused in whole or in part by the
Contractor, any Subcontractor, any Sub-subcontractor, or anyone directly or indirectly employed by any of
them, or by anyone whose acts any of them may be liable and for which the Contractor is responsible under
Clauses 10.2.1.2 and 10.2.1.3, except damage or loss attributable to the acts or omissions of the Owner or
Architect or anyone directly or indirectly employed by either by of them, or by anyone for whose acts either of
them may be liable, and not attributable to the fault or negligence of the Contractor. The foregoing obligations
of the Contractor are in addition to his obligations under Paragraph 4.18.

10.2.6 The Contractor shall designate a responsible member of his organization at the site whose duty shall
be the prevention of accidents. This person shall be the Contractor's superintendent unless otherwise
designed by the Contractor in writing to the Owner and the Architect.

10.2.7 The Contractor shall not load or permit any part of the Work to be loaded so as to endanger its safety.
10.3 EMERGENCIES

10.3.1 In any emergency affecting the safety of persons or property, the Contractor shall act, at his discretion,
to prevent threatened damage, injury or loss. Any additional compensation or extension of time claimed by
the Contractor on account of emergency work shall be determined as provided in Article 12 for the Changes
in the Work.

SECTION 11 — INSURANCE
11.1 CONTRACTOR'S LIABILITY INSURANCE

11.1.1 The Contractor shall purchase and maintain in a company or companies to which the Owner has no
reasonable objection, such insurance as will protect him from claims set forth below which may arise out of
or result from the Contractor's operations under the Contract whether such operations be by himself or by any
Subcontractor or anyone directly or indirectly employed by any of them, or by anyone for whose acts any of
them may be liable:

1) claims under workers' or workmen’s compensation, disability benefit and other similar employee
benefit acts;

2) claims for damages because of bodily injury, occupations sickness or disease, or death of his or her
employees

3) claims for damages because of bodily injury, sickness or disease, or death of any person other than
his or her employees
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4) claims for damages insured by usual personal injury liability coverage which are sustained (1) by any
person as a result of an offense directly or indirectly related to the employment of such person by the
contractor or, 92) by any other person;

5) claims for damages, other than to the Work itself, because of injury to or destruction of tangible
property, including loss of use resulting therefrom; and

6) claims for damages because of bodily injury or death of any person or property damage arising out of
the ownership, maintenance or use of any motor vehicle

11.1.2 The insurance required by subparagraph 11.1.1 shall include all major divisions of coverage, and shall
be on a comprehensive general basis including Premises and Operations (including X-C-U), Owner's and
Contractor's Protective Products and Completed Operations, and Owned, Non-owned, and Hired Motor
Vehicles. Such insurance shall be written for not less than any limits of liability required by law or those set
forth below, whichever is greater.

1. Workmen's Compensation -Statutory/Employers Liability $500,000.

2. Commercial General Liability - Per Occurrence / Aggregate
$1,000.000/ 2,000,000

3. Automobile Liability — Combined Single Limit

4. Bodily Injury & Property Damage combined single limit of $ 1,000,000 (all owned, hired and non-owned
autos).

5. Excess / Umbrella Liability — Per Occurrence / Aggregate $ 1,000,000/ $ 1,000,000

6. Independent Contractors -Same limits as above

7. Products and Completed Operations -Same limits as above commencing with issuance of final Certificate
of Payment.

8. Contractual Liability - Same limits as above.

11.1.3 The insurance required by Subparagraph 11.1.1 shall include contractual liability insurance applicable
to the Contractor's obligations under Paragraph 4.18.

11.1.4 Certificates of Insurance acceptable to the Owner shall be filed with the Owner. These Certificates
shall contain a provision that coverages afforded under the policies will not be canceled until at least thirty
days prior written notice has been given to the Owner.

11.1.4.1 These certificates shall set forth evidence of all coverage required by 11.1.1, 11.1.2 and 11.1.3. The
Contractor shall furnish to the Owner copies of any endorsements that are subsequently issued amending
limits of coverage.

11.2 OWNER'S LIABILITY INSURANCE

11.2.1 The Owner shall be responsible for maintaining his own liability insurance and, at his option, may
purchase and maintain such insurance as will protect him against claims which may arise from operations
under the Contract.

11.3 PROPERTY INSURANCE

11.3.1 The Contractor shall purchase and maintain property insurance upon the entire Work at the site to the

full insurable value thereof. This insurance shall include the interests of the Owner, the Contractor,
Subcontractors and Sub-subcontractors in the Work and shall insure against the perils of fire and extended
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coverage and shall include "all risk" insurance for physical loss or damage including, without duplication of
coverage, theft, vandalism and malicious mischief.

11.3.2 The Owner shall purchase and maintain such boiler and machinery insurance as may be required by
the Contract Documents or by law. This insurance shall include the interests of the Owner, the Contractor,
Subcontractors and Sub-subcontractors in the Work.

11.3.3 Any loss insured under Subparagraph 11.3.1 is to be adjusted with the Contractor and made
payable to the Contractor as trustee for the insureds, as their interests may appear, subject to the
requirements of any applicable mortgagee clause and of Subparagraph 11.3.8.

11.3.4. The Contractor shall pay each Subcontractor a just share of any insurance moneys received by the
Contractor, and by appropriate agreement, written where legally required for validity, shall require each
Subcontractor to make payments to his Sub-subcontractors in similar manner.

11.3.5 The Contractor shall file a copy of all policies with the Owner before an exposure to loss may occur.

11.3.6 The Owner and Contractor waive all rights against (1) each other and the Subcontractors, Sub-
subcontractors, agents and employees each of the other, and (2) the Architect and separate contractors, if
any, and their subcontractors, sub-subcontractors, agents and employees, for damages caused by fire or
other perils to the extent covered by insurance obtained pursuant to this Paragraph 11.3 or any other property
insurance applicable to the Work, except such rights as they may have to the proceeds of such insurance
held by the Contractor as trustee. The foregoing waiver afforded the Architect, his agents and employees
shall not extend to the liability imposed by Subparagraph 4.18.3. The Owner or the Contractor, as appropriate,
shall require of the Architect, separate contractors, Subcontractors, and Sub-subcontractors by appropriate
agreements, written where legally required for validity, similar waivers each in favor of all other parties
enumerated in this Subparagraph 11.3.6.

11.3.7 If required in writing by any party in interest, the Contractor as trustee shall, upon the occurrence of
an insured loss, give bond for the proper performance of his duties. He shall deposit in a separate account
any money so received, and he shall distribute it in accordance with such agreement as the parties in interest
may reach or in accordance with the direction of a court of competent jurisdiction.

11.3.8 The Contractor as trustee shall have power to adjust and settle any loss with the insurers unless one
of the parties in interest shall object in writing within five days after the occurrence of loss to the Contractor's
exercise of this power. If such objection be made, the Contractor as trustee shall make settlement with the
insurers in accordance with the direction of a court of competent jurisdiction.

11.4 LOSS OF USE INSURANCE

11.4.1 The Owner, at his option, may purchase and maintain such insurance as will insure him against loss
of use of his property due to fire or other hazards, however caused. The Owner waives all rights of action
against the Contractor for loss of use of his property including consequential losses due to fire or other hazards
however caused, to the extent covered by insurance under this Paragraph 11.4.

SECTION 12 - CHANGES IN THE WORK

12.1 CHANGE ORDERS

12.1.1 The Owner, without invalidating the Contract, may order changes in the Work within the general scope
of the Contract consisting of additions, deletions or other revisions, the Contract Sum and the Contract Time
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being adjusted accordingly. All such changes in the Work shall be authorized by Change Order, and shall be
performed under the applicable conditions of the Contract Documents.

12.1.2 A Change Order is a written order to the Contractor signed by the Owner and the Architect, issued
after execution of the Contract, authorizing or directing a change in the Work and/or an adjustment in the
Contract Sum or the Contract Time, or both. The Contract Sum and the Contract Time may be changed only
by Change Order. A Change Order signed by the Contractor indicates his agreement with the terms thereof,
including the adjustment in the Contract Sum and/or the Contract Time.

12.1.3 If the Contractor does not agree with the terms of the Change Order, the Contractor shall return the
unsigned Change Order to the Owner. In such event, the Work, Contract Sum and /or Contract Time shall be
adjusted as reflected in the Change Order, subject to the Contractor’s rights under M.G.L. Chapter 30, Section
39J, but in no event shall the Contractor refuse the perform the Work as modified by the Change Order.

12.2 CLAIMS FOR ADDITIONAL COST

12.2.1 If the Contractor claims that any instructions or orders, whether oral, written, drawings, or otherwise,
involve extra cost or time, and such instructions or orders are not accompanied by a written acknowledgment
by the Owner that extra payment will be made or time extended, he shall promptly so notify the Owner in
writing and shall not proceed with the work until he has received a further written order to proceed; except, as
provided in Paragraph 10.3, in the case of an emergency affecting life or property.

12.2.2 Upon receipt from the Contractor of a written notice of claim as provided in Paragraph 12.2.1, the
Architect shall review such claim, and if he determines that any work in dispute should proceed, he shall issue
to the Contractor a written order, signed by the Owner, (1) to proceed, which shall approve or deny the
Contractor’s claim, in whole or in part, or (2) to proceed subject to a later determination by the Architect of the
Contractor’s right to extra payment.

12.2.3 To the extent that the Architect, when issuing the written order to proceed described in 12.2.2,
approves the Contractor’s claim, the Contract Sum and/or Contract Time shall be adjusted by Change Order.
If the Architect, when issuing his written order to proceed denies, in whole or in part, the Contractor’s claim,
the Contractor shall proceed with the work without delay, subject to the Contractor’s rights under M.G.L.
Chapter 30, Section 39J. If the Architect, when issuing his written order to proceed, instructs the Contractor
to proceed with the work subject to a later determination by the Architect of the Contractor’s right to extra
payment or time, the Contractor shall proceed with the Work without delay.

12.3 MINOR CHANGES IN THE WORK

12.3.1 The Architect shall have the authority to order minor changes in the Work that do not involve an
adjustment in the Contract Sum or an extension of the Contract Time, and are not inconsistent with the intent
of the Contract Documents. Such changes shall be effected by written order, and shall be binding on the
Owner and the Contractor. The Contractor shall carry out such written orders promptly.

12.4 EQUITABLE ADJUSTMENTS

12.4.1 Equitable adjustments in the Contract Sum shall be determined according to one of the following
methods, or a combination thereof; as determined by the Owner:

1) fixed price basis, provided that the price shall be inclusive of items 3(a) through 3(d), below, and shall
be computed in accordance with those provisions.
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2) Estimated lump sum basis to be adjusted in accordance with Contract unit prices, or other agreed upon
unit prices, provided that the unit prices shall be inclusive of all costs related to such equitable
adjustments.

3) Time and materials basis, based upon a not to exceed, predetermined upset amount to be subsequently
adjusted on the basis of actual costs comprised of items (a) through (d) below:

a) the costs at prevailing rates for direct labor, material and use of equipment;

b) plus, the costs of Worker's Compensation Insurance, Liability Insurance, Federal Social Security
and Massachusetts Unemployment Compensation; or as an alternative, the Contractor may elect
to add a flat twenty-five (25%) percent to the total labor rate in (a), above;

c) plus ten (10) percent of (a), above, for overhead, superintendence and profit which will be paid
to the Contractor for the work of the Contractor and all subcontractors. The contracting parties
referred to in this subparagraph shall agree upon the distribution of the ten (10) percent as a
matter of contract between each other;

d) plus actual direct premium costs of payment and performance bonds required of the Contractor
provided there would be an appropriate credit for premiums for a credit change order

e) ifthe extra work requires the use of heavy equipment, cranes and hoisting equipment, and special
tools not on site and not originally required to be used upon the work, then the cost of
transportation to and from the work site, not exceeding 100 miles, shall be included. The cost of
extra work shall not include any cost or rental of small tools, buildings, or nay portion of the time
of the Contractor’s management or office personnel, or any allowance for use of capital.

12.4.2 If the net change is an addition to the Contract Sum, it shall include the Contractor’s overhead,
superintendence and profit. On any change that involves a net credit, no allowance for overhead
superintendence and profit shall be figured. For any change that does not include labor performed or materials
installed in the Project, there will be no markup for the contractor’s overhead, superintendence, and profit,
notwithstanding any net increase in the Contract Sum. Charges for small tools known as “tools of the trade”
are not to be computed in the amount of an equitable change.

SECTION 13 - UNCOVERING AND CORRECTION OF WORK
13.1 UNCOVERING OF WORK

13.1.1 If any portion of the Work should be covered contrary to the request of the Architect or to requirements
specifically expressed in the Contract Documents, it must, if required in writing by the Architect, be uncovered
for his observation and shall be replaced at the Contractor's expense.

13.1.2 If any other portion of the Work has been covered which the Architect has not specifically requested
to observe prior to being covered, the Architect, with the approval of the Owner, may request to see such
Work and it shall be uncovered by the Contractor. If such Work be found in accordance with the Contract
Documents, the cost of uncovering and replacement shall, by appropriate Change Order, be charged to the
Owner. If such Work be found not in accordance with the Contract Documents, the Contractor shall pay such
costs unless it is found that this condition was caused by the Owner or a separate contractor as provided in
Article 6, in which event the Owner shall be responsible.

13.2 CORRECTION OF WORK
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13.2.1 The Contractor shall promptly correct all Work rejected by the Architect as defective or as failing to
conform to the Contract Documents whether observed before or after Substantial Completion and whether or
not fabricated, installed or completed. The Contractor shall bear all costs of correcting such rejected Work,
including compensation for the Architect's additional services made necessary thereby and any costs, loss,
or damages to the Owner resulting from such failure or defect.

13.2.2 If, within one year after the Date of Substantial Completion of the Work or designated portion thereof
or within one year after acceptance by the Owner of designated equipment or within such longer period of
time as may be prescribed by law or by the terms of any applicable special warranty required by the Contract
Documents, any of the Work is found to be defective or not in accordance with the Contract Documents, the
Contractor shall correct it promptly after receipt of a written notice from the Owner to do so unless the Owner
has previously given the Contractor a written acceptance of such condition. This obligation shall survive
termination of the Contract. The Owner shall give such notice promptly after discovery of the condition.

13.2.3 The Contractor shall remove from the site all portions of the Work which are defective or non-
conforming and which have not been corrected under Subparagraphs 4.5.1, 13.2.1, and 13.2.2, unless
removal is waived by the Owner.

13.2.4 If the Contractor fails to correct defective or nonconforming Work as provided in Subparagraphs 4.5.1,
13.2.1, and 13.2.2, the Owner may correct it in accordance with Paragraph 3.4.

13.2.5 If the Contractor does not proceed with the correction of such defective or non-conforming Work within
a reasonable time fixed by written notice from the Architect, the Owner may remove it and may store the
materials or equipment at the expense of the Contractor. If the Contractor does not pay the cost of such
removal and storage within ten days thereafter, the Owner may upon ten additional days written notice, sell
such Work at auction or at private sale and shall account for the net proceeds thereof, after deducting all the
costs that should have been borne by the Contractor, including compensation for the Architect's additional
services made necessary thereby. If such proceeds of sale do not cover all costs which the Contractor should
have borne, the difference shall be charged to the Contractor and an appropriate Change Order shall be
issued. If the payments then or thereafter due the Contractor are not sufficient to cover such amount, the
Contractor shall pay the difference to the Owner.

13.2.6 The Contractor shall bear the cost of making good all work of the Owner or separate contractors
destroyed or damaged by such correction or removal.

13.2.7 Nothing contained in this Paragraph 13.2 shall be construed to establish a period of limitation with
respect to any other obligation which the Contractor might have under the Contract Documents, including
Paragraph 4.5 hereof. The establishment of the time period of one year after the Date of Substantial
Compiletion or such longer period of time as may be prescribed by law or by the terms of any warranty required
by the Contract Documents relates only to the specific obligation of the Contractor to correct the Work, and
has no relationship to the time within which his obligation to comply with the Contract Documents may be
sought to be enforced, nor to the time within which proceedings may be commenced to establish the
Contractor's liability with respect to his obligations other than specifically to correct the Work.

13.3 ACCEPTANCE OF DEFECTIVE OR NON-CONFORMING WORK
13.3.1 If the Owner prefers to accept defective or non-conforming Work, he may do so instead of requiring
its removal and correction, in which case a Change Order will be issued to reflect a reduction in the Contract

Sum where appropriate and equitable. Such adjustment shall be effected whether or not final payment has
been made.
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SUPPLEMENTARY GENERAL CONDITIONS - PART |
STATUTORY PROVISIONS FOR MASSACHUSETTS
PUBLIC CONSTRUCTION CONTRACTS

The following provisions are required by or are intended to be consistent with requirements of Massachusetts
statutes governing public construction contracts in the Commonwealth of Massachusetts (hereinafter referred
by statute to be included herein shall be deemed to be so included. In addition, the parties recognize that
other rights, duties, and obligations with respect to public construction contracts are provided for in the
Contract Documents. In case of conflict between the provisions of these Supplementary General Conditions
and other provisions in the Contract Documents, the provisions of these Supplementary General Conditions
shall govern. In case of conflict between the provisions of these Supplementary General Conditions and the
provisions of any applicable statute, the statutory provisions shall govern. Where the term “awarding
authority” appears in the following paragraphs, it shall be taken as meaning the Owner.

ARTICLE 1 — PAYMENT, CONTRACT ADMINISTRATION, etc.

1.1 “Or Equal”’ Clause: (Statutory reference: M.G.L. Chapter 30, Section 39M(b))
This Paragraph 1.1 applies to every contract subject to M.G.L. Chapter 30, Section 39M(b).

This Paragraph 1.1 applies to every contract for the construction, reconstruction or repair of any public work
or for the purchase of any material by the Commonwealth, any political subdivision thereof, or any county,
city, town, district or housing authority (above certain dollar limits, as stated in the statute), and to contracts
awarded pursuant to M.G.L. Chapter 149, Sections 44A through 44H. The said Sections 44A through 44H
apply to every contract for the construction, reconstruction, installation, demolition, maintenance or repair of
any building by a department, agency, board, commission, authority, or other instrumentality or the
Commonwealth or political subdivision thereof, or two or more subdivisions thereof, but not including the
Massachusetts Bay Transportation Authority, estimated to cost more than a dollar amount set forth in M.G.L.
Chapter 149, Section 44A.

Every such contract shall provide that an item equal to that named or described in the said specifications may
be furnished. Where products or materials are prescribed by manufacturer name, trade name, or catalog
reference, the words “or approved equal” shall be understood to follow. An item shall be considered equal to
the item so named or described if, in the opinion of the awarding authority:

a. ltis at least equal in quality, durability, appearance, strength, and design;

b. it will perform at least equally the function imposed by the general design for the public work being
contracted for or the material being purchased, and

c. it conforms substantially, even with deviations, to the detailed requirements for the items as indicated
by the specifications. For each item of material the specifications shall provide for either a minimum
of three named brands of material or a description of material which can be met by a minimum of three
manufacturers or producers, and for the equal of any one of said name or described materials.

Any structural or mechanical changes made necessary to accommodate substituted equipment under this
paragraph shall be at the expense of the Contractor or Subcontractor responsible for the work item. See
other paragraphs of General and Supplementary Conditions for procedures to be used in determining
compliance with the standards of this paragraph.
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1.2 Delays: (Statutory reference: Chapter 30, Section 390). This Paragraph 1.2 applies to every contract
subject to M.G.L. Chapter 30, Section 39M and to every contract subject to Chapter 149, Sections 44A through
44H.

In the event a suspension, delay, interruption or failure to act of the awarding authority increases the cost of
performance to any subcontractor, that subcontractor shall have the same rights against the general
contractor for payment for an increase in the cost of his performance as provisions (a) and (b) give the general
contractor against the awarding authority, but nothing in provisions (a) and (b) shall in any way change, modify
or alter any other rights which the general contractor or the subcontractor may have against each other.

Except as otherwise provided by law and by this Paragraph 1.2, the Contractor shall not be entitled to
damages on account of any hindrances or delays, avoidable or unavoidable; but if such delay be occasioned
by the awarding authority, the Contractor may be entitled to an extension of time only, in which to complete
the work, to be determined by the Architect.

(a) The awarding authority may order the general contractor in writing to suspend, delay, or interrupt
all or any part of the work for such period of time as it may determine to be appropriate for the
convenience of the awarding authority; provided however, that if there is a suspension, delay or
interruption for fifteen days or more or due to a failure of the awarding authority to act within the time
specified in this contract, the awarding authority shall make an adjustment in the contract price for any
increase in the cost of performance of this contract but shall not include any profit to the general
contractor on such increase; and provided further, that the awarding authority shall not make any
adjustment in the contract price under this provision for any suspension, delay, interruption or failure
to act to the extent that such is due to any cause for which this contract provides for an equitable
adjustment of the contract price under any other contract provisions.

(b) The general contractor must submit the amount of a claim under provision (a) to the awarding
authority in writing as soon as practicable after the end of the suspension, delay, interruption or failure
to act and, in any event, not later than the date of final payment under this contract and, except for
costs due to a suspension order, the awarding authority shall not approve any costs in the claim
incurred more than twenty days before the general contractor notified the awarding authority in writing
of the act or failure to act involved in the claim.

1.3 Deviations: (Statutory referenced: M.G.L. Chapter 30, section 391) This Paragraph 1.3 applies to every
contract for the construction, alteration, maintenance, repair or demolition of, or addition to, any public building
or public works for the Commonwealth or any political subdivision thereof.

The Contractor shall perform all the work required by this contract in conformity with the plans and
specifications contained therein. No willful and substantial deviation from said plans and specifications shall
be made unless authorized in writing by the awarding authority or by the Engineer or Architect in charge of
the work who is duly authorized by the awarding authority to approve such deviations. In order to avoid delays
in the prosecution of the work required by such contract, such deviation from the plans or specifications may
be authorized by a written order of the awarding authority or such Engineer or Architect so authorized to
approve such deviation. Within thirty days thereafter, such written order shall be confirmed by a certificate of
the awarding authority stating: (1) If such deviation involves any substitution or elimination of materials,
fixtures or equipment, the reasons why such materials, fixtures or equipment were included in the first instance
and the reasons for substitution or elimination, and, if the deviation is of any other nature, the reasons for
such deviation, giving justification therefor (2) that the specified deviation does not materially injure the project
as a whole; (3) that either the work substituted for the work specified is the same cost and quality, or that an
equitable adjustment has been agreed upon between the awarding authority and the Contractor and the
amount in dollars of said adjustment; and (4) that the deviation is in the best interest of the awarding authority.
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Such certificate shall be signed under the penalties of perjury and shall be a permanent part of the file record
of the work contracted for.

Whoever violates any provision of this section willfully and with intent to defraud shall be punished by a fine
of not more than five thousand dollars or by imprisonment for not more than six months, or both.

1.4 Finality of Decisions by Awarding Authority or Architect: (Statutory reference: M.G.L. Chapter 30, Section
39J) This Paragraph 1.4 applies to every contract for the construction, reconstruction, alteration, remodeling,
repair or demolition of any public building or public works by the Commonwealth or by any county, city, district,
board, commission, or other public body, when the amount of the contract exceeds the amount stated in
M.G.L. Chapter 30, Section 39J.

Notwithstanding any contrary provision of this contract, a decision by the contracting body or by any
administrative board, official or agency, or by any architect or engineer, on a dispute, whether of fact or of
law, arising under said contract shall not be final or conclusive if such decision is made in bad faith,
fraudulently, capriciously, or arbitrarily, is unsupported by substantial evidence, or is based upon error of law.

1.5 Differing Site Conditions: (Statutory reference: M.G.L. Chapter 30, Section 39N) This Paragraph 1.5
applies to every contract subject to M.G.L. Chapter 30, Section 39M and to every contract subject to M.G.L.
Chapter 49, Sections 44A through 44H.

If, during the progress of the work, the Contractor or the awarding authority discovers that the actual
subsurface or latent physical conditions encountered at the site differ substantially or materially from those
shown on the plans or indicated in the Contract Documents, either the Contractor or the contracting authority
may request an equitable adjustment in the contract price of the contract applying to work affected by the
differing site conditions. A request for such an adjustment shall be in writing and shall be delivered by the
party making such claim to the other party as soon as possible after such conditions are discovered. Upon
receipt of such a claim from a Contractor, or upon its own initiative, the awarding authority shall make an
investigation of such physical conditions, and, if they differ substantially or materially from those shown on
the plans or indicated in the Contract Documents or from those ordinarily encountered and generally
recognized as inherent in work of the character provided for in the plans and Contract Documents and are
such a nature as to cause an increase or decrease in the cost of the work, the contracting authority shall make
an equitable adjustment in the contract price and the contract shall be modified in writing accordingly.

1.6 Timely Decision by Awarding Authority: (Statutory reference: M.G.L. Chapter
30, Section 39P) This Paragraph 1.6 applies to every contract subject to M.G.L. Chapter 30, Section 39M,
and to every contract subject to M.G.L. Chapter 149, Sections 44A through 44H.

In every case in which this contract requires the awarding authority, any official, its Architect or Engineer to
make a decision on interpretation of the specifications, approval of equipment, material or any other approval,
or progress of the work, the decision shall be made promptly and, in any event, no later than thirty days after
the written submission for decision; but if such decision requires extended investigation and study, the
awarding authority, the official, Architect or Engineer shall, within thirty days after the receipt of the
submission, give the party making the submission written notice of the reasons why the decision cannot be
made within the thirty-day period and the date by which the decision will be made.

1.7 Certificate of Appropriation: (Statutory reference: M.G.L. Chapter 44, Section 31C) This Paragraph 1.7
applies to contracts for construction, reconstruction, alteration, remodeling, repair or demolition of any public
building or public work by any city or town costing more than the amount set forth in M.G.L. Chapter 44,
Section 31C.
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This Contract shall not be deemed to have been made until the auditor or accountant or other officer of the
city or town having similar duties has certified thereon that an appropriation in the amount of such contract is
available therefor and that an officer or agent of the city, town, or awarding-authority has been authorized to
execute said contract and approve all requisitions and change orders. No order to the Contractor for a change
in or addition to the work to be performed under a contract subject to this section, whether in the form of a
drawing, plan, detail or any other written instruction, unless it is an order which the Contractor is willing to
perform without any increase in the contract price, shall be deemed to have been given until the auditor or
accountant, or other officer of the awarding authority having similar duties, has certified thereon that an
appropriation in the amount of such order is available therefor; but such certificate shall not be construed as
an admission by the awarding authority of its liability to pay for such work. The certificate of the auditor or
accountant or other officer of the awarding authority having similar duties, that an appropriation in the amount
of such contract or order is available shall bar any defense by the awarding authority on the ground of
insufficient appropriation; and any law barring payment in excess of appropriations shall not apply to amounts
covered by any certificate under this section.

1.8 Method of Payment: (Statutory reference: M.G.L. Chapter 30, Section 39K) This Paragraph 1.8 applies
to every contract for the construction, reconstruction, alteration, remodeling, repair or demolition of any public
building by the Commonwealth, or by any county, city, town, district, board, commission or other public body,
when the amount is more than two thousand dollars, or the amount set forth in M.G.L. Chapter 30, Section
39K.

1.8.1  Within fifteen days after receipt from the Contractor, at the place

designated by the awarding authority if such a place is so designated, of a periodic estimate requesting
payment of the amount due for the preceding month, the awarding authority will make a periodic payment to
the Contractor for the work performed during the preceding month and for the materials not incorporated in
the work but delivered and suitably stored at the site (or at some location agreed upon in writing) to which the
Contractor has title or to which a Subcontractor has title and has authorized the Contractor to transfer title to
the awarding authority, upon certification by the contractor that he is the lawful owner and that the materials
are free from all encumbrances, but less (1) a retention based on its estimate of the fair value of its claims
against the Contractor and less (2) a retention for direct payments to Subcontractors based on demands for
same in accordance with the provisions of Paragraph 1.10 of these Supplementary General Conditions, and
less (3) a retention not exceeding five percent of the approved amount of the periodic payment. After the
receipt of a periodic estimate requesting final payment and within sixty-five days after (a) the Contractor fully
completes the work or substantially completes the work so that the value of the work remaining to be done is,
in the estimate of the awarding authority, less than one percent of the original contract price, or (b) the
Contractor substantially completes the work and the awarding authority takes possession for occupancy,
whichever occurs first, the awarding authority shall pay the contractor the entire balance due on the contract
less (1) a retention based on its estimate of the fair value of its claims against the Contractor and of the cost
of completing the incomplete and unsatisfactory items of work and less (2) a retention for direct payments to
Subcontractors based on demands for same in accordance with the provisions of Paragraph 1.10 of these
Supplementary General Conditions, or based on the record of payments by the Contractor to the
Subcontractors under this contract if such record of payment indicates that the Contractor has not paid
Subcontractors as provided in Paragraph 1.10. If the awarding authority fails to make payment as herein
provided, there shall be added to each such payment daily interest at the rate of three percentage points
above the rediscount rate then charged by the Federal Reserve Bank of Boston commencing on the first day
after said payment is due and continuing until the payment is delivered or mailed to the contractor; provided,
that no interest shall be due, in any event, on the amount due on a periodic estimate for final payment until
fifteen days...after receipt of such periodic estimate from the Contractor, at the place designated by the
awarding authority if such a place is so designated. The Contractor agrees to pay to each Subcontractor a
portion of any such interest paid in accordance with the amount due each Subcontractor.
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1.8.2 The awarding authority may make changes in any periodic estimate submitted by the Contractor, and
the payment due on said periodic estimate shall be computed in accordance with the change so made, but
such changes or any requirement for a corrected periodic estimate shall not affect the due date for the periodic
payment or the date for the commencement of interest charges on the amount of the periodic payment
computed in accordance with the changes made, as provided herein; provided, that the awarding authority
may, within seven days after receipt, return to the Contractor for correction, any periodic estimate which is
not in the required form or which contains computations not arithmetically correct and, in that event, the date
of receipt of such periodic estimate shall be the date of receipt of the corrected periodic estimate in proper
form and with arithmetically correct computations. The date of receipt of a periodic estimate received on a
Saturday shall be the first working day thereafter.

1.8.3 All periodic estimates shall be submitted to the awarding authority, or to its designee as set forth in
writing to the Contractor, and the date of receipt by the awarding authority or its designee shall be marked on
the estimate. All periodic estimates shall contain a separate item for each subtrade and each sub-subtrade
listed in sub-bid form as required by the specifications, and a column listing the amount paid to each
subcontractor and sub-subcontractor as of the date the periodic estimate is filed. The person making payment
for the awarding authority shall add the daily interest provided for herein to each payment for each day beyond
the due date based on the date of receipt marked on the estimate.

1.8.4 A certificate of the Architect to the effect that the Contractor has fully or substantially completed the
work shall, subject to the provisions of Paragraph 1.4 of these Supplementary General Conditions, be
conclusive for the purposes of this Paragraph 1.8.

1.8.5 Notwithstanding the provisions of this section, at any time after the value of the work remaining to be
done is, in the estimation of the awarding authority, less than 1 per cent of the adjusted contract price, or the
awarding authority has determined that the contractor has substantially completed the work and the awarding
authority has taken possession for occupancy, the awarding authority may send to the general contractor by
certified mail, return receipt requested, a complete and final list of all incomplete and unsatisfactory work
items, including, for each item on the list, a good faith estimate of the fair and reasonable cost of completing
such item. The general contractor shall then complete all such work items within 30 days of receipt of such
list or before the contract completion date, whichever is later. If the general contractor fails to complete all
incomplete and unsatisfactory work items within 45 days after receipt of such items furnished by the awarding
authority or before the contract completion date, whichever is later, subsequent to an additional 14 days
written notice to the general contractor by certified mail, return receipt requested, the awarding authority may
terminate the contract and complete the incomplete and unsatisfactory work items and charge the cost of
same to the general contractor and such termination shall be without prejudice to any other rights or remedies
the awarding authority may have under the contract. The awarding authority shall note any such termination
in the evaluation form to be filed by the awarding authority pursuant to the provisions of section 44D of chapter
149.

1.9 Method of Payment: (Statutory reference: M.G.L. Chapter 30, section 39G) This Paragraph 1.9
applies to every contract for the construction, reconstruction, alteration, remodeling, repair or improvement of
public ways; including bridges and other highway structures, sewers and water mains, airports and other
public works entered into with the commonwealth, or any agency or political subdivision thereof.

1.9.1 Upon substantial completion of the work required by a contract with the commonwealth, or any agency
or political subdivision thereof, for the construction, reconstruction, alteration, remodeling, repair or
improvement of public ways, including bridges and other highway structures, sewers and water mains, airports
and other public works, the contractor shall present in writing to the awarding authority its certification that the
work has been substantially completed. Within twenty-one days thereafter, the awarding authority shall
present to the contractor either a written declaration that the work has been substantially completed or an
itemized list of incomplete or unsatisfactory work items required by the contract sufficient to demonstrate that
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the work has not been substantially completed. The awarding authority may include with such list a notice
setting forth a reasonable time, which shall not in any event be prior to the contract completion date, within
which the contractor must achieve substantial completion of the work. In the event that the awarding authority
fails to respond, by presentation of a written declaration or itemized list as aforesaid, to the contractor’s
certification within the twenty-one day period, the contractor’s certification shall take effect as the awarding
authority’s declaration that the work has been substantially completed.

1.9.2 Within sixty-five days after the effective date of a declaration of substantial completion, the awarding
authority shall prepare and forthwith send to the contractor for acceptance a substantial completion estimate
for the quality and price of the work done and all but one percent retainage on that work, including the quantity,
price and all but one percent retainage for the undisputed part of each work item and extra work item in
dispute but excluding the disputed part thereof, less the estimated cost of completing all incomplete and
unsatisfactory work items and less the total periodic payments made to date for the work. The awarding
authority also shall deduct from the substantial completion estimate an amount equal to the sum of all
demands for direct payments filed by subcontractors and not yet paid to subcontractors or deposited in joint
accounts pursuant to section 1.10, but no contract subject to said section 1.10 shall contain any other
provision authorizing the awarding authority to deduct any amount by virtue of claims asserted against the
contract by subcontractors, material suppliers or others.

1.9.3 Ifthe awarding authority fails to prepare and send to the contractor any substantial completion estimate
required by section 1.9.2, on or before the date herein above set forth, the awarding authority shall pay to the
contractor interest on the amount which would have been due to the contractor pursuant to such substantial
completion estimate, at the rate of three percentage points above the rediscount rate then charged by the
Federal Reserve Bank of Boston from such date to the date on which the awarding authority sends that
substantial completion estimate to the contractor for acceptance or to the date of payment therefor, whichever
occurs first. The awarding authority shall include the amount of such interest in the substantial completion
estimate.

1.9.4 Within fifteen days after the effective date of the declaration of substantial completion, the awarding
authority shall send to the contractor by certified mail, return receipt requested, a complete list of allincomplete
or unsatisfactory work items, and unless delayed by causes beyond his control, the contractor shall complete
all such work items within forty-five days after the receipt of such list or before the then contract completion
date, whichever is later. If the contractor fails to complete such work within such time, the awarding authority
may, subsequent to seven days’ written notice to the contractor by certified mail, return receipt requested,
terminate the contract and complete the incomplete or unsatisfactory work items and charge the cost of same
to the contractor.

1.9.5 Within thirty days after receipt by the awarding authority of a notice from the contractor stating that all
of the work required by the contract has been completed, the awarding authority shall prepare and forthwith
send to the contractor for acceptance, a final estimate for the quantity and price of the work done and all
retainage on that work less the payments made to date, unless the awarding authority’s inspection shows that
work items required by the contract remain incomplete or unsatisfactory, or that documentation required by
the contract has not been completed. If the awarding authority fails to prepare and sends to the contractor
the final estimate within thirty days after receipt of notice of completion, the awarding authority shall pay to
the contractor interest on the amount which would have been due to the contractor pursuant to such final
estimate at the rate hereinabove provided from the thirtieth day after such completion until the date on which
the awarding authority sends the final estimate to the contractor for acceptance or the date of payment
therefor, whichever occurs first, provided that the awarding authority’s inspection shows that no work items
required by the contract remain incomplete or unsatisfactory. Interest shall not be paid hereunder on amounts
for which interest is required to be paid in connection with the substantial completion estimate as hereinabove
provided. The awarding authority shall include the amount of the interest required to be paid hereunder in
the final estimate.
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1.9.6 The awarding authority shall pay the amount due pursuant to any substantial completion or final
estimate within thirty-five days after receipt of written acceptance for such estimate from the contractor and
shall pay interest on the amount due pursuant to such estimate at the rate hereinabove provided from that
thirty-fifth day to the day of payment. Within 15 days after receipt from the contractor, if such place is so
designated by the awarding authority, if such place is so designated, of a periodic estimate requesting
payment of the amount due for the preceding periodic estimate period, the awarding authority shall make a
periodic payment to the contractor for the work performed during the preceding periodic estimate period and
for the materials not incorporated in the work but delivered and suitably stored at the site, or at some location
agreed upon in writing, to which the contractor has title or to which a subcontractor has title and has authorized
the contractor to transfer title to the awarding authority, upon certification by the contractor that he is the lawful
owner and that materials are free from all encumbrances. The awarding authority shall include with each
such payment interest on the amount due pursuant to such periodic estimate at the rate herein above provided
from the due date. In the case of periodic payments, the contracting authority may deduct from its payment
a retention based on its estimate of the fair value of its claim against the contractor, a retention for direct
payments to subcontractors based on demands for same in accordance with the provisions of section 1.10,
and a retention to secure satisfactory performance of the contractual work not exceeding five percent of the
approved amount of any periodic payment, and the same right to retention shall apply to bonded
subcontractors entitled to direct payment under section 1.10; provided, that a five percent value of all items
that are planted in the ground shall be deducted from the periodic payments until final acceptance.

1.9.7 No periodic, substantial completion or final estimate or acceptance or payment thereof shall bar a
contractor from reserving all rights to dispute the quantity and amount of, or the failure of the awarding
authority to approve a quantity and amount of, all or part of any work item or extra work item.

1.9.8 Substantial completion, for the purpose of this section 1.9, shall mean either that the work required by
the contract has been completed except for work having a contract price of less than one percent of the then
adjusted total contract price, or substantially all of the work has been completed and opened to public use
except for minor incomplete or unsatisfactory work items that do not materially impair the usefulness of the
work required by the contract.

1.10 Direct Payment: (Statutory reference: M.G.L. Chapter 30, Section 39F) This Paragraph 1.10 applies
to every contract awarded pursuant to M.G.L. Chapter 149, Sections 44A through 44J, and (with the exception
of Subparagraph 1.10.9) to every contract awarded pursuant to M.G.L. Chapter 30, Section 39M.

1.10.1 Forthwith after the General Contractor receives payment on account of a periodic estimate, the
General Contractor shall pay to each subcontractor the amount paid for the labor performed and the materials
furnished by that Subcontractor, less any amount specified in any court proceedings barring such payment
and also less any amount claimed due from the Subcontractor by the General Contractor.

1.10.2 Not later than the sixty-fifth day after each Subcontractor substantially completes the work in
accordance with the plans and specifications, the entire balance due under the subcontract, less amounts
retained by the awarding authority as the estimated cost of completing the incomplete and unsatisfactory
items of work, shall be due the Subcontractor; and the awarding authority shall pay that amount to the General
Contractor. The General Contractor shall forthwith pay to the Subcontractor the full amount received from
the awarding authority less any amount specified in any court proceedings barrings such payment and also
less any amount claimed due from the Subcontractor by the General Contractor.

1.10.3 Each payment made by the awarding authority to the General Contractor pursuant to Subparagraphs
1.10.1 and 1.10.2 of this Paragraph 1.10 for the labor performed and the materials furnished by a
Subcontractor shall be made to the General Contractor for the account of that Subcontractor; and the
awarding authority shall take reasonable steps to compel the General Contractor to make each such payment
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to each such Subcontractor. If the awarding authority has received a demand for direct payment from a
Subcontractor for any amount which has already been included in a payment to the General Contractor for
payment to the Subcontractor as provided in Subparagraphs 1.10.1 and 1.10.2, the awarding authority shall
act upon the demand as provided in this Paragraph 1.10.

1.10.4 If, within seventy days after the Subcontractor has substantially completed the subcontract work, the
Subcontractor has not received from the Contractor the balance due under the subcontract including any
amount due for extra labor and materials furnished to the General Contractor, less any amount retained by
the awarding authority as to the estimated cost of completing the incomplete and unsatisfactory items of work,
the Subcontractor may demand direct payment of that balance from the awarding authority. The demand
shall be by a sworn statement delivered to or sent by certified mail to the awarding authority, and a copy shall
be delivered to or sent by certified mail to the General Contractor at the same time. The demand shall contain
a detailed breakdown of the balance due under the subcontract and also a statement of the status of
completion of the subcontract work. Any demand made after substantial completion of the subcontract work
shall be valid even if delivered or mailed prior to the seventieth day after the Subcontractor has substantially
completed the subcontract work. Within ten days after the Subcontractor has delivered or so mailed the
demand to the awarding authority and delivered or so mailed a copy to the General Contractor, the General
Contractor may reply to the demand. The reply shall be a sworn statement delivered to or sent by certified
mail to the awarding authority, and a copy shall be delivered to or sent by certified mail to the Subcontractor
at the same time. The reply shall contain a detailed breakdown of the balance due under the subcontract,
including any amount due for extra labor and materials furnished to the General Contractor and of the amount
due for each claim made by the General Contractor against the Subcontractor.

1.10.5 Within fifteen days after receipt of the demand by the awarding authority, but in no event prior to the
seventieth day after substantial completion of the subcontract work, the awarding authority shall make direct
payment to the Subcontractor of the balance due under the subcontract, including any amount due for extra
labor and materials furnished to the General Contractor, less any amount (i) retained by the awarding authority
as the estimated cost of completing the incomplete or unsatisfactory items of work, (ii) specified in any court
proceedings barring such payment, or (iii) disputed by the General Contractor in the sworn reply; provided,
that the awarding authority shall not deduct from a direct payent any amount as provided in part (iii) if the
reply is not sworn to, or for which the sworn reply does not contain the detailed breakdown required by
Subparagraph 1.10.4 The awarding authority shall make further direct payments to the Subcontractor
forthwith after the removal of the basis for deduction from direct payments made as provided in parts (i) and
(ii) of this Subparagraph.

1.10.6 The awarding authority shall forthwith deposit the amounts deducted from a direct payment as
provided in part (iii) of the Subparagraph 1.10.5 in an interest-bearing joint account in the names of the
General Contractor and the Subcontractor in a bank in Massachusetts selected by the awarding authority or
agreed upon by the General Contractor and the Subcontractor and shall notify the General Contractor and
the Subcontractor of the date of the deposit and the account, including accrued interest, as provided in an
agreement between the General Contractor and the Subcontractor or as determined by decree of a court of
competent jurisdiction.

1.10.7 All direct payments and all deductions from demands for direct payments deposited in an interest-
bearing account or accounts in a bank pursuant to Subparagraph 1.10.6 shall be made out of amounts
payable to the General Contractor at the time of receipt of a demand for direct payment from a Subcontractor
and out of amounts which later become payable to the General Contractor and in the order or receipt of such
demands from subcontractors. All direct payments shall discharge the obligation of the awarding authority to
the Contractor to the extent of such payment.

1.10.8 The awarding authority shall deduct from payments to a General Contractor amounts which, together
with the deposits in interest-bearing accounts pursuant to Subparagraph 1.10.6, are sufficient to satisfy all
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unpaid balances of demands for direct payments received from Subcontractors. All such amounts shall be
earmarked for such direct payments, and the Subcontractors shall have a right in such deductions prior to
any claims against such amounts by creditors of the General Contractor.

1.10.9 If the Subcontractor does not receive payment as provided in Subparagraph 1.10.1 or if the General
Contractor does not submit a periodic estimate for the value of the labor or materials performed or furnished
by the Subcontractor and the Subcontractor does not receive payment for same when due less the deductions
provided for in Subparagraph 1.10.1, the Subcontractor may demand direct payment by following the
procedure in Subparagraph 1.10.4 and the General Contractor may file a sworn reply as provided in that same
Subparagraph. A demand made after the first day of the month following that for which the Subcontractor
performed or furnished the labor and materials for which the Subcontractor seeks payment shall be valid even
if delivered or mailed prior to the time payment was due on a periodic estimate from the General Contractor.
Thereafter the awarding authority shall proceed as provided in Subparagraphs 1.10.5, 1.10.6, 1.10.7 and
1.10.8.

1.10.10 Any assignment by a Subcontractor of the rights under this section to a surety company furnishing a
bond under the provisions of M.G.L. Chapter 149, Section 29 shall be invalid. The assignment and
subrogation rights of the surety to amounts included in a demand for direct payment which are in the
possession of the awarding authority or which are on deposit pursuant to Subparagraph 1.10.6 shall be
subordinate to the rights of all Subcontractors who are entitled to be paid under this section and who have
not been paid in full.

1.10.11 “Subcontractor’ as used in this Paragraph 1.10 (i) for contracts awarded as provided in M.G.L.
Chapter 149, Sections 44A-44J, inclusive, shall mean a person who files a sub-bid and receives a subcontract
as a result of that filed sub-bid or who is approved by the awarding authority in writing as a person performing
labor or both performing labor and furnishing materials pursuant to a contract with the General Contractor, (ii)
for contracts awarded as provided in M.G.L. Chapter 30, Section 39M(a), shall mean a person approved by
the awarding authority in writing as a person performing labor or both performing labor and furnishing
materials pursuant to a contract with the General Contractor.

1.10.12 A General Contractor or a Subcontractor shall enforce a claim to any portion of the amount of a
demand for direct payment deposited as provided in Subparagraph 1.1.6 by a petition in equity in the superior
court against the other and the bank shall not be a necessary party. A Subcontractor shall enforce a claim
for direct payment or a right to require a deposit as provided in Subparagraph 1.10.6 by a petition in equity in
the superior court against the awarding authority and the Contractor shall not be a necessary party. Upon
motion of any party the court shall advance for speedy trial any petition filed as provided in this paragraph.
M.G.L. Chapter 231, Sections 59 and 59B shall apply to such petitions. The Court shall enter an interlocutory
decree upon which execution shall issue for any part of a claim found due pursuant to Sections 59 and 59B
and, upon motion of any party, shall advance for speedy trial the petition to collect the remainder of the claim.
Any party aggrieved by such interlocutory decree shall have the right to appeal therefrom as from a final
decree. The court shall not consolidate for trial the petition of any Subcontractor with the petition of one or
more Subcontractors or the same general contract unless the court finds that a substantial portion of the
evidence of the same events during the course of construction (other than the fact that the claims sought to
be consolidated arise under the same general contract) is applicable to the petitions sought to be consolidated
and that such consolidation will prevent unnecessary duplication of evidence. A decree in any such
proceeding shall not include interest on the disputed amount deposited in excess of the interest earned for
the period of any such deposit. No person except a Subcontractor filing a demand for direct payment for
which no funds due the Contractor are available for direct payment shall have a right to file a petition in a
court of equity against the awarding authority claiming a demand for direct payment is premature, and such
Subcontractor must file the petition before the awarding authority has made a direct payment to the
Subcontractor and has made a deposit of the disputed portion as provided in part (iii) of Subparagraph 1.10.5
and in Subparagraph 1.10.6.
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1.10.13 In any petition to collect any claim for which a Subcontractor has filed a demand for direct payment
the court shall, upon motion of the General Contractor, reduce by the amount of any deposit of a disputed
amount by the awarding authority as provided in part (iii) of Subparagraph 1.10.5 and in Subparagraph 1.10.6
any amount held under a trustee writ or pursuant to a restraining order or injunction.

1.11 Discharge or Release of Bonds (Statutory reference: M.G.L. ¢.30, section 40) This Paragraph 1.11
applies to every contract awarded for the construction or repair of public buildings or other public works.

1.11.1 Bonds given to the commonwealth, any county, city, town or political subdivision to secure the
performance of contracts for the construction or repair of public buildings or other public works may be
discharged or released by the awarding authority, upon such terms as it deems expedient, after the expiration
of one year from the time of completion, subject to Section 1.8, of the work contracted to be done; provided
that no claim filed under said bond is pending, and provided further, that no such bonds shall be discharged
or released prior to the expiration of all special guarantees provided for in the contract unless new bonds in
substitution therefor specifically relating to the unexpired guarantees shall be taken.

ARTICLE 2 — WAGES AND EMPLOYMENT PRACTICES

2.1 Preference To Veterans and Citizens In Public Works; Rate of Wages: (Statutory reference: M.G.L. c.
149, Section 26) This Paragraph 2.1 applies to every contract or subcontract for the construction of public
works by the Commonwealth or by a county, town or district.

2.1.1 In the employment of mechanics and apprentices, teamsters, chauffeurs and laborers, preference
shall first be given to citizens of the Commonwealth who have been residents of the Commonwealth for at
least six months at the commencement of their employment, who are veterans as defined in M.G.L. Chapter
4, Section 7, clause 43, and who are qualified to perform the work to which the employment relates and, within
such preference, preference shall be given to service-disabled veterans; and secondly, to citizens of the
Commonwealth generally who have been residents of the Commonwealth for at least six months at the
commencement of their employment, and if they cannot be obtained in sufficient numbers, then to citizens of
the United States, and every contract for such work shall contain a provision to this effect. Each county, town
or district in the construction of public works, or persons contracting or subcontracting for such works, shall
give preference to veterans and citizens who are residents of such county, town, authority or district, and
within such preference, preference shall be given to service-disabled veterans.

2.1.2 The rate per hour of the wages paid to said mechanics and apprentices, teamsters, chauffeurs and
laborers in the construction of public works shall not be less than the rate or rates of wages to be determined
by the Commissioner as hereinafter provided; provided that the wages paid to laborers employed on said
works shall not be less than those paid to laborers in the municipal service of the town or towns where said
works are being constructed; provided further, that where the same public work is to be constructed in two or
more towns, the wages paid to laborers shall not be less than those paid to laborers in the municipal town
paying the highest rate; provided further, that if, in any of the towns where the works are to be constructed, a
wage rate or wage rates have been established in certain trades and occupations by collective agreements
or understandings in the private construction industry between organized labor and employers, the rate or
rates to be paid on said works shall not be less than the rates so established; provided further, that in towns
where no such rate or rates have been established, the wages paid to mechanics, teamsters, chauffeurs and
laborers on public works, shall not be less than the wages paid to the employees in the same trades and
occupations by private employers engaged in the construction industry. This section shall also apply to
regular employees of the Commonwealth or a county, town, authority or district, when such employees are
employed in the construction, addition to or alteration of public buildings for which special appropriations of
more than one thousand dollars are provided. Payments by employers to health and welfare plans, pension
plans and supplementary unemployment benefit plans under collective bargaining agreements or
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understandings between organized labor and employers shall be included for the purpose of establishing
minimum wage rates as herein provided.

2.2 List of Jobs; Classifications; Determination of Rate of Wages; Schedule: (Statutory reference: M.G.L.
Chapter 149, Section 27) This Paragraph 2.2. applies to every contract or subcontract for the construction of
public works by the Commonwealth, or by a county, town or district.

2.2.1 The commissioner shall prepare, for the use of such public officials or public bodies whose duty it shall
be to cause public works to be constructed, a list of the several jobs usually performed on various types of
public works upon which mechanics and apprentices, teamsters, chauffeurs and laborers are employed,
including the transportation of gravel or fill to the site of said public works or the removal of surplus gravel or
fill from such site. The commissioner shall classify said jobs, and he may revise such classification from time
to time, as he may deem advisable. Prior to awarding a contract for the construction of public works, said
public official or public body shall submit to the commissioner a list of the jobs upon which mechanics and
apprentices, teamsters, chauffeurs and laborers are to be employed, and shall request the commissioner to
determine the rate of wages to be paid on each job. Each year after the awarding of the contract, the public
official or public body shall submit to the commissioner a list of the jobs upon which mechanics and
apprentices and laborers are to be employed and shall request that the commissioner update the
determination of the rate of wages to be paid on each job. The general contractor shall annually obtain
updated rates from the public official or public body and no contractor or subcontractor shall pay less than the
rates so established. Said rates shall apply to all persons engaged in transporting gravel or fill to the site of
said public works or removing gravel or fill from such site, regardless of whether such persons are employed
by a contractor or subcontractor or are independent contractors or owner-operators. The commissioner,
subject to the provisions of Section 2.1, shall proceed forthwith to determine the same, and shall furnish said
official or public body with a schedule of such rate or rates of wages as soon as said determination shall have
been made. In advertising or calling for bids for said works, the awarding official or public body shall
incorporate said schedule in the advertisement or call for bids by an appropriate reference thereto, and shall
furnish a copy of said schedule, without cost, to any person requesting the same. Said schedule shall be
made a part of the contract for said works and shall continue to be the minimum rate or rates of wages for
said employees during the life of the contract. Any person engaged in the construction of said works shall
cause a legible copy of said schedule and subsequent updates to be kept posted in a conspicuous place at
the site of said works during the life of the contract. An apprentice performing work on a project subject to this
section shall maintain in his possession an apprentice identification card issued pursuant to section M.G.L.
Chapter 23, Section 11W. The aforesaid rates of wages in the schedule of wage rates shall include payments
by employers to health and welfare plans, pension plans and supplementary unemployment benefit plans as
provided in said Section 2.1, and such payments shall be considered as payments to persons under this

section performing work as herein provided. Any employer engaged in the construction of such
works who does not make payments to a health and welfare plan, a pension plan and a supplementary
unemployment benefit plan, where such payments are included in said rates of wages, shall pay the amount
of said payments directly to each employee engaged in said construction. Whoever shall pay less than said
rate or rates of wages, including payments to health and welfare funds and pension funds, or the equivalent
payment in wages, on said works to any person performing work within classifications as determined by the
commissioner, and whoever, for himself, or as representative, agent or officer of another, shall take or receive
for his own use or the use of any other person, as a rebate, refund or gratuity, or in any other guise, any part
or portion of the wages, including payments to health and welfare funds and pension funds, or the equivalent
payment in wages, paid to any such person for work done or service rendered on said public works, shall
have violated this section and shall be punished or shall be subject to a civil citation or order as provided in
M.G.L. Chapter 149, Section 27C. The president and treasurer of a corporation and any officers or agents
having the management of such corporation shall also be deemed to be employers of the employees of any
corporation within the meaning of Sections 2.1 to 2.3, inclusive. Offers of restitution or payment of restitution
shall not be considered in imposing such punishment.
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2.2.2 When an investigation by the attorney general's office reveals that a contractor or subcontractor has
violated this section by failing to pay said rate or rates of wages, including payments to health and welfare
funds and pension funds, or the equivalent payment in wages, on said works to any person performing work
within classifications as determined by the commissioner, or that a contractor or subcontractor has, for himself,
or as representative, agent or officer of another, taken or received for his own use or the use of any other
person, as a rebate, refund or gratuity, or in any other guise, any portion of the wages, including payments to
health and welfare funds and pension funds, or the equivalent payment in wages, paid to any such person for
work done or service rendered on said public works, the attorney general may, upon written notice to the
contractor or subcontractor and the sureties of the contractor or subcontractor, and after a hearing thereon,
order work halted on the part of the contract on which such wage violations occurred, until the defaulting
contractor or subcontractor has filed with the attorney general's office a bond in the amount of such penal
sum as the attorney general shall determine, conditioned upon payment of said rate or rates of wages,
including payments to health and welfare funds and pension funds, or the equivalent payment in wages, on
said works to any person performing work within classifications as determined by the commissioner. An
employee claiming to be aggrieved by a violation of this section may, 90 days after the filing of a complaint
with the attorney general, or sooner if the attorney general assents in writing, and within 3 years after the
violation, institute and prosecute in his own name and on his own behalf, or for himself and for others similarly
situated, a civil action for injunctive relief, for any damages incurred, and for any lost wages and other benefits.
An employee so aggrieved who prevails in such an action shall be awarded treble damages, as liquidated
damages, for any lost wages and other benefits and shall also be awarded the costs of the litigation and

reasonable attorneys' fees.

2.3 Employment Records To Be Kept By Contractor, Subcontractors; Statement of Compliance:
(Statutory reference: M.G.L. c. 149, Section 27B) This Paragraph 2.3 applies to every contract or subcontract
for the construction of public works by the Commonwealth, or by a county, town or district.

Every Contractor, Subcontractor or public body engaged in said public works to which Paragraph 2.3 of these
Supplementary General Conditions applies shall keep a true and accurate records of all mechanics and
apprentices, teamsters, chauffeurs and laborers employed thereon, showing the name, address and
occupational classification of each such employee on said works, and hours worked by, and wages paid to,
each such employee, and shall promptly furnish to the Attorney General or his representative, upon his
request, a copy of said record, signed by the employer or his authorized agent under the penalties of perjury.
For every week in which an apprentice is employed by a contractor, subcontractor or public body subject to
this section, a photocopy of the apprentice’s apprentice identification card, issued pursuant to M.G.L. Chapter
23, Section 11W, shall be attached to the records submitted under this section. Such records shall be open
to inspection by any authorized representative of the department at any reasonable time, and as often as may
be necessary. Every contractor and subcontractor required to keep such a record shall submit a copy of said
record to the awarding authority directly and on a weekly basis.

Each such Contractor, Subcontractor or public body shall preserve its payroll records for a period of three
years from the date of completion of the contract.

Each such Contractor, Subcontractor or public body shall furnish to the awarding authority directly within
fifteen days after completion of its portion of the work a statement, executed by the Contractor, Subcontractor,
or public body who supervises the payment of wages, in the following form.

STATEMENT OF COMPLIANCE

1,

FORM - 30, 39M (Construction)-11-08 Page 50 of 96



(Name of signatory party) (Title)
do hereby state:

That | pay or supervise the payment of the persons employed by

(Contractor, Subcontractor or public body)

on the and that all mechanics
(building or project)

and apprentices, teamsters, chauffeurs and laborers employed on said project have been paid in accordance
with wages determined under the provisions of sections twenty-six and twenty-seven of chapter one hundred
and forty-nine of the General Laws.

Signature

Title

The above-mentioned copies of payroll records and statements of compliance shall be available for inspection
by any interested party filing a written request to the awarding authority for such inspection and copying.

24 Wages Paid to Operators of Trucks and Other Equipment: (Statutory reference: M.G.L. c. 149,
Section 27F) This Paragraph 2.4 applies to every contract for the construction of public works by the
Commonwealth, or by a county, city, town or district.

No agreement of lease, rental or other arrangement, and no order or requisition under which a truck or any
automotive or other vehicle or equipment is to be engaged in public works by the commonwealth or by a
county, city, town or district, shall be entered into or given by any public official or public body unless said
agreement, order or requisition contains a stipulation requiring prescribed rates of wages, as determined by
the commissioner, to be paid to the operators of said trucks, vehicles or equipment. Any such agreement,
order or requisition which does not contain said stipulation shall be invalid, and no payment shall be made
thereunder. Said rates of wages shall be requested of said commissioner by said public official or public body,
and shall be furnished by the commissioner in a schedule containing the classifications of jobs, and the rate
of wages to be paid for each job. Said rates of wages shall include payments to health and welfare plans, or,
if no such plan is in effect between employers and employees, the amount of such payments shall be paid
directly to said operators. Whoever pays less than said rates of wages, including payments to health and
welfare funds, or the equivalent in wages, on said works, and whoever accepts for his own use, or for the use
of any other person, as a rebate, gratuity or in any other guise, any part or portion of said wages or health
and welfare funds, shall have violated this section and shall be punished or shall be subject to a civil citation
or order as provided in M.G.L. Chapter 149, Section 27C. An employee claiming to be aggrieved by a violation
of this section may, 90 days after the filing of a complaint with the attorney general, or sooner if the attorney
general assents in writing, and within 3 years after the violation, institute and prosecute in his own name and
on his own behalf, or for himself and for others similarly situated, a civil action for injunctive relief, for any
damages incurred, and for any lost wages and other benefits. An employee so aggrieved who prevails in such
an action shall be awarded treble damages, as liquidated damages, for any lost wages and other benefits and
shall also be awarded the costs of the litigation and reasonable attorneys' fees.

2.5 Reserve Police Officers: (Statutory reference: M.G.L. Chapter 149, Section 34B) This Paragraph 2.5
applies to every contract for the construction, alteration, maintenance, repair or demolition of, or addition to,
any public works for the Commonwealth or any political subdivision thereof.
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The contractor shall pay to any reserve police officer employed by him in any city or town the prevailing rate
of wages paid to regular police officers in such city or town.

2.6 Eight-hour Day, etc.: (Statutory reference: M.G.L. Chapter 149, Sections 30, 34, and 34A) This
Paragraph 2.6 applies only to contracts which are subject to the provisions of the aforesaid sections of the
Massachusetts General Laws.

No laborer, worker, mechanic, foreman or inspector working within this Commonwealth in the employ of the
Contractor, Subcontractor or other person doing or contracting to do the whole or part of the work
contemplated by the contract, shall be required or permitted to work more than eight hours in any one day or
more than forty-eight hours in any one week, or more than six days in any one week, except in cases of
extraordinary emergency.

2.7 Lodging, etc.: (Statutory reference: M.G.L. Chapter 149, Section 25) This paragraph 2.7 applies to
every contract for the doing of public work with the Commonwealth, a county, city or town, or with a
department, board, commission, or officer acting therefor.

Every employee under this contract shall lodge, board and trade where and with whom he elects, and neither
the Contractor nor his agents or employees shall, either directly or indirectly, require as a condition of the
employment of any person that the employee shall lodge, board or trade at a particular place or with a
particular person.

2.8 Access to Contractor's Records: (Executive Order No. 195) This Paragraph 2.8 applies to every
contract for the purchase of services or materials by any agency, bureau, board, commission, institution, or
department of the Commonwealth or a municipal contract funded, in whole or in part, by the Commonwealth.

The Governor or his designee, the secretary of administration and finance, and the state auditor or his
designee shall have the right at reasonable times and upon reasonable notice to examine the books, records
and other compilations of data of the Contractor which pertain to the performance and requirements of this
contract.

2.9 Worker's Compensation Insurance: (Statutory reference: M.G.L. chapter 149, Section 34) This
Paragraph 2.9 applies to every contract for the construction, alteration, maintenance, repair or demolition of,
or addition to, any public building or other public works for the Commonwealth or any political subdivision
thereof.

The Contractor shall, before commencing performance of the contract, provide by insurance for the payment
of and the furnishing of other benefits under M.G.L. Chapter 152 to all persons to be employed under the
contract, and the Contractor shall continue such insurance in full force and effect during the term of the
contract. Sufficient proof of compliance with this Paragraph 2.9 must be furnished at the time of execution of
this contract. Failure to provide and continue in force such insurance as aforesaid shall be deemed a material
breach of the contract and shall operate as an immediate termination thereof. No cancellation of such
insurance, whether by the insurer or by the insured, shall be valid unless written notice thereof is given by the
party proposing cancellation to other party and to the awarding authority at least fifteen days prior to the
intended effective date thereof, which date shall be expressed in said notice.

Notice of cancellation sent by the party proposing cancellation by registered mail, postage prepaid, with a
return receipt of the addressee requested, shall be a sufficient notice. An affidavit of any officer, agent or
employee of the insurer or of the insured, as the case may be, duly authorized for the purpose, that he has
so sent such notice addressed as aforesaid shall be prima facie evidence of the sending thereof as aforesaid.
This section shall apply to the legal representative, trustee in bankruptcy, receiver, assignee, trustee and the
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successor in interest of any such contractor. The superior court shall have jurisdiction in equity to enforce this
section.

Whoever violates any provision of this section shall be punished by a fine of not more than one hundred
dollars or by imprisonment for six months, or both; and, in addition, any contractor who violates any provision
of this section shall be prohibited from contracting, directly or indirectly, with the commonwealth or any political
subdivision thereof, for the construction, alteration, demolition, maintenance or repair of, or addition to, any
public works or public building for a period of two years from the date of conviction of said violation.

ARTICLE 3 — CONTRACTOR’S ACCOUNTING METHOD REQUIREMENTS

3.1 (Statutory reference: M.G.L. Chapter 30, Section 39R)
This Article 3 applies to “Contracts” and “Contractors”, as defined in Subparagraph 3.1.1 and 3.1.2, below.

3.1.1 “Contractor” means any person, corporation, partnership, joint venture, sole proprietorship, or other
entity awarded a contract pursuant to Sections 38A 1/2 to 380, inclusive, of Chapter 7, Section 39M of
Chapter 30, Sections 44A-44J, inclusive, of Chapter 149, or Section 11C of Chapter 25A which is for an
amount or estimated amount that exceeds the dollar amount set forth in M.G.L. Chapter 30, Section 39R.

3.1.2 “Contract” means any contract awarded or executed pursuant to Sections 38A 1/2 to 380, inclusive,
of Chapter 7, Section 39M of Chapter 30, Sections 44A-44J, inclusive, of Chapter 149, or Section 11C of
Chapter 25A which is for an amount or estimated amount that exceeds the dollar amount set forth in M.G.L.
Chapter 30, Section 39R.

3.1.3 “Records” means books of original entry, accounts, checks, bank statements and all other banking
documents, correspondence, memoranda, invoices, computer printouts, tapes, discs, papers and other
documents or transcribed information of any type, whether expressed in ordinary or machine language.

3.1.4 “Independent Certified Public Accountant” means a person duly registered in good standing and
entitled to practice as a certified public accountant under the laws of the place of his residence or principal
office who is in fact independent. In determining whether an accountant is independent with respect to a
particular person, appropriate consideration should be given to all relationships between the accountant and
that person or any affiliate thereof. Determination of an accountant’s independence shall not be confined to
the relationships existing in connection with the filing of reports with the awarding authority.

3.1.5 “Audit’, when used in regard to financial statements, means an examination of records by an
independent certified public accountant in accordance with generally accepting accounting principles and
auditing standards for the purpose of expressing a certified opinion thereon, or, in the alternative, a qualified
opinion or a declination to express an opinion for stated reasons.

3.1.6  “Accountant’s Report”, when used in regard to financial statements, means a document in which an
independent certified public accountant indicates the scope of the audit which he has made and sets his
opinion regarding the financial statements taken as a whole with a listing of noted exceptions and
qualifications, or an assertion to the effect that an overall opinion cannot be expressed. When an overall
opinion cannot be expressed, the reasons therefor shall be stated. An accountant’s report shall include as a
part thereof a signed statement by the responsible corporate officer attesting that management has fully
disclosed all material facts to the independent certified public accountant, and that the auditing financial
statement is a true and complete statement of the financial condition of the Contractor.

3.1.7 “Management’, when used herein, means the chief executive officers, partners, principals or other

person or persons primarily responsible for the financial and operational policies and practices of the
Contractor.
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3.1.8 Accounting terms, unless-otherwise defined herein, shall have a meaning in accordance with generally
accepted accounting principles and auditing standards.

3.2 Subparagraph 3.1.2 hereof notwithstanding, every agreement or contract awarded or executed
pursuant to to Sections 38A 1/2 to 380, inclusive, of Chapter 7, Section 39M of Chapter 30, Sections 44A-
44J, inclusive, of Chapter 149, or Section 11C of Chapter 25A, shall provide that:

3.2.1 The Contractor shall make, and keep for at least six years after final payment, books, records, and
accounts which in reasonable detail accurately and fairly reflect the transactions and dispositions of the
Contractor; and

3.2.2 Until the expiration of six years after final payment, the awarding authority, office of inspector general,
and the commissioner of capital asset management and maintenance shall have the right to examine any
books, documents, papers or records of the Contractor or his Subcontractors that directly pertain to, and
involve transactions relating to, the Contractor or his Subcontractors; and

3.2.3 If the agreement is a contract as defined herein, the Contractor shall describe any change in the
method of maintaining records or recording transactions which materially affect any statements filed with the
awarding authority, including in his description the date of the change and reasons therefor, and shall
accompany said description with a letter from the Contractor’s independent certified public accountant
approving or otherwise commenting on the changes.

3.2.4 If the agreement is a contract as defined herein, the Contractor has filed a statement of management
on internal accounting controls as set forth in Paragraph 3.3 below prior to the execution of the contract.

3.2.5 |If the agreement is a contract as defined herein, the Contractor has filed prior to the execution of the
contracts and will continue to file annually, an audited financial statement for the most recent completed fiscal
year as set forth in Paragraph 3.5 below.

3.3 Every Contractor awarded a contract shall file with the awarding authority a statement of management
as to whether the system of internal accounting controls of the Contractor and its subsidiaries reasonably
assures that:

3.3.1 transactions are executed in accordance with management’s general and specific authorization:

3.3.2 transactions are recorded as necessary

(i) to permit preparation of financial statements in conformity with generally accepted accounting
principles, and

(i) to maintain accountability for assets;

3.3.3 Access to assets is permitted only in accordance with management’s general or specific authorization;
and

3.3.4 The recorded accountability for assets is compared with the existing assets at reasonable intervals
and appropriate action was taken with respect to any difference.

3.4 Every Contractor awarded a contract shall also file with the awarding authority a statement prepared

and signed by an independent certified public accountant, stating that he/she has examined the statement of
management on internal accounting controls, and expressing an opinion as to:
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3.4.1 Whether the representations of management in response to this paragraph and Paragraph 3.2 above
are consistent with the result of management’s evaluation of the system of internal accounting controls; and

3.4.2 Whether such representations of management are, in addition, reasonable with respect to transactions
and assets in amounts which would be material when measured in relation to the applicant’s financial
statements.

3.5 Every Contractor awarded a contract by the Commonwealth or by any political subdivision thereof
shall annually file with the commissioner of capital asset management and maintenance during the term of
the contract a financial statement prepared by an independent certified public accountant on the basis of an
audit by such accountant. The final statement filed shall include the date of final payment. All statements
shall be accompanied by an accountant’s report.

ARTICLE 4 — MISCELLANEOUS

4.1 Weather Protection: This Paragraph 4.1 applies to every contract subject to M.G.L. Chapter 149,
Section 44A.

4.1.1 The Contractor shall install weather protection and provide adequate heat in the protected area from
November 1 to March 31, as required by M.G.L. Chapter 149 Section 44F(1).

4.2 Form for Sub-contract: This Paragraph 4.2 applies to every contract subject to M.G.L. Chapter 149
Section 44A.

4.2.1 The Contractor when sub-contracting with sub-bidders filed pursuant to M.G.L. Chapter 149, Section
44F shall use the form for sub-contract in Chapter 149 Section 44F(4)(c).

4.3 Foreign Corporations: This Paragraph 4.3 applies to every contract with the Commonwealth, a county,
city, town, district, board, commission, or other public body for the construction, reconstruction, alteration,
remodeling, repair, or demolition of any public building or other public works.

4.3.1 The Contractor, if a foreign corporation, shall comply with M.G.L. Chapter 30, Section 39L.

4.4 Shoring: (Statutory reference: M.G.L. Chapter 149, Section 129A). This Paragraph 4.4 applies to
every construction project carried on by any city, town, county, or other subdivision of the Commonwealth in
which a trench is to be dug to a depth of five feet or more, except a trench for laying of water pipes dug to a
depth of six and one-half feet which will be open less than 48 hours, and except for digging of graves.

4.4.1 Such trenches shall be shored and braced in conformity with rules and regulations for the prevention
of accidents in construction operations, as adopted and enforced by the Attorney General.

4.5 Certification of Compliance with Tax Laws: (Statutory reference: M.G.L. Chapter 62C, Section 49A)
This Paragraph 4.5 applies to contracts for goods or services furnished by any department, board,
commission, division, authority, district or other agency of the Commonwealth or any subdivision of the
Commonwealth, including a city, town or district.

4.5.1 By executing this contract, the Contractor certifies, under penalties of perjury, that to the best of his
information, knowledge and belief he has complied with all laws of the Commonwealth relating to taxes.

4.6 Verification of Construction Debris Disposal: (Worcester Revised Ordinances Chapter 8, Section 7)
This paragraph 4.6 shall apply to every contract entered into by the City of Worcester for the demolition,
renovation, rehabilitation, or alteration of a building or structure.
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a. Infurtherance of the requirements set forth in G.L. ¢.40, §54, and §114.1.3 of the State Building Code,
the building commissioner shall require any person who obtains a permit for the demolition, renovation,
rehabilitation, or alteration of a building or structure to provide verification that the debris resulting from
such activities was disposed of at the licensed solid waste facility named in conjunction with the permit
application.

b. The verification required under sub-section (a), above, shall consist of the following:

1) adatedreceipt, signed by the owner/operator of the licensed solid waste disposal facility where
the debris was deposited.

2) the receipt shall contain a description of the debris disposed of, and its weight, or volume.

3) the permit holder shall also provide the building commissioner with an affidavit that the receipt
submitted is true and accurate to the best of the permit holder’s knowledge.

4) if the permit holder cannot dispose of the debris at the location indicated, it shall be the permit
holder’s obligation to obtain an amendment to the permit reflecting the new disposal location.
The building commissioner shall be so notified, and the permit amended, prior to the disposal
of the debris at the new disposal location.

c. This section shall not apply to the construction of a new building or structure.

4.7 Responsible Employer Ordinance: (Worcester Revised Ordinances, Chapter 2, Section 35) This
paragraph 4.7 shall apply to every contract entered into by the City of Worcester for the construction,
reconstruction, installation, demolition, maintenance or repair of any building, where the contract amount is
more than one hundred thousand dollars.

A. The city council hereby finds and determines that taxpayer money is most efficiently and productively
spent by awarding construction contracts to firms that include and enforce provisions requiring compliance
with state laws governing the payment of prevailing wages, the provision of workers compensation
coverage, and the proper classification of individuals as employees and not as independent contractors,
as well as provisions concerning health insurance coverage and state-certified apprenticeship programs.
The city council hereby further finds and determines that it is appropriate for it to exercise its
entrepreneurial discretion by requiring firms that are awarded such contracts to comply with this ordinance
because failure to comply is injurious to the life, health, and happiness of individuals employed by such
firms and is deleterious to the quality of life in the city where most of such individuals reside.

B. Every contract awarded by the city under G.L. ¢.149 and G.L. 149A shall be deemed to incorporate by
reference the provisions of sub-parts (c)(1) through (8) of together with the provisions of subsections (d)
and (e) of this section. Any person, company or corporation shall acknowledge, in writing, receipt of said
requirements with their bid or proposal.

C. All bidders or proposers and all subcontractors and trade contractors, including subcontractors that are
not subject to G.L. ¢.149, Section 44F, under the bidder for projects subject to G.L. c.149, Section 44A(2),
and proposers under G.L. c. 149A, shall as a condition for bidding or subcontracting verify under oath and
in writing at the time of bidding or subcontracting verify under oath and in writing at the time of budding or
submittal in response to and RFP or in any event prior to entering into a subcontract at any tier, that they
comply with the following conditions for bidding or subcontracting and, for the duration of the project, shall
comply with the following obligations:
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1)

2)

3)

4)

5)

6)

7)

The bidder or proposer and all trade contractors and subcontractors under the bidder or
proposer must comply with the obligations established under G.L. c. 149 to pay the appropriate
lawful prevailing wage rates to their employees.

The bidder or proposer and all trade contractors and subcontractors under the bidder or
proposer must at a the time of bidding maintain or participate in a bona fide apprentice training
program as defined by G.L. c.23, Sections 11H and 11l for each apprenticable trade or
occupation represented in their workforce that is approved by the Division of Apprentice
Standards of the Department of Labor and Workforce Development, regardless of whether or
not the program qualifies as an employee welfare benefit plan under ERISA, and must register
all apprentices with the Division and abide by the apprentice to journeyman ratio for each trade
prescribed therein in the performance of any work on the project. This provision does not require
the program to be an ERISA plan; the program need only have been approved by the Division
of Apprentice Standards. All general bidders or proposers and all trade contractors and sub-
bidders at every tier must submit with its bid or proposal an original, stamped Sponsor
Verification letter from the Commonwealth of Massachusetts, Department of Labor and
Workforce Development — Division Apprentice Standards, issued within the past 90 days,
evidencing that at the time of submitting a bid or proposal, the bidder or proposer is currently
an Approved Sponsor of Apprentices. Any bid or proposal submitted without the above
documentation shall be rejected; (COMPLIANCE WITH THE APPRENTICE TRAINING
PROVISION IS CURRENTLY SUSPENDED-7/24/14)

The bidder or proposer and all trade contractors and subcontractors under the bidder or
proposer must maintain appropriate industrial accident insurance coverage for all the
employees on the project in accordance with G.L. c. 152;

The bidder or proposer and all trade contractors and subcontractors under the bidder must
properly classify employees as employees rather than independent contractors and treat them
accordingly for purposes of workers’ compensation insurance coverage, unemployment taxes,
social security taxes and income tax withholding. (G.L. c.149, Section 148B on employee
classification);

The bidder or proposer and all trade contractors and subcontractors under the bidder or
proposer must at the time of bidding certify that, at the time employees begin work at the
worksite, all employees will have successfully completed a course in construction safety and
health approved by the United States Occupational Safety and Health Administration that is at
least 10 hours in duration, and shall ensure that all employees working at the worksite possess
such qualifications at all times throughout the duration of their work on the project and furnish
documentation of successful completion of the course;

The bidder or proposer and all trade contractors and subcontractors under the bidder or
proposer must be in compliance with the health and hospitalization requirements of the
Massachusetts Health Care Reform law established by Chapter 58 of the Acts of 2006, as
amended, and regulations promulgated under that statute by the Commonwealth Health
Insurance Connector Authority.

The bidder or proposer and all trade contractors and subcontractors under the bidder or
proposer must make arrangements to ensure that each employee of every contractor entering
or leaving the project individually completes the appropriate entries in a daily sign-in/out log.
The sign-infout log shall include: the location of the project; current date; printed employee
name; signed employee name; and the time of each entry or exiting. The log shall contain a
prominent
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notice that employees are entitled under state law to receive the prevailing wage rate for their
work on the project. Such sign-in/out logs shall be provided to the City on a daily basis.

8) The bidder or proposer and all trade contractors and subcontractors under the bidder or
proposer, prior to bidding or, if not subject to bidding requirements, prior to performing any work
on the project, shall sign under oath and provide to the City a certification that they are not
debarred or otherwise prevented from bidding
for or performing work on a public project in the Commonwealth of Massachusetts or in the City.

D. A proposal or bid submitted by any general bidder or by any trade contractor or subcontractor under the
general bidder or proposer that does not comply with any of the foregoing conditions for bidding shall be
rejected, and no subcontract for work outside the scope of G.L. ¢.149, Section 44F shall be awarded to a
subcontractor that does not comply with the foregoing conditions.

E. All bidders or proposers and all trade contractors and subcontractors under the bidder or proposer who
are awarded or who otherwise obtain contracts on the projects subject to G.L. ¢.149, Section 44A(2) or
c.149A, shall comply with each of the obligations set forth in this Section 4.7 for the entire duration of their
work on the project, and an officer of each bidder or subcontractor under the bidder shall certify under
oath and in writing on a weekly basis that they are in compliance with such obligations.

F. Any proposer, bidder, trade contractor or subcontractor under the bidder or proposer who fails to comply
with any one of the obligations set forth in this Section 4.7 for any period of time shall be, at the sole
discretion of the City, subject to one or more of the following sanctions:

1) cessation of work on the project until compliance is obtained;

2) withholding of payment due under any contract or subcontract until compliance is obtained;

3) permanent removal from any further work on the project;

4) liquidated damages payable to the City in the amount of 5% of the dollar value of the contract.

G. In addition to the sanctions outlined in subsection (h) above, a proposer, general bidder or contractor shall
be equally liable for the violations of its subcontractor with the exception of violations arising from work
performed pursuant to subcontracts that are subject to G.L. ¢.149, Section 44F. Any contractor or
subcontractor that has been determined by the City or by any court or agency to have violated any of the
obligations set forth in this Section 4.7 shall be barred from performing any work on any future projects
for six months for a first violation, three years for a second violation and permanently for a third violation.

4.8 Regulation of Construction Noise: (Worcester Revised Ordinances, Chapter 8, Section 34) This
paragraph 4.8 shall apply to anyone operating powered construction equipment delivering construction
equipment and/or supplies at any construction site or project within the city of Worcester.

a. It shall be unlawful for any person, firm, corporation, partnership, or other entity to operate powered
construction equipment or to build, erect, construct, demolish, alter, repair, excavate or engage in
hoisting, grading, site work, including tree and brush removal, dredging or pneumatic hammering, or
to deliver construction equipment and/or supplies to the site on any building, road, tower, parking lot,
machine, pipe, sewer, sidewalk, or any other construction project (hereafter collectively the
“construction project”), except between the hours of 7:00 a.m. and 9:00 p.m. on weekdays and
Saturday, except for “emergency work” which is performed in the interest of public safety or welfare
and for which a permit has been issued by the commissioner of public works and parks or the
commissioner of inspectional services.
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It shall be unlawful for any person, firm, corporation, partnership, or other entity to engage in a
construction project activity on Sundays or legal holidays without a permit from the police chief issued
pursuant to G.L. c. 136, Section 7 or 15 and a permit issued by the commissioner of inspectional
services hereunder.

Emergency work permits may be issued in:

1) cases of urgent necessity and for the interests of health, safety and convenience of the public.
The commissioner of inspectional services shall whether the reasons given for the urgent
necessity are valid and reasonable, and whether the health, safety and convenience of the
public will be protected or better served by granting the permit requested and whether the
manner and amount of loss or inconvenience to the party in interest imposes a significant
hardship; or,

2) cases where, because the location and nature of the work, the noise caused by said work will
not be heard by anyone not working on the project. The commissioner of inspectional services
shall consider whether supplying machinery and/or materials to the construction project site
will cause unreasonable noise along the routes to the construction project site, and whether
such activity will impact residential neighborhoods, and shall not grant any emergency work
permit unless unreasonable noise in residential areas will be prevented.

Emergency work permits may be issued to the general contractor on a blanket basis that applies to all
of the contractors working on the job, or may be issued to specific contractors on the construction
project, at the discretion of the Commissioner.

Emergency work permits may be issued for not more than one week at a time, and may be renewed
for additional one week periods at the discretion of the Commissioner.

Prior to issuing or reissuing said emergency work permit, the commissioner of inspectional services
shall review the work being conducted and all attendant circumstances, and shall prescribe whatever
limitations possible to minimize the generation of noise, and to minimize the impact of noise on the
neighbors to the construction project.

Emergency repair work performed by the Department of Public Works and/or any public utility is
exempt from this section.

The fee for each such Emergency work permits issued under this section shall be set in accordance
with Chapter 2, § 24 of the City of Worcester Revised Ordinances of 2008.

On any project for the construction, reconstruction, installation, demolition, maintenance or repair of
any building, or public work, to be funded in whole or in part by city funds, or funds which, in
accordance with a federal or state grant, program, or otherwise, the city expends or administers, or
any such project to which the city is a signatory to the contract therefor, the provisions of this section
shall apply and the same shall be referred in every invitation to bid for such project and, the following
paragraphs shall be contained in every resulting contract therefrom:

“It shall be a material breach of this contract if the contractor and each subcontractor shall not
at all times adhere to the provisions of § 34 of chapter eight of the Revised Ordinances of the
city, by limiting their on-site, noise producing construction and related work to the hours
specified by the Ordinance.
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A waiver from the above requirements may, in certain circumstances, be granted in
accordance with subsections (b), (c) and (d) of § 34 of chapter eight of the Revised Ordinances
of the city.”

h. The commissioner of inspectional services shall have the authority to adopt any rules and regulations
he or she deems necessary to implement this section.

i. Nothing in this section shall be deemed to prevent an individual from performing work on his or her
own property, so long as the work is being done by the owner of the property or by direct relative(s) of
the owner, and said work is not being done for profit.

j- This section may be enforced by the commissioner of inspectional services, the building
commissioner, the chief of police or their subordinates.

Any violation of this section by any person, firm, corporation, partnership, or other entity, shall
be individually punished with a fine of $100.00. Each day upon which a violation of this
section occurs shall be considered a separate violation. Employers shall be deemed the
violator for violations committed by their employees.

4.9 Regulation of Excessive and Unreasonable Noise: (Worcester Revised Ordinances, Chapter 9,
Section 1A(e)(9) This paragraph 4.9 shall apply to anyone operating powered construction equipment
delivering construction equipment and/or supplies at any construction site or project within the city of
Worcester.

a. No person shall operate any powered construction equipment or build, erect, construct, demolish,
alter, repair, excavate or engage in hoisting, grading, site work, including tree and brush removal,
dredging or pneumatic hammering, or deliver construction equipment and/or supplies to the site on
any building, road, tower, parking lot, machine, pipe, sewer, sidewalk, or any other construction
project, except between the hours of 7:00 a.m. and 9:00 p.m. on weekdays and Saturday, and
between the hours of 9:00 a.m. and 7:00 p.m. on Sundays, except for work performed by a public
service or municipal utility department or “emergency work” performed with the express written
permission of the commissioner of inspectional services or the commissioner of public works and
parks. Emergency work shall be limited to such work that is clearly essential to respond to a sudden
and unexpected threat to public health or public safety. Emergency work permission may be granted
to a general or sub-contractor on a blanket basis governing all persons working on a specified
portion of a particular job. Emergency work permission may be granted for not more than one week
at a time, and may be renewed for additional one week periods at the discretion of the commissioner
who granted the initial permission.
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ARTICLE 104: GENERAL BID FORM
For
CR-8861-M7, Guardrail Repair and Installation/DPW

BIDDER
Print Name of the Firm or Proprietorship Submitting this Bid

This bid must be accompanied by a deposit in the form of cash, or bid bond, or a certified check, treasurer’s
check, or cashier’s check, payable to the City of Worcester (hereinafter referred to as the “Owner”, or the
“‘Awarding Authority”) in the amount of five percent (5%) of the total value of the bid. No other form of bid
security will be accepted.

By submitting this bid the Bidder represents that it has carefully examined the site of work described herein;
has become thoroughly familiar with local conditions and the character and extent of the work; has carefully
examined the Drawings, Project Manual and Contract Documents including all Addenda which are a part of
this proposal, the General Bid Form, and thoroughly understands their stipulations, requirements, and
provisions, and that the Bidder will contract, in the form of contract required, to provide all necessary and
proper machinery, equipment, facilities, and means to do all the work and furnish all the materials necessary
and proper to carry out such contract in the manner and on the conditions set forth therein in accordance with
the Contract Documents, and to perform or observe all other contract requirements thereby. By submitting this
bid, the Bidder further represents that it agrees to be subject to the jurisdiction of the courts of the
Commonwealth of Massachusetts with respect to any actions arising out of or related to this bid or any
contract that may be entered into based upon this bid, and that any such actions commenced by the Bidder
shall be commenced in the courts of the Commonwealth of Massachusetts.

A bidder wishing to amend this bid after transmittal to the Owner may do so only by withdrawing this bid and
resubmitting another bid prior to the time for opening bids.

TO THE AWARDING AUTHORITY:
A. The undersigned Bidder proposes to furnish all labor, materials, and equipment necessary and required
for the project described herein in Worcester, MA, in accordance with the accompanying plans and

specifications for the contract price specified below, subject to additions or deductions according to the terms
of the Contract Documents.

B. This Bid includes Addenda numbered:

C. The proposed total bid price is (total items 1-5 from pricing proposal pages):

(TOTAL PRICE WRITTEN IN WORDS)

D. BID ALTERNATES: N/A
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The owner may select at its option in the order below, any Alternate or combination of Alternates, or none of
the Alternates, however, no single Alternate may be selected unless every Alternate preceding it has been
selected. The Bidder is required to provide a bid for each Alternate listed below. If selected by the Owner, the
Alternate(s) will be added to the total Base Bid price to determine the low bidder.

. UNIT PRICES: SEE ATTACHED PRICING PROPOSAL PAGE(S)

In addition to stating the Total Base Bid Price, the Bidder shall state prices for the various items of work as may
be listed herein. The Unit Prices listed below, if accepted by the Owner in the award of the contract, may be
used for computing adjustments during the course of construction, based upon extra work ordered by the
Owner, or for work countermanded, reduced, or omitted by the Owner.

. TIME FOR COMPLETION

The work of this contract will be for one year from date of contract.

This contract may be renewed for two additional one-year periods, at the sole discretion of the City, the option
of which to be determined by the City at the end of the current contract year. Please refer to page 67 for contract
renewal disclosure.

Please note that updated prevailing wage rate sheets shall be provided with any contract renewal.

. The Bidder agrees that if it is selected as the lowest responsible and eligible bidder, the Bidder will within five
(5) days, Saturdays, Sundays and legal holidays excluded, after presentation thereof by the awarding authority,
execute a contract in accordance with the terms of this bid and furnish a performance bond and also a labor
and materials (a.k.a., payment) bond, each of a surety company qualified to do business under the laws of the
Commonwealth of Massachusetts and satisfactory to the awarding authority and each in the sum of the contract
price, the premiums for which are to be paid by the Bidder and are included in the bid price(s) contained herein.
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The Bidder hereby certifies that he is able to furnish labor that can work in harmony with all other elements of
labor employed or to be employed on the work; that all employees to be employed at the worksite will have
successfully completed a course in construction safety and health approved by the United States Occupational
Safety and Health Administration that is at least 10 hours in duration at the time the employee begins work and
who shall furnish documentation of successful completion of said course with the first certified payroll report for
each employee: and that he will comply fully with all laws and regulations applicable to awards of subcontracts
subject to section 44F.

The undersigned further certifies under penalties of perjury that this bid is in all respects bona-fide, fair and made
without collusion or fraud with any other person. As used herein the word “person” shall mean any natural person,
joint venture, partnership, corporation or other business or legal entity. The undersigned further certifies under
penalty of perjury that the said undersigned is not presently debarred from doing public construction work in the
Commonwealth under the provisions of section 29F of Chapter 29 or any other applicable debarment provisions
of any other chapter of the General Laws or any rule or regulation promulgated thereunder.
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Date:

(Print Name of Bidder)
Signature: By:
(Name of Person Signing Bid and Title)
(Business Address)
(City, State and Zip Code)
Fax: ( ) Phone:( )

Social Security Number or
Federal Identification Number:

E-Mail Address:

NOTE: If Bidder is a corporation, indicate state of incorporation; if a partnership, give full names and addresses
of all partners; and if a sole proprietorship, give residential address if different from business address. Use the
following spaces:

If a Corporation:

Incorporated in what state:

President:

Treasurer:

Secretary:

If a foreign corporation (incorporated or organized under laws other than laws of the Commonwealth of
Massachusetts), is the corporation registered with the Massachusetts Secretary of State’s office? Yes __ No

If the Bidder is a foreign corporation, it is required under M.G.L. c. 30, section 39L to furnish to the awarding
authority a certificate of the Secretary of State stating that the corporation has complied with M.G.L. c. 156D, Part
15, subdivision A, s. 15.03, and Part 16, subdivision B, s. 16.22.
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If a Partnership: (Name all Partners)

Name of Partner:

Residence:

Name of Partner:

Residence:

Name of Partner:

Residence:

If an Individual:

Name:

Residence:

If an Individual doing business under a firm name:

Name of Firm:

Name of Individual:

Business Address:

Residential Address

(if different from above)

Other form of business organization:
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SURETY INFORMATION:

The bidder will give below the name and address and State of Incorporation of the surety
company who will sign the bonds. Performance and Payment Bonds in the amount of
100% of the dollar value of the contract will be required at time of contract execution.

It is contractor’s responsibility to submit the required bond documentation in a form satisfactory
to the City.

STATEMENT OF BIDDER’S QUALIFICATIONS
The bidder is requested to state below what work of a similar character to that included
in the proposed contract he/she has done and to give references that will enable the
Owner to judge his/her experience, skill, business standing and overall responsibility.
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DISCLOSURE OF CONTRACT RENEWAL

This contract may be renewed for a second and third year at the sole discretion of the City of Worcester, the option
of which will be determined at the end of the current contract year.

In no event will increase exceed % for the second contract year. *

In no event will increase exceed % for the third contract year. *

* Percentage increases shall apply only to hourly service rates. Percentage mark-up on materials shall remain firm
for the entire contract period (regardless of length).

Please note that updated prevailing wage rate sheets shall be provided with any contract renewal.

(TO BE COMPLETED BY BIDDER)

Name Date

Title

IF VENDOR DOES NOT WISH TO BE CONSIDERED FOR A SECOND AND THIRD YEAR OPTION,
PLEASE INDICATE BY CHECKING THIS BoX: [

IMPORTANT

It is understood and agreed, that failure by the bidder to complete the above increase statement, it is the
bidders intent to accept a second and third year option at zero (0) percent increase.

All other Terms and Conditions to remain the same.
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GUARDRAIL REPAIR AND INSTALLATION / DPW

SPECIFICATIONS:

Furnish and deliver guardrail repair and installation services to the City of Worcester. Vendor shall have the
capability to perform, repair, assemble, install and fabricate all types of guardrails including, but not limited to the
types named on the following Pricing Page, in accordance with City of Worcester standards, under the general
terms and conditions.

All work performed under this contract shall be in conformance with the February 2026 City of Worcester’s
Standard Specification and Details, 2026 Massachusetts Department of Transportation’s Standard Specifications
for Highways and Bridges, the 2017 Massachusetts Department of Transportation Construction Standard Details,
the 1990 Standard Drawings for Signs and Supports, the 1968 Standard Drawings for Traffic Signals and Highway
Lighting, the 2009 Manual of Uniform Traffic Control Devices, the 2022 Massachusetts Amendments to the Manual
of Uniform Traffic Control Devices, the latest edition of the American Standard for Nursery Stock, and any included
plans or special provisions.

Pricing per Linear Foot (LF) shall include installation and associated hardware.
General

¢ No One (1) single job may exceed $10,000.00.

e All other materials, supplies, parts, etc. required to be procured by the contractor for the faithful
performance of this contract may be charged to the City of Worcester at a rate not to exceed 10% over
the contractor’s net cost.

o The Vendor must be capable to respond to any emergency service calls within a four

(4) hour period from notification by the City. Bidder agrees to state clearly their rate and will hold that
rate for the initial term of the contract. Any repair order showing a price which exceeds the bid rate
will be modified accordingly.

¢ The Contractor will be required to provide cost estimates to the City when requested. All estimates
shall be provided at no cost to the City.

Performance Requirements

¢ The contractor will be required to show to the satisfaction of the City, that guardrail work is established and
performing effectively, in accordance with any pre-defined standards made by the contractor, by the end
of a performance period of sixty (60) consecutive days from the day the contract is signed.

¢ Periodic evaluations will be conducted by the City to assist in determining contractor performance
and adequacy.

e Should the contractor fail to maintain an effective level of performance, the City reserves the right to
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terminate the contract upon thirty (30) days written notice to the contractor. Such termination shall be
without penalty to the City of Worcester.

Contractor Qualifications

¢ The contractor must provide with bid evidence of expertise of not less than five (5) years as a
guardrail installer. This evidence should include proof of a permanent facility including the address,
the number of employees with the ability to perform this function (if applicable.)

¢ The contractor must have the proven capability to provide for the repair, assembly, installation or
fabrication of steel or wooden guardrails. The contractor must possess the skill and ability to install or
repair guardrails using mechanical or hand tools. A statement specifying the vendor’s ability to
provide such service requirements must accompany proposal.

Bidder shall provide below evidence of their experience and ability to provide proper service under the
requirements of this contract (Bidders may include attachments if desired).

Liability

¢ The City will not be liable for any costs incurred by a bidder in the preparation and production of a
proposal or for any work performed prior to the issuance of a contract.

¢ Any work performed by the contractor without a valid City of Worcester Purchase Order in place is
subject to non-payment.

FORM - 30, 39M (Construction)-11-08 Page 69 of 96



Regular Service Calls

Primary Contact:

Person for requesting
service:

Person's title:

Person's telephone #(s):

Secondary Contact

Person for requesting
service:

Person's title:

Person's telephone #(s):

Mileage

The City of Worcester cannot be charged for any time, mileage fees or other costs while a tradesman is
traveling to and from a site. The vendor shall take into account this cost when they bid.

Materials

It will be the requirement of the contractor to provide all the tools and equipment needed to do the job.
The worker must bring the proper and basic tools and supplies as is applicable with them when they first
visit the site. The City of Worcester shall not be charged for the use of the equipment that the contractor
may need to complete a job.The City of Worcester shall not be responsible for any of the worker's
equipment that is lost, stolen, or damaged.

The worker shall obtain any supplies they will need to complete the job at the most expeditious and
cost-effective location to the site. Another factor in determining where the supply shall be obtained will
be the availability of the supply. The City of Worcester cannot be charged in excess of the net cost of the
material to the contractor plus an allowance for overhead and profit-cost plus. The net cost of the
material is defined as the price that the contractor was charged. The City of Worcester pays no sales
tax therefore the net cost must reflect this. The contractor’'s mark-up may not exceed the stated amount
in this bid.

The contractor may use the site's existing services, if they are available, in order to complete a job. This
would include water and electricity. This may be withdrawn if it is determined by the City of Worcester
that the contractor is abusing the privilege. The contractor may be charged for the use of the services if
it is determined that the contractor is abusing the privilege.
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Overcharging (Materials)

If the City of Worcester has any questions as to the validity of an invoice, the City of Worcester will notify
the vendor of this in writing. The vendor will have five (5) business days to answer any and all questions
and to provide proof of such items as:

e Materials/outside services

o Copy of invoice stating the amount that the vendor was charged for supplies/services etc. Invoice
must be a legitimate copy to be forwarded to the City of Worcester.

¢ The invoice must be dated.

e The invoice must have the company's name and address and telephone number along with a
contact person's name.

¢ Proof that the invoice was paid by the contracting company.

The City of Worcester may request from the contracting vendor a copy of any list price from the company with
which the vendor conducts his business for materials. The purpose of this is to confirm the contractor's cost to
the city.

THE CITY OF WORCESTER RESERVES THE RIGHT TO PERFORM RANDOM PRICE AUDITS.
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BIDDER:
Name of the Firm or Proprietorship Submitting this Bid (please print)

The proposed total bid price is (total from items 1-5 below): $

GUARDRAIL REPAIR AND INSTALLATION / DPW

PRICING PROPOSAL PAGE

Total Bid Written in Words:

ESTIMATED EXTENDED
ITEM QUANTITY UNITS DESCRIPTION UNIT PRICE PRICE

ITEM 467 - REMOVE AND

1 200 LF REPLACE EXISTING GUARDRAIL
(STEEL TYPE SS)
ITEM 468 - NEW GUARDRAIL

2 100 LF STEEL TYPE SS
ITEM 468.1 - NEW WOODEN

3 S0 LF GUARDRAIL
ITEM 468.2 - WOODEN

4 50 LF GUARDRAIL - REMOVE AND
REPLACE

5 20 EACH ITEM 482. STANDARD 6” STEEL

BOLLARD COMPLETE IN PLACE

TOTAL BID PRICE* (Add items 1-5):

*The Contract may be awarded in the aggregate. Bidders MUST bid all items.

NOTE: NO SINGLE PROJECT MAY EXCEED $10,000.00
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ADDITIONAL NOTES:

Any additional materials, supplies, parts, etc., other than those listed above, that may be
required to be procured by the Contractor for the faithful performance of this contract may
be a charge to the City of Worcester at a rate not to exceed 10% over the Contractors net
cost. The City of Worcester reserves the right to perform random price audits to verify
pricing accuracy.

Updated prevailing wage rate sheets shall be provided with any contract renewal.

The awarding authority reserves the right to cancel a purchase order if it appears that any
jobs is not being performed as expeditiously as possible.

The City may terminate this Agreement at any time by giving at least five (5) days written

notice to the Contractor. The Contractor shall be paid in accordance with the appropriate

invoicing procedure defined in the Agreement, for work performed up to and including the
termination date. No other termination expenses shall be allowed.

The Department of Public Works’ Emergency Vendor Response Policy applies to
this contract. Policy attached to end of bid document.

IEND OF GENERAL BID FORM
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ARTICLE 105: OWNER-CONTRACTOR AGREEMENT

THIS AGREEMENT made on at Worcester, in the County of Worcester
and Commonwealth of Massachusetts, by and between (hereinafter called the Contractor), and
the City of Worcester, a municipal corporation within said County of Worcester, (hereinafter called
the City).

WITNESSETH:

That the Contractor, in consideration of the payments hereinafter mentioned, and of the
fulfillment of the agreements herein mutually entered into, agrees with the City as follows:

SCOPE OF WORK:

(1) The Contractor shall, pursuant to the terms of this AGREEMENT, provide all the supplies,
materials, and equipment, and perform all the labor, services and supervision necessary and
proper for (hereinafter called the “Project”) in the City of Worcester, Massachusetts,
and to accomplish any and all work incidental thereto.

BONDS:

(2) The Contractor shall obtain and deposit with the City the following bond(s) in the amount of:

PERFORMANCE BOND: ($ )

PAYMENT BOND: $ )

with sureties satisfactory to the Contracting Officer to (a) guarantee the faithful performance by
the Contractor of all its obligations under this AGREEMENT and (b) constitute the security
required by Massachusetts General Laws Chapter 149, Section 29, and Chapter 30, Section 39A,
as amended, for the payment by the Contractor and its subcontractors for all labor performed or
furnished and for all materials used or employed in connection with this AGREEMENT.

CONTRACTING OFFICER:

(3) Wherever used in this AGREEMENT, the term "Contracting Officer" shall mean the City
Official(s) so designated below, or the individual duly appointed by him/her for the performance
of any of his/her functions or responsibilities under this AGREEMENT. The work performed
hereunder shall be carried out under the direction and subject to the approval and acceptance
of (hereinafter called the Contracting Officer).

INCORPORATED DOCUMENTS:
(4) The performance of this AGREEMENT is subject to the provisions of the following documents,
all of which are attached hereto and intended to be an integral part of this AGREEMENT

(hereinafter collectively referred to as "the Contract Documents").

a. Information to Bidders
b. Bid Proposal
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c. Specifications, Drawings and Addenda

The Contract Documents are to be read collectively and complementary to one another;
any requirement under one shall be as binding as if required by all. In the event of any conflict or
inconsistency between the provisions of this AGREEMENT and any of the other Contract
Documents, the provisions of this AGREEMENT shall prevail. In the event of any conflict or
inconsistency between this AGREEMENT, the Contract Documents and any applicable state law,
the applicable statutory provisions shall prevail.

TIME FOR PERFORMANCE:

(5) Time is of the essence for this AGREEMENT. The work of this AGREEMENT must be
substantially completed .

PRICE:

(6) The City will pay the Contractor for all materials delivered or furnished and for all the work
performed pursuant to Article (1) hereof a sum of money as follows:

($ ).

PAYMENT:

(7) Payment shall be made by the City in accordance with General Laws Chapter 30, Section
39G (1988 ed.), as amended, which is included in the Supplementary General Conditions to the
Contract.

(a) In addition to the retainage provided for in the above statutory provisions, the City
may also, with the written consent of the Contractor, use any of the sums payable under this
contract to pay for labor, materials, and for the rental of equipment that has been furnished to the
Contractor or any of its subcontractors in connection with work under this contract, regardless of
whether claims for such obligations have been filed with the City under General Laws Chapter
149, Section 29 or Chapter 30, Section 39A.

(b) The payment shall be in full for furnishing all materials, supplies, labor services,
supervision, tools and equipment and the use thereof as embraced under the AGREEMENT and
shall also constitute the payment for all loss or damage to the Contractor arising out of the nature
of the work or from the action of the elements or from any unforeseen difficulties or obstructions
which may arise or be encountered during the prosecution of the work until its final approval by
the Contracting Officer, and for all risks to the Contractor of every description connected with the
prosecution of the work or infringement of patents, trademarks, or copyrights and for completing
the work in an acceptable manner.

(c) The payment of any periodic estimate or of any retained percentage shall in no way
constitute an acceptance of the work or in no way prejudice or affect the obligation of the
Contractor at his own cost or expense to repair, correct, renew, or replace any defects or
imperfections in the construction as well as all damages due or attributable to such defects, nor
shall any such payment for any current estimate or of any retained percentages prejudice or affect
the rights of the City to hold the Contractor liable for breach of contract or to avail itself of the
remedies under Article 15, hereof.
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(d) If at any time there shall be evidence of any lien or other claim for which, if established,
the City may become liable, directly or indirectly, and which is chargeable to the Contractor, the
City may retain out of any payment then due or thereafter to become due an amount sufficient to
completely indemnify it against any such claim. If there prove to be any such claim after all the
payments are made, the Contractor shall refund to the City all moneys that the City pays in
discharging such claim in consequence of the Contractor's default.

(e) The Contractor, and each subcontractor, at every tier, represents, warrants and
certifies that it has complied with all laws of the Commonwealth of Massachusetts relating to
taxes and all Ordinances and Orders of the City of Worcester relating to taxes, fees and charges,
or is lawfully contesting the validity of the same. The Contractor, and each subcontractor, at
every tier, further represents, warrants and certifies that it will remain in such compliance during
the term of this Agreement, including any amendments or extensions hereto. Breach of any of
these provisions shall be deemed a material breach which shall entitle the City to immediately
terminate this Agreement and take any other action authorized by law to collect any amounts due
the City.

PAYMENT OF SUBCONTRACTORS

(8) Payment to subcontractors shall be made in accordance with General Laws Chapter 30,
Section 39F (1988 ed.), as amended, which is included in the Supplementary General Conditions.

NOTICE:

(9) Wherever in this AGREEMENT the City is to give or receive a notice, the Contracting Officer
as defined in Article (3) shall be the City's agent for such purpose.

PERFORMANCE:

(10) (a) The Contractor shall give his personal attention constantly to the faithful prosecution
of the work and shall keep the same under his personal control. He shall not assign by power of
attorney or otherwise the work or any part thereof without the previous written consent of the
Contracting Officer. He shall not either legally or equitably assign any of the moneys payable
under this contract or any claim thereto unless by and with like consent on the part of the
Contracting Officer and the City Treasurer. He shall be responsible for all the acts and omissions
of his employees and of all persons directly or indirectly employed by him in connection with the
prosecution of this work.

(b) The Contractor shall provide sufficient and proper facilities at all times for the
inspection of the work by the City. He shall, after receiving written notice that certain work or
construction is improper, unsafe or defective or that such construction in any way fails to conform
to the contract documents, forthwith remove such unsafe or defective construction and
reconstruct the same in a manner satisfactory to the Contracting Officer. Upon failure of the
Contractor to remedy the construction after being so notified, the Contracting Officer may cause
such defective work to be remedied or replaced and the City may deduct the cost thereof from
any moneys due or to become due the Contractor.

(c) The City, acting through the Contracting Officer, shall have the authority to suspend
the work wholly, or in part thereof, for such period as he shall deem necessary, due to failure of
the Contractor to carry out orders given or to perform any provision of the contract. Upon receipt
of written order from the Contracting Officer, the Contractor shall immediately suspend the work
or such part thereof in accordance with the order. No work shall be suspended without the written
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permission of the Contracting Officer. The work shall be resumed when conditions so warrant, or
deficiencies have been corrected and the condition of the contract satisfied as ordered or
approved in writing by the Contracting Officer. No allowance of any kind will be made for
suspension of work by order of the Contracting Officer pursuant to this paragraph.

(d) If, during the process of the work, the Contractor or the City discovers that the actual
subsurface or latent physical conditions encountered at the site differ substantially or materially
from those shown on the plans or indicated in the contract documents either the Contractor or
the City may request an equitable adjustment in the price of the AGREEMENT applying to work
affected by the differing site conditions. A request for such an adjustment shall be in writing and
shall be delivered by the party making such claim to the other party as soon as possible after
such conditions are discovered. Upon receipt of such a claim from the Contractor, or upon its
own initiative, the City shall make an investigation of such physical conditions, and, if they differ
substantially or materially from those shown on the plans or indicated in the contract documents
or from those ordinarily encountered and generally recognized as inherent in work of the
character provided for in the plans and contract documents and are of such a nature as to cause
an increase or decrease in the cost of performance of the work or a change in the construction
methods required for the performance of the work which results in an increase or decrease in the
cost of work, the City shall make an equitable adjustment in the contract price and the
AGREEMENT shall be modified in writing accordingly. (G. L. c. 30, s.39N, as amended, which is
included in the Supplementary General Conditions).

(e) The Contractor agrees that it will have no claim for damages of any kind on account
of any delay in commencement of the Work, or any delay or suspension of any portion thereof,
except as hereinafter provided. Post commencement, the Contractor shall have no claim for
damages of any kind on account of any delay or suspension of any portion of the work except as
hereinafter provided. Adjustments, if any, in the contract price due to a suspension, delay,
interruption or failure to act by the City shall be governed by the provisions of General Laws
Chapter 30, section 39(0), as amended, which is included in the Supplementary Conditions.
Provided, however, the provisions of this paragraph shall not apply to any suspension pursuant
to paragraph 10(c), or for any suspension, delay, interruption or failure to act to the extent that
such is due to any cause for which this AGREEMENT provides for an equitable adjustment of the
contract price, or time under any other AGREEMENT provision. Provided further, that no
adjustment shall be made if the performance of the Contractor would have been prevented by
other causes, even if the work had not been so suspended, delayed or interrupted by the City.
Provided further, that a subcontractor shall have the same rights against the Contractor for
payment for an increase in the cost of his performance as the provisions of this paragraph gives
the Contractor against the City, but nothing herein shall in any way change, modify or alter any
other rights which the Contractor and subcontractor may have against each other.

(f) The Contractor must submit the amount of a claim under provision (e) to the City
in writing as soon as practicable after the end of the suspension, delay or interruption or failure
to act and, in any event, not later than the date of final payment under this AGREEMENT and,
except for costs due to a suspension order, the City shall not approve any costs in the claim
incurred more than twenty days before the Contractor notified the City in writing of the act or
failure to act involved in the claim.

(g0 The City may award other contracts for additional work. The Contractor shall
cooperate fully with other contractors and carefully fit his own work to that of other contracts as
may be directed by the Contracting Officer. The Contractor shall not commit or permit any act
that will interfere with the performance of work by any other contractor.
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(h) The Contractor shall comply with all the laws, state and federal, applicable to the work
and construction herein provided for. This AGREEMENT is made subject to all laws, state and
federal; and if any clause hereof does not conform to such law, then such clause shall be void
and the operative state or federal law shall be inserted in lieu thereof. Any violation by the
Contractor of state or federal laws relating to the employment of labor upon the work or the
construction contemplated by this AGREEMENT shall be a sufficient cause for the City to cancel
the AGREEMENT without in any way being liable in damages therefor. Should the City cancel
the AGREEMENT because of the failure on the part of the Contractor to observe the state or
federal laws, or the rules and regulations relating to employment and labor upon the work herein
contemplated, then upon cancellation the City reserves all rights and benefits herein or by law
provided against the Contractor for the breach of the conditions of this AGREEMENT.

(i) When the use of explosives is necessary for the prosecution of the work, the Contractor
shall take the utmost care not to endanger life and property. Whenever directed, the number and
size of the charges shall be reduced. All explosives shall be stored in a secure manner. All such
storage places shall be marked clearly "DANGEROUS - EXPLOSIVES", and shall be in the care
of competent watchmen at all times. The method of storage and handling explosives and highly
inflammable materials shall conform to all the State laws and regulations, as well as any local
requirements.

(i) Upon the completion of the work, the Contractor shall at his own expense remove all
equipment, temporary Contractor's buildings and sheds, fencing, rubbish and waste material in
and about the area that has been worked and he shall leave the premises and the work performed
all in a neat and proper condition.

(k) Before commencing the work, the Contractor shall, if required, submit a schedule of
operations for approval by the Contracting Officer. The schedule shall show the methods and
order of operations that the Contractor proposes to use. The approval of the schedule by the
Contracting Officer shall not be construed as relieving the Contractor from any responsibility.

() Should the Contractor be obstructed or delayed in the prosecution of the work by any
act or neglect on the part of the City, or as a result of damage which may be caused by lightning,
earthquake, rain, storm, or cyclone, then the time fixed for completion may be extended for a
period equivalent to the time lost by reason of any of the foregoing causes. No such extension
shall be made unless a claim therefor is presented in writing to the Contracting Officer within
forty-eight hours of the occurrence of such delay. The Contractor shall have no claim against the
City for damages on account of such delay. The duration of the extension itself must be certified
to by the Contracting Officer.

ADDITIONAL WORK:

(11) (a) The Contractor agrees to perform any work related to the subject matter of the
AGREEMENT, but not within the scope of the AGREEMENT and its specifications, upon the
written order of the Contracting Officer, the payment for such extra work to be made in
accordance with one of the methods set forth in Article 12 of the General Conditions of the
Contract for Construction.

(b) The Contracting Officer may make alterations in the line, grade, plan, form,
dimensions, or materials of the subject matter of the contract, or any part thereof either before or
after commencement of construction. Where such alterations increase the quantity or standard
of the work to be done, payment for such increase shall be made in the same way that payment
is made for such extra work under (a), above. Where such alterations diminish the quantity or
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standard of the work to be done, an adjustment shall be made to the benefit of the City based
upon the unit prices where used, or where unit prices are not used, as the Contracting Officer
shall determine.

EMPLOYMENT:

(12) (a) The Contractor shall employ competent workers, and if notified by the Contracting
Officer in writing that any person engaged upon the work is incompetent, unfaithful, disorderly or
otherwise unsatisfactory, then such worker shall be discharged from the work.

(b) In the employment of persons, including mechanics, teamsters, chauffeurs and
laborers, under this contract, preference shall be given

First: To citizens of the Commonwealth who are residents of the City of Worcester
and who have served in the Army or Navy of the United States in time of war and have been
honorably discharged therefrom or released from active duty therein, and who are qualified to
perform the work to which the employment relates.

Second: To citizens of the Commonwealth who are residents of Worcester and are
qualified to perform the work to which the employment relates.

Third: To citizens of the Commonwealth who have served in the Army or Navy of the
United States in time of war and have been honorably discharged therefrom or released from
active duty therein and who are qualified to perform the work to which the employment relates.

Fourth: To citizens of the Commonwealth generally.
Fifth: To citizens of the United States.

The foregoing provisions shall not apply to those persons employed in a supervisory capacity. In
so far as practicable preference is to be given Worcester Truckers in hauling materials.

(c) No laborer, worker, mechanic, foreman, or inspector working within the
Commonwealth of Massachusetts in the employ of the Contractor, sub-contractors, or other
persons doing or contracting to do the whole or part of the work contemplated by this
AGREEMENT, shall be required or permitted to work more than eight hours in any one calendar
day; or more than 48 hours in one week, or more than 6 days in any one week in full compliance
with provisions of G. L. c. 149, sec. 34, except in cases of emergency.

(d) Every employee in the work covered by this AGREEMENT shall lodge, board and
trade where and with whom he elects and neither the Contractor nor his agents or employees
shall directly or indirectly require as a condition of employment therein that an employee shall
lodge, board or trade at a
particular place or with a particular person.

(e) The Contractor shall provide and maintain in a neat and sanitary condition such
accommodations for the use of his employees as may be necessary to comply with the
requirements of the Department of Public Health, local health officials or of other appropriate
authorities. The maintenance of all sanitary facilities shall be subject to the laws of the
Commonwealth and to the rules and regulations of the State Board of Health and of the
Commissioner of Public Health for the City of Worcester.
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(f) The Contractor shall, before commencing the work, provide by insurance for the
payment of compensation and the furnishing of other benefits under Chapter 152 of the General
Laws (Ter. Ed.) to all persons employed under the AGREEMENT, and he shall continue such
insurance in force and effect during the term thereof. The City may require the Contractor to
deliver certificates of insurance as sufficient proof of compliance with the foregoing. Failure to
provide and continue in force such insurance as aforesaid shall be deemed a material breach of
the AGREEMENT and shall entitle the City to terminate the AGREEMENT without in any way
being liable in damages therefor.

(g) The Contractor shall keep a true and accurate register of all mechanics, teamsters,
chauffeurs and laborers employed upon the work contemplated by this AGREEMENT, showing
the name, address and occupational classification of each such employee, the hours worked by
and the wages paid to each such employee, and shall furnish the Massachusetts Attorney
General’s office, or such other appropriate state official upon request a true statement thereof.

(h) Minimum wage rates under the provisions of General Laws c. 149, section 27, as
amended, have been determined by the state Department of Labor and Workforce Development,
and the Contractor shall in the payment of wages be bound by them during the life of the
AGREEMENT. The applicable schedule of minimum wage rates, as so determined, is
incorporated elsewhere within the Contract Documents.

TERMINATION:

(13) (a) If the Contractor shall be adjudged a bankrupt, or if he shall make a general
assignment for the benefit of his creditors, or if a receiver of his property shall be appointed, or if
the work to be done under the AGREEMENT shall be abandoned, or if the AGREEMENT or any
part thereof shall be sublet without the previous written consent of the Contracting Officer, or if
the AGREEMENT or any claim thereunder shall be assigned by the Contractor otherwise than
as herein specified, or if at any time the Contracting Officer shall be of the opinion that the work,
or any part thereof, is unnecessarily or unreasonably delayed, or that the Contractor has violated
any of the provisions of the AGREEMENT, the Contracting Officer, for and in behalf of the City,
may notify the Contractor to discontinue all work, or any part thereof; and thereupon the
Contractor shall discontinue such work or such part thereof as the Contracting Officer may
designate, remove his equipment, tools, supplies and materials as the Contracting Officer directs,
and the City may thereupon, by contract or otherwise, as it may determine, complete the work,
or such part thereof, and charge the entire expense of so completing the work or any part thereof
to the Contractor.

(b) If the Contracting Officer shall certify by written notice to the Contractor that the rate
of progress is not satisfactory, the City may, instead of notifying the Contractor to discontinue all
of the work or any part thereof, notify him from time to time to increase the force, equipment and
plant, or any of them, employed on the whole or any part of the work, stating the amount of
increase required. Unless the Contractor shall, within five days after such notice, increase his
force, equipment and plant to the extent required therein, and maintain and employ the same
from day to day until the completion of the work or such part thereof, or until the conditions of the
work or such part thereof, or until the conditions as to the rate of progress shall, in the opinion of
the Contracting Officer, be fulfilled, the City may employ and direct the labors of such additional
force, equipment and plant as may, in the opinion of the Contracting Officer, be necessary to
insure the completion of the work or such part thereof within the time specified or at the earliest
possible date thereafter, and charge the expense thereof to the Contractor. Neither the notice
from the Contracting Officer to the Contractor to increase his force, equipment or plant nor the
employment of additional force, equipment or plant by the City shall be held to prevent a
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subsequent notice to the Contractor from the City to discontinue the work under the provisions of
the preceding portion of this Article.

(c) All expenses charged under this Article shall be deducted by the City out of moneys
then due or to become due the Contractor under this AGREEMENT, or any part thereof. In such
accounting, the City shall not be obligated to obtain the lowest figures for the work of completing
the AGREEMENT or any part thereof, or for insuring its proper completion, and all sums actually
paid by the City shall be charged to the Contractor. If the expense so charged is greater
than the sum which would have been payable under the AGREEMENT, if the same had been
completed by the Contractor, then the Contractor shall pay the amount of the excess to the City
upon completion of the work and without further demand being made therefor.

(d) The Contractor shall not be relieved of liability to the City by virtue of any termination
of this AGREEMENT and any claim for damages against the Contractor relating to the
Contractor's performance under this AGREEMENT shall survive any termination hereunder.

GUARANTEES:

(14) (a) The Contractor guarantees the work under this AGREEMENT and the materials
furnished by him for use in connection therewith to be free from defects or flaws for one year after
the completion of the AGREEMENT. It is expressly understood, however, that this guarantee
provision shall not absolve the Contractor from any liability to the City arising out of a failure to
substantially comply with the terms of the AGREEMENT.

(b) If at any time within said guaranty period, any part of the work constructed under the
terms of this AGREEMENT shall in the opinion of the Contracting Officer require repairing due to
defective work or materials furnished by the Contractor he may notify the Contractor in writing to
make the required repairs. If the Contractor shall neglect to start such repairs within ten days of
the date of giving him notice thereof and to complete the same to the satisfaction of the
Contracting Officer with reasonable dispatch, then the latter may employ other persons to make
such repairs. The City shall charge the expense thereof to the Contractor and may use any
moneys still retained to pay for the same, and if such sum is insufficient, the Contractor shall be
obligated to pay the balance thereof.

INDEMNIFICATION:

(15) (a) The Contractor shall indemnify and save harmless the City of Worcester and all of its
officers, agents and employees against all suits, claims or liability of every name, nature, and
description arising out of or in consequence of the acts or omissions of this AGREEMENT in the
performance of the work covered by the contract and/or his failure to comply with the terms and
conditions hereof; and will at his own cost and expense defend any and all such suits and actions.

(b) The Contractor shall bear all losses resulting from the use or storage of explosives
and highly inflammable materials and shall save the City harmless from all claims for bodily
injuries or death to any person and from all claims for property damage or destruction arising out
of the use or storage of explosives and highly inflammable materials.

(c) The Contractor further covenants to hold and save the City, its officers, servants and
employees harmless from and against all and every demand or demands, of any nature or kind
for or on account of the use of any patented invention, article or appliance included in the
materials and equipment agreed to be furnished, supplied or used under this AGREEMENT.
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INSURANCE:

(16) (a) The Contractor shall carry public liability insurance so as to save the City harmless
from any and all claims for damages arising out of bodily injury to, or death of, any person or
persons and for all claims for damages arising out of injury to or destruction of property caused
by accidents resulting from the use of implements, equipment or labor used in the performance
of the AGREEMENT or from any neglect, default, omission or want of proper care or misconduct
on the part of the Contractor or of any one in his employ during the execution of the work. Such
insurance shall include coverage for blasting and explosion if explosives are to be used.

(b) The Contractor shall carry any other types of insurance as may be required elsewhere
in the Contract Documents. All insurance policies required in the Contract Document shall be
provided by companies satisfactory to the City.

(c) Prior to starting work under this AGREEMENT the Contractor shall deposit with the
City's Purchasing Division certificates from the insurers to the effect that the insurance policies
required in the above paragraphs have been issued to the Contractor. The certificates must be
on a form satisfactory to the City.

(d) Unless greater amounts of insurance coverage are required elsewhere in the Contract
Documents, the amounts of such public liability insurance shall not be less than the minimum
amounts set forth below:

(i) Commercial General Liability $1,000,000.00 per occurrence / $ 2,000,000.00
aggregate.

(i) Automotive Liability, for bodily injury & property damage combined single limit
of, $ 1,000,000.00 (all owned, hired and non-owned autos).

(iii) Excess / Umbrella Liability — Per Occurrence / Aggregate $ 1,000,000 / $
1,000,000

(e) Unless greater amounts of insurance coverage are required elsewhere in the Contract
Documents, the Contractor shall also carry bodily injury and property damage insurance in
amounts not less than those set forth above covering the operation of all motor vehicles owned
by the Contractor and engaged in this work.

(f) No cancellation of any insurance whether by the insurer or by insured shall be effective
unless written notice thereof is given to the City at least fifteen days prior to the intended effective
date thereof, which date has been expressed in the notice. Prior to the effective date of any such
cancellation the Contractor shall take out new insurance to cover the policies so canceled. The
Insurance Companies shall remain liable, however, until new and satisfactory insurance policies
have been delivered to and accepted by the City.

CONFLICT OF INTEREST
(17)  (a) The Contractor warrants that he has complied with all provisions of law regarding the
award of this AGREEMENT and that he, or his employees, agents, officers, directors or trustees

have not offered or attempted to offer anything of value to any employee of the City in connection
with this AGREEMENT.
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(b) The Contractor further warrants that no elected official or employee of the City of
Worcester, including unpaid members of the City boards and commissions, serves as an officer,
director, trustee or employee of Contractor, and that no elected officials or employees of the City
of Worcester have or will have a direct or indirect financial interest in this AGREEMENT.

(c) Violation of this Article shall be material breach of this AGREEMENT and shall be
grounds for immediate termination of this AGREEMENT by the City without regard to any
enforcement activities undertaken or completed by any enforcement agency.

(d) Termination of this AGREEMENT pursuant to this Article shall not waive any claims
for damages that the City may have against the Contractor resulting from Contractor's violation
of the terms of this Article.

SEVERABILITY:

(18) If any provision of this AGREEMENT is held invalid by any court or body of competent
jurisdiction, the remainder of this AGREEMENT shall remain in full force and effect.

HEADINGS:

(19) The section headings in this AGREEMENT are for convenience and reference only and in
no way define or limit the scope or content of this AGREEMENT or in any way affect its provisions.

AMENDMENTS:

(20) This AGREEMENT may be amended or modified only by written instrument duly executed
by the parties.

ENTIRE AGREEMENT:

(21) This AGREEMENT contains the entire understanding of the parties and supersedes all prior
agreements, representations, proposals and undertakings of the parties.
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IN WITNESS WHEREOF, the Contractor has hereunto set his hand and seal, and the
City has caused its corporate seal to be hereto affixed and this AGREEMENT to be
executed in its name and behalf the day and year first above written.

CITY OF WORCESTER (CONTRACTOR)
By: By:

Christopher J. Gagliastro

Purchasing Director (Seal)

APPROVED AS TO LEGAL FORM:

By:

CERTIFICATION OF FUNDING:

| certify that an appropriation of funds in the
amount of this Agreement is contained
in account number

By:
Robert V. Stearns
City Auditor
APPROVED:
By:

Eric D. Batista
City Manager
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ARTICLE 106: PAYMENT BOND

KNOW ALL BY THESE PRESENTS, that a corporation duly established by law
and having a usual place of business at as PRINCIPAL, and, a corporation organized
under the laws of the (State/Commonwealth) of and duly authorized and admitted, under

the provisions of Chapter 175 of the Massachusetts General Laws as amended, to transact the business
of a fidelity and surety company in Massachusetts, as SURETY, are held and firmly bound unto the City
of Worcester, a municipal corporation within the Commonwealth of Massachusetts, in the sum of
lawful money of the United States of America, to be paid to the City of Worcester, its
successors and assigns, to the payment of which, well and truly to be made, the PRINCIPAL and the
SURETY bind themselves, their heirs, executors, administrators, successors and assigns, jointly and
severally, firmly by these presents.

WHEREAS, the said PRINCIPAL has entered into an Agreement of even date herewith with the City
of Worcester, said Agreement being for the in the city of Worcester,
Massachusetts;

NOW THEREFORE, the condition of this obligation is such that if the PRINCIPAL shall pay for all
labor performed or furnished and for all materials used or employed or any appliance and equipment
used or employed or rented or hired out in the execution of said Agreement and in any and all duly
authorized modifications, alterations, extensions of time, changes or additions to said Agreement that
may hereafter be made, notice to the SURETY of such modifications, alterations, extensions of time,
changes or additions being hereby waived, the foregoing to include any other purposes or items set out
in, and to be subject to, the provisions of Massachusetts General Laws, Chapter 149, Section 29 and
Chapter 30, Section 39A as amended, then this obligation shall become null and void; otherwise it shall
remain in full force and virtue.

IN TESTIMONY WHEREOF, the PRINCIPAL has hereunto caused its name and seal to be affixed,
and the SURETY has caused its corporate seal to be hereunto affixed by a duly authorized officer thereof
and this instrument to be executed and delivered in its name and behalf by its attorney-in-fact, duly
authorized by its by-laws and votes, powers of attorney, and letters of appointment and authorization,
certificated copies of which documents are annexed to this bond and may be introduced in evidence as
if a part hereof.

(Principal) (Seal)
By:

(Surety) (Seal)
BY:

Attorney-in-Fact
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ARTICLE 107: PERFORMANCE BOND

KNOW ALL BY THESE PRESENTS, that a corporation duly established by law and
having a usual place of business at as PRINCIPAL, and , a corporation duly established
under the laws of the (Commonwealth/State) of and duly authorized and admitted,

under the provisions of Chapter 175 of the Massachusetts General Laws as amended, to transact the
business of a fidelity and surety company in Massachusetts, as SURETY, are held and firmly bound
unto the City of Worcester, a municipal corporation within the Commonwealth of Massachusetts, in the
sum of lawful money of the United States of America, to be paid to said City of
Worcester, its successors and assigns, to the payment of which, well and truly to be made, the
PRINCIPAL and said SURETY bind themselves, their heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by these presents.

Whereas the said PRINCIPAL has entered into an Agreement of even date hereof with the City of
Worcester, said Agreement being for the in the city of Worcester,
Massachusetts;

NOW THEREFORE, the condition of this obligation is such that if the said PRINCIPAL shall well and
faithfully perform all the terms and conditions of said Agreement on its part to be kept and performed
as therein stipulated, including guarantee and maintenance provisions therein, and shall pay for all
materials furnished and for all labor performed in the execution of said Agreement, and shall indemnify
and save harmless the said City of Worcester as therein stipulated, then this obligation shall be of no
effect; otherwise it shall remain in full force and virtue.

And the said SURETY, for value received, hereby stipulates and agrees that no change, extension
of time, alteration or addition to the terms of said Agreement, or to the work to be performed thereunder,
or to the specifications accompanying the same, shall in any way effect its obligation on this bond; and
it does hereby waive notice of any change, extension of time, alterations or additions to the terms of
said Agreement, or to the work, or to the specifications.

In the event that the Agreement is abandoned by the Contractor, or is terminated by the City under
the provisions thereof, said SURETY hereby further agrees that it shall, if requested in writing by the
City, take such action as is necessary to complete said Agreement.

IN TESTIMONY WHEREOF, the PRINCIPAL has hereunto caused its name and seal to be affixed,
and the said SURETY has caused its corporate seal to be hereunto affixed by a duly authorized officer
thereof and this instrument to be executed and delivered in its name and behalf by its attorney-in-fact,
duly authorized by its by-laws and votes, powers of attorney, and letters of appointment and
authorization, certificated copies of which documents are annexed to this bond and may be introduced
in evidence as if a part hereof.

(PRINCIPAL) (SEAL)
By:

(SURETY) (SEAL)
By:

Attorney-in-fact
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ARTICLE 108 - APPLICATIONS FOR PAYMENT
PART 1 - GENERAL
1.1 RELATED DOCUMENTS

A. Drawings and general provisions of Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, are hereby made a part of this Section.

1.2 SUMMARY

A. This Section specifies administrative and procedural requirements governing the Contractor's
Applications for Payment.
1. Coordinate the Schedule of Values and Applications for Payment with the Contractor's
Construction Schedule, List of Subcontracts, and Submittal Schedule.

B. The Contractor's Construction Schedule and Submittal Schedule are included in Section
"Submittals”.

1.3 SCHEDULE OF VALUES

A. Coordinate preparation of the Schedule of Values with preparation of the Contractor's
Construction Schedule.

1. Correlate line items in the Schedule of Values with other required administrative
schedules and forms, including:
a. Contractor's construction schedule.
Application for Payment form.
List of subcontractors.
Schedule of allowances, if any.
Schedule of alternates, if any.
List products.
List of principal suppliers and fabricators.
Schedule of submittals.

STe@ o o0CT

2. Submit the Schedule of Values to the Architect at the earliest feasible date, but in no
case later than seven (7) days before the date scheduled for submittal of the initial
Application for Payment.

3. Sub-Schedules: Where the Work is separated into phases that require separately
phased payments, provide sub-schedules showing values correlated with each phase
of payment.

B. Format and Content: Use the Project Manual Table of Contents as a guide to establish the

format for the Schedule of Values. Coordinate with the Clerk of the Works for exact
breakdown of major categories of work.
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1. ldentification: Include the following Project identification on the Schedule of Values:
A. Project name and location.
B. Name of the Architect.
C. Project number.
D. Contractor's name and address.
E. Date of submittal.
2. Arrange the Schedule of Values in a tabular form with separate columns to indicate the
following for each item listed:
Generic name.
Related Specification Section.
Name of subcontractor.
Name of manufacturer or fabricator.
Name of supplier.
Change Orders (numbers) that have affected value.
Dollar value to nearest dollar.
Percentage of Contract Sum to the nearest percent, adjusted to
total 100 percent

ITOGMMOOwW2>

3. Provide a breakdown of the Contract Sum in sufficient detail to facilitate continued
evaluation of Applications for Payment and progress reports. Break principal
subcontract amounts down into several line items.

4. Round amounts off to the nearest whole dollar; the total shall equal the Contract Sum.

5. For each part of the Work where an Application for Payment may include materials or
equipment, purchased or fabricated and stored, but not yet installed, provide separate
line items on the Schedule of Values for initial cost of the materials, for each
subsequent stage of completion, and for total installed value of that part of the Work.

6. Margins of Cost: Show line items for indirect costs, and margins on actual costs, only
to the extent that such items will be listed individually in Applications for Payment. Each
item in the Schedule of Values and Applications for Payment shall be complete
including its total cost and proportionate share of general overhead and profit margin.

A. At the Contractor's option, temporary facilities and other major cost items
that are not direct cost of actual work-in-place may be shown as separate
line items in the Schedule of Values or distributed as general overhead
expense.

7. Schedule Updating: Update and resubmit the Schedule of Values when Change
Orders result in a change in the Contract Sum.

1.4 APPLICATIONS FOR PAYMENT:

A. Each Application for Payment shall be consistent with previous applications and payments as
certified by the Architect and paid for by the Owner.
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1. The initial Application for Payment, the Application for Payment at time of Substantial
Completion, and the final Application for Payment involve additional requirements.

. Payment Application Times: Each progress payment date is as indicated in the Agreement.
The period of construction Work covered by each Application or Payment is the period
indicated in the Agreement.

. Payment Application Forms: Use AIA Document G 702 and Continuation Sheets G 703 as
the form for Application for Payment. No exceptions will be made.

. Application Preparation: Complete every entry on the form, including notarization and
execution by person authorized to sign legal documents on behalf of the Contractor.
Incomplete applications will be returned without action.

1. Entries shall match data on the Schedule of Values and Contractor's Construction
Schedule. Use updated schedules if revisions have been made.

2. Include amounts of Change Orders issued prior to the last day of the construction
period covered by the application.

. Transmittal: Submit six (6) executed copies of each Application for Payment to the Architect
by means ensuring receipt within twenty-four (24) hours; one (1) copy shall be complete,
including proof of payments (see, 1.4F) and similar attachments, when required.
1. Transmit each copy with a transmittal form listing attachments, and recording
appropriate information related to the application in a manner acceptable to the
Architect.

2. With each requisition, after the first requisition, submit one (1) copy of up-dated as-built
drawings for all underground and concealed work, showing locations, depths, or
elevations.

F. Proof of Payments: With each Application for Payment, submit proof of payment to every

subcontractor and supplier, at each tier, entitled to payment under the previous requisition
and periodic payment made by the Owner to the Contractor on behalf of all such entities.
1. Submit partial waivers on each item for the amount requested, prior to deduction for
retainage, on each item.

2. When an application shows completion of an item, submit final or full waivers or proof
of payments.

3. Proof of Payment Delays: Submit each Application for Payment with the Contractor's

proof of payment for the period of construction covered by the Application or it may be
returned as incomplete.
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a. Submit final Application for Payment with or preceded by final proof of payment
for every entity involved with performance of Work covered by the application
who could lawfully be entitled to file for direct payment under M.G.L. c. 30, s. 39F,
and/or against the Contractor's Labor and Materials Payment Bond.

4. Submit proof of payment in a manner acceptable to Owner.

G. Initial Application for Payment: Administrative actions and submittals that must precede or
coincide with submittal of the first Application for Payment include the following:
1. List of subcontractors.
List of principal suppliers and fabricators.
Schedule of Values.
Contractor's Construction Schedule (preliminary, if not final).
Schedule of principal products.
Submittal Schedule (preliminary, if not final).
List of Contractor's staff assignments.
List of Contractor's principal consultants.
Copies of building permits.
0. Copies of authorizations and licenses from governing authorities for performance of
the Work.
11. Initial progress report.
12. Report of pre-construction meeting.
13. Certificates of insurance and insurance policies.
14. Performance and payment bonds (if required).
15. Data needed to acquire Owner's insurance.
16. Initial settlement survey and damage report, if required.
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H. Application for Payment at Substantial Completion: Following issuance of the Certificate of
Substantial Completion, submit an Application for Payment; this application shall reflect any
Certificates of Partial Substantial Completion issued previously for Owner occupancy of
designated portions of the Work.

I.  Administrative actions and submittals that shall proceed or coincide with Application for
Payment at Substantial Completion include:

Occupancy permits and similar approvals.

Warranties (guarantees) and maintenance agreements.
Test/adjust/balance records.

Maintenance instructions.

Meter readings.

Start-up performance reports.

Change over information related to Owner's occupancy, use, operation and
maintenance.

8. Final cleaning.

9. Application for reduction of retainage, and consent of surety.
10. Advice on shifting insurance coverages.
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11. Final progress photographs.
12. List of incomplete Work, recognized as exceptions to Architect's Certificate of

Substantial Completion.

J. Final Payment Application: Administrative actions and submittals that must precede or
coincide with submittal of the final payment Application for Payment include the following:

PonN=

5
6.
7.
8
9.
1

Completion of Project closeout requirements.

Completion of items specified for completion after Substantial Completion.
Assurance that unsettled claims will be settled.

Assurance that Work not complete and accepted will be completed without undue
delay.

Transmittal of required Project construction records to Owner.

Certified property survey.

Proof that taxes, fees and similar obligations have been paid.

Removal of temporary facilities and services.

Removal of surplus materials, rubbish and similar elements.

0. Change of door locks to Owner's access.

ARTICLE 109 - MODIFICATION PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, are hereby made a part of this Section.

1.2 SUMMARY

A. This section specifies administrative and procedural requirements for handling and
processing Contract modifications.

B. Related Sections: The following sections contain requirements that relate to this section:

1.

Division 1 Section "Submittals" for requirements for the Contractor's Construction
Schedule.

Division 1 Section "Application for Payment" for administrative procedures governing
applications for payment.

Division 1 Section "Product Substitutions" for administrative procedures for handling
requests for substitutions made after award of the Contract.

1.3 MINOR CHANGES IN THE WORK

A. Supplemental instructions authorizing minor changes in the Work, not involving an adjustment
to the Contract Sum or Contract Time, will be issued by the Architect.

1.4 CHANGE ORDER PROPOSAL REQUESTS
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A. Owner-Initiated Proposal Requests: Proposed changes in the Work that will require
adjustment to the Contract Sum or Contract Time will be issued by the Architect, with a
detailed description of the proposed change and supplemental or revised Drawings and
Specifications, if necessary.

1. Proposal requests issued by the Architect are for information only. Do not consider
them an instruction either to stop work in progress, or to execute the proposed change.

2. Unless otherwise indicated in the proposal request, within twenty (20) days of receipt
of the proposal request, submit to the Architect for the Owner's review an estimate of
cost necessary to execute the proposed change.

a. Include a list of quantities of products to be purchased and unit costs, along with
the total amount of purchases to be made. Where requested, furnish survey data
to substantiate quantities.

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of
trade discounts.

c. Include a statement indicating the effect the proposed change in the Work will
have on the Contract Time.

B. Contractor-Initiated Change Order Proposal Requests: When latent or other unforeseen
conditions require modifications to the Contract, the Contractor may propose changes by
submitting a request for a change to the Architect.

1. Include a statement outlining the reasons for the change and the effect of the change
on the Work. Provide a complete description of the proposed change. Indicate the
effect of the proposed change on the Contract Sum and/or the Contract Time.

2. Include a list of quantities of products to be purchased and unit costs along with the
total amount of purchases to be made. Where requested, furnish survey data to
substantiate quantities.

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade
discounts.

4. Comply with requirements in Section "Product Substitutions" if the proposed change
in the Work requires the substitution of one product or system for a product or system
specified.

1.5 ALLOWANCES

A. Allowance Adjustment: Base each Change Order Proposal Request for an allowance cost
adjustment solely on the difference between the actual purchase amount and the allowance,
multiplied by the final measurement of work-in-place, with reasonable allowances, where
applicable, for cutting losses, tolerances, mixing wastes, normal product imperfections, and
similar margins.

1. Include installation costs in the purchase amount only where indicated as part of the
allowance.

2. When requested, prepare explanations and documentation to substantiate the
margins claimed.
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1.6

1.7

3. The Owner reserves the right to establish the actual quantity of work-in-place by
independent quantity survey, measure, or count.

Submit claims for increased costs because of a change in scope or nature of the allowance
described in the Contract Documents, whether for the purchase order amount or Contractor's
handling, labor, installation, overhead, and profit, within twenty (20) days of receipt of the
change order authorizing work to proceed. Claims submitted later than twenty (20) days will
be rejected.

1. The Change Order cost amount shall not include the Contractor's or Subcontractor's
indirect expense except when it is clearly demonstrated that either the nature or scope
of work required was changed from that which could have been foreseen from
information in Contract Documents.

2. No change to the Contractor's indirect expense is permitted for selection of higher or
lower priced materials or systems of the same scope and nature as originally
indicated.

CHANGE ORDER PROCEDURES

Upon the Owner's approval of a Change Order Proposal Request, the Architect will issue a
Change Order for signatures of the Owner and Contractor.

OVERHEAD AND PROFIT

Overhead and Profit will be as noted elsewhere in these specifications.

In reviewing change orders, the Architect will exercise his right to request a complete
breakdown from the Contractor showing exact costs for labor and material, as well as
delivery slips and invoices from suppliers and other subcontractors.

ARTICLE 110 - PRODUCT SUBSTITUTIONS

PART 1 - GENERAL

1.1

A.

1.2

A.

B.

RELATED DOCUMENTS

Drawings and general provisions of Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, are hereby made a part of this
Section.

SUMMARY

This Section specifies administrative and procedural requirements for handling requests for
substitutions made after award of the Contract.

The Contractor's Construction Schedule and the Schedule of Submittals are included under
Section "Submittals".
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C.

1.3

1.4

Standards: Refer to Section "Reference Standards and Definitions" for applicability of
industry standards to products specified.

Procedural requirements governing the Contractor's selection of products and product
options are included under Section "Materials and Equipment".

DEFINITIONS

Definitions used in this Article are not intended to change or modify the meaning of other
terms used in the Contract Documents.

Substitutions: Requests for changes in products, materials, equipment, and methods of
construction required by Contract Documents proposed by the Contractor after award of the
Contract are considered requests for "substitutions". The following are not considered
substitutions:

1. specified options of products and construction methods included in Contract
Documents.

2. The Contractor's determination of and compliance with governing regulations and
orders issued by governing authorities.

SUBMITTALS

Substitution Request Submittal: Requests for substitution will be considered if received within
sixty (60) days after commencement of the Work. Requests received more than sixty (60)
days after commencement of the Work may be considered or rejected at the discretion of the
Architect.

1. Submit three (3) copies of each request for substitution for consideration. Submit
requests in the form and in accordance with procedures required for Change Order
proposals.

2. Identify the product, or the fabrication or installation method to be replaced in each
request. Include related Specification Section and Drawing numbers. Provide
complete documentation showing compliance with the requirements for substitutions,
and the following information, as appropriate.

a. Product Data, including Drawings and descriptions of products, fabrication and
installation procedures

b. Samples, where applicable or requested.

c. Detailed comparison of significant qualities of the proposed substitution with
those of the Work specified. Significant qualities may include elements such as
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size, weight, durability, performance and visual effect, i.e. color, texture, pattern,
etc.

d. Coordination information, including a list of changes or modifications needed to
other parts of the Work and to construction performed by the Owner and separate
Contractors, that will become necessary to accommodate the proposed
substitution.

e. Statement indicating the substitution's effect on the Contractor's Construction
Schedule compared to the schedule without approval of the substitution. Indicate
the effect of the proposed substitution on overall Contract Time.

f. Cost information, including a proposal of the net change, if any, in the Contract
Sum.

g. Certification by the Contractor that the substitution proposed is equal to or better
in every significant respect to that required by the Contract Documents, and that
it will perform adequately in the application indicated. Include the Contractor's
waiver of rights to additional payment or time, that may subsequently become
necessary because of the failure of the substitution to perform adequately.

B. Architects' Action: Within one (1) week of receipt of the request for substitution, the Architect
will request additional information or documentation necessary for evaluation of the request.
Within two (2) weeks of receipt of the request, or one (1) week of receipt of the additional
information or documentation, which ever is later, the Architect will notify the Contractor of
acceptance or rejection of the proposed substitution. If a decision on use of a proposed
substitute cannot be made or obtained within the time allocated, use the product specified by
name. Acceptance will be in the form of a Change Order, when a change in contract cost or
time is required; or in the form of Architect's supplemental instructions when no change to
contract cost or time is required.

PART 2 - PRODUCTS
21 SUBSTITUTIONS

A. Conditions: The Contractor's substitution request will be received and considered by the
Architect when one or more of the following conditions are satisfied, as determined by the
Architect; otherwise requests will be returned without action except to record non-compliance
with these requirements.

1. Extensive revisions to Contract Documents are not required.

2. Proposed changes are in keeping with the intent of Contract Documents.

3. The request is timely, fully documented and properly submitted.
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4. The request is directly related to an "or equal" clause or similar language in the
Contract Documents.

5. The specified product or method of construction cannot receive necessary approval
by a governing authority, and the requested substitution can be approved.

6. The specified product or method of construction cannot be provided in a manner that
is compatible with other materials, and where the Contractor certifies that the
substitution will overcome the incompatibility.

7. The specified product or method of construction cannot be coordinated with other
materials, and where the Contractor certifies that the proposed substitution can be
coordinated.

8. The specified product or method of construction cannot provide a warranty required
by the Contract Documents and where the Contractor certifies that the proposed
substitution provide the required warranty.

9. Where a proposed substitution involves more than one prime Contractor, each
Contractor shall cooperate with the other Contractors involved to coordinate the Work,
provide uniformity and consistency, and to assure compatibility of products.

B. The Contractor's submittal and Architect's acceptance of Shop Drawings, Product Data or

Samples that relate to construction activities not complying with the Contract Documents does
not constitute an acceptable or valid request for substitution, nor does it constitute approval.
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» The City of

% WORCESTER

City of Worcester — Department of Public Works

POLICY DOCUMENT

Policy Title: Emergency Vendor Response Policy
Purpose: The purpose of this policy is to establish procedures for responding to emergency situations

when a contracted vendor is unavailable to perform work required by the Department of
Public Works (DPW).

Responsible Division: Engineering

Submitted by: Jay Mello, P.E. Date Submitted:
Assistant Commissioner of Engineering

Approved by: John Westerling Date Approved:
Commissioner

O
1. PURPOSE

The purpose of this policy is to establish procedures for responding to urgent situations when a
contracted vendor is unavailable to perform work required by the Department of Public Works
(DPW).

This policy ensures that emergency response actions prioritize public safety while maintaining
compliance with City purchasing policies and applicable Massachusetts procurement law,

including MGL Chapter 30B §8 (Emergency Procurements).

Engaging a contractor in for emergency services is required and when following standard
procurement procedures would endanger public safety, public infrastructure, or property.

2. APPLICABILITY

This policy applies to all work performed by contractors or vendors on behalf of the Department
of Public Works.

This policy applies whenever a vendor with an active contract with the City is unavailable to

respond within the timeframe necessary to address an urgent condition which would fall under
their contract.
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3. AUTHORITY
Authority to determine that an urgent condition exists may be exercised by:

e The Commissioner of Public Works
e An Assistant Commissioner within the Department of Public Works
e An authorized designee acting within their operational authority

Procurement actions associated with urgent conditions must be coordinated with the City
Purchasing Division, which serves as the City’s centralized procurement agency.

4. POLICY

It is the policy of the Department of Public Works that whenever an urgent situation arises that
necessary work will be performed by contracted vendors with existing, active contracts with the
City. When a contracted vendor cannot be reached or cannot respond within the necessary
timeframe during an urgent situation, a non-contracted vendor may be approached. Work
performed by non-contracted vendors shall be limited to the extent necessary to address the
urgent condition and associated hazard(s) and restoring safe, stabilized conditions until
contracted efforts obtained through standard City of Worcester procurement procedures can
occur.

5. PROCEDURES
5.1 CONTACTING THE CONTRACTED VENDOR

When work necessary to address an urgent condition can be performed under an existing
contract, the contracted vendor shall be contacted first.

Staff shall attempt to contact the contracted vendor using all available contact methods,

including:
e Phone
e Email

e Any other available contact method

At least three (3) attempts within approximately 8 hours should be made when the situation
requires an immediate response.

All attempts must be documented, including:
o Time of contact
¢ Method of contact
e Person contacted

If the contracted vendor confirms they are responding, no other vendor should be contacted.
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5.2 NOTIFICATION TO PURCHASING

The Purchasing Division shall be notified when a non-contracted vendor is engaged to address an
urgent condition after a contracted vendor fails to respond. Notification shall be made as soon as
possible following apparent non-responsiveness from a contracted vendor.

5.3 EMERGENCY VENDOR ENGAGEMENT

If an urgent condition exists and the contracted vendor cannot be reached within the response
timeframe, staff may contact a non-contracted vendor solely to stabilize the situation and
eliminate immediate hazards.

Procurement actions must be limited to work necessary to address the immediate urgent
condition.

5.4 SCOPE OF WORK FOR NON-CONTRACTED VENDORS

Work performed by a non-contracted vendor must be limited to stabilizing the condition and
eliminating immediate hazards.

Examples of allowable emergency work include:

e Temporary stabilization of infrastructure
e Securing equipment or facilities

e Removal of immediate hazards

o Installation of temporary safety measures

Non-contracted vendors shall not perform permanent repairs or complete the full scope of work
unless authorized by the Purchasing Division.

Once the situation is stabilized, all remaining work shall be coordinated through the Purchasing

Division and returned to the contracted vendor or procured in accordance with City procurement
procedures and Massachusetts General Law.
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6. DEFINITION OF AN URGENT CONDITION

For the purposes of this policy, an urgent condition is defined as:

A situation requiring immediate action to protect public safety, public infrastructure, or
property, where delay caused by an unresponsive vendor would increase the risk of injury,
death, or damage.

Examples may include, but are not limited to:
o Infrastructure failures
e Public safety hazards
o Utility emergencies
o Environmental hazards requiring immediate mitigation

7. PAYMENT TO VENDOR & PREVAILING WAGE REQUIREMENTS

Payment to any non-contracted vendor used for emergency response work shall be made only
for the work necessary to stabilize the emergency condition and make the area safe.

All invoices must include a clear description of the work performed, dates of service, labor
hours, equipment used, materials supplied, and any supporting documentation requested by the
City.

Any vendor performing public work shall comply with all applicable prevailing wage
requirements. The vendor must pay employees the required prevailing wage rates for the
classification of work performed and must provide certified payroll records or other required
wage documentation upon request.

Failure to comply with prevailing wage requirements, documentation requirements, or City
purchasing procedures may delay payment and may affect future eligibility to perform work for
the City.

8. DOCUMENTATION REQUIREMENTS

When a non-contracted vendor is engaged to address an urgent condition, staff shall prepare the
documentation:

e Attempts made to contact the contracted vendor

o Description of the emergency condition

o Reason the situation required immediate action

e Vendor selected to perform emergency work

e Description of work performed to stabilize the urgent condition

o Notification provided to the Purchasing Division

The purpose of this documentation is to justify and support the issuance of a purchase orders and
ensure compliance with City procurement policies and Massachusetts General Law.
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9. RESPONSIBILITIES

DPW Staff
o Attempt to contact contracted vendors before engaging non-contracted vendors
e Document all contact attempts
o Ensure urgent condition related work is limited to stabilization efforts

Division Heads

e Determine if urgent conditions exist
e Ensure compliance with this policy
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iz The Cit
Geb e City of

' WORGESTER

City of Worcester — Department of Public Works

EMERGENCY VENDOR RESPONSE DOCUMENTATION FORM

Purpose: To document urgent condition vendor engagement in accordance with City policy and
MGL ¢.30B §8.

1. Basic Information

Date of Emergency:
Time of Emergency:
Location of Emergency:
Reported By:
DPW Division:

Supervisor / Department Head:

2. Description of Emergency Condition
Describe the emergency condition and why immediate action was required:

3. Contracted Vendor Contact Attempts

List all attempts to contact the contracted vendor. Include time, method, and person contacted.
Date/Time Method (Phone/Email/etc.) Person Contacted

4. Emergency Vendor Selected

Vendor Name:

Vendor Contact Person:

Vendor Phone / Email:

Reason this vendor was selected:

5. Work Performed to Stabilize the Situation
Describe the work performed to eliminate immediate hazards or stabilize conditions:

6. Purchasing Notification
Date Purchasing Notified:
Time Purchasing Notified:
Person Notified:

Method of Notification:
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7. Estimated Cost of Emergency Work
Estimated Cost: $

8. Authorization
Emergency Determination By (Name/Title):

Signature: Date:

This form must be submitted to the Purchasing Division to support emergency
procurement documentation and issuance of a purchase order.

Rev 01 03-13-2026



PREVAILING WAGE RATES

&

CERTIFIED PAYROLL REPORTING
FORMS

Successful bidder/contractor shall submit
the required certified payroll reporting forms

on a weekly basis via email to:

certifiedpavrollrecords@worcesterma.qov

City of Worcester — Purchasing Division
City Hall — Room 201

455 Main Street

Worcester, MA 01608



mailto:certifiedpayrollrecords@worcesterma.gov

MASSACHUSETTS WEEKLY CERTIFIED PAYROLL REPORT FORM

Company's Name:

Address:

Phone No.:

Payroll No.:

Employer's Signature:

Title:

Contract No: |Tax Payer ID Number

Work Week Ending:

Awarding Authority's Name:

Public Works Project Name:

Public Works Project Location:

Min. Wage Rate Sheet Number

General / Prime Contractor's Name:

Subcontractor's Name:

"Employer" Hourly Fringe Benefit Contributions

(B+C+D+E) (AXF)

Employee Hourl Health & | ERISA Total Gross
- Hours ourly eal ota
. w
° CizHA Appr. Hours Worked (A Base Welfare | Pension Supp. Hourly ages
Employee Name & Complete Work certified | Rate All other| Wage Insurance Plan Unemp. |Prev. Wage| Total gross | Check No.
Address Classification: (?) (%) Su. Mo. Tu. We. Th. Fr. Sa. Hours (B) (©) (D) (E) (F) Wages (H)

Project

Project

Are all apprentice employees identified above currently registered with the MA DLS's Division of Apprentice Standards?

For all apprentices performing work during the reporting period, attach a copy of the apprentice identification card issued
by the Massachusetts Department of Labor Standards / Division of Apprentice Standards.
NOTE: Pursuant to MGL c. 149, s. 27B, every contractor and subcontractor is required to submit a true and accurate copy of their certified weekly payroll records to the awarding

authority by first-class mail or e-mail. In addition, each weekly payroll must be accompanied by a statement of compliance signed by the employer. Failure to comply may result in the
commencement of a criminal action or the issuance of a civil citation.

Page of

ves [ ] no[_]

No apprentices are identified above

]

Date Received by Awarding Authority
/ /




CITY OF WORCESTER

Monthly Workforce Report
PROJECT NAME

Construction Manager:

Project: Contract #:
Period Covered: through
GOAL - 38% GOAL - 10%
MINORITY WOMEN
PROJECT-TO-DATE: PEOPLE OF COLOR FEMALE OWNED OWNED
Contractor/Sub-Contractor Total Hours | PTD Hours PTD FTD PTD
Percentage Hours Percentage
XX 600 0.0% 0.0% YES / NO YES / NO
YES /NO YES /NO
YES / NO YES / NO
YES / NO YES / NO
MONTHLY TOTAL: 600.0 0.00 0.0% 0.0 0.0%
PROJECT NAME
Construction Manager:
Project: Contract #:
Period Covered: through
GOAL - 38% GOAL - 10%
PROJECT-TO-DATE: PEOPLE OF COLOR FEMALE
PTD PTD PTD PTD
Trade Total Hours
Hours Percentage Hours Percentage
Carpenter 600.0 0.0 0.0% 0.0 0.0%
X
X
X
X
X
MONTHLY TOTALS 600.0 0.0 0.0% 0.0 0.0%




WEEKLY PAYROLL RECORDS REPORT
& STATEMENT OF COMPLIANCE

In accordance with Massachusetts General Law c. 149, §27B, a true and accurate record
must be kept of all persons employed on the public works project for which the enclosed rates
have been provided. A Payroll Form has been printed on the reverse of this page and includes
all the information required to be kept by law. Every contractor or subcontractor is required to
keep these records and preserve them for a period of three years from the date of completion of
the contract.

In addition, every contractor and subcontractor is required to submit a copy of their
weekly payroll records to the awarding authority. For every week in which an apprentice is
employed, a photocopy of the apprentice’s identification card must be attached to the payroll
report. Once collected, the awarding authority is also required to preserve those records for three
years.

In addition, each such contractor, subcontractor, or public body shall furnish to the
awarding authority directly, within fifteen days after completion of its portion of the work a
statement, executed by the contractor, subcontractor or public body who supervises the payment
of wages, in the following form:

STATEMENT OF COMPLIANCE

, 20

l, ,
(Name of signatory party) (Title)
do hereby state:
That | pay or supervise the payment of the persons employed by

on the
(Contractor, subcontractor or public body) (Building or project)

and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on
said project have been paid in accordance with wages determined under the provisions of
sections twenty-six and twenty-seven of chapter one hundred and forty nine of the
General Laws.

Signature

Title

DIVISION OF OCCUPATIONAL SAFETY, 19 STANIFORD STREET, 2nd FLOOR, BOSTON, MA 02114
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MAURA HEALEY
Governor

KIM DRISCOLL
Lt. Governor

Awarding Authority: Worcester

Wage Request No: 20261103165926
Description of Work:

Contract Number: CR-8861-M7

City/Town:

Asdetermined by the Director under the provisions of the
M assachusetts General Laws, Chapter 149, Sections 26 to 27H

Job L ocation:

THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS
Prevailing Wage Rates

LAUREN JONES
Secretary

MICHAEL FLANAGAN

Director

WORCESTER

Various Locations, City of Worcester

Service Contract - Repair and replacement of damaged guardrailsin the City of Worcester

8§ 26-27D Construction Project

This Prevailing Wage Schedul e establishes the minimum wage rates that employees on this public works construction project must be paid. The
project’s Wage Request Number is listed above and on all pages of this Schedule. This schedule applies only to this specific project.

Awarding Authority Responsibilities

* You must include this Prevailing Wage Schedule (PWS) or an appropriate
reference to it in all advertisements and calls for bids.

* The PWS must be incorporated in its entirety into al contracts for this
project (G.L. c. 149, § 27).

e Thewagerates on this PWS will remain in effect for the duration of the
project. Exception: Y ou must request an updated schedule for any multi-
year construction project no later than 2 weeks before the project’ s yearly
anniversary date.

For CM AT RISK projects, the anniversary date is the earlier of the
signing date of: (a) the GMP Amendment; or (b) the first amendment
to permit procurement of construction services.

For all other construction projects, the anniversary date is the date the
contract was signed by the Awarding Authority and the General
Contractor.

¢ Youmust also request an updated PWS if you have not opened bids or
selected a contractor within 90 days of the date of issuance on this PWS.
For CM AT RISK projects, the earlier of (a) the signing date of the
GMP Amendment; or (b) the bid for the first construction scope of
work must be within 90 days of the date of issuance on this Schedule.

e You must provide any updated PWS to all contractors working on the
project, including general and sub-contractors.

* You must keep the contractors’ weekly certified payroll records and
Statements of Compliance on file for 3 years.

« Awarding authorities have other prevailing wage responsibilities not listed

above. Learn more at: [Prevailing wage: for awarding authorities
Mass.gov] and G.L. c. 149, §§ 26-27D.

Contractor Responsibilities

Y ou must pay all employees who perform construction work on this project
at least the wage rate listed on this PWS. Warning! If you do not follow
this requirement, you can face civil fines, criminal charges, or private
lawsuits.

Y ou must post this PWS at the worksite where it can be easily seen. (G.L.
c. 149, § 27)

Y ou must file weekly payroll reports and a Statement of Compliance with
the awarding authority (not DLS). Y ou can file payroll reports by mail or
email and must keep them on file for 3 years. Each weekly payroll report
must include each employees name, address, occupational
classification(s), hours worked, and wages paid. Find a sample report at:
mass.gov/dols/pw.

Y ou cannot pay any employees at the apprentice rates listed on this PWS
unless they are registered with the Massachusetts Division of Apprentice
Standards (DAS). Qualifying apprentices must be paid at the applicable
step rate and must carry their apprentice ID card during all work hours on
the project. Apprentices not registered with DAS must be paid at the listed
journeyworker’ s rate, even if they are registered with a different
federal/state public agency or private entity. For every week in which
apprentice rates are paid, a copy of each apprentice's apprentice 1D card
issued by DAS shall be attached to the certified payroll records.

If you don’t know what classification or rate applies to the work being
performed, you must ask DLS; paying the wrong rate subjects you to
enforcement.

Please contact DL S if you have any questions about the Prevailing Wage
Schedule: (617) 626-6953 or DL S.Feedback @mass.gov

Employees who are not paid the wage listed on the Prevailing Wage Schedule (PWS) may file acomplaint with the Attorney General’s Fair Labor
Division: www.mass.gov/ago/fld; (617) 727-3465.

Issue Date: 11/04/2026

Wage Request Number: 20261103165926
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Construction

Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
(2 AXLE) DRIVER - EQUIPMENT 6/1/2026 $41.95 $16.17 $21.78 $0.00 $0.00 $79.90
TEAMSTERS JOINT COUNCIL NO. 10 12/1/2026 $41.95 $16.17 $23.52 $0.00 $0.00 $81.64
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
112027 $41.95 $16.77 $23.52 $0.00 $0.00 $82.24
(3AXLE) DRIVER - EQUIPMENT 6/1/2026 $42.02 $16.17 $21.78 $0.00 $0.00 $79.97
TEAMSTERS JOINT COUNCIL NO. 10 12/1/2026 $42.02 $16.17 $23.52 $0.00 $0.00 $81.71
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
1/1/2027 $42.02 $16.77 $23.52 $0.00 $0.00 $82.31
(4 & 5AXLE) DRIVER - EQUIPMENT 6/1/2026 $42.14 $16.17 $21.78 $0.00 $0.00 $80.09
TEAMSTERS JOINT COUNCIL NO. 10 12/1/2026 $42.14 $16.17 $23.52 $0.00 $0.00 $81.83
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
1/1/2027 $42.14 $16.77 $23.52 $0.00 $0.00 $82.43
ADS/SUBMERSIBLE PILOT 8/1/2024 $117.16 $10.08 $11.62 $12.67 $0.00 $151.53
PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 2)
For apprentice rates see "Apprentice- PILE DRIVER"
AIR TRACK OPERATOR 6/1/2026 $42.41 $10.90 $9.75 $9.11 $0.00 $72.17
LABORERS 12/1/2026 $43.85 $10.90 $9.75 $9.11 $0.00 $73.61
LABORERS - ZONE 2
6/1/2027 $45.30 $10.90 $9.75 $9.11 $0.00 $75.06
12/1/2027 $46.75 $10.90 $9.75 $9.11 $0.00 $76.51
6/1/2028 $48.25 $10.90 $9.75 $9.11 $0.00 $78.01
12/1/2028 $49.75 $10.90 $9.75 $9.11 $0.00 $79.51
For apprentice rates see "Apprentice- LABORER"
AIR TRACK OPERATOR (HEAVY & HIGHWAY) 6/1/2026 $42.41 $10.90 $9.75 $9.21 $0.00 $72.27
LABORERS 12/1/2026 $43.85 $10.90 $9.75 $9.21 $0.00 $73.71
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
ASBESTOS WORKER (PIPES & TANKYS) 12/1/2025 $44.80 $14.50 $4.30 $6.75 $0.00 $70.35
HEAT & FROST INSULATORS LOCAL 6
HEAT & FROST INSULATORSLOCAL 6 (WORCESTER)
ASPHALT RAKER 6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67
LABORERS 12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11
LABORERS - ZONE 2
6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56
12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01
6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51
12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
ASPHALT RAKER (HEAVY & HIGHWAY) 6/1/2026 $41.91 $10.90 $9.75 $9.21 $0.00 $71.77
LABORERS 12/1/2026 $4335 $10.90 $9.75 $9.21 $000  $7321
LABORERS- ZONE 2 (HEAVY & HIGHWAY)
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 6/1/2026 $59.38 $17.05 $13.35 $3.25 $0.00  $93.03
OPERATING ENGINEERSLOCAL 4 12/1/2026 $60.83 $17.05 $13.35 $3.25 $0.00  $94.48

OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS'

Issue Date: 11/04/2026 Wage Request Number: 20261103165926 Page 2 of 29



Construction

Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
BACKHOE/FRONT-END LOADER 6/1/2026 $59.38 $17.05 $13.35 $3.25 $0.00  $93.03
OPERATING ENGINEERSLOCAL 4 12/1/2026 $60.83 $17.05 $13.35 $3.25 $0.00 $94.48
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
BARCO-TYPE JUMPING TAMPER 6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67
LABORERS 12/1/2026 $4335 $10.90 $9.75 $9.11 $000  $7311
LABORERS - ZONE 2
6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56
12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01
6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51
12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
BLOCK PAVER, RAMMER / CURB SETTER 6/1/2026 $42.41 $10.90 $9.75 $9.11 $0.00 $72.17
LABORERS 12/1/2026 $4385 $10.90 $9.75 $9.11 $000  $73.61
LABORERS - ZONE 2
6/1/2027 $45.30 $10.90 $9.75 $9.11 $0.00 $75.06
12/1/2027 $46.75 $10.90 $9.75 $9.11 $0.00 $76.51
6/1/2028 $48.25 $10.90 $9.75 $9.11 $0.00 $78.01
12/1/2028 $49.75 $10.90 $9.75 $9.11 $0.00 $79.51
For apprentice rates see "Apprentice- LABORER"
BLOCK PAVER, RAMMER / CURB SETTER (HEAVY & 6/1/2026 $42.41 $10.90 $9.75 $9.21 $0.00 $72.27
HIGHWAY) 12/1/2026 $43.85 $10.90 $9.75 $9.21 $0.00 $73.71
LABORERS
LABORERS- ZONE 2 (HEAVY & HIGHWAY)
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
BOILER MAKER 1/1/2024 $48.12 $7.07 $14.60 $6.00 $0.00 $75.79
BOILERMAKERS LOCAL 29
BOILERMAKERS LOCAL 29
Apprentice: BOILER MAKER
Effective Date: 1/1/2024
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 65.00 $31.28 $7.07 $9.32 $3.90 $0.00 $51.57
2 65.00 $31.28 $7.07 $9.32 $3.90 $0.00 $51.57
3 70.00 $33.68 $7.07 $10.03 $4.20 $0.00 $54.98
4 75.00 $36.09 $7.07 $10.74 $4.50 $0.00 $58.40
5 80.00 $38.50 $7.07 $11.45 $4.80 $0.00 $61.82
6 85.00 $40.90 $7.07 $12.18 $5.10 $0.00 $65.25
7 90.00 $43.31 $7.07 $12.88 $5.40 $0.00 $68.66
8 95.00 $45.71 $7.07 $13.62 $5.70 $0.00 $72.10
Apprenticeto Journeyworker Ratio: 1:4
BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 8/1/2026 $68.01 $12.84 $15.57 $7.33 $0.00 $103.75
WATERPROOFING) 2/12027 $69.41 $12.84 $15.57 $7.33 $0.00 $105.15
BRICKLAYERSLOCAL 3
BRICKLAYERSLOCAL 3 (WORCESTER)
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Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
Apprentice: BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY WATERPROOFING)
Effective Date: 8/1/2026
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $34.01 $12.84 $15.57 $7.33 $0.00 $69.75
2 60.00 $40.81 $12.84 $15.57 $7.33 $0.00 $76.55
3 70.00 $47.61 $12.84 $15.57 $7.33 $0.00 $83.35
4 80.00 $54.41 $12.84 $15.57 $7.33 $0.00 $90.15
5 90.00 $61.21 $12.84 $15.57 $7.33 $0.00 $96.95
Apprentice: BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY WATERPROOFING)
Effective Date: 2/1/2027
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $34.71 $12.84 $15.57 $7.33 $0.00 $70.45
2 60.00 $41.65 $12.84 $15.57 $7.33 $0.00 $77.39
3 70.00 $48.59 $12.84 $15.57 $7.33 $0.00 $84.33
4 80.00 $55.53 $12.84 $15.57 $7.33 $0.00 $91.27
5 90.00 $62.47 $12.84 $15.57 $7.33 $0.00 $98.21
Apprenticeto Journeyworker Ratio: 1:5
BULLDOZER/GRADER/SCRAPER 6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35
OPERATING ENGINEERSLOCAL 4 12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00  $93.79
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
CAISSON & UNDERPINNING BOTTOM MAN 6/1/2026 $50.40 $10.90 $9.75 $9.80 $0.00  $80.85
LABORERS 12/1/2026 $51.90 $10.90 $9.75 $9.80 $0.00 $82.35
LABORERS - FOUNDATION AND MARINE
For apprentice rates see "Apprentice- LABORER"
CAISSON & UNDERPINNING LABORER 6/1/2026 $49.25 $10.90 $9.75 $9.80 $0.00 $79.70
LABORERS 12/1/2026 $50.75 $10.90 $9.75 $9.80 $0.00 $81.20
LABORERS - FOUNDATION AND MARINE
For apprentice rates see "Apprentice- LABORER"
CAISSON & UNDERPINNING TOP MAN 6/1/2026 $49.58 $10.90 $9.75 $9.80 $0.00  $80.03
LABORERS 12/1/2026 $51.08 $10.90 $9.75 $9.80 $0.00 $81.53
LABORERS - FOUNDATION AND MARINE
For apprentice rates see "Apprentice- LABORER"
CARBIDE CORE DRILL OPERATOR 6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00  $71.67
LABORERS 12/1/2026 $4335 $10.90 $9.75 $9.11 $000  $73.11
LABORERS - ZONE 2
6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56
12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01
6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51
12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"
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Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
CARPENTER 9/1/2026 $52.10 $11.08 $11.47 $8.50 $0.00 $83.15
CARPENTERS 312027 $53.35 $11.08 $11.47 $8.50 $0.00  $84.40
CARPENTERS -ZONE 2 (Eastern Massachusetts)
Apprentice: CARPENTER
Effective Date: 9/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 45.00 $23.45 $11.08 $0.00 $1.73 $0.00 $36.26
2 45.00 $23.45 $11.08 $0.00 $1.73 $0.00 $36.26
3 55.00 $28.66 $11.08 $0.00 $3.40 $0.00 $43.14
4 55.00 $28.66 $11.08 $0.00 $3.40 $0.00 $43.14
5 70.00 $36.47 $11.08 $11.41 $5.10 $0.00 $64.06
6 70.00 $36.47 $11.08 $11.41 $5.10 $0.00 $64.06
7 80.00 $41.68 $11.08 $11.44 $6.80 $0.00 $71.00
8 80.00 $41.68 $11.08 $11.44 $6.80 $0.00 $71.00
Apprentice: CARPENTER
Effective Date: 3/1/2027
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 45.00 $24.01 $11.08 $0.00 $1.73 $0.00 $36.82
2 45.00 $24.01 $11.08 $0.00 $1.73 $0.00 $36.82
3 55.00 $29.34 $11.08 $0.00 $3.40 $0.00 $43.82
4 55.00 $29.34 $11.08 $0.00 $3.40 $0.00 $43.82
5 70.00 $37.35 $11.08 $11.41 $5.10 $0.00 $64.94
6 70.00 $37.35 $11.08 $11.41 $5.10 $0.00 $64.94
7 80.00 $42.68 $11.08 $11.44 $6.80 $0.00 $72.00
8 80.00 $42.68 $11.08 $11.44 $6.80 $0.00 $72.00

Apprenticeto Journeyworker Ratio: 1:5

CARPENTER WOOD FRAME 10/1/2026 $28.14 $7.66 $4.47 $1.00 $0.00 $41.27
CARPENTERS
CARPENTERS-ZONE 3 (Wood Frame)

All Aspects of New Wood Frame Work

Apprentice: CARPENTER WOOD FRAME
Effective Date: 10/1/2026
Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 60.00 $16.88 $7.66 $0.00 $0.00 $0.00 $24.54
2 60.00 $16.88 $7.66 $0.00 $0.00 $0.00 $24.54
3 65.00 $18.29 $7.66 $0.00 $0.00 $0.00 $25.95
4 70.00 $19.70 $7.66 $0.00 $0.00 $0.00 $27.36
5 75.00 $21.11 $7.66 $4.47 $0.00 $0.00 $33.24
6 80.00 $22.51 $7.66 $4.47 $0.00 $0.00 $34.64
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Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprentice: CARPENTER WOOD FRAME

Effective Date: 10/1/2026

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
7 85.00 $23.92 $7.66 $4.47 $0.00 $0.00 $36.05

8 90.00 $25.33 $7.66 $4.47 $0.00 $0.00 $37.46

Apprenticeto Journeyworker Ratio: 1.5

CEMENT MASONRY/PLASTERING 7/1/2026 $54.49 $13.35 $16.43 $7.78 $1.80 $93.85
PLASTERERS AND CEMENT MASONSLOCAL 534 1/1/2027 $55.94 $13.35 $16.43 $7.78 $1.80  $95.30
Plasterers and Cement Masons - Zone 1
7/1/2027 $57.29 $13.35 $16.43 $7.78 $1.80 $96.65
1/1/2028 $58.64 $13.35 $16.43 $7.78 $1.80  $98.00

Apprentice: CEMENT MASONRY/PLASTERING

Effective Date: 7/1/2026

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $27.25 $13.35 $16.43 $0.00 $0.00 $57.03

2 60.00 $32.69 $13.35 $16.43 $7.78 $1.80 $72.05

3 65.00 $35.42 $13.35 $16.43 $7.78 $1.80 $74.78

4 70.00 $38.14 $13.35 $16.43 $7.78 $1.80 $77.50

5 75.00 $40.87 $13.35 $16.43 $7.78 $1.80 $80.23

6 80.00 $43.59 $13.35 $16.43 $7.78 $1.80 $82.95

7 90.00 $49.04 $13.35 $16.43 $7.78 $0.00 $86.60

Apprentice: CEMENT MASONRY/PLASTERING

Effective Date: 1/1/2027

Apprentice Supplemental  Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $27.97 $13.35 $16.43 $0.00 $0.00 $57.75

2 60.00 $33.56 $13.35 $16.43 $7.78 $1.80 $72.92

3 65.00 $36.36 $13.35 $16.43 $7.78 $1.80 $75.72

4 70.00 $39.16 $13.35 $16.43 $7.78 $1.80 $78.52

5 75.00 $41.96 $13.35 $16.43 $7.78 $1.80 $81.32

6 80.00 $44.75 $13.35 $16.43 $7.78 $1.80 $84.11

7 90.00 $50.35 $13.35 $16.43 $0.00 $0.00 $80.13

Apprenticeto Journeyworker Ratio: 1:5

CHAIN SAW OPERATOR 6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67

LABORERS 12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11
LABORERS - ZONE 2

6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56

12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01

6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51

12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"
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Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 6/1/2026 $60.61 $17.05 $13.35 $3.25 $0.00  $94.26
OPERATING ENGINEERSLOCAL 4 12/1/2026 $62.09 $17.05 $13.35 $3.25 $0.00  $95.74
OPERATING ENGINEERS LOCAL 4

For apprentice rates see " Apprentice- OPERATING ENGINEERS'

COMPRESSOR OPERATOR 6/1/2026 $37.63 $17.05 $13.35 $3.25 $0.00 $71.28
T N INEEeLoCAL 4 12/U2006  $3858  $17.05  $1335 $3.25 $0.00  $7223
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

DELEADER (BRIDGE) 1/1/2026 $59.56 $10.35 $12.00 $12.60 $0.00 $94.51

PAINTERS LOCAL 35
PAINTERS LOCAL 35-ZONE 2

Apprenticee DELEADER (BRIDGE)
Effective Date: 1/1/2026
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $29.78 $10.35 $0.00 $0.00 $0.00 $40.13
2 55.00 $32.76 $10.35 $0.00 $6.93 $0.00 $50.04
3 60.00 $35.74 $10.35 $0.00 $7.56 $0.00 $53.65
4 65.00 $38.71 $10.35 $0.00 $8.19 $0.00 $57.25
5 70.00 $41.69 $10.35 $12.00 $8.82 $0.00 $72.86
6 75.00 $44.67 $10.35 $12.00 $9.45 $0.00 $76.47
7 80.00 $47.65 $10.35 $12.00 $10.08 $0.00 $80.08
8 90.00 $53.60 $10.35 $12.00 $11.34 $0.00 $87.29

Apprenticeto Journeyworker Ratio: 1:1

DEMO: ADZEMAN 6/1/2026 $49.30 $10.90 $9.75 $9.65 $0.00  $79.60
LABORERS 12/7/2026 $50.80 $10.90 $9.75 $9.65 $0.00 $81.10
LABORERS - ZONE 2
6/7/2027 $52.40 $10.90 $9.75 $9.65 $0.00 $82.70
12/6/2027 $54.00 $10.90 $9.75 $9.65 $0.00  $84.30
6/5/2028 $55.68 $10.90 $9.75 $9.65 $0.00  $85.98
12/4/2028 $57.35 $10.90 $9.75 $9.65 $0.00  $87.65
For apprentice rates see "Apprentice- LABORER"
DEMO: BACKHOE/LOADER/HAMMER OPERATOR 6/1/2026 $50.30 $10.90 $9.75 $9.65 $0.00 $80.60
LABORERS 12/7/2026 $51.80 $10.90 $9.75 $9.65 $0.00 $82.10
LABORERS - ZONE 2
6/7/2027 $53.40 $10.90 $9.75 $9.65 $0.00 $83.70
12/6/2027 $55.00 $10.90 $9.75 $9.65 $0.00  $85.30
6/5/2028 $56.68 $10.90 $9.75 $9.65 $0.00 $86.98
12/4/2028 $58.35 $10.90 $9.75 $9.65 $0.00 $88.65
For apprentice rates see "Apprentice- LABORER"
DEMO: BURNERS 6/1/2026 $50.05 $10.90 $9.75 $9.65 $0.00  $80.35
LABORERS 12/7/2026 $51.55 $10.90 $9.75 $9.65 $0.00 $81.85
LABORERS - ZONE 2
6/7/2027 $53.15 $10.90 $9.75 $9.65 $0.00  $83.45
12/6/2027 $54.75 $10.90 $9.75 $9.65 $0.00  $85.05
6/5/2028 $56.43 $10.90 $9.75 $9.65 $0.00 $86.73
12/4/2028 $58.10 $10.90 $9.75 $9.65 $0.00  $88.40
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Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

For apprentice rates see "Apprentice- LABORER"

DEMO: CONCRETE CUTTER/SAWYER 6/1/2026 $50.30 $10.90 $9.75 $9.65 $0.00  $80.60
t228§5§2 - ZONE 2 12/7/2026 $51.80 $10.90 $9.75 $9.65 $0.00 $82.10
6/7/2027 $53.40 $10.90 $9.75 $9.65 $0.00  $83.70
12/6/2027 $55.00 $10.90 $9.75 $9.65 $0.00  $85.30
6/5/2028 $56.68 $10.90 $9.75 $9.65 $0.00 $86.98
12/4/2028 $58.35 $10.90 $9.75 $9.65 $0.00  $88.65
For apprentice rates see "Apprentice- LABORER"
DEMO: JACKHAMMER OPERATOR 6/1/2026 $50.05 $10.90 $9.75 $9.65 $0.00 $80.35
tﬁggiiﬁg - ZONE 2 12/7/2026 $51.55 $10.90 $9.75 $9.65 $0.00 $81.85
6/7/2027 $53.15 $10.90 $9.75 $9.65 $0.00  $83.45
12/6/2027 $54.75 $10.90 $9.75 $9.65 $0.00  $85.05
6/5/2028 $56.43 $10.90 $9.75 $9.65 $0.00 $86.73
12/4/2028 $58.10 $10.90 $9.75 $9.65 $0.00  $88.40
For apprentice rates see "Apprentice- LABORER"
DEMO: WRECKING LABORER 6/1/2026 $49.30 $10.90 $9.75 $9.65 $0.00 $79.60
tﬁsgﬁiﬁz_ JONE 2 12/7/2026 $50.80 $10.90 $9.75 $9.65 $000  $81.10
6/7/2027 $52.40 $10.90 $9.75 $9.65 $0.00 $82.70
12/6/2027 $54.00 $10.90 $9.75 $9.65 $0.00 $84.30
6/5/2028 $55.68 $10.90 $9.75 $9.65 $0.00  $85.98
12/4/2028 $57.35 $10.90 $9.75 $9.65 $0.00  $87.65
For apprentice rates see "Apprentice- LABORER"
DIRECTIONAL DRILL MACHINE OPERATOR 6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35
ggixg Eg Ezg:ziiiz tgg’;tj 12/1/2026 $60.14 $17.05 $13.35 $3.25 $000  $93.79
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
DIVER 8/1/2024 $78.11 $10.08 $11.62 $12.67 $0.00 $112.48

PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 2)

as of 8-1-24, Apprentices with diving licenses begin at second year. % of Diver wage 70/80/90 2A $69.83, 3A $91.79,4A $102.14 Total Rate

DIVER TENDER 8/1/2024 $51.97 $10.08 $11.62 $12.67 $0.00 $86.34
PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 2)

as of 8-1-24, Apprentices with diving licenses begin at second year. % of Piledriver wage 70/80/90 2A $54.20, 3A $73.93,4A $82.05 Total Rate

DIVER TENDER (EFFLUENT) 8/1/2024 $83.69 $10.08 $11.62 $12.67 $0.00 $118.06
PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 2)

For apprentice rates see "Apprentice- PILE DRIVER"

DIVER/SLURRY (EFFLUENT) 8/1/2024 $117.16 $10.08 $11.62 $12.67 $0.00 $151.53
PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 2)

For apprentice rates see "Apprentice- PILE DRIVER"

DRAWBRIDGE OPERATOR (Construction) 7/1/2020 $26.77 $6.67 $3.93 $0.00 $0.16 ~ $37.53
DRAWBRIDGE - SEIU LOCAL 888
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DRAWBRIDGE - SEIU LOCAL 888

ELECTRICIAN 9/6/2026 $49.38 $15.96 $14.57 $5.43 $0.00 $85.34
ELECTRICIANS LOCAL 96
ELECTRICIANS LOCAL 96

Apprentice: ELECTRICIAN
Effective Date: 9/6/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 40.00 $19.75 $15.96 $0.59 $0.00 $0.00 $36.30
2 45.00 $22.22 $15.96 $0.67 $0.00 $0.00 $38.85
3 48.00 $23.70 $15.96 $13.80 $2.61 $0.00 $56.07
4 55.00 $27.16 $15.96 $13.90 $2.99 $0.00 $60.01
5 65.00 $32.10 $15.96 $14.05 $3.53 $0.00 $65.64
6 80.00 $39.50 $15.96 $14.28 $4.35 $0.00 $74.09

Apprenticeto Journeyworker Ratio: 2:3

ELEVATOR CONSTRUCTOR 1/1/2026 $69.23 $16.38 $11.06 $10.70 $0.00 $107.37
ELEVATOR CONSTRUCTORS LOCAL 41

112027 $72.23 $16.48 $11.16 $11.00 $0.00 $110.87
ELEVATOR CONSTRUCTORS LOCAL 41

Apprentice: ELEVATOR CONSTRUCTOR

Effective Date: 1/1/2026

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $34.62 $16.38 $0.00 $0.00 $0.00 $51.00

2 55.00 $38.08 $16.38 $11.06 $10.70 $0.00 $76.22

3 65.00 $45.00 $16.38 $11.06 $10.70 $0.00 $83.14

4 70.00 $48.46 $16.38 $11.06 $10.70 $0.00 $86.60

5 80.00 $55.38 $16.38 $11.06 $10.70 $0.00 $93.52

Apprentice: ELEVATOR CONSTRUCTOR

Effective Date: 1/1/2027

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $36.12 $16.48 $0.00 $0.00 $0.00 $52.60

2 55.00 $39.73 $16.48 $11.16 $11.00 $0.00 $78.37

3 65.00 $46.95 $16.48 $11.16 $11.00 $0.00 $85.59

4 70.00 $50.56 $16.48 $11.16 $11.00 $0.00 $89.20

5 80.00 $57.78 $16.48 $11.16 $11.00 $0.00 $96.42

Apprenticeto Journeyworker Ratio: 1:1

ELEVATOR CONSTRUCTOR HELPER 1/1/2026 $48.46 $16.38 $11.06 $10.70 $0.00  $86.60
ELEVATOR CONSTRUCTORS LOCAL 41

1/1/2027 $50.56 $16.48 $11.16 $11.00 $0.00  $89.20
ELEVATOR CONSTRUCTORS LOCAL 41
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For apprentice rates see "Apprentice - ELEVATOR CONSTRUCTOR"

FENCE & GUARD RAIL ERECTOR (HEAVY & HIGHWAY) 6/1/2026 $41.91 $10.90 $9.75 $9.21 $0.00 $71.77
LABORERS

12/1/2026 $43.35 $10.90 $9.75 $9.21 $0.00 $73.21
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FIELD ENG.INST.PERSON-BLDG,SITE,HVY/HWY 11/1/2026 $55.69 $16.55 $13.35 $3.25 $0.00 $88.84

OPERATING ENGINEERSLOCAL 4 5/1/2027 $57.12 $16.55 $13.35 $3.25 $0.00  $90.27
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIELD ENG.PARTY CHIEF-BLDG,SITEHVY/HWY 11/1/2026 $57.32 $16.55 $13.35 $3.25 $0.00  $90.47
OPERATING ENGINEERS LOCAL 4

5/1/2027 $58.77 $16.55 $13.35 $3.25 $0.00  $91.92
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS'

FIELD ENG.ROD PERSON-BLDG,SITE,HVY/HWY 11/1/2026 $27.04 $16.55 $13.35 $3.25 $0.00  $60.19

OPERATING ENGINEERS LOCAL 4 5/1/2027 $27.89 $16.55 $13.35 $3.25 $0.00 $61.04
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FIRE ALARM INSTALLER 9/6/2026 $49.38 $15.96 $14.57 $5.43 $0.00 $85.34
ELECTRICIANS LOCAL 96
ELECTRICIANS LOCAL 96

For apprentice rates see "Apprentice- ELECTRICIAN"

FIRE ALARM REPAIR / MAINT/COMMISSIONING 9/6/2026 $49.38 $15.96 $14.57 $5.43 $0.00 $85.34
ELECTRICIANS LOCAL 96
ELECTRICIANS LOCAL 96

For apprentice rates see "Apprentice- ELECTRICIAN"

FIREMAN (ASST. ENGINEER) 6/1/2026 $47.55 $17.05 $13.35 $3.25 $0.00  $81.20

OPERATING ENGINEERSLOCAL 4 12/1/2026 $48.73 $17.05 $13.35 $3.25 $0.00 $82.38
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

FLAGGER & SIGNALER (HEAVY & HIGHWAY) 6/1/2026 $29.21 $10.90 $9.75 $9.21 $0.00  $59.07
LABORERS

12/1/2026 $29.21 $10.90 $9.75 $9.21 $0.00  $59.07
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

FLOORCOVERER 3/1/2024 $48.93 $10.33 $11.47 $8.80 $0.00 $79.53
FLOORCOVERERS LOCAL 2168
FLOORCOVERERS LOCAL 2168 ZONE I

Apprentice: FLOORCOVERER
Effective Date: 3/1/2024
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $24.47 $10.33 $0.00 $1.76 $0.00 $36.56
2 55.00 $26.91 $10.33 $0.00 $1.76 $0.00 $39.00
3 60.00 $29.36 $10.33 $0.00 $3.52 $0.00 $43.21

Issue Date: 11/04/2026 Wage Request Number: 20261103165926 Page 10 of 29



Construction

Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
Apprenticee FLOORCOVERER
Effective Date: 3/1/2024
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
4 65.00 $31.80 $10.33 $0.00 $3.52 $0.00 $45.65
5 70.00 $34.25 $10.33 $11.47 $5.28 $0.00 $61.33
6 75.00 $36.70 $10.33 $11.47 $5.28 $0.00 $63.78
7 80.00 $39.14 $10.33 $11.47 $7.04 $0.00 $67.98
8 85.00 $41.59 $10.33 $11.47 $7.04 $0.00 $70.43
I Apprentice Notes I
I Steps are 750 hrs.
Apprenticeto Journeyworker Ratio: 1:1
FORK LIFT/CHERRY PICKER 6/1/2026 $59.38 $17.05 $13.35 $3.25 $0.00  $93.03
OPERATING ENGINEERSLOCAL 4 12/1/2026 $60.83 $17.05 $13.35 $3.25 $0.00 $94.48
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
GENERATOR/LIGHTING PLANT/HEATERS 6/1/2026 $37.63 $17.05 $13.35 $3.25 $0.00 $71.28
OPERATING ENGINEERSLOCAL 4 12/1/2026 $38.58 $17.05 $13.35 $3.25 $0.00 $72.23
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR SYSTEMYS) 1/1/2026 $49.06 $10.35 $12.00 $12.60 $0.00 $84.01

GLAZIERSLOCAL 35
GLAZIERS LOCAL 35 (ZONE 2)

Apprentice: GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR SYSTEMS)
Effective Date: 1/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $24.53 $10.35 $0.00 $0.00 $0.00 $34.88
2 55.00 $26.98 $10.35 $0.00 $6.88 $0.00 $44.21
3 60.00 $29.44 $10.35 $0.00 $7.50 $0.00 $47.29
4 65.00 $31.89 $10.35 $0.00 $8.13 $0.00 $50.37
5 70.00 $34.34 $10.35 $12.00 $8.75 $0.00 $65.44
6 75.00 $36.80 $10.35 $12.00 $9.38 $0.00 $68.53
7 80.00 $39.25 $10.35 $12.00 $10.00 $0.00 $71.60
8 90.00 $44.15 $10.35 $12.00 $11.25 $0.00 $77.75
Apprenticeto Journeyworker Ratio: 1:1
HOISTING ENGINEER/CRANES/GRADALLS 6/1/2026 $59.38 $17.05 $13.35 $3.25 $0.00  $93.03
OPERATING ENGINEERSLOCAL 4 12/1/2026 $60.83 $17.05 $13.35 $3.25 $0.00 $94.48

OPERATING ENGINEERS LOCAL 4
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Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprentice: HOISTING ENGINEER/CRANES/GRADALLS

Effective Date: 6/1/2026

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 55.00 $32.66 $0.00 $0.00 $0.00 $0.00 $32.66

2 60.00 $35.63 $17.05 $13.35 $3.25 $0.00 $69.28

3 65.00 $38.60 $17.05 $13.35 $3.25 $0.00 $72.25

4 70.00 $41.57 $17.05 $13.35 $3.25 $0.00 $75.22

5 75.00 $44.54 $17.05 $13.35 $3.25 $0.00 $78.19

6 80.00 $47.50 $17.05 $13.35 $3.25 $0.00 $81.15

7 85.00 $50.47 $17.05 $13.35 $3.25 $0.00 $84.12

8 90.00 $53.44 $17.05 $13.35 $3.25 $0.00 $87.09

Apprentice: HOISTING ENGINEER/CRANES/GRADALLS

Effective Date: 12/1/2026

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 55.00 $33.46 $0.00 $0.00 $0.00 $0.00 $33.46

2 60.00 $36.50 $17.05 $13.35 $3.25 $0.00 $70.15

3 65.00 $39.54 $17.05 $13.35 $3.25 $0.00 $73.19

4 70.00 $42.58 $17.05 $13.35 $3.25 $0.00 $76.23

5 75.00 $45.62 $17.05 $13.35 $3.25 $0.00 $79.27

6 80.00 $48.66 $17.05 $13.35 $3.25 $0.00 $82.31

7 85.00 $51.71 $17.05 $13.35 $3.25 $0.00 $85.36

8 90.00 $54.75 $17.05 $13.35 $3.25 $0.00 $88.40

Apprenticeto Journeyworker Ratio: 1:6

HVAC (DUCTWORK) 7/1/2026 $43.48 $13.24 $11.01 $9.92 $2.13  $79.78
SHEETMETAL WORKERSLOCAL 63 1/1/2027 $43.48 $13.54 $11.01 $11.12 $2.13  $81.28
SHEETMETAL WORKERS LOCAL 63
7112027 $44.98 $13.54 $11.01 $11.12 $2.13 $82.78
1/1/2028 $46.48 $13.54 $11.01 $11.12 $2.13  $84.28
For apprentice rates see "Apprentice- SHEET METAL WORKER"
HVAC (ELECTRICAL CONTROLYS) 9/6/2026 $49.38 $15.96 $14.57 $5.43 $0.00 $85.34
ELECTRICIANS LOCAL 96
ELECTRICIANS LOCAL 96
For apprentice rates see "Apprentice- ELECTRICIAN"
HVAC (TESTING AND BALANCING - AIR) 7/1/2026 $43.48 $13.24 $11.01 $9.92 $2.13  $79.78
SHEETMETAL WORKERSLOCAL 63 1/1/2027 $43.48 $13.54 $11.01 $11.12 $2.13  $81.28
SHEETMETAL WORKERS LOCAL 63
7112027 $44.98 $13.54 $11.01 $11.12 $2.13 $82.78
1/1/2028 $46.48 $13.54 $11.01 $11.12 $2.13  $84.28
For apprentice rates see "Apprentice- SHEET METAL WORKER"
HVAC (TESTING AND BALANCING -WATER) 3/1/2026 $55.90 $13.10 $9.71 $8.06 $0.00 $86.77
PLUMBERSLOCAL 4
PLUMBERSLOCAL 4
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Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HVAC MECHANIC 3/1/2026 $55.90 $13.10 $9.71 $8.06 $0.00 $86.77
PLUMBERS LOCAL 4
PLUMBERSLOCAL 4

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

HYDRAULICDRILLS 6/1/2026 $42.41 $10.90 $9.75 $9.11 $0.00 $72.17
tﬁggiiig_ JoNE 2 12/1/2026 $3.85 $10.90 $9.75 $9.11 $000  $7361
6/1/2027 $45.30 $10.90 $9.75 $9.11 $0.00 $75.06
12/1/2027 $46.75 $10.90 $9.75 $9.11 $0.00 $76.51
6/1/2028 $48.25 $10.90 $9.75 $9.11 $0.00 $78.01
12/1/2028 $49.75 $10.90 $9.75 $9.11 $0.00 $79.51
For apprentice rates see "Apprentice- LABORER"
HYDRAULICDRILLS (HEAVY & HIGHWAY) 6/1/2026 $42.41 $10.90 $9.75 $9.21 $0.00 $72.27
t2282522 - ZONE 2 (HEAVY & HIGHWAY) 12/1/2026 $43.85 $10.90 $9.75 $9.21 $0.00 $73.71
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
INSULATOR (PIPES & TANKS) 9/1/2026 $53.12 $16.15 $11.46 $11.49 $0.00  $92.22

HEAT & FROST INSULATORS LOCAL 6
HEAT & FROST INSULATORS LOCAL 6 (WORCESTER)

Apprentice: INSULATOR (PIPES & TANKYS)
Effective Date: 9/1/2026
Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $26.56 $16.15 $11.21 $5.75 $0.00 $59.67
2 60.00 $31.87 $16.15 $11.26 $6.89 $0.00 $66.17
3 70.00 $37.18 $16.15 $11.31 $8.04 $0.00 $72.68
4 80.00 $42.50 $16.15 $11.36 $9.19 $0.00 $79.20

Apprenticeto Journeyworker Ratio: 1:4

IRONWORKER/WELDER 3/16/2026 $58.35 $9.25 $12.75 $15.00 $0.00  $95.35
IRONWORKERS LOCAL 7
IRONWORKERS LOCAL 7 (WORCESTER AREA)

Apprentice: IRONWORKER/WELDER
Effective Date: 3/16/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 70.00 $40.85 $9.25 $12.75 $5.00 $0.00 $67.85
2 80.00 $46.68 $9.25 $12.75 $5.00 $0.00 $73.68
3 90.00 $52.52 $9.25 $12.75 $5.00 $0.00 $79.52
4 0.00 $0.00 $0.00 $0.00 $0.00 $0.00  $0.00
5 0.00 $0.00 $0.00 $0.00 $0.00 $0.00  $0.00
6 0.00 $0.00 $0.00 $0.00 $0.00 $0.00  $0.00
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Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprenticeto Journeyworker Ratio: 1:4

JACKHAMMER & PAVING BREAKER OPERATOR 6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67
LABORERS 12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11
LABORERS - ZONE 2
6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56
12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01
6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51
12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
LABORER 6/1/2026 $41.66 $10.90 $9.75 $9.11 $0.00 $71.42
LABORERS 12/1/2026 $43.10 $10.90 $9.75 $9.11 $0.00 $72.86
LABORERS - ZONE 2
6/1/2027 $44.55 $10.90 $9.75 $9.11 $0.00 $74.31
12/1/2027 $46.00 $10.90 $9.75 $9.11 $0.00 $75.76
6/1/2028 $47.50 $10.90 $9.75 $9.11 $0.00 $77.26
12/1/2028 $49.00 $10.90 $9.75 $9.11 $0.00 $78.76
Apprentice: LABORER
Effective Date: 6/1/2026
Apprentice Supplemental  Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 60.00 $25.00 $10.90 $9.75 $9.11 $0.00 $54.76
2 70.00 $29.16 $10.90 $9.75 $9.11 $0.00 $58.92
3 80.00 $33.33 $10.90 $9.75 $9.11 $0.00 $63.09
4 90.00 $37.49 $10.90 $9.75 $9.11 $0.00 $67.25
Apprentice: LABORER
Effective Date: 12/1/2026
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 60.00 $25.86 $10.90 $9.75 $9.11 $0.00 $55.62
2 70.00 $30.17 $10.90 $9.75 $9.11 $0.00 $59.93
3 80.00 $34.48 $10.90 $9.75 $9.11 $0.00 $64.24
4 90.00 $38.79 $10.90 $9.75 $9.11 $0.00 $68.55

Apprenticeto Journeyworker Ratio: 1:5

LABORER (HEAVY & HIGHWAY) 6/1/2026 $41.66 $10.90 $9.75 $9.21 $0.00 $71.52
LABORERS

12/1/2026 $43.10 $10.90 $9.75 $9.21 $0.00 $72.96
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

Apprentice: LABORER (HEAVY & HIGHWAY)

Effective Date: 6/1/2026

Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 60.00 $25.00 $10.90 $9.75 $9.21 $0.00 $54.86
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Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprentice: LABORER (HEAVY & HIGHWAY)

Effective Date: 6/1/2026

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
2 70.00 $29.16 $10.90 $9.75 $9.21 $0.00 $59.02

3 80.00 $33.33 $10.90 $9.75 $9.21 $0.00 $63.19

4 90.00 $37.49 $10.90 $9.75 $9.10 $0.00 $67.24

Apprentice: LABORER (HEAVY & HIGHWAY)

Effective Date: 12/1/2026

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 60.00 $25.86 $10.90 $9.75 $9.21 $0.00 $55.72

2 70.00 $30.17 $10.90 $9.75 $9.21 $0.00 $60.03

3 80.00 $34.48 $10.90 $9.75 $9.21 $0.00 $64.34

4 90.00 $38.79 $10.90 $9.75 $9.21 $0.00 $68.65

Apprenticeto Journeyworker Ratio: 1.5

LABORER: CARPENTER TENDER 6/1/2026 $41.66 $10.90 $9.75 $9.11 $0.00 $71.42
LABORERS 12/1/2026 $43.10 $10.90 $9.75 $9.11 $0.00 $72.86
LABORERS - ZONE 2
6/1/2027 $44.55 $10.90 $9.75 $9.11 $0.00 $74.31
12/1/2027 $46.00 $10.90 $9.75 $9.11 $0.00 $75.76
6/1/2028 $47.50 $10.90 $9.75 $9.11 $0.00 $77.26
12/1/2028 $49.00 $10.90 $9.75 $9.11 $0.00 $78.76
For apprentice rates see "Apprentice- LABORER"
LABORER: CEMENT FINISHER TENDER 6/1/2026 $41.66 $10.90 $9.75 $9.11 $0.00 $71.42
LABORERS 12/1/2026 $43.10 $10.90 $0.75 $0.11 $000  $72.86
LABORERS - ZONE 2
6/1/2027 $44.55 $10.90 $9.75 $9.11 $0.00 $74.31
12/1/2027 $46.00 $10.90 $9.75 $9.11 $0.00 $75.76
6/1/2028 $47.50 $10.90 $9.75 $9.11 $0.00 $77.26
12/1/2028 $49.00 $10.90 $9.75 $9.11 $0.00 $78.76
For apprentice rates see "Apprentice- LABORER"
LABORER: HAZARDOUS WASTE/ASBESTOS REMOVER 6/1/2026 $41.75 $10.90 $9.75 $9.65 $0.00 $72.05
LABORERS 1217/2026 $43.19 $10.90 $9.75 $9.65 $000  $73.49
LABORERS - ZONE 2
6/7/2027 $44.64 $10.90 $9.75 $9.65 $0.00 $74.94
12/6/2027 $46.09 $10.90 $9.75 $9.65 $0.00 $76.39
6/5/2028 $47.59 $10.90 $9.75 $9.65 $0.00 $77.89
12/4/2028 $49.09 $10.90 $9.75 $9.65 $0.00  $79.39
For apprentice rates see "Apprentice- LABORER"
LABORER: MASON TENDER 6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67
LABORERS 12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11
LABORERS - ZONE 2
6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56
12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01
6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51
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Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"

LABORER: MASON TENDER (HEAVY & HIGHWAY) 6/1/2026 $41.91 $10.90 $9.75 $9.21 $0.00  $71.77

LABORERS 12/1/2026 $43.35 $10.90 $9.75 $9.21 $0.00 $7321
LABORERS - ZONE 2 (HEAVY & HlGHWAY)

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

LABORER: MULTI-TRADE TENDER 6/1/2026 $41.66 $10.90 $9.75 $9.11 $0.00 $71.42
LABORERS 12/1/2026 $43.10 $10.90 $9.75 $9.11 $0.00 $72.86
LABORERS - ZONE 2
6/1/2027 $44.55 $10.90 $9.75 $9.11 $0.00 $74.31
12/1/2027 $46.00 $10.90 $9.75 $9.11 $0.00 $75.76
6/1/2028 $47.50 $10.90 $9.75 $9.11 $0.00 $77.26
12/1/2028 $49.00 $10.90 $9.75 $9.11 $0.00 $78.76
For apprentice rates see "Apprentice- LABORER"
LABORER: TREE REMOVER 6/1/2026 $41.66 $10.90 $9.75 $9.11 $0.00 $71.42
LABORERS 12/1/2026 $43.10 $10.90 $9.75 $9.11 $0.00 $72.86
LABORERS - ZONE 2
6/1/2027 $44.55 $10.90 $9.75 $9.11 $0.00 $74.31
12/1/2027 $46.00 $10.90 $9.75 $9.11 $0.00 $75.76
6/1/2028 $47.50 $10.90 $9.75 $9.11 $0.00 $77.26
12/1/2028 $49.00 $10.90 $9.75 $9.11 $0.00 $78.76

This classification applies to the removal of standing trees, and the trimming and removal of branches and limbs when related to public works construction or site clearance
incidental to construction . For apprentice rates see "Apprentice- LABORER"

LASER BEAM OPERATOR 6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67
LABORERS 12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11
LABORERS - ZONE 2
6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56
12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01
6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51
12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
LASER BEAM OPERATOR (HEAVY & HIGHWAY) 6/1/2026 $41.91 $10.90 $9.75 $9.21 $0.00 $71.77
LABORERS 12/1/2026 $43.35 $10.90 $9.75 $9.21 $0.00 $73.21
LABORERS - ZONE 2 (HEAVY & HIGHWAY)
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
MARBLE & TILE FINISHERS 8/1/2026 $53.84 $12.84 $15.57 $5.78 $0.00  $88.03
BRICKLAYERSLOCAL 3 2/12027 $54.96 $12.84 $15.57 $5.78 $0.00  $89.15
BRICKLAYERSLOCAL 3- MARBLE & TILE
Apprentice: MARBLE & TILE FINISHERS
Effective Date: 8/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $26.92 $12.84 $15.57 $5.78 $0.00 $61.11
2 60.00 $32.30 $12.84 $15.57 $5.78 $0.00 $66.49
3 70.00 $37.69 $12.84 $15.57 $5.78 $0.00 $71.88
4 80.00 $43.07 $12.84 $15.57 $5.78 $0.00 $77.26
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Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprentice: MARBLE & TILE FINISHERS

Effective Date: 8/1/2026

Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
5 90.00 $48.46 $12.84 $15.57 $5.78 $0.00 $82.65

Apprentice: MARBLE & TILE FINISHERS

Effective Date: 2/1/2027

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $27.48 $12.84 $15.57 $5.78 $0.00 $61.67

2 60.00 $32.98 $12.84 $15.57 $5.78 $0.00 $67.17

3 70.00 $38.47 $12.84 $15.57 $5.78 $0.00 $72.66

4 80.00 $43.97 $12.84 $15.57 $5.78 $0.00 $78.16

5 90.00 $49.46 $12.84 $15.57 $5.78 $0.00 $83.65

Apprenticeto Journeyworker Ratio: 1:5

MARBLE MASONS,TILELAYERS & TERRAZZO MECH 8/1/2026 $70.17 $12.84 $15.57 $7.99 $0.00 $106.57
BRICKLAYERSLOCAL 3

2/12027 $71.57 $12.84 $15.57 $7.99 $0.00 $107.97
BRICKLAYERSLOCAL 3-MARBLE & TILE

Apprentice: MARBLE MASONS TILELAYERS & TERRAZZO MECH

Effective Date: 8/1/2026

Apprentice Supplemental  Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $35.09 $12.84 $15.57 $7.99 $0.00 $71.49

2 60.00 $42.10 $12.84 $15.57 $7.99 $0.00 $78.50

3 70.00 $49.12 $12.84 $15.57 $7.99 $0.00 $85.52

4 80.00 $56.14 $12.84 $15.57 $7.99 $0.00 $92.54

5 90.00 $63.15 $12.84 $15.57 $7.99 $0.00 $99.55

Apprentice: MARBLE MASONS, TILELAYERS & TERRAZZO MECH

Effective Date: 2/1/2027

Apprentice Supplemental Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $35.79 $12.84 $15.57 $7.99 $0.00 $72.19

2 60.00 $42.94 $12.84 $15.57 $7.99 $0.00 $79.34

3 70.00 $50.10 $12.84 $15.57 $7.99 $0.00  $86.50

4 80.00 $57.26 $12.84 $15.57 $7.99 $0.00  $93.66

5 90.00 $64.41 $12.84 $15.57 $7.99 $0.00 $100.81

Apprenticeto Journeyworker Ratio: 1:5

MECH. SWEEPER OPERATOR (ON CONST. SITES) 6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35
OPERATING ENGINEERS LOCAL 4
OPERATING ENGINEERS LOCAL 4

12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00  $93.79
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Construction

Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

For apprentice rates see "Apprentice- OPERATING ENGINEERS'

MECHANICS MAINTENANCE 6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35
OPERATING ENGINEERS LOCAL 4 12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00  $93.79
OPERATING ENGINEERS LOCAL 4

For apprentice rates see "Apprentice- OPERATING ENGINEERS'

MILLWRIGHT (Zone 3) 1/5/2026 $45.20 $10.58 $11.47 $9.75 $0.00 $77.00

MILLWRIGHTSLOCAL 1121
MILLWRIGHTSLOCAL 1121 - Zone 3

Apprenticee MILLWRIGHT (Zone 3)
Effective Date: 1/5/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 55.00 $24.86 $10.58 $0.00 $5.36 $0.00 $40.80
2 65.00 $29.38 $10.58 $0.00 $6.34 $0.00 $46.30
3 75.00 $33.90 $10.58 $11.47 $7.31 $0.00 $63.26
4 85.00 $38.42 $10.58 $11.47 $8.29 $0.00 $68.76

I Apprentice Notes
I Step 1& 2 Appr. indentured after 1/6/2020 receive no pension,

Apprenticeto Journeyworker Ratio: 1:4

MORTAR MIXER 6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67
LABORERS 12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11
LABORERS - ZONE 2
6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56
12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01
6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51
12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
OILER (OTHER THAN TRUCK CRANES,GRADALLS) 6/1/2026 $25.07 $17.05 $13.35 $3.25 $0.00  $58.72
TN NN e LocAL 4 122026 $2574  $1705  $1335 $3.25 $0.00  $50.39
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
OILER (TRUCK CRANES, GRADALLYS) 6/1/2026 $31.17 $17.05 $13.35 $3.25 $0.00 $64.82
ggixg Eg Emg: EEEEE tggﬁt j 12/1/2026 $31.97 $17.05 $13.35 $3.25 $0.00  $65.62
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
OTHER POWER DRIVEN EQUIPMENT - CLASSII 6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35
OPERATING ENGINEERSLOCAL 4 vz s swes s 000 $0379
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
PAINTER (BRIDGES'TANKYS) 1/1/2026 $59.56 $10.35 $12.00 $12.50 $0.00 $94.41

PAINTERS LOCAL 35
PAINTERS LOCAL 35-ZONE 2
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Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprentice: PAINTER (BRIDGESITANKS)
Effective Date: 1/1/2026

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate

1 50.00 $29.78 $10.35 $0.00 $0.00 $0.00 $40.13

2 55.00 $32.76 $10.35 $0.00 $6.93 $0.00 $50.04

3 60.00 $35.74 $10.35 $0.00 $7.56 $0.00 $53.65

4 65.00 $38.71 $10.35 $0.00 $8.19 $0.00 $57.25

5 70.00 $41.69 $10.35 $12.00 $8.82 $0.00 $72.86

6 75.00 $44.67 $10.35 $12.00 $9.45 $0.00 $76.47

7 80.00 $47.65 $10.35 $12.00 $10.08 $0.00 $80.08

8 90.00 $53.60 $10.35 $12.00 $11.34 $0.00 $87.29

Apprenticeto Journeyworker Ratio: 1:1

PAINTER (SPRAY OR SANDBLAST, NEW) * 1/1/2026 $50.46 $10.35 $12.00 $12.60 $0.00 $8541
* |f 30% or more of surfaces to be painted are new construction,

NEW paint rate shall be used.

PAINTERS LOCAL 35

PAINTERS LOCAL 35- ZONE 2

Apprentice: PAINTER (SPRAY OR SANDBLAST, NEW) *
Effective Date: 1/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $25.23 $10.35 $0.00 $0.00 $0.00 $35.58
2 55.00 $27.75 $10.35 $0.00 $6.93 $0.00 $45.03
3 60.00 $30.28 $10.35 $0.00 $7.56 $0.00 $48.19
4 65.00 $32.80 $10.35 $0.00 $8.19 $0.00 $51.34
5 70.00 $35.32 $10.35 $12.00 $8.82 $0.00 $66.49
6 75.00 $37.85 $10.35 $12.00 $9.45 $0.00 $69.65
7 80.00 $40.37 $10.35 $12.00 $10.08 $0.00 $72.80
8 90.00 $45.41 $10.35 $12.00 $11.34 $0.00 $79.10

Apprenticeto Journeyworker Ratio: 1:1

PAINTER (SPRAY OR SANDBLAST, REPAINT) 1/1/2026 $48.52 $10.35 $12.00 $12.60 $0.00  $83.47
PAINTERS LOCAL 35
PAINTERS LOCAL 35- ZONE 2

Apprentice: PAINTER (SPRAY OR SANDBLAST, REPAINT)
Effective Date: 1/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $24.26 $10.35 $0.00 $0.00 $0.00 $34.61
2 55.00 $26.69 $10.35 $0.00 $6.93 $0.00 $43.97
3 60.00 $29.11 $10.35 $0.00 $7.56 $0.00 $47.02
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Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
Apprentice: PAINTER (SPRAY OR SANDBLAST, REPAINT)
Effective Date: 1/1/2026
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
4 65.00 $31.54 $10.35 $0.00 $8.19 $0.00 $50.08
5 70.00 $33.96 $10.35 $12.00 $8.82 $0.00 $65.13
6 75.00 $36.39 $10.35 $12.00 $9.45 $0.00 $68.19
7 80.00 $38.82 $10.35 $12.00 $10.08 $0.00 $71.25
8 90.00 $43.67 $10.35 $12.00 $11.34 $0.00 $77.36

Apprenticeto Journeyworker Ratio: 1:1

PAINTER / TAPER (BRUSH, NEW) * 1/1/2026 $49.06 $10.35 $12.00 $12.60 $0.00  $84.01
* 1f 30% or more of surfaces to be painted are new construction,

NEW paint rate shall be used.

PAINTERSLOCAL 35

PAINTERSLOCAL 35 - ZONE 2

Apprentice: PAINTER / TAPER (BRUSH, NEW) *
Effective Date: 1/1/2026
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $24.53 $10.35 $0.00 $0.00 $0.00 $34.88
2 55.00 $26.98 $10.35 $0.00 $6.93 $0.00 $44.26
3 60.00 $29.44 $10.35 $0.00 $7.56 $0.00 $47.35
4 65.00 $31.89 $10.35 $0.00 $8.19 $0.00 $50.43
5 70.00 $34.34 $10.35 $12.00 $8.82 $0.00 $65.51
6 75.00 $36.80 $10.35 $12.00 $9.45 $0.00 $68.60
7 80.00 $39.25 $10.35 $12.00 $10.08 $0.00 $71.68
8 90.00 $44.15 $10.35 $12.00 $11.34 $0.00 $77.84

Apprenticeto Journeyworker Ratio: 1:1

PAINTER/ TAPER (BRUSH, REPAINT) 1/1/2026 $47.12 $10.35 $12.00 $12.60 $0.00 $82.07
PAINTERS LOCAL 35
PAINTERS LOCAL 35- ZONE 2

Apprentice: PAINTER / TAPER (BRUSH, REPAINT)
Effective Date: 1/1/2026
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $23.56 $10.35 $0.00 $0.00 $0.00 $33.91
2 55.00 $25.92 $10.35 $0.00 $6.93 $0.00 $43.20
3 60.00 $28.27 $10.35 $0.00 $7.56 $0.00 $46.18
4 65.00 $30.63 $10.35 $0.00 $8.19 $0.00 $49.17
5 70.00 $32.98 $10.35 $12.00 $8.82 $0.00 $64.15
6 75.00 $35.34 $10.35 $12.00 $9.45 $0.00 $67.14
7 80.00 $37.70 $10.35 $12.00 $10.08 $0.00 $70.13
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Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprentice: PAINTER / TAPER (BRUSH, REPAINT)

Effective Date: 1/1/2026

Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
8 90.00 $42.41 $10.35 $12.00 $11.34 $0.00 $76.10

Apprenticeto Journeyworker Ratio: 1:1

PAINTER TRAFFIC MARKINGS (HEAVY/HIGHWAY) 6/1/2026 $41.66 $10.90 $9.75 $9.21 $0.00 $71.52
LABORERS

12/1/2026 $43.10 $10.90 $9.75 $9.21 $0.00 $72.96
LABORERS - ZONE 2 (HEAVY & HIGHWAY)

For apprentice rates see "Apprentice- LABORER (Heavy and Highway)

PANEL & PICKUP TRUCKS DRIVER 6/1/2026 $41.78 $16.17 $21.78 $0.00 $0.00 $79.73
TEAMSTERS JOINT COUNCIL NO. 10 12/1/2026 $41.78 $16.17 $23.52 $0.00 $000  $81.47
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
1/1/2027 $41.78 $16.77 $23.52 $0.00 $0.00  $82.07
PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 8/1/2024 $51.97 $10.08 $11.62 $12.67 $0.00 $86.34
DECK)
PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 2)
For apprentice rates see "Apprentice- PILE DRIVER"
PILE DRIVER 8/1/2024 $51.97 $10.08 $11.62 $12.67 $0.00 $86.34
PILE DRIVER LOCAL 56
PILE DRIVER LOCAL 56 (ZONE 2)
Apprentice: PILE DRIVER
Effective Date: 8/1/2024
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 45.00 $23.39 $10.08 $0.00 $2.53 $0.00 $36.00
2 55.00 $28.58 $10.08 $0.00 $5.07 $0.00 $43.73
3 70.00 $36.38 $10.08 $11.62 $7.60 $0.00 $65.68
4 80.00 $41.58 $10.08 $11.62 $10.14 $0.00 $73.42

Apprenticeto Journeyworker Ratio: 1:5

PIPELAYER 6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67
::':ESEEEE - ZONE 2 12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11
6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56
12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01
6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51
12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01

For apprentice rates see "Apprentice- LABORER"
PIPELAYER (HEAVY & HIGHWAY) 6/1/2026 $41.91 $10.90 $9.75 $9.21 $0.00 $71.77
LABORERS 12/1/2026 $43.35 $10.90 $9.75 $9.21 $0.00 $73.21

LABORERS - ZONE 2 (HEAVY & HIGHWAY)
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
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Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
PLUMBER & PIPEFITTER 3/1/2026 $55.90 $13.10 $9.71 $8.06 $0.00 $86.77
PLUMBERSLOCAL 4
PLUMBERSLOCAL 4
Apprentice: PLUMBER & PIPEFITTER
Effective Date: 3/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 40.00 $22.36 $13.10 $0.00 $0.00 $0.00 $35.46
2 50.00 $27.95 $13.10 $0.00 $0.00 $0.00 $41.05
3 60.00 $33.54 $13.10 $0.00 $0.00 $0.00 $46.64
4 70.00 $39.13 $13.10 $0.00 $8.06 $0.00 $60.29
5 80.00 $44.72 $13.10 $0.00 $8.06 $0.00 $65.88

Apprenticeto Journeyworker Ratio: 1:3

PNEUMATIC CONTROLS (TEMP.) 3/1/2026 $55.90 $13.10 $9.71 $8.06 $0.00  $86.77
PLUMBERS LOCAL 4
PLUMBERSLOCAL 4

For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILL/TOOL OPERATOR 6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67
LABORERS 12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11
LABORERS - ZONE 2
6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56
12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01
6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51
12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
PNEUMATIC DRILL/TOOL OPERATOR (HEAVY & HIGHWAY) 6/1/2026 $41.91 $10.90 $9.75 $9.21 $0.00 $71.77
tﬁggiiiz_ ZONE 2 (HEAVY & HIGHWAY) 12/1/2026 $43.35 $10.90 $9.75 $9.21 $0.00 $73.21
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
POWDERMAN & BLASTER 6/1/2026 $42.66 $10.90 $9.75 $9.11 $0.00 $72.42
tﬁggiiiz - ZONE 2 12/1/2026 $44.10 $10.90 $9.75 $9.11 $0.00 $73.86
6/1/2027 $45.55 $10.90 $9.75 $9.11 $0.00 $75.31
12/1/2027 $47.00 $10.90 $9.75 $9.11 $0.00 $76.76
6/1/2028 $48.50 $10.90 $9.75 $9.11 $0.00 $78.26
12/1/2028 $50.00 $10.90 $9.75 $9.11 $0.00 $79.76
For apprentice rates see "Apprentice- LABORER"
POWDERMAN & BLASTER (HEAVY & HIGHWAY) 6/1/2026 $42.66 $10.90 $9.75 $9.21 $0.00 $72.52
tﬁggﬁiﬁg_ ZONE 2 (HEAVY & HIGHWAY) 12/1/2026 $44.10 $10.90 $9.75 $9.21 $0.00 $73.96
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
POWER SHOVEL/DERRICK/TRENCHING MACHINE 6/1/2026 $59.38 $17.05 $13.35 $3.25 $0.00  $93.03
OPERATING ENGINEERSLOCAL 4 12/1/2026 $60.83 $17.05 $13.35 $3.25 $0.00  $94.48

OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
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Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
PUMP OPERATOR (CONCRETE) 6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35
NG N GNEne LocAL 4 1202026 $6014  $1705  $1335 $3.25 $0.00  $93.79
For apprentice rates see " Apprentice- OPERATING ENGINEERS'
PUMP OPERATOR (DEWATERING, OTHER) 6/1/2026 $37.63 $17.05 $13.35 $3.25 $0.00 $71.28
T N INEEeLoCAL 4 12/U2006  $3858  $17.05  $1335 $3.25 $0.00  $7223
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
READY-MIX CONCRETE DRIVER 1/1/2025 $27.60 $11.26 $6.15 $0.00 $0.00  $45.01
TEAMSTERS 170
TEAMSTERS 170 - Dauphinais (Bellingham)
RECLAIMERS 6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35
TN NN e LocAL 4 122026 $6014  $1705  $1335 $3.25 $0.00  $93.79
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
RIDE-ON MOTORIZED BUGGY OPERATOR 6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67
tﬁggﬁiﬁg - ZONE 2 12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11
6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56
12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01
6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51
12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
ROLLER/SPREADER/MULCHING MACHINE 6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35
T N INEEe LoCAL 4 12/U2006  $6014  $17.05  $1335 $3.25 $0.00  $93.79
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
ROOFER (Inc.Roofer Waterproofng & Roofer Damproofg) 8/1/2026 $55.25 $14.53 $12.67 $9.03 $0.00 $91.48
Eggiisz tggﬁt 2 2/1/2027 $57.00 $14.53 $12.67 $9.03 $0.00 $93.23
8/1/2027 $58.75 $14.53 $12.67 $9.03 $0.00  $94.98
2/1/2028 $60.50 $14.53 $12.67 $9.03 $0.00  $96.73
8/1/2028 $62.25 $14.53 $12.67 $9.03 $0.00  $98.48
2/1/2029 $64.00 $14.53 $12.67 $9.03 $0.00 $100.23
8/1/2029 $65.65 $14.53 $12.67 $9.03 $0.00 $101.88
2/1/2030 $67.40 $14.53 $12.67 $9.03 $0.00 $103.63
Apprentice: ROOFER (Inc.Roofer Water proofng & Roofer Dampr oofg)
Effective Date: 8/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 0.00 $0.00 $14.53 $6.34 $0.00 $0.00 $20.87
2 0.00 $0.00 $14.53 $12.67 $9.03 $0.00 $36.23
3 0.00 $0.00 $14.53 $12.67 $9.03 $0.00 $36.23
4 0.00 $0.00 $14.53 $12.67 $9.03 $0.00 $36.23
5 0.00 $0.00 $14.53 $12.67 $9.03 $0.00 $36.23
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Apprenticee ROOFER (Inc.Roofer Water proofng & Roofer Dampr oofg)
Effective Date: 2/1/2027
Apprentice Supplemental ~ Total
Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 0.00 $0.00 $14.53 $6.34 $0.00 $0.00 $20.87
2 0.00 $0.00 $14.53 $12.67 $9.03 $0.00 $36.23
3 0.00 $0.00 $14.53 $12.67 $9.03 $0.00 $36.23
4 0.00 $0.00 $14.53 $12.67 $9.03 $0.00 $36.23
5 0.00 $0.00 $14.53 $12.67 $9.03 $0.00 $36.23
I Apprentice Notes I
I ** 1:5, 2:6-10, the 1:10; Reroofing: 1:4, then 1:1 I

Apprenticeto Journeyworker Ratio: 1.5

ROOFER SLATE / TILE / PRECAST CONCRETE 8/1/2026 $55.50 $14.53 $12.67 $9.03 $0.00 $91.73
ROOFERSLOCAL 33 2/1/2027 $57.25 $14.53 $12.67 $9.03 $0.00  $93.48
ROOFERS LOCAL 33
8/1/2027 $59.00 $14.53 $12.67 $9.03 $0.00  $95.23
2/1/2028 $60.75 $14.53 $12.67 $9.03 $0.00  $96.98
8/1/2028 $62.50 $14.53 $12.67 $9.03 $0.00 $98.73
2/1/2029 $64.25 $14.53 $12.67 $9.03 $0.00 $100.48
8/1/2029 $65.90 $14.53 $12.67 $9.03 $0.00 $102.13
2/1/2030 $67.65 $14.53 $12.67 $9.03 $0.00 $103.88
For apprentice rates see "Apprentice- ROOFER"
SHEETMETAL WORKER 71172026 $43.48 $13.24 $11.01 $9.92 $2.13  $79.78
$ EEIm E::-_Qt wgii Eiz t8§2 t 23 1/12027 $43.48 $13.54 $11.01 $11.12 $2.13  $81.28
71172027 $44.98 $13.54 $11.01 $11.12 $2.13  $82.78
1/1/2028 $46.48 $13.54 $11.01 $11.12 $2.13  $84.28
Apprentice: SHEETMETAL WORKER
Effective Date: 7/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 45.00 $19.57 $5.96 $4.95 $0.00 $0.85 $31.33
2 50.00 $21.74 $6.62 $5.51 $0.00 $0.94 $34.81
3 55.00 $23.91 $7.28 $9.91 $0.00 $1.15 $42.25
4 60.00 $26.09 $7.94 $9.91 $0.00 $1.23  $45.17
5 65.00 $28.26 $8.60 $9.91 $0.00 $1.31 $48.08
6 70.00 $30.44 $9.27 $9.01 $0.00 $1.39 $51.01
7 75.00 $32.61 $9.93 $9.91 $0.00 $1.47 $53.92
8 80.00 $34.78 $10.59 $9.91 $9.92 $1.78 $66.98
9 85.00 $36.96 $11.25 $9.91 $9.92 $1.86 $69.90
10 90.00 $39.13 $11.92 $9.91 $9.92 $1.94 $72.82
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Construction

Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprenticee SHEETMETAL WORKER
Effective Date: 1/1/2027

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate

1 45.00 $19.57 $6.09 $4.95 $0.00 $0.85 $31.46

2 50.00 $21.74 $6.77 $5.51 $0.00 $0.94 $34.96

3 55.00 $23.91 $7.45 $9.91 $0.00 $1.15 $42.42

4 60.00 $26.09 $8.36 $9.91 $0.00 $1.23  $45.59

5 65.00 $28.26 $8.86 $9.91 $0.00 $1.31 $48.34

6 70.00 $30.44 $9.48 $9.91 $0.00 $1.39 $51.22

7 75.00 $32.61 $10.15 $9.91 $0.00 $1.47 $54.14

8 80.00 $34.78 $10.83 $9.91 $11.12 $1.78 $68.42

9 85.00 $36.96 $11.51 $9.91 $11.12 $1.86 $71.36

10 90.00 $39.13 $12.18 $9.91 $11.12 $1.94 $74.28

Apprenticeto Journeyworker Ratio: 1:3

SPECIALIZED EARTH MOVING EQUIP < 35 TONS 6/1/2026 $42.24 $16.17 $21.78 $0.00 $0.00 $80.19
TEAMSTERS JOINT COUNCIL NO. 10 12/1/2026 $42.24 $16.17 $23.52 $0.00 $0.00  $81.93
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B
1/1/2027 $42.24 $16.77 $23.52 $0.00 $0.00 $82.53
SPECIALIZED EARTH MOVING EQUIP > 35 TONS 6/1/2026 $42.53 $16.17 $21.78 $0.00 $0.00  $80.48
o T oGl NG 10 70NE & 12/U2006  $4253  $1617  $2352 $0.00 $0.00  $8222
112027 $42.53 $16.77 $23.52 $0.00 $0.00 $82.82
SPRINKLER FITTER 10/1/2026 $56.54 $13.60 $7.45 $9.41 $0.00  $87.00
SPRINKLER FITTERSLOCAL 60 vuz  sest  sus s s 000 000
4/1/2027 $59.83 $14.55 $7.50 $9.41 $0.00  $91.29
71172027 $59.83 $14.55 $7.50 $9.41 $0.00  $91.29
10/1/2027 $59.83 $14.55 $7.50 $9.41 $0.00  $91.29
1/1/2028 $59.83 $15.50 $7.55 $9.41 $0.00  $92.29
Apprentice: SPRINKLER FITTER
Effective Date: 10/1/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 43.00 $28.36 $0.00 $0.00 $0.00 $0.00 $28.36
2 48.00 $31.66 $0.00 $0.00 $0.00 $0.00 $31.66
3 52.00 $34.29 $0.00 $0.00 $1.15 $0.00 $35.44
4 56.00 $36.93 $0.00 $0.00 $1.15 $0.00 $38.08
5 59.00 $38.91 $0.00 $0.00 $1.40 $0.00 $40.31
6 64.00 $42.21 $0.00 $0.00 $1.40 $0.00 $43.61
7 68.00 $44.85 $0.00 $0.00 $1.40 $0.00 $46.25
8 72.00 $47.48 $0.00 $0.00 $1.40 $0.00 $48.88
9 76.00 $50.12 $0.00 $0.00 $1.40 $0.00 $51.52
10 80.00 $52.76 $0.00 $0.00 $1.40 $0.00 $54.16

Issue Date: 11/04/2026 Wage Request Number: 20261103165926 Page 25 of 29



Construction

Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprentice: SPRINKLER FITTER
Effective Date: 1/1/2027

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate

1 43.00 $28.36 $0.00 $0.00 $0.00 $0.00 $28.36

2 48.00 $31.66 $0.00 $0.00 $0.00 $0.00 $31.66

3 52.00 $34.29 $0.00 $0.00 $1.15 $0.00 $35.44

4 56.00 $36.93 $0.00 $0.00 $1.15 $0.00 $38.08

5 59.00 $38.91 $0.00 $0.00 $1.40 $0.00 $40.31

6 64.00 $42.21 $0.00 $0.00 $1.40 $0.00 $43.61

7 68.00 $44.85 $0.00 $0.00 $1.40 $0.00 $46.25

8 72.00 $47.48 $0.00 $0.00 $1.40 $0.00 $48.88

9 76.00 $50.12 $0.00 $0.00 $1.40 $0.00 $51.52

10 80.00 $52.76 $0.00 $0.00 $1.40 $0.00 $54.16

Apprenticeto Journeyworker Ratio: 1:1

STEAM BOILER OPERATOR 6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35
ggixg Eg Emg: EEEiz tggﬁt j 12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00  $93.79
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00 $92.35
OPERATING ENGINEERSLOCAL 4 vz s swes s 000 $0679
For apprentice rates see "Apprentice- OPERATING ENGINEERS"

TERRAZZO FINISHERS 8/1/2026 $69.09 $12.84 $15.57 $8.02 $0.00 $105.52
BRICKLAYERSLOCAL 3 2/1/2027 $70.49 $12.84 $15.57 $8.02 $0.00 $106.92

BRICKLAYERSLOCAL 3-MARBLE & TILE

Apprentice: TERRAZZO FINISHERS

Effective Date: 8/1/2026

Apprentice Supplemental  Total

Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $34.55 $12.84 $15.57 $8.02 $0.00 $70.98

2 60.00 $41.45 $12.84 $15.57 $8.02 $0.00 $77.88

3 70.00 $48.36 $12.84 $15.57 $8.02 $0.00 $84.79

4 80.00 $55.27 $12.84 $15.57 $8.02 $0.00 $91.70

5 90.00 $62.18 $12.84 $15.57 $8.02 $0.00 $98.61

Apprentice: TERRAZZO FINISHERS

Effective Date: 2/1/2027

Apprentice Supplemental  Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $35.25 $12.84 $15.57 $8.02 $0.00 $71.68

2 60.00 $42.29 $12.84 $15.57 $8.02 $0.00 $78.72
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Construction

Supplemental Total
Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate

Apprentice: TERRAZZO FINISHERS

Effective Date: 2/1/2027

Apprentice Supplemental ~ Total

Step  Percent Base Wage Health Pension Annuity  Unemployment Rate
3 70.00 $49.34 $12.84 $15.57 $8.02 $0.00 $85.77

4 80.00 $56.39 $12.84 $15.57 $8.02 $0.00 $92.82

5 90.00 $63.44 $12.84 $15.57 $8.02 $0.00 $99.87

Apprenticeto Journeyworker Ratio: 1:5

TEST BORING DRILLER 6/1/2026 $53.25 $10.90 $9.75 $9.80 $0.00 $83.70
LABORERS

12/1/2026 $54.75 $10.90 $9.75 $9.80 $0.00  $85.20
LABORERS - FOUNDATION AND MARINE

For apprentice rates see "Apprentice- LABORER"

TEST BORING DRILLER HELPER 6/1/2026 $49.37 $10.90 $9.75 $9.80 $0.00 $79.82

LABORERS 12/1/2026 $50.87 $10.90 $9.75 $9.80 $0.00 $81.32
LABORERS - FOUNDATION AND MARINE

For apprentice rates see "Apprentice- LABORER"

TEST BORING LABORER 6/1/2026 $49.25 $10.90 $9.75 $9.80 $0.00 $79.70
LABORERS 12/1/2026 $50.75 $10.90 $9.75 $9.80 $000  $81.20
LABORERS - FOUNDATION AND MARINE
For apprentice rates see "Apprentice- LABORER"
TRACTORS/PORTABLE STEAM GENERATORS 6/1/2026 $58.70 $17.05 $13.35 $3.25 $0.00  $92.35
OPERATING ENGINEERSLOCAL 4 12/1/2026 $60.14 $17.05 $13.35 $3.25 $0.00  $93.79
OPERATING ENGINEERS LOCAL 4
For apprentice rates see "Apprentice- OPERATING ENGINEERS'
TRAILERS FOR EARTH MOVING EQUIPMENT 6/1/2026 $42.82 $16.17 $21.78 $0.00 $0.00 $80.77
TEAMSTERS JOINT COUNCIL NO. 10 12/1/2026 $42.82 $16.17 $23.52 $0.00 $0.00 $82.51
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

1/1/2027 $42.82 $16.77 $23.52 $0.00 $0.00 $83.11
TUNNEL WORK - COMPRESSED AIR 6/1/2026 $61.48 $10.90 $9.75 $10.25 $0.00  $92.38
LABORERS 12/1/2026 $62.98 $10.90 $9.75 $10.25 $0.00  $93.88
LABORERS (COMPRESSED AIR)
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 6/1/2026 $63.48 $10.90 $9.75 $10.25 $0.00 $94.38
LABORERS 12/1/2026 $64.98 $10.90 $9.75 $10.25 $0.00  $95.88
LABORERS (COMPRESSED AIR)
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - FREE AIR 6/1/2026 $53.55 $10.90 $9.75 $10.25 $0.00 $84.45
LABORERS 12/1/2026 $55.05 $10.90 $9.75 $10.25 $0.00  $85.95
LABORERS (FREE AIR TUNNEL)
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - FREE AIR (HAZ. WASTE) 6/1/2026 $55.55 $10.90 $9.75 $10.25 $0.00  $86.45
LABORERS 12/1/2026 $57.05 $10.90 $9.75 $10.25 $000  $87.95

LABORERS (FREE AIR TUNNEL)

For apprentice rates see "Apprentice- LABORER"
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Construction

Supplemental Total

Classification Effective Date Base Wage Health Pension Annuity  Unemployment Rate
VAC-HAUL 6/1/2026 $42.24 $16.17 $21.78 $0.00 $0.00  $80.19
TEAMSTERS JOINT COUNCIL NO. 10 12/1/2026 $42.24 $16.17 $23.52 $0.00 $0.00 $81.93
TEAMSTERS JOINT COUNCIL NO. 10 ZONE B

1/1/2027 $42.24 $16.77 $23.52 $0.00 $0.00  $82.53
VOICE-DATA-VIDEO TECHNICIAN 9/6/2026 $37.04 $15.96 $14.20 $4.07 $0.00 $71.27

ELECTRICIANS LOCAL 96
ELECTRICIANS LOCAL 96

Apprentice: VOICE-DATA-VIDEO TECHNICIAN
Effective Date: 9/6/2026
Apprentice Supplemental  Total
Step Percent Base Wage Health Pension Annuity  Unemployment Rate
1 50.00 $18.52 $15.96 $0.56 $4.07 $0.00 $39.11
2 55.00 $20.37 $15.96 $0.61 $4.07 $0.00 $41.01
3 60.00 $22.22 $15.96 $13.76 $4.07 $0.00 $56.01
4 65.00 $24.08 $15.96 $13.81 $4.07 $0.00 $57.92
5 70.00 $25.93 $15.96 $13.87 $4.07 $0.00 $59.83
6 75.00 $27.78 $15.96 $13.92 $4.07 $0.00 $61.73
7 80.00 $29.63 $15.96 $13.98 $4.07 $0.00 $63.64
8 85.00 $31.48 $15.96 $14.03 $4.07 $0.00 $65.54

Apprenticeto Journeyworker Ratio: 1:1

WAGON DRILL OPERATOR 6/1/2026 $41.91 $10.90 $9.75 $9.11 $0.00 $71.67
LABORERS 12/1/2026 $43.35 $10.90 $9.75 $9.11 $0.00 $73.11
LABORERS - ZONE 2
6/1/2027 $44.80 $10.90 $9.75 $9.11 $0.00 $74.56
12/1/2027 $46.25 $10.90 $9.75 $9.11 $0.00 $76.01
6/1/2028 $47.75 $10.90 $9.75 $9.11 $0.00 $77.51
12/1/2028 $49.25 $10.90 $9.75 $9.11 $0.00 $79.01
For apprentice rates see "Apprentice- LABORER"
WAGON DRILL OPERATOR (HEAVY & HIGHWAY) 6/1/2026 $41.91 $10.90 $9.75 $9.21 $0.00 $71.77
tﬁggﬁiﬁg - ZONE 2 (HEAVY & HIGHWAY) 12/1/2026 $43.35 $10.90 $9.75 $9.21 $0.00 $73.21
For apprentice rates see "Apprentice- LABORER (Heavy and Highway)
WASTE WATER PUMP OPERATOR 6/1/2026 $59.38 $17.05 $13.35 $3.25 $0.00  $93.03
OPERATING ENGINEERSLOCAL 4 Duas  wom s sum 6 000 so440
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
WATER METER INSTALLER 3/1/2026 $55.90 $13.10 $9.71 $8.06 $0.00 $86.77

PLUMBERS LOCAL 4
PLUMBERSLOCAL 4

For apprentice rates see "Apprentice- PLUMBER/PIPEFITTER" or "PLUMBER/GASFITTER"

Issue Date: 11/04/2026 Wage Request Number: 20261103165926 Page 28 of 29



Additional Apprentice Information

All apprentices must be registered with the Division of Apprenticeship Training(DAS) in accordance with M.G.L.c. 23, 8§ 11E-11L. Minimum wage rates for apprentices employed
on public works projects are listed above as a percentage of the hourly prevailing wage rate established by the Commissioner under the provisions of M.G.L.c. 149, 88 26-27D.

Apprentice ratios are established by DAS pursuant to M.G.L.c. 23, 88 11E-11L. Ratios are expressed as the allowable number of apprentices to journeymen or fraction thereof, unless
otherwise specified. The ratios listed herein have been taken from relevant private collective bargaining agreements(CBAs) and are provided for illustrative purposes only. They have
not been independently verified as being accurate or continuing to be accurate.

Parties having questions regarding what ratio to use should contact DAS.
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MINORITY/WOMEN BUSINESS ENTERPRISE and WORKER UTILIZATION
PROGRAM

BIDDERS MUST COMPLETE AND SUBMIT FORM E00-101
WHICH IS PART OF THE BID SUBMISSION

INCLUDED IN THIS SECTION ARE COPIES OF THE AGREEMENT BETWEEN THE
CITY AND THE MASSACHUSETTS COMMISSION AGAINST DISCRIMINATION
WHICH GOVERN THE ACTIVITIES ADDRESSED BY THE E00-101 FORM.

Direct any questions about these forms and procedures to:

Purchasing Division
City Hall - Room 201
455 Main Street
Worcester, MA 01608
(508) 799-1220
purchasing@worcesterma.gov
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CITY OF WORCESTER

MINORITY/WOMEN BUSINESS ENTERPRISE AND WORKER UTILIZATION
PROGRAM

AFFIDAVIT OF ACKNOWLEDGEMENT and CERTIFICATE OF COMPLIANCE
Form E00-101

TO ALL CONTRACTORS:
General Bidders and Filed Subbidders shall complete and submit this form as part of their bid.
Non-Filed Subcontractors shall complete and submit this form to the General Contractor before
beginning work.

I THE MINORITY AND WOMEN BUSINESS AND UTILIZATION
PROGRAMS

Pursuant to an agreement between the City of Worcester and the Commonwealth of
Massachusetts, during the performance of any contract with the City of Worcester, all
Contractors, Filed Subcontractors, and Subcontractors are bound by the obligations of the
Supplemental Equal Employment Opportunity Anti-Discrimination and Affirmative Action
Program. All contractors and subcontractors if subcontracting any portion of the work are
obligated to make a good faith effort to engage 10% minority and 15% women owned
businesses. Further, each contractor shall make a good faith effort to maintain a workforce
that is 38% people of color and 10% women.

The undersigned hereby certifies that he/she is familiar with the provisions of The
Supplemental Equal Employment Opportunity Anti-Discrimination and Affirmative Action
Programs and agrees to adhere to the provisions therein.

II. This contractor IS U or ISNOT U certified by the State Office of Minority
and Women Business Assistance to be a minority or women owned and operated
business; and

m.  WILL U or WILL NOT U subcontract any portion of this contract.

Project Name: Bid Number:
Authorized Signature Business Name

Title Address

Date
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MINORITY/WOMEN BUSINESS ENTERPRISE AND WORKER UTILIZATION

PROGRAM
FORM EOO-D/102

BIDDERS INFORMATION ON PROCEDURES AND FORMS

To make all contractors aware of their obligation to follow certain procedures and file
appropriate reports pertaining to those procedures, the following is an outline of
Minority/Women Business Enterprise and Worker Utilization Program. Also included here is
the Affidavit of Acknowledgement and Certification of Compliance, Form E00-101. This form
is to be completed and filed as part of your bid.

The following documents are included in this bid:

1.

AFFIDAVIT OF ACKNOWLEDGEMENT AND CERTIFICATION OF
COMPLIANCE, E00-101

This form is to be completed by all General Contractors and Filed Subcontractors and
submitted as part of their bid on all City of Worcester construction projects.

SUPPLEMENTAL EQUAL EMPLOYMENT OPPORTUNITY ANTI-
DISCRIMINATION AND AFFIRMATIVE ACTION PROGRAM E00-D/3

The agreement between the City of Worcester and the Massachusetts Commission
Against Discrimination establishing the goals and procedures for the utilization of
minority and women owned businesses and minority and women workers on City
Construction projects.

SUCCESSFUL BIDDER’S OBLIGATION TO PROCEDURES AND FORMS,
EE0-D/103

This is a listing of the procedures and forms that will be provided to the successful
bidder for use prior to beginning work and at various times throughout the life of the
project.
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THE COMMONWEALTH OF MASSACHUSETTS
FORM E00-D/3

THE CITY OF WORCESTER

SUPPLEMENTAL EQUAL EMPLOYMENT OPPORTUNITY ANTI-

DISCRIMINATION AND AFFIRMATIVE ACTION PROGRAM

L. AGREEMENT
During the performance of this contract, the Contractor or Filed Subcontractor and all
subcontractors (herein collectively referred to as the Contractor), for himself/herself,
his/her assignees, and successors in interest, agree as follows:

1.

In conjunction with the performance of work under this contract, the contractor shall
not discriminate against any employee or applicant for employment because of race,
color, religious creed, national origin, age, sex, or handicap. The aforesaid provision
shall include, but not be limited to, the following: employment upgrading, demotion,
or transfer; recruitment advertising; layoff; termination, rates of pay or other forms of
compensation; conditions or privileges of employment; and selection for
apprenticeship. The contractor shall post hereafter in a conspicuous place, available
to employees and applicants for employment, notices to be provided by the
Commission setting forth the provisions of the Fair Employment Practices Law of the
Commonwealth (M.G.L. Chapter 151 B).

In connection with the performance of work under this contract, the Contractor shall
undertake in good faith affirmative action measures designed to eliminate any
discriminatory barriers in the terms and conditions of employment on the grounds of
race, color, religious creed, national origin, age, sex, or handicap, and to eliminate
and remedy any effects of such discrimination in the past. Such affirmative action
shall entail positive and aggressive measures to ensure equal opportunity in the areas
of apprenticeship training programs. This affirmative action shall include all action
required to guarantee equal employment opportunity for all persons, regardless of
race, color, religious creed, national origin, age, sex, or handicap. The purpose of this
provision is to ensure to the fullest extent possible an adequate supply of skilled
tradesmen for this and future City public construction project.

II. OBLIGATION

1.

As part of the obligation of remedial action under the foregoing section, the
Contractor shall maintain goals on this project no less than 38 percent (38%) people
of color employee and 10 percent (10%) women employee hours of the total work
hours in each job category including but not limited to, bricklayers, carpenters,
cement masons, electricians, iron workers, operating engineers, and those “classes of
work” enumerated in section 44C of chapter 149 of the Massachusetts General Laws.

In the hiring of minority and women journeymen, apprentices, trainees and advanced
trainees, the Contractor shall rely on referrals from a multi-employer affirmative
action program approved by the City, traditional referral methods utilized by the
construction industry, and referrals from agencies, not more than three in number at
any one time, designated by the City.
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I11.

IVv.

VI.

VII.

VIII.

IX.

REPORTS

1. Contractor shall prepare projected manning tables on a quarterly basis, Quarterly
Projected Workforce Table, E00-105. These shall be broken down into projections
by week, for workers required in each trade. Copies shall be furnished to the City one
week in advance of the commencement of the period covered, and at such time as
there is a need to be updated during the period.

2. Records of employment referral orders, prepared by the Contractor, shall be made
available to the City on request.

3. The Contractor shall prepare the Certified Payroll Report on a weekly basis, which
lists the hours worked in each trade by each employee identified as minority, non-
minority, male and female. Copies of these shall be provided to the City at the end of
each week.

SUBCONTRACTING WORK

If the Contractor shall use any Subcontractor on any work performed under this contract,
affirmative action shall be taken to negotiate with qualified minority and women
contractors. This affirmative action shall cover both pre-bid and post-bid periods.

EMPLOYMENT

In the employment of journeymen, apprentices, trainees, and advanced trainees, the
Contractor shall give preference, first to citizens of the Commonwealth who have served
in the armed forces of the United States in time of war and have been honorably
discharged therefrom or released from active duty therein, and who are qualified to
perform the work to which the employment relates, and , secondly, to citizens of the
Commonwealth generally, and, if such cannot be obtained in sufficient numbers, then to
citizens of the United States.

RIGHT OF ACCESS
A designee of the City shall have the right of access to the construction site.

COMPLIANCE WITH REQUIREMENTS

The contractor shall comply with the provisions of Executive Order No. 227 amending
and revising Executive Order No. 74, as amended by executive Order No. 16 dated May
1, 1975 and of Chapter 151B as amended, of the Massachusetts General Laws, both of
which are herein incorporated by reference and made part of this contract.

NON-DISCRIMINATION

The Contractor, in the performance of all work after the award, and prior to completion
of the contract work, will not discriminate on the grounds of race, color, religious creed,
national origin, age, sex, or handicap in employment practices, in the selection or
retention of other contractors or in the procurement of materials and rentals of equipment.

SOLICITATIONS FOR SUBCONTRACTORS, AND FOR THE PROCUREMENT
OF MATERIALS AND EQUIPMENT

In all solicitations either by competitive bidding or negotiation made by the Contractor
either for work to be performed under a subcontract or for the procurement of materials
or supplies, each entity solicited shall be notified in writing by the contractor of the
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XI.

Contractor’s obligation under this contract relative to non-discrimination and affirmative
action.

CONTRACTOR'’S CERTIFICATION

Contractors bidding as General Contractors or Filed Sub-contractors shall certify that
they will comply with the minority and women manpower and business enterprise goals
and specific affirmative action steps contained in this Supplemental Equal Employment
Opportunity Anti-Discrimination and Affirmative Action Program by signing and
submitting with the bid the Affidavit of Acknowledgement and Certification of
Compliance, Form E00-101.

If any Contractor subcontracts any portion of the work, the Contractor is required to
obtain from each Subcontractor, regardless of tier, an Affidavit of Acknowledgement
and Certification of Compliance, Form E00-101 stating that it will comply with the
minority and women subcontracting and manpower ratios and specific affirmative action
steps contained in this Supplemental Equal Employment Opportunity Anti-
Discrimination and Affirmative Action Program by signing this form and submitting it to
the Contractor for submission to the awarding authority not later than five working days
following the opening of the bids.

COMPLIANCE - INFORMATION, REPORTS, AND SANCTIONS

1. The Contractor will provide all information and reports required by the City on
instructions issued and will permit access to its facilities and any books, records,
accounts and other sources of information which may be determined by the City to
affect the employment of personnel. This provision shall apply only to information
pertinent to the City’s supplementary affirmative action contract requirements.
Where information required is in the exclusive possession of another who fails or
refuses to furnish this information, the Contractor shall so certify to the City and shall
set forth what efforts have been made to obtain the information.

2. Whenever the City believes the Contractor may not be operating in compliance with
the terms of this Section, the City directly, or through its designated agent, shall
conduct an appropriate investigation, and confer with the parties, to determine if such
Contractor is operating in compliance with the terms of this Section. If the City or its
agent finds the Contractor not in compliance, it shall make a preliminary report of
non-compliance and notify such Contractor in writing of such steps as will in the
judgment of the City or its agent bring such Contractor into compliance. In the event
that such Contractor fails or refuses to fully perform such steps, the City shall make a
final report of non-compliance, and recommend the imposition of one or more of the
sanctions listed below. If, however, the City believes the Contractor has taken or is
taking every possible measure to achieve compliance, it shall not make final a report
on non-compliance. Within fourteen (14) days of the receipt of the recommendations
of the City, the administering agency shall move to impose one or more of the
following sanctions, as it may deem appropriate to attain full and effective
enforcement.

a. The recovery by the administering agency from the Contractor of 1/10 of 1% of
the contract award price or $1000.00, whichever sum is greater, in the nature of
liquidated damages or, if a Subcontractor is in non-compliance, the recovery by
the administering agency from the Contractor as a back charge against the
Subcontractor of 1/10 of 1% of the subcontract price, or $400.00, whichever sum
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is greater, in the nature of liquidated damages, for each week that such party fails
or refuses to comply;

The suspension of any payment or part thereof due under the contract until such
time as the Contractor or any Subcontractor is able to demonstrate compliance
with the terms of the contract;

The termination, or cancellation, of the contract, in whole or in part, unless the
Contractor is able to demonstrate within a specified time his compliance with the
terms of the contract;

The denial to the Contractor of the right to participate in any further contracts
awarded by the administering agency for a period of up to three years.

If at any time after the imposition of one or more of the above sanctions a Contractor
is able to demonstrate that he/she is in compliance with this section, he/she may
request the administering agency in consultation with the City, to suspend the
sanctions conditionally, pending a final determination by the City as to whether the
contractor is in compliance. Upon final determination, based on the recommendations
of the adjudicatory body, the City shall either lift the sanctions or reimpose them.

Sanctions enumerated under Section XII-2 shall not be imposed except after an
adjudicatory proceeding, as that term is used in M.G.L. Chapter 30, has been
conducted. No investigation by the City or its agent shall be initiated without prior
notice to the Contractor.

XII. SEVERABILITY
The provisions of this Section are severable, and if any of these provisions shall be held
unconstitutional by any court of competent jurisdiction, the decisions of such court shall
not affect or impair any of the remaining provisions.

XIII. WAIVER
The City of Worcester reserves the right to waive any stipulation in the M/WBE Program
when deemed necessary or appropriate for the general good of the City and its programs.

DEFINITIONS

Contractor

City

M/WBE

Except where otherwise specifically stated the term “Contractor” shall mean any
General Contractor, Filed Subcontractor or Non-Filed Subcontractor.

is the City of Worcester , Massachusetts

is Minority and Women Business Enterprise as certified by the State Office of
Minority and Women Business Assistance to be 51% or more minority or women
owned and operated.

Form Revised 12/16 7



MINORITY/WOMEN BUSINESS ENTERPRISE AND WORKER UTILIZATION

PROGRAMS

FORM E00-D/103

SUCCESSFUL BIDDER’S OBLIGATION TO PROCEDURES AND FORMS

All successful bidders on City of Worcester construction projects will receive a package
of procedures and forms that are to be used at specific times throughout the life of the project.

The following is a list of the documents that will be sent to successful bidders when this
office is notified that a contract has been, or is about to be, executed.

I.

I1.

I11.

IVv.

BUILDING TRADES — CONTACT LIST, E00-D/6

When a contractor cannot fulfill the worker utilization percentages, the
appropriate building trades locals may be contacted to request assistance in
locating and engaging qualified workers.

AFFIDAVIT OF ACKNOWLEDGEMENT and CERTIFICATION OF
COMPLIANCE, (FOR SUBCONTRACTORS), E00-101

If any portion of a project is to be subcontracted at any tier, each additional
subcontractor shall complete this form and send it to the Contract Compliance
Office within two business days of contract execution and PRIOR to beginning
work on the project.

TABLE OF PROJECTED SUBCONTRACTORS, E00-103
The use of subcontractors at any tier shall be reported to the Contract Compliance
Office on this form prior to the subcontractor beginning work on the project.

SUBCONTRACTOR’S CERTIFICATE OF INTENT TO PARTICIPATE,
E00-104

Each Non-Filed subcontractor engaged to work on a project shall complete and
forward this form to the Contract Compliance Office prior to beginning work on
the project.

QUARTERLY PROJECTED WORKFORCE TABLE, E00-105

Each General Contractor, Filed Subcontractor and Non-Filed Subcontractor,
regardless of tier, shall complete and forward this form to the Contract
Compliance Office prior to beginning work and again for each additional three
month period throughout the life of the project.
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VI. REQUEST FOR MODIFICATION

E00-106B, MINORITY AND WOMEN BUSINESS UTILIZATION
E00-106C, MINORITY AND WOMEN UTILIZATION IN THE
WORK FORCE

Any General Contractor, Filed Subcontractor or Non-Filed Subcontractor,
regardless of tier, not meeting the minority and women goals, may file a request
for modification after having exhausted all possible sources. Requests for
modification are considered ONLY after attempts to fulfill these mandates have
been documented and submitted to the Contract Compliance Office with the
appropriate sections of this form.

A modification or waiver will not be granted because a contractor wishes to use
an existing workforce that does not achieve the goals of 38% of total work hours
to be worked by people of color and 10% of total work hours to be worked by
women; and,

If subcontracting, does not meet the goals of 10% of the contract value for
Minority Business Enterprises and 15% of the contract value to Women Business
Enterprises.

VII. WEEKLY PAYROLL REPORT FORM & STATEMENT OF
COMPLIANCE

At the end of each week of work, all Contractors, Filed Subcontractors, and Non-
Filed Subcontractors, regardless of tier, shall complete and submit these forms to
the Contract Compliance Office.

The Contract Compliance Office will also accept computer generated payroll
reports. However, if the computer payroll does not reflect the prevailing wage,
the Contractor must provide a breakdown of the benefits paid to each employee
which, when added to the base wage, equals the prevailing wage.

The City of Worcester regards the monitoring of weekly certified payroll reports
to be a most important function. Therefore, all certified payroll reports shall be
scrutinized by the Contract Compliance Office and any violations of the
Commonwealth’s prevailing wage law will be vigorously enforced.
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CORI COMPLIANCE / GENDER IDENTITY & EXPRESSION

Vendors entering into contracts with the City of Worcester must affirm that their policies
regarding CORI information are consistent with the CORI hiring standards set by the City of
Worcester. The City’s CORI hiring policy may be downloaded from City of Worcester website
www.worcesterma.gov. Questions pertaining to the City’s CORI hiring policy are to be directed
to the Equal Employment Opportunity Officer, Executive Office of Human Resources at
hr@worcesterma.gov

CERTIFICATION

All Vendors must check one of the three lines below.

1. CORI checks are not performed on any Applicants.

2. CORI checks are performed on some or all Applicants. The Vendor, by affixing
a signature below, affirms under penalties of perjury that its CORI policy is consistent with the
standards set forth with the CORI hiring standards set by the City of Worcester.

3. CORI checks are performed on some or all Applicants. The Vendor’s CORI
policy is not consistent with the standards set forth with the CORI hiring standards set by the City
of Worcester. (a copy of the Vendor’s written CORI policy must accompany this form).

(Typed or printed name of person Signature
signing quotation, bid or proposal)

Name of Business

A Vendor with a CORI policy that does NOT conform to the City standards must check Line 3.
Vendors who check Line 3 will not be permitted to enter into contracts with the City, absent a
waiver granted by the City. For any waiver to be granted, a written request should accompany bid
submission explaining in detail why the vendor fails or refuses to comply with the City’s CORI
hiring standards.

Gender Identity Standards Applicable to Vendors
The city will do business only with vendors that have adopted and employ Gender Identity
policies, practices and standards that are consistent with city standards.

The city may review all vendors’ Gender Identity policies and practices for consistency with city
standards.

By signing this bid, vendor confirms that their Gender Identity policies, practices and standards
are consistent with those of the City of Worcester. For further information please refer to the
Ordinance Relative to Gender Identity and Expression found at www.worcesterma.gov or call the
LGBTQ Liaison/Director of Human Rights & Disabilities at 508-799-8486.
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CITY OF WORCESTER MINORITY AND WOMEN BUSINESS ENTERPRISE PROGRAM

VENDOR/SERVICE PROVIDER CERTIFICATION

TO BE AWARDED A VENDOR/SERVICE CONTRACT, ALL PARTS OF THIS FORM THAT
APPLY TO YOUR BID MUST BE COMPLETED AND SUBMITTED WITH YOUR BID.

Bidder is a Minority Business Enterprise (MBE) - see reverse for definition Yes No

Bidder is a Woman Business Enterprise (WBE) - see reverse for definition Yes No

IF SUBCONTRACTING any portion of the service covered by this bid, the successful bidder shall
demonstrate a good faith effort to seek and use TEN PERCENT (10%) Minority and FIFTEEN
PERCENT (15%) Women-owned Businesses.

YOUR INTENT TO SUBCONTRACT. CHECK ( ¥ ) THE APPROPRIATE BOX:

No work will be subcontracted. Complete Section "C" only.
Some work will be subcontracted. Complete Section "B" and "C"

O >

B. LIST SUBCONTRACTORS Engaged to do any portion of this Bid.

Check (v ) the appropriate box and give complete information.

[ ] MBE [JWBE [ ]OTHER

Firm Name:
Street Address:
City/State/Zip

Work subcontracted: Dollar Value $

Check (v ) the appropriate box and give complete information.

[ IMBE [ IWBE [ ]OTHER

Firm Name:
Street Address:
City/State/Zip

Work subcontracted: Dollar Value $

C. ITEM/SERVICE BID ON: BID NO.:

Firm Name:
Street Address:
City/State/Zip

MWBE FORM (REVISED 1/06)




For purposes of the City’s classification and reporting program, the following definitions apply:

Minority Business Enterprise (MBE) — a for profit enterprise, regardless of size, physically located in
the United States or its trust territories, which is owned, operated and controlled by minority group
members. “Minority group members” are U.S. citizens who are African-American, Latin American,
Native American, Asian-Pacific American and Asian-Indian American. “Ownership” by minority
individuals means the business is at least 51% owned by such individuals or, in the case of a publicly
owned business, at least 51% of the stock is owned by one or more such individuals. Further, those
minority group members control the management and daily business operations.

Women Business Enterprise (WBE) — a for profit enterprise, regardless of size, physically located in the
United States or its trust territories, which is owned, operated and controlled by women group members.
“Ownership” by women means the business is at least 51% owned by women or, in the case of a publicly
owned business, at least 51% of the stock is owned by one or more women. Further, those women group
members control the management and daily business operations.

MWBE FORM (REVISED 1/06)



STATE LAW MANDATES THAT TO DO BUSINESS WITH THE CITY OF
WORCESTER the Massachusetts Revenue Enforcement and Protection Program of 1983
requires that the following be supplied with your bid:

DATE:

Pursuant to Mass. G.L. Ch. 62C, Section 49A, | certify under the penalties of perjury that
I, to my best knowledge and belief, have filed all Massachusetts State Tax Returns and
paid all Massachusetts State and City Taxes required under law.

COMPANY NAME:

STREET ADDRESS:

CITY OR TOWN:

STATE: ZIP CODE:

TELEPHONE NO.: FAX NO.

SOCIAL SECURITY OR FEDERAL IDENTIFICATION NO.:

AUTHORIZED SIGNATURE:

FAILURE TO COMPLETE THIS FORM MAY RESULT IN REJECTION OF BID AND/OR REMOVAL
FROM CITY BID LIST.

RIGHT TO KNOW

Any vendor who receives an order or orders resulting from this invitation agrees to
submit a Material Safety Data Sheet (MSDS) for each toxic or hazardous substance or
mixture containing such substance, pursuant to M.G.L. C111f 228, 9 and 10 and the
regulations contained in 441 CMR SS21.06 when deliveries are made. The vendor agrees
to deliver all containers properly labeled pursuant to M.G.L. C111F S7 and the
regulation contained in 441 CMR S21-05. Failure to submit a MSDS and/or labels on
each container will place the vendor in noncompliance with the purchase order and/or
contract. Failure to furnish MSDS’s and/or labels on each container may result in Civil or
Criminal penalties, including bid debarment and action to prevent the vendor from selling
said substances, or mixtures containing said substances within the Commonwealth. All
vendors furnishing substances or mixtures subject to Chapter 1.1F or M.G.L. are
cautioned to obtain and read the law and rules and Regulations referenced above. Copies
can be obtained from the State House Book Store, Secretary of State, State House, Room
117, Boston, MA (617) 727-2834 for $2.00 plus $.65 postage. In addition, copy of
"Right to Know™" law is available in Purchasing Department for review.
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WAGE THEFT PREVENTION CERTIFICATION

By the Revised Ordinances, Chapter 2, Section 39, the city of Worcester has established requirements for certain contracts
in an effort to prevent wage theft. Prospective contractors must provide the following certification and disclosures with
their bids/proposals. The City will not award a contract without receipt of this completed certification.

INSTRUCTIONS: A prospective contractor shall (a) check Box 1 OR Box 2, as applicable, (b) check Boxes 3-5, (c) sign
this form certifying compliance with the Wage Theft Prevention Ordinance, and (d) submit the completed form with its
bid/proposal. For multi-year contracts, the successful bidder/proposer shall submit the completed form annually to the
Purchasing Director.

Pursuant to the Wage Theft Prevention Ordinance, successful bidders/proposals shall post in conspicuous places the Mass.
Wage and Hour Laws notice informing employees of the protections of G.L. c. 149, Sec. 151, and the Fair Labor
Standards Act (FLSA). The notice may be found at http://www.mass.gov/ago/docs/workplace/wage/wagehourposter.pdf

ALL BIDDERS/PROPOSERS MUST CERTIFY THAT [check either Box 1 or Box 2, as applicable]

1. |:| Neither this vendor/contractor nor any prospective subcontractor has been subject to a federal or state criminal or
civil judgment, administrative citation, final administrative determination, order or debarment resulting from a violation of
G.L.c. 149, G.L. c. 151, or FLSA, within three (3) years prior to the date of this bid/proposal submission.

OR

2. I:I This vendor/contractor, or a prospective subcontractor, has been subject to a federal or state criminal or civil
judgment, administrative citation, final administrative determination, or debarment resulting from a violation of G.L. c.
149, G.L. c. 151, or FLSA, within three (3) years prior to the date of this bid/proposal submission. The firm shall provide
a copy of the same with the bid/proposal.

ALL BIDDERS/PROPOSERS MUST CERTIFY EACH OF THE FOLLOWING

3. I:I Within five (5) days of receiving notice, the vendor/contractor shall report and provide a copy of any federal or
state criminal or civil judgment, administrative citation, final administrative determination, order or debarment resulting
from a violation of G.L. c. 149, G.L. c. 151, or FLSA imposed on this firm or on any prospective subcontractor while any
bid/proposal to the City is pending and, if awarded a contract, during the term of the contract provide the same to the
Purchasing Director.

4. I:I A vendor/contractor awarded a contract that has disclosed under paragraph 3 above shall, upon request, furnish
monthly certified payrolls for the City contract as the Purchasing Director instructs and shall, at the discretion of the
Purchasing Director, obtain a wage/payment bond or other suitable insurance as required by the Wage Theft Prevention
Ordinance. Vendors/contractors subject to a state or federal debarment for violation of the above laws or prohibited from
contracting with the Commonwealth are prohibited from contracting with the City, and upon a finding or order of
debarment or prohibition, the City may terminate the contract.

5. I:I The contractor shall post notices provided by the City in conspicuous places informing employees of the
protections of the Wage Theft Prevention Ordinance, and applicable local, state and federal law.

The undersigned certifies under the pains and penalties of perjury that the contractor is in compliance and agrees to
remain in compliance with the provisions of the Wage Theft Prevention Ordinance for the term of its contract with the
City.

Signed:
Print Name & Title Company Name Date
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CORI COMPLIANCE / GENDER IDENTITY & EXPRESSION

Vendors entering into contracts with the City of Worcester must affirm that their policies
regarding CORI information are consistent with the CORI hiring standards set by the City of
Worcester. The City’s CORI hiring policy may be downloaded from City of Worcester website
www.worcesterma.gov. Questions pertaining to the City’s CORI hiring policy are to be directed
to the Equal Employment Opportunity Officer, Executive Office of Human Resources at
hr@worcesterma.gov

CERTIFICATION

All Vendors must check one of the three lines below.

1. CORI checks are not performed on any Applicants.

2. CORI checks are performed on some or all Applicants. The Vendor, by affixing
a signature below, affirms under penalties of perjury that its CORI policy is consistent with the
standards set forth with the CORI hiring standards set by the City of Worcester.

3. CORI checks are performed on some or all Applicants. The Vendor’s CORI
policy is not consistent with the standards set forth with the CORI hiring standards set by the City
of Worcester. (a copy of the Vendor’s written CORI policy must accompany this form).

(Typed or printed name of person Signature
signing quotation, bid or proposal)

Name of Business

A Vendor with a CORI policy that does NOT conform to the City standards must check Line 3.
Vendors who check Line 3 will not be permitted to enter into contracts with the City, absent a
waiver granted by the City. For any waiver to be granted, a written request should accompany bid
submission explaining in detail why the vendor fails or refuses to comply with the City’s CORI
hiring standards.

Gender Identity Standards Applicable to Vendors
The city will do business only with vendors that have adopted and employ Gender Identity
policies, practices and standards that are consistent with city standards.

The city may review all vendors’ Gender Identity policies and practices for consistency with city
standards.

By signing this bid, vendor confirms that their Gender Identity policies, practices and standards
are consistent with those of the City of Worcester. For further information please refer to the
Ordinance Relative to Gender Identity and Expression found at www.worcesterma.gov or call the
LGBTQ Liaison/Director of Human Rights & Disabilities at 508-799-8486.
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CITY OF WORCESTER MINORITY AND WOMEN BUSINESS ENTERPRISE PROGRAM

VENDOR/SERVICE PROVIDER CERTIFICATION

TO BE AWARDED A VENDOR/SERVICE CONTRACT, ALL PARTS OF THIS FORM THAT
APPLY TO YOUR BID MUST BE COMPLETED AND SUBMITTED WITH YOUR BID.

Bidder is a Minority Business Enterprise (MBE) - see reverse for definition Yes No

Bidder is a Woman Business Enterprise (WBE) - see reverse for definition Yes No

IF SUBCONTRACTING any portion of the service covered by this bid, the successful bidder shall
demonstrate a good faith effort to seek and use TEN PERCENT (10%) Minority and FIFTEEN
PERCENT (15%) Women-owned Businesses.

YOUR INTENT TO SUBCONTRACT. CHECK ( ¥ ) THE APPROPRIATE BOX:

No work will be subcontracted. Complete Section "C" only.
Some work will be subcontracted. Complete Section "B" and "C"

O >

B. LIST SUBCONTRACTORS Engaged to do any portion of this Bid.

Check (v ) the appropriate box and give complete information.

[ ] MBE [JWBE [ ]OTHER

Firm Name:
Street Address:
City/State/Zip

Work subcontracted: Dollar Value $

Check (v ) the appropriate box and give complete information.

[ IMBE [ IWBE [ ]OTHER

Firm Name:
Street Address:
City/State/Zip

Work subcontracted: Dollar Value $

C. ITEM/SERVICE BID ON: BID NO.:

Firm Name:
Street Address:
City/State/Zip

MWBE FORM (REVISED 1/06)




For purposes of the City’s classification and reporting program, the following definitions apply:

Minority Business Enterprise (MBE) — a for profit enterprise, regardless of size, physically located in
the United States or its trust territories, which is owned, operated and controlled by minority group
members. “Minority group members” are U.S. citizens who are African-American, Latin American,
Native American, Asian-Pacific American and Asian-Indian American. “Ownership” by minority
individuals means the business is at least 51% owned by such individuals or, in the case of a publicly
owned business, at least 51% of the stock is owned by one or more such individuals. Further, those
minority group members control the management and daily business operations.

Women Business Enterprise (WBE) — a for profit enterprise, regardless of size, physically located in the
United States or its trust territories, which is owned, operated and controlled by women group members.
“Ownership” by women means the business is at least 51% owned by women or, in the case of a publicly
owned business, at least 51% of the stock is owned by one or more women. Further, those women group
members control the management and daily business operations.

MWBE FORM (REVISED 1/06)



STATE LAW MANDATES THAT TO DO BUSINESS WITH THE CITY OF
WORCESTER the Massachusetts Revenue Enforcement and Protection Program of 1983
requires that the following be supplied with your bid:

DATE:

Pursuant to Mass. G.L. Ch. 62C, Section 49A, | certify under the penalties of perjury that
I, to my best knowledge and belief, have filed all Massachusetts State Tax Returns and
paid all Massachusetts State and City Taxes required under law.

COMPANY NAME:

STREET ADDRESS:

CITY OR TOWN:

STATE: ZIP CODE:

TELEPHONE NO.: FAX NO.

SOCIAL SECURITY OR FEDERAL IDENTIFICATION NO.:

AUTHORIZED SIGNATURE:

FAILURE TO COMPLETE THIS FORM MAY RESULT IN REJECTION OF BID AND/OR REMOVAL
FROM CITY BID LIST.

RIGHT TO KNOW

Any vendor who receives an order or orders resulting from this invitation agrees to
submit a Material Safety Data Sheet (MSDS) for each toxic or hazardous substance or
mixture containing such substance, pursuant to M.G.L. C111f 228, 9 and 10 and the
regulations contained in 441 CMR SS21.06 when deliveries are made. The vendor agrees
to deliver all containers properly labeled pursuant to M.G.L. C111F S7 and the
regulation contained in 441 CMR S21-05. Failure to submit a MSDS and/or labels on
each container will place the vendor in noncompliance with the purchase order and/or
contract. Failure to furnish MSDS’s and/or labels on each container may result in Civil or
Criminal penalties, including bid debarment and action to prevent the vendor from selling
said substances, or mixtures containing said substances within the Commonwealth. All
vendors furnishing substances or mixtures subject to Chapter 1.1F or M.G.L. are
cautioned to obtain and read the law and rules and Regulations referenced above. Copies
can be obtained from the State House Book Store, Secretary of State, State House, Room
117, Boston, MA (617) 727-2834 for $2.00 plus $.65 postage. In addition, copy of
"Right to Know™" law is available in Purchasing Department for review.
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WAGE THEFT PREVENTION CERTIFICATION

By the Revised Ordinances, Chapter 2, Section 39, the city of Worcester has established requirements for certain contracts
in an effort to prevent wage theft. Prospective contractors must provide the following certification and disclosures with
their bids/proposals. The City will not award a contract without receipt of this completed certification.

INSTRUCTIONS: A prospective contractor shall (a) check Box 1 OR Box 2, as applicable, (b) check Boxes 3-5, (c) sign
this form certifying compliance with the Wage Theft Prevention Ordinance, and (d) submit the completed form with its
bid/proposal. For multi-year contracts, the successful bidder/proposer shall submit the completed form annually to the
Purchasing Director.

Pursuant to the Wage Theft Prevention Ordinance, successful bidders/proposals shall post in conspicuous places the Mass.
Wage and Hour Laws notice informing employees of the protections of G.L. c. 149, Sec. 151, and the Fair Labor
Standards Act (FLSA). The notice may be found at http://www.mass.gov/ago/docs/workplace/wage/wagehourposter.pdf

ALL BIDDERS/PROPOSERS MUST CERTIFY THAT [check either Box 1 or Box 2, as applicable]

1. |:| Neither this vendor/contractor nor any prospective subcontractor has been subject to a federal or state criminal or
civil judgment, administrative citation, final administrative determination, order or debarment resulting from a violation of
G.L.c. 149, G.L. c. 151, or FLSA, within three (3) years prior to the date of this bid/proposal submission.

OR

2. I:I This vendor/contractor, or a prospective subcontractor, has been subject to a federal or state criminal or civil
judgment, administrative citation, final administrative determination, or debarment resulting from a violation of G.L. c.
149, G.L. c. 151, or FLSA, within three (3) years prior to the date of this bid/proposal submission. The firm shall provide
a copy of the same with the bid/proposal.

ALL BIDDERS/PROPOSERS MUST CERTIFY EACH OF THE FOLLOWING

3. I:I Within five (5) days of receiving notice, the vendor/contractor shall report and provide a copy of any federal or
state criminal or civil judgment, administrative citation, final administrative determination, order or debarment resulting
from a violation of G.L. c. 149, G.L. c. 151, or FLSA imposed on this firm or on any prospective subcontractor while any
bid/proposal to the City is pending and, if awarded a contract, during the term of the contract provide the same to the
Purchasing Director.

4. I:I A vendor/contractor awarded a contract that has disclosed under paragraph 3 above shall, upon request, furnish
monthly certified payrolls for the City contract as the Purchasing Director instructs and shall, at the discretion of the
Purchasing Director, obtain a wage/payment bond or other suitable insurance as required by the Wage Theft Prevention
Ordinance. Vendors/contractors subject to a state or federal debarment for violation of the above laws or prohibited from
contracting with the Commonwealth are prohibited from contracting with the City, and upon a finding or order of
debarment or prohibition, the City may terminate the contract.

5. I:I The contractor shall post notices provided by the City in conspicuous places informing employees of the
protections of the Wage Theft Prevention Ordinance, and applicable local, state and federal law.

The undersigned certifies under the pains and penalties of perjury that the contractor is in compliance and agrees to
remain in compliance with the provisions of the Wage Theft Prevention Ordinance for the term of its contract with the
City.

Signed:
Print Name & Title Company Name Date
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